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gggtclies?de Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3
Roadside Signs, Typical Installation Details No. 4

Overhead Signs - Truss, Instructions and Examples

Overhead Signs - Truss, Single Post Type - Post Types Il thru IX

Overhead Signs - Truss, Single Post Type - Base Plate and Anchorage Details

Overhead Signs - Truss, Single Post Type - Structural Frame Members Details No.
1

Overhead Signs - Truss, Single Post Type - Structural Frame Members Details No.
2

Overhead Signs - Truss, Gusset Plate Details

Overhead Signs - Truss, Single Post Type - Round Pedestal Pile Foundation
Overhead Signs - Truss, Two Post Type - Post Types I-S thru VII-S
Overhead Signs - Truss, Two Post Type - Base Plate and Anchorage Details
Overhead Signs - Truss, Two Post Type - Structural Frame Members
Overhead Signs - Truss, Structural Frame Details

Overhead Signs - Truss, Frame Juncture Details
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Overhead Signs - Walkway Details No. 1

Overhead Signs - Walkway Details No. 2

Overhead Signs - Walkway Details No. 3

Overhead Signs - Walkway Safety Railing Details

Overhead Signs - Truss, Sign Mounting Details - Laminated Panel - Type A
Overhead Laminated Sign - Single or Multiple Panel, Type A (1" Thick)
Laminated Panel Details - Extrusions for Type A, B and H Panels

Type A-1 Mounting Hardware - Overhead Laminated Type A Panel, Truss and
Lightweight Sign Structures

Type A-2 Mounting Hardware - Overhead Laminated Type A Panel, Bridge
Mounted and Tubular Sign Structures

Roadside Sign - Formed Single Sheet Aluminum Panel

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape
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S101

S102

S103

5104

S113

S114

S115

S116

S$140

S141

S142

ES-1A
ES-1B
ES-1C
ES-2A
ES-2E

ES-2F

ES-3C
ES-3H
ES-4A
ES-4B
ES-4C
ES-4D
ES-4E
ES-5A
ES-5B
ES-5C
ES-5D
ES-6A
ES-6B

ES-6E
ES-6F

Overhead Sign - Truss, Single Post Type, Layout, Unbalanced Butterfly
Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Structural Frame Details, Unbalanced
Butterfly Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Plan and Upper Bolt Details,
Unbalanced Butterfly Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Frame Juncture Details, Unbalanced
Butterfly Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Mounting Details, Changeable Message
Signs, Model 500

Overhead Sign - Truss, Single Post Type, Walkway Details, Changeable Message
Signs, Model 500

Overhead Sign - Truss, Single Post Type, Anchorage and Base Plate Details,
Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Foundation And Miscellaneous Details,
Changeable Message Signs, Model 500

Overhead Sign - Truss, Single Post Type, Walkway Safety Railing Details,
Changeable Message Signs, Model 500 and 510

Overhead Sign - Truss, Single Post Type, Safety Cable Anchorage Details,
Changeable Message Signs, Model 500 and 510

Overhead Sign - Truss, Single Post Type, Gusset Plate Details, Changeable
Message Signs, Model 500 and 510

Electrical Systems (Legend, Notes and Abbreviations)

Electrical Systems (Legend, Notes and Abbreviations)

(
Electrical Systems (Legend, Notes and Abbreviations)
Electrical Systems (Service Equipment)

(

Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type Il - B Series)

Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram
Type lll - C Series)

Electrical Systems (Controller Cabinet Foundation Details)

(
Electrical Systems (Irrigation Controller Enclosure Cabinet)
Electrical Systems (Signal Heads and Mountings)

Electrical Systems (Pedestrian Signal and Ramp Metering)

Electrical Systems (Vehicular Signal Heads and Mountings)

Electrical Systems (Signal Mounting)

Electrical Systems (Signal Faces and Emergency Vehicle Detector Mountings)
Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Detector, Pedestrian Push Button and Signs)

Electrical Systems (Curb Termination and Handhole)

Electrical Systems (Lighting Standard, Types 15 and 21)

Electrical Systems (Electrolier Anchorage and Grouting for Types 15 and 21,
Barrier Rail Mounted)
Electrical Systems (Lighting Standard, Types 30 and 31)

Electrical Systems (Lighting Standard, Slip Base Plate)
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ES-7B
ES-7E
ES-7F
ES-7G

ES-7M
ES-7N
ES-70
ES-7Q

RSP ES-8A
RSP ES-8B
ES-9A
ES-9B
ES-9C
ES-9D

RSP ES-10A
RSP ES-10B
ES-11
ES-13A
ES-13B
ES-15A
ES-15C
ES-15D
ES-16A

Electrical Systems (Signal and Lighting Standard - Type 1 and Equipment
Numbering)

Electrical Systems (Signal and Lighting Standard - Case 3 Signal Mast Arm
Loading, Wind Velocity = 100 mph and Signal Mast Arm Lengths 15' to 45")
Electrical Systems (Signal and Lighting Standard - Case 4 Signal Mast Arm
Loading, Wind Velocity = 100 mph and Signal Mast Arm Lengths 25' to 45')
Electrical Systems (Signal And Lighting Standard - Case 5 Signal Mast Arm
Loading, Wind Velocity = 100 mph and Signal Mast Arm Lengths 50' to 55')
Electrical Systems (Signal and Lighting Standard - Detail No. 1)

Electrical Systems (Signal and Lighting Standard - Detail No. 2)
Electrical Systems (Signal and Lighting Standard - Detail No. 3)
Electrical Systems (Pedestrian Barricades)
Electrical Systems (Pull Box)
Electrical Systems (Traffic Rated Pull Box)
Electrical Systems (Structure Pull Box Installations)
Electrical Systems (Conduit Riser and Expansion Fitting, Structure Installations)
Electrical Systems (Structure Pull Box)
Electrical Systems (Structure Pull Box Installations)
Electrical Systems (Isofootcandle Diagrams)
Electrical Systems (Isofootcandle Diagrams)
Electrical Systems (Foundation Installations)
Electrical Systems (Splicing Details)
Electrical Systems (Fuse Rating, Kinking and Banding Detail)
Electrical Systems (Sign lllumination Equipment)
Electrical Systems (Sign lllumination Equipment)
Electrical Systems (Lighting and Sign lllumination Control)
(

Electrical Systems (Closed Circuit Television, 5' to 15' Overhead Sign Mounted
Pole)

Contract No. 12-0C5704
ix



CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

B3-1 Canceled on April 20, 2012
B3-2 Canceled on April 20, 2012
B3-3 Canceled on April 20, 2012
B3-4 Canceled on April 20, 2012
B3-7 Canceled on April 20, 2012
B3-8 Canceled on April 20, 2012
ES-8 Canceled on January 20, 2012
ES-10 Canceled on July 20, 2012
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NOTICE TO BIDDERS

Bids open Thursday, November 29, 2012
Dated October 1, 2012
General work description: Route 91 westbound improvements of ramps and bridge widening

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN ORANGE
COUNTY IN ANAHEIM AND FULLERTON FROM 0.3 MILE WEST OF BROOKHURST STREET TO 0.2
MILE EAST OF STATE COLLEGE BOULEVARD AND NEAR ANAHEIM AT ROUTE 55/91
SEPARATION AND IN IRVINE AT THE TRAFFIC MANAGEMENT CENTER AT 6681 MARINE WAY.

District-County-Route-Post Mile: 12-Ora-91-0.9/5.4
Contract No. 12-0C5704

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes
a majority of the work.

The Department establishes no DVBE Contract goal but encourages bidders to obtain DVBE
participation.

Bids must be on a unit price basis.

Complete the work within 600 working days.

The estimated cost of the project is $36,000,000.
No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100,
Irvine, CA 92612-1692. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified
closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/project_status/bid_ing.html

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Under Govt Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq., the Department gives
preference to certified small businesses and non—small businesses who commit to 25 percent certified
small business patrticipation.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.
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The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

THM
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COPY OF BID ITEM LIST

Item Iltem Code Item Description Unit of Measure | Estimated Quantity
No.
1 070012 PROGRESS SCHEDULE (CRITICAL PATH LS
METHOD) LUMP SUM
2 024676 TEMPORARY FENCE (TYPE CL-6, WITH PRIVACY | LF 2,110
SCREEN)
3 074019 PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM
4 074028 TEMPORARY FIBER ROLL LF 16,500
5 074031 TEMPORARY GRAVEL BAG BERM LF 350
6 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 6
7 074035 TEMPORARY CHECK DAM LF 1,110
8 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 150
9 074040 TEMPORARY HYDRAULIC MULCH (BONDED SQYD 23,600
FIBER MATRIX)
10 074041 STREET SWEEPING LS
LUMP SUM
11 074043 TEMPORARY CONCRETE WASHOUT BIN EA 11
12 074056 RAIN EVENT ACTION PLAN EA 36
13 074057 STORM WATER ANNUAL REPORT EA 3
14 074058 STORM WATER SAMPLING AND ANALYSIS DAY | EA 30
15 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 600
16 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM
17 120100 TRAFFIC CONTROL SYSTEM LS
LUMP SUM
18 120120 TYPE Il BARRICADE EA 25
19 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 320
20 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 190,000
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
21 120165 CHANNELIZER (SURFACE MOUNTED) EA 540
22 120300 TEMPORARY PAVEMENT MARKER EA 14,300
23 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM
24 129000 TEMPORARY RAILING (TYPE K) LF 42,200
25 129100 TEMPORARY CRASH CUSHION MODULE EA 680
26 129150 TEMPORARY TRAFFIC SCREEN LF 39,900
27 130100 JOB SITE MANAGEMENT LS LUMP SUM
28 141120 TREATED WOOD WASTE LB 48,000
29 148005 NOISE MONITORING LS
LUMP SUM
30 150204 ABANDON CULVERT (LF) LF 1,660
31 150209 ABANDON DRAINAGE FACILITY EA 1
32 150608 REMOVE CHAIN LINK FENCE LF 2,320
33 150620 REMOVE GATE EA 4
34 150662 REMOVE METAL BEAM GUARD RAILING LF 3,010
35 150685 REMOVE IRRIGATION FACILITY LS
LUMP SUM
36 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 151,000
37 150715 REMOVE THERMOPLASTIC PAVEMENT SQFT 2,430
MARKING
38 150722 REMOVE PAVEMENT MARKER EA 11,000
39 150742 REMOVE ROADSIDE SIGN EA 95
40 150757 REMOVE SIGN STRUCTURE (EA) EA 11
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
41 024677 REMOVE OVERHEAD SIGN PANEL EA 5
42 024678 REMOVE BRIDGE MOUNTED SIGN PANEL EA 3
43 150776 REMOVE DRAINAGE FACILITY (EA) EA 13
44 150801 REMOVE OVERSIDE DRAIN EA 6
45 150809 REMOVE CULVERT (LF) LF 1,510
46 150814 REMOVE DOWNDRAIN (EA) EA 4
47 150820 REMOVE INLET EA 28
48 150832 REMOVE RETAINING WALL (CY) CcYy 1,410
49 150853 REMOVE CONCRETE PAVEMENT (SQYD) SQYD 180
50 024679 REMOVE ROCK BLANKET CY 610
51 024680 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 1 LUMP SUM
52 024681 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 2 LUMP SUM
53 024682 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 3 LUMP SUM
54 024683 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 4 LUMP SUM
55 024684 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 5 LUMP SUM
56 024685 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 6 LUMP SUM
57 024686 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 7 LUMP SUM
58 024687 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 8 LUMP SUM
59 024688 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 9 LUMP SUM
60 024689 TEMPORARY CONSTRUCTION EASEMENT LS

DEMOLITION REMOVAL LOCATION 10 LUMP SUM
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
61 024690 TEMPORARY CONSTRUCTION EASEMENT LS
DEMOLITION REMOVAL LOCATION 11 LUMP SUM
62 024691 TEMPORARY CONSTRUCTION EASEMENT LS
DEMOLITION REMOVAL LOCATION 12 LUMP SUM
63 024692 TEMPORARY CONSTRUCTION EASEMENT LS
DEMOLITION REMOVAL LOCATION 13 LUMP SUM
64 024693 TEMPORARY CONSTRUCTION EASEMENT LS
DEMOLITION REMOVAL LOCATION 14 LUMP SUM
65 024694 TEMPORARY CONSTRUCTION EASEMENT LS
DEMOLITION REMOVAL LOCATION 15 LUMP SUM
66 152356 RELOCATE IRRIGATION FACILITIES LS
LUMP SUM
67 152390 RELOCATE ROADSIDE SIGN EA 9
68 152430 ADJUST INLET EA 14
69 152432 ADJUST MANHOLE EA 6
70 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 12,700
7 153130 REMOVE CONCRETE CURB (LF) LF 1,760
72 153140 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 670
73 153220 REMOVE CONCRETE (CHANNEL) CcYy 140
74 153221 REMOVE CONCRETE BARRIER LF 1,400
75 153225 PREPARE CONCRETE BRIDGE DECK SURFACE | SQFT 3,683
76 153247 REMOVE CONCRETE (MISCELLANEOUS) (CY) CYy 250
77 153253 REMOVE SOUND WALL (SQFT) SQFT 38,800
78 155003 CAP INLET EA 8
79 157560 BRIDGE REMOVAL (PORTION) LS
LUMP SUM
80 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS
LUMP SUM
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
81 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS
LUMP SUM
82 157563 BRIDGE REMOVAL (PORTION), LOCATION C LS
LUMP SUM
83 157564 BRIDGE REMOVAL (PORTION), LOCATION D LS
LUMP SUM
84 157565 BRIDGE REMOVAL (PORTION), LOCATION E LS
LUMP SUM
85 157566 BRIDGE REMOVAL (PORTION), LOCATION F LS
LUMP SUM
86 160102 CLEARING AND GRUBBING (LS) LS
LUMP SUM
87 190101 ROADWAY EXCAVATION cYy 70,300
88 190110 LEAD COMPLIANCE PLAN LS
LUMP SUM
89 192003 STRUCTURE EXCAVATION (BRIDGE) CcYy 1,689
(F)
90 192037 STRUCTURE EXCAVATION (RETAINING WALL) CYy 18,385
(F)
91 192060 STRUCTURE EXCAVATION (GROUND ANCHOR | CY 11
(F) WALL)
92 193003 STRUCTURE BACKEFILL (BRIDGE) CcY 1,202
(F)
93 193013 STRUCTURE BACKEFILL (RETAINING WALL) CcYy 17,239
(F)
94 193017 STRUCTURE BACKFILL (CHANNEL) cYy 351
(F)
95 193027 STRUCTURE BACKFILL (GROUND ANCHOR CcYy 5
(F) WALL)
96 193114 SAND BACKFILL CYy 250
97 193118 CONCRETE BACKFILL CY 43
(F)
98 198010 IMPORTED BORROW (CY) CY 4,810
99 200002 ROADSIDE CLEARING LS
LUMP SUM
100 200114 ROCK BLANKET SQYD 23
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
101 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 4
102 204096 MAINTAIN EXISTING PLANTED AREAS LS
LUMP SUM
103 206400 CHECK AND TEST EXISTING IRRIGATION LS
FACILITIES LUMP SUM
104 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS
LUMP SUM
105 206560 CONTROL AND NEUTRAL CONDUCTORS LS
LUMP SUM
106 206601 3/4" ELECTRIC REMOTE CONTROL VALVE EA 4
107 208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON LF 80
(F) BRIDGE)
108 208465 SPRINKLER (TYPE A-5) EA 45
109 208467 SPRINKLER (TYPE A-7) EA 9
110 208481 SPRINKLER (TYPE C-1) EA 12
111 208574 1 1/2" GATE VALVE EA 3
112 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |EA 1,240
(F)
113 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,020
(F) LINE)
114 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 2,200
(F)
115 208683 BALL VALVE EA 5
116 208738 8" CORRUGATED HIGH DENSITY LF 70
(F) POLYETHYLENE PIPE CONDUIT
117 210300 HYDROMULCH SQFT 310,000
118 210430 HYDROSEED SQFT 310,000
119 250201 CLASS 2 AGGREGATE SUBBASE CcYy 4,050
120 260203 CLASS 2 AGGREGATE BASE (CY) cYy 18,800

Contract No. 12-0C5704
8




ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
121 260210 AGGREGATE BASE (APPROACH SLAB) cYy 21
122 280000 LEAN CONCRETE BASE CcYy 1,690
123 024695 LEAN CONCRETE BASE RAPID SETTING CcYy 1,150
124 290201 ASPHALT TREATED PERMEABLE BASE CY 1,440
125 290301 CEMENT TREATED PERMEABLE BASE CYy 180
126 377501 SLURRY SEAL TON 130
127 390010 PREPAVING PROFILOGRAPH LS
LUMP SUM

128 390020 PREPAVING GRINDING DAY EA 3
129 390131 HOT MIX ASPHALT TON 17,400
130 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON 8,730
131 390138 RUBBERIZED HOT MIX ASPHALT (OPEN TON 440

GRADED)
132 394060 DATA CORE LS

LUMP SUM

133 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 270
134 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 530
135 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 6,670
136 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 330
137 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS SQYD 280

AREA)
138 397005 TACK COAT TON 15
139 401050 JOINTED PLAIN CONCRETE PAVEMENT CcYy 5,030
140 024696 JOINTED PLAIN CONCRETE PAVEMENT (RAPID |CY 3,270

STRENGTH CONCRETE)
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
141 404092 SEAL PAVEMENT JOINT LF 7,150
142 404093 SEAL ISOLATION JOINT LF 8,680
143 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 10
144 044059 32" PERMANENT STEEL CASING LF 8
145 490591 60" PERMANENT STEEL CASING LF 10
146 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING |LF 16,811
147 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING | LF 1,706
148 490615 18" CAST-IN-DRILLED-HOLE CONCRETE PILING |LF 1,554
149 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CcY 449
(F)
150 510053 STRUCTURAL CONCRETE, BRIDGE CYy 870
(F)
151 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 5,331
(F)
152 510086 STRUCTURAL CONCRETE, APPROACH SLAB CY 143
(F) (TYPE N)
153 510087 STRUCTURAL CONCRETE, APPROACH SLAB CcYy 28
(TYPE R)
154 510090 STRUCTURAL CONCRETE, BOX CULVERT cYy 1,451
(F)
155 510502 MINOR CONCRETE (MINOR STRUCTURE) CcYy 242
(F)
156 511035 ARCHITECTURAL TREATMENT SQFT 5,561
(F)
157 511064 FRACTURED RIB TEXTURE SQFT 41,980
(F)
158 511106 DRILL AND BOND DOWEL LF 1,649
159 044060 FURNISH PRECAST PRESTRESSED CONCRETE | EA 6
RECTANGULAR GIRDER
(70'-80")
160 044061 FURNISH PRECAST PRESTRESSED CONCRETE | EA 2

TRAPEZOIDAL GIRDER
(70'-80)
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Iltem Item Code Iltem Description Unit of Measure | Estimated Quantity

No.

161 512353 FURNISH PRECAST PRESTRESSED CONCRETE |[SQFT 2,447
SLAB (TYPE SillI)

162 044062 FURNISH PRECAST PRESTRESSED CONCRETE |[SQFT 1,462
SLAB (TYPE SIV) (MODIFIED)

163 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8

(F) GIRDER

164 512510 ERECT PRECAST PRESTRESSED CONCRETE EA 36

(F) DECK UNIT

165 515020 REFINISH BRIDGE DECK SQFT 290

166 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 461

167 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 3,683

(F)

168 518002 SOUND WALL (MASONRY BLOCK) SQFT 35,475

(F)

169 519081 JOINT SEAL (MR 1/2") LF 343

170 520102 BAR REINFORCING STEEL (BRIDGE) LB 348,330

(F)

171 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 734,987

(F)

172 520107 BAR REINFORCING STEEL (BOX CULVERT) LB 298,837

(F)

173 520120 HEADED BAR REINFORCEMENT EA 1,495

(F)

174 530200 STRUCTURAL SHOTCRETE CcYy 8

(F)

175 540101 ASPHALT MEMBRANE WATERPROOFING SQFT 852

(F)

176 550110 COLUMN CASING LB 82,000

(F)

177 550203 FURNISH STRUCTURAL STEEL (BRIDGE) LB 138,740

(F)

178 550204 ERECT STRUCTURAL STEEL (BRIDGE) LB 138,740

(F)

179 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 250,000

(F)

180 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 250,000

(F)
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

181 560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED | LB 2,532

(F) WITHOUT WALKWAY)

182 560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED |LB 2,532

(F) WITHOUT WALKWAY)

183 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 3,400

184 560245 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 190

185 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 570
(0.063"-UNFRAMED)

186 560249 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 800
(0.080"-UNFRAMED)

187 560251 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 290
(0.063"-FRAMED)

188 560252 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 20
(0.080"-FRAMED)

189 024697 16" CAST-IN-DRILLED-HOLE CONCRETE PILE LF 190
(SIGN FOUNDATION)

190 561014 54" CAST-IN-DRILLED-HOLE CONCRETE PILE LF 100
(SIGN FOUNDATION)

191 561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE LF 180
(SIGN FOUNDATION)

192 562004 METAL (RAIL MOUNTED SIGN) LB 1,020

193 566011 ROADSIDE SIGN - ONE POST EA 67

194 566012 ROADSIDE SIGN - TWO POST EA 6

195 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 14
METHOD)

196 568016 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 550

197 024698 INSTALL ROADWAY SIGN PANEL EA 5

198 570115 ABUTMENT LUMBER BLOCKING MFBM 4.5

(F)

199 590115 CLEAN AND PAINT STRUCTURAL STEEL LS

LUMP SUM
200 620100 18" ALTERNATIVE PIPE CULVERT LF 780
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

201 620140 24" ALTERNATIVE PIPE CULVERT LF 4,260

202 620220 36" ALTERNATIVE PIPE CULVERT LF 160

203 024699 4" PLASTIC PIPE LF 240

204 650018 24" REINFORCED CONCRETE PIPE LF 20

205 665116 18" BITUMINOUS COATED CORRUGATED STEEL |LF 50
PIPE (.064" THICK)

206 665122 24" BITUMINOUS COATED CORRUGATED STEEL |LF 90
PIPE (.064" THICK)

207 665816 18" BITUMINOUS COATED SLOTTED LF 140
CORRUGATED STEEL PIPE (.064" THICK)

208 681103 3" PLASTIC PIPE (EDGE DRAIN) LF 9,040

209 681107 3" PLASTIC PIPE (EDGE DRAIN OUTLET) LF 840

210 700617 DRAINAGE INLET MARKER EA 2

21 700640 36" CORRUGATED STEEL PIPE INLET (.138" LF 18
THICK)

212 705311 18" ALTERNATIVE FLARED END SECTION EA 4

213 705315 24" ALTERNATIVE FLARED END SECTION EA 2

214 707417 36" PRECAST CONCRETE PIPE RISER LF 21

215 708037 12" ALTERNATIVE PIPE RISER LF 22

216 721017 ROCK SLOPE PROTECTION (FACING, METHOD | CY 99

(F) B) (CY)

217 721430 CONCRETE (CHANNEL LINING) CYy 270

218 721810 SLOPE PAVING (CONCRETE) CY 88

219 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 340

220 730020 MINOR CONCRETE (CURB) (CY) CcYy 110
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.

221 730045 MINOR CONCRETE (GUTTER) (CY) CcYy 50

222 730070 DETECTABLE WARNING SURFACE SQFT 60
223 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 1,670
224 024700 MINOR CONCRETE (PATTERNED) CcY 170
225 731521 MINOR CONCRETE (SIDEWALK) CY 80

226 731623 MINOR CONCRETE (CURB RAMP) CcY 4

227 750001 MISCELLANEOUS IRON AND STEEL LB 49,013
(F)

228 750501 MISCELLANEOUS METAL (BRIDGE) LB 13,470
(F)

229 800320 CHAIN LINK FENCE (TYPE CL-4) LF 690
230 800360 CHAIN LINK FENCE (TYPE CL-6) LF 990
231 802501 4' CHAIN LINK GATE (TYPE CL-6) EA 2

232 802560 10' CHAIN LINK GATE (TYPE CL-6) EA 2

233 820118 GUARD RAILING DELINEATOR EA 80
234 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 630
235 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 780
236 833032 CHAIN LINK RAILING (TYPE 7) LF 244
(F)

237 833077 PEDESTRIAN BARRICADE EA 6

238 839401 CONCRETE BARRIER LF 7,820
239 839521 CABLE RAILING LF 330
(F)

240 839541 TRANSITION RAILING (TYPE WB) EA 11
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

241 024701 CONCRETE ANCHOR BLOCK CONNECT TO EA 2
WALL

242 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1

243 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3

244 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8

245 839604 CRASH CUSHION (REACT 9CBB) EA 2

246 839704 CONCRETE BARRIER (TYPE 60D) LF 182

(F)

247 839725 CONCRETE BARRIER (TYPE 736) LF 236

(F)

248 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 6,609

(F)

249 839734 CONCRETE BARRIER (TYPE 736SV) LF 1,657

(F)

250 839735 CONCRETE BARRIER (TYPE 742) LF 246

(F)

251 840502 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED | LF 4,310
WET NIGHT VISIBILITY)

252 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 57,300

253 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 11,800

254 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 8,510
12-3)

255 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 5,700

256 840516 THERMOPLASTIC PAVEMENT MARKING SQFT 70
(ENHANCED WET NIGHT VISIBILITY)

257 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 67,400
36-12)

258 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN [ LF 10,100
17-7)

259 840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 22,700
36-12)

260 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 91,700
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No.
261 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 5,800
262 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 7,200
263 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT (LS
SYSTEM ELEMENTS DURING CONSTRUCTION LUMP SUM
264 024702 TEMPORARY ELECTRICAL SERVICE (LOCATION |LS
1) (STAGE 1A.1 AND 1A) LUMP SUM
265 024703 TEMPORARY ELECTRICAL SERVICE (LOCATION |LS
2) (STAGE 2A.1 AND 2A) LUMP SUM
266 024704 TEMPORARY ELECTRICAL SERVICE (LOCATION |LS
3) (STAGE 1A.1 AND 1A) LUMP SUM
267 860415 LIGHTING (STAGE CONSTRUCTION) LS
LUMP SUM
268 860460 LIGHTING AND SIGN ILLUMINATION LS
LUMP SUM
269 860532 CHANGEABLE MESSAGE SIGN SYSTEM (LS) LS
LUMP SUM
270 860797 ELECTRIC SERVICE (IRRIGATION) LS
LUMP SUM
271 860931 TRAFFIC MONITORING STATION (LOCATION 1) LS
LUMP SUM
272 860932 TRAFFIC MONITORING STATION (LOCATION 2) LS
LUMP SUM
273 860990 CLOSED CIRCUIT TELEVISION SYSTEM LS
LUMP SUM
274 861101 RAMP METERING SYSTEM (LOCATION 1) LS
LUMP SUM
275 861102 RAMP METERING SYSTEM (LOCATION 2) LS
LUMP SUM
276 861103 RAMP METERING SYSTEM (LOCATION 3) LS
LUMP SUM
277 861104 RAMP METERING SYSTEM (LOCATION 4) LS
LUMP SUM
278 861105 RAMP METERING SYSTEM (LOCATION 5) LS
LUMP SUM
279 024705 RAMP METERING SYSTEM (LOCATION 6) LS
LUMP SUM
280 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS
LUMP SUM
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No.
281 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS
LUMP SUM
282 861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS
LUMP SUM
283 024706 MODIFY SIGNAL AND LIGHTING (TEMPORARY LS
LOCATION 1) LUMP SUM
284 024707 MODIFY SIGNAL AND LIGHTING (TEMPORARY LS
LOCATION 2) LUMP SUM
285 024708 MODIFY SIGNAL AND LIGHTING (TEMPORARY LS
LOCATION 3) LUMP SUM
286 024709 MODIFY SIGNAL AND LIGHTING (TEMPORARY LS
LOCATION 4) LUMP SUM
287 024710 TEMPORARY COMMUNICATION SYSTEM LS
LUMP SUM
288 024711 COMMUNICATION SYSTEM LS
LUMP SUM
289 869050 GUARD POST EA 10
290 869075 SYSTEM TESTING AND DOCUMENTATION LS
LUMP SUM
291 999990 MOBILIZATION LS
LUMP SUM
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SPECIAL PROVISIONS

DIVISION | GENERAL PROVISIONS
1 GENERAL
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Add to section 1-1.01:

Bid Iltems and Applicable Sections

ltem Item description Applicable
code section

070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 8

024676 TEMPORARY FENCE (TYPE CL-6, WITH PRIVACY SCREEN) 80

074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN 13

074028 TEMPORARY FIBER ROLL 13

074031 TEMPORARY GRAVEL BAG BERM 13

074033 TEMPORARY CONSTRUCTION ENTRANCE 13

074035 TEMPORARY CHECK DAM 13

074038 TEMPORARY DRAINAGE INLET PROTECTION 13

074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 13

074041 STREET SWEEPING 13

074043 TEMPORARY CONCRETE WASHOUT BIN 13

074056 RAIN EVENT ACTION PLAN 13

074057 STORM WATER ANNUAL REPORT 13

074058 STORM WATER SAMPLING AND ANALYSIS DAY 13

024677 REMOVE OVERHEAD SIGN PANEL 15

024678 REMOVE BRIDGE MOUNTED SIGN PANEL 15

024679 REMOVE ROCK BLANKET 15

024680 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 1

024681 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 2

024682 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 3

024683 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 4

024684 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 5

024685 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 6

024686 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 7

024687 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 8

024688 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 9

024689 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 10

024690 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 11

024691 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 12

024692 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 13

024693 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 14

024694 TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL 15
LOCATION 15

190110 LEAD COMPLIANCE PLAN 7

193114 SAND BACKFILL 15

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) 21
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ltem Item description Applicable
code section
024695 LEAN CONCRETE BASE RAPID SETTING 28
024696 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH 40
CONCRETE)
044059 32" PERMANENT STEEL CASING 49
044060 FURNISH PRECAST PRESTRESSED CONCRETE RECTANGULAR 51
GIRDER (70’-80’)
044061 FURNISH PRECAST PRESTRESSED CONCRETE TRAPEZOIDAL 51
GIRDER (70’-80’)
044062 FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV) 51
(MODIFIED)
515020 REFINISH BRIDGE DECK 15
515041 FURNISH POLYESTER CONCRETE OVERLAY 15
515042 PLACE POLYESTER CONCRETE OVERLAY 15
518002 SOUND WALL (MASONRY BLOCK) 58
024697 16” CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 49
561014 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 49
561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 49
024698 INSTALL ROADSIDE SIGN PANEL 56
024699 4” PLASTIC PIPE 64
024700 MINOR CONCRETE (PATTERNED) 73
024701 CONCRETE ANCHOR BLOCK CONNECT TO WALL 83
024702 TEMPORARY ELECTRICAL SERVICE (LOCATION 1) (STAGE 1A A1 86
AND 1A)
024703 TEMPORARY ELECTRICAL SERVICE (LOCATION 2) (STAGE 2A 1 86
AND 2A)
024704 TEMPORARY ELECTRICAL SERVICE (LOCATION 3) (STAGE 1A 1 86
AND 1A)
024705 RAMP METERING SYSTEM (LOCATION 6) 86
024706 MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 1) 86
024707 MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 2) 86
024708 MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 3) 86
024709 MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 4) 86
024710 TEMPORARY COMMUNICATION SYSTEM 86
024711 COMMUNICATION SYSTEM 86
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
2 BIDDING

2-1.03 MANDATORY PREBID MEETING

The Department will conduct a mandatory prebid meeting for this contract. The purpose of the meeting is
to provide small businesses the opportunity to meet and interact with prospective bidders and increase
their participation in the performance of contracts.

Each bidder must attend the mandatory prebid meeting. The bidder's representative must be a company
officer, project superintendent, or project estimator. For a joint venture, 1 of the parties must attend the
mandatory prebid meeting. The Department does not accept a bid from a bidder who did not attend the
meeting.
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A sign-up sheet is used to identify each prospective bidder. Each bidder is required to include the name
and title of the company representative attending the mandatory prebid meeting. The Department may
hold a single prebid meeting for more than 1 contract. Sign the sign-up sheet for the contract you intend
to bid on. If you are bidding on multiple contracts, sign each sign-up sheet for each contract you intend to
bid on.

The successful bidder is required to report each small business hired to work on this Contract as a result
of the mandatory prebid meeting.

The Department makes the following supplemental project information available:

Supplemental Project Information
Means Description

Included in Information Handout e Regional Water Quality Control Board, Clean Water

Act Section 401 Water Quality Standards

Certification - SARWQCB Project No. 302012-12
e US Army Corps of Engineers, Nationwide No. 14
Permit - Permit No. SPL-2012-00347-SCH
Railroad Relations and Insurance Requirements
Final Aerially Deposited Lead Addendum Report
Final Geotechnical Design Report
Final Materials Report
Final Foundation Report for Non-Standard Walls
Final Foundation Report for Overhead Sign
Structures
Foundation Report for Brookhurst Ave UC
Foundation Report for Euclid St UC
Foundation Report for North Anaheim OH
Foundation Report for East St UC
Foundation Report for Acacia St UC
Foundation Report for State College Blvd UC
o Project Report
Available as specified in the Standard Cross sections
Specifications Bridge as-built drawings

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

5 CONTROL OF WORK

Add to Section 5-1.09A:

The Department encourages the project team to exhaust the use of partnering in dispute resolution
before engagement of an objective third party.

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be
appropriate and effective in clarifying issues and resolving all or part of a dispute.

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim
Record.

To allow this additional referral time, the project team must document its agreement and intention in the
dispute resolution plan of the partnering charter. The team may further document agreement of any
associated criteria to be met for use of the additional referral time.

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43.
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Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile City Type of work
12-0H0294 ORA-91-0.0/10/3 Anaheim/Fullerton Slab replacement,
pavement rehabilitation
12-0K5304 ORA-91-3.14/4.20 Anaheim/Fullerton RHMA overlay and
drainage
improvements
C-9-0576 (OCTA) State College Blvd Grade | Fullerton Roadway/railroad
Contract Separation at BNSF Line grade separation
C-9-0576 (OCTA) Raymond Ave Grade Fullerton Roadway/railroad
Contract Separation at BNSF Line grade separation
12-0G3304 91-Widening (55 to 241) Anaheim/Yorba Linda Lane addition, 1 each
direction
12-0F0314 NB-57 Widening Fullerton / Placentia / Roadway
(Orangethorpe to Brea
Lambert)
12-0F0404 NB-57 Widening (Katella Anaheim Roadway
to Lincoln)

Replace section 5-1.20E with:
5-1.20E Orange County Flood Control District Coordination

Obtain a rider to the encroachment permit issued by Orange County Flood Control District (OCFCD) to
the Department, to be included as an additional permittee before working in OCFCD’s right-of-way.
Include a copy of the authorized SWPPP with your application to OCFCD for the encroachment permit
rider.

Replace section 5-1.20F:
5-1.20F Orange County Transportation Authority Coordination

Notify the Engineer and the OCTA Call Box Program Coordinator (714-560-5425) five business days
before you need for the existing call boxes to be removed.

Add to section 5-1.20:
5-1.20G Local Agency Coordination
Obtain construction or encroachment permits from the City of Anaheim and the City of Fullerton before
placing any temporary lane or shoulder closure on local roadways.
5-1.20H Private Property Coordination

You will have the use of the temporary construction easements (TCE) for a period not to exceed the
duration specified in the following table, beginning with the first entry on the property.
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Parcel no. Appraisal map Duration Advance notice to
(™) (days) Engineer
(days)
102719-1 E120087-02 90 20
102720-1 E120087-02 90 20
102721-1 E120087-02 90 20
102722-1 E120087-02 90 20
102725-2 E120087-02 90 20
102753-2 E120087-05 90 20
102769-2 E120087-06 365 20
102770-2 E120087-06 365 20
102754-2 E120087-07 90 20
102755-2 E120087-07 90 20
102756-2 E120087-07 90 20
102757-2 E120087-07 90 20
102758-3 E120087-07 90 20
102759-3 E120087-07 60 30
102760-2 E120087-07 90 20
102761-1 E120087-07 90 20
102768-2 E120087-07 90 20
102764-2 E120087-08 365 20
102765-1 E120087-08 365 20

(*) For accurate right of way data, contact right of way engineering at the District office.

Begin work within Work Around Area A (parcel nos. 102725-1 and 102725-2) after March 31, 2013.
Begin work within Work Around Area B (parcel nos. 102753-1 and 102753-2) after January 24, 2013.
Begin work within Work Around Area C (parcel nos. 102768-1 and 102768-2) after January 24, 2013.
Begin work within Work Around Area D (parcel nos. 102764-1 and 102764-2) after May 31, 2013.

Begin work within Work Around Area E (parcel nos. 102769-1,2 and 102770-1,2) after January 31, 2013.
Before beginning work in a Work Around Area, receive advance written notice to enter that property.

To request extension of your use of a TCE, submit an RFI at least 20 working days before the date that
your use of that TCE expires. You may be charged for costs incurred by the State for extending your use
of the TCE.

Add to section 5-1.36D:

The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving,
drilling activities, or substructure construction. If you want any of them rearranged or temporarily
deactivated, make arrangements with the utility owner.

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction

Utility Location
Southern California Edison (SCE) 12kV Adjacent to RW No. 159
Distribution OH Elec
Southern California Edison (SCE) 12kV Over Euclid St UC
Distribution OH Elec
Anaheim Public Utilities Department (APUD) Over North Anaheim OH
12kv Distribution OH Elec
Anaheim Public Utilities Department (APUD) Over East St UC
12kv Distribution OH Elec
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Notify the Engineer to contact Southern California Edison (SCE) 40 business days before the need to de-
energize power poles during pre-cast girder placement at Euclid Street UC and during construction of
sound wall number 159 and adjacent Houston Storm Channel double RCB extension. The SCE contact is
Eric C. Wang, (714) 870-3156, eric.c.wang@sce.com.

Notify the Engineer to contact City of Anaheim - Public Utilities Department (APUD) 40 business days in
before the need to de-energize power poles during pre-cast girder placement at the North Anaheim OH
and East Street UC. The APUD contact is Alvin Aska, (714) 765-4147, aaska@anaheim.net.

Notify the Engineer to schedule a preconstruction meeting with Southern California Gas Company (SCG)
30 business days before any bridge construction work being performed in the vicinity of SCG gas lines at
Brookhurst Street and Acacia Street. Provide a schedule for bridge foundation excavation and
construction activities at the preconstruction meeting. This will allow SCG to schedule field personnel to
be present during any construction activity adjacent to their gas line facilities.

Notify the Engineer to schedule a preconstruction meeting with Sprint 45 business days before any bridge
construction work being performed in the vicinity of fiber optic line(s) at North Anaheim OH. Provide a
schedule for bridge foundation excavation and construction activities at the preconstruction meeting. At
this preconstruction meeting also provide a plan signed by a California registered professional engineer
demonstrating temporary protection measures and a work plan for equipment usage in the area of the
fiber optic line due to its proximity to bent no. 3 of the North Anaheim OH. This will allow Sprint to
schedule field personnel to be present during any construction activity adjacent to their fiber optic
facilities.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

6 CONTROL OF MATERIALS

Add to section 6-2.03:
The Department furnishes you with:
* Loop detector sensor units
* Model 500 changeable message sign system
» Padlocks for backflow preventer assembly enclosures, backflow preventer assembly blankets,

booster pump enclosures, walk gates, irrigation controller enclosure cabinets, and external cabinet for
battery backup system

The Department furnishes you with a Model 500 changeable message sign system at 1808 N. Batavia,
Orange, CA 92865. At least 48 hours before you pick up the materials, inform the Engineer of what you
will pick up and when you will pick it up.

You must furnish replacement plants. The Department does not pay you for the replacement plants.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Replace section 7-1.02K(6)(j)(iii) with:
7-1.02K(6)(j)(iii)) Earth Material Containing Lead
Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material
containing lead.

Submit a lead compliance plan.
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Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg
total lead and below 5 mg/L soluble lead. Earth material on the job site:

1. Is not a hazardous waste
2. Does not require disposal at a permitted landfill or solid waste disposal facility

Lead is typically found within the top 2 feet of material in unpaved areas of the highway. Reuse all
excavated earth material on the right-of-way. Handle earth material containing lead under all applicable
laws, rules, and regulations, including those of the following agencies:

1. Cal/lOSHA
2. CA RWQCB, Region 8—Santa Ana
3. CA Department of Toxic Substances Control

Manage earth material as shown in the following table.

Earth Material Management

Location Depth Management requirements
STA “A” 275+00 to “A” 4 ft Excavate to total depth. Do
321+75 not excavate in lifts. Reuse all
earth material on the job site.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Replace "Reserved" in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

CPM baseline schedule

WPCP or SWPPP, whichever applies

Notification DRA or DRB nominee and disclosure statement
Lead compliance plan

RHMA, LCBRS, and JPCP (rapid strength) mix designs

arON=

You may enter the job site only to measure controlling field dimensions and locating utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used.

2. Contingency plan for reopening closures to public traffic.

3. Written statement from the vendor that the order for the sign panels has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

4. Written statement from the vendor that the order for electrical material has been received and
accepted by the vendor. The statement must show the dates that the materials will be shipped.

5. Written statement from the vendor that the order for structural steel has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 55th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 55th day
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2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

If the Contract is approved, work already performed that complies with the Contract is authorized.

If the Contract is not approved, leave the job site in a neat condition. If a facility has been changed,
restore it to its former condition or an equivalent condition. The Department does not pay for the
restoration.

The Department grants a time extension if a delay is beyond your control and prevents you from starting
work at the job site on the 1st working day.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and neutral conductors
Dowel bar, tie bar and basket
Ground anchor

Precast prestressed concrete girder and slab
Sound wall (masonry block)
Bar reinforcing steel

Headed bar reinforcement
Column casing

Structural steel (bridge)

10.  Sign structure

11.  Abutment lumber blocking

12. Alternative pipe culvert

13. Corrugated steel pipe

14. Plastic pipe

15. Miscellaneous iron and steel
16  Miscellaneous metal (bridge)
17. Chain link fence and gate

18. Metal beam guard railing

19.  Chain link railing

20. Transition railing

21. Crash cushion

22. Pavement marker

23. Signal and lighting standards
24. Signal heads & mounting brackets
25. Luminaries

NI~ ®LN =
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DIVISION II GENERAL CONSTRUCTION
10 GENERAL

Add to section 10-1.02 of the RSS for section 10-1:

Before starting the traffic signal functional test at any location, all items of work related to signal control
must be completed and all roadside signs, pavement delineation, and pavement markings must be in
place at that location.

You may proceed with nonconflicting work in subsequent stages concurrently with work in preceding
stages, if you maintain satisfactory progress in the preceding stages of construction.

Construct bent 2, bent 3, bent 4, and the seismic retrofit of the existing adjacent columns under East
Street Undercrossing, bridge no. 55-0245, before you perform any work in stage 1A.

Construct abutment 1 and Retaining Wall no. 305 at the western end of the Acacia Street Undercrossing,
bridge no. 55-0218, before you perform any work in stage 2A.1.

Construct abutment 3 and Retaining Wall no. 355 at the eastern end of State College Boulevard
Undercrossing, bridge no. 55-0852, before you perform any work in stage 2A.

Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with:

You may work within Orange County Flood Control District drainage channels only from April 15 to
October 15 of any year.

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Details for construction project funding signs are shown.
Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.
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The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY CONSTRUCTION

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

STATE HIGHWAY FUNDS
ORANGE COUNTY TRANSPORTATION AUTHORITY M2 FUNDS
The legend for the year of completion on construction project funding signs must read as follows:
COMPLETION 2015

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 1 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 30 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

1. Stationary lane closure
2. Off-ramp closure
3. Shoulder closure

Replace section 12-3.13 with:
12-3.13 IMPACT ATTENUATOR VEHICLE
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

Comply with the attenuator manufacturer's instructions for:

1. Support truck
2. Trailer-mounted operation
3. Truck-mounted operation
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Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Upon request, submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer,
subcontractors, and other parties involved with traffic control to discuss the operation of the impact
attenuator vehicle during moving lane closures and when placing and removing components of stationary
traffic control systems.

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized.

12-3.13B Materials
Attenuators must be a brand on the Authorized Material List for highway safety features.

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Legal brake lights, taillights, sidelights, and turn signals
Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

3. Type Il flashing arrow sign

4. Flashing or rotating amber light

5. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities at your expense.

12-3.13 Payment
Not Used
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Replace section 12-3.14 with:
12-3.14 TEMPORARY TRAFFIC SCREEN
12-3.14A General
Section 12-3.14 includes specifications for constructing temporary traffic screen at the locations shown.

12-3.14B Materials

Temporary traffic screen panels must be new or used, CDX grade or better, plywood or weather-resistant
strandboard mounted and anchored on Type K temporary railing.

Wale boards must be new or used Douglas fir, rough sawn, construction grade or better.

Pipe screen supports must be new or used schedule 40, galvanized steel pipe.

Nuts, bolts, and washers must be cadmium plated.

Screws must be black or cadmium-plated flat head, cross-slotted screws with full thread length.

12-3.14C Construction
Mount and anchor temporary traffic screen on top of Type K temporary railing.

Remove the traffic screen from the highway when the Engineer determines it is no longer required. The
traffic screen that is removed becomes your property.

A lateral move of Type K temporary railing with attached temporary traffic screen is change order work if
ordered and the repositioning is not shown.

12-3.14D Payment
Temporary traffic screen is measured along the line of the completed screen.

Add to section 12-4.01:
Provide the work plan for authorization 15 working days before any closure of the following areas:

Westbound Brookhurst Street on ramp, “BH1” line, stages 1A &1B
Westbound Brookhurst Street off ramp, “BH2” line, stages 1A & 1B
Westbound Euclid Street on ramp, “EU1” line, stages 1A, 2A & 2B
Westbound Euclid Street off ramp, “EU2” line, stages 2A & 2B
Westbound Harbor Boulevard on ramp, “HB1” line, stages 2A & 2B
Westbound Lemon Street off ramp, “LM1” line, stage 1A

Westbound Raymond Ave on ramp, “RA1” line, stages 1A & 1B
Westbound Raymond Ave off ramp, “RA2” line, stages 1A & 1B
Westbound State College Boulevard on ramp, “SC1” line, stages 2A & 2B
10 Westbound State College Boulevard off ramp, “SC2” line, stages 2A & 2B
11. Brookhurst Street, stages 1A.1, 1A.2, & 1A.3

12. Euclid Street, stages 2A.1, 2A.2, & 2A.3

13. East St/Raymond Ave, stages 1A.1, 1A.2, & 1A.3

14. Acacia Street, stage 2A.1

15. State College Boulevard, stages 2A.1, 2A.2, & 2A.3

©CoNO>ORA~LON =

Provide the work plan for authorization 15 working days before the closure of westbound Route 91 and
eastbound Route 91 HOV lane for the removal of the existing, and installation of the new, sign bridge
structure west of Brookhurst Street.

Add to section 12-4.02A:

If work including installing, maintaining, and removing Type K temporary railing is to be performed within
6 feet of the adjacent traffic lane, close the adjacent traffic lane.
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Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and
removing traffic control devices.

For grinding operations, closure of the adjacent traffic lane is not required.
Designated holidays are as shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: day after Thanksgiving, Lincoln’s Birthday, Washington’s Birthday, and Columbus Day
and December 24 through January 2.

The maximum length of a single stationary lane closure is 1.5 miles.

Not more than 1 stationary lane closures will be allowed in each direction of travel at 1 time.-Personal
vehicles of your employees must not be parked on the traveled way or shoulders, including sections
closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

At each location where falsework is constructed over a street or route listed, provide openings through the
bridge falsework. The type, minimum width, height, and number of openings at each location, and the
location and maximum spacing of the falsework lighting, if required for each opening, must comply with
the requirements shown in the table. The width of vehicular openings is the clear width between
temporary railings or other protective work. The spacing shown in the table for falsework pavement
lighting is the maximum distance from center to center, in feet, between fixtures.

Acacia Street UC (Bridge No. 55-0218)

Number Width Height
(feet) (feet)
Vehicle openings 1 32 15
Pedestrian openings 1 5 15
Location Spacing
Falsework pavement R&L 30’ staggered 1/2
lighting space

NOTE:

R = Right side of traffic
L = Left side of traffic
C = Centered overhead
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East Street UC (Bridge No. 55-0245)

Number Width Height
(feet) (feet)
Pedestrian openings 1 5 15
Euclid Street UC (Bridge No. 55-0279)
Number Width Height
(feet) (feet)
Pedestrian openings 1 5 15

Brookhurst Ave UC (Bridge No. 55-0280)

Number Width Height
(feet) (feet)
Pedestrian openings 1 5 15

State College Blvd UC (Bridge No. 55-0852)

lighting

Number Width Height
(feet) (feet)
Vehicle openings 2 48 15
Pedestrian openings 1 5 15
Location Spacing
Falsework pavement R&L 22’-6”

NOTE:

R = Right side of traffic
L = Left side of traffic
C = Centered overhead

The exact location of openings will be determined by the Engineer.

Precast concrete members must not be cast within the right-of-way of Route 91.

Erect steel girders at North Anaheim Overhead and over Acacia Street, precast prestressed slabs over
East Street, Euclid Street and Brookhurst Avenue, and precast prestressed girders over State College
Boulevard 1 span at a time. During girder erection, traffic in the lanes over which girders are being placed

must be detoured or stopped as specified in section 12-4.02A.

Have the necessary materials and equipment on site to erect or remove the girders in any 1 span or over

any 1 opening before detouring or stopping traffic.
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designhated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX XXX
SD
X XX XX XX XXX
H
X XX
SD
X XX
H
X XX
SD
XX
H
X XX XX XX XX
SD
XX
Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 0500.
xx | The full width of the traveled way must be open for use by traffic.
xxx | The full width of the traveled way must be open for use by traffic until 2400.
H Designated holiday
SD | Special day
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Replace "Reserved" in section 12-4.05B with:

Chart no. 1A
Freeway Lane Requirements
County: Orange Route/Direction: Route 91/WB PM: 0.9/5.4
Closure limits: Westbound SR-91 from east of State College Boulevard to west of Brookhurst Street
From hour to hour 241 2 3 456 7 8 9101112131415161718192021222324
Mondays through Thursdays |1]1]1]1]2|S|S|S|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|2]|2
Fridays 1(1(1(1]2|S|S|S|S|S|S|S|S|S|S|S|S|S|S[S|S|S|S|2
Saturdays 2(1(1]11112[2|S|S|S[S|S|S|S|S|S|S|S|S[S|S|S|S|2
Sundays 2(1(1]111(1[1]2]|2|S[S|S|S|S|S|S|S|S|S[S|S|S|2|2
Legend:
1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
S | Shoulder closure allowed (right / left)
REMARKS: Chart no. 1A is applicable for construction operations related to pavement delineation,
placing/removing temporary rail (Type K).
Replace "Reserved" in section 12-4.05B with:
Chart no. 1B
Freeway Lane Requirements
County: Orange Route/Direction: Route 91/EB PM: 0.9/5.4
Closure limits: Eastbound SR-91 from Brookhurst Street to Magnolia Avenue
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |3(3|3(3 3
Fridays 3(3]|3(3 3
Saturdays 3(313(3]|3(3|3 3
Sundays 313(3[3[3|3(3]|3 3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

REMARKS: Chart no. 1B is applicable for removal of existing overhead sign structure at Station “A”
105+28 and installation of new overhead sign structure at Station “A” 105+10. Chart no. 1B is also
applicable for the removal and construction of 140 linear feet of concrete median barrier, for pavement
delineation, and placement/removal of temporary rail (Type K) installation associated with the removal
and replacement of overhead sign structure and concrete median barrier.
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Replace "Reserved" in section 12-4.05C with:

Chart no. 2
Complete Freeway Closure Hours
County: Orange Route/Direction: Route 91/WB PM: 0.9/5.4
Closure limits: Westbound SR-91 from Brookhurst Street to Magnolia Avenue
From hour to hour 241 2 3 456 7 8 9101112131415161718192021222324

Mondays through Thursdays |C|C|C|C C
Fridays C|C|C|C Cc
Saturdays c|Cc|C|C C
Sundays c|Cc|C|C C C

Legend:
C | Freeway or expressway may be closed completely

No complete freeway or expressway closure is allowed

REMARKS: Chart no. 2 is applicable for removal of existing overhead sign structure at Station “A”
105+28 and installation of new overhead sign structure at Station “A” 105+10. Chart no. 2 is also
applicable for the removal and construction of 140 linear feet of concrete median barrier, for pavement
delineation, and placement/removal of temporary rail (Type K) installation associated with the removal
and replacement of overhead sign structure and concrete median barrier.

Replace "Reserved" in section 12-4.05E with:

Chart no. 3
Complete Ramp Closure Hours

County: Orange Route/Direction: Route 91/WB PM: 0.9/5.4

Closure limits: Westbound Route 91 at: State College Blvd Off-ramp (“SC2” line), Raymond Street Off-
ramp (“RA2” line), Brookhurst Street On-ramp (“BH1” line)

From hour to hour 241 2 34567 8 9101112131415161718192021222324

Mondays through Thursdays [C|C|C|C[C|C|C|C[C|C|C|C|C|C|C|C|C|C|C|C|C|C|C|C
Fridays c[c|c|c|c|c|c|c|c|c|c|c|c|cic|c|cicc|c|cic|c|c
Saturdays c[c|Cc|Cc|c|c|c|c|c|c|c|c|c|cic|c|cicic|cicic|c|c
Sundays c|c[c|c|c|c|c|c|c|c|cic|c|cicc|cicic|cicic|c|c

Legend:
C | Ramp may be closed completely

REMARKS: Chart no. 3 is applicable for ramp closures specifically identified within the plans for 9 days
or less.
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Chart no. 4
Ramp Lane Requirements

County: Orange Route/Direction: Route 91/WB PM: 0.9/5.4

Closure limits: Westbound Route 91 at: State College Blvd Off-ramp (“SC2” line), Raymond Street Off-
ramp (“RA2” line), Brookhurst Street On-ramp (“BH1” line)

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays |[C|C|C|C|C|S|S|S|S|1|1[1|1[1|S|S|S|S|S|S|S|S|S|C
Fridays c|c|c|c|c|s|s|s|S|1|1|1|1]|1[S|S|S|S|S|S|S|S|S|C
Saturdays cljci|cic|c|c|c|s|s|1|1|1|1]|1[S|S|S|S|S|S|S|S|S|C
Sundays clciciciclc|c|Ccit(1|1|1[1|1{1]|1|{1]|1[1]|S|S|S|S|C

Legend:
1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel

C | Ramp may be closed completely

S Shoulder closure allowed

REMARKS: Chart no. 4 is applicable for ramp closures related to pavement delineation,
placing/removing temporary rail (Type K) installation, plastic pipe installation traversing Ramp “HB1”
line and cold plane/overlay operations.

Replace "Reserved" in section 12-4.05F with:

Chartno.5
Lane Requirements

County: Orange Route/Direction: Brookhurst, PM: N/A
Euclid, Raymond/East & Acacia

Closure limits: SB & NB Brookhurst at Route 91, SB & NB Euclid at Route 91, SB & NB Raymond/East
at Route 91, and SB & NB Acacia at Route 91

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays T[T [TIN[NIN[N|1T[T]1[{T]1[T|IN[N|IN[N|N[1]1[{1]1
Fridays T[T T[T NIN|NIN[T|T{1]1T[1T]TIN|N|N[N|Nf1|1[1]1
Saturdays T (|11 1{1]1(1]1
Sundays T (|11 a{11{1]1(1]1

Legend:
1 Provide at least 1 through traffic lane open in direction of travel

N No work allowed

REMARKS: Chart no. 5 is applicable for construction operations related to bridge abutments and/or
median bent.
1. The closure starts with the 1st cone down and ends with the last cone picked up.
2. Closure signs must not be exposed to public traffic more than 15 minutes before or after a
closure, except as otherwise indicated.
3. Construction safety zone guidelines will apply at all times.
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Chart no. 6
Lane Requirements

County: Orange Route/Direction: State College PM: N/A
Closure limits: SB & NB State College at Route 91
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |1|1|1|1|2|N[N[N[Nf2[2[2[2[2|2|N|N|N|N|N|2|2|2]|2
Fridays 111 1[1[2|IN|N[N|N|2[2]|2]|2[2|2|N|N[N|N|N[2]|2]|2(|2
Saturdays 11111[1(2]2]2(2]|2]|2(2]|2|2(2|2]|2|2|2]|2|2|2]|2|2(|2
Sundays 11111[1(2]2|2(2]|2|2(2|2|2(2|2]|2|2|2]|2|2|2]|2|2(|2

Legend:
1 Provide at least 1 through traffic lane open in direction of travel

2 | Provide at least 2 adjacent through traffic lanes open in direction of travel

N No work allowed

REMARKS: Chart no. 6 is applicable for construction operations related to bridge abutments and/or
median bent.
1. The closure starts with the 1st cone down and ends with the last cone picked up.
2. Closure signs must not be exposed to public traffic more than 15 minutes before or after a
closure, except as otherwise indicated.
3. Construction safety zone guidelines will apply at all times.
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Replace "Reserved" in section 12-4.05G with:

Chart no. 7
Complete Local Street Closure Hours
County: Orange Route/Direction: Brookhurst, PM: N/A

Euclid, Raymond/East, Acacia &
State College

Closure limits: NB & SB Brookhurst at Route 91
NB & SB Euclid at Route 91
NB & SB Raymond/East at Route 91
NB & SB Acacia at Route 91
NB & SB State College at Route 91

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays |C[C|C|C|C c|C|C
Fridays cic|c|C|C c(C|C
Saturdays c(C|C|C|C c|C|C
Sundays cic|c|c|c c|C|C

Legend:
C | Conventional highway may be closed completely

No complete conventional highway closure is allowed

REMARKS: Chart no. 7 is applicable for bridge removal (portion), girder erection, placement of
temporary rail (Type K) & pavement delineation.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must
comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Not Used

12-5.03 CONSTRUCTION

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sign must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
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work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.

12-5.04 PAYMENT
Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.

Temporary signing for no-passing zones must comply with section 12-3.06.

Temporary painted traffic stripes and painted pavement markings used for temporary delineation must
comply with section 84-3.

12-8.02 MATERIALS
12-8.02A General
Not Used

12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be permanent pavement markers on the Authorized
Material List. Place temporary pavement markers under the manufacturer's instructions.

12-8.02C Temporary Edge Line Delineation

On multilane roadways, freeways, and expressways open to traffic where edge lines are obliterated and
temporary pavement delineation to replace those edge lines is not shown, provide temporary pavement
delineation for:

1. Right edge lines consisting of (1) a solid 4-inch wide traffic stripe of the same color as the stripe being
replaced, (2) traffic cones, or (3) portable delineators or channelizers placed longitudinally at intervals
not exceeding 100 feet

2. Left edge lines consisting of (1) solid 4-inch wide traffic stripe of the same color as the stripe being
replaced, (2) traffic cones, (3) portable delineators or channelizers placed longitudinally at intervals
not exceeding 100 feet, or (4) temporary pavement markers placed longitudinally at intervals not
exceeding 6 feet

12-8.02D Temporary Traffic Stripe Tape
Not Used

12-8.02E Temporary Traffic Stripe Paint
Not Used

12-8.02F Temporary Pavement Marking Tape
Not Used

12-8.02G Temporary Pavement Marking Paint
Not Used
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12- 8.02H Temporary Pavement Markers

Temporary pavement markers must be 1 of the permanent pavement markers on the Authorized Material
List.

12-8.03 CONSTRUCTION
12-8.03A General

Wherever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for the temporary pavement delineation including required lines or markers.
Surfaces to receive an application of paint must be dry and free of dirt and loose material. Do not apply
temporary pavement delineation over existing pavement delineation or other temporary pavement
delineation. Maintain temporary pavement delineation until it is superseded or you replace it with a new
pattern of temporary pavement delineation or permanent pavement delineation. Temporary pavement
delineation must be repainted (2 coats) every 180 days.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the temporary pavement markers and underlying adhesive from the final layer of
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation
that conflicts with any subsequent or new traffic pattern for the area.

12-8.03B Temporary Lane line and Centerline Delineation

Whenever lane lines or centerlines are obliterated and temporary pavement delineation to replace the
lines is not shown, the minimum lane line and centerline delineation must consist of temporary pavement
markers placed longitudinally at intervals not exceeding 24 feet. For temporary pavement markers on the
Authorized Material List for long-term day/night use, 180 days or less, cement the markers to the
surfacing with the adhesive recommended by the manufacturer except do not use epoxy adhesive to
place the pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers on
the Authorized Material List for short-term day/night use, 14 days or less, place the markers longitudinally
at intervals not exceeding 24 feet. Do not use the markers for more than 14 days on lanes opened to
traffic. Place the permanent pavement delineation before the end of the 14 days. If the permanent
pavement delineation is not placed within the 14 days, replace the temporary pavement markers with
additional temporary pavement delineation equivalent to the pattern specified or shown for the permanent
pavement delineation for the area. The Department does not pay for the additional temporary pavement
delineation.

12-8.03C Temporary Edge Line Delineation

You may apply temporary painted traffic stripe where removal of a 4-inch wide traffic stripe is not
required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement under section 85 for cementing pavement markers to pavement
except do not use epoxy adhesive to place channelizers on the top layer of the pavement. Channelizers
must be 1 of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.03D Temporary Traffic Stripe Tape
Not Used
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12-8.03E Temporary Traffic Stripe Paint

Apply 2 coats of temporary traffic stripe paint for new or existing pavement.

The painted temporary traffic stripe must be complete in place at the location shown before opening the
traveled way to traffic.

12-8.03F Temporary Pavement Marking Tape
Not Used

12-8.03G Temporary Pavement Marking Paint

Apply and maintain temporary pavement markings consisting of painted pavement markings at the
locations shown. The painted temporary pavement marking must be complete in place at the location
shown before opening the traveled way to traffic.

Apply 2 coats of temporary pavement marking paint for new or existing pavement.

12- 8.03H Temporary Pavement Markers

Place temporary pavement markers under the manufacturer's instructions. Cement the markers to the
surfacing with the manufacturer's recommended adhesive, except do not use epoxy adhesive in areas
where removal of the pavement markers is required.

You must use retroreflective pavement markers specified in section 85 instead of temporary pavement
markers for long term day/night use, 180 days or less, except to simulate patterns of broken traffic stripe.
Retroreflective pavement markers used for temporary pavement markers must comply with section 85,
except the waiting period before placing pavement markers on new HMA surfacing as specified in section
85-1.03 does not apply. Do not use epoxy adhesive to place pavement markers in areas where removal
of the pavement markers is required.

Temporary pavement markers must be complete in place before opening the traveled way to traffic.

12-8.04 PAYMENT

Temporary traffic stripe (paint) and temporary pavement marking (paint) are measured and paid for as
specified in sections 84-3.04 for paint traffic stripe and paint pavement marking.

Removing temporary traffic stripe paint is included in the payment for temporary traffic stripe (paint).

Removing temporary pavement marking paint is included in the payment for temporary pavement marking
(paint).

Temporary pavement marker is measured and paid for as specified in section 85-1.04 for retroreflective
pavement markers.

Removing temporary pavement markers, when no longer required, is included in the payment for
temporary pavement markers.

The quantity of channelizers used as temporary edge line delineation is not included in the quantity of
channelizer (surface mounted).

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

13 WATER POLLUTION CONTROL

Add to section 13-1.01A:
The Santa Ana RWQCB will review the authorized SWPPP:
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Add to section 13-3.01A:
The project is risk level 2.

Add to section 13-4.03G:

Discharge of non-contaminated groundwater produced by dewatering activities requires compliance with
National Pollutant Discharge Elimination System (NPDES) Permit No. CAG998001, Order No. R8-2009-
0003, issued by the Santa Ana Regional Water Quality Control Board.

Replace 1st paragraph of section 13-6.03C with:

Provide temporary drainage inlet protection around drainage inlets as changing conditions require.
Drainage inlet protection must be Type 4A, Type 5, or Type 6B, as appropriate for conditions around the
drainage inlet.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-7.03 with:
14-7.03 PALEONTOLOGICAL RESOURCES
14-7.03A General
14-7.03A(1) Summary

Section 14-7.03 includes specifications for coordinating and cooperating with Department provided
paleontological resources monitoring.

The Department will perform paleontological monitoring and salvage during construction operations and
related activities involving subsurface disturbance under California Public Resources Code Section
5097.5 and the California Environmental Quality Act (CEQA). Activities involving subsurface disturbance
include excavation and grading activities for construction of soundwalls and other improvements. The
Department will provide a Paleontological Salvage Team consisting of a qualified Principal Paleontologist
and Paleontological Monitors. The Engineer will make arrangements for the Paleontological Salvage
Team to be at the job site.

All paleontological specimens within the highway are and remain the property of the Department once
excavated.

14-7.03A(2) Submittals

Submit a schedule of subsurface disturbing activities at least 20 days before construction. Submit
schedule updates at least 3 business days before implementing changes.

Submit a request for paleontological awareness training 15 days before the start of work.

14-7.03A(3) Quality Control and Assurance

Attend a preconstruction meeting with the Paleontological Salvage Team and the Engineer to establish
procedures for cooperation and worker safety during monitoring and salvage activities.

All employees, subcontractors, and Contractor's representatives on the job site involved in subsurface
disturbing activities must receive a 1-hour paleontological resource awareness training program provided
by the Paleontological Salvage Team before performing work at the job site.

14-7.03B Materials
Not Used
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14-7.03C Construction

14-7.03C(1) General

Within the boundaries of the project area, no construction or related activities, which may involve
subsurface disturbance, are permitted without authorization.

Notify the Engineer 20 days before start of subsurface disturbing activities.

The Paleontological Salvage Team will monitor and salvage appropriate fossil specimens identified during
excavation. The Engineer may temporarily divert or stop construction operations in the vicinity of a
paleontological find or notify you of the need to avoid disturbing an area pending removal of fossil
specimens.

14-7.03D Payment
Any additional excavation required due to discovery of paleontological remains is change order work.

Replace the 1st paragraph of section 14-8.02 with:

Do not exceed 86 dBA LMax at 50 feet from the job site activities from 9 p.m. to 6 a.m. except you may
perform the following activities during the hours and for the days shown in the following table:

Noise Restriction Exceptions

Activity Hours Days
From To From Through

Bridge removal 9:00pm 5:00am Friday Sunday
Precast girder erection 9:00pm 5:00am Friday Sunday
Steel girder erection 9:00pm 5:00am Friday Sunday
Ground anchor installation 9:00pm 5:00am Friday Sunday
(Brookhurst)
Pavement demolition & 9:00pm 5:00am Friday Sunday
replacement with rapid strength
concrete
Sta “A” 106+56.99 to 131+66.88
Sta “A” 158+10.00 to 183+70.00
Sta “A” 267+00.00 to 288+81.89
Sta “B” 320+00.00 to 324+97.69

Add to section 14-8.02:
Provide one Type 1 sound level meter and 1 acoustic calibrator to be used by the Department until
Contract acceptance. Provide training by a person trained in noise monitoring to 1 Department employee
designated by the Engineer. The sound level meter must be calibrated and certified by the manufacturer
or other independent acoustical laboratory before delivery to the Department. Provide annual recalibration
by the manufacturer or other independent acoustical laboratory. The sound level meter must be capable
of taking measurements using the A-weighting network and the slow response settings. The
measurement microphone must be fitted with a windscreen. The Department returns the equipment to
you at Contract acceptance. Work specified in this paragraph is paid for as noise monitoring.

Replace section 14-11.08 with:
14-11.08 DISTURBANCE OF EXISTING PAINT SYSTEMS ON BRIDGES
14-11.08A General
14-11.08A(1) Summary
Section 14-11.08 includes specifications for disturbing existing paint systems.
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The existing paint system on bridge numbers 55-0216 and 55-0218 consists of red lead primer paint. Any
work that disturbs the existing paint system will expose workers to health hazards and will:

1. Produce debris containing heavy metal in amounts that exceed the thresholds established in 8 CA
Code of Regs and 22 CA Code of Regs.
2. Produce toxic fumes when heated.

The grime and debris on the bridge may also contain lead. Consider the grime and debris part of the paint
system. The Department is the hazardous waste generator if the Engineer accepts waste characterization
analytical test results documenting that the debris is a hazardous waste.

14-11.08A(2) Submittals
14-11.08A(2)(a) Debris Containment and Collection Plan
Submit a debris containment and collection plan. The plan must:

1. Identify materials

2. Identify equipment and methods to be used when the existing paint system is disturbed

3. Include shop drawings of:
3.1. Containment systems
3.2. Loads applied to the bridge by the containment structure
3.3. Components that provide ventilation, air movement, and visibility for worker safety.

4. |dentify the analytical laboratory that will perform the analyses

5. Include current DTSC registration certificate and documentation of compliance with the CA Highway
Patrol Biennial Inspection of Terminals Program of the hazardous waste hauler that will transport the
hazardous waste

6. Identify the disposal site that will accept the hazardous waste debris

14-11.08A(2)(b) Lead Compliance Plan
Submit a lead compliance plan under 7-1.02K(6)(j)(ii).

14-11.08A(2)(c) Analytical Test Results
Submit analytical test results of the debris, including chain of custody documentation, for review and
acceptance before:

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal
3. Removing the residue from the site

14-11.08A(2)(d) U.S. Environmental Protection Agency ldentification Number Request

Submit a request for the US EPA Generator Identification Number when the Engineer accepts waste
characterization analytical test results documenting that the debris is a hazardous waste.
14-11.08A(2)(e) Disposal Documentation

Submit receiving landfill or recycling facility documentation of proper disposal within 5 business days of
transporting debris from the project.

14-11.08A(3) Safety and Health Provisions

Comply with 8 CA Code of Regs, including § 1532.1.

14-11.08A(3)(a) Protective Work Clothing and Washing Facilities

Wherever exposure or possible exposure to heavy metals or silica dust exists, and during application of
undercoats of paint, supply clean protective work clothing for 5 Department personnel. Replace as
needed.

Protective work clothing and washing facilities will be inspected by the Engineer and must meet approval
for use by Department personnel before starting any activity with potential for lead exposure.

The protective work clothing will remain your property at the completion of the Contract.
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14-11.08A(3)(b) Air Monitoring

Perform work area monitoring of the ambient air in and around the work area at the bridge site to verify
the effectiveness of the containment system. The work area monitoring includes:

1. Collecting, analyzing and reporting air test results
2. Recommending corrective action when specified exposure levels are exceeded.

The work area monitoring must be performed under the direction of a CIH. Collect samples at locations
designated by the Engineer.

Air samples for lead detection must be collected and analyzed under National Institute of Occupational
Safety and Health (NIOSH) method 7082, with a limit of detection of at least 0.05 pg/m3. Air samples for
detection of other metals must be collected and analyzed under NIOSH method 7300, with a detection
limit of at least 1 percent of the appropriate permissible exposure limits (PELS) specified by Cal/lOSHA.
Alternative methods of sample collection and analysis with equivalent limits of detection may be used.

The airborne metals exposure, outside either the containment system or work areas must not exceed the
lower of:

1. Anaverage of 1.5 |.19/m3 of air per day and 0.15 ug/m3 per day on a rolling 90-day basis. Calculate
average daily concentrations based on monitoring to date, and projection based on those monitoring
trends for the next 90 days or to the end of work subject to the lead compliance plan if less than the
specified averaging period

2. 10 percent of the action level specified for lead by 8 CA Code of Regs §1532.1

3. 10 percent of the appropriate PELs specified for other metals by Cal/OSHA

Collect air samples daily during work that disturbs the existing paint system. All air samples must be
analyzed within 48 hours by a facility accredited by the Environmental Lead Laboratory-Accreditation
Program of the American Industrial Hygiene Association. If airborne metals concentrations exceed the
allowable levels modify the work or containment system to prevent further release of metals. When
corrective action is recommended by the CIH, additional samples must be taken unless directed
otherwise.

Air sample laboratory analysis results, including results of additional samples taken after corrective action
must be prepared by the CIH and must be delivered:

1. Verbally within 48 hours after sampling
2. As an informational submittal within 5 days after sampling.

Air sample laboratory analysis results must include:

1. Date and location of sample collection, sample number, Contract number, bridge number, full name
of the structure as shown, and District-County-Route-Post mile

Name and address of the certified laboratory that performed the analyses

Chain of custody forms

List of emission control measures in place when air samples were taken

Air sample results compared to the appropriate PELs

Corrective action recommended by the CIH to ensure airborne metals exposure, outside either the
containment system or work areas, is within specified limits

7. Signature of the CIH who reviewed the data and made recommendations

oA WN

14-11.08A(4) Quality Control and Assurance

Handle, store, transport and dispose of debris produced when the existing paint system is disturbed
under all applicable Federal, State, and local hazardous waste laws. Laws that govern this work include:

1. Health & Safety Code, Div 20, Chp 6.5 (California Hazardous Waste Control Act).

2. 22 CA Code of Regs, Div 4.5, (Environmental Health Standards for the Management of Hazardous
Waste).

3. 8 CA Code of Regs.

Contract No. 12-0C5704
45



14-11.08B Materials
Not Used

14-11.08C Construction
14-11.08C(1) General
Contain all debris produced when the existing paint system is disturbed.

14-11.08C(2) Containment System

Use a Class | SSPC containment system. The containment system must contain all water, resulting
debris, and visible dust produced when the existing paint system is disturbed.

The containment system must provide the clearances specified in section 12-4, except if no clearances
are specified a vertical clearance of 15 feet and a horizontal clearance of 32 feet must be provided for the
passage of public traffic.

Falsework or supports for the ventilated containment structure must not extend below the vertical
clearance level nor to the ground line at locations within the roadbed.

The containment system must provide the minimum clearances as required in section 5-1.20C for the
passage of railroad traffic.

The ventilated containment structure must comply with the requirements for falsework as specified in
section 48-2.

The minimum total design load of the ventilated containment structure must consist of the sum of the
dead and live vertical loads. Dead load consists of the actual load of the ventilated containment structure.
Live loads consist of a uniform load of not less than 45 psf, including 20 psf of sand load applied over the
supported area, and a moving concentrated load of 1,000 pounds to produce maximum stress in the main
supporting elements. Assumed horizontal loads need not be included in the design of the ventilated
containment structure.

If flexible framing is used, support and fasten it to prevent escape of abrasive and blast materials due to
whipping from traffic or wind and to maintain clearances.

The ventilation system in the ventilated containment structure must be of the forced input airflow type with
fans or blowers.

Negative air pressure must be employed within the ventilated containment structure and will be verified by
visual methods by observing the concave nature of the containment materials while taking into account
wind effects or by using smoke or other visible means to observe airflow. The input airflow must be
properly balanced with the exhaust capacity throughout the range of operations.

The exhaust airflow of the ventilation system in the ventilated containment structure must be forced into
wet or dry dust collectors or bag houses.

Properly maintain the ventilated containment structure while work is in progress and do not change the
approved containment structure unless authorized.

14-11.08C(3) Debris Containment Verification

Collect 4 soil samples before starting work and collect 4 soil samples within 36 hours after completion of
cleaning operations of existing steel. The Engineer will designate the sample locations. A soil sample
consists of 5 plugs, each 3/4 inch in diameter and 1/2 inch deep, taken at each corner and center of a 1
sq yd area. Analyze soil samples for:

1. Total lead by US EPA Method 6010B or US EPA Method 7000 Series
2. Soluble lead by California Waste Extraction Test (Ca WET)

The analytical laboratory performing the analyses must be certified by the California Department of Public
Health (CDPH) Environmental Laboratory Accreditation Program (ELAP) for all analyses to be performed.

The concentrations of heavy metals in the soil in the area affected must not increase when the existing
paint system is disturbed. If soil sampling, after completion of work that disturbs the existing paint system,
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shows an increase in the concentrations of heavy metals, the area affected must be cleaned and
resampled until soil sampling and testing shows concentrations of heavy metals less than or equal to the
concentrations collected before the start of work.

In areas without exposed soil, the concentrations of heavy metals on the area affected must not increase
when the existing paint system is disturbed. Any visible increase in the concentrations of heavy metals,
after completion of work that disturbs the existing paint system, must be removed.

Soil sample laboratory analysis results, including results of additional samples taken after corrective
action, must be delivered:

1. Verbally within 48 hours after sampling
2. Within 5 days after sampling

Soil sample laboratory analysis results must include:

1. Date and location of sample collection, sample number, Contract number, bridge number, full name
of the structure as shown, and District-County-Route-Post mile

2. Concentrations of heavy metals expressed as mg/kg and mg/L.

3. Name and address of the certified laboratory that performed the analyses

4. Chain of custody documentation

If containment measures are inadequate to contain and collect debris produced when the existing paint
system is disturbed, the Engineer will direct you to revise the operations and the debris containment and
collection plan. The directions will be in writing and will specify the items of work for which your debris
containment and collection plan is inadequate. No further work must be performed on the items until:

1. The debris containment and collection plan is adequate

2. If required, a revised plan has been authorized for the containment and collection of debris produced
when the existing paint system is disturbed.

3. Released material has been cleaned up and contained

14-11.08C(4) Debris Storage

Debris produced when the existing paint system is disturbed must not be temporarily stored on the
ground. Debris accumulated inside the containment system must be removed before the end of each
work shift. Debris must be stored as a hazardous waste.

14-11.08C(5) Debris Waste Characterization

Make necessary arrangements to test the debris as required by the disposal facility and as specified.
Testing must include:

1. Total lead by US EPA Method 6010B
2. Soluble lead by Ca WET
3. Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP)

From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain
of custody procedures consistent with chapter 9 of U.S. EPA Test Methods for Evaluating Solid Waste,
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each
sample must be homogenized before analysis by the laboratory performing the analyses. A sample
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken.
This aliqguot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The
homogenization process must not include grinding of the samples. Submit the name and location of the
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the
testing requirements not less than 5 business days before the start of work that disturbs the existing paint
system. The analytical laboratory must be certified by the CDPH ELAP for all analyses to be performed.

14-11.08C(6) Debris Transporting and Disposal
For bidding purposes assume the debris is a hazardous waste.
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After the Engineer accepts the waste characterization analytical test results, dispose of hazardous waste
debris at a Class 1 disposal facility located in California under the requirements of the disposal facility
operator within 30 days after accumulating 220 pounds of residue and dust. The Department is the
generator of this hazardous waste.

If less than 220 pounds of hazardous waste debris is generated in total, dispose of it within 30 days after
the start of accumulation of the debris.

Use a hazardous waste manifest and a transporter using vehicles with current DTSC registration
certificate when transporting hazardous waste. The Engineer will obtain the US EPA Generator
Identification Number and will sign all manifests as the generator within 2 business days of receiving and
accepting the waste characterization analytical test results and receiving your request for the US EPA
Generator Identification Number.

Dispose of the debris at an appropriately permitted disposal facility based upon the waste
characterization and comply with disposal facility requirements. Make all arrangements with the operator
of the disposal facility. Transport debris as a hazardous waste unless analytical testing demonstrates that
it is non-hazardous and the Engineer agrees.

If analytical test results demonstrate that the residue is a non—hazardous waste and the Engineer agrees,
dispose of the residue at an appropriately permitted CA Class Il or CA Class Il facility or recycle it.

Debris may be disposed of at a facility equipped to recycle the debris, subject to the following
requirements:

1. Copper slag abrasive blended by the supplier with a calcium silicate compound must be used for
blast cleaning.

2. The debris may be transported to the recycling facility as a non-hazardous waste.

3. Make all arrangements with the operator of the recycling facility and perform any testing of the debris
produced when the existing paint system is disturbed that is required by the operator.

14-11.08D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.

If analytical test results demonstrate that the debris is a non—hazardous waste, the Engineer agrees, and
debris is disposed of at an appropriately permitted CA Class Il, CA Class lll, or recycling facility, the
Department does not adjust payment.

Replace section 14-11.09 with:
14-11.09 TREATED WOOD WASTE
14-11.09A General
14-11.09A(1) Summary

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood
waste (TWW).

Wood removed from metal beam guard railing, portion of power pole, wood frame and roadside signs is
TWW. Manage TWW under 22 CA Code of Regs, Div. 4.5, Chp. 34.

14-11.09A(2) Submittals

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and
weight receipt within 5 business days.

14-11.09B Materials

Not Used
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14-11.09C Construction

14-11.09C(1) General

14-11.09C(2) Training

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include:

All applicable requirements of 8 CA Code of Regs
Procedures for identifying and segregating TWW

Safe handling practices

Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34
Proper disposal methods

aorON=

Maintain records of personnel training for 3 years.

14-11.09C(3) Storage
Store TWW before disposal using the following methods:

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more
than 90 days.

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180
days.

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1
year.

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C).

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain link fenced area
or a lockable shipping container located within the job site.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips
can be contained. Collect and manage the debris as TWW.

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to
clearly mark and identify TWW and accumulation areas. Labels must include:

Caltrans, District number, Construction, Construction Contract number
District office address

Engineer's name, address, and telephone number

Contractor's contact name, address and telephone number

Date placed in storage
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14-11.09C(4) Transporting and Disposal

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted.
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 pounds or
more of TWW, request a US EPA Generator Identification Number from the Engineer at least 5 business
days before the first shipment. Each shipment must be accompanied by a shipping record such as a bill
of lading or invoice that includes:

Caltrans with district number

Construction Contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: Treated Wood Waste with preservative type if known or unknown/mixture
Project location

Estimated quantity of shipment by weight or volume

10. Date of transport

11. Date of receipt by the receiving TWW facility

12. Weight of shipment as measured by the receiving TWW facility

13. For projects with 10,000 pounds or more of TWW include the USA EPA Generator Identification
Number.
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The shipping record must be at least a 4-part carbon or carbonless 8 1/2 by 11-inch form to allow
retention of copies by the Engineer, transporter, and disposal facility.

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at:
http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf
Dispose of TWW within:

1. 90 days of generation if stored on blocks

2. 180 days of generation if stored on a containment surface or pad

3. 1 year of generation if stored in a water-resistant container, or within 90 days after the container is
full, whichever is shorter

4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp.
34, § 67386.6(a)(2)(C)

14-11.09D Payment
Not Used

Replace section 14-11.10 with:
14-11.10 DISPOSAL OF ELECTRICAL EQUIPMENT REQUIRING SPECIAL HANDLING

Ballasts and transformers that contain polychlorinated biphenyl (PCB) are designated as extremely
hazardous wastes. Disposal of fluorescent light ballasts that contain PCBs must comply with 22 CA Code
of Regs §§ 67426.1 et seq.

Fluorescent tubes, bulbs, and lamps, and mercury lamps are designated as universal wastes. Universal
waste is a type of hazardous waste. Disposal of universal wastes must comply with 22 CA Code Regs §§
66261.9

These wastes are Department-generated hazardous wastes. Ballasts must be packaged and transported
by a hauler with a current DTSC registration certificate and documentation of compliance with the CA
Highway Patrol Biennial Inspection of Terminals Program to a DTSC permitted hazardous waste disposal
facility. Transport fluorescent tubes, bulbs, and lamps, and mercury lamps to an appropriately permitted
facility.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

15 EXISTING FACILITIES

Replace section 15-1.03C with:
15-1.03C Loop Detectors

The existing inductive loop detectors shown at stations “BH1” 18+80, “EU1” 70+00, “RA1” 78+00, and
“SC1” 30+70 must remain in place and operational.

If you damage part of a loop conductor including an adjacent loop and the portion leading to the adjacent
pull box, replace the entire loop detector.

Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to
traffic is completed during the same work shift.
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If you do not complete HMA placement before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement

2. Place HMA during the next work shift

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in
the same work shift. Do not restart cold planing activities until the Engineer approves the corrective
action plan.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction
15-2.02B(3)(c)(i) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider
than the cold plane area shown, submit a request for using a wider cutter head. Do not cold plane
unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head
and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire
length must be used in activating the sensor.

2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be
used.

3. Equipped to effectively control dust generated by the planing operation

4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result
in a neat and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.

15-2.02B(3)(c)(iii) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

15-2.02B(3)(c)(iv) Remove Planed Material

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50
feet behind the planer.
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15-2.02B(3)(d) Payment

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and
pavement marking within the area of cold planing is included in the payment for cold plane asphalt
concrete pavement of the types shown in the Bid Item List.

Replace section 15-2.02C(2) with:
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead

Residue from removing traffic stripes and pavement markings contains lead from the paint or
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble
lead. This residue:

1. Is a nonhazardous waste
Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is
included in the payment for the type of removal work involved.

Replace section 15-2.01 with:
15-2.021 Remove Sign Structures
Removing overhead sign structures includes removal of:

1. Frames, braces, supports, and brackets
2. Portions of foundations

3. Sign panels

4. Mounting hardware for light fixtures

5. Walkways, safety railing, gutter

6. Electrical equipment for sign lighting

7. Hardware

8. Posts

9.

Portions of foundations

Concrete foundations may be abandoned in place except that the top portion, including anchor bolts,
reinforcing steel, and conduits, must be removed to a depth of not less than 3 feet below the adjacent
finished grade. The resulting holes must be backfilled and compacted with material that is equivalent to
the surrounding material.

Removing bridge mounted sign structures includes removal of:

Frames, braces, supports, and brackets
Portions of foundations

Sign panels

Mounting hardware for light fixtures
Walkways, safety railing, and gutter
Electrical equipment for sign lighting
Hardware
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Remove signs' conduit and wiring to the nearest pull box. Remove fuses within spliced connections in the
pull box.
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Replace section 15-2.02M with:

15-2.02M Remove Bridge Mounted Sign Panel

Removal of bridge mounted sign panels includes the removal of bridge mounted sign panels affixed
directly to bridge girders and soffit faces and all hardware.

Existing bridge mounted sign panels must not be removed until replacement bridge mounted sign panels
or other roadside signs, have been installed or until the existing bridge mounted sign panels are no longer
required for the direction of public traffic.

Replace section 15-2.02N with:
15-2.02N Temporary Construction Easement Demolition Removal Locations

15-2.02N(1) General

Section 15-202N includes specifications for all removals within temporary construction easements which
are not shown or otherwise covered elsewhere, as shown in the table below and necessary to complete
the adjacent highway improvements.

Before making removals, you will meet with the Engineer to verify the limits of removals.
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Parcel no. TCE Appraisal Items to be removed Advance
demolition map notice to
(™) removal Engineer
location (days)
102719-1 1 E120087-02 | ¢ Approximately 460 sqft of grass and 20
irrigation
¢ Approximately 60 ft of concrete block wall (6
ft high)
e Approximately 5 ft of concrete block wall
(located between residential properties to
the east)
o Approximately 10 ft concrete curb near the
southwestern corner of parcel
102720-1 2 E120087-02 | ¢ Approximately 350 sqft of grass and 20
irrigation
o Approximately 70 ft of concrete block wall
with wooden fence (7 ft high)
e Approximately 5 ft of concrete block wall
(located between residential properties to
east and west)
102721-1 3 E120087-02 | ¢ Approximately 350 sqft of grass and 20
irrigation
o Approximately 70 ft of concrete block wall (6
ft high)
e Approximately 5 ft of concrete block wall
(located between residential properties to
east and west)
e Approximately 4 ft of wooden fence (3 ft
high)
e Miscellaneous plants
102722-1 4 E120087-02 | e« Approximately 230 sqft of grass and 20
irrigation
¢ 10 by 10 ft metal shed
e Approximately 120 sqgft of concrete
pavement
¢ Approximately 70 ft of concrete block wall (6
ft high)
e Approximately 5 ft of concrete block wall
(located between residential properties to
the west)
102753-1 5 E120087-05 | « Approximately 7,000 sqft of landscaping 20

¢ Approximately 750 ft of wrought iron fence
e 7 trees

e Thirty 24-in box trees

e Miscellaneous plants
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Parcel no. TCE Appraisal Items to be removed Advance
demolition map notice to
) removal Engineer
location (days)
102754-2 6 E120087-07 | ¢ Approximately 210 sqft of grass and 20
irrigation
o Approximately 70 ft of concrete block wall
(6.5 ft high)
e Approximately 200 ft of concrete block wall
(10 ft high)
o Approximately 10 ft of concrete block wall
(located between residential properties to
the east)
e Approximately 520 sqft of concrete
pavement
¢ 1 wood gate (6.5 ft high)
e Bamboo plants
102755-2 7 E120087-07 | e Approximately 560 sqft of grass and 20
irrigation
¢ Approximately 60 ft of wooden fence (6 ft
high)
e Approximately 10 ft of concrete block wall
(located between residential properties to
the east and west)
e 17 trees
e Bamboo plants
102756-2 8 E120087-07 | ¢ Approximately 550 sqft of grass and 20
irrigation
¢ Approximately 60 ft of wooden fence (6.5 ft
high)
e Approximately 10 ft of concrete block wall
(located between residential properties to
the east and west)
o 1tree
e Bamboo plants
e Miscellaneous plants
102757-2 9 E120087-07 | ¢ Approximately 510 sqft of grass and 20
irrigation
o Approximately 60 ft of wooden fence (6 ft
high)
e Approximately 10 ft of concrete block wall
(located between residential properties to
the east and west)
102758-3 10 E120087-07 | « 10 by 5 ft metal shed 20

Approximately 80 ft of concrete block wall
with stucco

Approximately 10 ft of concrete block wall
(located between residential properties to
the east and west)

2 trees

Miscellaneous plants
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Parcel no. TCE Appraisal Items to be removed Advance
demolition map notice to
) removal Engineer
location (days)
102759-3 11 E120087-07 | « Approximately 600 sqft of concrete 30
pavement
e 24 by 12 ft shed cover
e Approximately 80 ft of concrete block wall
with stucco
e Approximately 10 ft of concrete block wall
(located between residential properties to
the east and west)
o Approximately 12 ft of wrought iron fence
e 2 trees
102760-2 12 E120087-07 | « 9 by 9 ft metal shed 20
o Approximately 80 ft of wrought iron fence (5
ft high)
e Approximately 10 ft of concrete block wall
(located between residential properties to
the east)
e 7 trees
e Miscellaneous plants
102761-1 13 E120087-07 | ¢ Approximately 900 sqft of grass and 20
miscellaneous landscaping
¢ 9 by 9 ft metal shed
o Approximately 70 ft of chain link fence (5 ft
high on top of 2 ft high concrete block wall)
¢ Approximately 20 ft of concrete block wall (4
ft high)
o Approximately 20 ft of concrete block wall (2
ft high)
o Approximately 10 ft of concrete block wall
(located between residential properties to
the west)
¢ 1 plywood storage shed
e Four 5-ft high metal posts
102764-2 14 E120087-08 | o Approximately 520 sqft of asphalt paving 20
e Approximately 3 ft of concrete block wall
(located between residential properties to
the east)
102765-1 15 E120087-08 | e Approximately 490 sqft of asphalt paving 20
o Approximately 3 ft of concrete block wall
(located between residential properties to
the west)

(*) For accurate right of way data, contact right of way engineering at the District office.

Work within TCEs is limited to the hours of 8AM to 5PM.

All debris from pruning or removing a tree will be cleaned up and hauled away from the job site on the
same day that the tree is cut or pruned.

All holes created from removal of features such as, but not limited to, tree surface roots, root balls and
stumps, concrete slabs, walls, and fencing, will be backfilled with Class ‘A’ topsoil and graded to finish
level by the end of the workday.
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Sprinkler systems, including sprinkler valves, disrupted by construction activities must be capped or
restored by the end of the workday.

For Parcel No. 102759-3, you must provide 30 days notice and request that the concrete swimming pool
be drained, before any use of the TCE. Upon entering the TCE, you will have 60 days to complete the
work within the TCE for removal items listed in the table above and adjacent highway improvements.

You must also provide 20 days notice before any work to be performed for removals within the TCEs and
erection of temporary chain link fencing for all parcels with a TCE.

The use of the TCE must not extend beyond the completion of the work within the TCE or easement
expiration, whichever is earlier.

Should the actual use of the TCE extend beyond the prescribed period of time, you must notify the
Engineer in writing 20 working days before the expiration of the TCE. You will bear all costs incurred by
the State for extension of the TCE.

When use of the TCE is no longer required, you must clean all debris, repair any damage to the property
caused by your operations and leave the property in a neat, clean, and presentable condition. Damage
that impedes the safe access or use of the concrete swimming pool within Parcel No. 102759-3 must be
repaired within 72 hours of the damage occurring.

15-2.02N(2) Payment

Payment for cooperating and coordinating with the property owners; providing notices to property owners
and working within the temporary construction easements, including the repair of any damage to the
property caused by your operations, is included in the payment for each temporary construction
easement demolition removal location.

Replace section 15-2.03A(2)(b) with:
15-2.03A(2)(b) Department Salvage Location
A minimum of 2 business days before hauling salvaged material to the Department salvage storage
location, notify:

1. Engineer
2. District Recycle coordinator at telephone number (949) 936-0142.

For salvaging closed circuit television (CCTV) equipment, CCTV poles, and changeable message sign
equipment, the Department salvage storage location is:

6685 Marine Way, Irvine, CA, 92618.

You must provide the equipment and staff to safely unload and stockpile CCTV equipment and poles.

You must provide lifting equipment and appurtenances to unload the changeable message sign panel,
controller cabinet and harness from delivery truck.

When delivering the salvaged equipment, you must prepare an inventory list with description, model
number, serial number, and quantity, and obtain dated signature to whom the equipment are delivered to.
The signed inventory list must be kept as part of the construction records. A copy must be sent to
Caltrans District 12 Electrical Systems.

Replace section 15-2.05C with:
15-2.05C Abandon Culverts and Pipelines
15-2.05C(1) General

Abandon culverts or pipelines by removing portions of the culverts or pipelines, filling the inside, and
backfilling the depressions and trenches to grade. As an alternative to abandoning a culvert or pipeline,
you may remove the culvert or pipeline, dispose of it, and backfill.

Notify the Engineer before abandoning a culvert or pipeline.
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15-2.05C(2) Materials

Openings into existing structures that are to remain in place must be plugged with minor concrete under
section 90.

15-2.05C(3) Construction

Wherever culverts or pipelines intersect side slopes, remove them to a depth of at least 3 feet. Measure
the depth normal to the plane of the finished side slope. Abandon the remaining portion of the culvert or
pipeline.

Culverts or pipelines that are 12 inches or more in diameter must be completely filled by authorized
methods. Backfill with sand that is clean, free draining, and free from roots and other deleterious
substances. As an alternative to sand, you may backfill with 1 of the following:

1. Controlled low-strength material under section 19-3.02F
2. Slurry cement backfill under section 19-3.02D

Ends of culverts and pipelines must be securely closed by a 6-inch-thick, tight-fitting plug or wall of
commercial-quality concrete.
15-2.05C(4) Payment

If backfilling inside the culvert or pipeline is required, payment for backfilling inside the culvert or pipeline
is paid for as sand backfill. Payment for backfilling outside the culvert or pipeline is included in the
payment for abandon culvert or abandon pipeline.

Delete the 6th paragraph in section 15-3.01.

Add to section 15-3.01:

Remove sound wall includes removing masonry block wall, concrete barrier supports, pile cap, grade
beams, and portions of pile footings. Remove sound wall does not include removing concrete barrier on
bridges.

Add to section 15-3.01:
Remove rock blanket includes the removal of rock, mortar, portland cement concrete base, and portland
cement concrete band edge.

Add to section 15-3.04:

No deduction will be made from any excavation quantities for the quantity of rock blanket, including
portland cement concrete base and portland cement concrete band edge removed.
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Add to section 15-4.01C(1):
Remove the following portions of bridges:

Bridge no. Description of work
Location A Barrier, deck overhang, deck, pier
North Anaheim OH protection wall and footing, abutment
(Br. No. 55-0216) shear key, deck, wing wall, slope
paving and piles
Location B Barrier, sound wall, deck overhang,
Acacia Street UC deck, abutment shear key, wing wall,
(Br. No. 55-0218) and slope paving
Location C Barrier, deck overhang, deck, wing wall
East Street UC and slope paving
(Br. No. 55-0245)
Location D Barrier, deck overhang, deck, wing wall
Euclid Street UC and slope paving
(Br. No. 55-0279)
Location E Barrier, deck overhang, deck, retaining
Brookhurst Ave UC wall, wing wall and slope paving
(Br. No. 55-0280)
Location F Barrier, deck overhang, wing wall and
State College Blvd UC slope paving
(Br. No. 55-0852)
Overhead sign H Top of double reinforced concrete box
Station “A” 131+97 culvert

Add to section 15-5.05A(2):
Submit a public safety plan under section 5-1.23. Include the following:

1. A public notification letter describing the work to be performed with treatment work locations, dates
and times. Include a list of addresses of delivery and posting of the letter.

2. An airborne emissions monitoring plan. A CIH certified in comprehensive practice by the American
Board of Industrial Hygiene must prepare and execute the plan. The plan must have at least 4
monitoring points including the mixing point, application point, and point of nearest public contact.

3. An action plan for protecting the public if airborne emissions levels exceed permissible levels.

4. A copy of the CIH's certification.

Submit results from airborne emissions monitoring of the test area before starting production work.

Submit results from production airborne emissions monitoring as an informational submittal after
completing treatment activities.

Add to the list in the 3rd paragraph in section 15-5.05A(3):
7. Demonstrate suitability of the airborne emissions monitoring plan

Add to section 15-5.05C:

Deliver the public notification letter to residences and businesses within 100 feet of treatment work and to
local fire and police officials at least 7 days before starting treatment activities. Post the letter at the job
site.

Monitor airborne emissions during treatment activities.
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Replace the 4th paragraph of section 15-5.05C with:
Prepare the deck under sections 15-5.01C(2) and 15-5.01C(5).

Add to section 15-5.06A(2):
Submit a public safety plan under section 5-1.23. Include the following:

1. A public notification letter with a list of delivery and posting addresses. The letter must describe the
work to be performed and state treatment work locations, dates, and times. Deliver the letter to
residences and businesses within 100 feet of overlay work and to local fire and police officials not
less than 7 days before starting overlay activities. Post the letter at the job site.

2. An airborne emissions monitoring plan. A CIH certified in comprehensive practice by the American
Board of Industrial Hygiene must prepare and execute the plan. The plan must have at least 4
monitoring points including the mixing point, application point, and point of nearest public contact.
Monitor airborne emissions during overlay activities.

3. An action plan for protecting the public if airborne emissions levels exceed permissible levels

4. A copy of the CIH's certification

Submit results from airborne emissions monitoring of the trial overlay before starting production work.

Submit results from production airborne emissions monitoring as an informational submittal after
completing overlay activities.

Add to the list in the 2nd paragraph of section 15-5.06A(3):
8. Demonstrate suitability of the airborne emissions monitoring plan.

Replace the 9th paragraph of section 15-5.06C(1) with:
Prepare the deck under sections 15-5.01C(2) and 15-5.01C(5).

Replace the 13th paragraph of section 15-5.06C(1) with:
The approximate rate of application of methacrylate resin is 90 sq ft/gal.

Add to section 15-5.06C(1):

Before applying polyester concrete overlay for the North Anaheim Overhead, cover manholes, valve and
monument covers, grates, and other exposed facilities located within the area of application, using a
plastic or oil resistant construction paper secured to the facility being covered by tape or adhesive. The
covered facilities must be referenced by you, with a sufficient number of control points to relocate the
facilities after the polyester concrete overlay has been placed. After completion of the bridge deck overlay
operation, covers must be removed and disposed of.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il GRADING
19 EARTHWORK

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with:

Dispose of surplus material. Ensure enough material is available to complete the embankments before
disposing of it.
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Replace "Reserved" in section 19-3.03A with:
Where shown, remove material below the bottom of bridge footings. Replace with structure backfill
(bridge) and place and compact as specified for structure backfill in section 19-3.03E.
Where shown, structure backfill (bridge) must meet low expansive material requirements.

Where shown, remove material below the bottom of retaining wall footings. Replace with structure backfill
and place and compact as specified for structure backfill in section 19-3.03E. Relative compaction must
be at least 95 percent.

Add to section 19-3.04:
Removal of the material below the bottom of the bridge or retaining wall footings is paid for as structure
excavation (bridge) or structure excavation (retaining wall).

Material placed below bridge or retaining wall footings is paid for as structure backfill (bridge) or structural
backfill (retaining wall).

Pervious backfill material placed within the limits of payment for bridges is paid for as structure backfill
(bridge). Pervious backfill material placed within the limits of payment for retaining walls is paid for as
structure backfill (retaining wall).

Add to section 19-6.03D:
Surcharges are required for bridge approach embankments as shown in the following table:

Bridge name or Abutment Bent number Surcharge Settlement
number number height (feet) period (days)
North Anaheim 1and 5 -- 30.0 --
OH (Widen)
Acacia Street 1and 4 -- 19.0 --
UC (Widen)
East Street UC 1and 5 -- 19.0 --
(Widen)
Euclid Street UC | 1and 5 -- 20.0 --
(Widen)
Brookhurst 1and 5 -- 19.0 --
Avenue UC
(Widen)
State College 1and 3 -- 22.0 --
Blvd UC (Widen)

“At this location, the surcharge embankment must be constructed by extending the grading
plane (GP) in the "Elevation" view of the "Bridge Embankment Surcharge" detail of Standard
Plan A62B horizontally to the centerline of abutment.

Add to section 19-7.02C:

The portion of imported borrow placed within 4 feet of the finished grade must have a resistance
(R-Value) of at least 40, with a Plasticity Index (PI) less than 12 and an Expansion Index (El) less than
50.
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20 LANDSCAPE

Add to section 20-1.02B:
Pesticides used to control weeds must be limited to the following materials:

Glyphosate

Add to section 20-1.03B:
Growth regulators must not be used.

Replace the last paragraph in section 20-1.03D with:

Dispose of pruned materials or reduce to chips and spread within the job site. Spread chipped material at
locations determined by the Engineer. Chipped material must not be substituted for mulch, nor must the
chipped material be placed within areas to receive muich.

Add to section 20-2.01B:
3. A work plan for maintain existing planted areas.

Replace section 20-2.02A with:
Packet fertilizer is not required.

Add to section 20-2.03C:

Trees to be transplanted must be maintained from the time the trees are removed to the time of Contract
acceptance, provided the Contract will not be accepted unless the trees have been satisfactorily
maintained for at least 60 working days after transplanting has been completed.

Add to section 20-2.03D:

After deficiencies are corrected, perform work to maintain existing planted areas in a neat and
presentable condition and to promote healthy plant growth. Submit a work plan that includes weeding,
weed control, fertilization, mowing and trimming of turf areas, watering, and controlling rodents and pests.
The work plan must include the following requirements:

1. Weeds must be killed in existing planted areas as shown. Weeds in existing plant basins, including
basin walls, must be killed by hand pulling.

2. Where pesticides are used to kill weeds, weeds must be killed before they reach the seed stage of
growth or exceed 4 inches in length, whichever occurs first.

3. Where weeds are to be killed by hand pulling, weeds must be hand pulled before they reach the seed
stage of growth or exceed 4 inches in length, whichever occurs 1st, except for tumbleweeds. Dispose
of weeds the same day they are pulled.

4. Tumbleweeds must be killed by hand pulling before they reach the seed stage of growth or exceed 6
inches in length, whichever occurs 1st. Dispose of tumbleweeds the same day they are pulled.

5. Weeds killed in existing planted areas must extend beyond the outer limits of the existing planted
areas to the adjacent edges of paving, fences, proposed plants and planting areas, and the clearing
limits as described in section 20-7.03B.

6. Weeds must be killed within a 6 foot diameter area centered at each existing tree and shrub located
outside of the existing planted areas.
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Pesticides used for maintaining existing planted areas must comply with section 20-1.02B.

Water plants automatically if the new irrigation system for that area is operational.

Existing plant basins, if still required as determined by the Engineer, must be kept well-formed and
free of silt. If the existing plant basins need repairs, and the basins contain mulch, replace the mulch
after the repairs are done.

© oo N

Add to section 20-2.04:

Prune existing plants to be maintained as ordered. Pruning existing plants to be maintained is change
order work.

Replace section 20-3.01C(3) with:
20-3.01C(3) Control and Neutral Conductors Schedule of Values

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring
plans and diagrams for the electrical components of the irrigation system, except electrical service, have
been authorized.

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions.
Include the quantity, value, and amount for those additional unit descriptions.

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work.

No adjustment in compensation is made in the contract lump sum price paid for control and neutral
conductors work due to differences between the quantities shown in the schedule of values for control
and neutral conductors work and the quantities required to complete the work.

Schedule of Values for Control and Neutral Conductors

Contract no. 12-0C5704
Approximate
Unit description Unit quantity Value Amount
12 AWG (UF) conductors LF {14,000
(provide size)
No. 5 or larger pull box EA |17
Splices EA |660
Total

Add to section 20-3.02E(2):

Conductors that comply with section 20-3.02E(1) may be used when installed in electrical conduit instead
of using armor-clad conductors.

Add to section 20-3.02F:
Filter cartridges must be stainless steel and be capable of 80 size mesh filtration.
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Irrigation controller enclosure cabinet doors must not be furnished with integral door locks. Irrigation
controller enclosure cabinet door handles must allow padlocking in the latched position. The padlock is
furnished by the Engineer.

Fabricate mounting panels using 3/4-inch exterior AC grade veneer plywood. Paint panels with 1
application of an exterior, latex based, wood primer and 2 applications of an exterior, vinyl acrylic enamel,
white in color. Paint panels on all sides and edges before installation of the panels in the cabinets and the
equipment on the panels.

Replace the 2nd sentence of the 3rd paragraph of section 20-3.02P(2) with:
Color of drain grate must be sand.

Replace the 4th paragraph of section 20-3.02P(2) with:

Pea gravel for filling the drainpipe must have a maximum diameter of 1/2 inch. Pea gravel must be
naturally rounded aggregate, clean, washed, dry and free from clay or organic material.

Add to section 20-3.02R(1):
Ball valves must be PVC or Chlorinated PVC ball valves.

Add to section 20-3.02R(3)(b):
Remote control valves must be glass filled nylon.

Add to section 20-3.02R(3)(b):

Valves must be combination angle pattern, bottom inlet and side inlet, installed as an angle pattern,
bottom inlet, as shown.

Add to section 20-3.02(R)(7):
Pressure relief valves must be preset at the factory for relief at 120 psi.

Replace section 20-3.02V with:
20-3.02V Water Meters

Water meters for the irrigation systems are furnished and installed by the servicing utility at the locations
shown.

Make the arrangements and pay the costs and fees required by the servicing utility.

The Anaheim Public Utilities Department has established a fee of $1040 for relocating and installing a
water meter. If, at the time of installation, this fee has changed, the Department takes a credit for the
reduction in the fee, or the Department pays the difference for the increase in the fee. The credit or
payment is taken or paid on the 1st monthly progress payment made after the meter is installed. Submit a
copy of the invoice for the installation fee.

Make arrangements for furnishing and applying water until the water meters have been installed by the
servicing utility.
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Replace section 20-3.03C(1)(c) with:
20-3.03C(1)(c) Directional Boring

Notify the Engineer 2 working days before starting directional bore operations. Perform directional bore
operations in the presence of the Engineer.

Conduits installed by the directional bore method must be PVC Schedule 40 and comply with section 20-
3.02M(3)(a).

The diameter of the boring tool for directional boring must be only as large as necessary to install conduit.
Only use mineral slurry or wetting solution to lubricate the boring tool and to stabilize the soil surrounding
the boring path. Mineral slurry or wetting solution must be water based and environmentally safe.

Dispose of residue from directional boring operations.

The direction bore equipment must have directional control of the boring tool and an electronic boring tool
location detection system. During operation the directional bore equipment must be able to determine the
location of the tool both horizontally and vertically.

You must have direct charge and control of the directional bore operation at all times.

Replace the 5th paragraph of section 20-3.03E(2) with:
Replacement of ground cover that is removed or rototilled is not required.

Replace the last paragraph in section 20-3.03E(2) with:

Dispose of removed ground cover and prunings or reduce to chips and spread within the job site. Spread
chipped material at locations determined by the Engineer. Chipped material must not be substituted for
mulch, nor must the chipped material be placed within areas to receive mulch.

Add to section 20-3.04:

Payment for disposing of existing turf sod, furnishing and placing imported topsoil, and furnishing and
sowing seed is included in the payment for the various sizes of plastic pipe supply line.

Replace the 1st sentence in the 3rd paragraph in section 20-7.03B(1) with:

Dispose of removed existing plants or reduce to chips and spread within the job site. Spread chipped
material at locations determined by the Engineer. Chipped material must not be substituted for mulch, nor
must the chipped material be placed within areas to receive mulich.

Add to section 20-7.03B(2):

Weeds must be killed within the highway, except for existing planting areas to be maintained, and
excluding median areas, new and existing pavement, curbs, sidewalks, and other surfaced areas.

Replace the 1st paragraph in section 20-7.03B(2) with:
Dispose of weeds killed during the initial roadside clearing.

Add to section 20-7.03C:

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of
the basin wall is less than the minimum distance shown for each plant involved.
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Replace section 20-12.02D with:

Rock must be clean, smooth, and obtained from a single source and must comply with the following
grading requirements:

Grading Requirements

Screen size Percentage passing
(inches)
8 100
6 50-85
4 0-50

Replace section 20-12.03A with:
Before performing rock blanket work, clear areas to receive the rock blanket under section 20-7.03B.

Add to section 20-12.03D:
Rock blanket must not be placed to within 2 feet of ground cover areas and other plants.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION IV SUBBASES AND BASES
25 AGGREGATE SUBBASES

Add to section 25-1.02A:

Aggregate for Class 2 AS may include processed glass. Place AS with glass only where the AS will be
permanently covered.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

28 CONCRETE BASES

Replace section 28-3 with:
28-3 LEAN CONCRETE BASE RAPID SETTING
28-3.01 GENERAL
28-3.01A Summary

Section 28-3 includes specifications for mixing aggregate, portland cement, water, and chemical
admixtures and spreading, shaping, and compacting the mixture.

28-3.01B Submittals

28-3.01B(1) Mix Design

Determine the mix proportions for lean concrete base rapid setting (LCBRS) and submit mix designs.At
least 10 days before use, submit a mix design for LCBRS that includes:

1. Opening age
2. Proposed aggregate gradation
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Proportions of hydraulic cement and aggregate

Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Range of ambient temperatures over which the mix design is effective
Final set time

Test result from California Test 548 testing, if required

®ND GO~ W

Submit more than 1 mix design to plan for ambient temperature variations anticipated during LCBRS
placement. Each mix design must have a maximum ambient temperature range of 18 degrees F.

Submit strength development data for each mix design. You may use strength development data from
laboratory-prepared samples. The testing ages for strength development data must include 1 hour before
opening age, opening age, 1 hour after opening age, 24 hours, and 7 days.

28-3.01B(2) LCBRS Field Qualification
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used
Batch volume in cubic yards

Type and source of ingredients used

Age and strength at time of cylinder testing

arON =

Field qualification test reports must be certified with a signature by an official in responsible charge of the
laboratory performing the tests.

28-3.01B(3) Quality Control

Prepare compressive strength test specimens under California Test 540. Test compressive strength
specimens under California Test 521. Perform at least 1 test at opening age for each 130 cubic yards
placed. One testis 2 cylinders.

28-3.01C Definitions

final set time: Time a specific penetration resistance of 4,000 psi is achieved as determined under
ASTM C 403.
opening age: Time the concrete achieves the specified strength for opening to traffic.

28-3.02 MATERIALS

28-3.02A Cement

Cement for LCBRS must comply with 1 of the following:

1. Cement for portland cement concrete specified in section 90 except Type Il cement may be used

A proprietary cementitious material in compliance with the specifications for cement in section 90,
except:

2.1. Cementitious material must meet the definition of hydraulic cement in ASTM C 219, and the
following requirements:
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Proprietary cementitious material

Property Test Requirement
Contraction in air California Test 527, w/c ratio = 0.053 percent,
0.39+0.010 max
Mortar expansion in water ASTM C 1038 0.04 percent,
max
Soluble chloride* California Test 422 0.05 percent,
max
Soluble sulfate® California Test 417 0.30 percent,
max
Thermal stability California Test 553 90 percent, min
Compressive strength at 3 ASTM C 109 2500 psi
days

*Test is to be done on a cube specimen fabricated in conformance with the requirements in
ASTM C 109, cured at least 14 days, and then pulverized so that 100% passes the No. 50
sieve.

2.2.  You may use citric acid or borax if you submit a written request by the cement manufacturer
and a test sample.

28-3.02B Aggregates
Aggregate for LCBRS must comply with either of the following:

1. Section 90-1.02C and 90-1.02C(4)
2. Section 28-1.02 and the following:
2.1. Perform California Test 548 except part H.

28-3.02C Field Qualification

Proposed mix proportions must be field qualified before you place concrete pavement. Use an ACI
certified “Concrete Laboratory Technician, Grade I” to perform field qualification tests and calculations.

The Engineer accepts field qualification if 5 cylinders for each age made under California Test 540 and
tested under California Test 521 or under ASTM C 1231 comply with the following:

1. At a minimum, cylinders are tested at opening age, and 7 days of age
2. At opening age no single cylinder is less than 180 psi and the average strength is at least 200 psi
3. At 7 days age no single cylinder is less than 600 psi and the average strength is at least 725 psi

28-3.03 CONSTRUCTION
28-3.03A General

LCBRS must have a compressive strength of 200 psi at opening age and 725 psi at 7 days of age.
LCBRS must have a compressive strength of 450 psi before placing HMA, base, or operating equipment
on it. Concrete paving activities may commence after final set time of LCBRS. The pavement may be
opened to traffic after opening age of LCBRS.

28-3.03B Proportioning

Weighing, measuring, and metering devices used for proportioning materials must comply with section 9-
1.02.

For central batch plants, indicators for weighing and measuring systems such as over and under dials
must be grouped so that each indicator's smallest increment can be accurately read from the control point
of the proportioning operation. In addition, indicators for weighing and measuring cement batched from a
remote weighing system must be placed such that each indicator can be accurately read from the control
point of the proportioning operation.
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Weighing equipment must be insulated from other equipment's vibration or movement. When the plant is
operating, each draft's material weight must not vary from the designated weight by more than the
specified tolerances. Each scale graduation must be 0.001 of the usable scale capacity.

Aggregate must be weighed cumulatively. Equipment for weighing aggregate must have a zero tolerance
of £0.5 percent of the aggregate's designated total batch weight. Equipment for the separate weighing of
the cement must have a zero tolerance of 0.5 percent of the cement's designated individual batch draft.
Equipment for measuring water must have a zero tolerance of +0.5 percent of the water's designated
weight or volume.

The weight indicated for any individual batch of material must not vary from the preselected scale setting
by more than:

Batch Weight Tolerances

Material Tolerance
Aggregate +1.0 percent of designated batch weight
Cement 10.5 percent of designated batch weight
Water +1.5 percent of designated batch weight or
volume

If you choose aggregate that complies with sections 90-1.02C and 90-1.02C(4), proportioning consists of
dividing the aggregate into the specified sizes and storing them in separate bins, and then combining the
aggregate with cement and water. Control the aggregate discharged from several bins with gates or
mechanical conveyors. The means of discharge from the bins and from the weigh hopper must be
interlocked so that no more than 1 bin can discharge at a time, and the weigh hopper cannot be
discharged until the required quantity from each of the bins has been deposited in the weigh hopper.

Proportion dry ingredients by weight. Proportion liquid ingredients by weight or volume.

Handle and store aggregates under section 90-1.02F(2). Proportion liquid admixtures under section 90-
1.02F(4)(b).

At the time of batching, dry and drain aggregates to a stable moisture content. Do not proportion
aggregates with visible separation of water from the aggregate during proportioning. At the time of
batching, the free moisture content of fine aggregate must not exceed 8 percent of its saturated surface-
dry weight.

If the proportioning plant has separate supplies of the same size group of aggregate with different
moisture content, specific gravity, or surface characteristics affecting workability, exhaust 1 supply before
using another supply.

Keep cement separated from the aggregate until discharged into the mixer. When discharged into the
mixer, cement must be free of lumps and clods. Before reuse, clean fabric containers used for
transportation or proportioning of cement.

Weigh systems for proportioning aggregate and cement must be individual and distinct from other weigh
systems. Each weigh system must have a hopper, a lever system, and an indicator.

For batches with a volume of 1 cubic yard or more, proportioning must comply with 1 of the following
methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for
transportation to the pour site. Proportion ingredients under Section 90-1.02F(4).
2. Batch the ingredients except the cement at a central batch plant and charge them into a

mixer truck for transportation to a cement silo and weigh system, which must proportion
cement for charging into the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer
truck for transportation to a location where pre-weighed containerized cement is added to the
mixer truck. The cement pre-weighing operation must utilize a platform scale. The platform
scale must have a maximum capacity of 2.75 tons with a maximum graduation size of 1
pound. Pre-weigh cement into a fabric container. The minimum amount of cement to be
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proportioned into any single container must be 1/2 of the total amount required for the load of
LCBRS being produced.

If requested, determine the gross weight and tare weight of truck mixers using scales designated by the
Engineer.

Install and maintain in operating condition an electrically actuated moisture meter. The meter must
indicate on a readily visible scale the changes in the fine aggregate moisture content as it is batched
within a sensitivity of 0.5 percent by weight of the fine aggregate.

If authorized, you may mix water into the concrete during hauling or after arrival at the delivery point.

Revolve the drum at least 30 revolutions at mixing speed after the water is added and before starting
discharge. Measure water added to the truck mixer at the job site through a meter in compliance with
section 9-1.02.

28-3.03C Placing Concrete

Place concrete using metal or wood side forms. Wood side forms must not be less than 1-1/2 inches
thick.

Side forms must remain in place until the LCBRS edge no longer requires the protection of forms.

After you deposit the LCBRS on the subgrade, consolidate it with high-frequency internal vibrators.
Consolidate adjacent to forms and across the full placement width. Place LCBRS as nearly as possible
to its final position. Do not use vibrators for extensive shifting of LCBRS.

Spread and shape LCBRS with powered finishing machines supplemented by hand finishing.

After you mix and place LCBRS, do not add water to the surface to facilitate finishing. Use surface
finishing additives as recommended by the manufacturer of the cement after their use is authorized.

28-3.03D Final Finishing

The finished surface of LCBRS must not be above the grade or more than 0.05 foot below the grade
established by the Engineer.

28-3.04 PAYMENT
LCBRS is measured from the dimensions shown.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

29 TREATED PERMEABLE BASES

Add to section 29-1.02B:
The type of asphalt binder to be mixed with aggregate for ATPB must be Grade PG 64-10.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION V SURFACINGS AND PAVEMENTS
37 BITUMINOUS SEALS

Add to section 37-3.02A:
Aggregate for slurry seal must be Type IlI.
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Add to section 37-3.02B(1):
Asphaltic emulsion for slurry seal must be polymer modified asphaltic emulsion.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

39 HOT MIX ASPHALT

Add to section 39-1.01:
Produce and place HMA Type A under the QA/QC construction process.

Produce and place RHMA-G under the standard construction process.

Produce and place RHMA-O under the standard construction process.

Add to section 39-1.02C:
Asphalt binder used in HMA Type A must be PG 64-10.

Asphalt binder mixed with asphalt modifier and CRM for asphalt rubber binder must be PG 64-16.

Add to section 39-1.02E:
Aggregate used in HMA Type A must comply with the 3/4-inch HMA Types A and B gradation.
Aggregate for RHMA-G must comply with the 3/4-inch RHMA-G gradation.
Aggregate for RHMA-O must comply with the 1/2-inch OGFC gradation.
Do not test RHMA-O aggregate for plasticity index and tensile strength ratio.
Treat RHMA-O aggregate with the same antistrip treatment used for HMA Type A.

Add to section 39-1.03B:

For the mix design of HMA Type A produced under the QC/QA construction process, determine the
plasticity index of the aggregate blend under California Test 204. Choose an antistrip treatment and use
the corresponding laboratory procedure for the mix design based on the antistrip treatments shown in the
following table:

Antistrip Treatment Laboratory Procedures for Mix Design

Antistrip treatment Laboratory
procedure
Plasticity index from 4 to 10°
Dry hydrated lime with marination LP-6
Lime slurry with marination LP-7
Plasticity index less than 4
Liquid LP-5
Dry hydrated lime without marination LP-6
Dry hydrated lime with marination LP-6
Lime slurry with marination LP-7

% If the plasticity index is greater than 10, do not use that aggregate blend.
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For the mix design of HMA Type A produced under the QC/QA construction process, determine the
tensile strength ratio under California Test 371 on untreated HMA. If the tensile strength ratio is less than
70:

1. Choose from the antistrip treatments specified based on the plasticity index
2. Test treated HMA under California Test 371
3. Treat to a minimum tensile strength ratio of 70

Determine the quantity of asphalt rubber binder to be mixed with the aggregate for RHMA-G under
California Test 367 except:

1. Specific gravity used in California Test 367, Section B, "Void Content of Specimen," must be
determined under California Test 308, Method A.

2. California Test 367, section C, "Optimum Bitumen Content," is revised as follows:

2.1. Base the calculations on the average of 3 briquettes produced at each asphalt rubber binder
content.

2.2. Use California Test 309 to determine theoretical maximum specific gravity and density of the
RHMA-G.

2.3. Plot asphalt rubber binder content versus average air voids content based on California Test
309 for each set of three specimens on Form TL-306 (Figure 3), and connect adjacent points
with a best-fit curve.

2.4. Plot asphalt rubber binder content versus average Hveem stability for each set of three
specimens and connect adjacent points with a best-fit curve.

2.5. Calculate voids in mineral aggregate (VMA) and voids filled with asphalt (VFA) for each
specimen, average each set, and plot the average versus asphalt rubber binder content.

2.6. Calculate the dust proportion and plot versus asphalt rubber binder content.

2.7.  From the curve plotted in Step 2.3, select the theoretical asphalt rubber binder content that has
5.0 percent air voids.

2.8. At the selected asphalt rubber binder content, evaluate corresponding voids in mineral
aggregate, voids filled with asphalt, and dust proportion to verify compliance with requirements.
If necessary, develop an alternate composite aggregate gradation to conform to the RHMA-G
requirements.

2.9. Record the asphalt rubber binder content in Step 2.7 as the Optimum Bitumen Content (OBC).

2.10. OBC must be greater than or equal to 7.5 based on total weight of mix.

3. Laboratory mixing and compaction must comply with California Test 304, except the mixing
temperature of the aggregate must be from 300 to 325 degrees F. The mixing temperature of the
asphalt-rubber binder must be from 375 to 425 degrees F. The compaction temperature of the
combined mixture must be from 290 to 300 degrees F.

The Engineer determines the OBC under California Test 368.
Do not test RHMA-O aggregate for plasticity index and tensile strength ratio.

Add to section 39-1.11:
Before opening a lane to traffic, pave shoulders and median borders adjacent to the lane.

Do not leave a vertical joint more than 0.15 foot high between adjacent lanes open to traffic or within
lanes open to traffic.

If widening existing pavement, construct new pavement structure on both sides of the existing pavement
to match the elevation of the existing pavement's edge at each location before placing HMA over the
existing pavement.

Replace section 39-1.12E of the RSS for section 39-1.12 with:
39-1.12E Prepaving Must-Grinds

Section 39-1.12E applies to existing asphalt concrete areas receiving an HMA overlay of less than 0.25
foot.
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Prepaving profilograph includes taking profiles of the existing pavement, determining must-grinds, and
submitting profilograms.

Prepaving grinding day includes correcting must-grinds and taking profiles of the corrected areas and
submitting profilograms.

Before starting paving operations, determine must-grinds on the existing pavement under California Test
526. Take 2 profiles within each traffic lane, 3 feet from and parallel with the edge of each lane. Profile the
pavement in the Engineer's presence.

Submit profilograms and locations of must-grinds.

Notify the Engineer of those must-grinds that cannot be corrected by prepaving grinding. The Engineer
responds to your notification within 5 business days.

For those must-grinds that cannot be corrected by grinding, the Engineer may order you to either (1) not
correct the must-grinds or (2) correct must-grinds by a different method and take profiles of the corrected
areas with a profilograph.

Corrective work not performed by prepaving grinding, including taking profiles of the corrected areas and
associated traffic control, is change order work.

Correct prepaving must-grinds that you predict will cause the top layer of HMA to be noncompliant with
the smoothness specifications. After correcting prepaving must-grinds, take profiles of the corrected area
and submit profilograms.

Dispose of grinding residue.
Pave within 7 days of correcting areas.

The HMA pavement top layer must comply with section 39-1.12. The 2nd paragraph of section 39-1.12A
and the 3rd paragraph of section 39-1.12C do not apply regardless of the type of HMA used.

If ordered not to correct prepaving must-grinds, the smoothness specifications do not apply to the top
layer of HMA placed in those areas.

Smoothness correction of the top layer of HMA must leave at least 75 percent of the specified HMA
thickness. If ordered, core the pavement at the locations determined by the Engineer. Coring, including
traffic control, is change order work. Remove and replace deficient pavement areas where the overlay
thickness is less than 75 percent of the thickness specified as determined by the Engineer.

Replace section 39-1.19 with:
39-1.19 HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD
39-1.19A General
39-1.19A(1) Summary
Treat HMA aggregate with lime using the slurry method and place it in stockpiles to marinate.

39-1.19A(2) Submittals

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the
proposed JMF.

Submit the averaged aggregate quality test results within 24 hours of sampling.
Submit a treatment data log from the slurry proportioning device in the following order:

Treatment date

Time of day the data is captured

Aggregate size being treated

Wet aggregate flow rate collected directly from the aggregate weigh belt

Moisture content of the aggregate just before treatment, expressed as a percent of the dry aggregate
weight

arON=

Contract No. 12-0C5704
73



6. Dry aggregate flow rate calculated from the wet aggregate flow rate

7. Lime slurry flow rate measured by the slurry meter

8. Dry lime flow rate calculated from the slurry meter output

9. Authorized lime ratio for each aggregate size being treated

10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, expressed as a
percent of the dry aggregate weight

11. Calculated difference between the authorized lime ratio and the actual lime ratio

12. Dry lime and water proportions at the slurry treatment time

Every day during lime treatment, submit the treatment data log on electronic media in tab delimited format
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record
using a line feed carriage return to present the specified data on 1 line. The reported data must include
data titles at least once per report.

39-1.19A(3) Quality Control and Assurance

The QC plan must include aggregate quality control sampling and testing during aggregate lime
treatment. Sample and test in compliance with frequencies in the following table:

Aggregate Quality Control During Lime Treatment

Quality characteristic Test method Minimum sampling
and testing frequency
Sand equivalent California Test | Once per 1,000 tons of
217 aggregate treated with
lime
Percent of crushed California Test
particles 205
Los Angeles Rattler California Test
As necessary and as
211 ) X
- - P designated in the QC
Fine aggregate angularity California Test |
234 pan
Flat and elongated particles | California Test
235

Note: During lime treatment, sample coarse and fine aggregate from
individual stockpiles. Combine aggregate in the JMF proportions. Run
tests for aggregate quality in triplicate and report test results as the
average of 3 tests.

For any of the following, the Engineer orders proportioning operations stopped if you:

Do not submit the treatment data log

Do not submit the aggregate quality control data

Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop treatment when proportioning tolerances are exceeded
Use malfunctioning or failed proportioning devices
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If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment.

For the aggregate to be treated, determine the moisture content at least once during each 2 hours of
treatment. Calculate moisture content under California Test 226 or 370 and report it as a percent of dry
aggregate weight. Use the moisture content calculations as a set point for the proportioning process
controller.

39-1.19B Materials
High-calcium hydrated lime and water must comply with section 24-2.02.
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Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test
treated aggregate for quality control except for gradation. The Engineer does not test treated aggregate
for acceptance except for gradation.

The Engineer determines the combined aggregate gradation during HMA production after you have
treated the aggregate. If RAP is used, the Engineer determines combined aggregate gradations
containing RAP under Laboratory Procedure LP-9.

Treated aggregate must not have lime balls or clods.

39-1.19C Construction
39-1.19C(1) General
Notify the Engineer at least 24 hours before the start of aggregate treatment.

Treat aggregate separate from HMA production.
Do not treat RAP.

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from
2 to 3 parts water by weight. The slurry must completely coat the aggregate.

Lime treat and marinate coarse and fine aggregates separately.

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the
aggregate.

Treat the aggregate and stockpile for marination only once.

The lime ratio is the pounds of dry hydrated lime per 100 Ib of dry virgin aggregate expressed as a
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio.

The following aggregate gradations must have the lime ratio ranges shown in the following table:

Aggregate gradation Lime ratio
percent
Coarse 0.4-1.0
Fine 1.5-2.0
Combined virgin 0.8-1.5
aggregate

You may reduce the combined aggregate lime ratio for OGFC to 0.5-1.0 percent.

The lime ratio for fine and coarse aggregate must be within £0.2 percent of the lime ratio in the accepted
JMF. The lime ratio must be within £0.2 percent of the authorized lime ratio when you combine the
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition
of RAP.

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below
the lime ratio in the accepted JMF, stop treatment.

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in
HMA.

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or
below the lime ratio in the accepted JMF, stop treatment and do not use the day's total treatment in HMA.

If you stop treatment for noncompliance, you must implement corrective action and successfully treat
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period.

39-1.19C(2) Lime Slurry Proportioning
Proportion lime and water with a continuous or batch operation.
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The device controlling slurry proportioning must produce a treatment data log. The log consists of a series
of data sets captured at 10-minute intervals throughout daily treatment. The data must be a treatment
activity register and not a summation. The material represented by the data set is the quantity produced 5
minutes before and 5 minutes after the capture time. For the Contract's duration, collected data must be
stored by the controller.

39-1.19C(3) Proportioning and Mixing Lime Slurry Treated Aggregate

Treat HMA aggregate by proportioning lime slurry and aggregate by weight in a continuous operation.
Marinate treated aggregate in stockpiles from 24 hours to 60 days before using in HMA. Do not use
aggregate marinated longer than 60 days.

39-1.19D Payment

Payment for treating aggregates with lime slurry is included in payment for the HMA involved.

Replace section 39-1.30 with:
39-1.30 EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT
39-1.30A General
Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown.

39-1.30B Materials
For the safety edge, use the same type of HMA used for the adjacent lane or shoulder.

39-1.30C Construction
The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required.

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and
compacted with a device attached to the paver.

The device must be capable of shaping and compacting HMA to the required cross section as shown.
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave
marks such as ridges and indentations. The device must be capable of transition to cross roads,
driveways, and obstructions.

For safety edge treatment, the angle of the slope must not deviate by more than + 5 degrees from the
angle shown. Measure the angle from the plane of the adjacent finished pavement surface.

If paving is done in multiple lifts, the safety edge treatment can be placed either with each lift or with the
final lift.

Short sections of hand work are allowed to construct transitions for safety edge treatment.
For more information on the safety edge treatment, go to:

http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/

You can find a list of commercially available devices at the above Web site under "Frequently Asked
Questions" and "Construction Questions."

39-1.30D Payment

Not Used

Add to section 39-6:

The bid item for place hot mix asphalt (miscellaneous area) is limited to the areas shown and is in
addition to the bid items for the materials involved.
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The Department does not adjust the unit price for an increase or decrease in the prepaving grinding day
quantity.

If the Engineer determines more time is required to correct prepaving must-grinds than the Contract
allows for and if the correction of prepaving must-grinds is a controlling activity, the Engineer makes a
time adjustment.

ANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

40 CONCRETE PAVEMENT

Replace section 40-1.01C(14) with:
40-1.01C(14) Coefficient of Thermal Expansion

Fabricate test specimens from a single sample of concrete for coefficient of thermal expansion testing
under AASHTO T 336. Submit 4 test specimens for assurance testing.

For all coefficient of thermal expansion testing, submit your test data at the Web site:

http://169.237.179.13/cte/

Replace section 40-1.01D(1) with:
40-1.01D(1) General
Provide a QC manager under section 11.

Replace section 40-1.01D(2) with:
40-1.01D(2) Just-In-Time Training

Your personnel required to attend the prepaving conference must also complete Just-In-Time-Training
(JITT) for JPCP.

At least 7 business days before JITT, submit:

1. Instructor's name and listed experience
2. JITT facility's location
3. One copy each of the following:

3.1. Course syllabus

3.2. Handouts

3.3. Presentation materials

The Engineer provides training evaluation forms, and each attendee must complete them 5 business
days after JITT, submit completed training evaluation forms and to:

Construction_Engineering_ HQ@dot.ca.gov

JITT must be:

At least 4 hours long

At your option, an extension of the prepaving conference
Conducted at a mutually agreed place

Completed at least 20 days before you start paving activities
Conducted during normal working hours
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Provide a JITT instructor who is experienced with the specified pavement construction methods,
materials, and tests. The instructor must be neither your employee nor a Department field staff member.
Upon JITT completion, the instructor must issue a certificate of completion to each participant.
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The Engineer may waive training for personnel who have completed equivalent training within the 12
months preceding JITT. Submit certificates of completion for the equivalent training.

The Engineer determines the costs for providing JITT under section 9-1.04 except no markups are added
and you are paid for 1/2 of the JITT cost. Costs for providing JITT include training materials, class site,
and the JITT instructor, including the JITT instructor's travel, lodging, meals and presentation materials.
The Department does not pay your costs for attending JITT.

Replace section 40-1.01D(7)a with:
40-1.01D(7)a Testing for Coefficient of Thermal Expansion

Perform coefficient of thermal expansion testing under AASHTO T 336 at a frequency of 1 test for each
5,000 cubic yards of paving but not less than 1 test for projects with less than 5,000 cubic yards of
concrete. This test is not used for acceptance.

For field qualification, perform coefficient of thermal expansion testing under AASHTO T 336.

Replace "Reserved" in section 40-1.021(1) with:
Liquid joint sealant for longitudinal and transverse contraction joints and isolation joints must be silicone.

Longitudinal contraction joint must be Type B. Transverse contraction joint must be Type B.

Replace section 40-2 with:
40-2 JOINTED PLAIN CONCRETE PAVEMENT
40-2.01 GENERAL
40-2.01A Summary
Section 40-2 includes specifications for constructing JPCP.

40-2.01B Submittals
40-2.01B(1) General
Not Used

40-2.01B(2) Early Age Crack Mitigation System
At least 24 hours before each paving shift, submit the following information as an informational submittal:

1. Early age stress and strength predictions
2. Scheduled sawing and curing activities
3. Contingency plan if cracking occurs

40-2.01C Quality Control and Assurance
40-2.01C(1) General
Not Used

40-2.01C(2) Quality Control Plan

The QC plan must include a procedure for identifying transverse contraction joint locations relative to the
dowel bars longitudinal center and a procedure for consolidating concrete around the dowel bars.

40-2.01C(3) Early Age Crack Mitigation System

For PCC concrete pavement, develop and implement a system for predicting stresses and strength
during the initial 72 hours after paving. The system must include:

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, humidity,
and cloud cover

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the
paving site

3. Early age concrete pavement stress and strength prediction computer program
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4. Analyzing, monitoring, updating, and reporting the system's predictions

40-2.02 MATERIALS
Not Used

40-2.03 CONSTRUCTION
40-2.03A General
Transverse contraction joints on a curve must be on a single straight line through the curve's radius point.

40-2.03B Tie Bar Placement

If the curvature of a concrete pavement slab prevents equal spacing of tie bars to maintain the minimum
clearance from transverse joints, space them from 15 to 18 inches.

40-2.03C Ramp Termini

For ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of
at least 0.35 determined on the hardened surface under California Test 342.

40-2.03D Removal and Replacement
When replacing concrete, saw cut and remove to full depth and width.

Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and where the
Engineer orders. You may make additional saw cuts within the removal area to facilitate slab removal or
to prevent binding of the saw cut at the removal area's edge. Saw cut perpendicular to the slab surface.

Use slab lifting equipment with lifting devices that attach to the slab. After lifting the slab, paint the cut
ends of dowels and tie bars.

Construct transverse and longitudinal construction joints between the new slab and existing concrete
using dowel bars. For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For
transverse joints, offset dowel bar holes from the original dowel bar by 3 inches.

Drill holes and use chemical adhesive to bond the dowel bars to the existing concrete. Use an automated
dowel bar drilling machine. Holes must be at least 1/8-inch greater than the dowel bar diameter. Clean
the holes in compliance with the chemical adhesive manufacturer's instructions. Holes must be dry when
you place chemical adhesive.

Immediately after inserting dowel bars into the chemical adhesive-filled holes, support the dowel bars and
leave them undisturbed for the minimum cure time recommended by the chemical adhesive
manufacturer.

Clean the faces of joints and underlying base from loose material and contaminants. Coat the faces with
a double application of pigmented curing compound under section 28-2.03F. For partial slab
replacements, place preformed sponge rubber expansion joint filler at new transverse joints under ASTM
D 1752.

40-2.04 PAYMENT

Not Used

Replace section 40-4 with:
40-4 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)
40-4.01 GENERAL
40-4.01A Summary
Section 40-4 includes specifications for constructing jointed plain concrete pavement (JPCP) with rapid
strength concrete (RSC).

Section 40-1 does not apply.
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40-4.01B Definitions
early age: Time less than 10 times the concrete's final set time.

final set time: Time a specific penetration resistance of 4,000 psi is achieved, determined under ASTM
C 403.

opening age: Time the concrete achieves the specified strength for opening to traffic.
opening strength: Specified strength for concrete before opening to traffic.
transverse crack: A crack running from 1 longitudinal edge of the panel to the other.

40-4.01C Submittals

Submit AASHTO T 336 coefficient of thermal expansion test results and at the website
http://169.237.179.13/cte/.

For rejected test strips, submit a plan for changed materials, methods, or equipment before constructing
additional test strips.

40-4.01D Quality Control and Assurance
40-4.01D(1) General

Perform profilograph testing on concrete shoulders. Testing and test results must comply with the
specifications for concrete pavement smoothness, profilograph test procedure, and corrective action for
traffic lanes.

40-4.01D(2) Mix Design
At least 10 days before use in a test strip, submit a mix design for RSC that includes:

Opening age

Proposed aggregate gradation

Proportions of hydraulic cement and aggregate

Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Range of ambient temperatures over which the mix design is effective

Final set time

Any special instructions or conditions such as water temperature requirements
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Submit more than 1 mix design to plan for ambient temperature variations anticipated during RSC
placement. Each mix design must have a maximum ambient temperature range of 18 degrees F.

Submit modulus of rupture development data for each mix design. You may use modulus of rupture
development data from laboratory-prepared samples. The testing ages for modulus of rupture
development data must include 1 hour before opening age, opening age, 1 hour after opening age, 24
hours, 7 days, and 28 days.

During concrete mix design, perform coefficient of thermal expansion testing under AASHTO T 336 from
trial mixture samples. Provide a split test sample to METS. If changing an aggregate supply source or the
mix properties or proportions, perform coefficient of thermal expansion testing for the new concrete mix.

40-4.01D(3)(a) Calibration Testing Certificates of Compliance
Submit a certificate of compliance under section 6-3.05E with each delivery of aggregate, cemetitious
material, and admixtures used for calibration tests. Include certified copies of the weight of each delivery.

The certificate of compliance must state that the source of materials used for the calibration tests is the
same source as to be used in the work. The certificate must be signed by your assigned representative.
40-4.01D(3)(b) Cement and Admixtures

At least 45 days before intended use, submit a sample of cement from each proposed lot and samples of
proposed admixtures in the quantities ordered by the Engineer.
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During RSC pavement operations, submit uniformity reports for hydraulic cement at least once every 30
days to METS, Attention: Cement Laboratory. Uniformity reports must comply with ASTM C 917, except
testing age and water content may be modified to suit the particular material.

40-4.01D(4) Quality Control Program
40-4.01D(4)(a) General

Establish a quality control program to ensure that methods and procedures to produce and place RSC
comply with the specifications for RSC.

If the quality control program is not implemented and followed, the Engineer orders RSC work stopped.

40-4.01D(4)(b) Quality Control Managers
For the project, designate a lead QC Manager and assistant QC Managers.

The lead QC Manager administers the quality control plan (QC Plan). The lead QC Manager must hold
current American Concrete Institute (ACI) certification as "Concrete Field Testing Technician-Grade |" and
"Concrete Laboratory Testing Technician-Grade II." Assistant QC Managers must hold current ACI
certification as "Concrete Field Testing Technician-Grade I" and either "Concrete Laboratory Testing
Technician-Grade I" or "Concrete Laboratory Testing Technician-Grade 11."

The QC Manager responsible for the production period involved must review and sign the sampling,
inspection, and test reports. At least 1 QC Manager must be present for:

1. Each stage of mix design

2. Test strip construction

3. Production and construction of RSC

4. Meetings with the Engineer relating to production, placement, or testing.

A QC Manager must not be a member of this project's production or paving crews, an inspector, or a
tester. A QC Manager must have no duties during the production and placement of RSC except those
specified.

40-4.01D(4)(c) Quality Control Plan
The QC Plan describes the procedures you will use to control the production process including:

1. Determining if changes to the production process are needed
2. Procedures for proposing changes
3. Procedures for implementing changes

Do not start RSC work until the QC Plan has been accepted by the Engineer. The Engineer accepts the
QC Plan based on the inclusion and adequacy of:

1. Names and qualifications of the lead Quality Control Manager (QCM) and assistant QCMs.

2. Outline procedure for the placement and testing of test strips

3. Outline procedure for the production, transportation, and placement of RSC

4. Outline procedure for sampling and testing to be performed during and after RSC construction

5. Contingency plan for correcting problems in production, transportation, or placement. Include the
quantity and location of standby material in your contingency plan.

6. Provisions for determining if RSC placement must be suspended and temporary roadway pavement
structure constructed

7. Forms to report inspection, sampling, and testing

8. Location of your quality control testing laboratory and testing equipment during and after paving

operations
9. List of the testing equipment to be used including date of last calibration
10. Names and certifications of quality control personnel including those performing sampling and testing

At the time of QC Plan submission, the Department qualifies the quality control samplers and testers
through the Independent Assurance Program (IAP) for the sampling and testing they perform.
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40-4.01D(4)(d) Quality Control Inspection, Sampling, and Testing

Perform quality control sampling, testing, and inspection throughout RSC production and placement.
Before any sampling and testing, give the Engineer at least 2 business days notice. Give the Engineer
unrestricted access to your quality control inspectors, samplers, testers, and laboratories. Submit testing
results within 15 minutes of testing completion. Record inspection, sampling, and testing on the forms
accepted with the QC Plan and submit them within 48 hours of completion of each paving shift and within
24 hours of 7-day modulus of rupture tests.

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in
proper working condition. Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

40-4.01D(4)(e) Test Strips
The first paving activity must be to construct a test strip:

1. 700 to 1,000 feet long
2. Same width as the planned paving
3. With the same equipment used for the planned paving

The Engineer evaluates the test strip for compliance with the specifications for acceptance criteria.

The Engineer selects from 6 to 12 core locations for dowel bars and up to 6 locations for tie bars per test
strip.

If you use mechanical dowel bar inserters, the test strip must demonstrate they do not leave voids,
segregations, or surface irregularities such as depressions, dips, or high areas.

Allow the Engineer 3 business days to evaluate the test strip for:

1. Smoothness

2. Dowel bar and tie bar alignment

3. Thickness

4. Final finishing except coefficient of friction

During the 3 business day evaluation, the Engineer rejects a test strip if:

Surface varies more than 0.02 foot from a 12-foot straightedge's lower edge
Wheel path's individual high points are greater than 0.025 foot in 25 feet

Dowel bars do not comply with specified placement tolerances

Concrete pavement thickness deficiency is greater than 0.05 foot

Final finishing does not comply with the specifications except coefficient of friction
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Remove the test strip if the Engineer rejects it for noncompliance with the specifications for dowel bar
alignment or thickness. Dispose of rejected test strip material.

If the Engineer rejects the test strip for noncompliance with the smoothness or final finishing
specifications except coefficient of friction, you may grind the test strip into compliance if you intend to
leave it as part of the paving.

If the Engineer does not reject the test strip during the 3-day evaluation, you may begin production paving
while the Engineer continues to evaluate the test strip for compliance with the other specifications. If the
Engineer rejects the test strip for noncompliance with the other specifications, stop production paving until
you construct a test strip the Engineer accepts.

Construct additional test strips until the Engineer accepts one.
Construct additional test strips if you:

1. Propose different paving equipment including:
1.1. Batch plant
1.2. Paver
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3. Dowel bar inserter
4. Tie barinserter
5. Tining

.6. Curing equipment

hange concrete mix proportions

During test strip construction, sample and split the aggregate for gradings, cleanness value, and sand
equivalent testing.

Test strip must comply with the QC Plan for RSC production and placement. The QC Plan must detail
your intended:

Locations and times

Production procedures

Placement and finishing methods

Sampling methods, sample curing, and sample transportation
Testing and test result reporting
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Within 20 minutes after rapid strength concrete delivery for test strips, fabricate test beams under
California Test 524. Use beams to determine early age and 7-day modulus of rupture values.

Cure beams fabricated for early age testing so that the monitored temperatures in the beams and the test
strip are always within 5 degrees F. Monitor and record the internal temperatures of test strip and early
age beams at intervals of at least 5 minutes. Install thermocouples or thermistors connected to strip-chart
recorders or digital data loggers to monitor the temperatures. Temperature recording devices must be
accurate to within +2 degrees F. Measure internal temperatures at 1 inch from the top, 1 inch from the
bottom, and no closer than 3 inches from any edge until early age testing is completed.

Cure beams fabricated for 7-day testing under California Test 524 except place them into sand at a time
that is from 5 to 10 times the final set time, or 24 hours, whichever is earlier.

Test strip must have an early age modulus of rupture of not less than 400 psi and a 7-day modulus of
rupture of not less than 600 psi.

Dispose of test strip and test specimens for test strip.

40-4.01D(4)(f) Production Process Control and Quality Control Testing
Contingency plan equipment and personnel must be present at the job site.

Provide continuous process control and quality control sampling and testing throughout RSC production
and placement.

During production of RSC, sample and test aggregates at least once for every 650 cubic yards of RSC
produced, but not less than once per placement shift. Test aggregates for compliance with gradations,
cleanness value, and sand equivalent specifications.

At least once for every 650 cubic yards of RSC produced, but not less than twice per placement shift,
sample and test for:

1. Yield

2. Penetration
3. Air content
4. Unit weight

During placement of RSC, fabricate beams and test for modulus of rupture within the first 30 cubic yards,
at least once every 130 cubic yards, and within the final truckload.

If requested, submit split samples and fabricate test beams for the Engineer's testing.

For determining early age modulus of rupture, cure beams under the same conditions as the pavement
until 1 hour before testing. Cure beams fabricated for the 7-day test under California Test 524. The
Engineer uses modulus of rupture test results for accepting or rejecting the replacement pavement and
determining pay factor adjustment for low modulus of rupture.
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Dispose of materials resulting from the construction of the test beams, temporary roadway pavement
structure, and rejected replacement pavement.

40-4.01D(4)(g) Weighmaster Certificates

Submit weighmaster certificates for RSC. Regardless of the proportioning method used, the certificates
must include all the information necessary to trace the manufacturer and the manufacturer's lot number
for the cement being used. The weighmaster certificates for the cement must include:

1. Date of proportioning

2. Location of proportioning

3. Actual net draft cement weight, if proportioned into fabric containers

4 Net draft cement weight used in the load, if proportioned at the pour site from a storage silo

40-4.01D(5) Engineer's Acceptance for Modulus of Rupture

RSC pavement must develop a minimum modulus of rupture of 400 psi before opening to traffic. RSC
pavement must develop a minimum modulus of rupture of 600 psi 7 days after placement. The Engineer
may accept RSC pavement that does not attain the specified moduli of rupture as specified in "Pay Factor
Adjustment for Low Modulus of Rupture." The Engineer determines the modulus of rupture by testing 3
beam specimens under California Test 524 and averaging the results. You may fabricate beam
specimens using an internal vibrator under ASTM C 31. No single test represents more than that day's
production or 130 cubic yards, whichever is less.

Beam specimens for early age must be cured so the temperature in the specimens is within 5 degrees F
of the temperature in the pavement. You must determine the modulus of rupture at other ages using
beams cured and tested under California Test 524 except place them in sand from 5 to 10 times the final
set time or 24 hours, whichever is earlier. You must perform the testing to determine modulus of rupture
values of the RSC pavement in the presence of the Engineer.

40-4.01D(5)(a) Pay Factor Adjustment for Low Modulus of Rupture
The Engineer adjusts payment for RSC for modulus of rupture as follows:

1. Payment for RSC with a modulus of rupture of 400 psi or greater before opening to traffic and 7-day
modulus of rupture of 600 psi or greater is not adjusted.

2. Payment for RSC with a 7-day modulus of rupture less than 500 psi is not adjusted and no payment
is made. Remove this RSC and replace it at your expense with RSC that complies with the
specifications.

3. Payment for RSC with a modulus of rupture less than 350 psi before opening to traffic is not adjusted
and no payment is made. Remove this RSC and replace it at your expense with RSC that complies
with the specifications.

4. Payment for RSC with a modulus of rupture of 350 psi or greater before opening to traffic and a 7-day
modulus of rupture greater than or equal to 500 psi is reduced by the percentage in the pay table for
the quantity represented by the tests.

Percentage Pay Table

Modulus of rupture (psi) at 7-Day modulus of rupture (psi)
opening to traffic Greater than Less than 600 and Less than 550 and
or greater greater
equal to 600 than or equal to 550 than or equal to 500
Greater than or equal to 400 100% 95% 90%
Less than 400 and greater than 95% 95% 90%
or equal to 350
Less than 350 0% 0% 0%

The Engineer rejects any RSC area that develops 1 or more transverse full depth random cracks
within 64 days after placement. Remove this RSC at your expense and replace it with RSC that
complies with the specifications.
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40-4.02 MATERIALS

40-4.02A Temporary Roadway Pavement Structure

40-4.02A(1) Aggregate Base

Aggregate base for temporary roadway pavement structure must be produced from any combination of

broken stone, crushed gravel, natural rough-surfaced gravel, reclaimed concrete and sand. Grading of
aggregate base must comply with the 3/4-inch maximum grading specified in section 26-1.02B.

40-4.02A(2) Hot Mix Asphalt

For hot mix asphalt:

1. Choose the 3/8-inch or 1/2-inch HMA Type A or Type B aggregate gradation under section 39-1.02E.

2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate gradation and 6.0
percent for 1/2-inch aggregate gradation.

3. Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 under section 92.

40-4.02A(3) Rapid Strength Concrete

RSC that fails to meet opening strength but has a modulus of rupture of at least 200 psi may serve as
temporary roadway and must be replaced before acceptance of the contract.

40-4.02B Bond Breaker
Bond breaker must be one of the following:

1. White curing paper under ASTM C 171

2.  White opaque polyethylene film under ASTM C 171, except that the minimum thickness must be 6
mils

3. Paving asphalt, Grade PG 64-10, under section 92

4. Curing compound (5) under section 90-1.03B(3)

40-4.02C Rapid Strength Concrete
RSC must be one of the following:

1. Concrete complying with section 90 “Portland Cement Concrete”, except you may use Type llI
portland cement.
2. Concrete complying with section 90 “Portland Cement Concrete”, except:
2.1.  You may use any cement that complies with the definition of hydraulic cement or blended
hydraulic cement in ASTM C 219 and the requirements shown in the following table:

Hydraulic cement®

Test description Test method Requirement®
Contraction in air California Test 527,W/C Ratio = 0.39 0.053 %,
+0.010 max.
Mortar expansion in water ASTM C 1038 0.04 %, max.

Soluble chloride® California Test 422 0.05 %, max.
Soluble sulfates® California Test 417 0.30 %, max.
Thermal stability California Test 553 90 %, min.
Compressive strength @ 3 ASTM C 109 2,500 psi
days

Note:

@ Perform test on a cube specimen fabricated under ASTM C 109. Cure the specimen at least 14
days and then pulverized to 100 percent passing the No. 50 sieve.

i you use chemical admixtures, include them when testing.

“The requirements of this table does not apply to portland cement.

2.2.  You may use citric acid or borax if you submit a written request from the cement manufacturer
and a test sample.

Section 40-1.02B(2)(a) does not apply.
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Supplementary cementitous material is not required in RSC.

Choose the combined aggregate grading for RSC from either the 1-1/2 inch maximum or the 1-inch
maximum combined grading under section 90-1.02C(4)(d).

Aggregate for RSC must be either:

1. Innocuous in conformance with the provisions in section 90-2.02C.
When tested under ASTM C 1567 using the proposed aggregate and cementitious materials, the
expansion is less than 0.10 percent. Submit test data with each mix design. Test data authorized by
the Department no more than 3 years before the 1st day of the Contract is authorized for the entire
Contract. The test data must be for the same concrete mix and must use the same materials and
material sources to be used on the Contract.

You may use Type C accelerating and Type E accelerating and water reducing chemical admixtures as
specified in section 90-1.02E. The requirement for air entrainment of concrete in freeze-thaw areas only
applies when portland cement is used.

During concrete mix design, perform coefficient of thermal expansion testing under AASHTO T 336 from
trial mixture samples. If changing an aggregate supply source or the mix properties or proportions,
perform coefficient of thermal expansion testing for the new concrete mix. This test will not be used for
acceptance.

40-4.02D Bar Reinforcement
Bar reinforcement must be one of the following:

1. Epoxy coated steel reinforcing bar:
1.1.  Bar must comply with ASTM A 615/A 615M, Grade 40 or 60; ASTM A 996/A 996M; or ASTM A
706/A 706M.
1.2. Epoxy-coating must comply with ASTM A 934/A 934M. Epoxy-coating must be purple or gray
and handled at the manufacturing plant and job site under ASTM D 3963/D 3963M and section
52-2.
2. Low carbon, chromium steel bar:
2.1. Low carbon, chromium steel bar must comply withASTM A 1035/A 1035 M.

40-4.02G Dowel Bar and Dowel Bar Baskets
Dowel bar and dowel bar baskets must be one of the following:

1. Epoxy coated steel reinforcing bar

1.1.  Reinforcing bar must comply with ASTM A 615/A 615M, Grade 40 or 60.

1.2. Epoxy coating must comply with ASTM A 884/A 884M, Class A, Type 2. Epoxy coating must
be purple or gray.

2. Stainless steel bar:

2.1. Stainless steel bar must be descaled, pickled, and polished solid stainless steel bars, UNS
Designation S31603 or S31803, Grade 60 under ASTM A 276/A 276M, and ASTM A 955/A
955M.

2.2. If placed under the basket placing method, stainless steel baskets must comply with ASTM A
493/A 493M, UNS S31600 or S31603.

40-4.02H Tie Bar and Tie Bar Baskets
Tie bar and tie bar baskets must be one of the following:

1. Epoxy coated steel reinforcing bar:
1.1.  Bar reinforcing must comply with ASTM A 615/A 615M, Grade 40 or 60; ASTM A 996/A 996M,;
or ASTM A 706/A 706M
1.2. Epoxy coating for deformed tie bars must comply with ASTM A 934/A 934M. Epoxy coating
must be purple or gray.
1.3. Epoxy coating for smooth tie bars and tie bar baskets must comply with ASTM A 884/A 884M,
Class A, Type 2.
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2. Stainless steel bar:

2.1. Stainless steel bar must be descaled, pickled, and polished solid stainless steel bars UNS
Designation S31603 or S31803, Grade 60 under ASTM A 955/A 955M. If placed under the
basket placing method, baskets must be stainless steel under ASTM A 493/A 493M, UNS
S31600 or S31603.

40-4.02I Liquid Joint Sealant
Liquid joint sealant for longitudinal and transverse contraction joints must be silicone.

40-4.02J Liquid Joint Sealant for Isolation Joints
Liquid joint sealant for isolation joints must be silicone.

40-4.02K Tack Coat
Tack coat must comply with section 39.

40-4.03 CONSTRUCTION
40-4.03A Tie Bar Spacing On Curves

If the curvature of a concrete pavement slab prevents equal spacing of tie bars to maintain the minimum
clearance from transverse joints, space them from 15 to 18 inches.

40-4.03B Transition Joints With Hot Mix Asphalt

If a joint between concrete pavement and hot mix asphalt is specified, apply tack coat between the
concrete pavement and hot mix asphalt.

40-4.03C Temporary Roadway Pavement Structure

Place hot mix asphalt and aggregate base where existing pavement is replaced for construction of a
temporary roadway pavement structure. The quantity must be equal to the quantity of pavement
removed during the work shift. If you place temporary roadway pavement structure, it must be maintained
and later removed as the first order of work when JPCP (RSC) activities resume. The temporary roadway
pavement structure must consist of 3-1/2 inch thick hot mix asphalt over aggregate base. RSC not
conforming to the specifications may be used for temporary roadway pavement structure with the
Engineer's approval.

Spread and compact aggregate base and hot mix asphalt by methods that produce a well-compacted,
uniform base, with a surface of uniform smoothness, texture and density. Surfaces must be free from
pockets of coarse or fine material. You may spread aggregate base and hot mix asphalt each in one
layer. The finished surface of hot mix asphalt must not vary more than 0.05 foot from the lower edge of a
12-foot long straightedge placed parallel with the centerline and must match the elevation of existing
concrete pavement along the joints between the existing pavement and temporary surfacing.

After removing temporary roadway pavement structure, you may stockpile removed aggregate base at
the project site and reuse it for temporary roadway pavement structures. When no longer required,
dispose of standby material or stockpiled material for temporary roadway pavement structures.
40-4.03D Rapid Strength Concrete

40-4.03D(1) General

Concrete pavement penetration specified in section 90-1.02G(6) does not apply to RSC.

RSC must develop the specified opening age and 7-day modulus of rupture strengths.

40-4.03D(2) Proportioning
Weighing, measuring, and metering devices used for proportioning materials must comply with section 9-
1.01.

For batches with a volume of 1 cubic yard or more, proportioning must comply with one of the following
methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to
the pour site. Proportion ingredients under section 90-1.02F.
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2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck
for transportation to a cement silo and weigh system, which must proportion cement for charging into
the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for
transportation to a location where pre-weighed containerized cement is added to the mixer truck. The
cement pre-weighing operation must utilize a platform scale. The platform scale must have a
maximum capacity of 2.75 tons with a maximum graduation size of 1 pound. Pre-weigh cementinto a
fabric container. The minimum amount of cement to be proportioned into any single container must
be 1/2 of the total amount required for the load of RSC being produced.

For central batch plants, indicators for weighing and measuring systems such as over and under dials
must be grouped so that each indicator's smallest increment can be accurately read from the control point
of the proportioning operation. In addition, indicators for weighing and measuring cement batched from a
remote weighing system must be placed so that each indicator can be accurately read from the control
point of the proportioning operation.

Weighing equipment must be insulated from other equipment's vibration or movement. When the plant is
operating, each draft's material weight must not vary from the designated weight by more than the
specified tolerances. Each scale graduation must be 0.001 of the usable scale capacity.

Aggregate must be weighed cumulatively. Equipment for weighing aggregate must have a zero tolerance
of £0.5 percent of the aggregate's designated total batch weight. Equipment for the separate weighing of
the cement must have a zero tolerance of 0.5 percent of the cement's designated individual batch draft.
Equipment for measuring water must have a zero tolerance of +0.5 percent of the water's designated
weight or volume.

The weight indicated for any individual batch of material must not vary from the preselected scale setting
by more than:

Batch Weight Tolerances

Material Tolerance
Aggregate +1.0 percent of designated batch weight
Cement 10.5 percent of designated batch weight
Water +1.5 percent of designated batch weight or
volume

Proportioning consists of dividing the aggregate into the specified sizes and storing them in separate bins,
and then combining the aggregate with cement and water. Proportion dry ingredients by weight.
Proportion liquid ingredients by weight or volume.

Handle and store aggregates under section 90-1.02F(2). Proportion liquid admixtures under section 90-
1.02F(4)(b).

Control aggregate discharged from several bins with gates or mechanical conveyors. The means of
discharge from the bins and from the weigh hopper must be interlocked so that no more than 1 bin can
discharge at a time, and the weigh hopper cannot be discharged until the required quantity from each of
the bins has been deposited in the weigh hopper.

At the time of batching, dry and drain aggregates to a stable moisture content. Do not proportion
aggregates with visible separation of water from the aggregate during proportioning. At the time of
batching, the free moisture content of fine aggregate must not exceed 8 percent of its saturated, surface-
dry weight.

If the proportioning plant has separate supplies of the same size group of aggregate with different
moisture content, specific gravity, or surface characteristics affecting workability, exhaust 1 supply before
using another supply.

Keep cement separated from the aggregate until discharged into the mixer. When discharged into the
mixer, cement must be free of lumps and clods. Before reuse, clean fabric containers used for
transportation or proportioning of cement.
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Weigh systems for proportioning aggregate and cement must be individual and distinct from other weigh
systems. Each weigh system must have a hopper, a lever system, and an indicator.

When ordered by the Engineer, determine the gross weight and tare weight of truck mixers on scales
designated by the Engineer.

Install and maintain in operating condition an electrically actuated moisture meter. The meter must
indicate on a readily visible scale the changes in the fine aggregate moisture content as it is batched.
The meter must have a sensitivity of 0.5 percent by weight of the fine aggregate.

Obtain the Engineer's acceptance before mixing water into the concrete during hauling or after arrival at
the delivery point. If the Engineer accepts additional water be incorporated into the concrete, the drum
must revolve not less than 30 revolutions at mixing speed after the water is added and before starting
discharge. Measure water added to the truck mixer at the job site through a meter in compliance with
section 9-1.02.

Installation of jointed plain concrete pavement (rapid strength concrete) between the westbound
Brookhurst Street on ramp, “BH1” line, and Brookhurst Street off ramp, “BH2” line is to be completed with
overnight closures upon completion of stage 1B.

Installation of jointed plain concrete pavement (rapid strength concrete) between the westbound
Raymond Avenue on ramp, “RA1” line, and Raymond Avenue off ramp, “RA2” line, is to be completed
with overnight closures upon completion of stage 1B.

Installation of jointed plain concrete pavement (rapid strength concrete) between the westbound Euclid
Street on ramp, “EU1” line, and Euclid Street off ramp, “EU2” line, is to be completed with overnight
closures upon completion of stage 2B.

Installation of jointed plain concrete pavement (rapid strength concrete) adjacent to the westbound State
College Boulevard on ramp, “SC1” line, is to be completed with overnight closures upon completion of
stage 2B.

40-4.03G Bond Breaker
Not Used

40-4.03H Spreading, Compacting, and Shaping

You may use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side
forms must be of sufficient rigidity, both in the form and in the connection with adjoining forms, that
movement will not occur under forces from subgrading and paving equipment or from the pressure of
concrete.

Side forms must remain in place until the pavement edge no longer requires the protection of forms.
Clean and oil side forms before each use.

After you deposit the RSC on the subgrade, consolidate RSC with high-frequency internal vibrators.
Consolidate adjacent to forms and across the full paving width. Place RSC as nearly as possible to its
final position. Do not use vibrators for extensive shifting of RSC.

Spread and shape RSC with powered finishing machines supplemented by hand finishing.

After you mix and place RSC, do not add water to the surface to facilitate finishing. Use surface finishing
additives as recommended by the manufacturer of the cement after their use is authorized.

40-4.03I Joints

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend
the excavation's full depth. Place the top of the joint filler flush with the top of the pavement. Secure joint
filler to the joint face of the existing pavement to prevent the joint filler from moving during the placement
of RSC.
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40-4.03J Final Finishing

If the Engineer determines by visual inspection the final texturing may not comply with the specifications
for coefficient of friction, the Engineer tests to determine coefficient of friction. Open the pavement to
traffic and allow 5 days after concrete placement for the Department to test for coefficient of friction. If
pavement does not comply with the specifications for coefficient of friction, grind the pavement under
section 42-3. Perform grinding before sealing joints.

On ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of
at least 0.35 determined on the hardened surface under California Test 342.

40-4.03K Curing Method
Use the curing method recommended by the manufacturer of the cement for JPCP (RSC).

40-40.3L Concrete Pavement Removal
When removing and replacing concrete, remove it to full depth and width.

40-4.03M Crack Treatment
Not Used

40-4.03N Removal and Replacement of Slabs Without Bar Reinforcement
For full depth and partial length slab removal, saw cut the full depth and width.

Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and where the
Engineer orders. You may make additional saw cuts within the removal area to facilitate slab removal or
to prevent binding of the saw cut at the removal area's edge. Saw cut perpendicular to the slab surface.

Use slab lifting equipment with lifting devices that attach to the slab. After lifting the slab, paint the cut
ends of dowels and tie bars.

Construct transverse and longitudinal construction joints between the new slab and existing concrete
using dowel bars. For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For
transverse joints, offset dowel bars holes from the original dowel bars by 3 inches.

Drill holes and use chemical adhesive to bond the dowel bars to the existing concrete. Use an automated
dowel bar drilling machine. Holes must be at least 1/8-inch greater than the dowel bar diameter. Clean
the holes in compliance with the chemical adhesive manufacturer's instructions. Holes must be dry when
you place chemical adhesive.

Immediately after inserting dowel bars into the chemical adhesive-filled holes, support the dowel bars and
leave them undisturbed for the minimum cure time recommended by the chemical adhesive
manufacturer.

Clean the faces of joints and underlying base from loose material and contaminants. Coat the faces with
a double application of pigmented curing compound under section 28-2.03F. For partial slab
replacements, place preformed sponge rubber expansion joint filler at new transverse joints in compliance
with ASTM D 1752.

40-4.04 MEASUREMENT AND PAYMENT

If the Engineer accepts a test strip and it remains as part of the paving surface, the test strip is measured
and paid for as jointed plain concrete pavement (rapid strength concrete), seal pavement joint, and seal
isolation joint as the case may be.

The Engineer adjusts payment for jointed plain concrete pavement (rapid strength concrete) in
compliance with "Pay Factor Adjustment for Low Modulus of Rupture."

Repair, or removal and replacement of damaged pavement and base is at your expense and will not be
measured or paid for.

Providing a facility for and attending the prepaving conference is included in the payment for jointed plain
concrete pavement (rapid strength concrete).
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Applying tack coat at transverse transition joints and end anchors is included in the payment for jointed
plain concrete pavement (rapid strength concrete).

If the curvature of a slab affects tie bar spacing and additional tie bars are required, they are included in
the payment for jointed plain concrete pavement (rapid strength concrete).

ANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VI STRUCTURES
46 GROUND ANCHORS AND SOIL NAILS

Add to section 46-1.01A:
Abutment piles must be constructed before installing ground anchors at Brookhurst Avenue
Undercrossing.

You must exercise care to minimize impact to the abutment and piles due to the installation of ground
anchors and construction of the ground anchor wall. A monitoring program must be implemented during
construction to monitor movement of the abutment. If the measured vertical or lateral movement is
greater than 0.02 feet, construction must be stopped immediately and measures to mitigate the
movement must be implemented.

Payment for monitoring program in constructing ground anchor is included in the payment for ground
anchor.

Fractured rib texture must comply with section 51-1.03G.

Add to section 46-2.01D(2)(a):

Performance test a minimum of 2 ground anchors. The Engineer determines which anchors are to be
performance tested.

Replace the 3rd paragraph of section 46-2.01D(2)(a) with:
Do not stress against the concrete until it has attained a compressive strength of at least 3,000 psi.

Replace item 2 in the list in the 1st paragraph of section 46-2.01D(2)(c) with:
2. Creep movement measured from 1 to 10 minutes is less than 0.04 inch.

Add to section 46-2.03A:

Expect difficult ground anchor installation at Brookhurst Avenue Undercrossing ground anchor wall due to
the presence of the following conditions:

1. Caving soils

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

49 PILING

Add to section 49-1.03:
Expect difficult pile installation due to the conditions shown in the following table:
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Pile location Conditions
Bridge no. Support location
55-0216 Abutment and bents Caving soils
55-0218 Abutment and bents Caving soils
55-0245 Abutment and bents Caving soils
55-0279 Abutment and bents Caving soils
55-0280 Abutment and bents Caving soils, high ground water
55-0852 Abutment and bents Carving soils
Retaining walls Caving soils
107, 159, 255,
293, 305, 307,
and 315

Replace section 49-2.01C(3) with:
49-2.01C(3) Drilling
Oversized drilling is not allowed for casing installation.

Replace"Reserved" in section 49-3.02A(4)(b) with:

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete
pile construction. You must provide a facility for the meeting.

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH
concrete pile construction.

The purpose of this meeting is to:

1. Establish contacts and communication protocol between you and your representatives, any
subcontractors, and the Engineer
2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles

The Engineer will conduct the meeting. Be prepared to discuss the following:

Pile placement plan, dry and wet

Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring
Pile Design Data Form

Mitigation process

Timeline and critical path activities

Structural, geotechnical, and corrosion design requirements

Future meetings, if necessary, for pile mitigation and pile mitigation plan review

Safety requirements, including Cal/OSHA and Tunnel Safety Orders

NGO ALON =

Add to section 49-3.02A(4)(d)(ii):
If inspection pipes are not shown:

1. Include in the pile installation plan a plan view drawing of the pile showing reinforcement and
inspection pipes.

2. Place inspection pipes radially around the pile, inside the outermost spiral or hoop reinforcement and
no more than 1 inch clear of the outermost spiral or hoop reinforcement.

3. Place inspection pipes around the pile at a uniform spacing not exceeding 33 inches measured along
the circle passing through the centers of inspection pipes. Use at least 2 inspection pipes per pile.
Place inspection pipes to provide the maximum diameter circle that passes through the centers of the
inspection pipes while maintaining the spacing required herein.

4. Place inspection pipes at least 3 inches clear of the vertical reinforcement. Where the vertical
reinforcement configuration does not allow this clearance while achieving radial location
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requirements, maximize the distance to vertical rebar while still maintaining the requirement for radial
location.

Where the dimensions of the pile reinforcement do not allow inspection pipes to be placed as specified
above, submit a request for deviation before fabricating pile reinforcement.

Add to section 49-3.02B(6)(c):
The synthetic slurry must be one of the materials shown in the following table:

Material Manufacturer

SlurryPro CDP KB Technologies Ltd.
3648 FM 1960 West, Suite 107
Houston, TX 77068
(800) 525-5237

Super Mud PDS Company
c/o Champion Equipment Company
8140 East Rosecrans Ave.
Paramount, CA 90723
(562) 634-8180
Shore Pac GCV CETCO Dirilling Products Group
1350 West Shure Drive
Arlington Heights, IL 60004
(847) 392-5800
Terragel or Novagel Geo-Tech Drilling Fluids
Polymer 220 N. Zapata Hwy, Suite 11A
Laredo, TX 78043
(210) 587-4758

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the
above table may not be appropriate for a given job site.

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041,
MS# 9-4/11G, Sacramento, CA 95816-8041.

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table:
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SLURRYPRO CDP

before placing concrete

Property Test Value
Density Mud Weight (density),
During drilling API 13B-1, < 67.0 pcf
section 1
Before final cleaning and immediately < 64.0 pcf®

Before final cleaning and immediately
before placing concrete

API 13B-1, section 5

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 50-120 sec/qt
Before final cleaning and immediately <70 sec/qt
before placing concrete
pH Glass electrode pH meter 6.0-11.5
or pH paper
Sand content, percent by volume Sand,

< 0.5 percent

°If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.

Super Mud synthetic slurry must comply with the requirements shown in the following table:

SUPER MUD
Property Test Value
Density Mud Weight (Density),
During drilling API 13B-1, < 64.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®

before placing concrete

Before final cleaning and immediately
before placing concrete

APl 13B-1, section 5

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 32-60 sec/qt
Before final cleaning and immediately <60 sec/qt
before placing concrete
pH Glass electrode pH meter 8.0-10.0
or pH paper
Sand content, percent by volume Sand,

< 0.5 percent

%If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.
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Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table:

SHORE PAC GCV

before placing concrete

Property Test Value
Density Mud Weight (Density),
During drilling API 13B-1, < 64.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®

Before final cleaning and immediately
before placing concrete

APl 13B-1, section 5

Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 33-74 sec/qt
Before final cleaning and immediately < 57 sec/qt
before placing concrete
pH Glass electrode pH meter 8.0-11.0
or pH paper
Sand content, percent by volume Sand,

< 0.5 percent

%If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.

Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following

table:
TERRAGEL OR NOVAGEL POLYMER
Property Test Value
Density Mud Weight (Density),
During drilling API| 13B-1, <67.0 pcf®
section 1
Before final cleaning and immediately < 64.0 pcf®
before placing concrete
Viscosity Marsh Funnel and Cup.
During drilling API 13B-1, section 2.2 45-104 sec/qt
Before final cleaning and immediately < 104 sec/qt
before placing concrete
pH Glass electrode pH meter 6.0-11.5
or pH paper
Sand content, percent by volume Sand,
Before final cleaning and immediately API 13B-1, section 5 < 0.5 percent
before placing concrete

°If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may

be increased by 2 pcf.

Slurry temperature must be at least 40 degrees F when tested.

Add to section 49-3.02C(4):

If the hole is drilled below the specified tip elevation shown, the reinforcement must extend to within 3
inches of the bottom of the drilled hole.

Add to section 49-3.02C(5):
Install permanent steel casings by oscillators, rotators, or by placing in a drilled hole.
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50 PRESTRESSING CONCRETE

Replace the 2nd paragraph of section 50-1.01C(3) with:
For initial review, submit:

1. 10 sets for railroad bridges if the project includes a BNSF Railway underpass
2. 6 sets for other structures

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

51 CONCRETE STRUCTURES

Add to section 51-1.01C(2):

If the methacrylate crack treatment is performed within 100 feet of a residence, business, or public space,
submit a public safety plan that includes the following:

1. Public notification letter with a list of delivery and posting addresses. The letter must describe the
work to be performed and state the treatment work locations, dates, and times. Deliver the letter to
residences and businesses within 100 feet of overlay work and to local fire and police officials not
less than 7 days before starting overlay activities. Post the letter at the job site.

2. Airborne emissions monitoring plan. A CIH certified in comprehensive practice by the American Board
of Industrial Hygiene must prepare and execute the plan. The plan must have at least 4 monitoring
points including the mixing point, application point, and point of nearest public contact. Monitor
airborne emissions during overlay activities.

3. Action plan for protecting the public if levels of airborne emissions exceed permissible levels.

4. Copy of the CIH's certification.

After completing methacrylate crack treatment activities, submit results from monitoring production
airborne emissions as an informational submittal.

Add to section 51-1.03C(2)(c)(i):
You may use permanent steel deck forms for the deck slabs between the girders of North Anaheim
Overhead and Acacia Street Undercrossing where shown.

Use permanent steel deck forms over the railroad span at North Anaheim overhead where shown.

Add to section 51-1.03G(1):

Architectural treatment at Retaining Walls 107, 167, 173 and 293 must consist of palms formed relief
texture, mountains formed relief texture, and areas of fractured rib texture. Do not apply Class | surface
finish to mountain formed relief texture.

Add to section 51-1.03G(2):

Abrasive blast mountain formed relief with fine abrasive after removing forms to remove sheen without
exposing aggregate.
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Add to section 51-1.04:
Payment for fractured rib texture on barriers is included in the payment for concrete barriers.

Payment for installation of brass tacks at top of ground anchor wall is included in the payment for
structural concrete, retaining wall.

Add to section 51-4.03B:

Provide temporary lateral bracing for girders over State College Boulevard. Install bracing at each end of
the girder segments and at the midspan. Bracing must be in place before releasing erection equipment
and must remain in place until 48 hours after concrete diaphragms are placed.

Design temporary bracing to prevent overturning and resist the lateral pressures shown in the following
table.

Structure height, H (feet above ground) | Lateral pressure® (psf)
0<H<30 15

®Apply the lateral pressure at the top of the girder in either

direction.

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

55 STEEL STRUCTURES

Add to section 55-1.02A(2):

Structural steel used for non-fracture critical members of bridge nos. 55-0216 (North Anaheim OH) and
55-0218 (Acacia Street UC) must comply with CVN impact requirements specified in section 55-1.02A(2).

Steel for fracture critical members must:

1. Comply with CVN impact requirements for Zone 2, welding, and welding inspection in "AASHTO/AWS
Fracture Control Plan (FCP) for Non-Redundant Members" of AWS D1.5.

2. Be produced by a fabricator certified under the AISC Quality Certification Program, Category Major
Steel Bridges (CBR), with Fracture Critical Endorsement.

Replace "Reserved" in section 55-1.03C(3) with:
55-1.03C(3)(a) General
Section 55-1.03C(3) includes specifications for heat straightening damaged steel girders.

Submit shop drawings for heat straightening steel girders. Include the following:

1. Description of methods and procedures

2. Sequence of operations

3. Description of equipment for restraining distorted areas of the girder and heating steel
4. Details of distribution of force reactions to the bridge
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55-1.03C(3)(b) Construction

Straighten distorted areas and bends by restraining girders and then alternately heating and cooling the
affected region. Maximum heating temperatures are shown in the following table:

Type of heating Temperature, degrees F, max
Preliminary heating for 800
large areas
Spot areas for removing dimples 800
or other localized deformations
Vee heats 1,200

Allow heated metal to cool in still air to 600 degrees F. Metal below 600 degrees F must be cooled in still
air or by applying dry compressed air.

Replace "Reserved" in section 55-2 with:
55-2.01 GENERAL
55-2.01A Summary
Section 55-2 includes specifications for fitting painted structural steel shells to columns and filling voids
with grout.

For field welding of column casings (1) only visual inspection is required and (2) the 2nd sentence of
paragraph 3.13.2 and the 1st sentence of paragraph 3.13.3 of AWS D1.5 do not apply.

55-2.01B Definitions

Not Used

55-2.01C Submittals
Submit a painting quality work plan under section 59-2.01C(3).

55-2.01D Quality Control and Assurance

Instead of certification complying with SSPC-QP 1, you may submit documentation showing compliance
with section 3 of SSPC-QP 1.

55-2.02 MATERIALS

Steel for casings must comply with ASTM A 36/A 36M or ASTM A 709/A 709M, Grade 36.

Grout must comply with section 50-1.03B(2)(d). For non-circular columns with a minimum gap of 1 inch
and a maximum gap greater than 4 inches, extend grout as follows:

1. Use an aggregate consisting of at least 70 percent fine aggregate and approximately 30 percent pea
gravel by weight. The size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at
least 90 percent passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve.

2. Cement content of the grout must be at least 845 pounds per cubic yard.

3. California Test 541 is not required.

Mortar must comply with section 51-1.02F.

Polyethylene must have a compressive strength of at least 10 psi at no more than 15 percent deflection
when tested under ASTM D 3575, Test B.

Drain extension pipe must comply with the specifications for drainage piping in section 75-1.03.

55-2.03 CONSTRUCTION
55-2.03A General
Remove and dispose of all material from the space to be occupied by column casing materials.

Bond polyethylene to column surfaces where shown. Use an authorized waterproof adhesive. Apply
adhesive to the entire contact surface.
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Use spacers to center casings around columns during placement. You may weld spacers to the inside of
casings. Do not use spacers in areas where polyethylene is used.

Paint the information that is on existing columns onto casings under section 51-1.03E(1).

55-2.03B Painting
Clean and paint column casings as specified for painting new structural steel in section 59-2.

Apply the undercoat before shipment to the job site. Do not paint surfaces that are to be thermal spray
coated or covered with polyethylene. Apply final coats after installing casing.

55-2.03C Grouting
Grout the space between casing and column faces under section 50-1.03B(2)(d).

Limit the height of each grout lift to minimize casing undulations and displacements. Undulations in the
casing surface must not exceed 1/4 inch in 12 inches. Total casing displacement from the position shown
must not exceed 2 inches at any point.

You may use bracing or other means to restrain casing. Except where shown, restraints may not pass
through columns.

Allow grout to harden before placing the next lift of grout unless a bracing system is used.
The maximum height of grout lifts for portions of casings with polyethylene is 10 feet.

Install external injection valves for grouting casings. Begin filling casing from the bottom. Space valves so
that grout fills the void between the casing and the column.

Seal casings at the bottom. Pump grout so that a uniform grout head around the column is maintained
and no visible water or air is ejected from the top of the grout. Cover grout at the casing top with mortar.
Slope mortar to drain.

Remove accessories from casings no sooner than 24 hours after placing grout. Voids must be filled with
mortar and finished flush with the exterior casing surface.

55-2.04 PAYMENT
Not Used

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

56 SIGNS

Replace "Reserved" in section 56-3.02D(2)(e) with:

Structural steel used for main members must comply with CVN impact requirements specified in section
55-1.02A(2).

Replace the 1st paragraph of section 56-3.02M(1) with:
Galvanize all ferrous metal parts of the following sign structure types:

1. Truss

2. Lightweight

3. Bridge mounted
4. Tubular

Paint all ferrous metal parts for the following sign structure types:

1. Box beam-closed truss
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57 WOOD AND PLASTIC LUMBER STRUCTURES

Replace section 57-2.04 with:
57-2.04 ABUTMENT LUMBER BLOCKING
57-2.04A General
57-2.04A(1) Summary
Section 57-2.04 includes specifications for installing lumber blocking at abutments.

57-2.04A(2) Definitions
Not Used

57-2.04A(3) Submittals

Submit shop drawings showing the proposed abutment lumber blocking sizes, arrangements, and method
of joining.

57-2.04A(4) Quality Control and Assurance
Not Used

57-2.04B Materials
Abutment lumber blocking must be preservative-treated wood.

The blocking must consist of solid timbers, dimension lumber, or a combination of both. The finished
thickness of any lumber must be at least 1-1/2 inches.

The blocking must have an allowable stress of at least 300 psi for compression perpendicular to the grain.

57-2.04C Construction

Maintain the minimum gap between the abutment lumber blocking and the concrete or steel surfaces
regardless of the arrangement of lumber sizes used. The abutment lumber blocking must be of a stable
configuration and may include joining together the individual pieces of lumber.

Where the abutment lumber blocking is exposed and accessible to the public, securely join the blocking
to prevent a person from removing it without tools.

Before blocking placement, remove existing forms and debris that interfere with the abutment lumber
blocking. Removing existing forms and debris is change order work.

Any metal component used for abutment lumber blocking that is not structural metal or hardware must
comply with section 75-1.03.

57-2.04D Payment
Not Used

ANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

58 SOUND WALLS

Add to section 58-2.02B:
The color of the CMUs must comply with color no. 33711 of FED-STD-595.
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Add to section 58-2.03A:
The angle of internal friction (¢) to be used with the plans for the soil at sound walls is 30 degrees.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

59 PAINTING

Add to section 59-2.01A:
Clean and paint the structures shown in the following table:

Bridge name and number Work description
North Anaheim OH Paint bridge widening including painting new
Bridge No. 55-0216 steel members, blast cleaning locations for
Acacia Street UC attaching new steel to existing members, and
Bridge No. 55-0218 undercoating and finish coating all surfaces

Replace "Reserved" in section 59-2.01C(2) with:

Submit proof of certification under the SSPC-QP Certification Program with your bid. Required
certifications are as follows:

1. SSPC-QP 1

2. SSPC-QP 2, Category A

3. SSPC-QP 3, Enclosed Shop Facility or AISC Sophisticated Paint Endorsement Quality Program, P1-
Enclosed

Add to section 59-2.03A:

For existing structural steel at bridge no. 55-0216 and 55-0218, paint removal is not required at contact
surfaces for connections to new structural steel. Clean these contact surfaces under SSPC-SP-1.

Add to section 59-2.03B(2)(a):
Clean inside surfaces of bolt holes under SSPC-SP-1 and remove visible rust.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VIII MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION

Add to section 72-11.01A:
Construct a test panel at the job site before placing the permanent slope paving.

The color and texture of the test panel and the finished slope paving must match the slope paving at the
existing bridge.

The test panel must be:

1. Atleast 4 by 6 feet
2. Constructed with the same materials for the permanent work
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3. Finished and cured using the same methods for the permanent work

If the test panel is rejected, construct another test panel.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

73 CONCRETE CURBS AND SIDEWALKS

Add to section 73-3.01D:
Minor concrete (patterned) must not be placed on the project before approval of the test plot.

When no longer required, the minor concrete (patterned) test plot must become your property and be
removed and disposed of in compliance with section 5-1.20B(4).

Add to section 73-3.02:

The color for the minor concrete (patterned) must be similar to the following colors: color code no. 5238
produced by L M Scofield Company, o. LC-2360 produced by Brickform no. 10134 produced by Davis
Colors or equal. Coloring must be integral, chemically inert, fade resistant mineral oxide or synthetic type.

Add to section 73-3.03:

After clearing, the areas to receive minor concrete (patterned) must be excavated to the depth shown,
graded to a smooth surface, compacted to not less than 90 percent relative compaction. Where minor
concrete (patterned) is to be placed adjacent to curbs, dikes of other pavement the subgrade must be
graded so that after the surfacing is placed, the top of the surfacing will be flush with the top of the curb.

Refer to section 14-11.03 regarding the handling and disposal of soil containing aerially deposited lead.

Where minor concrete (patterned) is to be placed, the outline of the area to receive the concrete must be
cut on a neat line and parallel to the existing and new edge of pavement with a power-driven saw, where
applicable.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

75 MISCELLANEOUS METAL

Add to the list in the 2nd paragraph of section 75-1.03A:

Gap closure plates

Sole plates

Expansion anchors
Double extra strong pipes

© N

Add to section 75-1.03A:
Double extra strong pipe must comply with section 55.

Contract No. 12-0C5704
102



NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

80 FENCES

Add to section 80-3.01A:
Except as otherwise specified in this section, temporary fence (Type CL-6, with privacy screen) must
conform to the plan details and the specifications for permanent fence of similar character as provided in
section 80-3.

Add to section 80-3.01B:
Temporary fence (Type CL-6, with privacy screen): chain linked fence with privacy screen fabric attached
to chain link fabric.

Add to section 80-3.02A:

Used materials may be installed as temporary fence, provided the used materials are good, sound and
are suitable for the purpose intended, as determined by the Engineer.

Materials for temporary fence may be commercial quality provided the dimensions and sizes of the
materials are equal to, or greater than, the dimensions and sizes shown or specified herein.

Privacy screen fabric must be a commercial quality water resistant knitted polyethylene privacy screening
fabric with a reinforced selvage edge. Screening fabric must be of the type that provides a minimum of 88
percent visibility blockage.

Comply with the manufacturer’s instructions for attaching privacy screen fabric to chain link fence.

Color of screening fabric must be green.

Add to section 80-3.02B:

Posts may be either metal or wood at your option.

Add to section 80-3.03:
Galvanizing and painting of steel items will not be required.
Treating wood with a wood preservative will not be required.
Concrete footings for metal fence posts will not be required.

Fence that is damaged during the progress of the work must be repaired or replaced at your expense the
same day the damage occurs.

When no longer required for the work, as determined by the Engineer, temporary fence (Type CL-6, with
privacy screen) must be removed.

Removed temporary fence (Type CL-6, with privacy screen) materials that are not damaged may be
constructed in the permanent work provided the materials conform to the requirements specified for the
permanent work and such materials are new when used for the temporary fence.

Holes caused by the removal of temporary fence (Type CL-6, with privacy screen) must be backfilled to
comply with section 5-1.36.
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DIVISION IX TRAFFIC CONTROL FACILITIES
83 RAILINGS AND BARRIERS

Replace "Reserved" in section 83-1.02B(1) with:

This work consists of furnishing and constructing vegetation control as specified in these special
provisions, as shown, and as ordered.

83-1.02B(1)(a) Materials
83-1.02B(1)(a)(i) Minor Concrete

Concrete for vegetation control must consist of a mixture of portland cement concrete, crumb rubber, and
concrete reinforcing fibers. Concrete must comply with the specifications for minor concrete in section 90
and these special provisions. Components of the concrete for vegetation control must be incorporated
homogeneously at the concrete plant before delivery to the job site.

Crumb rubber for minor concrete must be scrap tire crumb rubber consisting of ground or granulated
rubber derived from passenger tires, truck tires or tire buffings. The scrap tire crumb rubber to be blended
into the concrete must be equivalent to 3 percent by mass of the combined mixture of concrete and scrap
tire crumb rubber. Crumb rubber must be ground or granulated at ambient temperature. The maximum
size of individual particles must not exceed 1/16 inch in diameter and 1/2 inch in fibrous length or 1/4-inch
ground rubber chips. Crumb rubber must not contain more than 0.01 percent of wire (by mass of crumb
rubber) and must be free of contaminants, except fabric. Fabric must not exceed 0.05 percent by mass of
crumb rubber.

Reinforcing fibers for minor concrete must consist of polypropylene fibers with an engineered sinusoidal
contoured profile, manufactured specifically for use as concrete reinforcement. Reinforcing fiber must
consist of a blended ratio of 4 parts of coarse monofilament fibers with maximum individual fiber lengths
of 2inch + 1/2 inch and 1 part of fine fibrillated polypropylene fibers of various lengths and thickness.
Reinforcing fibers must be of a commercial source, combined with the concrete in proportions as
recommended by the manufacturer.

83-1.02B(1)(a)(ii) Grout

Grout for vegetation control must comply with the specifications in section 19-3.02D and these special
provisions.

Not more than 188 pounds of cement must be used for each cubic yard of material produced.
Aggregate for grout must be commercial quality concrete sand.

83-1.02B(1)(a)(iii) Landscape Fabric
Landscape fabric must be manufactured from thermally spun bonded polypropylene fabric and must
comply with the requirements shown in the following table:

Property Minimum requirement
Grab tensile strength 1351b
Grab elongation 70%
UV resistance 70% @ 150 hours
Weight 3 ounces per square yard

Staples for landscape fabric must be 2 inches in width, 6 inches in length, and 11-gauge wire.

Submit a copy of the manufacturer's material sheet, together with instructions for installation 5 business
days before installation.

Submit a certificate of compliance for landscape fabric.
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83-1.02B(1)(b) Site Preparation

83-1.02B(1)(b)(i) Clearing

Areas to receive vegetation control must be cleared of trash and debris under section 16 and these
special provisions.

Vegetation must be removed to the ground. Dispose of cleared trash, debris, and removed vegetation.

83-1.02B(1)(b)(ii) Earthwork
Earthwork must comply with the specifications in section 19 and these special provisions.

After clearing, areas to receive vegetation control must be excavated. Where vegetation control abuts the
existing surfacing, the edge of the existing surfacing must be on a neat line or must be cut on a neat line
to a minimum depth of 0.17 foot before removing the surfacing. The area to receive vegetation control
must be excavated to maintain planned flow lines, slope gradient, and contours of the job site.

After excavation, areas to receive vegetation control must be graded to a smooth, uniform surface and
compacted to a relative compaction of not less than 90 percent.

Dispose of surplus excavated material uniformly along the adjacent roadway, except as specified in
section 14-11.

83-1.02B(1)(c) Placement

Landscape fabric must be stapled to prevent shifting during concrete placement. Fabric must lie flat,
smooth, without bulges or wrinkles, and maintain uniform contact with the soil surface.

Grout must be spread to completely fill voids as shown.

Minor concrete must be struck off and compacted until a layer of mortar has been brought to the surface.
Minor concrete must receive a broom finish.

Two weakened plane joints must be constructed in the minor concrete at each post location,
perpendicular to the rail and in line with the edge of the grout. The joints must be constructed to a
minimum depth of 1 inch by scoring with a tool that will leave the corners rounded and ensure free
movement of concrete at the joint.

The finished grade of vegetation control must be uniform; maintaining planned flow lines, slope gradient,
and contours of the job site.

83-1.02B(1)(d) Payment

Vegetation control (minor concrete) is measured from the actual areas placed. The Department does not
pay for vegetation control (minor concrete) placed outside the dimensions shown.

Replace section 83-1.02C(2) with:
83-1.02C(2) Alternative In-Line Terminal System

Alternative in-line terminal system must be furnished and installed as shown and under these special
provisions.

The allowable alternatives for an in-line terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE SKT TERMINAL SYSTEM - Type SKT terminal system must be a SKT 350 sequential kinking
terminal manufactured by Road Systems, Inc., located in Big Spring, Texas, and must include items
detailed for Type SKT terminal system shown. The SKT 350 sequential kinking terminal can be
obtained from the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062,
telephone (801) 785-0505 or from the distributor, Gregory Highway Products, 4100 13th Street, S.W.,
Canton, OH 44708, telephone (330) 477—4800.
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2. TYPE ET TERMINAL SYSTEM - Type ET terminal system must be an ET-2000 PLUS (4-tube
system) extruder terminal as manufactured by Trinity Highway Products, LLC, and must include items
detailed for Type ET terminal system shown. The ET-2000 PLUS (4-tube system) extruder terminal
can be obtained from the manufacturer, Trinity Highway Products, LLC, P.O. Box 99, Centerville, UT
84012, telephone (800) 772—7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type ET terminal system, the steel foundation tubes with soil plates attached must be, at your option,
either driven, with or without pilot holes, or placed in drilled holes. Space around the steel foundation
tubes must be backfilled with selected earth, free of rock, placed in layers approximately 4 inches thick
and each layer must be moistened and thoroughly compacted. The wood terminal posts must be inserted
into the steel foundation tubes by hand and must not be driven. Before the wood terminal posts are
inserted, the inside surfaces of the steel foundation tubes to receive the wood posts must be coated with
a grease that will not melt or run at a temperature of 149 degrees F or less. The edges of the wood
terminal posts may be slightly rounded to facilitate insertion of the post into the steel foundation tubes.

For Type SKT terminal system, the soil tubes must be, at your option, driven with or without pilot holes, or
placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. Wood posts must be inserted into the steel foundation tubes by hand. Before the
wood terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood
posts must be coated with a grease that will not melt or run at a temperature of 149 degrees F or less.
The edges of the wood posts may be slightly rounded to facilitate insertion of the post into the steel
foundation tubes.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

Replace section 83-1.02C(3) with:
83-1.02C(3) Alternative Flared Terminal System

Alternative flared terminal system must be furnished and installed as shown and under these special
provisions.

The allowable alternatives for a flared terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE FLEAT TERMINAL SYSTEM - Type FLEAT terminal system must be a Flared Energy
Absorbing Terminal 350 manufactured by Road Systems, Inc., located in Big Spring, Texas, and must
include items detailed for Type FLEAT terminal system shown. The Flared Energy Absorbing
Terminal 350 can be obtained from the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant
Grove, UT 84062, telephone (801) 785-0505 or from the distributor, Gregory Industries, Inc., 4100
13" Street, S.W., Canton, OH 44708, telephone (330) 477-4800.

2. TYPE SRT TERMINAL SYSTEM - Type SRT terminal system must be an SRT-350 Slotted Rail
Terminal (8-post system) as manufactured by Trinity Highway Products, LLC, and must include items
detailed for Type SRT terminal system shown. The SRT-350 Slotted Rail Terminal (8-post system)
can be obtained from the manufacturer, Trinity Highway Products, LLC, P.O. Box 99, Centerville, UT
84012, telephone (800) 772-7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
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neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type SRT terminal system, the steel foundation tubes with soil plates attached must be, at your
option, either driven, with or without pilot holes, or placed in drilled holes. Space around the steel
foundation tubes must be backfilled with selected earth, free of rock, placed in layers approximately 4
inches thick and each layer must be moistened and thoroughly compacted. The wood terminal posts must
be inserted into the steel foundation tubes by hand and must not be driven. Before the wood terminal
posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood posts must be
coated with a grease that will not melt or run at a temperature of 149 degrees F or less. The edges of the
wood terminal posts may be slightly rounded to facilitate insertion of the post into the steel foundation
tubes.

For Type FLEAT terminal system, the soil tubes must be, at your option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. Wood posts must be inserted into the steel foundation tubes by hand. Before the
wood terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood
posts must be coated with a grease that will not melt or run at a temperature of 149 degrees F or less.
The edges of the wood posts may be slightly rounded to facilitate insertion of the post into the steel
foundation tubes.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

Add to section 83-2.02D(1):

Where shown, construct concrete barriers on a layer of Class 2 aggregate base. Aggregate base must
comply with section 26. Adjust the height of the barriers to allow for irregularities in the surface of the
finished aggregate base. The adjustment amount will be ordered before the concrete is placed.

Add to section 83-2.02D(3):
Install barrier markers at 48 foot intervals on the various Type 60 concrete barriers shown.

Replace section 83-2.02E(3) with:
83-2.02E(3) Type ADIEM Crash Cushion
Type ADIEM crash cushion must be installed where shown.

Type ADIEM crash cushion must be an ADIEM-350 as manufactured by Trinity Highway Products, LLC,
and must include the items shown for the crash cushion.

The successful bidder can obtain the crash cushion from the manufacturer, Trinity Highway Products,
LLC, P.O. Box 99, Centerville, UT 84012, telephone (800) 772—7976.

The price quoted by the manufacturer for the crash cushion, FOB Centerville, Utah is $13,000 not
including sales tax.

The above price will be firm for orders placed on or before 12/31/2012, provided delivery is accepted
within 90 days after the order is placed.

Submit a copy of the manufacturer's plan and parts list as an informational submittal.
Submit a certificate of compliance for Type ADIEM crash cushion.
Install the crash cushion under the manufacturer's installation instructions.

After installing the Type ADIEM crash cushion and backup, dispose of surplus excavated material in a
uniform manner along the adjacent roadway where designated by the Engineer.
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Replace section 83-2.02E(4) with:
83-2.02E(4) Type REACT Crash Cushion
Type REACT crash cushion must be installed where shown.

Type REACT crash cushion and additional components must comply with the descriptions shown in the
following table:

Bid item description Manufacturer's product description
Type REACT 9CBB crash cushion REACT 350-36 concrete side mount

The successful bidder can obtain from the following distributors the Type REACT crash cushion
manufactured by Energy Absorption Systems, Inc. at 35 East Wacker Drive, Suite 1100, Chicago, IL
60601-2076:

1. Northern California: Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828,
telephone (916) 387-9733, FAX (916) 387-9734

2. Southern California: Traffic Control Service, Inc., 1818 E. Orangethorpe, Fullerton, CA 92831-5324,
telephone (714) 526-9500, FAX (714) 526—9561

The price quoted by the manufacturer for Type REACT 9CBB crash cushion, FOB Pell City, Alabama is
$34,365, not including sales tax.

The above prices will be firm for orders placed within 30 days of Contract award, and provided delivery is
accepted within 90 days after the order is placed.

The price quoted for Type REACT 9CBB crash cushion includes the concrete anchorage devices, but
does not include the concrete anchor slab or the concrete backup block.

Install the crash cushion under the manufacturer's instructions.

Concrete anchorage devices used for attaching the crash cushion to the base slab must be limited to
those that have been provided by the manufacturer.

The concrete anchor slab and backup block must comply with sections 51 and 52.

The concrete anchor slab and backup block must be constructed of concrete containing not less than 590
pounds of cementitious material per cubic yard.

Submit a copy of the manufacturer's plan and parts list, for each model installed, as an informational
submittal.

Submit a certificate of compliance for each model of Type REACT crash cushion.

Payment for structure excavation, structure backfill, and concrete anchor slab and backup block with bar
reinforcing steel is included in the payment for crash cushion (REACT 9CBB).

Add to section 83-2.03:
Concrete barrier (Type 736A modified), concrete barrier Type 736A (Mod), and concrete barrier (Type
736B modified) are paid for as concrete barrier (Type 736 modified).

Concrete barrier (Type 736A) and concrete barrier (Type 736B) are paid for as concrete barrier (Type
736).

Concrete barrier (Type 736S) and concrete barrier (Type 736SV modified) are paid for as concrete barrier
(Type 736SV).

Concrete barrier (Type 742 modified) and concrete barrier (Type 742A modified) are paid for as concrete
barrier (Type 742).
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Barrier transition on retaining walls no. 255 and 267 are paid for as concrete barrier (Type 736 modified).

Add to section 83-2.03:
Concrete barrier Type 60, Type 60C, (Type 60 Mod A), (Type 60 Mod B), (Type 60 Mod C), (Type 60 Mod
E), (Type 60F Mod) and (Type 60GE) are paid for as concrete barrier.

Payment for barrier markers is included in the payment for concrete barrier.

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS

Replace the 2nd paragraph in section 84-2.03B with:

Apply thermoplastic for traffic stripes by the ribbon extrusion method in a single pass. Apply the
thermoplastic at a rate of at least 0.34 Ib/ft of 4-inch-wide solid stripe. The applied thermoplastic must be
at least 0.100 inch thick.

Replace "Reserved" in section 84-6 with:
84-6.01 GENERAL
84-6.01A Summary

Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with
enhanced wet night visibility.

Thermoplastic must comply with section 84-2.

84-6.01B Submittals
Submit a certificate of compliance for glass beads.

84-6.01C Quality Control and Assurance

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet night
visibility, the retroreflectivity must be a minimum of 700 millicandelas per square meter per lux for white
stripes and markings and 500 millicandelas per square meter per lux for yellow stripes and markings. Test
the retroreflectivity under ASTM E 1710. Have a reflectometer as described in ASTM E 1710 at the job
site for making these measurements.

84-6.02 MATERIALS
Thermoplastic traffic stripes and pavement markings with enhanced wet night visibility must consist of a
single uniform layer of thermoplastic and 2 layers of glass beads as follows:

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color
of the glass beads must match the color of the stripe or marking to which they are being applied.

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2.

Both types of glass beads must be surface treated for use with thermoplastic under the bead
manufacturer's instructions.

84-6.03 CONSTRUCTION
Use a ribbon extrusion or screed type applicator to apply a thermoplastic traffic stripe.

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic
stripe and glass beads.
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Apply a thermoplastic traffic stripe at a rate of at least 0.38 pounds per foot of 4-inch wide solid stripe.
The applied thermoplastic traffic stripe must be at least 0.090 inch thick.

Apply a thermoplastic pavement marking at a rate of at least 1.06 pounds per square foot. The applied
thermoplastic pavement marking must be at least 0.100 inch thick.

Apply a thermoplastic traffic stripe and both types of glass beads in a single pass. Apply the thermoplastic
1st, followed immediately by consecutive applications of high-performance glass beads and then
AASHTO M 247, Type 2 glass beads. Use 2 separate applicator guns for the glass beads, 1 applicator
gun for each type of glass bead.

You may apply glass beads by hand methods on pavement markings.

Distribute all glass beads uniformly on traffic stripes and pavement markings. Apply high-performance
glass beads at a rate of at least 6 pounds per 100 square feet of stripe or marking. Apply AASHTO M
247, Type 2 glass beads at a rate of at least 8 pounds per 100 square feet of stripe or marking. The
combined weight of the 2 types of glass beads must be greater than 14 pounds per 100 square feet of
stripe or marking.

84-6.04 PAYMENT

A double thermoplastic traffic stripe (enhanced wet night visibility) consisting of two 4-inch wide yellow
stripes is measured as 2 traffic stripes.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

86 ELECTRICAL SYSTEMS

Add to section 86-1.01:
Lighting equipment is included in the following structures:

Brookhurst Street Undercrossing (Bridge No. 55-0280)

North Anaheim Overcrossing (Bridge No. 55-0216)

East Street Undercrossing (Bridge No. 55-0245)

Acacia Avenue Undercrossing (Bridge No. 55-0218)

State College Boulevard Undercrossing UC (Bridge No. 55-0852)

aroON=

Traffic signal work must be performed at the following locations:

Route 91 Westbound On-Off Ramps at Brookhurst Street.

Route 91 Westbound On-Off Ramps at Euclid Street.

Route 91 Westbound On-Off Ramps at Harbor Boulevard.

Route 91 Westbound On-Off Ramps at East Street / Raymond Avenue.
Route 91 Westbound On-Off Ramps at State College Boulevard.

aorON=

Ramp meter system work must be performed at the following locations:

Route 91 Westbound On-Ramp from Brookhurst Street.

Route 91 Westbound On-Ramp from Euclid Street.

Route 91 Westbound On-Ramp from Harbor Boulevard.
Route 91 Eastbound On-Ramp from Lemon Street.

Route 91 Westbound On-Ramp from Raymond Avenue.
Route 91 Westbound On-Ramp from State College Boulevard.

L e i e

Add to section 86-1.03:
Submit a schedule of values within 15 days after Contract approval.
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Add to the 4th paragraph of section 86-1.03:
13. Fiber Optic Cable

Replace the 3rd paragraph of section 86-1.06A with:

Traffic signal system, ramp metering or surveillance controller shutdowns are limited to periods between
the hours of 9:00 a.m. and 3:00 p.m. , Monday through Friday.

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

Existing TMS elements, including detection systems, shown and located within the project limits must
remain in place and be protected from damage. If the construction activities require existing TMS
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, you
must provide for temporary or portable TMS elements. You must receive authorization on the type of
temporary or portable TMS elements and installation method.

Before work is performed, the Engineer, you, and the Department's Traffic Operations Electrical
representatives must jointly conduct a pre-construction operational status check of all existing TMS
elements and each element's communication status with the Traffic Management Center (TMC), including
existing TMS elements not shown and elements that may not be impacted by your activities. The
Department's Traffic Operations Electrical representatives will certify the TMS elements' location and
status, and provide a copy of the certified list of the existing TMS elements within the project limits to you.
The status list will include the operational, defined as having full functionality, and the nonoperational
components.

You must obtain authorization at least 72 hours before interrupting existing TMS elements'
communication with the TMC that will result in the elements being nonoperational or off line. You must
notify the Engineer at least 72 hours before starting excavation activities.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline at all times, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria above,
and temporary or portable detection operations are not shown, you must provide provisions for temporary
or portable detection operations. You must receive authorization on the type of detection and installation
before installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to your activity, where the elements are not fully
functional, the Engineer must be notified immediately. If you are notified that existing TMS elements have
been damaged, have failed or are not fully functional due to your activity, the damaged or failed TMS
elements, excluding structure-related elements, must be repaired or replaced, at your expense, within 24
hours. For a structure-related elements, you must install temporary or portable TMS elements within 24
hours. For nonstructure-related TMS elements, the Engineer may authorize temporary or portable TMS
elements for use during the construction activities.
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If fiber optic cables are damaged due to your activities, you must install new fiber optic cables from an
original splice point or termination to an original splice point or termination, unless otherwise authorized.
Fiber optic cable must be spliced at the splice vaults if available. The amount of new fiber optic cable
slack in splice vaults and the number of new fiber optic cable splices must be equivalent to the amount of
slack and number of splices existing before the damage or as directed by the Engineer. Fusion splicing
will be required.

You must demonstrate that repaired or replaced elements operate in a manner equal to or better than the
replaced equipment. If you fail to perform required repairs or replacement work, the Department may
perform the repair or replacement work and the cost will be deducted from monies due to you.

A TMS element must be considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

You must provide provisions for replacing existing TMS elements within the project limits, including
detection systems, that were not identified or during the pre-construction operational status check that
became damaged due to your activities.

If the pre-construction operational status check identified existing TMS elements, then you, the Engineer,
and the Department's Traffic Operations Electrical representatives must jointly conduct a post
construction operational status check of all existing TMS elements and each element's communication
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS
elements' status and provide a copy of the certified list of the existing TMS elements within the project
limits to you. The status list will include the operational, defined as having full functionality, and the
nonoperational components. TMS elements that cease to be functional between pre and post
construction status checks must be repaired at your expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If you are required to submit provisions for the replacement of TMS elements that were not identified,
submitting the provisions is change order work.

Add to section 86-2.03B:
Use sleeve nuts on Type 1-A standards. The bottom of the base plate must be flush with finished grade.

Add to section 86-2.04A:
The sign mounting hardware must be installed at the locations shown.
Install non-illuminated street name signs on signal mast arms using a minimum 3/4 by 0.020-inch round

edge stainless steel strap and saddle bracket. Wrap the strap at least twice around the mast arm, tighten,
and secure with a 3/4-inch stainless strap seal. Level the sign panel and tighten the hardware securely.

Set the Type 1 standards with the handhole on the downstream side of the pole in relation to traffic or as
shown.
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Add to section 86-2.05A:
Conduit installed underground must be Type 1 or Type 3.

Add to section 86-2.05B:
The conduit in a foundation and between a foundation and the nearest pull box must be Type 1.

Add to section 86-2.05C:

If a standard coupling cannot be used for joining Type 1 conduit, use a UL-listed threaded union coupling
under section 86-2.05C, a concrete-tight split coupling, or a concrete-tight set screw coupling.

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with
backfill material.

After conductors have been installed, the ends of the conduits terminating in pull boxes, service
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing
compound.

At those locations where conduit is required to be installed under pavement and underground facilities
designated as high priority subsurface installation under Govt Code § 4216 et seq. exist, conduit must be
placed by the trenching in pavement method under section 86-2.05C.

The final 2 feet of conduit entering a pull box in a reinforced concrete structure may be Type 4.

Delete items 2-5 in the list in the 2nd paragraph of section 86-2.06A(2).

Add to section 86-2.06A(2):
Do not place grout in the bottom of the pull box.

Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with:
86-2.06B(1) General
86-2.06B(1)(a) Summary
This work includes installing non-traffic-rated pull boxes.

86-2.06B(1)(b) Submittals

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS.

Submit reports for pull box from an NRTL-accredited lab.

86-2.06B(1)(c) Quality Control and Assurance
86-2.06B(1)(c)(i) General

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from
the test site and deliver it to the job site.
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Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract
within the allotted time.

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test
site within 5 business days after notification that it is rejected. If the unit is not removed within that period,
it may be shipped to you at your expense.

You must pay for all shipping, handling, and transportation costs related to the testing and retesting.

86-2.06B(1)(c)(ii) Functional Testing

The pull box and cover must be tested under ANSI/SCTE 77, "Specifications for Underground Enclosure
Integrity."

86-2.06B(1)(c)(iii) Warranty

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of
the pull box and cover. All warranty documentation must be submitted before installation.

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at
1808 N. Batavia, Orange, CA 92865.

86-2.06B(2) Materials

The pull box and cover must comply with ANSI/SCTE 77, "Specifications for Underground Enclosure
Integrity," for Tier 22 load rating and must be gray or brown in color.

Each pull box cover must have an electronic marker cast inside.

Extension for the pull box must be of the same material as the pull box and attached to the pull box to
maintain the minimum combined depths as shown.

Include recesses for a hanger if a transformer or other device must be placed in a pull box.
The bolts, nuts, and washers must be a captive bolt design.

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-Ib and a minimum
pull out strength of 750 Ib. Perform the test with the cover in place and the bolts torqued. The pull box and
cover must not be damaged while performing the test to the minimum pull out strength.

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content.
Galvanize ferrous metal parts under section 75-1-.05.
Manufacturer's instructions must provide guidance on:

1. Quantity and size of entries that can be made without degrading the strength of the pull box below
Tier 22 load rating

2. Where side entries cannot be made

3. Acceptable method to be used to create the entry

Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull
box and on the underside of the cover.

86-2.06B(3) Construction

Do not install pull box in curb ramps or driveways.

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box

adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a
suitable, protected, and accessible location.
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Add to section 86-2.08A:

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and
cables to the projecting end of the conduit in pull boxes.

Replace the 1st sentence of the 1st paragraph of section 86-2.08E with:
Signal interconnect cable must be the 12-pair type with stranded tinned copper no. 20 conductors.

Add to Section 86-2.14
86-2.14D System Testing and Documentation
86-2.14D(1) General

System testing and documentation covers the integration testing (video and data) which is required to
validate the operational performance of the communication system.

86-2.14D(1)(a) Submittals
86-2.14D(1)(a)(i) System Documentation

You must submit a draft copy of all documentation for review and approval before production of
documentation. The Engineer will review and approve or reject the draft documentation within 4 weeks of
receipt.

You must modify the documentation if required and submit provisional documentation. The Engineer will
approve or reject the provisional documentation within 3 weeks of receipt. You must arrange for re-
submission in a timely manner to meet the schedule in case the documents are rejected.

Draft documentation must be submitted eight weeks before the start of installation. The draft
documentation must show the general approach in preparing the final manuals.

Upon approval of the draft documentation, provisional documentation must be supplied 3 weeks before
the start of site testing. The provisional documentation must be of the same format as the final manuals
but with temporary insertion for items which cannot be finalized until the system is completed, tested and
accepted.

Final documentation must be submitted no later than 4 weeks after completion of the acceptance tests
and must incorporate all comments made during the approval stages. You will be responsible for all
delays caused by non-compliance to the specified requirements.

Final documentation must be approved before its production.

Ten copies of all final documents must be delivered. The copies must be 8 2" x 11" and bound in three-
ring, hard-covered binders, complete with dividers.

Documentation must consist of the following types of manuals and drawings and must include the
information described.

1. System Description and Technical Data

1.1. The system description and technical data section must contain an overall description of the
system and associated equipment and cables with illustrative block diagrams.

1.2. This section must identify all equipment and cables in the system stating the exact module and
option number that are employed in the system. Technical data, specification and settings for
every type of equipment or cable must be provided. Any modification that has been done on
the equipment must be clearly described.

2. Configuration of Hardware and Software Documentation

2.1.  Provide proper documentation for all configuration of hardware and software. The configuration
of hardware and software documentation must include a clear description of the system's
functionalities and specifications. Description on each configuration of hardware and software
modules and programs must be provided.
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3. Operations

3.1. Describe how to operate the system and each particular type of equipment and software.
Equipment layout, layout of controls, displays, software operating procedures and all other
information required to correctly operate the system and each functional unit must be
provided.

3.2.  Procedures must also be provided for initial tune-up of the system and adjustment and
checkout required to ensure that the system is functioning within the performance
requirements. Warning of special procedures must be given. The functions and setting of all
parameters must be explained.

4. Corrective Maintenance

4.1. Include fault diagnostic and repair procedures to permit locating and correcting faults at the
replaceable module level. Procedures must include alignment and testing of the equipment
following repair, the test equipment, tools, diagnostic software required and the test set up.

5. Preventative Maintenance

5.1. Include procedures for preventative maintenance in order to maintain the performance

parameters of the system, equipment and cables within the requirements of the specifications.
6. Test Results

6.1. The test result section of the operations and maintenance must include a copy of the results for
all the tests that have been conducted by you.

6.2. System schematic drawings must be provided to identify the type of equipment at each location
and the function of all equipment. The drawings must also show how the system is
interconnected. A comprehensive list of cabling and wiring must be provided to clearly identify
the interconnection and labeling of all equipment both in the field, at existing cable node, at
existing hub, and at the TMC.

86-2.14D(1)(b) Quality Control and Assurance
86-2.14D(1)(b)(i) Subsystem Testing

You must test all material, equipment and cable after installation before acceptance tests. These tests
must comply with the "Performance Testing" sub-sections for each individual item where applicable.

You must supply all test equipment required.

You must submit an installation and test plan which details the method of installation and site testing for
all material, equipment, and cable and the associated schedule of activities. Five copies of the installation
and test plan must be submitted for approval, at least 2 weeks before proposed testing dates.

The equipment and hardware must be installed in accordance with the plans and special provisions. All
material, equipment and cable must be tested upon delivery and after installation at the site. Tests and
inspections must include:

1. Visual inspection for damaged or incorrect installation.
2. Adjustments and alignment.
3. Measurement of parameters and operating conditions.

These tests must be performed in accordance with the approved installation and test plan.

You must notify the Engineer of your intent to proceed with installation and testing 48 hours before
commencement of each test.

Installation documentation and test results must be provided for all material, equipment and cable before
submission of the acceptance test plan and commencement of acceptance tests. The documentation
must be in accordance with the contract and must include the following as appropriate:

Model and part number for all material

Test equipment model number, serial number, settings, and date of last calibration
All strap and switch settings

Record of all adjustments and levels

Alignment measurements

Identification of interconnections

All factory, laboratory and site test results

Nooh~wWN =
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86-2.14D(1)(b)(i)a Physical Inspection

You must provide documentation to prove delivery of all material, equipment, cable and documentation. If
any material or documentation is outstanding or have been replaced under pre-acceptance warranty a
physical inspection and documentation must be provided for this material. The physical inspection must
consist of inspecting all installed material to ensure workmanship satisfies the specified requirements.

86-2.14D(1)(b)(ii) Video Link Testing
1. Between each video node field cabinet and corresponding field camera sites.

2. Between Transportation Management Center (I-5/Sand Canyon) and corresponding field camera
sites.

The video link testing must be conducted after you submit a test plan and receives approval, based on
these special provisions, plans and the manufacturer's recommended test procedures for the equipment
involved. Measurements must be made from the baseband-in (output of camera control receiver) to
baseband-out connections.

A video communication link must include a video transmitter, video receiver, interconnecting optical fiber,

connectors and power supplies. The video link is to provide point-to-point transmission and reception of a
full motion National Television System Committee (NTSC) baseband video signal using an optical fiber as
the transmission medium. Video system performance tests for any particular video link must be performed
after the associated camera has been installed and tested.

Each video link in the communication system must be tested with a video test signal at the transmitter
input. You must perform all level adjustments and alignments required on the video link in order for it to
operate in accordance with these special provisions. If any video link fails to meet the performance
requirements, you must take all steps necessary to restore the failed link to the required performance.

Each video link in the communication system must be tested for qualitative performance with its
associated camera turned on and connected to the BNC connector of the video link transmitter. You must
measure and record the received optical power at the optical connector of the video receiver from the
video transmitter under test using a 90 percent APL (average picture level) flat field input to the
transmitter.

You must measure, record and tabulate the receiver's dynamic range at the optical connector of the video
receiver from the video transmitter under test using a 90 percent APL (average picture level) flat field
input to the transmitter.

For all tests required under dynamic range at the optical connector, the measured optical attenuation of
the fiber being used must be increased to the point at which the video test set just begins to show a 3 dB
degradation of the video signal to noise ratio in accordance with TIA-250 video test procedures. The
optical receive power into the video receiver must be measured and recorded. Then the optical
attenuation must be decreased until the video test set once again shows degradation of the video and
registers errors.

The output video signal must be connected to a monitor. The observed picture on the monitor will be
assessed for qualitative performance.

You must measure, record and tabulate the receiver's dynamic range at the optical connector of the video
decoder from the video encoder under test.

The optical power into the receiver exceed the manufacturer's specified saturation level. These minimum
and maximum receive levels define the video decoder’s dynamic range and must meet or exceed the
specifications as specified elsewhere under these special provisions.

Each video link must be tested for the following performance characteristics. You must measure, record
and demonstrate that the performance meets or exceeds the specified TIA-250 medium haul
requirements listed below:

1. Differential gain

2. Differential phase

3. Chrominance to luminance delay inequality
4. Frequency response characteristic
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Signal to noise ratio

Signal to low frequency noise
Signal-to-periodic-noise
Output signal level

®NoOO

86-2.14D(1)(b)(iii) Data Link Testing

Records of tests must be delivered. End-to-end bit error rate tests (BERTS) must be conducted using the
type modem to be employed on the link at the bit rate to be employed. The BERTS must be with the
modem at the equipment sites configured in a loop back and with the test setup at the node. The BERTS
must be a minimum of 3 hours for each circuit, including required bridges. Circuits affected by your work
must provide an error rate less than 1 x 10-6.

Data link testing for the alignment and testing of data systems must be conducted after you submit a test
plan and receives approval, based on these special provisions, plans and the manufacturer's
recommended test procedures for the equipment involved. The activities must include verification of data
circuits in the low speed data links, high speed data ring network and in the integrated data system. You
must adjust levels required for the data system to operate.

You must test the following data links:

1. Between each data node field cabinet and the corresponding field elements.

2. Between the TMC (Transportation Management Center) (I-5/Sand Canyon) and the
corresponding field elements.

3. Between Data Node 6 (SR-91/Brookhurst St) and corresponding field elements.

4. Between Hub 2 (SR-91/SR-55) and corresponding field elements.

A 15 minute BERT must be performed between each drop of each circuit at 9600 baud.

86-2.14D(1)(b)(iv) Acceptance Testing

Acceptance testing includes the preparation of an acceptance test plan, conducting acceptance tests and
subsequent retests, and documentation of the results.

Final acceptance tests must be conducted after the site test results have been reviewed and accepted.
These tests include the complete system in normal operations.

You must submit 5 copies of the acceptance test plan for approval before commencement of acceptance
testing. The acceptance test plan must address the full testing requirements of the specifications.

The acceptance test plan must detail all tests to be performed, the test results which are expected and
the test schedule. The acceptance test plan will include the following major test and acceptance
categories:

1. Successful acceptance of Subsystem testing
2. Performance tests after connecting the system.
3. Functional tests after connecting the system.

The model and part numbers and date of last calibration of all test equipment must be included with the
test results.

Acceptance testing must not commence until all material required is delivered, installed, and aligned and
all production test and site test documentation and results have been approved.

All acceptance test results must be fully documented and such documentation provided as a condition of
acceptance.

86-2.14D(1)(c) Performance Tests
You must conduct operational performance tests on the following:

1. All video links from the camera output to the input of the color monitors in the TMC.
2 All data circuits operational from the TMC to the field equipment.
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Video tests must satisfy the end-to-end performance requirements under normal operating conditions.
Video tests must be measured with the video test equipment injecting a test signal in place of the camera
output in the field, as appropriate,

You must conduct operational performance tests on the following:
You must test the video subsystem and record the results:

1. The video signal to noise must be measured according to TIA-250. The video signal to noise ratio
must be measured and recorded with suitable video test equipment providing the video reference
signal. The video signal to noise ratio must be greater than 47 dB.

2. The video signal to low frequency noise ratio must be measured according to TIA-250. The resulting
video signal to low frequency noise ratio must be greater than 39 dB. If a Automatic Gain Control
(AGC) circuit does not allow measurement as per TIA-250, you must submit an alternative test plan
for approval.

3. The video signal to periodic noise ratio must be measured according to TIA-250. The resulting video
signal to periodic noise ratio must be greater than 52 dB.

4. Data tests must be performed on all operational data circuits. The central computer and the controller
in the field must be temporarily disconnected from the circuit under test for the connection of
appropriate test equipment for the measurement of the following parameters:

4.1 A data test set must be used at the remote modems to insert an asynchronous pseudo-random
pattern using 8 data bits, 1 start bit, 1 stop bit and even parity. The data test set at the remote
modem must hold Ready to send (RTS) high for the duration of the data test. The data rate of
the test sets must be set to the rate used in the system.

4.2. A 15 minute test on each drop of each multipoint circuit must have an average bit error rate in

both directions less than 5 x 10-8.

4.3. The round-trip propagation delay for each Model 170 controller circuit must be measured by
using a loopback connector on the slave modem furthest from the master. The loopback
connector must connect pin 2 to 3, 8 to 4, and 6 to 20 of the DB-25 connector. A data test set
capable of measuring delay must be used at the TMC. The test must be repeated 3 times and
the average value calculated.

4.4. Pulse-width distortion must be defined as the difference between the data pulse width into a
data channel port at the TMC port and the pulse width out of the TIA-232 port of an
interconnected drop modem.

4.5. Distortion must be tested between the TMC and the selected field modem for each data circuit.
The signal must not have a gross start-stop distortion greater than 20 percent at any data
interface, measured as per TIA-404-A.

4.6. If any circuit or element fails to satisfy the specified performance requirements, you must
determine the cause and remedy the failure to the satisfaction of the Engineer. The full
performance tests must be repeated under operating conditions as determined by the
Engineer.

86-2.14D(1)(d) Functional Tests

You must test in the presence of the Engineer all integrated system functions to demonstrate that all
circuits, cameras, camera control, and all equipment satisfies the functional requirements of the
specifications.

Functional testing must include subjective testing of each camera image and verification of camera
control from the camera control unit. The connectivity of each data channel must be demonstrated.

You must document all functional test results.

In the event that any aspect of the functional tests is determined by the Engineer to have failed, you must
cease all acceptance testing and determine the cause of the failure. If the failure is due to a defect within

your furnished portion of the system, You must make repairs to satisfaction. Acceptance testing must, at

the discretion of the Engineer, be repeated from the start of functional tests.

86-2.14D(1)(e) Final Acceptance
The system will not be accepted until all of the following conditions have been met as follows:
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1. Physical, performance, and functional acceptance tests have been completed and the results are
approved.

2. All documentation has been completed and submitted.

3. All connections that were changed to perform acceptance tests are restored and tested.

Upon completion of acceptance tests you must connect all equipment to form a fully operational system.

86-2.14D(2) Materials
Not Used

86-2.14D(3) Construction
Not Used

86-2.14D(4) Payment
Not Used

Replace Section 86-2.17 with:
86-2.17 CLOSED CIRCUIT TELEVISION SYSTEM
86-2.17A General

Section 86-2.17 includes specifications for installing foundation, pole, multiconductor cable and
connectors for connecting to the relocated existing closed circuit television (CCTV) cabinet as shown on
the plans and testing CCTV system after relocation.

You must arrange a technician, qualified to work on the CCTV system present at the time the equipment
is turned on.

The CCTV relocation incorporates the following items into an operational system:

1. Relocated Type 334-TV cabinet with:

1.1. FDU

1.2. Fiber optic data modem

1.3. Video transmitter

Relocated CCTV assembly

Junction box.

New overhead sign mounted camera pole

New multiconductor cable from CCTV assembly to Type 334-TV cabinet
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The existing CCTV operation and communication with Caltrans District 12 TMC must be maintained at all
times except for actual duration of the time the CCTV is relocated, or unless approved.

The relocation of the existing CCTV must not commence until the new CCTV foundation, the electrical
service and communication service are connected and available to bring the CCTV operational.

86-2.17B Closed Circuit Television System Restrictions
You must carry out CCTV cutover subject to the following restrictions:
1. No CCTV controller must be disconnected from AC powerwithout prior written approval.

2. You must obtain approval, not less than 2 working days before any testing, disconnection or
disruption of services from any CCTV.

86-2.17C Type 334-TV Cabinet (Relocated)

Relocate Type 334-TV cabinet from existing location to new location as shown. Foundation for relocated
Type 334-TV cabinet must conform to the details on Standard Plan ES-3C for Model 332L and 334L
Cabinets.

Terminate new fiber optic drop cable in existing FDU. Complete all interface cable connections between
CCTV assembly junction box and cabinet.
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All relocated cabinet assemblies must be tested to demonstrate the correct function of all controls in the
presence of the Engineer.

86-2.17D Closed Circuit Television CCTV Assembly (Relocated)

Relocate CCTV assembly from existing location to new location as shown. You must relocate the CCTV
assembly consisting of the following three components:

1. Camera with integral motorized zoom lens.
2. Environmental enclosure with sun shroud.
3. Panltilt positioner with integrated receiver/driver unit.

86-2.17E Multi Conductor Cable

The video/control/power cables include, one 3 pair No. 22 AWG (3P22), one 5 pair No. 26 AWG (5P26)
shielded twisted pair cables, and a flexible 75 Q coaxial cable to connect the camera assembly to AC
power source, fiber optic data modem and video transmitter units.

The coaxial cable RG174/U must be compatible with the existing system. Appropriate connectors for
interconnect wiring and the video/control/power cables must be furnished and installed in accordance with
manufacturer's recommended procedures.

The 3P22 cable must consist of 6 tinned standard conductor (7x26) of high conductivity No. 22 AWG
copper conductor with numbered PVC insulated nylon overcoat insulation. The cable outer jacket must
have 0.063-inchminimum thickness, the conductor insulation must be a minimum 0.016-inch PVC and
0.005-inch nylon in thickness. The overall cable thickness must not exceed 0.63-inch. The 3P22 must be
used to supply power to the camera and pan/tilt unit.

The 5P26 cable must consist of 10 tinned stranded conductor (7x26) of high conductivity No. 26 AWG
copper conductor with numbered PVC insulated nylon overcoat insulation. The cable outer jacket must
have a minimum thickness of 0.063-inch. The individual conductors’ insulation must have a minimum of
0.016-inch PVC and 0.005-inch nylon in thickness. The overall cable thickness must not exceed 0.83-
inch. The 5P26 must be used for camera and lens control functions.

The 3P22 and 5P26 cables must be rated at 300 V at 194°F. The cable jacket must be marked with the
manufacturer's name and part number, the insulation type designation, voltage and temperature ratings.
The cable must have the mechanical strength to support at least 100 vertical feet of its own weight.

All 115 VAC carrying conductors must be from the 3P22 cable. Interconnect wiring and connectors must
be supplied and installed to make the CCTV system completely operational.

Specifications of all cable assembilies, including connectors with strain relief backshells, must be
submitted as part of the shop drawings for review and approval.

Continuous wiring must be installed from source to destination. No splices must be allowed. Coaxial
cables must be installed without damaging the conductors, insulation, or jacket. The coaxial cables must
not be kinked; the manufacturer's recommended bending radius must be maintained.

The main connector must be equivalent to AMP 206037-1 with AMP 206070-1 back shell and AMP
66584-4 socket pins.

Provide a solid No. 8 AWG ground wire between the camera assembly and the CCTV cabinet ground rod.
Install CCTV pole of the type as shown.

86-2.17F CCTV Assembly Documentation

You must be responsible for all testing and documentation required for approval and acceptance of the
production, installation, and operation of these materials and equipment. The following identifies the
specific quality control requirements for testing and documentation:

1. You must test all cables after installation with connectors attached for continuity and shorts or
grounds.

2. You must adjust and set limit stops to the pan/tilt unit at each camera site to prevent the view of the
areas outside of the roadway system. The final settings must be approved
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3. You must perform a local functional test at each of the CCTV locations; and must demonstrate all the
CCTYV features. You must provide all the test equipments to perform these tests.

Replace section 86-2.18 with:
86-2.18 NUMBERING ELECTRICAL EQUIPMENT
The placement of numbers on electrical equipment will be done by others.

Add to Section 86-2:
86-2.19 TEMPORARY COMMUNICATION SYSTEM
86-2.19A General

Section 86-2.19 includes specifications for the installation, relocating, and removal of temporary
communication system.

86-2.19A(1) Fiber Optic Cable System
Install, integrate, test, and remove temporary fiber optic cables as shown.

86-2.19B Temporary General Packet Radio Service Equipment
86-2.19B(1) General

The temporary general packet radio service (GPRS) equipment must provide and maintain wireless data
transmission between the field units and the Transportation Management Center (TMC) during
construction. The temporary GPRS equipment must consist of a GPRS modem, power strip, serial cable,
GPRS antenna and antenna cable. The modem must be a product certified by AT&T, the existing
telecommunication service provider.

This temporary equipment must be installed as shown and must be capable of interacting with the

Model 170 controller located inside the controller cabinet. You must secure all components and cables to
the rack or cabinet as necessary. The installed temporary GPRS equipment must provide communication
with the existing telecommunications service provider's GPRS/EDGE (Enhanced Data rates for Global
system for mobile communications Evolution) system currently being used in the District. You must
provide software, cabling and configure the temporary GPRS modem for connection to the existing
wireless telecommunications provider's GPRS system. You must provide and maintain complete data
reliability for the duration of the project.

You must install, integrate, test and remove all equipment and components necessary to provide the
temporary GPRS system during construction.

86-2.19C General Packet Radio Service Modem
86-2.19C(1) General
Not Used

86-2.19C(1)(a) Summary
Install the general packet radio system (GPRS) modem at the controller cabinets as shown.

The GPRS modem shall be configured with the following major components:

Modem

Power supply

Modem mounting bracket and hardware
Serial communication cable — Type D
Antenna
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86-2.19C(1)(b) Definitions
86-2.19C(1)(b)(i) Acronyms
APN - Access Point Name
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IMEI - International Mobile Equipment Identification

IP - Internet Protocol

PCCA - Portable Computer and Communications Association
PDP - Packet Data Protocol

PPP - Point to Point Protocol

SIM - Subscriber Identity Module

TCP - Transmission Control Protocol

UDP - User Datagram Protocol

86-2.19C(2) Materials
86-2.19.C(2)(a) Modem

All modems shall be configurable remotely through the wireless network and through the modem serial
port. You must configure all modems before acceptance. You must provide the modem serial, SIM and
IMEI numbers 30 days before requiring the PDP context. The Engineer will make available the PDP
context comprising the IP ( assigned ) and APN (obtained from service provider ). All modems shall be
complete with all cables, conductors, hardware, antenna and other equipment as required to make the
system completely operational. Location and mounting of the equipment shall be as shown and as
directed by the Engineer. The modems shall be fully compliant with PCCA STD-101.

86-2.19C(2)(a)(i) Environmental Requirements

The operating temperature of the modem shall range from -30to +70 degrees C, with humidity from 5 to
95 percent (non-condensing) and have transmissions at 10 percent duty cycle above 60 degrees C.

86-2.19C(2)(a)(ii) Physical Characteristics

The modem shall weigh less than 2 Ibs and have overall dimensions of less than 7 1/8 by 3-1/2 by 1-1/8
inches. The housing shall be constructed of anodized aluminum.

The modem shall have the following status indicators:

Power (on).

Channel acquired.

Link status.

Network registration.

Received signal strength indicator.
Transmit and receive data.

Block errors.
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86-2.19C(2)(a)(iii) Operational Parameters

The modem shall operate in a dynamic IP addressing environment of GPRS networks at 1900/850 MHz
and meet the following operational parameters:

Receiver sensitivity -107 dBm (2.439 percent bit error rate)
Input voltage From 10 to 28 V(dc)
Input current From 40 mA to 200 mA

86-2.19C(2)(a)(iv) Application Interfaces
The modem shall have the following standard interfaces:

1. The AT command serial character stream uses TCP/IP.

2. Host communicates with modem using either UDP or TCP packet modes.

3. Computer terminal platform using Windows 7/XP and Dial-Up Networking communicates with the
modem using PPP.
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86-2.19C(2)(b) Power Supply

The power supply shall be vertically mountable on a 19-inch standard rack rail using two machine screws
and 2 wing nuts. The power supply shall have provisions to attach the modem power cable securely
without the need for modifying the modem power cable.

86-2.19C(2)(c) Serial Communication Cable — Type D

Where the modem is designed to interface with a State-furnished Model 170E controller, you must
provide a communication cable known as the C2 cable. The C2 cable must interface the Department-
furnished Model 170E controller C2 connector and the GPRS modem and include all conductors and
connectors required for that purpose. The GPRS modem connector must meet TIA-232 standard using a
9 pin Type D connector. All pins in both connectors must be gold plated. The cable must have four No.
20 AWG conductors with (UL) Type CM shielded or AWM 2464 80C 300 Volts — CMG. The cable must
be at least 3 feet long. The cable wiring must comply with the following:

AMP 201360-2-ND -L to DE9-P - 2
AMP 201360-2-ND -K to DE9-P - 3
AMP 201360-2-ND -N to DE9-P - 5
AMP 201360-2-ND -D to AMP 201360-2-ND - H
AMP 201360-2-ND -J to AMP 201360-2-ND - M
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86-2.19C(3) Construction
86-2.19C(3)(a) Installation

The installation of the modem must be according to the plans, the manufacturer’s instructions, and
adjusted per field conditions.

86-2.19C(4) Payment

Payment for GPRS communication servicesis included in the payment for temporary communications
system.

Add to Section 86-2:
86-2.20 COMMUNICATION SYSTEM
86-2.20A General
Section 86-2.20 includes specifications for the installation and modification to the communication system.

86-2.20A(1) Fiber Optic Cable System
86-2.20A(1)(a) Fiber Optic Glossary
The following definitions apply:

Active Component Link Loss Budget: The active component link loss budget is the difference between
the average transmitter launch power (in dBm) and the receiver maximum sensitivity (in dBm).

Backbone: Fiber cable that provides connections between the TMC and hubs, as well as between
equipment rooms or buildings, and between hubs. The term is used interchangeably with "trunk"
cable.

Connector: A mechanical device used to align and join 2 fibers together to provide a means for
attaching to and decoupling from a transmitter, receiver, or another fiber (patch panel).

Connectorized: The termination point of a fiber after connectors have been affixed.

Connector Module Housing (CMH): A patch panel used to terminate single mode fibers with most
common connector types. It may include a jumper storage shelf and a hinged door.

Couplers: Devices which mate fiber optic connectors to facilitate the transition of optical light signals
from one connector into another. They are normally located within FDUs, mounted in panels. They
may also be used unmounted, to join 2 simplex fiber runs.
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Distribution Cable: Fiber cable that provides connections between hubs. Drop cables are typically
spliced into a distribution cable.

Drop Cable: Fiber cable that provides connections between a distribution cable to a field element.
Typically these run from a splice vault to a splice tray within a field cabinet. Drop cables are usually
short in length (less than 60 feet) and are of the same construction as outside plant cable. The term
"breakout cable" is used interchangeably with drop cable.

End-to-End Loss: The maximum permissible end-to-end system attenuation is the total loss in a given
link. This loss could be the actual measured loss, or calculated using typical (or specified) values. A
designer should use typical values to calculate the end-to-end loss for a proposed link. This number
will determine the amount of optical power (in dB) needed to meet the System Performance Margin.

Fan Out Termination: Permits the branching of fibers contained in an optical cable into individual cables
and can be done at field locations; thus, allowing the cables to be connectorized or terminated per
system requirements. A kit provides pull-out protection for individual bare fibers to support
termination. It provides 3 layers of protection consisting of a Teflon inner tube, a dielectric strength
member, and an outer protective PVC jacket. Fan out terminations must not be used for more than
6 fibers. Using a patch panel would be appropriate.

Fiber Distribution Frame (FDF): A rack mounted system that is usually installed in hubs or the
Transportation Management Center (TMC) that may consist of a standard equipment rack, fiber
routing guides, horizontal jumper troughs and Fiber Distribution Units (FDU). The FDF serves as the
termination and interconnection of passive fiber optic components from cable breakout, for
connection by jumpers, to the equipment.

Fiber Distribution Unit (FDU): An enclosure or rack mountable unit containing both a patch panel with
couplers and splice tray(s). The unit’'s patch panel and splice trays may be integrated or separated by
a partition.

F/O: Fiber optic.

FOIP: Fiber optic inside plant cable.

FOOP: Fiber optic outside plant cable.

FOTP: Fiber optic test procedure(s) as defined by TIA standards.

Jumper: A short cable, typically one meter or less, with connectors on each end, used to join 2 CMH
couplers or a CMH to active electronic components.

Light Source: Portable fiber optic test equipment that, when coupled with a power meter, is used to
perform end-to-end attenuation testing. It contains a stabilized light source operating at the
wavelength of the system under test.

Link: A passive section of the system, the ends of which are connectorized. A link may include splices
and couplers. For example, a video link may be from a F/O transmitter to a video multiplexer (MUX).

Loose Tube Cable: Type of cable construction in which fibers are placed in buffer tubes to isolate them
from outside forces (stress). A flooding compound or material is applied to the interstitial cable core to
prevent water migration and penetration. This type of cable is primarily for outdoor applications.

Mid-span Access Method: Description of a procedure in which fibers from a single buffer tube are
accessed and spliced to an adjoining cable without cutting the unused fibers in the buffer tube, or
disturbing the remaining buffer tubes in the cable.

Optical Time Domain Reflectometer (OTDR): Fiber optic test equipment similar in appearance to an
oscilloscope that is used to measure the total amount of power loss in a F/O cable between 2 points.
It provides a visual and printed display of the losses associated with system components such as
fiber, splices and connectors.

Optical Attenuator: An optical element that reduces the intensity of a signal passing through it.

Patchcord: A term used interchangeably with "jumper."
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Patch Panel: A precision drilled metal frame containing couplers used to mate 2 fiber optic connectors.
Pigtail: A short optical fiber permanently attached to a source, detector, or other fiber optic device.

Power Meter: Portable fiber optic test equipment that, when coupled with a light source, is used to
perform end-to-end attenuation testing. It contains a detector that is sensitive to light at the designed
wavelength of the system under test. Its display indicates the amount of optical power being received
at the end of the link.

Riser Cable: NEC approved cable installed in a riser (a vertical shaft in a building connecting floors).

Segment: A section of F/O cable that is not connected to any active device and may or may not have
splices per the design.

SMFO: Single mode Fiber Optic Cable.
Splice: The permanent joining of two fiber ends using a fusion splicer.

Splice Enclosure: An environmentally sealed container used to organize and protect splice trays. The
container allows splitting or routing of fiber cables from multiple locations. Normally installed in a
splice vault.

Splice Tray: A container used to organize and protect spliced fibers.
Splice Vault: An underground container used to house excess cable and/or splice enclosures.

System Performance Margin: A calculation of the overall "End to End" permissible attenuation from the
fiber optic transmitter (source) to the fiber optic receiver (detector). The system performance margin
should be at least 6 dB. This includes the difference between the active component link loss budget,
the passive cable attenuation (total fiber loss) and the total connector/splice loss.

Tight Buffered, Non-Breakout Cable (Tight Buffer Cable): Type of cable construction where each
glass fiber is tightly buffered (directly coated) with a protective thermoplastic coating to 900 pm
(compared to 250 um for loose tube fibers).

86-2.20A(2) Fiber Optic Outside Plant Cable
86-2.20A(2)(a) General

Each fiber optic outside plant cable (FOOP) for this project must be all dielectric, gel filled or water-
blocking material, duct type, with loose buffer tube construction with a maximum outside diameter of
0.55 inch. Cables must contain single mode (SM) dual-window (1310 nm and 1550 nm) fibers with the
numbers described below:

Type A cable 36 SM fibers
Type B cable 72 SM fibers
Type C cable 72 SM fibers
Type D cable 12 SM fibers

The optical fibers must be contained within loose buffer tubes. The loose buffer tubes must be stranded
around an all dielectric central member. A polyethylene outside jacket must provide for overall protection.

The cable must be qualified as compliant with RUS Federal Rule 7CFR1755.900, 1755.901, and
1755.902.

86-2.20A(2)(b) Fiber Characteristics

Each optical fiber must be glass and consist of a doped silica core surrounded by concentric silica
cladding. All fibers in the buffer tube must be usable fibers, and must be sufficiently free of surface
imperfections and inclusions to meet the optical, mechanical, and environmental requirements of these
specifications. The required fiber grade must reflect the maximum individual fiber attenuation, to
guarantee the required performance of each and every fiber in the cable.

The coating must be a dual layered, UV cured acrylate. The coating must be mechanically or chemically
strippable without damaging the fiber.
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The cable must comply with the optical and mechanical requirements over an operating temperature
range of -40 to +158 degrees F. The cable must be tested in accordance with TIA-455-3A (FOTP-3),
"Procedure to Measure Temperature Cycling Effects on Optical Fiber, Optical Cable, and Other Passive
Fiber Optic Components." The change in attenuation at extreme operational temperatures (-40 to +158
degrees F) for single mode fiber must not be greater than 0.124 dB/mi, with 80 percent of the measured
values no greater than 0.062 dB/mi. The single mode fiber attenuation must be measured at 1550 nm.

For all fibers the attenuation specification must be a maximum attenuation for each fiber over the entire
operating temperature range of the cable.

Single mode fibers within the finished cable must meet the requirements in the following table:

Fiber characteristics table

Parameter Characteristic
Type Step index
Core diameter 8.3 ym (nominal)
Cladding diameter 125 ym £1.0 ym
Core to cladding off set <1.0um
Coating diameter 250 ym £15 um
Cladding non-circularity defined as:
[1-(min. cladding dia +max. cladding <2.0%
dia.)]x100
Proof/tensile test 345 MPa, Min
Attenuation:
@1310 nm < 0.4 dB/km
@1550 nm <0.4 dB/km
Attenuation at the water peak <21dBkm@ 1383 +3 nm
Chromatic dispersion:
Zero dispersion wavelength 1301.5t0 1321.5 nm
Zero dispersion slope < 0.092 ps/(nm2*km)
Maximum dispersion: < 3.3 ps/(nm*km) for 1285 to 1330 nm
< 18 ps/(hm*km) for 1550 nm
Cut-off wavelength <1250 nm
Mode field diameter (Petermann 1) 9.3 £0.5 ym at 1310 nm
10.5+ 1.0 ym at 1550 nm

86-2.20A(2)(c) Color Coding

In buffer tubes containing multiple fibers, each fiber must be distinguishable from others in the same tube
by means of color coding according to the following:

1. Blue (BL) 7. Red (RD)

2. Orange (OR) 8. Black (BK)
3. Green (GR) 9. Yellow (YL)
4. Brown (BR) 10. Violet (VL)
5. Slate (SL) 11. Rose (RS)
6. White (WT) 12. Aqua (AQ)

Buffer tubes containing fibers must also be color coded with distinct and recognizable colors according to
the same table listed above for fibers.

The colors must be targeted in accordance with the Munsell color shades and must meet TIA 598 "Color
Coding of Fiber Optic Cables."

The color formulation must be compatible with the fiber coating and the buffer tube filling compound, and
be heat stable. It must not fade or smear or be susceptible to migration and it must not affect the
transmission characteristics of the optical fibers and must not cause fibers to stick together.
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86-2.20A(2)(d) Cable Construction
86-2.20A(2)(d)(i) General

Fiber optic cable samples, 10 feet in length, with part numbers, catalogue information, and documents
from manufacturer must be submitted.

The fiber optic cable must contain the following components:

Buffer tubes

Central member

Filler rods

Stranding

Core and cable flooding
Ripcord

Outer jacket
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86-2.20A(2)(e) Buffer Tubes

Clearance must be provided in the loose buffer tubes between the fibers and the inside of the tube to
allow for expansion without constraining the fiber. The fibers must be loose or suspended within the
tubes. The fibers must not adhere to the inside of the buffer tube. Each buffer tube must contain 1, 6 or a
maximum of 12 fibers.

For water migration resistance, each loose buffer tube must contain a water swellable yarn or a
homogeneous hydrocarbon-based gel with anti-oxidant additives.

The filling compound must be non-toxic and dermatologically safe to exposed skin. It must be chemically
and mechanically compatible with all cable components, non-nutritive to fungus, non-hygroscopic and
electrically non-conductive. The filling compound must be free from dirt and foreign matter and must be
readily removable with conventional nontoxic solvents.

Buffer tubes must be stranded around a central member by a method that will prevent stress on the fibers
when the cable jacket is placed under strain, such as the reverse oscillation stranding process.

Each buffer tube must be distinguishable from other buffer tubes in the cable by means of the color
coding as specified above for the fibers.

86-2.20A(2)(f) Central Member

The central member, which functions as an anti-buckling element, must be a glass reinforced plastic rod
with similar expansion and contraction characteristics as the optical fibers and buffer tubes. A linear
overcoat of low density polyethylene must be applied to the central member to achieve the optimum
diameter to provide the proper spacing between buffer tubes during stranding.

86-2.20A(2)(g) Filler Rods

Fillers may be included in the cable to maintain the symmetry of the cable cross-section. Filler rods must
be solid medium or high density polyethylene. The diameter of filler rods must be the same as the outer
diameter of the buffer tubes.

86-2.20A(2)(h) Stranding

Completed buffer tubes must be stranded around the overcoated central member using stranding
methods, lay lengths and positioning such that the cable must meet mechanical, environmental and
performance specifications. A polyester binding must be applied over the stranded buffer tubes to hold
them in place. Binders must be applied with sufficient tension to secure the buffer tubes to the central
member without crushing the buffer tubes. The binders must be non-hygroscopic, non-wicking (or
rendered so by the flooding compound), and dielectric with low shrinkage.

86-2.20A(2)(i) Core and Cable Flooding

The cable core must contain a water-blocking material or the cable core interstices must be filled with a
polyolefin based compound to prevent water ingress and migration. The water blocking material or the
flooding compound must be homogeneous, non-hygroscopic, electrically non-conductive, and non-
nutritive to fungus. The core must be free from dirt and foreign matter and must be readily removable with
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conventional nontoxic solvents. The compound must also be nontoxic, dermatologically safe and
compatible with all other cable components.

86-2.20A(2)(j) Ripcord
The cable must contain at least one ripcord under the jacket for easy sheath removal.

86-2.20A(2)(k) Outer jacket

The jacket must be free of holes, splits, and blisters and must be medium or high density polyethylene
(PE), or medium density cross-linked polyethylene with minimum nominal jacket thickness of 40 mils

+3 mils. Jacketing material must be applied directly over the flooding compound. The polyethylene must
contain carbon black to provide ultraviolet light protection and must not promote the growth of fungus.

The jacket or sheath must be marked with the manufacturer's name, the words "Optical Cable," the
number of fibers, "SM," year of manufacture, and sequential measurement markings every 3 ft. The
actual length of the cable must be within -0/+1 percent of the length marking. The marking must be in a
contrasting color to the cable jacket. The height of the marking must be approximately 0.1 inch.

86-2.20A(2)(I) General Cable Performance Specifications

The fiber optic cables must be fully compatible and interoperable with Caltrans District 12 existing fiber
optic cable systems.

The F/O cable must withstand water penetration when tested with a 3 foot static head or equivalent
continuous pressure applied at one end of a 3 foot length of filled cable for one hour. No water must leak
through the open cable end. Testing must be done in accordance with TIA-455-82 (FOTP-82), "Fluid
Penetration Test for Fluid-Blocked Fiber Optic Cable."

Provide proof of a cable sample tested in accordance with TIA-455-81A, "Compound Flow (Drip) Test for
Filled Fiber Optic Cable." The test sample must be prepared in accordance with Method A. The cable
must exhibit no flow (drip or leak) at 176 degrees F as defined in the test method.

Provide proof of: Crush resistance of the finished F/O cables must be 126 Ibf/in applied uniformly over the
length of the cable without showing evidence of cracking or splitting when tested in accordance with
TIA-455-41 (FOTP-41), "Compressive Loading Resistance of Fiber Optic Cables." The average increase
in attenuation for the fibers must be < 0.10 dB at 1550 nm for a cable subjected to this load. The cable
must not exhibit any measurable increase in attenuation after removal of load. Testing must be in
accordance with TIA-455-41 (FOTP-41), except that the load must be applied at the rate of 0.118 to
0.787 inch per minute and maintained for 10 minutes.

Provide proof of: The cable must withstand 25 cycles of mechanical flexing at a rate of

30 £1 cycles/minute. The average increase in attenuation for the fibers must be < 0.20 dB at 1550 nm at

the completion of the test. Outer cable jacket cracking or splitting observed under 10x magnification must
constitute failure. The test must be conducted in accordance with TIA-455-104 (FOTP-104), "Fiber Optic

Cable Cyclic Flexing Test," with the sheave diameter a maximum of 20 times the outside diameter of the

cable. The cable must be tested in accordance with Test Conditions | and Il of (FOTP-104).

Impact testing must be conducted in accordance with TIA-455-25 (FOTP-25) "Impact Testing of Fiber
Optic Cables and Cable Assemblies." The cable must withstand 20 impact cycles. The average increase
in attenuation for the fibers must be < 0.20 dB at 1550 nm. The cable jacket must not exhibit evidence of
cracking or splitting.

The finished cable must withstand a tensile load of 600 Ibf without exhibiting an average increase in
attenuation of greater than 0.20 dB. The test must be conducted in accordance with TIA-455-33
(FOTP-33), "Fiber Optic Cable Tensile Loading and Bending Test." The load must be applied for one half
hour in Test Condition Il of the TIA-455-33 (FOTP-33) procedure.

86-2.20A(2)(m) Packaging and Shipping Requirements
Comply with section 86-2.20A(10)(b).
The completed cable must be packaged for shipment on reels. The cable must be wrapped in a weather

and temperature resistant covering. Both ends of the cable must be sealed to prevent the ingress of
moisture.
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Each end of the cable must be securely fastened to the reel to prevent the cable from coming loose
during transit. Ten feet of cable length on each end of the cable must be accessible for testing.

Each cable reel must have a durable weatherproof label or tag showing the manufacturer's name, the
cable type, the actual length of cable on the reel, the contract number, and the reel number. A shipping
record must also be included in a weatherproof envelope showing the above information and also include
the date of manufacture, cable characteristics (size, attenuation, bandwidth, etc.), factory test results,
cable identification number and any other pertinent information.

The cost of any damaged or broken fiber cable must be borne by you.

The minimum hub diameter of the reel must be at least 30 times the diameter of the cable. The F/O cable
must be in one continuous length per reel with no factory splices in the fiber. Each reel must be marked to
indicate the direction the reel should be rolled to prevent loosening of the cable.

Installation procedures and technical support information must be furnished at the time of delivery.

86-2.20A(3) Cable Installation

Installation procedures must be in conformance with the procedures specified by the cable manufacturer
for the specific cable being installed. You must submit the manufacturer’'s recommended procedures for
pulling fiber optic cable at least 20 working days before installing cable. Mechanical aids may be used
provided that a tension measuring device and a breakaway swivel are placed in tension to the end of the
cable. The tension in the cable must not exceed 500 Ibf or the manufacturer's recommended pulling
tension, whichever is less.

During cable installation, the bend radius must be maintained at a minimum of 20 times the outside
diameter. The cable grips for installing the fiber optic cable must have a ball bearing swivel to prevent the
cable from twisting during installation.

F/O cable must be installed using a cable pulling lubricant recommended by the F/O cable manufacturer,
and a pull tape. The pull tape must be flat, woven, lubricated polyester tape with a tensile strength of
1800 Ibf and printed sequential meter markings. Your personnel must be stationed at each splice vault
and pull box through which the cable is to be pulled to lubricate and prevent kinking or other damage.

F/O cable must be installed without splices except where specifically shown. If splice locations are not
shown, splicing must be limited to 1 cable splice every 3.73 mi, except as otherwise approved. Any
midspan access splice or FDU termination must involve only those fibers being spliced as shown. Cable
splices must be located in splice enclosures, installed in splice vaults shown. A minimum of 60 feet of
slack must be provided for each F/O cable at each splice vault. Slack must be divided equally on each
side of the F/O splice enclosure.

The fiber installation equipment must incorporate a mechanical drive unit or pusher, which feeds cable
into the pressurized conduit to provide a sufficient push force on the cable, which is coupled with the drag
force created by the high-speed airflow. The unit must be equipped with controls to regulate the flow rate
of compressed air entering the conduit and any hydraulic or pneumatic pressure applied to the cable. Mid
assist or cascading of equipment must be for the installation of long cable runs. The equipment must
incorporate safety shutoff valves to disable the system in the event of sudden changes in pneumatic or
hydraulic pressure.

The equipment must not require the use of a piston or any other air capturing device to impose a pulling
force at the front end of the cable, which also significantly restricts the free flow of air through the conduit.
It must incorporate the use of a counting device to determine the speed of the cable during installation
and the length of the cable installed.

86-2.20A(4) Splicing
Field splices must be done either in splice vaults or cabinets as shown. All splices in splice vaults must be

done in splice trays, housed in splice enclosures. All splices in cabinets must be done in splice trays
housed in FDU’s.

Unless otherwise specified, fiber splices must be the fusion type. The mean splice loss must not exceed
0.07 dB per splice. The mean splice loss must be obtained by measuring the loss through the splice in
both directions and then averaging the resultant values.
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All fusion splices must be protected with a metal reinforced thermal shrink sleeve.

The mid-span access method must be used to access the individual fibers in a cable for splicing to
another cable as shown. Cable manufacturers recommended procedures and approved tools must be
used when performing a mid-span access. Only the fibers to be spliced may be cut. All measures must be
taken to avoid damaging buffer tubes and individual fibers not being used in the mid-span access.

The individual fibers must be looped one full turn within the splice tray to avoid micro bending. A 2 inch
minimum bend radius must be maintained during installation and after final assembly in the optical fiber
splice tray. Each bare fiber must be individually restrained in a splice tray. The optical fibers in buffer
tubes and the placement of the bare optical fibers in the splice tray must be such that there is no
discernable tensile force on the optical fiber.

You will be allowed to splice a total of 2 fibers to repair any damage done during mid-span access
splicing without penalty. You will be assessed a fine of $300.00 for each additional and unplanned splice.

Any single fiber may not have more than 3 unplanned splices. If any fiber requires more than 3 unplanned
splices, the entire length of F/O cable must be replaced at your expense.

86-2.20A(5) Fiber Optic Splice Enclosure

The F/O field splices must be enclosed in splice enclosures which must be complete with splice organizer
trays, brackets, clips, cable ties, seals and sealant, as needed. The splice enclosure must be suitable for
a direct burial or pull box application. Manufacturer’s installation instructions must be supplied before the
installation of any splice enclosures. Location of the splice enclosures must be where a splice is required
as shown, designated, or described.

The fiber optic splice enclosure must consist of an outer enclosure, an inner enclosure and splice trays.
The fiber optic splice enclosure must be suitable for a temperature range of 32 to 122 degrees F.

The size of the enclosure must allow all the fibers of the largest fiber optic cable to be spliced to a second
cable of the same size, plus 12 additional pigtails. The enclosure must be not more than 36 inches in
length and not more than 8 inches in diameter. Two outer enclosures must fit into the fiber optic splice
vault and must leave sufficient space for routing of the fiber optic communication cables, without
exceeding the minimum bending radius of any cable. The enclosures must be designed for butt splicing.

The splice enclosure must conform to the following specifications:

Non-filled thermoplastic case

Rodent proof, water proof, re-enterable and moisture proof

Expandable from 2 cables per end to 8 cables per end by using adapter plates
Cable entry ports must accommodate 0.4 inch to 1.0 inch diameter cables
Multiple grounding straps

Accommodate up to 8 splice trays

Suitable for "butt" or "through" cable entry configurations

Place no stress on finished splices within the splice trays

NGO RAWN =

All materials in the enclosures must be nonreactive and must not support galvanic cell action. The outer
enclosure must be compatible with the other enclosure components, the inner enclosure, splice trays, and
cables.

The end plate must consist of 2 sections and must have capacity for 2 fiber optic trunk communication
cables and 2 fiber optic pigtails communication.

The outer enclosure must protect the splices from mechanical damage, must provide strain relief for the
cable, and must be resistant to salt corrosion.

The outer enclosure must be waterproof, re-enterable and must be sealed with a gasket. The outer
enclosure must be flash-tested at 15 psi.

The inner enclosure must be of metallic construction. The inner enclosure must be compatible with the
outer enclosure and the splice trays and must allow access to and removal of individual splice trays. The
splice trays must be compatible with the inner enclosure and must be constructed of rigid plastic or metal.
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Adequate splice trays must be provided to splice all fibers of the largest fiber optic cable, plus 12 pigtails.

Vinyl markers must be used to identify each spliced fiber in the trays as described in the “Labeling”
section.

Each splice must be individually mounted and mechanically protected in the splice tray.

You must install the fiber splice enclosure in the splice vaults where splicing is required. The fiber optic
splice enclosures must be securely fastened or bolted to the side wall of the splice vault using standard
hardware found in communication manholes.

You must provide all mounting hardware required to securely mount the enclosures to the splice vault.

The fiber splice enclosure must be mounted horizontally in a manner that allows the cables to enter at the
end of the enclosure. Not less than 30 feet of each cable must be coiled in the vault to allow the fiber
splice enclosure to be removed for future splicing.

The unprotected fibers exposed for splicing within the enclosure must be protected from mechanical
damage using the fiber support tube or tubes and must be secured within the fiber splice enclosure.

Upon completion of the splices, the splice trays must be secured to the inner enclosure.

You must verify the quality of each splice before sealing the splice enclosure. The splice enclosure must
not be sealed until link testing is performed and is approved.

The enclosure must be sealed using a procedure recommended by the manufacturer that will provide a
waterproof environment for the splices. Encapsulant must be injected between the inner and outer
enclosures.

Care must be taken at the cable entry points to ensure a tight salt resistant and waterproof seal is made
which will not leak upon aging. It is acceptable to have multiple pigtails enter the fiber splice enclosure
through one hole as long as all spaces between the cables are adequately sealed.

86-2.20A(6) Splice Trays

Splice trays must accommodate a minimum of 12 fusion splices and allow for a minimum bend radius of
2 inch. Individual fibers must be looped one full turn within the splice tray to allow for future splicing. No
stress must be applied on the fiber when it is located in its final position. Buffer tubes must be secured
near the entrance of the splice tray to reduce the chance that an inadvertent tug on the pigtail will damage
the fiber. The splice tray cover may be transparent.

Splice trays in the splice enclosure must conform to the following:

Accommodate up to 24 fusion splices.

Place no stress on completed splices within the tray.
Stackable with a snap-on hinge cover.

Buffer tubes securable with channel straps.

Labeled after splicing is completed.

aorON =

Only one single splice tray may be secured by a bolt through the center of the tray in the fiber termination
unit. Multiple trays must be securely held in place in accordance with the manufacturer’'s
recommendation.

86-2.20A(7) Passive Cable Assemblies and Components

The F/O assemblies and components must be compatible components, designed for the purpose
intended, and manufactured by a company regularly engaged in the production of material for the fiber
optic industry. All components or assemblies must be best quality, non-corroding, with a design life of at
least 20 years.

86-2.20A(8) Labeling After Installation
86-2.20A(8)(a) General

You must label all fiber optic cabling in a permanent consistent manner. All tags must be of a material
designed for long term permanent labeling of fiber optic cables and must be marked with permanent ink
on non-metal types, or embossed lettering on metal tags. Metal tags must be constructed of stainless
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steel. Non-metal label materials must be approved. Labels must be affixed to the cable in accordance
with the manufacturer’'s recommendations and must not be affixed in a manner which will cause damage
to the fiber. Handwritten labels will not be allowed.

86-2.20A(8)(b) Labeling of Backbone, Distribution and Drop Fiber Optic Cables

Labeling of the backbone, distribution and drop fiber optic cables must conform to the following unique
identification code elements:

UNIQUE IDENTIFICATION CODE ELEMENTS
FOR BACKBONE, DISTRIBUTION OR DROP CABLES
Number of
Description Code characters

District District number 2
Cable type Fiber: S: Single mode, M: Multimode 1

Copper: T: 18 AWG, U: 19 AWG, V: 20AWG, W: 22AWG, X: 24

AWG
Cable fiber (or | Number of fibers or conductor pairs 3
copper pairs) (Examples: 144 fibers; or 100 TWP)
count
Route number | Hwy. Rte (Example: 022) 3
Begin function | T: TMC; H: HUB; V: Video Node; 1

D: Data Node; C: Cable Node;

M: CCTV Camera; N: CMS;

P: Traffic Signal; Z: Ramp Meter;

U: Traffic Monitoring/Count Station/Vehicle Count Station (VDS,

TOS);

S: Splice Vault
Begin function Unique ID number corresponds to Begin Function (Example: 2
number HO2 [Hub 02])
End function T: TMC; H: HUB; V: Video Node; 1

D: Data Node; C: Cable Node;

M: CCTV Camera; N: CMS;

P: Traffic Signal; Z: Ramp Meter;

U: Traffic Monitoring/Count Station;

S: Splice Vault
End function Unique ID number corresponds to End Function (Example: HO3 2
number [Hub 03])
Unique XX: If two or more cables of the same count are in the same run 2
identifier
TOTAL 17

Each cable must display one unique identification code, regardless of where the cable is viewed. The
begin function and end function correspond to the end points of each cable. The order of the beginning
and end function follow a hierarchy as listed below, where the lowest number corresponding to the
begin/end function is listed first.
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Hierarchy

T™MC
HUB
Video Node (VN)
Data Node (DN)
Cable Node
CCTV Camera
CMS
Traffic Signal
Ramp Meter
Traffic Monitoring/Count Station
Splice Vault

OO (N[O |B|WIN|=

RN NN
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This scheme is as follows: A cable between the TMC and a HUB will always have the TMC listed as the
start function and the HUB as the end function. Between a CMS and a Splice Vault, the start function will
always be listed as the CMS, and so on. If a cable is connected between HUBSs, for example HUB-01 and
HUB-03, the lowest number, in this case HUB-01, will be listed as the start function and HUB-03 as the
end function. Examples are as follows:

1. 128060005H02H0302: This cable is located in District 12, is a single mode fiber optic cable
containing 60 fibers, is installed along highway Route 05, beginning in Hub 2, and ending in
Hub 3, with unique ID of number 2. The unique ID provides for another 60 fiber optic cable
between those hubs. This is an example for a backbone cable.

86-2.20A(8)(c) Labeling of Jumpers and Pigtails
Labeling of the jumpers and pigtails must conform to the following unique identification code elements:

UNIQUE IDENTIFICATION CODE ELEMENTS
for JUMPERS (active component to FDU)
and PIGTAILS (to connector # on patch panel)
Description Code Number Of
characters
Hub identifier Hub, TMC, VN or DN ID 2
Numbers or Alphanumeric or both
From (source) device MU: Multiplexer 2
FD: FDU (Fiber Distribution Unit)
RP: Repeater
From (source) device identifier | Numbers or Alphanumeric or both 2
Transmitter or receiver TorR 1
To (destination) device MU: Multiplexer 2
FD: FDU (Fiber Distribution Unit)
RP: Repeater
To (destination) device identifier | Numbers or Alphanumeric or both 2
Connector identifier Connector ID 2
TOTAL 13

Examples are as follows:

1. 01MUO1TFDO0203: This pigtail is located in Hub 1, from multiplexer 01, transmitting to FDU 02 to
patch panel position (connector) 03.

2. 02MUA1TFDOBOS8: This jumper is located in Hub 2, from multiplexer A1, transmitting to FDU B,
to patch panel position (connector) 08.
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86-2.20A(8)(d) Label Placement
86-2.20A(8)(d)(i) Cables

All cables must be clearly labeled with the unique identification code element method described, at all
terminations, even if no connections or splices are made, and at all splice vault entrance and exit points.

86-2.20A(8)(d)(ii) Cable to Cable Splices

All cable jackets entering the splice enclosure must be labeled in accordance with the identification
method described.

86-2.20A(8)(d)(iii) Cable to Fiber Distribution Units

The cable jackets must be clearly labeled at entry to the FDU in accordance with the unique identification
code element method described in these special provisions. In addition, each fiber must be labeled with
the Fiber ID and pigtails must be labeled at the connector with the Fiber ID. The FDU must be clearly
labeled with the Cable ID on the face of the FDU. If multiple cables are connected to the FDU, each block
of connectors relating to each individual cable must be clearly identified by a single label with the Cable
ID. Individual connections must be clearly marked on the face of the FDU in the designated area with the
Fiber ID.

86-2.20A(8)(d)(iv) Fiber
Fiber labels must be placed next to the connectors of the individual fibers.

86-2.20A(8)(d)(v) Patch Panels

The cable jackets must be clearly labeled at entry to the patch panel in accordance with the unique
identification code element method described in these special provisions. In addition, each fiber must be
labeled with the Fiber ID and pigtails must be labeled at the connector with the Fiber ID. The patch panel
must be clearly labeled with the Cable ID on the face of the panel. If multiple cables are connected to the
patch panel, each block of connectors relating to each individual cable must be clearly identified by a
single label with the Cable ID. Individual connections must be clearly marked on the face of the panel in
the designated area with the Fiber ID.

86-2.20A(8)(d)(vi) Jumpers
Equipment to FDU jumpers must be labeled as to the equipment type connected and must be labeled at

both ends. FDU to FDU jumpers must be labeled at each end in accordance with the unique identification
code element method described in these special provisions.

86-2.20A(8)(d)(vii) Pigtails

Pigtails must be labeled at the connector in accordance with the unique identification code element
method described.

86-2.20A(9) Fiber Optic Cable Terminators

At the FDU, the cable jacket of the FOIP or outside plant cable must be removed, exposing the filler rods
and buffer tubes. The exposed length of the buffer tubes must be at least the length recommended by the
FDU manufacturer which allows the tubes to be secured to the splice trays.

Each buffer tube must be secured to the splice tray in which it is to be spliced. The remainder of the tubes
must be removed to expose sufficient length of the fibers in order to properly install on the splice tray.

When applicable, moisture blocking gel must be removed from the exposed buffer tubes and fibers. The
transition from the buffer tube to the bundle of jacketed fibers must be treated by an accepted procedure
for sleeve tubing, shrink tube and silicone blocking of the transition to prevent future gel leak.

Manufacturer directions must be followed to ensure that throughout the specified temperature range gel
will not flow from the end of the buffer tube. The individual fibers must be stripped and prepared for
splicing.

Factory terminated pigtails must then be spliced and placed in the splice tray.

Except as otherwise determined by the Engineer, all fibers inside a fiber optic cable entering a Fiber
Distribution Unit (FDU), such as at a TMC or hub, must be terminated and labeled. Attention is directed to
"Fiber Distribution Unit" of these special provisions.
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A transition must then be made, with flexible tubing, to isolate each fiber to protect the individual coated
fibers. The final transition from bundle to individual fiber tube must be secured with an adhesive heat
shrink sleeve.

86-2.20A(9)(a) Fiber Optic Cable Assemblies and Pigtails
86-2.20A(9)(a)(i) General

Cable assemblies (jumpers and pigtails) must be products of the same manufacturer. The cable used for
cable assemblies must be made of fiber meeting the performance requirements for the F/O cable being
connected.

86-2.20A(9)(a)(ii) Pigtails

Pigtails must be of simplex (one fiber) construction, in 900 uym tight buffer form, , with a PVC jacket with
manufacturer identification information, and a nominal outer jacket diameter of 0.12 inch. Single mode
simplex cable jackets must be yellow in color. All pigtails must be factory terminated and tested and at
least 3 feet in length.

86-2.20A(9)(a)(iii) Jumpers

Jumpers may be of simplex or duplex design. Duplex jumpers must be of duplex round cable
construction, and must not have zipcord (siamese) construction. All jumpers must be at least 6.6 feet in
length, sufficient to avoid stress and allow orderly routing.

The outer jacket of duplex jumpers must be colored according to the single mode color (yellow) specified
above. The 2 inner simplex jackets must be contrasting colors to provide easy visual identification for
polarity.

86-2.20A(9)(a)(iv) Connectors

Connectors must be of the ceramic ferrule SC type for SM. Indoor SC connector body housings must be
either nickel plated zinc or glass reinforced polymer construction. Outdoor SC connector body housing
must be glass reinforced polymer.

The associated coupler must be of the same material as the connector housing.

All F/O connectors must be the 0.1 inch SC connector ferrule type with Zirconia Ceramic material with a
PC (Physical Contact) pre-radiused tip.

The connector operating temperature range must be -40 to 158 degrees F. Insertion loss must not
exceed 0.4 dB for single mode, and the return reflection loss on single mode connectors must be at least
55 dB. Connection durability must be less than a 0.2 dB change per 500 mating cycles per TIA-455-21A
(FOTP-21).

All terminations must provide a minimum 50 Ibf pull out strength. Factory test results must be documented
and submitted before installing any of the connectors. Single mode connectors must have a yellow color
on the body and/or boot that renders them easily identifiable.

Field terminations must be limited to splicing of adjoining cable ends and/or cables to SC pigtails.

86-2.20A(9)(b) Fiber Distribution Unit
You must terminate the incoming fiber optic cables to existing FDU.

86-2.20A(10) Fiber Optic Testing

86-2.20A(10)(a) General

Testing must include the tests on all new elements of the passive fiber optic components: (1) after
delivery to the project site but before installation, (2) after installation but before connection to any other
portion of the system. You must provide all personnel, equipment, instrumentation and materials
necessary to perform all testing. The Engineer must be notified two working days before all field tests.
The notification must include the exact location or portion of the system to be tested.

Documentation of all test results must be provided within 2 working days after the test involved.
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86-2.20A(10)(b) Factory Testing Documentation

Documentation of factory testing and compliance with the fiber specifications as listed in the Fiber
Characteristics Table must be supplied a minimum of 15 working days before arrival of the cable at the
site.

86-2.20A(10)(c) After Cable Installation

Index matching gel must not be allowed in connectors during testing. After the FO has been pulled but
before breakout and termination, 100 percent of all the fibers must be tested with an OTDR for
attenuation.

Test results must be recorded, dated, compared and filed with the previous copies of these tests. Copies
of traces and test results must be submitted forapproval.

If the OTDR test results are unsatisfactory, the F/O cable segment is unacceptable. The unsatisfactory
segment of cable must be replaced with a new segment, without additional splices, at your expense.

The new segment of cable then must be tested to demonstrate acceptability.
Copies of the test results must be submitted for review and approval.

86-2.20A(11) Outdoor Splices

At the conclusion of all outdoor splices at one location, and before they are enclosed and sealed, all
splices must be tested with the OTDR, in both directions. Splices in singlemode segments must be tested
at 1310 nm and at 1550 nm.

Individual fusion splice losses must not exceed 0.07 dB. Measurement results must be recorded, dated,
validated by the OTDR trace printout and filed with the records of the respective cable runs. Copies of
traces and test results must be submitted.

86-2.20A(12) System Verification at Completion

You must test all fiber optic cables from Data Node 6 (SR-91/Brookhurst St) and Hub 2 (SR-91/SR-55) to
field elements.

86-2.20A(12)(a) Power Meter and Light Source

At the conclusion of the OTDR testing, 100 percent of the fiber links must be tested end to end with a
power meter and light source, in accordance with TIA Optical Test Procedure 171 and in the same
wavelengths specified for the OTDR tests. These tests must be conducted in one direction. As shown in
Appendix A, the Insertion Loss (1C) must be calculated.

Test results must be recorded, compared, and filed with the other recordings of the same links. Test
results must be submitted. These values must be recorded in the Cable Verification Worksheet in
Appendix A.

86-2.20A(12)(b) OTDR Testing

Once the passive cabling system has been installed and is ready for activation, 100 percent of the fibers
must be tested with the OTDR for attenuation at wavelengths of both 1310 nm and 1550 nm. OTDR
testing must be performed in both directions (bidirectional), on all fibers.

Test results must be generated from software of the test equipment, recorded, dated, compared and filed
with previous copies. A hard copy printout and a electronic copy of traces and test results must be
submitted.

The average of the two losses must be calculated, and recorded in the Cable Verification Worksheet in
Appendix A. The OTDR must be capable of recording and displaying anomalies of at least 0.02 dB. Al
connector losses must be displayed on the OTDR traces.

86-2.20A(12)(c) Cable Verification Worksheet

The Cable Verification Worksheet shown in Appendix A must be completed for all links in the fiber optic
system, using the data gathered during cable verification. The completed worksheets must be included as
part of the system documentation.
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86-2.20A(12)(d) Test Failures

If the link loss measured from the power meter and light source exceeds the calculated link loss, or the
actual location of the fiber ends does not agree with the expected location of the fiber ends (as would
occur with a broken fiber), the fiber optic link will not be accepted. The unsatisfactory segments of cable
or splices must be replaced with a new segment of cable or splice at your expense.

The OTDR testing, power meter and light source testing and Cable Verification Worksheet must be
completed for the repaired link to determine acceptability.

Copies of the test results must be submitted. The removal and replacement of a segment of cable must
be interpreted as the removal and replacement of a single contiguous length of cable connecting 2 splices
and 2 connectors. The removal of a small section containing the failure and therefore introducing new
unplanned splices will not be allowed.

86-2.20A(13) Fiber Optic Conduit and Innerduct Sealing Plugs

86-2.20A(13)(a) General

Except as otherwise noted, all fiber optic cable conduits must have their ends sealed with commercial
preformed plugs which prevent the passage of gas, dust and water into these conduits . Sealing plugs
must be installed within each splice vault, pull box, cabinet, or building.

Sealing plugs must be removable and reusable. .

Sealing plugs that seal the 4 inch fiber optic conduit must be with one self contained assembly having an
adjustable resilient filler of polyurethane elastomer clamped between backing ends and compressed with
stainless steel hardware.

Sealing plugs used to seal 4 inch fiber optic conduit must be capable of withstanding a pressure of 5 psi.

A sealing plug that seals an empty fiber optic conduit must have an eye or other type of capturing device
(on the side of the plug that enters the conduit) to attach onto the pull tape, so the pull tape will be easily
accessible when the plug is removed.

86-2.20B Materials

Not Used

86-2.20C Construction
Not Used

86-2.20D Payment
Not Used
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APPENDIX A

Cable Verification Worksheet

End-to-End Attenuation (Power Meter and Light Source) Testing
and OTDR Testing

Contract No. Contractor:

Operator: Date:

Link Number: Fiber Number:

Test Wavelength (Circle one): 1310 nm 1550 nm
Expected Location of fiber ends: End 1: End 2:

Power Meter and Light Source Test Results:

Power In: dBm
Output Power: dBm
Insertion Loss [1A - 1B]: dB

OTDR Test Results:

Forward Loss: dB
Reverse Loss: dB
Average Loss [(2A + 2B)/2]: dB

To Be Completed by Caltrans:
Resident Engineer's Signature:

Cable Link Accepted:
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Replace section 86-4.01D(1)(c)(ii) with:
86-4.01D(1)(c)(ii) Warranty
The manufacturer must provide a written warranty against defects in materials and workmanship for LED
signal modules for a minimum period of 48 months after installation of LED signal modules. Replacement
LED signal modules must be provided within 15 days after receipt of failed LED modules at your expense.
The Department pays for shipping the failed modules to you. All warranty documentation must be

submitted before installation. Replacement LED signal modules must be delivered to State Maintenance
Electrical Shop at 1808 N. Batavia Street, Orange, CA 92865, Telephone (714) 974-3092.

Add to section 86-4.01D(2)(a):

LED signal module must be manufactured for 12-inch circular, 8-inch circular, arrow, and programmed
visibility sections.

Replace section 86-4.031(1)(c)(ii) with:
86-4.03I(1)(c)(ii) Warranty
The manufacturer must provide a written warranty against defects in materials and workmanship for LED
PSF modules for a minimum period of 48 months after installation of LED PSF modules. Replacement
LED PSF modules must be provided within 15 days after receipt of failed LED PSF modules at your
expense. The Department pays for shipping the failed modules to you. All warranty documentation must

be submitted before installation. Replacement LED PSF modules must be delivered to State Maintenance
Electrical Shop at 1808 N. Batavia Street, Orange, CA 92865, Telephone (714) 974-3092.

Add to section 86-4.03I(2):

Installation of the LED PSF module into the pedestrian signal face only requires the removal of lenses,
reflectors, lamps, and existing LED modules.

Replace 86-4.03J with:
86-4.03)J Ramp Metering Sign - Light Emitting Diode
86-4.03J(1) General
86-4.03J(1)(a) Summary
This work includes installing LED "METER ON" in Type A modified pedestrian signal.

86-4.03J(1)(b) Submittals
Before shipping LED signal modules to job site, submit the following to the Transportation Laboratory:

1. Delivery form including district number, EA, and contact information
2. List containing all LED signal module serial numbers anticipated for use
3. LED signal modules

86-4.03J(2) Quality Assurance Testing
Module must be one listed on the Pre-Qualified Products List for LED traffic signals at:

http://www.dot.ca.gov/hg/esc/approved_products_list/pdf/led_traffic_signals.pdf

The Department will test LED signal module shipments per Normal Sampling Plan ANSI/ASQC Z1.4,
Tables for Inspection by Attributes. Testing will be completed within 30 days of delivery to the
Transportation Laboratory. LED signal modules tested or submitted for testing must be representative of
typical production units. LED and circular LED signal modules will be tested as specified in California Test
604. Arrow, U-turn, and bicycle LED signal modules will be tested as specified in California Test 3001. All
parameters of the specification may be tested on the modules. LEDs must be spread evenly across the
module. LED arrow indication must provide the minimum initial luminous intensity listed. Measurements
will be performed at the rated operating voltage of 120 V(ac).

Contract No. 12-0C5704
140



Delays resulting from submittal of non-compliant materials do not relieve you from executing the contract
within the allotted time. Non-compliant materials will be rejected. You must resubmit new LED for
retesting and pick up the failed units within one week of notification. You must provide new LED signal
modules and allow a minimum of 30 days for the retest. You must pay for all shipping and handling costs
related to testing and retesting. Delays resulting from resubmittal and retesting are your responsibility and
no extra time will be allowed.

After testing, you must pick up the tested LED signal modules from the Transportation Laboratory and
deliver to the job site.

86-4.03J(2)(a) Warranty

You must provide the manufacturer's written warranty against defects in materials and workmanship for
LED signal modules for a minimum period of 48 months after installation of LED signal modules.
Replacement LED signal modules must be provided within 15 days after receipt of failed LED modules at
no cost to the Department, except the cost of shipping the failed modules. All warranty documentation
must be submitted before installation. Replacement LED signal modules must be delivered to Department
Maintenance Electrical Shop at 1808 N. Batavia Street, Orange, CA 92865, Telephone (714) 974-3092.

86-4.03J(3) Materials
LED Meter on module must:

1. Be weather tight and connect directly to electrical wiring.

2. Be capable of optical unit replacement.

3 Have manufacturer's name, trademark, model number, serial number, lot number, month and
year of manufacture, and required operating characteristics, including rated voltage, power
consumption, and volt-ampere, permanently marked on the back of the module.

4. Be AllInGaP technology

5. Be ultra bright type rated for 100,000 hours of continuous operation from -40 to +74 degrees C

6. Each module must provide an average luminous intensity of at least 1,547 foot-lambert
throughout the useful life over the operating temperature range.

7. The uniformity ratio of an illuminated symbol must not exceed 4 to 1 between the highest
luminance area and the lowest luminance area in the module.

8. The color output of the module must conform to the requirements of Section 5.3 in the ITE
Publication: Equipment and Material Standards, Chapter 3 (Pedestrian Traffic Control Signal
Indications).

9. 'Meter On' must be lunar white with measured chromatic coordinates of LED module operating

over a temperature range of -40 to +74 degrees C as follows:.
9.1 x: not less than 0.270, nor greater than 0.330
9.2 y: not less than 1.055(x) - 0.0128, nor greater than 1.055(x) +0.0072

Lunar white color must be in conformance with the provisions in section 86-4.06.

10. Use LED as the light source.
11.  Use required color and be ultra bright type rated for 100,000 hours of continuous operation
from -40 to +74 degrees C.
12.  Fitinto Type A pedestrian signal modified so that the reflector must be a single chamber.
13. Be a single, self-contained device, not requiring on-site assembly for installation into standard
Type A housing.
14.  Module Identification
14.1 Each module must have the manufacturer's name, trademark, model number, serial
number, date of manufacture (month-year), and lot number as identification
permanently marked on the back of the module.
14.2 The following operating characteristics must be permanently marked on the back of
the module: rated voltage and rated power in Watts and Volt-Ampere.
15. Maximum power consumption requirements for the LED modules are as follows (in Watts):

25°C 74°C
"Meter On" 15.0 17.0
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LED Meter on module must have an operational lifecycle rating of 48 months. During the operational
lifecycle, LED signal module must meet all parameters of this specification.

Individual LEDs must be wired such that catastrophic loss or failure of one LED will result in loss of not
more than 5 percent of the module light output. Failure of an individual LED in a string must not result in
the loss of entire string or other indication.

No special tools for installation are allowed.

Wiring and terminal block must comply with Section 13.02 of ITE publication, Equipment and Material
Standards, Chapter 2, "Vehicle Traffic Control Signal Heads." The LED module must be supplied with
spade lugs and 3 secured, color-coded, 3-foot long, 600 V, 20 AWG minimum stranded jacketed copper
wires. Wires must comply with NEC, rated for service at +105 degrees C.

LED Meter on module must operate:

1. At a frequency of 60 + 3 Hz, over a voltage range from 95 to 135 V(ac), without perceptible
flicker to the unaided eye. Fluctuations of line voltage must have no visible effect on luminous
intensity of the indications. Rated voltage for measurements must be 120 V(ac).

2. Compatible with currently used State controller assemblies, including solid state load switches,
flashers, and conflict monitors. Comply with TEES Chapters 3 and 6. If a 20 mA alternating
current or less is applied to the unit, the voltage read across the 2 leads must be 15 V(ac) or
less.

LED Meter on module on-board circuitry must:

1. Include voltage surge protection to withstand high-repetition noise transients. The voltage
surge protection must comply with NEMA Standard TS2, Section 2.1.6.

2. Comply with FCC, Title 47, SubPart B, Section 15 regulations for Class A emission limits for
electronic noise.

LED signal module must provide a power factor of 0.90 or greater.

Total harmonic distortion from current and voltage induced into an alternating current power line by LED
signal module must not exceed 20 percent at an operating temperature of 25 degrees C.

When power is applied to LED signal module, light emission must occur within 90 ms.
Power supply must be integral to the module.

Internal components must be adequately supported to withstand mechanical shock and vibration from
high winds and other sources.

Lens and LED signal module material must comply with the ASTM specifications for that material.

Enclosures containing either the power supply or electronic components of LED signal module, except
lenses, must be made of UL94VO flame-retardant material.

If a specific mounting orientation is required, the LED signal module must have prominent and permanent
vertical markings for accurate indexing and orientation within the signal housing. Markings must include
an up arrow, or the word "UP" or "TOP."

Lenses must be 3/16 inch, minimum thickness, clear acrylic or polycarbonate plastic or 1/8 inch nominal
thickness glass fiber reinforced plastic, with molded, one piece, neoprene gasket. Message lettering for
"METER" must be "Series C," 4-1/2 inches high, with uniform 1/2 inch stroke, and for "ON" must be
"Series C," 6 inches high, with uniform one inch stroke. Letters must be clear, transparent or translucent,
with black opaque background silk screened on to the second surface of the lens.

86-4.03J(4) Construction
Not Used

86-4.03J(5) Payment
Not Used
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Add to section 86-5.01A(1):
Loop wire must be Type 2.

Loop detector lead-in cable must be Type C.
Slots must be filled with elastomeric sealant or hot-melt rubberized asphalt sealant.

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering
and leaving the circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch.
Loop wire for circular loops must be Type 2. Slots of circular loops must be filled with elastomeric sealant
or hot-melt rubberized asphalt sealant.

Add to Section 86-5.01:
86-5.01E RAMP METERING SYSTEM
86-5.01E(1) General

Maintain detection for the ramp meter systems by installing temporary detection equipment and solar
power package and link to the controller assembly and equipment in the controller cabinet to allow the
continued use of the ramp meter. The detection must work without changing the program of the controller
unit. An example of temporary detection using the temporary Microwave Vehicle Detection is provided.

86-5.01E(2) Temporary Microwave Vehicle Detection System
This work consists of furnishing and installing a temporary microwave vehicle detection system (MVDS).

86-5.01E(2)(a) Materials List and Drawings

A list of materials that you propose to install for the temporary MVDS, together with the drawings and
other data, must be submitted under section 86-1.04. Additionally, the following must be provided before
the completion of the Contract:

1. Site Analysis Report - Before temporary MVDS installation, you must review each detection site and
provide a written analysis recommending the optimum sensor placement for complying with the
performance requirements of this special provision

3. Lane Configuration - The documentation must include a diagram that illustrates how the microwave
beam is covering the traffic lanes as well as the temporary MVDS connector pins or wire terminals
that correspond to the respective lanes. The lanes must be identified by direction (i.e., NB, SB, EB,
WB) and in order with lane one being the lane nearest to the center of the roadway.

4. Mounting and Wiring Information - You must provide for authorization 1 set of detailed diagrams
showing wiring and service connections for each temporary MVDS. The authorized diagrams must be
covered separately on each side with clear self-adhesive plastic and placed in a heavy-duty plastic
envelope. The envelope must be attached securely to the inside of the cabinet door or at a location
ordered.

5. Communication Protocol - The MVDS communication protocol must be open and must be freely
available for use in the public domain. The documentation consists of a message structure
organization, data packet length, and all information necessary to make use of the messages.

6. Remote Programming - You must provide all information and software necessary for operating the
system from a remote Windows XP/7-based or newer PC. This information and software must include
at a minimum the capability to calibrate, tune, align, and program the temporary MVDS and be
provided on a CD compatible with Windows XP/7 -based or newer PC. The information must be
formatted so the files can be matched with the equipment being calibrated or aligned. This
documentation must contain files that allow for replacement equipment to be loaded with the same
configuration.

7. Temporary MVDS Accuracy Analysis - You must be responsible for conducting temporary MVDS
Performance Testing and must submit an temporary MVDS accuracy analysis that complies with the
requirements of the special provisions within 15 days of temporary MVDS testing. The original video
recordings as well as DVD or CD copies of the video images covering the analysis periods must be
included.
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8. Acceptance Testing Documentation - You must provide a test plan including the time and the period
of the testing to be authorized. The test plan must be organized to allow the Engineer to perform
acceptance testing by using the documentation and without assistance from you. You must collect
and submit the data to be certified. If requested, the data must be collected in the presence of the
Engineer.

9. Acceptance Testing Schedule - You must submit a testing schedule for authorization 15 days before
acceptance testing of the temporary MVDS. If the testing period extends beyond the normal working
shift or if you fail to provide the necessary material for the testing within 1 hour of the scheduled
testing start time, the Engineer may cancel the testing for the day.

86-5.01E(2)(b)-Functional Requirements

Temporary MVDSs must simultaneously provide vehicle detection data in the form of vehicle presence,
volumes, counts, speed, classification, and occupancy for a minimum of 8 lanes of traffic and must
comply with the performance requirements of the special provisions. Temporary MVDSs must provide a
separate zone per lane and detect vehicles as close as 9.8feet and as far as 197 feet from the temporary
MVDS sensor. Temporary MVDSs must monitor traffic lanes in the presence of barrier railings, guard
railings, and other obstacles.

MVDSs must comply with the following detection performance criteria when installed at a minimum of 9.8
feet from the nearest lane and at a minimum height of 16.4 feet above the roadway detection zone:

1. Average 5-minute volumes for all lanes combined with better than 95-percent accuracy compared to
vehicles observed in video images for the same period for any 15-minute period selected by the
Engineer.

2. Average 30-second volumes in every lane with better than 90-percent accuracy compared to vehicles
observed in video images for the same period for any 5-minute period selected by the Engineer.

3. Average 30-second speed in any lane with better than 95-percent accuracy for any 5-minute period
selected by the Engineer.

4. Average 5-minute occupancy for any lane with better than 85-percent accuracy for any 15-minute
period selected by the Engineer.

5. Count accuracy, when compared to vehicles observed in video images for the same period, must be
not less than 90 percent for any lane and not less than 95 percent for all lanes combined.

6. Average 15-minute classification according to user-defined criteria with better than 90-percent
accuracy compared to vehicles observed in video images for the same period. Vehicle or length
classification must be provided for categories of small car, average car, mid size car, long car, and
extra-long car that are user definable by either length parameters, minimum length to maximum
length for the category, or by a multiple of length of the average car.

7. You must provide the criteria for speed and volume acceptance testing for authorization. You must
also provide speed and volume date for verification.

Temporary MVDS must consist of a sensor unit and include all required mounting hardware, power
supplies, surge suppression, cables, connectors, and wiring. The temporary MVDS sensor must include,
as a minimum, a directional microwave transmitter, antenna, microwave receiver, processor, memory,
and communication interface.

The temporary MVDS must have an TIA-232 and TIA-485 communication port that supports the National
Transportation Communication for ITS Protocol (NTCIP). The temporary MVDS communication protocol
must be nonproprietary and openly specified and available for use in the public domain. The temporary
MVDS must be addressable and must download count, speed, and occupancy data when polled by the
traffic management center computer. Speed must be configurable in U.S. customary units. The temporary
MVDS must support unit setup from a serial console port on the temporary MVDS unit. The console port
protocol must support sensor unit setup from a local Windows XP/7 or newer compatible laptop or from a
remote location with a desktop computer and standard phone modem.

When temporary MVDS sensor contact outputs will be connected to Model 170E/2070 controller to
emulate inductive loops, comply with the following:

1. The temporary MVDS sensors must be connected to a microwave sensor interface card (MSIF)
installed in the input file of a Department-furnished Model 170E or Model 2070 controller cabinet.
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2. Each detection zone must provide an optically isolated relay contact pair that follows the presence of
vehicles in every traffic lane and sends signals to the controller with the accuracy stated in the special
provisions.

3. The MSIF must have indications for power, communication, and the real-time operation of each
detection contact output.

Temporary MVDSs must be user programmable in the field via the MVDS unit console port with a
Windows XP/7 or newer compatible laptop computer. You must provide software, firmware, and
equipment to set up, calibrate, and operate the unit. Temporary MVDS software must observe the
vehicular traffic and automatically place detection lanes and set the sensor sensitivity. Temporary MVDSs
must be designed so a trained Department employee can configure and calibrate the temporary MVDS in
less than 15 minutes per lane once the temporary MVDS sensor unit is installed.

86-5.01E(2)(c) Technical Requirements

Temporary MVDSs must be FCC certified under part 15 regulations for low power, unlicensed, continuous
radio transmitter operation. The temporary MVDS must comply with FCC regulations for all specified
operating conditions and over the expected life of the temporary MVDS.

Temporary MVDS sensor unit must not weigh more than 15 pounds. The temporary MVDS must operate
over a temperature range from — 40 degrees F to + 165 degrees F, with up to 95 percent relative
humidity. The temporary MVDS sensor enclosure must be weatherproof with a NEMA 4R rating and the
sensor mounted and directed perpendicular to the flow of traffic lanes at the locations shown.

All electronic assemblies must comply with the specifications in chapters 1 and 5 of the TEES.

The MSIF must be inserted into the controller input file slots using the edge connector to obtain limited 24
V(dc) power and to provide contact closure outputs. No rewiring to the Model 170E or Model 2070 cabinet
must be allowed. The MSIF must comply with the specifications in chapter 1 as well as sections 5.2.8,
5.2.8.1,5.2.8.2,54.1,54.5,5.4.5, and 5.4.6, 5.5.1, 5.5.5, and 5.5.6 of TEES.

Temporary MVDS sensors must be wired with a connectorized cable harness. Cables must run
continuously without splices between the sensor and controller cabinet and terminate in labeled terminal
blocks identified with the purpose served . The connector must be a standard mil type and rated plug. The
cable must have the number of conductors specified by the temporary MVDS manufacturer to support the
number of detection zones shown plus spares for 2 future zones with an overall shield and copper drain
wire. Conductors must be stranded copper equal to or exceeding the minimum strands and wire
dimensions specified by the temporary MVDS manufacturer for the wiring distance involved and covered
with @ minimum 12 mils polyvinyl chloride (PVC) insulation rated for 300 V at 221 degrees F. The outer
jacket must be chrome PVC with minimum thickness of 53 mils and the outside diameter of the cable
must not exceed 3/4 inch. A minimum of 6.5-foot slack of MVDS cable must be coiled at the bottom of the
controller cabinet. Slack in other cabinets must be as shown or as ordered.

You must wire the temporary MVDS power conductors to DIN-rail rack-mounted . The serial data
communication output conductors must be terminated at TB-0 and continue for a minimum of 9.8 feet to a
DE-9F connector for setup-. The ends of unused and spare conductors must be coiled and taped to
prevent accidental contact to other circuits. Conductors inside the cabinet must be labeled for the
functions as shown on the authorized detailed diagrams.

Field terminated circuits must include transient protection that complies with IEEE Standard 587 Category
C.

The temporary MVDS must automatically restore normal operation following a power failure within 3
minutes and not require manual intervention. The temporary MVDS must maintain the configuration and
calibration information in nonvolatile memory and retain the information while powered off for at least 90
days.

The temporary MVDS must be configurable for 30-second to 24-hour polling cycles and store vehicle
count, speed, classification, and occupancy data in 10-second to not less than 15-minute intervals.

The temporary MVDS must be tested and in standard production for a minimum of 3 months. You must
not install any temporary MVDS older than 6 months from the scheduled start date of the temporary
MVDS installation as indicated by date codes or serial numbers of electronic circuit assemblies.
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The temporary MVDS system and all supporting equipment must be designed to operate continuously in
an outdoor traffic monitoring and control environment. You must provide a manufacturer’'s warranty
stating that the manufacturing quality and electronic components must support a "mean time between
failure" of 10 years in this environment.

86-5.01E(2)(d) Construction

You must assure that the temporary MVDS will not cause harmful interference to radio communication in
the area of the installation as required by FCC part 15 regulation. The temporary MVDS units must be
installed such that each unit operates independently and does not interfere with other temporary MVDS
units or other equipment in the vicinity.

You are responsible for site visits and analysis of each proposed pole location to assure that the detector
placement will comply with the manufacturer's published installation instructions and the performance
required in the special provisions. You must confirm detector placement with the manufacturer before
performing work at the temporary MVDS location. Whenever the manufacturer’s analysis requires a
change in the proposed pole location, you must arrange a meeting with the manufacturer and the
Engineer to select a new pole location.

You must not proceed with any temporary MVDS installation until the pole location is authorized.

You must be responsible for the compatibility of components and for making necessary calibration
adjustment to deliver the performance required in the special provisions. You must provide equipment
required to set up, calibrate, verify performance, and maintain the temporary MVDS.

You must provide programming software needed to support the temporary MVDS. The software must be
installed in the appropriate equipment and used for the acceptance testing.

86-5.01E(2)(e) Testing

Accuracy of the temporary MVDS system must be verified by comparing the temporary MVDS vehicle
counts to recorded video image counts for the same period. The video camera must be located and
oriented so that traffic is visible in all lanes. Video images must be time stamped and analysis periods
recorded to a DVD or CD media for viewing on a PC. The video field of view must totally encompass the
area in which vehicles are detected. You must provide a means for synchronizing the test starting and
ending times or provide software that displays time stamped MVDS data along with the video images of
the moving vehicles. You must provide the original recording medium and documentation that supports
the accuracy analysis and make a copy of these materials for their own use.

The accuracy test must take place during a complex traffic period as specified. The following video
recording and analysis options that depend on the available traffic conditions are acceptable; however the
heaviest expected traffic conditions should be used, if possible:

1. The minimum recording period must be 30 minutes when the recording includes congested traffic
(vehicles traveling at less than 20 mph for five or more minutes in any lane).

2. The minimum recording period must be 45 minutes when the traffic flow exceeds 1500 vehicles per
hour in any lane during the test period.

3. The minimum recording period must be 60 minutes when the flow is less than 1500 vehicles per hour
in every lane.

The analysis must be based on a minimum of 100 detected vehicles in every lane and cover the same
time period for all lanes. The time period within the selected video will be selected by the Engineer. The
total vehicle count for every lane must be used and include the first and last partial vehicles for each lane.
Errors in the start and finish of the temporary MVDS and manual counts are included in the performance
criterion specified in the special provisions.

Temporary MVDS unit count must be compared to the vehicle counts under these traffic conditions.
Vehicles licensed for use on State roads must be counted by the temporary MVDS. The data accuracy
must be determined by the formula 100{1-[(TC-MC)/TC]}, where TC=traffic count derived from the media
recording, MC=MVDS-reported count over the same period of time, and the resulting fraction is
expressed as an absolute value.

The accuracy of each temporary MVDS unit must be determined and documented so each unit may be
authorized or rejected separately by the Engineer. Failure to submit the materials at the conclusion of
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testing invalidates the test. The recorded media serves as acceptance evidence and must not be used for
calibration. The calibration must have been completed before testing and verification.

The Engineer will review the accuracy data findings and accept or reject the results within 15 days.
Determination of vehicle anomalies or unusual occurrences will be decided by the Engineer. Data or
counts that are not accepted must be considered errors and count against the temporary MVDS unit's
calibration. If the Engineer finds that the temporary MVDS does not comply with the performance
requirements, you must recalibrate and retest the unit and resubmit new test data within 10 days.
Following 3 failed attempts, you must replace the temporary MVDS detector with a new unit.

In addition to the accuracy analysis performed by you, you must provide equipment, software,
documentation, support equipment, and any other materials, personnel, and devices that may be required
for acceptance testing. You must notify the Engineer 15 days before the MVDS unit is ready for
acceptance testing. Testing must be scheduled to be accomplished before the end of the normal work
shift.

86-5.01E(2)(g) Removal
When no longer required, as determined by the Engineer, temporary MVDS must be removed.

Remove the temporary MVDE when directed.

86-5.01E(2)(h) Photovoltaic Power Supply for Temporary MVDS

Each Photovoltaic (PV) power supply for temporary MVDS must include a panel support structure,
photovoltaic panels, batteries, a load/charge controller, a NEMA enclosure and components as shown
and in conformance with these special provisions.

86-5.01E(2)(h)(i) General

The PV power supply for temporary MVDS must consist of components designed for outdoor use and
approved by the Underwriters Laboratory.

Each PV power supply for temporary MVDS must be designed to provide 12 V(dc) to the MVDS System
24 hours per day and must be capable of operating four days without additional charge from the PV
panels. A load/charge controller must charge the batteries during daytime while providing 12 V(dc) to the
temporary MVDS System 24 hours per day. A panel support structure must be furnished and installed to
securely fasten the PV panels to the standard or pole as shown.

The PV power supply for temporary MVDS must be designed to operate in ambient air temperatures from
14 to 140 degrees F.

Each PV Power Supply for temporary MVDS must include the following items:

Item Quantity
Panel support structure 1
Photovoltaic panels 2
Batteries 2
1
1

Load/charge controller
NEMA enclosure

86-5.01E(2)(h)(ii) Panel Support Structure

The panel support structure must hold the PV panels securely on the standard or pole at the angle
shown. The PV panels must be oriented directly south to maximize the collection of solar energy. The PV
panels are mounted on a system with engineering drawings indicating they will withstand winds of 100
mph.

86-5.01E(2)(h)(iii) Photovoltaic Panels
Each Photovoltaic (PV) Panel must meet the following requirements:
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Parameter Minimum requirements

Peak power output * 85 +10percent /- 5 percent watts **
Voltage at maximum power 17.4 V(dc) **

Current at maximum power 50A*

Weight 18.0 Ibs**

Dimensions as shown

Hailstone impact resistance 1" diameter at 50 mph

Operating temperature range 14 to 150 degrees F min range

* Standard Test Conditions identified a: Irradiance = 93 W/square foot, cell temperature = 77
degrees F, solar spectral irradiance per ASTM E892 (air mass =1.5)

** Minimum requirements are based on a 85 watt PV panel. Higher wattage PV panels up to and
including peak power output of 100 watts are acceptable. The PV panels must contain single crystal
or multi crystal technology for greatest efficiency and longest life. The cells must be textured and
coated with an anti reflective film. These cells must be provided with multiple redundant contacts and
must be electrically matched for increased efficiency. A rugged aluminum vented backing must be
riveted to a aluminum panel equipped with welded aluminum brackets for attachment to the bracket
arm. The PV panel assembly must pass salt tests to Mil-standard 810 and the panel assembly must
provide electrical grounding of all metal surfaces. The PV panel must carry a minimum 20 year power
warranty. Stainless steel hardware must be used.

86-5.01E(2)(h)(iv) Batteries

Batteries must be maintenance free, sealed, absorbed glass mat, deep cycle, heavy duty. Each battery
must meet the following requirements:

Parameter Minimum requirements
Voltage 12 V(dc)
Storage capacity 97 A h minimum at a 100 hour

discharge rate
Maximum discharge current for 5 seconds | 500 A minimum

86-5.01E(2)(h)(v) Load/Charge Controller

Each load/charge controller must regulate the voltage and current coming from the solar panels going to
the batteries and to the load (MVDS components).

Each load/charge controller must meet the following minimum requirements:

Parameter Minimum requirements

Rated solar current 15A

Rated load current 15A

System voltage 12 /24 V(dc)

Digital meter Displays battery voltage, solar current
and load current

Connections Screw terminals for solar PV panels,
battery and load

LED indicators Charging, battery status and
temperature sensor

Load disconnect switch Can disconnect the load or both the
load and solar

Self-test Tests all load/charge controller internal
circuits.
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86-5.01E(2)(h)(vi) NEMA Enclosure

Each NEMA enclosure must be the type and size shown. The NEMA enclosure must house the
equipment shown.

86-5.01E(2)(h)(vii) Submittals

Submittals for the PV power supply for temporary MVDS must comply with section 86-1.04 . Submittals
must be delivered at least 15 working days before installation at the project sites. The Engineer must be
allowed 5 working days for the review of the submittals. The submittals must include cutsheets for all
proposed electrical components required for a PV power supply for temporary MVDS.

Initial site analysis, set up and configuration of the system, calibration of the device performance,
verification of detector accuracy, is included in the temporary detection system.

86-5.01E(38) Payment

Payment for temporary detection system is included in the payment for the various locations shown and
no separate payment will be made therefor.

Add to Section 86-5.01:
86-5.01F Traffic Monitoring Station
86-5.01F(1) General

Maintain detection for the traffic monitoring station by installing temporary detection equipment and solar
power package and link to the controller assembly and equipment in the controller cabinet to allow the
continued use of the traffic monitoring station. The detection must work without changing the program of
the controller unit. An example of temporary detection using the temporary Microwave Vehicle Detection
is provided.

86-5.01F(2) Temporary Microwave Vehicle Detection System

This specification for Temporary Microwave Vehicle Detection System is specified in section 86-5.01E in
these special provisions.

Replace the 1st sentence of the 1st paragraph of section 86-5.02 and the 5th paragraph of section
86-5.02 with:

Housing must be either (1) die-cast aluminum, (2) permanent mold-cast aluminum, or (3) UV-stabilized,
self-extinguishing structural plastic type. Pedestrian push button signs must be porcelain-enameled metal
for aluminum housing and structural plastic for plastic housing. Plastic housing must match color no.
17038, 27038, or 37038 of FED-STD-595 and colored throughout.

Replace section 86-6.01 with:
86-6.01 LED LUMINAIRES
86-6.01A General
86-6.01A(1) Summary
Section 86-6.01 includes specifications for installing LED luminaires.

86-6.01A(2) Definitions

CALIPER: Commercially Available LED Product Evaluation and Reporting. A U.S. DOE program that
individually tests and provides unbiased information on the performance of commercially available
LED luminaires and lights.

correlated color temperature: Absolute temperature in kelvin of a blackbody whose chromaticity most
nearly resembles that of the light source.

house side lumens: Lumens from a luminaire directed to light up areas between the fixture and the pole
(e.g., sidewalks at intersection or areas off of the shoulders on freeways).
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International Electrotechnical Commission (IEC): Organization that prepares and publishes
international standards for all electrical, electronic and related technologies.

junction temperature: Temperature of the electronic junction of the LED device. The junction
temperature is critical in determining photometric performance, estimating operational life, and
preventing catastrophic failure of the LED.

L70: Extrapolated life in hours of the luminaire when the luminous output depreciates 30 percent from
initial values.

LM-79: Test method from the lllumination Engineering Society of North America (IESNA) specifying test
conditions, measurements, and report format for testing solid state lighting devices, including LED
luminaires.

LM-80: Test method from the IESNA specifying test conditions, measurements, and report format for
testing and estimating the long term performance of LEDs for general lighting purposes.

National Voluntary Laboratory Accreditation Program (NVLAP): U.S. DOE program that accredits
independent testing laboratories to qualify.

power factor: Ratio of the real power component to the complex power component.

street side lumens: Lumens from a luminaire directed to light up areas between the fixture and the
roadway (e.g., traveled ways, freeway lanes).

surge protection device (SPD): Subsystem or component that can protect the unit against short
duration voltage and current surges.

total harmonic distortion: Ratio of the rms value of the sum of the squared individual harmonic
amplitudes to the rms value of the fundamental frequency of a complex waveform.

86-6.01A(3) Submittals

Submit a sample luminaire to METS for testing after the manufacturer's testing is completed. Include the
manufacturer's testing data.

Product submittals must include:

1. LED luminaire checklist.
2. Product specification sheets, including:
2.1.  Maximum power in watts.
2.2. Maximum designed junction temperature.
2.3. Heat sink area in square inches.
2.4. Designed junction to ambient thermal resistance calculation with thermal resistance
components clearly defined.
2.5. L70 in hours when extrapolated for the average nighttime operating temperature.

3. IES LM-79 and IES LM-80 compliant test reports from a CALIPER-qualified or NVLAP-approved
testing laboratory for the specific model submitted.

4. Photometric file based on LM-79 test report.

5. Initial and depreciated isofootcandle diagrams showing the specified minimum illuminance for the
particular application. The diagrams must be calibrated to feet and show a 40 by 40 foot grid. The
diagrams must be calibrated to the mounting height specified for that particular application. The
depreciated isofootcandle diagrams must be calculated at the minimum operational life.

6. Testreport showing SPD performance as tested under ANSI/IEEE C62.41.2 and ANSI/IEEE C62.45.

7. Test report showing mechanical vibration test results as tested under California Test 611 or equal.

8. Data sheets from the LED manufacturer that include information on life expectancy based on junction
temperature.

9. Data sheets from the power supply manufacturer that include life expectancy information.

Submit documentation of a production QA performed by the luminaire manufacturer that ensures the
minimum performance levels of the modules comply with the section 86-6.01 specifications and includes
a documented process for resolving problems. Submit documentation as an informational submittal.

Submit warranty documentation as an informational submittal before installing LED luminaires.
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86-6.01A(4) Quality Control and Assurance
86-6.01A(4)(a) General

The Department may perform random sample testing on the shipments. The Department completes
testing within 30 days after delivery to METS. Luminaires are tested under California Test 678. All
parameters specified in section 86-6.01 specifications may be tested on the shipment sample. When
testing is complete, the Department notifies you. Pick up the equipment from the test site and deliver to
the job site.

One sample luminaire must be fitted with a thermistor or thermo-couple temperature sensor. A
temperature sensor must be mounted on the LED solder pad as close to the LED as possible. A
temperature sensor must be mounted on the power supply case. Light bar or modular systems must have
1 sensor for each module mounted as close to the center of the module as possible. Other configurations
must have at least 5 sensors per luminaire. Contact METS for advice on sensor location. Thermocouples
must be either Type K or C. Thermistors must be a negative temperature coefficient type with a nominal
resistance of 20 kQ. The appropriate thermocouple wire must be used. The leads must be a minimum of
6 feet. Documentation must accompany the test unit that details the type of sensor used.

The sample luminaires must be energized for a minimum of 24 hours, at 100 percent on-time duty cycle,
at a temperature of +70 degrees F before performing any testing.

The luminaire lighting performance must be depreciated for the minimum operating life by using the LED
manufacturer's data or the data from the LM-80 test report, whichever results in a higher lumen
depreciation.

Failure of the luminaire that renders the unit noncompliant with section 86-6.01 specifications is cause for
rejection. If a unit is rejected, allow 30 days for retesting. The retesting period starts when the
replacement luminaire is delivered to the test site.

If a luminaire submitted for testing does not comply with section 86-6.01, remove the unit from METS
within 5 business days after notification the unit is rejected. If the unit is not removed within that period,
the Department may ship the unit to you and deduct the cost.

86-6.01A(4)(b) Warranty

Furnish a 7-year replacement warranty from the manufacturer of the luminaires against any defects or
failures. The effective date of the warranty is the date of installation. Furnish replacement luminaires
within 10 days after receipt of the failed luminaire. The Department does not pay for the replacement.
Deliver replacement luminaires to the following department maintenance electrical shop:

Caltrans Maintenance Yard
1808 N. Batavia
Orange, CA 92865

86-6.01B Materials
86-6.01B(1) General

The luminaire must include an assembly that uses LEDs as the light source. The assembly must include a
housing, an LED array, and an electronic driver. The luminaire must:

1. Be UL listed under UL 1598 for luminaires in wet locations or an equivalent standard from a
recognized testing laboratory

Have a minimum operational life of 63,000 hours

Operate at an average operating time of 11.5 hours per night

Be designed to operate at an average nighttime operating temperature of 70 degrees F
Have an operating temperature range from -40 to +130 degrees F

Be defined by the following application:

O AWN
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Application Replaces

Roadway 1 200 Watt HPS mounted at 34 ft

Roadway 2 310 Watt HPS mounted at 40 ft

Roadway 3 310 Watt HPS mounted at 40 ft with back side control
Roadway 4 400 Watt HPS mounted at 40 ft

The individual LEDs must be connected such that a catastrophic loss or a failure of 1 LED does not result
in the loss of more than 20 percent of the luminous output of the luminaire.

86-6.01B(2) Luminaire Identification

Each luminaire must have the following identification permanently marked inside the unit and outside of
its packaging box:

1. Manufacturer's name

2. Trademark

3. Model no.

4. Serial no.

5. Date of manufacture (month-year)
6. Lot number

7. Contract number

8. Rated voltage

9. Rated wattage

10. Rated power in VA

86-6.01B(3) Electrical Requirements

The luminaire must operate from a 60 + 3 Hz AC power source. The fluctuations of line voltage must have
no visible effect on the luminous output. The operating voltage may range from 120 to 480 V(ac). The
luminaire must operate over the entire voltage range or the voltage range must be selected from either of
the following options:

1. Luminaire must operate over a voltage range of 95 to 277 V(ac). The operating voltages for this
option are 120 V(ac) and 240 V(ac).

2. Luminaire must operate over a voltage range of 347 to 480 V(ac). The operating voltage for this
option is 480 V(ac).

The power factor of the luminaire must be 0.90 or greater. The total harmonic distortion, current and
voltage, induced into an AC power line by a luminaire must not exceed 20 percent. The maximum power
consumption allowed for the luminaire must be as shown in the following table:

Application Maximum consumption
(Watts)
Roadway 1 165
Roadway 2 235
Roadway 3 235
Roadway 4 300

86-6.01B(4) Surge Suppression and Electromagnetic Interference

The luminaire on-board circuitry must include an SPD to withstand high repetition noise transients caused
by utility line switching, nearby lightning strikes, and other interferences. The SPD must protect the
luminaire from damage and failure due to transient voltages and currents as defined in Tables 1 and 4 of
ANSVI/IEEE C64.41.2 for location category C-High. The SPD must comply with UL 1449. The SPD
performance must be tested under ANSI/IEEE C62.45 based on ANSI/IEEE C62.41.2 definitions for
standard and optional waveforms for location category C-High.

Contract No. 12-0C5704
152



The luminaires and associated on-board circuitry must comply with the Class A emission limits provided
in 47 CFR 15, subpart B concerning the emission of electronic noise.

86-6.01B(5) Compatibility
The luminaire must be operationally compatible with currently used lighting control systems and
photoelectric controls.

86-6.01B(6) Photometric Requirements

The luminaire must maintain a minimum illuminance level throughout the minimum operating life. The L70
of the luminaire must be the minimum operating life or greater. The measurements must be calibrated to
standard photopic calibrations. The minimum maintained illuminance values measured at a point must be
as shown in the following table:

Application Mounting Minimum maintained Light pattern figure
height illuminance
(ft) (fc) (isofootcandle curve)
Roadway 1 34 0.15 Pattern defined by an ellipse with the equation:

x? . (y-20p _
(82)? (527

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 20 feet to the house side of the pattern.

Roadway 2 40 0.2 Pattern defined by an ellipse with the equation:

X2 . (y —20)* _
(82)? (527

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 20 feet to the house side of the pattern.

Roadway 3 40 0.2 Pattern defined by an ellipse with the equation:

x* . (y-23° _
(92)? (557

fory = 0 (street side)

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 23 feet to the house side of the pattern.
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Roadway 4 40 0.2 Pattern defined by an ellipse with the equation:

x? . (y-23° _
(92)? (557

where:

x = direction longitudinal to the roadway

y = direction transverse to the roadway and the
luminaire is offset from the center of the pattern
by 23 feet to the house side of the pattern.

The luminaire must have a correlated color temperature range from 3,500 to 6,500 K. The color rendering
index must be 65 or greater.

The luminaire must not allow more than:

1. 10 percent of the rated lumens to project above 80 degrees from vertical
2. 2.5 percent of the rated lumens to project above 90 degrees from vertical

86-6.01B(7) Thermal Management

The passive thermal management of the heat generated by the LEDs must have enough capacity to
ensure proper operation of the luminaire over the minimum operation life. The LED maximum junction
temperature for the minimum operation life must not exceed 221 degrees F.

The junction-to-ambient thermal resistance must be 95 degrees F per watt or less. The use of fans or
other mechanical devices is not allowed. The heat sink material must be aluminum or other material of
equal or lower thermal resistance.

The luminaire must contain circuitry that automatically reduces the power to the LEDs to a level that
ensures the maximum junction temperature is not exceeded when the ambient outside air temperature is
100 degrees F or greater.

86-6.01B(8) Physical and Mechanical Requirements

The luminaire must be a single, self-contained device, not requiring job site assembly for installation. The
power supply for the luminaire is integral to the unit. The weight of the luminaire must not exceed 35 Ib.
The maximum effective projected area when viewed from either side or either end must be 1.4 sq ft. The
housing color must match a color no. from 26152 to 26440 or from 36231 to 36375, or color no. 36440 of
FED-STD-595.

The housing must be fabricated from materials designed to withstand a 3,000-hour salt spray test under
ASTM B 117. All aluminum used in housings and brackets must be of a marine grade alloy with less than
0.2 percent copper. All exposed aluminum must be anodized.

Each refractor or lens must be made from UV-inhibited high impact plastic such as acrylic or
polycarbonate or heat- and impact-resistant glass and be resistant to scratching. Polymeric materials
except lenses of enclosures containing either the power supply or electronic components of the luminaire
must be made of UL94VO flame retardant materials. Paint or powder coating of the housing must comply
with section 86-2.16. A chromate conversion undercoating must be used underneath a thermoplastic
polyester powder coat.

Each housing must be provided with a slip fitter capable of mounting on a 2-inch pipe tenon. This slip
fitter must fit on mast arms with outside diameters from 1-5/8 to 2-3/8 inches. The slip fitter must be
capable of being adjusted a minimum of £5 degrees from the axis of the tenon in a minimum of five steps:
+5, +2.5, 0, -2.5, -5. The clamping brackets of the slip fitter must not bottom out on the housing bosses
when adjusted within the designed angular range. No part of the slip fitter mounting brackets on the
luminaires must develop a permanent set in excess of 1/32 inch when the two or four 3/8-inch diameter
cap screws used for mounting are tightened to 10 ft-Ib. Two sets of cap screws may be furnished to allow
the slip fitter to be mounted on the pipe tenon in the acceptable range without the cap screws bottoming
out in the threaded holes. The cap screws and the clamping brackets must be made of corrosion resistant
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materials or treated to prevent galvanic reactions and be compatible with the luminaire housing and the
mast arm.

The assembly and manufacturing process for the LED luminaire must be designed to ensure internal
components are adequately supported to withstand mechanical shock and vibration from high winds and
other sources. When tested under California Test 611, the luminaire to be mounted horizontally on the
mast arm must be capable of withstanding the following cyclic loading for a minimum of 2 million cycles
without failure of any luminaire part:

Cyclic Loading

Plane Power Minimum peak acceleration level
supply
Vertical Installed | 3.0 g peak-to-peak sinusoidal loading (same as 1.5 g peak)
Horizontal® | Installed | 1.5 g peak-to-peak sinusoidal loading (same as 0.75 g peak)

®Perpendicular to the direction of the mast arm

The housing must be designed to prevent the buildup of water on top of the housing. Exposed heat sink
fins must be oriented to allow water to freely run off of the luminaire and carry dust and other
accumulated debris away from the unit. The optical assembly of the luminaire must be protected against
dust and moisture intrusion to at least an ANSI/IEC rating of IP66. The power supply enclosure must be
protected to at least an ANSI/IEC rating of IP43.

Each mounted luminaire must be furnished with an ANSI C136.10-compliant, locking type photocontrol
receptacle and a rain tight shorting cap. The receptacle must comply with section 86-6.11A.

When the components are mounted on a down-opening door, the door must be hinged and secured to
the luminaire housing separately from the refractor or flat lens frame. The door must be secured to the
housing such that accidental opening is prevented. A safety cable must mechanically connect the door to
the housing.

Field wires connected to the luminaire must terminate on a barrier type terminal block secured to the
housing. The terminal screws must be captive and equipped with wire grips for conductors up to no. 6.
Each terminal position must be clearly identified.

The power supply must be rated for outdoor operation and have at least an ANSI/IEC rating of IP65.

The power supply must be rated for a minimum operational life equal to the minimum operational life of
the luminaire or greater.

The power supply case temperature must have a self rise of 77 degrees F or less above ambient
temperature in free air with no additional heat sinks.

The power supply must have 2 leads to accept standard 0-10 V(dc). The dimming control must be
compatible with IEC 60929. If the control leads are open or the analog control signal is lost, the circuit
must default to 100-percent power.

Conductors and terminals must be identified.

Replace "Reserved" in section 86-6.10D with:

Model 500 LED changeable message sign (CMS) system consists of a Model 500 LED changeable
message sign, a Model 170E controller assembly in a completely wired Model 334LC cabinet with the
required wiring, and auxiliary equipment required to control the CMS described.

The Model 500 LED changeable message sign, wiring harness, and Model 170E controller assembly
including controller unit and completely wired cabinet, but without anchor bolts, is Department-furnished.

Install the sign assembly on the sign structure. Construct the controller cabinet foundation as shown for a
Model 334LC cabinet, including furnishing and installing anchor bolts. Install the controller cabinet on the
foundation and connect the field wiring to the terminal blocks in the sign assembly and in the controller
cabinet.
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Field conductors no. 12 and smaller must terminate with spade terminals. Field conductors no. 10 and
larger must terminate in spade or ring terminals.

A listing of field conductor terminations in each Department-furnished CMS and controller cabinet will be
furnished free of charge to you at the job site.

The foundation location for each controller cabinet will be determined by the Engineer. Distance between
the cabinet and the CMS structure must be less than 250 feet.

The Department will maintain the sign assemblies.

The existing CMS must not be taken down until new CMS foundation, new pole and new frame are ready
for CMS panel installation.

The Engineer and you must be present at the job site during start up and testing. You must provide
needed equipment with an operator needed to access the CMS sign panel at the job site, with a minimum
of 4 hours per CMS.

You must notify the Engineer a minimum of 2 weeks in advance before needed access to the CMS sign
panel for start up and testing.

Add to section 86-8.01:

Payment for highway lighting at intersections in connection with signals is included in the payment for
signal and lighting.

Payment for other roadway lighting on the project is included in the payment for lighting and sign
illumination.

For each item shown in the following table, the Department deducts the corresponding amount shown:

Source Inspection Expense Deductions
Item Distance® Deduction
Changeable message signs 300 $2000
®Distance is air-line miles from both Sacramento and Los Angeles to the
inspection source.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION X MATERIALS
87 MATERIALS—GENERAL

Replace section 87-2 with:
87-2 AGGREGATE
87-2.01 GENERAL
87-2.01A Summary
Section 87-2 includes specifications for furnishing aggregate.

87-2.01B Definitions
stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used.

87-2.01C Submittals
Submit a certificate of compliance for:

1. Each stockpile lot
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2. Steel slag

87-2.02 MATERIALS
87-2.02A General
Do not use air-cooled iron blast furnace slag to produce aggregate for:

1. Structure backfill material

2. Pervious backfill material

3. Permeable material

4. Reinforced or prestressed PCC component or structure

Do not use aggregate produced from slag resulting from a steel-making process except in:

1. Imported borrow

2. AS
3. Class 2 AB
4. HMA

Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of

the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that

will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry
weight of the aggregate.

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a
permanent system of signs. Maintain a permanent record of:

1. Dates for:
1.1.  Completion of stockpile
1.2. Start of controlled aging
1.3. Completion of controlled aging
1.4. Making of tests
2. Testresults

For each stockpile of steel slag aggregate, moisture tests must be made at least once each week. The
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time.

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is
started.

Steel slag used for imported borrow must be weathered for at least 3 months.

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion
and controlled aging start date.

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel
slag aggregate to produce the specified gradings.

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more.

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply.

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set.
Provide adequate means for controlling and checking the feeder accuracy.
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Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate
type separately from natural aggregate.

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or
any combination of these, the same aggregate must be used throughout any 1 layer. Once an aggregate
type is selected, do not change it without authorization.

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which
the aggregate is used.

87-2.03 CONSTRUCTION

Do not place aggregate produced from slag within 1 foot of a non—cathodically protected pipe or structure
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base.

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured
normal to the plane of the slope.

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick
after compaction over the slag aggregate in highway planting areas.

87-2.04 PAYMENT
The Department reduces the payment quantity of HMA if:

1. Steel slag aggregates are used to produce HMA
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40

The Department prepares the stabilometer test specimen under California Test 304 and determines the
sp gr of the specimen under Method C of California Test 308.

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The
Department applies this quantity reduction as often as necessary to ensure accurate results.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

88 GEOSYNTHETICS

Add to section 88-1.02B:
Filter fabric for bridge abutment drains must be Class A.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

90 CONCRETE

Add to section 90-2.02B:

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical
and physical requirements shown in the following tables:

. Requirement
Chemical property (percent)
Silicon dioxide (SiO,)? 90 min
Loss on ignition 5.0 max
Total alkalies as Na,O equivalent 3.0 max
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Physical property Requirement
Particle size distribution
Less than 45 microns 95 percent
Less than 10 microns 50 percent
Strength activity index with portland cement”
7 days 95 percent
(min percent of control)
28 days 110 percent
(min percent of control)
Expansion at 16 days when testing project 0.10 percent max
materials under ASTM C 1567°
Surface area when testing by nitrogen 40.0 m*/g min
adsorption under ASTM D 5604

4Si0, in crystalline form must not exceed 1.0 percent.

®When tested under AASHTO M 307 for strength activity testing of
silica fume.

°In the test mix, Type Il or V portland cement must be replaced with at
least 12 percent rice hull ash by weight.

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull
ash to be represented by the variable UF.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS PUBLISHED ON
07-27-12

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that
describes a revision, the date on the right above the clause is the publication date of the revision. For a
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause,
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section.
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is
the publication date of the paragraphs or sections that follow.

Any paragraph added by a revision clause does not change the paragraph numbering of the Standard
Specifications for any other reference to a paragraph of the Standard Specifications.

DIVISION | GENERAL PROVISIONS

1 GENERAL
06-20-12
Replace "current" in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.

06-20-12
Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Add to section 1-1.07B:

06-20-12
Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST
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Add to the table in section 1-1.11:

01-20-12
Office Engineer—All | http://www.dot.c -- --
Projects Currently a.gov/hg/esc/oe/
Advertised weekly ads/all_
advertised.php
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
2 BIDDING
06-20-12
Replace the 3rd paragraph of section 2-1.06B with:
01-20-12

If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer—All
Projects Currently Advertised Web site
2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address

01-20-12
Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B.

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B:

04-20-12
they

06-20-12
Delete "Underutilized" in "Underutilized Disadvantabed Business Enterprises" in the heading of
section 2-1.12B.

06-20-12
Delete U in UDBE at each occurrence in section 2-1.12B.

Replace the 2nd paragraph of section 2-1.12B(1) with:

06-20-12
To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

06-20-12
Delete the 3rd paragraph of section 2-1.12B(1):

Replace the 7th paragraph of section 2-1.12B(1) with:

06-20-12
All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.
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Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with:

06-20-12
provided
01-20-12
Delete the 2nd paragraph of section 2-1.33A.
Replace the 3rd paragraph of section 2-1.33A with:
01-20-12
Except for each subcontracted bid item number and corresponding percentage and proof of each
required SSPC QP certification, do not fax submittals.
Add to section 2-1.33C:
01-20-12

On the Subcontractor List you may either submit each subcontracted bid item number and corresponding
percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 24 hours after
bid opening. Failure to do so results in a nonresponsive bid.

Replace the paragraph in section 2-1.35 with:

01-20-12
Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

3 CONTRACT AWARD AND EXECUTION
07-27-12
Replace section 3-1.13 with:

07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

Add to item 1in the list in the 2nd paragraph of section 3-1.18:

07-27-12
, including the attached form FHWA-1273

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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5 CONTROL OF WORK
07-20-12
Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:
06-20-12
If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with:

06-20-12
30

Replace "Underutilized" in "Underutilized Disadvantabed Business Enterprises” in the heading of
section 5-1.13B(2) with:

06-20-12
Performance of
06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).
Replace the 3rd paragraph of section 5-1.13B(2) with:
06-20-12

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:

06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

S0

Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request
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Add between "terminated” and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted

Replace "Reserved" in section 5-1.20C with:

07-20-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the provisions.

Add to section 5-1.36C:

07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
07-27-12
Replace "20 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
25 days
Replace "90 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
125 days
Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
I refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:
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FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section
Training and In the event a special provision for training is provided | If section 7-1.11D applies,
Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this

superseded as indicated in the special provision.

subparagraph.

Records and
Reports

If on-the-job training is being required by special
provision, the contractor will be required to collect and
report training data.

If the Contract requires on-the-
job training, collect and report
training data.

Replace the form in section 7-1.11B with:

Contract No. 12-0C5704
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FHWA-1273 - Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il Mendiscrimination

1. MNonsegregated Facilities

I, Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

V1.  Subletting or Assigning the Contract

VIl.  Safety: Accident Prevention

VIll. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
289 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (28 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4{b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

MNote: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the autheority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
goed faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company te assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, andfor on-the-
job training "

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEC Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEQ program and who
must be assigned adequate authority and responsibility to do
S0,

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEOC in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEC obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring mincerities and
women.

d. MNotices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees,

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbocks, or
cther appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a wvalid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periedic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resclve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward gualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEQ clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that tothe
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEQC obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEQO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorties and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be reguired to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This prevision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Coentracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 "Contract provisions and
related matters™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1{b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cowver the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5{a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, medify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
eqguivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contracter, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages reguired by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such viclations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b){2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 28 CFR 5.5(a)(1){iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1{b){2){B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing tothe
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees. and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http:/fwww.dol. gov/esafwhd/formsiwh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a viclation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a){3){i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(iiy That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, cther than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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{3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontracter to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcentractor fails to submit the
required records or to make them awvailable, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or ifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probaticnary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered. the ratios and wage
rates (expressed in percentages of the journeyman's houry
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Egual employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.5. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEC in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section V.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also reguire the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 28 CFR 5.12(a)(1).

b. Mo part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001,

V. CONTRACTWORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 28 CFR 5.5(a) or 28 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. Mo contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any viclation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the Mational Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.118).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

{2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
eguipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; howewver, contracting
agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, tobe
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contracter and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to hisher
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.85.C.3704).

Viil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

Contract No. 12-0C5704
14 of 62



"“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as tothe
character, quality, quantity, or cost of the material used or to
be used, or the quantity or guality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be fumished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented,

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200,

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. Ifit is later
determined that the prospective participant knowingly rendered
an erroneous cerification, in addition to ather remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erronecus by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,”
"suspended,” "ineligible," "participant,” "person,” "principal "
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers te any covered transaction under a First
Tier Covered Transaction (such as subcontracts). "First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (hitps./Awww epls gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregcing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

w A kW

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarmred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commissicon of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is & material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an emroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension andfor debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction " "debarred,”
"suspended " "ineligible," "participant," "person,” "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that. should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person whois
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction criginated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (hitps /www epls gov/), which is
compiled by the General Services Administration.

h. Mothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

LR R

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

1
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS
04-20-12

Delete the 4th paragraph of section 8-1.02C(1).

Replace the 1st paragraph of section 8-1.02C(3)(a) with:

Submit a description of your proposed schedule software for authorization.

Delete the last paragraph of section 8-1.02C(3)(a).

Delete section 8-1.02C(3)(b).

Delete the 3rd paragraph of section 8-1.02C(5).

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:

8-1.02C(1)

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:

8-1.10B and 8-1.10C

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT
04-20-12

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A.

Replace the formula in section 9-1.07B(2) with:

Qh = HMATT x Xa

04-20-12

04-20-12

04-20-12

04-20-12

04-20-12

01-20-12

04-20-12

08-05-11

04-20-12

04-20-12

Replace "weight of dry aggregate” in the definition of the variable Xa in section 9-1.07B(2) with:

total weight of HMA
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Replace the formula in section 9-1.07B(3) with:

04-20-12
Qrh = RHMATT x 0.80 x Xarb

Replace "weight of dry aggregate” in the definition of the variable Xarb in section 9-1.07B(3) with:

04-20-12
total weight of rubberized HMA
Replace the heading of section 9-1.07B(4) with:
04-20-12
Hot Mix Asphalt with Modified Asphalt Binder
Add between "in" and "modified” in the introductory clause of section 9-1.07B(4):
04-20-12
HMA with
Replace the formulain section 9-1.07B(4) with:
04-20-12

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab

Replace "weight of dry aggregate” in the definition of the variable Xmab in section 9-1.07B(4) with:

04-20-12
total weight of HMA

Replace the formulain section 9-1.07B(5) with:

04-20-12
Qrap = HMATT x Xaa

Replace "weight of dry aggregate” in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with:

04-20-12
total weight of HMA

Add after the variable definitions in section 9-1.07B(9):

04-20-12
The quantity of extender oil is included in the quantity of asphailt.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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DIVISION | GENERAL CONSTRUCTION

10 GENERAL

07-20-12
Replace "Reserved" in section 10-1 with:

01-20-12
10-1.01 GENERAL

Reserved

10-1.02 WORK SEQUENCING

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the
same location, reference the stripes, markings, and markers. Include limits and transitions with control
points to reestablish the new stripes, markings, and markers.

10-1.03 TIME CONSTRAINTS
Reserved

10-1.04-10-1.10 RESERVED

Replace "Reserved" in section 10-2.01 with:

07-20-12
10-2.01A General
Reserved
10-2.01B-10-2.01H Reserved
Replace the heading of section 10-2.02 with:
07-20-12
CALGREENTIER 1
Replace section 10-2.03 with:
07-20-12
10-2.03 LEED
10-2.03A-10-2.03H Reserved
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
12 TEMPORARY TRAFFIC CONTROL
09-16-11
Replace section 12-7 with:
09-16-11

12-7 RESERVED

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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13 WATER POLLUTION CONTROL
04-20-12
Add to section 13-1.01A:

01-20-12

Comply with the Department's general permit issued by the State Water Resources Control Board for

Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System

(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRSs) for the
State of California, Department of Transportation (Caltrans). The Department's general permit governs
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The

Department's general permit may be viewed at the Web site for the State Water Resources Control

Board, Storm Water Program, Caltrans General Permit.

Add to the list in the 1st paragraph of section 13-1.01D(3)(b):

3. Have completed SWRCB approved QSD training and passed the QSD exam

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b):

3. Have completed SWRCB approved QSP training and passed the QSP exam

Replace the paragraph in section 13-4.04 with:

Not Used

Replace section 13-5.03F with:

13-5.03F Reserved

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

15 EXISTING FACILITIES
01-20-12
Replace the 5th paragraph of section 15-5.06C(1) with:

New deck concrete surfaces must comply with section 51-1.03F(5) before starting overlay work.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il GRADING

19 EARTHWORK
01-20-12
Replace the 2nd paragraph of section 19-3.01A(2)(b) with:

For cofferdams on or affecting railroad property, allow 85 days for review.
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Add to the list in the 1st paragraph of section 19-3.01A(2)(d):

01-20-12
9. Provisions for discontinuous rows of soil nails
Add to section 19-3.01A(3)(b):
01-20-12
For soil nail walls, wall zones are specified in the special provisions.
For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special
provisions.
01-20-12
Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b).
Replace the 1st paragraph of section 19-3.03E(3) with:
01-20-12

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction,
or other authorized means.

Replace the 2nd paragraph of section 19-3.03F with:

01-20-12
Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as
soon as the surface water is gone.

Add between the 2nd and 3rd paragraphs of section 19-3.03K:

01-20-12
Before you excavate for the installation of ground anchors in a wall zone:
1. Complete stability testing
2. Obtain authorization of test data
Replace the 2nd sentence of the 7th paragraph of section 19-3.03K:
01-20-12

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must
be submitted and authorized.

Add between the 8th and 9th paragraphs of section 19-3.03K:
01-20-12
When your excavation and installation methods result in a discontinuous wall along any soil nail row, the
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section
to ensure slope stability.
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Replace the 9th paragraph of section 19-3.03K:
01-20-12
Do not excavate to the next underlying excavation lift until the following conditions have been attained for
the portion of the soil nail or ground anchor wall in the current excavation lift:

Soil nails or ground anchors are installed and grouted.

Reinforced shotcrete facing is constructed.

Grout and shotcrete have cured for 72 hours.

Specified tests are complete for that portion of wall and the results are authorized.
Soil nail facing anchorages are attached or ground anchors are locked off.

aorON=

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

21 EROSION CONTROL

04-20-12
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of
section 21-1.01B with:

04-20-12
and bonded fiber matrix
04-20-12
Delete the last paragraph of section 21-1.02E.
Replace section 21-1.02F(2) with:
04-20-12
21-1.02F(2) Reserved
Replace section 21-1.02J with:
04-20-12
21-1.02J Reserved
Replace section 21-1.03I with:
04-20-12
21-1.03| Reserved
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
DIVISION IV SUBBASES AND BASES
29 TREATED PERMEABLE BASES
04-20-12
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with:
04-20-12

section 64-4.03

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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Replace section 30 with:

04-20-12
30 RECLAIMED PAVEMENTS
04-20-12
30-1 GENERAL
30-1.01 GENERAL
Section 30 includes specifications for reclaiming the pavement section and constructing a base.
30-2 FULL DEPTH RECLAIMED—FOAMED ASPHALT
Reserved
30-3-30-6 RESERVED
NNNNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
DIVISION V SURFACINGS AND PAVEMENTS
37 BITUMINOUS SEALS
04-20-12
Add to section 37-2.03A:
04-20-12

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the
Department withholds 50 percent of the estimated value of the seal coat work completed that has not
received permanent traffic stripes and pavement markings.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

39 HOT MIX ASPHALT

07-20-12
Replace "less than 10 percent" in note "b" in the table titled "Aggregate Quality" of section 39-
1.02E with:
01-20-12
10 percent or less
Replace the 1st paragraph of section 39-1.03B with:
04-20-12

Perform a mix design that produces HMA with the values for the quality characteristics shown in the
following table:
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HMA Mix Design Requirements

Quality characteristic Test HMA type
method A B RHMA-G
Air void content (%) California 4.0 4.0 Section 39-1.03B
Test 367

Voids in mineral aggregate (% min.) | California

No. 4 grading Test 367 17.0 17.0 --

3/8" grading 15.0 15.0 --

1/2" grading 14.0 14.0 18.0-23.0°

3/4" grading 13.0 13.0 18.0-23.0°
Voids filled with asphalt (%) California Note c

No. 4 grading Test 367 | 65.0-75.0 | 65.0-75.0

3/8" grading 65.0-75.0 | 65.0-75.0

1/2" grading 65.0-75.0 | 65.0-75.0

3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion California Note ¢

No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2

1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Stabilometer value (min.) ° California

No. 4 and 3/8" gradings Test 366 30 30 --

1/2" and 3/4" gradings 37 35 23

#Voids in mineral aggregate for RHMA-G must be within this range.
® California Test 304, Part 2C.12.
°Report this value in the JMF submittal.

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with:

01-20-12
4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable

Replace the 2nd paragraph of section 39-1.03E with:
04-20-12
Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt
binder content are allowed. Based on your testing and production experience, you may submit an
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables.

Add between the 3rd and 4th paragraphs of section 39-1.03E:

04-20-12
Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design
Data form. When RAP is used, asphalt binder set point for HMA must be:

BCorc R BCrap
- RAP
(1- ﬂ) (1- &)
100 100
Asphalt Binder Set Point = 5C
100 + 0BC
BCogc

(1-

100

Where:
BCogc = optimum asphalt binder content, percent based on total weight of mix
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Rrap = RAP ratio by weight of aggregate
BCrap = asphalt binder content of RAP, percent based on total weight of RAP mix

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with:

04-20-12
4. HMA quality specified in the table titled "HMA Mix Design Requirements" except:
4.1. Air void content, design value £2.0 percent
4.2. Voids filled with asphalt, report only
4.3. Dust proportion, report only
Replace the 12th paragraph of section 39-1.03E with:
04-20-12

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in
aggregate gradation TV within the TV limits specified in the aggregate gradation tables.

Replace the 14th paragraph of section 39-1.03E with:

01-20-12
A verified JMF is valid for 12 months.

Replace the last sentence in the 15th paragraph of section 39-1.03E with:

01-20-12
This deduction does not apply to verifications initiated by the Engineer or JMF renewal.

Add between the 1st and 2nd paragraphs of section 39-1.03F:
04-20-12
Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified
on your Contractor Hot Mix Asphalt Design Data form must be the same.

01-20-12
Delete the 4th paragraph of section 39-1.03F.

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with:
01-20-12
3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples.
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's
expense 1 proposed JMF renewal within a 12-month period.

Add between the 6th and 7th paragraphs of section 39-1.03F:

01-20-12
The most recent aggregate quality test results within the past 12 months may be used for verification of
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal.
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Replace section 39-1.03G with:

04-20-12
39-1.03G Job Mix Formula Modification

For an accepted JMF, you may change asphalt binder source one time during production.

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF
submittal must consist of:

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form

2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be
modified

3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified

4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform
tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form

5. If required, California Test 371 test results for the modified JMF.

With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for
California Test 371 within 10 days of receiving verification samples.

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with:

Stability as shown in the table titled "HMA Mix Design Requirements”

Air void content at design value £2.0 percent

Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements"
Voids filled with asphalt, report only

Dust proportion, report only

orprON=

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the
new asphalt binder source. Your revised form will have the same expiration date as the original form.

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected.

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts
an additional $2,000 for each modified JMF verification that requires California Test 371.

Add to section 39-1.03:

01-20-12
39-1.03H Job Mix Formula Acceptance
You may start HMA production if:
1. The Engineer's review of the JMF shows compliance with the specifications.
2. The Department has verified the JMF within 12 months before HMA production.
3. The Engineer accepts the verified JMF.
Replace "3 days" in the 1st paragraph of section 39-1.04A with:
01-20-12
3 business days
Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with:
01-20-12

During production, take samples under California Test 125. You may sample HMA from:
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Replace "5 days" in the 1st paragraph of section 39-1.06 with:

01-20-12
5 business days

Replace the 3rd paragraph of section 39-1.08A with:

04-20-12
During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP.

Add to section 39-1.08A:

04-20-12
During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt
binder set point for HMA must be calculated as specified in section 39-1.03E.

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized.

Replace the 3rd paragraph of section 39-1.08B with:

09-16-11
Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate.

Replace the 15th paragraph of section 39-1.11 with:

01-20-12
For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20
foot thick.

Replace the 17th paragraph of section 39-1.11 with:

01-20-12
Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F.

Replace the 5th and 6th paragraphs of section 39-1.12C with:

07-20-12
On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the Pl must
be at most 2.5 inches per 0.1-mile section.

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including
pavement within the superelevation transitions, the Ply must be at most 5 inches per 0.1-mile section.

Add to section 39-1.12:

01-20-12
39-1.12E Reserved
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Add to section 39-1.14:

01-20-12
Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill
as needed.

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with:

04-20-12
6.4
Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with:
04-20-12
5.7
Replace "6.8" in the 1st paragraph of section 39-1.15B with:
04-20-12
6.4
Replace "6.0" in the 1st paragraph of section 39-1.15B with:
04-20-12
5.7
Replace the 1st paragraph of section 39-2.02B with:
04-20-12

Perform sampling and testing at the specified frequency for the quality characteristics shown in the
following table:
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Minimum Quality Control—Standard Construction Process

Quality Test Minimum HMA type
characteristic method sampling
and testing A B RHMA-G OGFC
frequency
Aggregate California | 1 per 750 JMF + JMF + JMF + JMF +
gradation® Test202 | tonsand | Tolerance® | Tolerance” | Tolerance® | Tolerance”
Sand equivalent California any 47 42 47 --
(min)° Test 217 | remaining
Asphalt binder California | partatthe | JMF+0.40 | JMF+0.40 | JMF +0.40 | JMF % 0.40
content (%) Test 379 | end of the
or 382 project
HMA moisture California | 1 per 2,500 1.0 1.0 1.0 1.0
content (%, max) Test 226 tons but
or 370 not less
than 1 per
paving day
Field compaction QC plan 2 per 91-97 91-97 91-97 -
(% max. business
theoretical day (min.)
density)*®
Stabilometer value | California One per
(min)®f Test 366 | 4,000 tons
No. 4 and 3/8" or 2 per5 30 30 -- --
gradings business
1/2" and 3/4" days, 37 35 23 -
gradings whichever
Air void content California | is greater 4+2 4+2 TV+2 --
(%)*° Test 367
Aggregate California
moisture content Test 226
at continuous or 370
mixing plants and 2 per day
RAP moisture during -- -- -- --
content at production
continuous mixing
plants and batch
mixing plants”
Percent of crushed | California
particles coarse Test 205
aggregate (%,
min)
One fractured 90 25 -- 90
face
Two fractured 75 -- 90 75
faces As
Fine aggregate designated
(%, min) in the QC
(Passing no. 4 plan. At
sieve and least once
retained on per project
no. 8 sieve.)
One fractured 70 20 70 90
face
Los Angeles California
Rattler (%, max) Test 211
Loss at 100 12 -- 12 12
rev.
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Loss at 500 45 50 40 40
rev.
Flat and elongated | California Report only | Report only | Report only | Report only
particles (%, max Test 235
by weight @ 5:1)
Fine aggregate California 45 45 45 --
angularity (%, Test 234
min)
Voids filled with California
asphalt (%) Test 367
No. 4 grading 65.0-75.0 65.0-75.0 Report onl _
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral | California
aggregate (% min) | Test 367
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 - -
1/2" grading 14.0 14.0 18.0-23.0 ¢
3/4" grading 13.0 13.0 18.0-23.0 ¢
Dust proportion’ California
No. 4 and 3/8" | Test 367 0.6-1.2 0.6-1.2 Report only
gradings --
1/2" and 3/4" 0.6-1.2 0.6-1.2
gradings
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
-- edge, must | edge, must | edge, must | edge, must
grind, and grind, and grind, and grind, and
Plo Plo Plo Plg
Asphalt rubber Section Section
binder viscosity @ | 39-1.02D | 39-1.04C 1,500- 1,500-
375 °F, - - 4,000 4,000
centipoises
Asphalt modifier Section Section Section Section
39-1.02D | 39-1.04C B B 39-1.02D 39-1.02D
CRM Section Section -- -- Section Section
39-1.02D | 39-1.04C 39-1.02D 39-1.02D

? Determine combined aggregate gradation containing RAP under California Test 367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.

° Report the average of 3 tests from a single split sample.

¢ Determine field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot.
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20

foot.

® To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in

California Test 375, Part 5C.
" California Test 304, Part 2C.12.

9 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
_h For adjusting the plant controller at the HMA plant.
'The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or

gravel.
'Report only.

*Voids in mineral aggregate for RHMA-G must be within this range.
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Replace the 1st paragraph of section 39-2.03A with:

04-20-12
The Department samples for acceptance testing and tests for the quality characteristics shown in the
following table:

HMA Acceptance—Standard Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ® California JMF + JMF + JMF + JMF +
Sieve | 3/4" | 1/2" | 3/8" | Test202 | tolerance® | tolerance® | tolerance® | tolerance®
1/2" x°
3/8" X
No. 4 X
No. 8 X X X
No. X X X
200
Sand equivalent (min) California 47 42 47 --
Test 217
Asphalt binder content (%) California | JMF+0.40 JMF+0.40 | JMF +£0.40 | JMF £0.40
Test 379
or 382
HMA moisture content California 1.0 1.0 1.0 1.0
(%, max) Test 226
or 370
Field compaction (% max. California 91-97 91-97 91-97 --
theoretical density) ® ' Test 375
Stabilometer value (min)®9 California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Air void content (%) ®" California 4+2 4+2 TV+2 -
Test 367
Percent of crushed particles California
Coarse aggregate (%, min) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (%, min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (%, max) | California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Fine aggregate angularity (%, | California
min)' Test 234 45 45 45 -
?)La,t :12?( EL?CV%?;? é)@a g'ﬁl)e s ?I'lelftoglsa Report only | Report only | Report only | Report only
Voids filled with asphalt (%)’ California
No. 4 grading Test 367 65.0-75.0 65.0-75.0
3/8" grading 65.0-75.0 65.0-75.0 | Report only --
1/2" grading 65.0-75.0 65.0-75.0
3/4" grading 65.0-75.0 65.0-75.0
Voids in mineral aggregate California
(% min)* Test 367
No. 4 grading 17.0 17.0 - -
3/8" grading 15.0 15.0 --
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1/2" grading 14.0 14.0 18.0-23.0"
3/4" grading 13.0 13.0 18.0-23.0"
Dust proportion’ California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only -
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge, must | edge, must | edge, must edge and
grind, and grind, and grind, and must grind
Plg Ply Plg
Asphalt binder Various Section 92 | Section 92 | Section 92 Section 92
Asphalt rubber binder Various -- -- Section Section
92- 92-1.01D(2)
1.01D(2) and section
and section 39-1.02D
39-1.02D
Asphalt modifier Various - -- Section Section
39-1.02D 39-1.02D
CRM Various -- -- Section Section
39-1.02D 39-1.02D

? The Engineer determines combined aggregate gradations containing RAP under California Test

367.

b vX" denotes the sieves the Engineer tests for the specified aggregate gradation.
° The tolerances must comply with the allowable tolerances in section 39-1.02E.

4 The Engineer reports the average of 3 tests from a single split sample.

¢ The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness

is at least 0.15 foot.2.

thickness is at least 0.20 foot.
"To determine field compaction, the Engineer uses:

1. California Test 308, Method A, to determine in-place density of each density core.

2. California Test 309 to determine the maximum theoretical density at the frequency specified

in California Test 375, Part 5C.

3/4-inch aggregate grading is used and the specified total paved

9 California Test 304, Part 2C.12.

" The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

'The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.

'Report only.

“Voids in mineral aggregate for RHMA-G must be within this range.

Replace the 5th paragraph of section 39-2.03A with:
01-20-12
The Engineer determines the percent of maximum theoretical density from density cores taken from the
final layer measured the full depth of the total paved HMA thickness if any of the following applies:

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any layer is less than 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any
layer is less than 0.20 foot.
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Replace the 1st paragraph of section 39-3.02A with:

04-20-12

The Department samples for acceptance testing and tests for the quality characteristics shown in the

following table:

HMA Acceptance—Method Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ? California JMF + JMF + JMF + JMF +
Test 202 | tolerance® | tolerance® | tolerance® | tolerance”
Sand equivalent (min)°© California 47 42 47 --
Test 217
Asphalt binder content (%) California | JMF+0.40 JMF+0.40 | JMF £0.40 | JMF £0.40
Test 379
or 382
HMA moisture content (%, max) | California 1.0 1.0 1.0 1.0
Test 226
or 370
Stabilometer value (min) ©° California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Percent of crushed particles California
Coarse aggregate (% min) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (% min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (% max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
— YAV e
Air void content (%) gll_zlgtoggl? 4+9 449 TV +2 _
Fine aggregate angularity California
(% min)9 Test 234 45 45 45 -
F"ftr:er\])? ;Joxg%tﬁf @pa; |10)Ies ?raelgtozrg? Report only | Report only | Report only | Report only
Voids filled with asphalt California
(%)° Test 367
No. 4 grading 65.0-75.0 65.0-75.0 Report onl _
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 65.0-75.0
3/4" grading 65.0-75.0 65.0-75.0
Voids in mineral aggregate California
(% min)® Test 367
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 - -
1/2" grading 14.0 14.0 18.0-23.0"
3/4" grading 13.0 13.0 18.0-23.0 "
Dust proportion California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only --
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge and edge and edge and edge and
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must-grind | must-grind | must-grind | must-grind
Asphalt binder Various Section 92 | Section 92 | Section 92 | Section 92
Asphalt rubber binder Various -~ - Section Section
92- 92-
1.01D(2) 1.01D(2)
and section | and section
39-1.02D 39-1.02D
Asphalt modifier Various -- -- Section Section
39-1.02D 39-1.02D
CRM Various -- -- Section Section
39-1.02D 39-1.02D

®The Engineer determines combined aggregate gradations containing RAP under California Test

367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.

°The Engineer reports the average of 3 tests from a single split sample.

¢ California Test 304, Part 2C.12.

®The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.

9Report only.

"Voids in mineral aggregate for RHMA-G must be within this range.

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with:

01-20-12
285 degrees F

Replace the 8th paragraph of section 39-4.02C with:

04-20-12
Comply with the values for the HMA quality characteristics and minimum random sampling and testing for

quality control shown in the following table:
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Minimum Quality Control—QC/QA Construction Process

Quality Test Minimum HMA Type Location | Maxi-
characteristic method sampling of mum
and sampling | report
testing A B RHMA-G -ing
frequency time
allow-
ance
Aggregate California JMF + JMF + JMF California
gradation® Test 202 tolerance” | tolerance” | tolerance® | Test 125
Loose
mix
Asphalt binder California behind
cor?tent (%) Test 379 JMF+0.40 | JMF+0.40 | JMF £0.40 paver
° or382 | 1per750 See 24
tons California | hours
Test 125
Field
compaction
(% max. QC plan 92-96 92-96 91-96 QC plan
theoretical
density)**
Aggregate
moisture
content at
continuous
mixing plants I Stock-
and RAP California | 2 per day piles or
: Test 226 during -- -- -- --
moisture or 370 roduction cold feed
content at P belts
continuous
mixing plants
and batch
mixing plants®
Sand . I
: California | 1 per 750 California 24
quw?lent Test 217 tons ar 42 ar Test 125 | hours
(min)
1 per
2,500 tons
HMA moisture | California but 24
content Test 226 not less 1.0 1.0 1.0 hours
(%,max) or 370 than 1 per
. Loose
paving .
da Mix
y ;
- Behind
Stabilometer
. \f.g Paver
value (min) 1 per S
ee
No. 4 and 3/8" California 4’930 tornss 30 30 _ California
o Test366 | O <P€ Test125 | 48
gradings business hours
1/2" and 3/4" days, 37 35 23
gradings whichever
Air void California | is greater
content (%)"" Test 367 422 422 V2
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Percent of
crushed
particles
coarse
aggregate

(% min.):
One fractured
face

Two fractured
faces

Fine
aggregate

(% min)
(Passing no. 4
sieve and
retained on
no. 8 sieve.):
One fractured
face

California
Test 205

Los Angeles
Rattler (%
max):

Loss at 100
rev.

Loss at 500
rev.

California
Test 211

Fine
aggregate
angularity
(% min)'

California
Test 234

Flat and
elongated
particle

(% max by
weight @ 5:1)

California
Test 235

Voids filled
with asphalt
(%)

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

Voids in
mineral
aggregate
(% min.)":

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

As desig-
nated in
QC plan.

At least
once per
project.

90 25 --
75 - 90
California
Test 125
70 20 70
California
12 - 12 Test 125
45 50 40
California
45 45 45 Test 125
Report Report Report California
only only only Test 125
Report
65.0-75.0 | 65.0-75.0 only
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
17.0 17.0 --
15.0 15.0 --
14.0 14.0 18.0—-
13.0 13.0 23.0F
18.0—-
23.0

48
hours
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Dust . California
proportion ': Test 367
No. 4 and 3/8" 0612 | 0612 | Hepor
; only
gradings
1/2" and 3/4" 0.6-1.2 0.6-1.2
gradings
Smoothness 12-foot 12-foot 12-foot
straight- straight- straight-
Section edge, edge, edge,
39-1.12 - must- must- must- -
grind, and | grind, and | grind, and
Plo Plo Plg
Asphalt
\r/LiJst%esri tblrger Section _ _ _ 1,500- Section 24
375 °F y 39-1.02D 4,000 39-1.02D | hours
centipoises
CRM Section -- -- -- Section Section 48
39-1.02D 39-1.02D | 39-1.02D | hours

@ Determine combined aggregate gradation containing RAP under California Test 367.
® The tolerances must comply with the allowable tolerances in section 39-1.02E.
¢ Determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.
4To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified
in California Test 375, Part 5C.
® For adjusting the plant controller at the HMA plant.
"Report the average of 3 tests from a single split sample.
9 California Test 304, Part 2C,12.
" Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
'The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.
'Report only.
*Voids in mineral aggregate for RHMA-G must be within this range.

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with:

01-20-12
For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to
quality control testing frequency is 1:5.

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with:

01-20-12
or
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Replace the 1st paragraph of section 39-4.04A with:

04-20-12
The Engineer samples for acceptance testing and tests for the following quality characteristics:
HMA Acceptance—QC/QA Construction Process
Index Quality characteristic Weight- Test HMA type
(i) ing method
factor A B RHMA-G
(W)
Aggregate
gradation ?
Sieve | 3/ b" 1/2" | 3/8"
1 1/2" X - -- 0.05 California c
1 38 | - | X | — | 005 | Test202 JMF + Tolerance
1 No. 4 -- -- X 0.05
2 No. 8 X X X 0.10
3 No. X X X 0.15
200
4 Asphalt binder content (%) 0.30 California | JMF+0.40 | JMF+0.40 | JMF +0.40
Test 379
or 382
5 Field compaction (% max. 0.40 California 92-96 92-96 91-96
theoretical density) ¢ © Test 375
Sand equivalent (min)’ California 47 42 47
Test 217
Stabilometer value (min) "9 California
No. 4 and 3/8" gradings Test 366 30 30 --
1/2" and 3/4" gradings 37 35 23
Air void content (%)"" California 4+2 4+2 TV +2
Test 367
Percent of crushed particles California
coarse aggregate (% min) Test 205
One fractured face 90 25 --
Two fractured faces 75 -- 90
Fine aggregate (% min)
(Passing no. 4 sieve
and retained on No. 8
sieve.)
One fractured face 70 20 70
HMA moisture content California 1.0 1.0 1.0
(%, max) Test 226
or 370
Los Angeles Rattler (% California
max) Test 211
Loss at 100 rev. 12 -- 12
Loss at 500 rev. 45 50 40
Fine aggregate angularity California 45 45 45
(% min)' Test 234
Flat and elongated particle California Report Report only | Report only
(% max by weight @ 5:1) Test 235 only
Voids in mineral aggregate California (Note k)
(% min)’ Test 367
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0-23.0
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Voids filled with asphalt (%) California
! Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 | Report only
3/8" grading 65.0-75.0 | 65.0-75.0
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion'’ California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Smoothness Section 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight-
edge, edge, must | edge, must
must grind, and grind, and
grind, and Pl Pl
Plg
Asphalt binder Various | Section 92 | Section 92 | Section 92
Section
Asphalt rubber binder Various - - 92-1.01 D.(2)
and section
39-1.02D
- . Section
Asphalt modifier Various -- -- 39-1.02D
: Section
CRM Various -- -- 39-1.02D

? The Engineer determines combined aggregate gradations containing RAP under California Test 367.
® "X" denotes the sieves the Engineer tests for the specified aggregate gradation.
° The tolerances must comply with the allowable tolerances in section 39-1.02E.
¢ The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the
specified total paved thickness is at least 0.20 foot.
¢ To determine field compaction, the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each density core.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in
California Test 375, Part 5C.
"The Engineer reports the average of 3 tests from a single split sample.
9 California Test 304, Part 2C.12.
" The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.
'The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.
'Report only.
¥Voids in mineral aggregate for RHMA-G must be within this range.

Replace the 3rd paragraph of section 39-4.04A with:
01-20-12
The Department determines the percent of maximum theoretical density from density cores taken from
the final layer measured the full depth of the total paved HMA thickness if any of the following applies:

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any lager is less than 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any
layer is less than 0.20 foot.
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40 CONCRETE PAVEMENT
01-20-12
Replace section 40-1.01C(4) with:

01-20-12
40-1.01C(4) Authorized Laboratory
Submit for authorization the name of the laboratory you propose to use for testing the drilled core
specimens for air content.
Replace the paragraph in section 40-1.01C(8) with:

01-20-12
Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the
forecasted minimum ambient temperature is below 40 degrees F.

01-20-12

Delete "determined under California Test 559" in section 40-1.01C(9).
Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with:
01-20-12

The QC plan must include details of corrective action to be taken if any process is out of control. As a
minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.

Replace the 1st paragraph in section 40-1.01D(5) with:

01-20-12
Determine the minimum cementitious materials content. Use your value for minimum cementitious
material content for MC in equation 1 and equation 2 of section 90-1.02B(3).
Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with:
01-20-12
Use a California profilograph to determine the concrete pavement profile.
Replace the title of the table in section 40-1.01D(13)(a) with:
01-20-12

Concrete Pavement Acceptance Testing
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with:
01-20-12
Pavement smoothness may be accepted based on the Department's testing. A single test represents no
more than 0.1 mile.

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction,
smoothness, and air content, does not constitute final concrete pavement acceptance.

01-20-12
Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2).

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with:
01-20-12
1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the Pl
must be at most 2-1/2 inches per 0.1-mile section.
2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including
concrete pavement within the superelevation transitions of those curves, the Ply must be at most 5
inches per 0.1-mile section.

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with:

01-20-12
Ne = Number of your quality control tests (minimum of 6 required)
ny = Number of verification tests (minimum of 2 required)

Replace "Your approved third party independent testing laboratory"” in the 4th paragraph of
section 40-1.01D(13)(f) with:
01-20-12
The authorized laboratory

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g):

01-20-12
2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow
measurement.

Replace section 40-1.01D(13)(h) with:

01-20-12
40-1.01D(13)(h) Bar Reinforcement
Bar reinforcement is accepted based on inspection before concrete placement.
Replace the paragraph in section 40-1.02B(2) with:
01-20-12

PCC for concrete pavement must comply with section 90-1 except as otherwise specified.
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Replace the paragraphs in section 40-1.02D with:

01-20-12
Bar reinforcement must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must
comply with section 52.

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be
one of the following:

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled
under ASTM D 3963/D 3963M and section 52-2.02C.

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M

Replace the paragraphs in section 40-1.02E with:

01-20-12
Tie bars must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M,
Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.

If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or
section 52-2.03C.

Do not bend tie bars.

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with:
01-20-12
Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long.

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of
the following:

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with either section 52-2.02B or 52-2.03B.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.

If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the
following:
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1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with section 52-2.03B.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

Replace the paragraphs in section 40-1.02G with:
01-20-12
For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped
assemblies.

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B.

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar
baskets must be one of the following:

1. Epoxy-coated wire complying with section 52-2.03B

2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must
comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M.

Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B.

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16
inch and the shank length must be at least 5 inches.

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either
electroplating or galvanizing.

Replace the 1st paragraph in section 40-1.02H with:

01-20-12
Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List.
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete
temperature and installation conditions.

Replace section 40-1.021(2) with:

01-20-12
40-1.02I(2) Silicone Joint Sealant
Silicone joint sealant must be on the Authorized Material List.
Replace the last sentence in section 40-1.021(4) with:
01-20-12

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of
installation.
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Replace the paragraph in section 40-1.02L with:

01-20-12
Water for core drilling may be obtained from a potable water source, or submit proof that it does not
contain:

1. More than 1,000 parts per million of chlorides as CI
2. More than 1,300 parts per million of sulfates as S0,
3. Impurities that cause pavement discoloration or surface etching

Replace the paragraph in section 40-1.03B with:

01-20-12
Before placing concrete pavement, develop enough water supply for the work under section 17.
Replace the last paragraph in section 40-1.03D(1) with:
01-20-12
Removal of grinding residue must comply with section 42-1.03B.
Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with:
01-20-12

Install preformed compressions seals in isolation joints if specified in the special provisions.

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire
transverse length of concrete pavement except splices are allowed for widenings and staged
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse
construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal,
trim the longitudinal seal to form a tight seal between the 2 joints.

If splicing is authorized, splicing must comply with the manufacturer's written instructions.

Replace the last 2 paragraphs in section 40-1.03G with:

01-20-12
Construct additional test strips if you:

1. Propose different paving equipment including:
1.1. Paver

1.2. Dowel bar inserter

1.3. Tie barinserter

1.4. Tining

1.5. Curing equipment
2. Change concrete mix proportions
You may request authorization to eliminate the test strip if you use paving equipment and personnel from
a Department project (1) for the same type of pavement and (2) completed within the past 12 months.
Submit supporting documents and previous project information with your request.

Replace the 1st paragraph in section 40-1.03| with:

01-20-12
Place tie bars in compliance with the tolerances shown in the following table:
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Tie Bar Tolerance

Dimension Tolerance
Horizontal and vertical skew 10 degrees maximum
Longitudinal translation * 2 inch maximum
Horizontal offset (embedment) | + 2 inch maximum
Vertical depth 1. Not less than 1/2 inch below the saw

cut depth of joints

2. When measured at any point along
the bar, not less than 2 inches clear of
the pavement's surface and bottom

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with:

01-20-12

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If
you request a waiver, describe the construction limitations or restricted access preventing the
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar
baskets.

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in
section 40-1.03J with:

01-20-12
The maximum distance below the depth shown must be 5/8 inch.

Replace sections 40-1.03L and 40-1.03M with:

01-20-12
40-1.03L Finishing

40-1.03L(1) General
Reserved

40-1.03L(2) Preliminary Finishing

40-1.03L(2)(a) General

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark
each day's paving with a stamp. The stamp must be authorized before paving starts. The stamp must be
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate
the mark 20 + 5 feet from the transverse construction joint formed at each day's start of paving and 1 £
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read
from the pavement's outside edge.

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing
are completed.

40-1.03L(2)(b) Stationary Side Form Finishing

If stationary side form construction is used, give the pavement a preliminary finish by the machine float
method or the hand method.

If using the machine float method:

1. Use self-propelled machine floats.
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2. Determine the number of machine floats required to perform the work at a rate equal to the pavement
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement
delivery. When machine floats are in proper position, you may resume pavement delivery and paving.

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement,
protect the adjacent pavement surface under section 40-1.03P. Floats must be hardwood, steel, or
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat
surface.

If using the hand method, finish pavement smooth and true to grade with manually operated floats or
powered finishing machines.

40-1.03L(2)(c) Slip-Form Finishing
If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You
may supplement the slip-form paver with machine floats.

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge
rounding.

40-1.03L(3) Final Finishing
After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius.
Round transverse and longitudinal construction joints to a 0.02-foot radius.

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that
produces grooves parallel with the centerline.

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and
maintain accurate tracking along the pavement surface. The machine must have a single row of
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The
machine must have horizontal and vertical controls. The machine must apply constant down pressure on
the pavement surface during texturing. The machines must not cause ravels.

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use
a guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened.

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the
specifications for machine-constructed grooves.

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the
pavement is ready for testing which is the latter of:

1. Seven days after paving
2. When the pavement has attained a modulus of rupture of 550 psi

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30.

40-1.03M Reserved
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Replace the 4th paragraph of 40-1.03P with:
01-20-12
Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi
under California Test 523 or California Test 524.

Replace the 1st paragraph of section 40-6.01A with:
01-20-12
Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to
pavement surface cracks that do not extend the full slab depth.

Replace the 4th paragraph of section 40-6.01C(2) with:
01-20-12

If the project is in an urban area adjacent to a school or residence, the public safety plan must also
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the
airborne emissions monitoring plan.

01-20-12
Delete the 1st sentence of the 2nd paragraph in section 40-6.02B.
Replace item 4 in the list in the last paragraph in section 40-6.03A with:

01-20-12

4. Coefficient of friction is at least 0.30 under California Test 342

Replace the paragraph in section 40-6.04 with:

01-20-12

Not Used

Add to section 40:

01-20-12
40-7-40-15 RESERVED
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
41 CONCRETE PAVEMENT REPAIR
04-20-12
Replace "41-8" in the 3rd paragraph of section 41-7.03 with:

04-20-12
41-9

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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DIVISION VI STRUCTURES

46 GROUND ANCHORS AND SOIL NAILS
04-20-12
Add to section 46-1.03B:

04-20-12
Dispose of drill cuttings under section 19-2.03B.
Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with:
04-20-12
Ground anchors must comply with section 50.
Add to section 46-2.02B:
04-20-12

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

47 EARTH RETAINING SYSTEMS
02-17-12
Replace the 2nd paragraph of section 47-2.01D with:
02-17-12
Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of
round wire test samples in ASTM A 370.

Replace the value for the sand equivalent requirement in the table titled "Property Requirements”
in the 3rd paragraph of section 47-2.02C with:

01-20-12
12 minimum

Replace the 1st paragraph of section 47-2.02E with:

02-17-12
Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A
185/A 185M.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

48 TEMPORARY STRUCTURES

09-16-11
Replace the 7th paragraph of section 48-2.01C(2) with:

09-16-11
If you submit multiple submittals at the same time or additional submittals before review of a previous
submittal is complete:

1. You must designate a review sequence for submittals
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2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher
priority still under review

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

49 PILING

07-20-12
Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored
to the Pile" in the 5th paragraph of section 49-1.01D(2) with:

07-20-12
"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)"
Add to section 49-1.03:
04-20-12
Dispose of drill cuttings under section 19-2.03B.
Replace the 2nd paragraph of section 49-2.01D with:
01-20-12

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the
plane of pile cutoff.

Add to section 49-3.01A:

01-20-12
Concrete must comply with section 51.

Replace the 1st paragraph of section 49-3.01C with:
01-20-12
Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the
excavation methods and the concrete placement procedures provide for placing the concrete against
undisturbed material in a dry or dewatered hole.

Replace "Reserved" in section 49-3.02A(2) with:

01-20-12
dry hole:

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that:
1.1.  Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period
of 1 hour without any pumping from the hole during the hour.
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing
concrete.
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of
pumps.
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Replace "Reserved" in section 49-3.02A(3)(a) with:

01-20-12
If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic
spacer. Allow 10 days for review.
Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with:
01-20-12

Be sealed and signed by an engineer who is registered as a civil engineer in the State. This

requirement is waived for either of the following conditions:

2.1. The proposed mitigation will be performed under the current Department-published version of
ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification.

2.2. The Engineer determines that the rejected pile does not require mitigation due to structural,
geotechnical, or corrosion concerns, and you elect to repair the pile using the current
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without
exception or modification.

Replace item 1in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with:
01-20-12
Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe
lengths in excess of those commercially available. Log the location of the inspection pipe couplers
with respect to the plane of pile cutoff.

Add to section 49-3.02A(4)(d)(iv):
01-20-12

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan.

The meeting attendees must include your representatives and the Engineer's representatives involved in
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the
Department.

Provide the meeting facility. The Engineer conducts the meeting.

Replace the 1st paragraph of section 49-3.02B(5) with:
01-20-12

Grout used to backfill casings must comply with section 50-1.02C, except:

1.

2.

Grout must consist of cementitious material and water, and may contain an admixture if authorized.

Cementitious material must comply with section 90-1.02B, except SCMs are not required. The

minimum cementitious material content of the grout must not be less than 845 Ib/cu yd of grout.

Aggregate must be used to extend the grout as follows:

2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent
pea gravel, by weight.

2.2. Fine aggregate must comply with section 90-1.02C(3).

2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent
passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve.

California Test 541 is not required.

Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being

introduced into the grout pump.
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Replace section 49-3.02B(8) with:

01-20-12
49-3.02B(8) Spacers

Spacers must comply with section 52-1.03D, except you may use plastic spacers.
Plastic spacers must:

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard
Practice

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the
coefficient of thermal expansion between the plastic and concrete

3. Be of commercial quality

Add to section 49-3.02C(4):

01-20-12
Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover
measured from the outside of the cage to the sides of the hole or casing.

Place spacers at least 5 inches clear from any inspection tubes.

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage,
as recommended by the manufacturer.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

50 PRESTRESSING CONCRETE
04-20-12
Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with:

04-20-12
cross-sectional area

Add to section 50-1.02:

09-16-11
50-1.02G Sheathing

Sheathing for debonding prestressing strand must:

1. Be split or un-split flexible polymer plastic tubing
2. Have a minimum wall thickness of 0.025 inch
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch

Split sheathing must overlap at least 3/8 inch.
Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape.

The sheathing and waterproof tape must not react with the concrete, coating, or steel.

Add to section 50-1.03B(1):

01-20-12
After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the
minimum ultimate tensile strength shown.
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Add to section 50-1.03B(2):

09-16-11
50-1.03B(2)(e) Debonding Prestressing Strands

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire
length shown and sealing the ends of the sheathing with waterproof tape.

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded
lengths of pairs of strands must be equal.

Do not terminate debonding at any one cross section of the member for more than 40 percent of the
debonded strands or 4 strands, whichever is greater.

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before
placing the concrete.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

51 CONCRETE STRUCTURES
04-20-12
Add to section 51-1.03C(2)(c)(i):
04-20-12
Permanent steel deck forms are only allowed where shown or if specified as an option in the special
provisions.

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with:

04-20-12
Compute the physical design properties under AlSI's North American Specification for the Design of Cold-
Formed Steel Structural Members.

Add to section 51-1.03E(5):

08-05-11
Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is
authorized, drill a new hole adjacent to the rejected hole to the depth shown.

Replace "Reserved" in section 51-1.03F(5)(b) with:
04-20-12
51-1.03F(5)(b)(i) General
Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or
by longitudinal tining.

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. Grinding and grooving
is not allowed.

In freeze-thaw areas, do not texture PCC surfaces of bridge decks.

51-1.03F(5)(b)(ii) Grinding and Grooving

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based
on the final profile grade elevations shown. Construct joint seals after completing the grinding and
grooving.
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Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment
requirements.

Grind and groove the deck surface as follows:

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches.

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the
centerline.

51-1.03F(5)(b)(iii) Longitudinal Tining

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel
tines that produce grooves parallel with the centerline.

The tines must:

1. Be rectangular in cross section
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep

Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened.

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves.
Hand-constructed grooves must comply with the specifications for machine-constructed grooves.

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the
surface.

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with:
04-20-12
Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The
completed groove must have:

1. Top width within 1/8 inch of the width shown or ordered
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth
3. Uniform width and depth

Cutting grooves in existing decks includes cutting any conflicting reinforcing steel.

Replace the 2nd paragraph of section 51-2.02E(1)(e) with:

08-05-11
Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide
a smooth-riding joint without slapping of components or tire rumble.

04-20-12

Delete the 2nd paragraph of section 51-4.01A.
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Replace the 3rd paragraph of section 51-4.01C(2) with:

04-20-12
For segmental or spliced-girder construction, shop drawings must include the following additional
information:
1. Details showing construction joints or closure joints
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe
3. Materials and methods for making closures
4. Construction joint keys and surface treatment
5. Other requested information
For segmental girder construction, shop drawings must include concrete form and casting details.
Replace the 3rd paragraph of section 51-4.02B(2) with:
04-20-12

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior
girders must match the color and texture of the adjoining concrete.

Add to section 51-4.02B(2):

04-20-12
At spliced-girder closure joints:

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse
texture as specified for the top surface of PC members.

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end
sufficiently to facilitate splicing of the duct.

For spliced girders, pretension strand extending from the closure end of the girder segment to be
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and
other coatings that would destroy or reduce the bond.

Add to section 51-4.03B:

04-20-12
The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent
stage.

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2.

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate
diaphragms to allow inspection for concrete consolidation.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

52 REINFORCEMENT
07-20-12
Add to section 52-1.01A:

07-20-12
Splicing of bar reinforcement must comply with section 52-6.

Contract No. 12-0C5704
55 of 62



Add to the list in the 3rd paragraph of section 52-1.02B:
04-20-12
9. Shear reinforcement stirrups in PC girders

Replace section 52-6.02D with:
10-21-11
52-6.02D Ultimate Butt Splice Requirements

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as
either of the following:

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected
zone and show visible necking.

2. For "Necking (Option Il)," the largest measured strain must be at least:
2.1. Six percent for no. 11 and larger bars
2.2. Nine percent for no. 10 and smaller bars

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

54 WATERPROOFING
04-20-12
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C:

04-20-12
at least
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
56 SIGNS
07-20-12
07-20-12
Delete item 2 in the list in the 4th paragraph of section 56-3.01A.

07-20-12

Delete the 7th paragraph of section 56-3.02K(2).
07-20-12

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1).

07-20-12

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a).

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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58 SOUND WALLS
08-05-11
Replace the 1st paragraph of section 58-2.01D(5)(a) with:

08-05-11
You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and
structural tests of masonry to verify the masonry construction complies with section 1704, "Special
Inspections,” and section 2105, "Quality Assurance," of the 2007 CBC.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

59 PAINTING
07-20-12
07-20-12
Delete "and box beam-closed truss” in the 1st sentence in the 1st paragraph of section 59-5.03.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VII DRAINAGE

70 MISCELLANEOUS DRAINAGE FACILITIES
01-20-12
Replace section 70-5.02A(2) with:

01-20-12
70-5.02A(2) Plastic Flared End Sections
Plastic flared end sections must comply with ASTM D 3350.
NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
DIVISION VIII MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION
01-20-12
Replace the row under "Class" in the table titled "Concreted-Rock Grading" in section 72-3.02B
with:
01-20-12
[ 12T | 14T ] Light | Facing | Cobble |

Replace the row under "Rock class" in the table titled "Minimum Concrete Penetration" in section
72-3.03E with:

01-20-12

[ 12T | 14T ] Light | Facing | Cobble |

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

Contract No. 12-0C5704
57 of 62



74 PUMPING EQUIPMENT AND CONTROLS
01-20-12
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with:

01-20-12
Drainage pumps must be factory certified under ANSI/HI 14.6.
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
Replace section 78 with:
07-20-12

78 INCIDENTAL CONSTRUCTION

07-20-12
78-1 GENERAL
Section 78 includes specifications for incidental bid items that are not closely associated with other
sections.

78-2—78-50 RESERVED

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION IX TRAFFIC CONTROL FACILITIES

83 RAILINGS AND BARRIERS
10-21-11
Add to section 83-2.02D(1):

10-21-11
For a concrete barrier transition:

1. Remove portions of the existing concrete barrier where shown under section 15-3
2. Roughen the contact surface of the existing concrete barrier
3. Drill and bond dowels into the existing concrete barrier under section 51-1

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS
01-20-12
Replace the 1st paragraph in section 84-2.04 with:

01-20-12
A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
2 traffic stripes.

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
1 traffic stripe.
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Add to section 84:

01-20-12
84-6 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET
NIGHT VISIBILITY

Reserved

84-7-84-10 RESERVED

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

86 ELECTRICAL SYSTEMS
01-20-12
Replace section 86-2.06 with:

01-20-12
86-2.06 PULL BOXES

86-2.06A General
86-2.06A(1) Cover Marking

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the
cover.

Marking letters must be 1 to 3 inches high.
Before galvanizing steel or cast iron cover, apply marking by one of the following methods:

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening.

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening.

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch.

86-2.06A(2) Installation and Use
Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work.

You may use a larger standard size pull box than that shown on the plans or specified.
A pull box in ground or sidewalk area must be installed as follows:

1. Embed bottom of the pull box in crushed rock.

2. Place a layer of roofing paper on the crushed rock.

3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the
drain hole.

4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper.

5. Place grout between the pull box and the pull box extension, and around conduits.

The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation,
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade.
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull
box so that the top of the pull box is flush with the sidewalk.

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace
with new if the sump was grouted.

86-2.06B Non-Traffic-Rated Pull Boxes
Reserved
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86-2.06C Traffic Pull Boxes

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent
deformations.

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the
longer sides.

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the
thread.

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame
must be cleaned of debris and tightened securely.

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened,
the bolt head must not exceed more than 1/8 inch above the top of the cover.

Concrete placed around and under traffic pull boxes must be minor concrete.

NANNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

88 GEOSYNTHETICS

01-20-12
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with:
01-20-12
Puncture strength, Ib ASTM 600
min D 6241

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with:

01-20-12
0.05

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph
of section 88-1.02E with:

01-20-12
0.012
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Replace the table in the 1st paragraph of section 88-1.02G with:

01-20-12
Sediment Filter Bag
Values
Property Test Woven | Nonwoven
Grab breaking load, Ib, 1-inch grip
min, in each direction ASTM D 4632 200 250
Apparent elongation, percent
min, in each direction ASTM D 4632 10 50
Water flow rate, gal per minute/sq ft ) )
min and max average roll value ASTM D 4491 100-200 75-200
Permittivity, sec” ASTM D 4491 10 10
min ) )
Apparent opening size, inches ASTM D 4751 0.023 0.012
max average roll value ' '
Ultraviolet resistance, %
min retained grab breaking load, ASTM D 4355 70 70
500 hr.
Replace the table in the 1st paragraph of section 88-1.02H with:
01-20-12
Temporary Cover
Values
Property Test Woven | Nonwoven
Grab breaking load, Ib, 1-inch grip ASTM D 4632 | 200 200
min, in each direction
Apparent elongation, percent ASTM D 4632 15 50
min, in each direction
Water flow rate, gal per minute/sq ft ASTM D 4491 | 4-10 80-120
min and max average roll value
Permitivity, sec” ASTM D 4491 | 0.05 10
min ) )
Apparent opening size, inches ASTM D 4751 | 0.023 0.012
max average roll value ) ]
Ultraviolet resistance, % 70
min retained grab breaking load, 500 hr. ASTM D 4355 70
NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
DIVISION X MATERIALS
90 CONCRETE
08-05-11
Replace the 3rd paragraph of section 90-1.01C(7) with:
08-05-11

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each
batch must be line feed carriage return and one line separate record with sufficient fields for the specified
data.
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Replace the 3rd paragraph of section 90-3.01C(5) with:
08-05-11
Production data must be input by hand into a pre-printed form or captured and printed by the
proportioning device. Present electronic media containing recorded production data in a tab-delimited
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return
with sufficient fields for the specified data.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

92 ASPHALTS

01-20-12
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section
92-1.02B with:
01-20-12
Dynamic shear,

Test temperature at 10

rad/s, °C T315 58 64 64 64 70

min G*/sin(delta), kPa 1.00 1.00 1.00 1.00 1.00

max G*/sin(delta), kPa 2.00 2.00 2.00 2.00 2.00
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