STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 12/11/12
CONTRACT NUMBER 02-2E2914
LOCATION 02-SIS-96-R0.0/77.5

IN SISKIYOU COUNTY AT VARIOUS
LOCATIONS FROM SHASTA COUNTY LINE
TO 0.2 MILE NORTH OF KLAMATH RIVER
BRIDGE 02-0117.

12/12/12
CONTRACT CODE 'A '
65 CONTRACT ITEMS

BRIDGE MAINTENANCE FEDERAL AID HSTP-P096-(051)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 16 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 320

NUMBER OF BIDDERS 7 ENGINEERS EST 7,231,252.25 AMOUNT UNDER 811,424.45 PERCENT UNDER EST 11.22

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	6,419,827.80	3	SANTA MARGARITA CONSTRUCTION CORPORATION P O BOX 357 TEMPLETON CA 93465	805 237-1186 00513397 FAX 805 237-1187
2	6,505,867.76	5	F D THOMAS INC P O BOX 4663 MEDFORD OR 97501	541 664-3010 00610403 FAX 541 664-1105
3	6,683,375.00	1	ABHE & SVOBODA INC P O BOX 251 PRIOR LAKE MN 55372	952 447-6025 00506526 FAX 952 447-1000
4	6,864,682.62	4	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENICIA CA 94510	707 746-8028 00526319 FAX 707 747-0593
5	6,994,552.00	6	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DR SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246
6	7,444,268.42	2	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266

7	8,361,400.00	7	BAY LINE CUTTING & CORING INC	510 527-1000
		OTHER REASON NT AWD		00809660
			1634 4TH STREET	FAX 510 527-0500
			BERKELEY CA 94710	

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CL INDUSTRIAL COATINGS INC LONG BEACH CA	ITEMS 50 THRU 54
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEMS 57 THRU 63
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 30
	PETRO CHEM INSULATION INC VALLEJO CA	ITEMS 50 THRU 53

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	APPLY-A-LINE INC 19652 N HIRSCH CT ANDERSON CA 96007	ITEMS 12, 13, 17, 19, 23, 24, 64
	DIRT & AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024	ITEM 22, 55 THRU 63, 65
	JF SHEA CONSTRUCTION CLEAR CREEK RD REDDING CA	ITEMS 17, 20, 25, 27 THRU 34, 38, 40 THRU 49, 55, 65
	ST RHOADES CONSTRUCTION INC 8585 COMMERCIAL WAY REDDING CA 96049	ITEMS 2, 4, 6, 7, 9, 10, 11, 15, 18, 26, 36, 39, 65

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY A LINE INC ANDERSON CA	ITEMS 12 THRU 14, 19, 23, 24, 35, 64 AND 65
	CLOSURE SOLUTIONS INC CONCORD CA	ITEMS 35 AND 54
	DIRT & AGGREGATE INTERCHANGE INC FAIRVIEW OR	ITEMS 22, 56 THRU 63 AND 65
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 30
	M & S ENVIRONMENTAL LANDSCAPES INC REDDING CA	ITEM 37

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	MYERS & SONS CONSTRUCTION INC 2554 MILL CREEK DRIVE SACRAMENTO CA 95833	ITEMS 10, 28, 29, 42 THRU 48 AND 65
	S.T. RHOADES CONSTRUCTION INC REDDING CA	ITEMS 2, 4, 6, 9 THRU 11, 15, 17, 18 AND 25 THRU 27
	S.T. RHOADES CONSTRUCTION INC REDDING CA	ITEMS 34, 36 AND 38 THRU 40

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPLY-A-LINE INC ANDERSON CA	STRIPE REMOVAL, LEAD COMPLIANCE PLAN, FINAL STRIPE
	BASILIO LEAL TRUCKING SHASTA LAKE CA	COLD PLANE ASPHALT CONCRETE, CLASS 2 AGGREGATE BASE
	BASILIO LEAL TRUCKING SHASTA LAKE CA	SHOULDER BACKING, HOT MIX ASPHALT (TYPE A)
	CAL-ELECTRO INC REDDING CA	TEMPORARY FLASHING BEACON
	DIRT & AGGREGATE INTERCHANGE INC FAIRVIEW OR	MBGR
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	REMOVAL CHIP SEAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ESWPPP CONSULTANTS WALNUT CREEK CA	PREPARE CSM PLAN, PREPARE WPCP PLAN
	KUS'TUM STEEL FABRICATORS MCCLELLAN CA	FURNISH STRUCTURAL STEEL
	M&S ENVIRONMENTAL LANDSCAPES REDDING CA	EROSION CONTROL (HYDROSEED)
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	CLEAN & PAINT STRUCTURAL STEEL SPOT BLAST
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	CLEAN & PAINT UNDERCOAT WORK AREA MONITORING
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	CLEAN STRUCTURAL STEEL, PAINT STRUCTURAL STEEL (EXISTING)
	ST RHOADES CONSTRUCTION REDDING CA	COLD PLANE ASPHALT CONCRETE, CLASS 2 AGGREGATE BASE
	ST RHOADES CONSTRUCTION REDDING CA	HOT MIX ASPHALT (TYPE A)
	ST RHOADES CONSTRUCTION REDDING CA	ROADWAY EXCAVATION, SHOULDER BACKING, TACK COAT

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	APPLY-A-LINE INC ANDERSON CA	LEAD COMPLIANCE PLAN, STRIPING, MARKERS, MOBILIZATION
	DARREN TAYLOR CONSTRUCTION ANDERSON CA	ROADWAY EXC, SHOULDER BACKING, CLASS II AB, MOBILIZATION
	DARREN TAYLOR CONSTRUCTION ANDERSON CA	TRAFFIC CONTROL, COLD PLANE/HMA, TACK COAT
	DIRT & AGGREGATE INTERCHANGE INC FAIRVIEW OR	END ANCHOR ASSEMBLY TERMINAL SYSTEMS
	DIRT & AGGREGATE INTERCHANGE INC FAIRVIEW OR	MBGR, OBJECT MARKERS, TRANSITION RAILINGS, MOBILIZATION
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	REMOVE CHIP SEAL, MOBILIZATION
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	CLEAN/PAINT STRUCTURAL STEEL SPOT BLAST
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	LEAD COMPLIANCE PLAN, WORK AREA MONITORING, MOBILIZATION
	PACIFIC ELECTRICAL CONTRACTORS MEDFORD OR	TEMPORARY FLASHING BEACON

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY A LINE ANDERSON CA	ITEMS 12 THRU 14, 19, 23, 24, 35 AND 64
	D & A FAIRVIEW OR	ITEMS 22 AND 56 THRU 63
	DARREN TAYLOR ANDERSON CA	ITEMS 27, 34, 36 AND 38 THRU 40
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 30
	M & S ENVIRONMENTAL LANDSCAPES REDDING CA	ITEM 37
	MURPHY INDUSTRIAL COATINGS SIGNAL HILL CA	ITEMS 50 THRU 54

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	APPLY-A-LINE INC ANDERSON CA 96007	ITEMS 12, 13, 19 THRU 24, 64
	D&A DIRT & AGGREGATES FAIRVIEW OR 97024	ITEMS 22, 56 THRU 63
	MURPHY INDUSTRIAL COATING SIGNAL HILL CA 90755	ITEMS 31, 32, 49 THRU 55
	NELSON INDUSTRIAL SERVICES OKLAHOMA OK	ITEMS 29, 30

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	STATEWIDE TRAFFIC SAFETY FAIRFIELD CA 94533	ITEMS 9, 10, 11, 14 THRU 18, 26
	VINTAGE PAVING INC WINTERS CA 95694	ITEMS 27, 34, 36, 38, 39, 40

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,500.00	5,500.00
2	071325	TEMPORARY FENCE (TYPE ESA)	LF	200	5.50	1,100.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	16,500.00	16,500.00
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,500.00	5,500.00
5	074026	TEMPORARY MULCH	SQYD	1,460	3.85	5,621.00
6	074028	TEMPORARY FIBER ROLL	LF	300	4.40	1,320.00
7	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	2,200.00	2,200.00
8	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	320	11.00	3,520.00
9	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,500.00	5,500.00
10	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	176,000.00	176,000.00
11	120120	TYPE III BARRICADE	EA	12	110.00	1,320.00
12	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	2,280	2.20	5,016.00
13	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	35	38.50	1,347.50
14	120165	CHANNELIZER (SURFACE MOUNTED)	EA	24	44.00	1,056.00
15	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	3,850.00	3,850.00
16	128660	TEMPORARY FLASHING BEACON	LS	LUMP SUM	22,000.00	22,000.00
17	129000	TEMPORARY RAILING (TYPE K)	LF	380	55.00	20,900.00
18	025001	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	3	2,200.00	6,600.00
19	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	960	7.70	7,392.00
20	025002	INSULATION FOAM	LF	40	55.00	2,200.00
21	150630	REMOVE MARKER	EA	3	220.00	660.00
22	150662	REMOVE METAL BEAM GUARD RAILING	LF	1,480	14.30	21,164.00
23	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,490	5.50	8,195.00
24	150722	REMOVE PAVEMENT MARKER	EA	42	55.00	2,310.00
25	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	7,028	3.30	23,192.40
26	152320	RESET ROADSIDE SIGN	EA	6	220.00	1,320.00
27	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,340	28.60	38,324.00
28	153223	REMOVE UNSOUND CONCRETE	CF	480	61.60	29,568.00
29	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	95,962	.33	31,667.46
30	153237	REMOVE CHIP SEAL	SQFT	29,064	1.71	49,699.44
31	157581	BRIDGE REMOVAL (PORTION), LOCATION 1	LS	LUMP SUM	9,900.00	9,900.00
32	044109	BRIDGE REMOVAL (PORTION), LOCATION 6	LS	LUMP SUM	9,900.00	9,900.00
33	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	9,900.00	9,900.00
34	190101	ROADWAY EXCAVATION	CY	670	88.00	58,960.00
35	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	8,250.00	8,250.00
36	190185	SHOULDER BACKING	TON	240	165.00	39,600.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	203032	EROSION CONTROL (HYDROSEED) (ACRE)	ACRE	0.9	11,000.00	9,900.00
38	260203	CLASS 2 AGGREGATE BASE (CY)	CY	310	159.50	49,445.00
39	390132	HOT MIX ASPHALT (TYPE A)	TON	530	323.40	171,402.00
40	397005	TACK COAT	TON	0.5	2,200.00	1,100.00
41	044110	CONCRETE BARRIER END BLOCK	LF	147	550.00	80,850.00
42	511118	CLEAN EXPANSION JOINT	LF	147	110.00	16,170.00
43	511124	RAPID SETTING CONCRETE PATCH	CF	480	11.00	5,280.00
44	515028	REPAIR SPALLED SURFACE AREA	SQFT	4	132.00	528.00
45	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	7,197	94.60	680,836.20
46 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	95,962	2.75	263,895.50
47	519091	JOINT SEAL (MR 1 1/2")	LF	66	93.50	6,171.00
48	044111	BONDED JOINT SEAL (MR 2")	LF	81	220.00	17,820.00
49 (F)	550102	STRUCTURAL STEEL (BRIDGE)	LB	2,407	6.60	15,886.20
50	590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	2,067,825.10	2,067,825.10
51	590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	1,212,117.50	1,212,117.50
52	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	6,308.50	6,308.50
53	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	29,250	11.79	344,857.50
54	590301	WORK AREA MONITORING	LS	LUMP SUM	11,000.00	11,000.00
55 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	3,070	8.25	25,327.50
56	820151	OBJECT MARKER (TYPE L-1)	EA	7	110.00	770.00
57	832001	METAL BEAM GUARD RAILING	LF	970	22.00	21,340.00
58	839541	TRANSITION RAILING (TYPE WB)	EA	23	3,410.00	78,430.00
59	025003	TRANSITION RAILING (TYPE WB, MODIFIED)	EA	1	4,510.00	4,510.00
60	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	1,100.00	2,200.00
61	025004	INTERMEDIATE ANCHOR ASSEMBLY (MODIFIED TYPE SFT)	EA	2	1,100.00	2,200.00
62	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4	3,245.00	12,980.00
63	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	15	2,475.00	37,125.00
64	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	15,000	1.10	16,500.00
65	999990	MOBILIZATION	LS	LUMP SUM	620,000.00	620,000.00
					TOTAL	6,419,827.80

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,100.00	1100.00	16,000.00	16000.00	5,000.00	5000.00	5,000.00	5000.00
2	5.50	1100.00	6.00	1200.00	7.00	1400.00	4.25	850.00
3	5,500.00	5500.00	15,000.00	15000.00	150.00	150.00	15,000.00	15000.00
4	1,650.00	1650.00	13,300.00	13300.00	850.00	850.00	4,000.00	4000.00
5	5.50	8030.00	5.00	7300.00	2.25	3285.00	5.50	8030.00
6	5.50	1650.00	6.00	1800.00	3.50	1050.00	2.00	600.00
7	7,150.00	7150.00	7,700.00	7700.00	3,000.00	3000.00	4,000.00	4000.00
8	1,200.00	384000.00	310.00	99200.00	1,100.00	352000.00	1,500.00	480000.00
9	6,050.00	6050.00	6,528.00	6528.00	5,000.00	5000.00	5,000.00	5000.00
10	330,000.00	330000.00	175,000.00	175000.00	80,000.00	80000.00	200,000.00	200000.00
11	71.50	858.00	75.50	906.00	80.00	960.00	55.00	660.00
12	2.64	6019.20	2.85	6498.00	2.40	5472.00	3.00	6840.00
13	15.40	539.00	16.50	577.50	16.00	560.00	18.00	630.00
14	38.50	924.00	41.00	984.00	35.00	840.00	40.00	960.00
15	44,000.00	44000.00	25,000.00	25000.00	10,500.00	10500.00	30,000.00	30000.00
16	3,960.00	3960.00	25,000.00	25000.00	28,000.00	28000.00	50,000.00	50000.00
17	55.00	20900.00	109.00	41420.00	50.00	19000.00	40.00	15200.00
18	1,650.00	4950.00	1,750.00	5250.00	1,750.00	5250.00	3,500.00	10500.00
19	7.15	6864.00	7.70	7392.00	6.50	6240.00	8.50	8160.00
20	44.00	1760.00	35.00	1400.00	30.00	1200.00	25.00	1000.00
21	66.00	198.00	75.50	226.50	70.00	210.00	65.00	195.00
22	5.50	8140.00	6.00	8880.00	5.00	7400.00	5.00	7400.00
23	2.97	4425.30	3.15	4693.50	2.70	4023.00	3.50	5215.00
24	2.20	92.40	2.25	94.50	2.00	84.00	2.50	105.00
25	4.40	30923.20	10.50	73794.00	4.00	28112.00	2.75	19327.00
26	275.00	1650.00	290.00	1740.00	250.00	1500.00	200.00	1200.00
27	22.00	29480.00	32.50	43550.00	29.00	38860.00	30.00	40200.00
28	192.50	92400.00	23.75	11400.00	60.00	28800.00	25.00	12000.00
29	.33	31667.46	.30	28788.60	.11	10555.82	.25	23990.50
30	4.40	127881.60	1.50	43596.00	1.70	49408.80	1.25	36330.00
31	11,000.00	11000.00	4,210.00	4210.00	15,000.00	15000.00	10,000.00	10000.00
32	33,000.00	33000.00	10,560.00	10560.00	15,000.00	15000.00	15,000.00	15000.00
33	4,400.00	4400.00	10,000.00	10000.00	9,000.00	9000.00	15,000.00	15000.00
34	66.00	44220.00	133.00	89110.00	115.00	77050.00	35.00	23450.00
35	1,100.00	1100.00	6,800.00	6800.00	1,500.00	1500.00	6,000.00	6000.00
36	146.30	35112.00	156.00	37440.00	135.00	32400.00	145.00	34800.00
37	10,010.00	9009.00	9,000.00	8100.00	9,000.00	8100.00	9,000.00	8100.00
38	137.50	42625.00	183.00	56730.00	160.00	49600.00	105.00	32550.00
39	323.40	171402.00	342.00	181260.00	299.00	158470.00	370.00	196100.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	550.00	275.00	1,500.00	750.00	1,500.00	750.00	1,200.00	600.00
41	440.00	64680.00	975.00	143325.00	500.00	73500.00	300.00	44100.00
42	33.00	4851.00	30.00	4410.00	20.00	2940.00	30.00	4410.00
43	66.00	31680.00	41.50	19920.00	5.00	2400.00	35.00	16800.00
44	2,200.00	8800.00	1,424.00	5696.00	700.00	2800.00	1,500.00	6000.00
45	91.30	657086.10	100.00	719700.00	82.00	590154.00	95.00	683715.00
46	1.65	158337.30	2.70	259097.40	1.50	143943.00	2.25	215914.50
47	71.50	4719.00	72.00	4752.00	90.00	5940.00	60.00	3960.00
48	99.00	8019.00	60.00	4860.00	100.00	8100.00	50.00	4050.00
49	17.60	42363.20	13.50	32494.50	20.00	48140.00	30.00	72210.00
50	1,432,000.00	1432000.00	1,857,375.00	1857375.00	2,140,000.00	2140000.00	2,000,000.00	2000000.00
51	1,730,000.00	1730000.00	1,312,250.00	1312250.00	1,630,000.00	1630000.00	1,400,000.00	1400000.00
52	5,040.00	5040.00	8,500.00	8500.00	7,000.00	7000.00	6,000.00	6000.00
53	11.40	333450.00	11.50	336375.00	11.00	321750.00	12.00	351000.00
54	19,200.00	19200.00	24,500.00	24500.00	16,000.00	16000.00	13,500.00	13500.00
55	5.50	16885.00	3.25	9977.50	10.00	30700.00	7.50	23025.00
56	192.50	1347.50	207.00	1449.00	55.00	385.00	175.00	1225.00
57	22.00	21340.00	23.50	22795.00	20.00	19400.00	20.00	19400.00
58	3,410.00	78430.00	3,600.00	82800.00	3,200.00	73600.00	3,000.00	69000.00
59	4,510.00	4510.00	4,760.00	4760.00	4,200.00	4200.00	4,000.00	4000.00
60	1,100.00	2200.00	1,160.00	2320.00	1,100.00	2200.00	1,000.00	2000.00
61	1,100.00	2200.00	1,160.00	2320.00	1,100.00	2200.00	1,000.00	2000.00
62	3,245.00	12980.00	3,425.00	13700.00	3,000.00	12000.00	3,000.00	12000.00
63	2,456.30	36844.50	2,610.00	39150.00	2,400.00	36000.00	2,000.00	30000.00
64	.18	2700.00	1.57	23550.00	1.35	20250.00	1.75	26250.00
65	310,200.00	310200.00	668,120.00	668120.00	605,500.00	605500.00	650,000.00	650000.00
TOT		6,505,867.76		6,683,375.00		6,864,682.62		6,994,552.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	17,160.00	17160.00	15,000.00	15000.00
2	16.00	3200.00	100.00	20000.00
3	20,150.00	20150.00	10,000.00	10000.00
4	1,560.00	1560.00	10,000.00	10000.00
5	5.00	7300.00	12.00	17520.00
6	11.00	3300.00	30.00	9000.00
7	3,230.00	3230.00	3,000.00	3000.00
8	1,070.00	342400.00	1,080.00	345600.00
9	3,420.00	3420.00	345,600.00	345600.00
10	311,000.00	311000.00	5,100.00	5100.00
11	214.00	2568.00	70.00	840.00
12	2.60	5928.00	3.00	6840.00
13	15.40	539.00	14.00	490.00
14	119.00	2856.00	40.00	960.00
15	24,878.00	24878.00	66,000.00	66000.00
16	21,500.00	21500.00	50,000.00	50000.00
17	85.00	32300.00	40.00	15200.00
18	2,895.00	8685.00	2,000.00	6000.00
19	7.20	6912.00	7.00	6720.00
20	52.00	2080.00	1,000.00	40000.00
21	585.00	1755.00	20.00	60.00
22	8.00	11840.00	5.00	7400.00
23	3.00	4470.00	3.00	4470.00
24	2.20	92.40	2.00	84.00
25	4.50	31626.00	2.00	14056.00
26	336.00	2016.00	230.00	1380.00
27	38.40	51456.00	49.00	65660.00
28	78.00	37440.00	10.00	4800.00
29	.15	14394.30	.20	19192.40
30	3.00	87192.00	2.00	58128.00
31	4,472.50	4472.50	20,000.00	20000.00
32	4,682.50	4682.50	20,000.00	20000.00
33	16,920.00	16920.00	30,000.00	30000.00
34	74.20	49714.00	200.00	134000.00
35	13,910.00	13910.00	13,000.00	13000.00
36	134.00	32160.00	500.00	120000.00
37	15,135.00	13621.50	14,700.00	13230.00
38	122.00	37820.00	300.00	93000.00
39	408.00	216240.00	421.00	223130.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
40	4,163.00	2081.50	3,000.00	1500.00
41	600.00	88200.00	1,500.00	220500.00
42	39.00	5733.00	60.00	8820.00
43	99.00	47520.00	10.00	4800.00
44	1,724.00	6896.00	5,000.00	20000.00
45	107.00	770079.00	70.00	503790.00
46	1.51	144902.62	6.00	575772.00
47	83.50	5511.00	90.00	5940.00
48	99.30	8043.30	90.00	7290.00
49	5.40	12997.80	10.00	24070.00
50	2,303,640.00	2303640.00	2,130,000.00	2130000.00
51	1,746,360.00	1746360.00	1,700,000.00	1700000.00
52	6,480.00	6480.00	10,000.00	10000.00
53	10.80	315900.00	10.00	292500.00
54	17,100.00	17100.00	10,000.00	10000.00
55	7.10	21797.00	10.00	30700.00
56	190.00	1330.00	175.00	1225.00
57	22.80	22116.00	20.00	19400.00
58	3,534.00	81282.00	3,100.00	71300.00
59	4,674.00	4674.00	4,100.00	4100.00
60	1,140.00	2280.00	1,000.00	2000.00
61	1,140.00	2280.00	1,000.00	2000.00
62	3,363.00	13452.00	3,000.00	12000.00
63	2,565.00	38475.00	2,300.00	34500.00
64	1.49	22350.00	2.00	30000.00
65	300,000.00	300000.00	823,732.60	823732.60
TOT		7,444,268.42		8,361,400.00