STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 02/13/13 IN SANTA CRUZ COUNTY AT VARIOUS 02/15/13
CONTRACT NUMBER 05-0M9804 LOCATIONS FROM 0.9 MILE N OF LAGUNA CONTRACT CODE 'C '
LOCATION 05-SCR-1-26.8/36.3 RD TO WADDELL CREEK BRIDGE 37 CONTRACT ITEMS

INSTALL MBGR & UPGRADE DRAINAGE SYS FEDERAL AID STPG-P001-(575)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 17 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 90

NUMBER OF BIDDERS 8 ENGINEERS EST 1,210,360.00 AMOUNT UNDER 196,690.00 PERCENT UNDER EST 16.25
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,013,670.00	3	THE DON CHAPIN CO INC 560 CRAZY HORSE CYN RD SALINAS CA 93907	831 449-4273 00406512 FAX 831 449-0700
2	1,041,061.00	2	DREAMBUILDER 1324 E LAWSON LANE PLACENTIA CA 92870	714 646-3697 00873436 FAX 714 646-3698
3	1,086,360.00	6	BUGLER CONSTRUCTION 4847 HOPYARD ROAD SUITE 4 #395 PLEASANTON CA 94588	925 416-0700 00740863 FAX 925 416-7746
4	1,131,060.00	5	B & M BUILDERS INC 11151 TRADE CENTER DRIVE #200 RANCHO CORDOVA CA 95670	916 862-0095 00861848 FAX 866 903-3437
5	1,131,410.00	4	DISNEY CONSTRUCTION INC 875 MAHLER RD STE 188 BURLINGAME CA 94010	650 259-9545 00866974 FAX 650 259-9673

6	1,155,555.00	8	DIRT AND AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024	503 661-5093 00507828 FAX 503 669-1192
7	1,267,777.00	7	CORAL CONSTRUCTION COMPANY P O BOX 347 WILSONVILLE OR 97070	503 682-2252 00332441 FAX 503 682-0110
8	1,345,178.00	1	ACE FENCE COMPANY 727 N GLENDORA AVE LA PUENTE CA 91744	626 333-0727 00801674 FAX 626 333-7843

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DYKE CO LINCOLN CA	ITEMS 19 THRU 21
	CAMBLIN STEEL SACRAMENTO CA	ITEM 32
	MBI STOCKTON CA	ITEMS 8, 13 THRU 15, 30, 31, 33 THRU 35, 37

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL FENCE COMPANY SACRAMENTO CA	ITEMS 15, 30, 31, 33, 34, 35

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	AC DIKE CO LINCOLN CA	ITEMS 18 THRU 21
	HARRIS SALINAS REBAR LIVERMORE CA	ITEM 32
	KRC SAFETY CO VISALIA CA	ITEMS 11 AND 12
	MIDSTATE BARRIER INC STOCKTON CA	ITEMS 15, 30, 31, 33 THRU 35

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AC CURB & DIKE INC P O BOX 1058 ISLETON CA 95641	ITEMS 19 THRU 20
	KRC SAFETY COMPANY INC P O BOX 6356 VISALIA CA	ITEMS 7 THRU 12 AND 29
	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA CA	ITEM 7

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	MBI P O BOX 30550 STOCKTON CA	ITEMS 15, 30 THRU 35

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AC DIKE CO LINCOLN CA	AC DIKE AND AC
	MIDSTATE BARRIER INC STOCKTON CA	BARRIER

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	AC DIKE CO 2788 VENTURE DRIVE LINCOLN CA 95648	ITEMS 18 THRU 21
	APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	ITEM 4
	ERNEST B DEE 6120 BELFIELD CIRCLE ELK GROVE CA 95758	ITEM 32
	STATEWIDE TRAFFIC SAFETY & SIGNS 522 LINDON LANE NIPOMO CA 93444	ITEM 7

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	AC DIKE COMPANY LINCOLN CA	ITEMS 18 THRU 21
	CANDLIN STEEL SACRAMENTO CA	ITEM 32
	KRC SAFETY COMPANY INC VISALIA CA	ITEMS 7, 9, 11 AND 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GRANITE CONSTRUCTION COMPANY UKIAH CA	ITEMS 13, 14, 17 THRU 28 AND 32
	HI-WAY SAFETY CHINO CA	ITEMS 9, 11 AND 12

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071324	TEMPORARY REINFORCED SILT FENCE	LF	380	13.00	4,940.00
2	071325	TEMPORARY FENCE (TYPE ESA)	LF	320	20.00	6,400.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	2,500.00	2,500.00
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	4,500.00	4,500.00
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	300.00	300.00
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,500.00	1,500.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,250.00	2,250.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	90,000.00	90,000.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	36	40.00	1,440.00
10	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	25,000.00	25,000.00
11	129000	TEMPORARY RAILING (TYPE K)	LF	920	38.00	34,960.00
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	96	225.00	21,600.00
13	150615	REMOVE ENTRANCE TAPER	EA	9	275.00	2,475.00
14	024981	REMOVE ANCHOR ASSEMBLY	EA	9	275.00	2,475.00
15	150662	REMOVE METAL BEAM GUARD RAILING	LF	830	15.00	12,450.00
16	150771	REMOVE ASPHALT CONCRETE DIKE	LF	3,220	5.50	17,710.00
17	150814	REMOVE DOWNDRAIN (EA)	EA	9	350.00	3,150.00
18	390132	HOT MIX ASPHALT (TYPE A)	TON	180	460.00	82,800.00
19	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	500	2.00	1,000.00
20	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	6,640	2.00	13,280.00
21	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	300	50.00	15,000.00
22	397005	TACK COAT	TON	0.2	3,000.00	600.00
23	690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	120	140.00	16,800.00
24	692005	12" ENTRANCE TAPER	EA	6	800.00	4,800.00
25	692305	12" ANCHOR ASSEMBLY	EA	6	575.00	3,450.00
26	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	5	150.00	750.00
27	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	190	2.00	380.00
28	750050	INLET GRATE	EA	1	650.00	650.00
29	820151	OBJECT MARKER (TYPE L-1)	EA	26	125.00	3,250.00
30	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	12,100	28.00	338,800.00
31	024982	METAL BEAM GUARD RAILING (7' STEEL POST)	LF	480	32.00	15,360.00
32 (F)	024983	CONCRETE BARRIER (TRANSITION)	LF	268	700.00	187,600.00
33	839541	TRANSITION RAILING (TYPE WB)	EA	8	3,000.00	24,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	3,300.00	3,300.00
35	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	25	2,500.00	62,500.00
36	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,000.00	3,000.00
37	999990	MOBILIZATION	LS	LUMP SUM	2,700.00	2,700.00
					TOTAL	1,013,670.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	16.00	6080.00	9.00	3420.00	10.00	3800.00	5.00	1900.00
2	4.30	1376.00	6.00	1920.00	5.00	1600.00	5.00	1600.00
3	3,000.00	3000.00	3,000.00	3000.00	15,000.00	15000.00	50,000.00	50000.00
4	3,000.00	3000.00	1,200.00	1200.00	6,000.00	6000.00	1,000.00	1000.00
5	140.00	140.00	250.00	250.00	350.00	350.00	400.00	400.00
6	1,200.00	1200.00	5,000.00	5000.00	750.00	750.00	1,000.00	1000.00
7	8,000.00	8000.00	8,500.00	8500.00	8,400.00	8400.00	10,000.00	10000.00
8	81,672.00	81672.00	70,000.00	70000.00	15,000.00	15000.00	120,000.00	120000.00
9	29.00	1044.00	40.00	1440.00	100.00	3600.00	30.00	1080.00
10	6,000.00	6000.00	10,000.00	10000.00	7,000.00	7000.00	10,000.00	10000.00
11	25.00	23000.00	30.00	27600.00	48.00	44160.00	35.00	32200.00
12	190.00	18240.00	225.00	21600.00	204.00	19584.00	200.00	19200.00
13	235.00	2115.00	400.00	3600.00	2,000.00	18000.00	500.00	4500.00
14	200.00	1800.00	100.00	900.00	1,000.00	9000.00	360.00	3240.00
15	20.00	16600.00	20.00	16600.00	8.70	7221.00	6.00	4980.00
16	5.30	17066.00	8.00	25760.00	7.50	24150.00	6.00	19320.00
17	700.00	6300.00	900.00	8100.00	750.00	6750.00	1,500.00	13500.00
18	245.00	44100.00	180.00	32400.00	200.00	36000.00	200.00	36000.00
19	2.30	1150.00	3.00	1500.00	10.00	5000.00	5.00	2500.00
20	2.30	15272.00	3.00	19920.00	8.00	53120.00	2.50	16600.00
21	17.00	5100.00	60.00	18000.00	80.00	24000.00	50.00	15000.00
22	2,500.00	500.00	3,000.00	600.00	2,000.00	400.00	1,500.00	300.00
23	43.00	5160.00	75.00	9000.00	55.00	6600.00	75.00	9000.00
24	700.00	4200.00	1,500.00	9000.00	800.00	4800.00	1,100.00	6600.00
25	300.00	1800.00	200.00	1200.00	450.00	2700.00	700.00	4200.00
26	700.00	3500.00	1,000.00	5000.00	500.00	2500.00	350.00	1750.00
27	3.00	570.00	5.00	950.00	8.00	1520.00	20.00	3800.00
28	900.00	900.00	2,000.00	2000.00	3,000.00	3000.00	2,200.00	2200.00
29	76.00	1976.00	50.00	1300.00	100.00	2600.00	40.00	1040.00
30	37.60	454960.00	35.00	423500.00	33.60	406560.00	28.00	338800.00
31	42.00	20160.00	35.00	16800.00	42.00	20160.00	30.00	14400.00
32	160.00	42880.00	450.00	120600.00	745.00	199660.00	600.00	160800.00
33	7,500.00	60000.00	3,200.00	25600.00	4,010.00	32080.00	500.00	4000.00
34	3,700.00	3700.00	3,600.00	3600.00	3,745.00	3745.00	3,000.00	3000.00
35	3,100.00	77500.00	2,900.00	72500.00	2,950.00	73750.00	2,300.00	57500.00
36	1,000.00	1000.00	4,000.00	4000.00	2,500.00	2500.00	50,000.00	50000.00
37	100,000.00	100000.00	110,000.00	110000.00	60,000.00	60000.00	110,000.00	110000.00
TOT		1,041,061.00		1,086,360.00		1,131,060.00		1,131,410.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	5.00	1900.00	7.00	2660.00	15.00	5700.00
2	10.00	3200.00	5.00	1600.00	10.00	3200.00
3	13,200.00	13200.00	5,000.00	5000.00	2,500.00	2500.00
4	1,325.00	1325.00	1,000.00	1000.00	6,500.00	6500.00
5	200.00	200.00	200.00	200.00	300.00	300.00
6	2,500.00	2500.00	1,500.00	1500.00	2,500.00	2500.00
7	6,500.00	6500.00	7,600.00	7600.00	9,600.00	9600.00
8	94,849.00	94849.00	90,000.00	90000.00	160,000.00	160000.00
9	40.00	1440.00	30.00	1080.00	25.00	900.00
10	10,000.00	10000.00	10,000.00	10000.00	11,000.00	11000.00
11	45.00	41400.00	50.00	46000.00	46.00	42320.00
12	300.00	28800.00	150.00	14400.00	195.00	18720.00
13	500.00	4500.00	1,000.00	9000.00	680.00	6120.00
14	500.00	4500.00	350.00	3150.00	680.00	6120.00
15	8.00	6640.00	11.00	9130.00	15.00	12450.00
16	7.50	24150.00	8.00	25760.00	23.00	74060.00
17	750.00	6750.00	500.00	4500.00	670.00	6030.00
18	215.00	38700.00	500.00	90000.00	200.00	36000.00
19	2.15	1075.00	1.95	975.00	2.20	1100.00
20	2.15	14276.00	1.95	12948.00	2.20	14608.00
21	55.00	16500.00	90.00	27000.00	60.00	18000.00
22	2,000.00	400.00	10.00	2.00	2,000.00	400.00
23	100.00	12000.00	60.00	7200.00	320.00	38400.00
24	750.00	4500.00	750.00	4500.00	650.00	3900.00
25	500.00	3000.00	800.00	4800.00	650.00	3900.00
26	500.00	2500.00	1,500.00	7500.00	1,200.00	6000.00
27	10.00	1900.00	5.00	950.00	8.00	1520.00
28	1,000.00	1000.00	800.00	800.00	4,500.00	4500.00
29	100.00	2600.00	55.00	1430.00	75.00	1950.00
30	27.00	326700.00	33.00	399300.00	34.00	411400.00
31	30.00	14400.00	36.00	17280.00	30.00	14400.00
32	935.00	250580.00	850.00	227800.00	1,000.00	268000.00
33	4,000.00	32000.00	4,500.00	36000.00	2,900.00	23200.00
34	2,950.00	2950.00	3,200.00	3200.00	3,300.00	3300.00
35	2,950.00	73750.00	2,800.00	70000.00	2,500.00	62500.00
36	10,000.00	10000.00	500.00	500.00	1,000.00	1000.00
37	94,870.00	94870.00	123,012.00	123012.00	63,080.00	63080.00
TOT		1,155,555.00		1,267,777.00		1,345,178.00