

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

Low Bidder

CONTRACT NO: 01-0A3704

BID AMOUNT: \$1,791,249.30

BID OPENING DATE: 05/18/2016

BIDDER'S NAME: STEVE MANNING CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$728,733.51
--	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
57	HOT MIX ASPHALT (TYPE A)	C3901,	S.T. RHOADES CERT#37693 8585 COMMERCIAL WAY REDDING, CA 96002 (530) 223-9322	\$249,600.00
58	RUBBERIZED HOT MIX ASPHALT	C3910		\$177,840.00
59	(GAP GRADED) RUBBERIZED HOT MIX ASPHALT OPEN			\$90,860.00
64	GRADED FRICTION COURSE PLACE HOT MIX ASPHALT MISC. AREA			\$396.00
65	TACK COAT	C3600,		\$840.00
98 - P	MOBILIZATION - PARTIAL	C3701		\$34,800.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see page 4

see page 4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

5/20/2016

(530) 222-0810

Date

(Area Code) Tel. No.

Bill Spoon - Project Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: **01-0A3704**

BID AMOUNT: **\$1,791,249.30**

BID OPENING DATE: **05/18/2016**

BIDDER'S NAME: **STEVE MANNING CONSTRUCTION, INC.**

DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$728,733.51
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1	LEAD COMPLIANCE PLAN	C8851	ADANTA, INC. CERT#37357 828 SCHOOL STREET NAPA, CA 94559 (707) 709-8894	\$1,300.00
11	PREPARE SWPPP	C8852,	ADH TECHICAL SERVICES, INC.	\$2,750.00
12	RAIN EVENT ACTION PLAN	C8713	CERT#34145 (831) 477-2003	\$5,000.00
13	SW SAMPLING & ANALYSIS DAY	C8794,	3065 PORTER ST, SUITE 101	\$2,280.00
14	STORM WATER ANNUAL REPORT	C8795	SOQUEL, CA 95073	\$4,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see page 4

see page 4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

5/20/2016

Date

(530) 222-0810

(Area Code) Tel. No.

Bill Spoon - Project Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: **01-0A3704**

BID AMOUNT: **\$1,791,249.30**

BID OPENING DATE: **05/18/2016**

BIDDER'S NAME: **STEVE MANNING CONSTRUCTION, INC.**

DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$728,733.51

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
28	TREATED WOOD WASTE	C0683,	DIRT & AGGREGATE	\$5,950.00
37	RECONSTRUCT GUARDRAIL	C8320	INTERCHANGE, INC.	\$19,140.00
38	RECONSTRUCT TERMINAL SYS	C8330,	CERT #20	\$2,660.00
88	GUARD RAILING DELINEATOR	C8391	20905 NE SANDY BLVD	\$250.00
89	MIDWEST GR SYS (STEEL POST)		FAIRVIEW, OR 97024	\$11,400.00
91	END ANCHOR ASSMB (TYPE SFT)		(503) 661-5093	\$1,500.00
92	ALT FLARED TERMINAL SYS			\$2,900.00
98 - P	MOBILIZATION - PARTIAL			\$5,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ see page 4

see page 4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

5/20/2016

Date

(530) 222-0810

(Area Code) Tel. No.

Bill Spoon - Project Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: **01-0A3704**

BID AMOUNT: **\$1,791,249.30**

BID OPENING DATE: **05/18/2016**

BIDDER'S NAME: **STEVE MANNING CONSTRUCTION, INC.**

DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$728,733.51
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
67 Materials	MINOR CONCRETE (MINOR STRUCTURE)	C1901,	GR SUNDBERG, INC.	\$3,300.00
84 Materials	MISCELLANEOUS IRON AND STEEL	C1920	CERT#31060	\$1,343.79
			5211 BOYD ROAD	
			ARCATA, CA 95521	
			(707) 825-6565	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation **\$ 623,109.79**
34.79 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder **Arlene Litsey - Secty/Treas**

5/20/2016

(530) 222-0810

Date

(Area Code) Tel. No.

Bill Spoon - Project Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-05-0102.13 (NEW 05/2016)

Contract no.:
 01-0A3704

Name of DBE business:
 S.T. Rhoades Construction, Inc.

Name of DBE representative:
 Tylar Rhoades

DBE certification number:
 37693

Name of bidder:
 Steve Manning Construction, Inc.

Name of prime contractor if different from the bidder:
 Steve Manning Construction, Inc.

Name of representative of bidder or prime contractor:
 Bill Spoon

Delin:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
57	HOT MIX ASPHALT (TYPE A)	\$249,600.00
58	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	\$177,840.00
59	RUBBERIZED HOT MIX ASPHALT-OPEN GRADED FRICTION COURSE	\$80,860.00
64	PLACE HOT MIX ASPHALT MISC. AREA	\$396.00
65	TACK COAT	\$840.00
88 - P	MOBILIZATION - PARTIAL	\$34,800.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$554,336.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

Tylar Rhoades
 Printed name of DBE's authorized representative:

Estimator
 Title of DBE's authorized representative:

5/18/16
 Date:

ADA Notice For individuals with sensory disabilities this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1255, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-00, Sacramento, CA 95814.

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL****D.B.E.**

To: General Contractors

Attn:

Project: 01-0A3704

Date:

5/18/2016

Bid date:

5/18/2016

Item	Description	Quantity	UM	Unit Price	Amount
57	HOT MIX ASPHALT (TYPE A)	2,080	TON	\$ 120.00	\$ 249,600.00
58	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	1170	TON	\$ 152.00	\$ 177,840.00
59	RUBBERIZED HOT MIX ASPHALT OPEN GRADED FRICTION COURSE	590	TON	\$ 154.00	\$ 90,860.00
64	PLACE HOT MIX ASPHALT MISC. AREA	3	SQYD	\$ 132.00	\$ 396.00
65	TACK COAT	1.4	TON	\$ 600.00	\$ 840.00
98	MOBILIZATION	1	LS	\$ 34,800.00	\$ 34,800.00
				Total:	\$ 554,336.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 2 Mobilizations for job included
 - Additional Mobilizations at \$5500.00
 - Excludes traffic control

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering

Respectively Submitted,
Tyler Rhoades
 Estimator

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

5/18/2016

CT 01-0A3704

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour

Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Steve Rhoades, President



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	S.T. RHOADES CONSTRUCTION, INC.	1000008025	SHASTA	REDDING	07/08/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 09:16:05 PDT 2016

Query Criteria

Firm/DBA Name: S.T. Rhoades

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
E-Mail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

Work Codes

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN


Firm Type

DBE

[Back To Query Form](#)

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

B(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

D.B.E.

May 10, 2016

Attn: Estimator

Subject: Caltrans Contract 01-0A3704

Item # 1

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	09/16/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:41:48 PDT 2016

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EEmail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



D.B.E.

Cost Proposal

8(a) · SDB · DBE · MBE · SBE

Contractor	Steve Manning Construction, Inc.
Contact	Bill Spoon
Project Number	01-0A3704
Project Name	Reconstruct Roadway with AB, HMA, and RHMA, and Install MGS and MBGR

Date	05/18/16
Quote No	10090206
Expiration Date	08/16/16

Scope of Work and Project Description	
Project Description	Produce project SWPPP, perform SWPPP field inspections, perform sampling & analysis; reporting.
	Target Start Date Unknown
	Working Days 60

Conditions, Assumptions and Comments	Related project expenses will be billed at cost, mileage will be billed at the current federal rate. All additional consulting work will be based upon a time and materials rate listed below. Project costs will be billed monthly for work the prior period.
---	--

Item #

11 -
12 -
13 -
14 -

Task (Bid Item)	Description	Unit	Est Qty	Unit Price	Item Total
1 (6)	Prepare Storm Water Pollution Prevention Plan	Each	1	\$ 2,750	\$ 2,750.00
2 (7)	Rain Event Action Plan (includes pre-storm inspection)	Each	10	\$ 500.00	\$ 5,000.00
3 (8)	SWPPP Sampling and Analysis Day	Each	4	\$ 570.00	\$ 2,280.00
4 (9)	Stormwater Annual Report	Each	2	\$ 2,000.00	\$ 4,000.00
5 (NA)	Field Inspections (weekly)	Each	12	\$ 430.00	\$ 5,160.00
6 (NA)	WPCM QSD Field Inspection	Each	1	\$ 920.00	\$ 920.00
Estimated Total					\$ 20,110

\$14,030.00

ADH Contact Information	
Project Manager	Steen Trump
Contact Phone	707-834-4499
Contact e-Mail	strump@adhenvironmental.com
Contact Office	McKinleyville Office

Payment Terms	Net 30 days
----------------------	-------------

Task Details and Exceptions

Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal. Quantities of items are estimates and may vary due to site conditions and activities. Items not included in this quote are to be considered excluded. Other assumptions include the following:

- Task 1: Quote if for report only; no field work, reporting or ongoing project inspections are accounted for in this item.
- Task 2: Rain Event Action Plan (REAP) will be prepared based on a pre-storm inspection and within the time frame listed in the project SWPPP document.
- Task 3: Sampling and Analysis day includes all equipment and materials needed to sample stormwater discharge and/or receiving water at the project site.
- Task 4: Stormwater Annual report will be prepared in accordance with the requirements listed in the Project Special Provision & Specifications, and related project permits.
- Task 5: Field inspection includes travel from McKinleyville office to project location, field activities, and assembly of report in office. Estimate is based upon 12 weekly inspections needed on a 60 day project.
- Task 6: This task may need to be performed in preparation of the SWPPP.

Hourly Rates

Position Type	QSD	QSP	Technician II	Technician I
Hourly Rate (field, office, travel)	\$ 115.00	\$ 95.00	\$ 72.00	\$ 60.00

Acceptance

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein.

Company: _____

Signature: _____ **Phone Number:** _____

Printed Name: _____ **Address:** _____

Title: _____ **City, State, Zip:** _____

Date: _____ **E-mail:** _____

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778
 Field Office: 740 Melton Court · Red Bluff, California 96080 · (530) 737-3438

www.adhenvironmental.com

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 13:13:14 PDT 2016

Query Criteria

Firm/DBA Name: adh

Firm Type: DBE

Firm ID	34145
Firm/DBA Name	ADH TECHNICAL SERVICES, INC.
Address Line1	3065 PORTER STREET, SUITE 101
Address Line2	
City	SOQUEL
State	CA
Zip Code1	95073
Zip Code2	
Mailing Address Line1	3065 PORTER STREET, SUITE 101
Mailing Address Line2	
Mailing City	SOQUEL
Mailing State	CA
Mailing Zip Code1	95073
Mailing Zip Code2	
Certification Type	DBE
EMail	adh@adhenvironmental.com
Contact Name	null ALESSANDRO D. HNATT
Area Code	(831)
Phone Number	477-2003
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(831)
Fax Phone Number	477-0895
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	541330; 541620;

ACDBE NAICS

Work Codes C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

Licenses

Trucks

Gender

M

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADH TECHNICAL SERVICES, INC.	1000020426	SANTA CRUZ	SOQUEL	12/10/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-CE-0102.13 (NEW 05/2015)

Contract no.:
 01-0A3704

Name of DBE business:
 Dirt & Aggregate Interchange, Inc.

Name of DBE representative:
 William Smith

DBE certification number:
 20

Name of bidder:
 Steve Manning Construction, Inc.

Name of prime contractor if different from the bidder:
 Steve Manning Construction, Inc.

Name of representative of bidder or prime contractor:
 Bill Spoon

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
28	TREATED WOOD WASTE	\$5,950.00
37	RECONSTRUCT GUARDRAIL	\$19,140.00
38	RECONSTRUCT TERMINAL SYSTEM	\$2,860.00
88	GUARD RAILING DELINEATOR	\$250.00
89	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	\$11,400.00
91	END ANCHOR ASSEMBLY (TYPE SFT)	\$1,500.00
92	ALTERNATIVE FLARED TERMINAL SYSTEM	\$2,900.00
98 - P	MOBILIZATION - PARTIAL	\$5,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$48,800.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Henry H. Pelfrey
 Signature of DBE's authorized representative:

Henry H. Pelfrey
 Printed name of DBE's authorized representative.
 President
 Title of DBE's authorized representative:

5-18-16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1253, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-86, Sacramento, CA 95814.

Contract No. 01-0A3704



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

D.B.E.

DATE: 5/18/2016

TO: STEVE MANNING CONST. Attn: ESTIMATOR FAX: _____

Project Name: **01-0A3704 RECONSTRUCT ROADWAY**
 Owner: CALTRANS
 Bid Date & Time: 5/18/16 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
28	Treated Wood Waste	11900	LB	\$0.50	\$5,950.00
37	Reconstruct Guardrail	870	LF	\$22.00	\$19,140.00
38	Reconstruct Terminal	1	EA	\$2,660.00	\$2,660.00
88	Guardrailing Delineator	10	EA	\$25.00	\$250.00
89	Midwest Guardrail System (Steel Post)	380	LF	\$30.00	\$11,400.00
91	End Anchor Assembly (Type SFT)	1	EA	\$1,500.00	\$1,500.00
92	Alternative Flared Terminal System	1	EA	\$2,900.00	\$2,900.00
98	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$48,800.00

- Stipulations:*
- IF THE WORK FOR THIS PROJECT CAN BE DONE SIMULTANEOUSLY WITH OUR WORK ON 01-0A4904 YOU MAY REDUCE THE MOBILIZATION ITEM BY \$2,500.00. IF IT CAN NOT, THE MOBILIZATION WILL BE THE FULL \$5,000.00
 - Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization to project.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 5 Working days.
 - CA Contractor # 507828
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 11:21:25 PDT 2016

Query Criteria

Firm/DBA Name: Dirt & Agg

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



D.B.E.

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE

OWNER: Cal DOT
 PROJECT: 01-0A3704 299 Hwy
 LOCATION: east of Redwood Creek

PHONE:
 FAX:
 BID DATE: 5/18/2016

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
67 F	Minor Concrete (Minor Structure)	CY	10	\$ 550.00	\$ 5,500.00
84 F	Misc. Iron and Steel	LB	1185	\$ 1.89	\$ 2,239.65


TOTAL \$ 7,739.65

One single standard delivery to jobsite - ADD \$ 500.00

@ 60%
 = \$4,643.79

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices exclude delivery. Owner to secure truck access. Delays in unloading shall be charged at \$100 per
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not

By: 
 Ron Wallace - GR Sundberg, Inc.

Project Manager/Estimator

*** GR Sundberg is a certified DBE, UDBE, and Small Business ***
 UDBE # 31060 SBE # 26982

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:47:51 PDT 2016

Query Criteria

Firm/DBA Name: gr sundberg

Firm Type: DBE

Firm ID	31060
Firm/DBA Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	(707)
Phone Number	825-6565
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;

ACDBE NAICS

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Work Codes

Licenses A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
Trucks FOR HIRE - 6;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	GR SUNDBERG, INC	1000001216	HUMBOLDT	ARCATA	06/11/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
see attachment 2 & 5			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
see attachment 3, 6, & 7	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
see attachment 4 & 5			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Contacted DBE subcontractors and supplies via telephone, fax, email and advertising in trade publications and on the Caltrans website.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Invitations to bid and advertising offers assistance. No such assistance requested.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

No such assistance requested.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Self performed using Caltrans database for certified DBE subcontractor and suppliers.

9. Include additional data to support a demonstration of good faith efforts.

See attached good faith documentation.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Attachment 1

Items of Work Offered

Attachment 1

Item Description	Bidder Normally performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Establish Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	% of Total Bid
LEAD COMPLIANCE PLAN	N	Y	N	\$ 2,500.00	0.14%
CONSTRUCTION AREA SIGNS	Y	Y	Y	\$ 4,000.00	0.22%
TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$ 110,000.00	6.14%
TEMPORARY TRAFFIC STRIPE (TAPE)	N	Y	Y	\$ 9,124.50	0.51%
TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	\$ 1,600.00	0.09%
CHANNELIZER (SURFACE MOUNTED)	N	Y	Y	\$ 4,290.00	0.24%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$ 10,350.00	0.58%
TEMPORARY RAILING (TYPE K)	Y	Y	Y	\$ 21,780.00	1.22%
TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	\$ 14,000.00	0.78%
JOB SITE MANAGEMENT	Y	Y	Y	\$ 20,000.00	1.12%
PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	N	Y	Y	\$ 3,000.00	0.17%
RAIN EVENT ACTION PLAN	N	Y	Y	\$ 5,000.00	0.28%
STORM WATER SAMPLING AND ANALYSIS DAY	N	Y	Y	\$ 2,400.00	0.13%
STORM WATER ANNUAL REPORT	N	Y	Y	\$ 4,000.00	0.22%
TEMPORARY EROSION CONTROL BLANKET	Y	Y	Y	\$ 6,150.00	0.34%
MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	N	Y	Y	\$ 3,000.00	0.17%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	N	Y	Y	\$ 6,645.00	0.37%
TEMPORARY CHECK DAM	Y	Y	Y	\$ 4,600.00	0.26%
TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	\$ 1,500.00	0.08%
TEMPORARY FIBER ROLL	Y	Y	Y	\$ 28,800.00	1.61%
TEMPORARY GRAVEL BAG BERM	Y	Y	Y	\$ 13,340.00	0.74%
TEMPORARY LARGE SEDIMENT BARRIER	Y	Y	Y	\$ 20,350.00	1.14%
TEMPORARY SILT FENCE	Y	Y	Y	\$ 11,040.00	0.62%
TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$ 2,645.00	0.15%
STREET SWEEPING	Y	Y	Y	\$ 23,000.00	1.28%
TEMPORARY CONCRETE WASHOUT	Y	N	N	\$ 100.00	0.01%
TEMPORARY FENCE (TYPE ESA)	Y	Y	Y	\$ 210.00	0.01%
TREATED WOOD WASTE	N	Y	Y	\$ 5,950.00	0.33%
DESTROY WELL	N	Y	Y	\$ 2,000.00	0.11%
REMOVE GUARDRAIL (RAIL ELEMENT WALL)	N	Y	Y	\$ 2,300.00	0.13%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	Y	Y	Y	\$ 2,409.00	0.13%
REMOVE PAVEMENT MARKER	Y	N	N	\$ 60.00	
REMOVE ROADSIDE SIGN	Y	N	N	\$ 600.00	0.03%
REMOVE CULVERT (LF)	Y	N	N	\$ 2,664.00	0.15%
REMOVE DOWNDRAIN (EA)	Y	N	N	\$ 1,600.00	0.09%
REMOVE HEADWALL	Y	N	N	\$ 500.00	0.03%
RECONSTRUCT GUARDRAIL	N	Y	Y	\$ 20,880.00	1.17%
RECONSTRUCT TERMINAL SYSTEM	N	Y	Y	\$ 2,660.00	0.15%
COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	Y	\$ 3,400.00	0.19%
CLEARING AND GRUBBING (LS)	Y	N	N	\$ 25,000.00	1.40%
DUST PALLIATIVE	Y	Y	Y	\$ 6,000.00	0.33%
ROADWAY EXCAVATION	Y	N	N	\$ 82,050.00	4.58%
SHOULDER BACKING	Y	Y	Y	\$ 15,980.00	0.89%
IMPORTED BORROW (CY)	Y	Y	Y	\$ 183,000.00	10.22%
SUBGRADE ENHANCED GEOTEXTILE, CLASS B2	Y	Y	Y	\$ 30,024.00	1.68%

Item Description	Bidder Normally performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Establish Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	% of Total Bid
WEED CONTROL MAT (FIBER)	Y	Y	Y	\$ 28,080.00	1.57%
IMPORTED BIOFILTRATION SOIL	N	Y	Y	\$ 8,800.00	0.49%
EROSION CONTROL (BONDED FIBER MATRIX)(SQFT)	N	Y	Y	\$ 12,125.00	0.68%
ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	N	Y	Y	\$ 1,960.00	0.11%
HYDROMULCH	N	Y	Y	\$ 4,913.00	0.27%
FIBER ROLLS	N	Y	Y	\$ 22,760.00	1.27%
STRAW	N	Y	Y	\$ 3,468.00	0.19%
HYDROSEED	N	Y	Y	\$ 9,537.00	0.53%
COMPOST	N	Y	Y	\$ 4,656.60	0.26%
INCORPORATE MATERIALS	N	Y	Y	\$ 955.20	0.05%
CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$ 121,800.00	6.80%
HOT MIX ASPHALT (TYPE A)	N	Y	Y	\$ 262,080.00	14.63%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	N	Y	Y	\$ 187,200.00	10.45%
RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)	N	Y	Y	\$ 95,580.00	5.34%
SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 2,430.00	0.14%
CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$ 1,530.00	0.09%
PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	Y	Y	\$ 1,400.00	0.08%
PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	Y	\$ 4,340.00	0.24%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Y	Y	\$ 300.00	0.02%
TACK COAT	N	Y	Y	\$ 980.00	0.05%
24" CAST-IN-DRILLED-HOLE CONCRETE PILING	Y	Y	Y	\$ 5,265.00	0.29%
MINOR CONCRETE (MINOR STRUCTURE)	N	Y	Y	\$ 11,000.00	0.61%
BAR REINFORCING STEEL	N	Y	Y	\$ 1,738.00	0.10%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	N	Y	Y	\$ 200.00	0.01%
ROADSIDE SIGN - ONE POST	N	Y	Y	\$ 1,800.00	0.10%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 594.00	0.03%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 288.00	0.02%
RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	\$ 245.00	0.01%
48" ALTERNATIVE PIPE CULVERT	Y	Y	Y	\$ 26,400.00	1.47%
8" CORRUGATED STEEL PIPE (.064" THICK)	Y	Y	Y	\$ 3,220.00	0.18%
24" CORRUGATED STEEL PIPE (.109" THICK)	Y	Y	Y	\$ 20,900.00	1.17%
8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)	Y	Y	Y	\$ 1,560.00	0.09%
48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	Y	Y	Y	\$ 9,984.00	0.56%
8" ENTRANCE TAPER	Y	Y	Y	\$ 200.00	0.01%
8" ANCHOR ASSEMBLY	Y	Y	Y	\$ 200.00	0.01%
CONCRETE ANCHOR AND CABLE ASSEMBLY	Y	Y	Y	\$ 5,000.00	0.28%
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	Y	Y	Y	\$ 1,700.00	0.09%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	Y	\$ 450.00	0.03%
MISCELLANEOUS IRON AND STEEL	N	Y	Y	\$ 2,370.00	0.13%
DELINEATOR (CLASS 2)	Y	Y	Y	\$ 720.00	0.04%

Item Description	Bidder Normally performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Establish Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	% of Total Bid
MILEPOST MARKER	Y	Y	Y	\$ 100.00	0.01%
MARKER (CULVERT)	Y	Y	Y	\$ 600.00	0.03%
GUARD RAILING DELINEATOR	Y	Y	Y	\$ 280.00	0.02%
MIDWEST GUARDRAIL SYSTEM (STEEL POST)	N	Y	Y	\$ 11,400.00	0.64%
CABLE RAILING	N	Y	Y	\$ 2,250.00	0.13%
END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	Y	\$ 1,500.00	0.08%
ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	Y	\$ 3,200.00	0.18%
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	Y	Y	\$ 1,300.00	0.07%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 18-12)	N	Y	Y	\$ 1,056.00	0.06%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	Y	\$ 10,978.00	0.61%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 36-12)	N	Y	Y	\$ 275.00	0.02%
PAVEMENT MARKING (RETROREFLECTIVE-RECESSED)	N	Y	Y	\$ 4,080.00	0.23%
MOBILIZATION	Y	Y	Y	\$ 165,000.00	9.21%

\$ 1,791,249.30 100.00%

Attachment 2

List of Solicited DBE's and Dates

Steve Manning Construction, Inc.
 Good Faith Efforts Documentation - DBE
 Caltrans Contract No. 01-0A3704

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
41039	6 RIVERS CONSTRUCTION, INC.	530 515-7563	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
5270	A B S L CONSTRUCTION	510 727-0900	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40742	A S CONTRACTORS, INC.	209 742-6684	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO
42633	ACE FENCE CO.	626 333-0727	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
34153	ACE FENCE COMPANY	626 333-0727	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:27 pm	Yes - Lenard			YES	NO
40771	ACM LIGHTING	951 272-4881	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
21207	ALANIZ CONSTRUCTION COMPANY	510 770-5000	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:30 pm	left message			?	NO
16345	ALERT-O-LITE, INC	559 453-2474	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:31 pm	left message			?	NO
40963	ALL AMERICAN ASPHALT SEALING INC	775 329-3003	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	916 332-1475	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
28032	ALLANTE FENCE COMPANY	559 498-0551	Email 05.04.16		Fax 05.05.16	Fax Good	N/A	No Per Fax 05.10.16	NO	NO
41769	AMCON CONSTRUCTION	916 204-8715	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @12:57pm	left message	?	NO
33181	AMG CONSTRUCTION	510 562-8638	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40322	ARROW S COMPANY, INC.	707 396-0073	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
41800	AVISON CONSTRUCTION, INC.	559 431-0317	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38119	AXNER EXCAVATING, INC.	530 222-0539	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO
37334	BAY AREA LIGHTWORKS, INC.	415 822-2336	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:34 pm	left message			?	NO
21117	BAY LINE CUTTING & CORING, INC.	415 508-1800	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:35 pm	left message			?	NO
42378	BELLCURVE AND SYNCNETWORKS	310 678-5018	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:36 pm	left message			?	NO
37742	BELMONTE'S CONCRETE SERVICE	510 261-8439	Email 05.04.16	Undeliverable	Fax 05.05.16	No Good	Call 05.05.16 @12:58pm	left message	?	NO
77	BERT W SALAS, INC.	619 562-7711	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	661 282-8800	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:38 pm	no hung up	N/A	N/A	NO	NO
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559 790-4277	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:00pm	left message	?	NO
33568	CADIT COMPANY	817 430-4409	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
39655	CAL VALLEY CONSTRUCTION, INC.	559 274-0300	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
36919	CAL-CON PUMPING, LLC	415 401-9838	Email 05.04.16	no response	Fax 05.05.16	Fax Good	N/A	N/A	YES	YES
39287	CALI CONCRETE	661 398-8143	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:40 pm	No - Dallas	N/A	N/A	NO	NO
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	661 589-1001	Email 05.04.16	no response	Fax 05.05.16	Fax Good	N/A	no per fax 05.06.16	NO	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
37820	CHARLIE'S CUSTOM EXCAVATING, INC	530 221-3626	05.17.16	No per Tommy					NO	NO
33135	CINDY BALES ENGINEERING, INC.	909 585-1557	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	562 697-2286	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
33473	CMC TRAFFIC CONTROL SPECIALIST	415 206-1700	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
31969	CONTECH CONCRETE TECHNIQUES, INC	559 251-8818	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40072	COOKS AND SON INC.	805 934-2705	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
42644	CSI ENGINEERING	916 418-4815	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40124	D & D CONCRETE CONSTRUCTION CO	209 992-2267	Email 05.04.16	no response	Call 05.05.16 @ 1:23 pm	left message			?	NO
42226	DECO PAVE	626 337-9580	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:41 pm	left message			?	NO
31021	DELTECH ENGINEERING, INC	714 495-9755	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:42 pm	left message			?	NO
40902	DETAIL IRONWORKS	415 822-8896	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
20	DIRT & AGGREGATE INTERCHANGE, INC	503 661-5093	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:44 pm	Yes - Jenny			YES	YES
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING &	559 370-5756	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
425	DON GARCIA EXCAVATING & PAVING, INC.	530 577-0558	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:24pm	No Per Rick	NO	NO
38712	DREAMBUILDER CONSTRUCTION CORP	714 646-3697	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
25021	E E ELECTRIC, INC	909 829-7818	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	650 367-8000	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO
1296	ESQUIVEL GRADING & PAVING, INC.	415 468-5700	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO
39845	FCS STRIPING, SEALING AND PAVING, INC.	925 373-6205	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
4952	FINE GRADE EQUIPMENT, INC.	661 949-8788	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
29335	FORCE TRAFFIC CONTROL, INC.	559 594-1062	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	530 743-0744	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:45 pm	No - Toni	N/A	N/A	NO	NO
4823	FRANK ZABEL TRUCKING, INC.	707 443-4277	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @1:24pm	No Per Barbara	NO	NO
39204	FREMONT REINFORCING STEEL	510 429-0198	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @1:25pm	left message	?	NO
37053	GATES ENTERPRISES, INC	714 382-6707	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
35183	GECKO GOLF CONSTRUCTION, INC.	925 548-8723	Email 05.04.16	no response	Call 05.05.16 @ 1:26 pm	left message			?	NO
29206	GK CONSTRUCTION	510 928-3036	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
31176	GLOBAL ROAD SEALING, INC	714 893-0845	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209 944-9754	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
31060	GR SUNDBERG, INC.	707 825-6565	Email 05.04.16	no response	Fax 05.05.16	Fax Good			YES	YES
37792	HALF MOON BAY GRADING & PAVING	650 726-3588	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
20535	HAMANAKA PAINTING CO.	707 444-3340	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
42780	HEIR & SON CONSTRUCTION, INC	530 415-4777	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
29337	HUNSAKER SAFETY & SIGN, INC.	559 255-7446	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
33587	INDUSTRIAL BATTERY SERVICES	510 222-7719	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:46 pm	left message			?	NO
42290	IRB CONSTRUCTION, INC.	916 612-0608	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38326	J FRANCIS COMPANY	951 776-9100	Email 05.04.16	Undeliverable	Fax 05.05.16	Fax Good			?	NO
41422	JARELL HARRIS STRIPING SERVICES	650 832-1171	Email 05.04.16	Deleted not read 05.12.16	Fax 05.05.16	Fax Good			?	NO
38962	K & G CONCRETE INC	916 539-6652	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
447	K R C SAFETY CO. INC.	559 732-0393	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559 299-2899	Email 05.04.16	no response	Call 05.05.16 @ 1:28 pm	left message			?	NO
37235	KA`PEL CONSTRUCTION INC.	530 629-3300	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @1:28pm	left message	?	NO
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	805 461-1600	Email 05.04.16	05/14/16 Deleted without Read	Fax 05.05.16	Fax Good			?	NO
30847	KERN COUNTY CUSTOM CONCRETE	661 872-4602	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @1:30pm	left message	?	NO
40497	KIONA LANDSCAPING	707 616-4340	Email 05.04.16	no response	Call 05.05.16 @ 1:42 pm	left message			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
39322	LA FIRMA INC.	805 748-8576	Email 05.04.16	no response	Fax 05.05.16	Fax Good			YES	YES
36466	LABAT'S TREE CARE	925 285-7741	Email 05.04.16		Fax 05.05.16	No Good	Call 05.05.16 @ 1:31 pm	left message	?	NO
29429	LARRANAGA TRUCKING, INC.	530 233-3785	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40437	LINDCO, INC	831 751-7329	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
31286	LNA CONCRETE STRUCTURES, INC.	909 393-1493	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	530 241-1418	Email 05.04.16	Read 05.05.16	Fax 05.05.16	Fax Good			YES	YES
41307	M J AVILA COMPANY, INC.	559 846-7601	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
34829	M. HERNANDEZ CONSTRUCTION INC	415 824-4731	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:47 pm	left message			?	NO
42253	MACHADO & SONS CONSTRUCTION, INC	209 632-5260	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
34783	MARTIN GENERAL ENGINEERING INC	916 355-8101	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:48 pm	No - Brandon	N/A	N/A	NO	NO
39715	MASS X INC.	559 294-1075	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
27969	MC CULLOUGH CONSTRUCTION INC	707 825-1014	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
14906	METCO	415 455-9922	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:33pm	busy signal	?	NO
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	619 578-2538	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
38705	MRCI, INC.	559 351-2048	Email 05.04.16	Undeliverable	Call 05.05.16 @ 1:33 pm	left message			?	NO
40840	MV CONSTRUCTION, INC.	209 756-5936	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:35pm	left message	?	NO
39231	NORCAL GENERAL CONSTRUCTION CORP	408 886-0335	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40456	NORTH AMERICAN FENCE & RAILING INC.	510 436-0755	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:36pm	No - Shannon	NO	NO
34396	NORTHERN INDUSTRIAL ELECTRIC	530 246-2366	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
40678	ON THE LEVEL CONCRETE	415 407-3695	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
39218	PC&N CONSTRUCTION, INC	925 634-4567	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:50 pm	left message			?	NO
40529	PK CONSTRUCTION	626 773-6963	Email 05.04.16	no response	Call 05.05.16 @ 1:37 pm	Mail Box Full			?	NO
42247	PROTECTION LINK	888 988-9884	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:38pm	No - Ron	NO	NO
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	707 746-4198	Fax 05.04.16	Fax Good	Fax 05.05.16	Fax Good	N/A	N/A	NO	NO
41743	QUANTUM CONSTRUCTION COMPANY	559 431-7940	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
37651	R N R CONSTRUCTION, INC	916 379-0957	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:51 pm	No - Carrisa	N/A	N/A	NO	NO
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	951 279-5020	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @1:39pm	no voice mail just rang	?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	209 464-5780	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
37060	S KWOK ENGINEERS, INC.	510 220-9017	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:52 pm	left message			?	NO
37693	S.T. RHOADES CONSTRUCTION, INC.	530 223-9322	Email 05.04.16	Read 05.05.16	Fax 05.05.16	Fax Good			YES	YES
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	858 748-2060	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
33099	SCHOTKA CONSTRUCTION INC	707 265-6977	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
41010	SO. CAL TRAFFIC INC	858 720-0179	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
32232	STATEWIDE STRIPES, INC	858 560-6887	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
1213	STOLOSKI & GONZALEZ, INC.	650 726-7119	Email 05.04.16	no response	Fax 05.05.16	no per fax 05.16.16			?	NO
42109	STORMWATER SPECIALISTS INC	916 230-0370	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
42910	STRAIGHT STRIPE PAINTING INC	435 656-0930	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:53 pm	No - Jen	N/A	N/A	NO	NO
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	707 427-3209	Email 05.04.16	Read 05.04.16	N/A	no per fax 05.04.16	N/A	N/A	NO	NO
42433	TRAFFIC CONTROL PROS	925 270-4580	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:54 pm	left message			?	NO
38033	TRAFFIC LOOPS CRACKFILLING, INC	714 520-4026	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
41297	TRI-VALLEY CONTRACTING, INC.	925 787-1003	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38675	TSR CONSTRUCTION COMPANY	650 826-4954	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
27723	TUCKER TECHNOLOGY INC	510 836-0422	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO

Firm ID	Firm/DBA Name	Phone Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
25303	TURNER MANUFACTURING CO INC	559 251-1918	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38294	U.S. CONCRETE CONSTRUCTION, INC	661 259-3522	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38325	UDB ENTERPRISES, INC	209 649-8651	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
37141	UNITED CONCRETE PUMPING LLC	650 726-4524	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
35346	UWA ELECTRIC CO.	510 562-4266	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
39166	V A P CONSTRUCTION INC.	714 253-3270	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
42384	VEGA CONCRETE	760 873-6975	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:56 pm	left message			?	NO
27011	VINTAGE PAVING COMPANY, INC.	530 795-0132	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
30828	VT ELECTRIC, INC.	909 985-1755	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:57 pm	No	N/A	N/A	NO	NO
42704	WELDON WORKS, INC.	408 251-1161	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
42783	WEST PACIFIC ELECTRIC COMPANY	559 924-6422	Email 05.04.16	no response	Fax 05.05.16	Fax Good			?	NO
38406	WK MCLELLAN COMPANY	707 763-2407	Email 05.04.16	no response	Fax 05.05.16	No Good	Call 05.05.16 @ 1:40 pm	No - Louise	NO	NO
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	415 647-2682	Email 05.04.16	Read 05.04.16	Call 05.13.16 @ 2:58 pm	Yes - Debbie			YES	NO

Added from Opt In Records - Verified as DBE

	The Construction Zone	925 387-8013	05.05.16 @12:36pm	Yes per Vanessa	N/A	N/A	N/A	N/A	YES	YES
	Hoppy's Sweeping Services LLC	209 639-3277	05.05.16 @12:43pm	Yes per Maria	N/A	N/A	N/A	N/A	YES	YES

Back To Query Form

Search Returned 85 Records

Mon May 02 15:52:15 PDT 2016

Query Criteria

District: 01 02 03 04

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: B1440 SAND & GRAVEL C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0639

ASPHALT SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and

Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1801 DUST PALLIATIVE C2021

HYDROSEEDING C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3000 Concrete Pumping C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE

STRUCTURE C5620 ROADSIDE SIGN C6650 CORRUGATED METAL PIPE (CSP) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6900 DOWNDRAIN C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C8001 TEMPORARY

FENCING C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8851

Lead Compliance C8852 SWPPP Planning

Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor C27 Landscaping Contractor C29 Masonry Contractor C31

Construction Zone Traffic Control Contractor C32 Parking and Highway Improvement Contractor D06 Concrete Related Services D24 Metal Products D59 Hydroseed Spraying

Firm Type: DBE

Firm Type: DBE

Firm ID	41039
Firm/DBA Name	6 RIVERS CONSTRUCTION, INC.
Address Line1	200 REDWOOD GROVE RD
Address Line2	
City	HOOPA
State	CA
Zip Code1	95546
Zip Code2	
Mailing Address Line1	P O BOX 1431
Mailing Address Line2	
Mailing City	HOOPA
Mailing State	CA
Mailing Zip Code1	95546
Mailing Zip Code2	
Certification Type	DBE
EMail	6riversconstruction@gmail.com
Contact Name	ZANE E JR GRANT
Area Code	(530)
Phone Number	515-7563
Alt Area Code	(530)
Alt Phone Number	625-4716
Fax Area Code	(530)
Fax Phone Number	625-5423
Agency Name	DEPARTMENT OF TRANSPORTATION 08; 12; 23; 45; 47; 53;

Home → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-0A3704

15 Opt-in records found.

01-0A3704	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike and shoulder backing.
01-0A3704	Linear Options, Inc
	792 Durham-Dayton Highway Durham, CA 95938
	Phone: 530-896-1800 Fax Number:
	Disadvantaged status:
	Services offered:
01-0A3704	Core Consultancy Services
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
	Phone: 424-777-2170 Fax Number: kareem@core-cs.net
	Disadvantaged status: SBE
	Services offered: Provide CPM scheduling services
01-0A3704	Contractor Plan Center
	5468 SE International Way Milwaukie, OR 97222
	Phone: 503-650-0148 Fax Number: 503-650-8273
	Disadvantaged status:
	Services offered:
01-0A3704	M & B ENTERPRISES
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
01-0A3704	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752

Phone: 951-682-1091	Fax Number: 951-682-1094
Disadvantaged status:	
Services offered: Cold planing, grind for recessed markers, grind for rumble strips	

01-0A3704	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

5/5/16 @ 12:36pm
Yes Vanessa

01-0A3704	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
	Disadvantaged status: DBE	
	Services offered: ACS Materials Testing (partnered with ACE Quality Control) provides Quality Control, Special Inspections and Materials Testing. We are a DBE and MBE company that has been serving Northern California since 2006. www.ACEqc.com	

5/5/16 @ 12:38pm
Shanee
Yes

01-0A3704	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

is not currently on the DBE website - they submitted their application a month ago to be added

01-0A3704	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	

	<p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
	<p>Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
01-0A3704	
	<p>Hi-Way Safety 13310 5th St Chino, CA 91710 Phone: 714 614-0515 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
01-0A3704	
	<p>AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San</p>
01-0A3704	

	Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
--	--

	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 Fax Number:
	Disadvantaged status: SBE
01-0A3704	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com

	Hoppy's Sweeping Services, LLC
	1605 Henry Long Blvd Stockton, CA 95206
	Phone: 209-639-3277 Fax Number:
	Disadvantaged status: DBE
01-0A3704	Services offered:

5/5/16 @ 12:43 PM
 Yes
 Maria

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-0A3704

18 Opt-in records found.

01-0A3704	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike and shoulder backing.	
01-0A3704	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number:
	Disadvantaged status:	
	Services offered:	
01-0A3704	Core Consultancy Services	
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210	
	Phone: 424-777-2170	Fax Number: kareem@core-cs.net
	Disadvantaged status: SBE	
	Services offered: Provide CPM scheduling services	
01-0A3704	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
01-0A3704	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
01-0A3704	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	

	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for recessed markers, grind for rumble strips	
	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
01-0A3704	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
	ACS Materials Testing	
	7069 Danyeur Rd. Redding, CA 96001	
	Phone: 5302415934	Fax Number: 5302415935
01-0A3704	Disadvantaged status: DBE	
	Services offered: ACS Materials Testing (partnered with ACE Quality Control) provides Quality Control, Special Inspections and Materials Testing. We are a DBE and MBE company that has been serving Northern California since 2006. www.ACEqc.com	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
01-0A3704	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
01-0A3704	Disadvantaged status: DVBE SBE	

	<p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>6479 Eastside Rd. Redding, CA, 96001</p> <p>Phone: 530-222-8023 Fax Number: 530-222-5517</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
01-0A3704	
	<p>Hi-Way Safety</p> <p>13310 5th St Chino, CA 91710</p> <p>Phone: 714 614-0515 Fax Number: 909 627-0999</p> <p>Disadvantaged status:</p> <p>Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
01-0A3704	
	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San</p>
01-0A3704	

Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

01-0A3704 **CONSTRUCTION SCIENCE**
 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
 Phone: (916) 779-4145 Fax Number:
 Disadvantaged status: SBE
 Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com

01-0A3704 **Hoppy's Sweeping Services, LLC**
 1605 Henry Long Blvd Stockton, CA 95206
 Phone: 209-639-3277 Fax Number:
 Disadvantaged status: DBE
 Services offered:

01-0A3704 **Acacia Environmental**
 604 S. San Marcos Rd. Santa Barbara, California, 93111
 Phone: 8056804431 Fax Number: 8059646169
 Disadvantaged status: SBE
 Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding And Compost. Scope of Work: Items 15-17, 48-55. TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (JUTE MESH), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS.

01-0A3704 **West Coast Under Bridge Platforms**
 P.o Box 2837 Rohnert Park, Ca 94927
 Phone: 866-984-9526 Fax Number: 707-521-9045
 Disadvantaged status: SBE
 Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net

01-0A3704	Hi-Way Safety	
	13310 5th St Chino, CA 91710	
	Phone: 714 614-0515	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

Attachment 3

Attachment 3

Item No.	Items Description	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
1	LEAD COMPLIANCE PLAN		ADANTA, INC.	DBE		\$1,300.00	
3	TRAFFIC CONTROL SYSTEM		STEVE MANNING CONSTRUCTION, INC.	Non-DBE	T AND S DVBE INC.	T&S \$129,600.00 SMCI \$110,000.00	\$19,600.00
4	TEMPORARY TRAFFIC STRIPE (TAPE)		APPLY-A-LINE	Non-DBE		\$8,571.50	
5	TEMPORARY TRAFFIC STRIPE (PAINT)		APPLY-A-LINE	Non-DBE		\$1,360.00	
6	CHANNELIZER (SURFACE MOUNTED)		APPLY-A-LINE	Non-DBE		\$4,290.00	
11	PREPARE STORM WATER POLLUTION		ADH TECHNICAL SVC	DBE		\$2,750.00	
12	RAIN EVENT ACTION PLAN		ADH TECHNICAL SVC	DBE		\$5,000.00	
13	STORM WATER SAMPLING AND ANALYSIS DAY		ADH TECHNICAL SVC	DBE		\$2,280.00	
14	STORM WATER ANNUAL REPORT		ADH TECHNICAL SVC	DBE		\$4,000.00	
16	MOVE-IN/MOVE-OUT (TEMP EOSION CONTROL)		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$1,500.00 MILLER \$1,500.00	\$0.00
17	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S 4,385.70 MILLER \$4,430.00	-\$44.30
28	TREATED WOOD WASTE		DIRT & AGGREGATE	DBE		\$5,950.00	
31	REMOVE THERMOPLASTIC TRAFFIC STRIPE		APPLY-A-LINE	Non-DBE		\$2,263.00	
32	REMOVE PAVEMENT MARKER		APPLY-A-LINE	Non-DBE		\$180.00	
37	RECONSTRUCT GUARDRAIL		DIRT & AGGREGATE	DBE		\$19,140.00	
38	RECONSTRUCT TERMINAL SYSTEM		DIRT & AGGREGATE	DBE		\$2,660.00	
45	SUBGRADE ENHANCED GEOTEXTILE, CLASS B2 - MATERIALS		HANES GEO	Non-DBE	RUPERT CONST SUPPLY	RUPERT \$13,204.00 HANES \$10,625.00	\$2,579.00
46	WEED CONTROL MAT (FIBER)		INTERSTATE SALES	Non-DBE		\$17,971.20	
47	IMPORTED BIOFILTRATION SOIL		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$8,030.00 MILLER \$7,700.00	\$330.00
48	EROSION CONTROL (BONDED FIBER MATRIX)(SQFT)		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$7,275.00 MILLER \$9,700.00	-\$2,425.00
49	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$2,058.00 MILLER \$1,568.00	\$490.00
50	HYDROMULCH		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$16,617.50 MILLER \$4,335.01	\$12,282.49
51	FIBER ROLLS		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$30,157.00 MILLER \$21,337.50	\$8,819.50

Item No.	Items Description	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
52	STRAW		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$2,601.00 MILLER \$2,890.00	-\$289.00
53	HYDROSEED		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$19,507.50 MILLER \$8,670.00	\$10,837.50
54	COMPOST		MILLER FARMS	Non-DBE	M&S ENVIRONMENTAL	M&S \$6,268.50 MILLER \$4,417.00	\$1,851.50
55	INCORPORATE MATERIALS		MILLER FARMS	Non-DBE			
57	HOT MIX ASPHALT (TYPE A)		S.T. RHOADES	DBE		\$249,600.00	
58	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)		S.T. RHOADES	DBE		\$177,840.00	
59	RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)		S.T. RHOADES	DBE		\$90,860.00	
60	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)		APPLY-A-LINE	Non-DBE		\$2,160.00	
61	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)		APPLY-A-LINE	Non-DBE		\$1,360.00	
62	PLACE HOT MIX ASPHALT DIKE (TYPE D)		A.C. DIKE CO.	Non-DBE		\$1,100.00	
63	PLACE HOT MIX ASPHALT DIKE (TYPE F)		A.C. DIKE CO.	Non-DBE		\$3,410.00	
64	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)		S.T. RHOADES	DBE		\$396.00	
65	TACK COAT		S.T. RHOADES	DBE		\$840.00	
67	MINOR CONCRETE (MINOR STRUCTURE) - MATERIALS		GR SUNDBERG	DBE		\$5,500.00	
69	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)		HIGHWAY SPECIALTY CO.	Non-DBE		\$200.00	
70	ROADSIDE SIGN - ONE POST		HIGHWAY SPECIALTY CO.	Non-DBE		\$1,950.00	
71	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		HIGHWAY SPECIALTY CO.	Non-DBE		\$660.00	
72	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		HIGHWAY SPECIALTY CO.	Non-DBE		\$320.00	
73	RETROREFLECTIVE SHEETING (TYPE XI)		HIGHWAY SPECIALTY CO.	Non-DBE		\$294.00	
74	48" ALTERNATIVE PIPE CULVERT - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$7,689.60 C&K \$5,040.00	\$2,541.60
75	8" CORRUGATED STEEL PIPE (.064" THICK) - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$224.48 C&K \$299.00	-\$74.52

Item No.	Items Description	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote \$	Price Difference \$
76	24" CORRUGATED STEEL PIPE (.109" THICK) - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$5,610.00 C&K \$5,500.00	\$110.00
77	8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$175.68 C&K \$253.50	-\$77.82
78	48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$4,998.24 C&K \$5,148.00	-\$149.76
79	8" ENTRANCE TAPER - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$323.34 C&K \$150.00	\$173.34
80	8" ANCHOR ASSEMBLY - MATERIALS		C&K JOHNSON	Non-DBE	WATER COMPONENTS	WATER \$127.78 C&K \$100.00	\$27.78
81	CONCRETE ANCHOR AND CABLE ASSEMBLY - MATERIALS		C&K JOHNSON	Non-DBE		\$1,900.00	
83	ROCK SLOPE PROTECTION FABRIC (CLASS 8) - MATERIALS		HANES GEO	Non-DBE		\$400.00	
84	MISCELLANEOUS IRON AND STEEL - MATERIALS		GR SUNDBERG	DBE		\$2,239.65	
88	GUARD RAILING DELINEATOR		DIRT & AGGREGATE	DBE		\$250.00	
89	MIDWEST GUARDRAIL SYSTEM (STEEL POST)		DIRT & AGGREGATE	DBE		\$11,400.00	
91	END ANCHOR ASSEMBLY (TYPE SFT)		DIRT & AGGREGATE	DBE		\$1,500.00	
92	ALTERNATIVE FLARED TERMINAL SYSTEM		DIRT & AGGREGATE	DBE		\$2,900.00	
93	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)		APPLY-A-LINE	Non-DBE		\$1,300.00	
94	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 18-12)		APPLY-A-LINE	Non-DBE		\$960.00	
95	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		APPLY-A-LINE	Non-DBE		\$9,980.00	
96	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 36-12)		APPLY-A-LINE	Non-DBE		\$250.00	
97	PAVEMENT MARKING (RETROREFLECTIVE- RECESSED)		APPLY-A-LINE	Non-DBE		\$3,840.00	
98	MOBILIZATION - PARTIAL		S.T. RHOADES DIRT & AGGREGATE APPLY-A-LINE	DBE DBE Non-DBE		S.T. \$34,800.00 D&A \$5,000.00 AAL \$1,800.00	

Attachment 4

Ads and Publications

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3530
 DESTINATION ADDRESS 2212140
 PSWD/SUBADDRESS
 DESTINATION ID
 ST. TIME 05/04 13:11
 USAGE T 00' 44
 PGS. 1
 RESULT OK



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. Reconstruct Roadway With AB, HMA and RHMA	01-Hum-299-R23.0/R:	05/18/16	2:00pm		<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>
2. and install MGS and MBGR in Humboldt County					<input type="checkbox"/>	<input type="checkbox"/>
3. about 15 Miles West of Willow Creek From 0.6 Mile					<input type="checkbox"/>	<input type="checkbox"/>
4. East to 1.6 Miles East of Redwood Creek Bridge					<input type="checkbox"/>	<input type="checkbox"/>
5.					<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company Steve Manning Construction, Inc. Contact Bill Spoon
 Address 5211 Churn Creek Rd City Redding State CA Zip 96002
 Phone 530-222-0810 Fax 530-222-4908 License No. 754230 Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL LICENSED MEMBERS OF THE SHASTA BUILDERS' EXCHANGE FOR THE PROJECTS LISTED BELOW.
 SUB CONTRACTORS AND MATERIAL SUPPLIERS ARE NOT REQUIRED TO BID.

[LOCATION]: [Project Name] [City, State] [Zip]

BID DATE: [Date] [Time] [Day] [Year] [Bid Time]

COMPANY ADDRESS: [Address] [City, State] [Zip]

CONTACT NAME: [Name] PHONE: (530) 222-0810 FAX: (530) 222-4908

DATE OF AD: 1/15/2007 - 1/15/2007
 EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	2	05/05/16-05/18/16	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. Reconstruct Roadway With AB, HMA and RHMA	01-Hum-299-R23.0/R:	05/18/16	2:00pm		<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>
2. and install MGS and MBGR in Humboldt County					<input type="checkbox"/>	<input type="checkbox"/>
3. about 15 Miles West of Willow Creek From 0.6 Mile					<input type="checkbox"/>	<input type="checkbox"/>
4. East to 1.6 Miles East of Redwood Creek Bridge					<input type="checkbox"/>	<input type="checkbox"/>
5.					<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company Steve Manning Construction, Inc. Contact Bill Spoon
 Address 5211 Churn Creek Rd City Redding State CA Zip 96002
 Phone 530-222-0810 Fax 530-222-4908 License No. 754230 Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/ SBE/ VBE
 SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

[LOCATION]: (Project Name)
 BID DATE: (Date) TIME: (Bid Time)

COMP. ADDRESS CITY, STA CONTACT NAME
 PHONE: (800) 000-0000
 FAX: (800) 000-0000
 DATE OF AD: 1/1/2007 - 1/15/2007
 EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	2	05/05/16-05/18/16	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____
 Non-member Payment Info: Check Number _____ Check Amount _____ Check Received Check Photocopy Received

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

**MENDOCINO CO: BAECHEL CREEK BRIDGE
REPLACEMENT**

BID DATE: 5/12/2016 BID TIME: 2 PM

J.F. SHEA CONSTRUCTION INC
P.O. BOX 494519
REDDING, CA 96049

PHONE: 530-246-4292
FAX: 530-246-9940
AD RUN: 5/12/2016
CSL: 769989A

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR TH

DEL NORTE CO: CONSTRUCT SOLI

BID DATE: 5/25/2016 BID TIME

J.F. SHEA CONSTRUCTION INC
P.O. BOX 494519
REDDING, CA 96049

CSL: 769989A

J.F. SHEA CONSTRUCTION INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

SHASTA CO: ASHBY ROAD IMPROVEMENTS 2016

BID DATE: 5/26/2016 BID TIME: 11 PM

J.F. SHEA CONSTRUCTION INC
P.O. BOX 494519
REDDING, CA 96049

PHONE: 530-246-4292
FAX: 530-246-9940
AD RUN: 5/12/2016 TO 05/026/2016
CSL: 769989A

J.F. SHEA CONSTRUCTION INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR TH

DEL NORTE CO: CONSTRUCT SOLI

BID DATE: 5/25/2016 BID TIME

J.F. SHEA CONSTRUCTION INC
P.O. BOX 494519
REDDING, CA 96049

CSL: 769989A

HAT CREEK CONSTRUCTION AND MATERIALS

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

PLUMAS CO: DOT 02-4G2604 HWY 147

BID DATE: 6/01/2016 BID TIME: 4 PM

HAT CREEK CONSTRUCTION
24339 HIGHWAY 89 N
BURNEY, CA 96013

PHONE: 530-335-5501
FAX: 530-335-5510
AD RUN: 5/12/2016 TO 05/026/2016
CSL: 590546

TULLIS INC

Is Requesting Quotations From All Qualified MBE/WEBE/SBE/DBI
Suppliers For The Following Proj

REDDING: REPLACE AC SUR

BID DATE: 5/17/2016 BID TIME

TULLIS INC
P.O. BOX 493416
REDDING, CA 96049

CSL: 295418

STEVE MANNING CONSTRUCTION INC

Is Requesting Quotations From All Qualified Mbe/Webe/Sbe/Dbe/Dvbe
Sub-Contractors And Material Suppliers For The Following Project:

**HUMBOLDT CO: RECONSTRUCT ROADWAY WITH AB, HMA,
RHMA; INSTALL MGS AND MBGR**

BID DATE: 05/18/2016 BID TIME: 2:00 PM

STEVE MANNING CONSTRUCTION, INC
P.O. BOX 491660
REDDING, CA 96049

PHONE: 530-222-0810
FAX: 530-222-4908
DATE OF AD: 05/12/2016
CSL: 754230

MERCER FRASER COM

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR TH
**WILLOW CREEK: RECONSTRUCT ROAD
RHMA, INSTALL MGS & I**

BID DATE: 5/18/2016 BID TIME

MERCER-FRASER COMPANY
P.O. BOX 1006
EUREKA, CA 95502

CSL: 105709

DIG IT CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

PLUMAS CO: DOT 02-4G2604

BID DATE: 6/1/2016 BID TIME: 2:00 PM

DIG IT CONSTRUCTION, INC
P.O. BOX 494
CHESTER, CA 96020

PHONE: 530-258-3306
FAX: 530-258-4246
AD RUN: 5/12/2016 TO 05/026/2016
CSL: 747715

MERCER FRASER COM

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR TH

DEL NORTE CO: CONSTRUCT SOLI

BID DATE: 5/25/2016 BID TIME

MERCER-FRASER COMPANY
P.O. BOX 1006
EUREKA, CA 95502

CSL: 105709

DIG IT CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

PLUMAS CO: DOT 02-0E24U4 HWY 89

BID DATE: 6/2/2016 BID TIME: 2:00 PM

DIG IT CONSTRUCTION, INC
P.O. BOX 494
CHESTER, CA 96020

PHONE: 530-258-3306
FAX: 530-258-4246
AD RUN: 5/12/2016 TO 06/02/2016
CSL: 747715

Place your "good faith"

Only \$20 per w

Call us at 221-5

Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-0A3704. 3 results found.

Contractor: Mercer-Fraser Company **Contact:** Brianna Beaton

Address: PO Box 1006 Eureka, CA 95502

Phone: (707) 443-6371 **Fax:** (707) 443-0277 **Email:** brianna@mercerfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY TRAFFIC STRIPE (TAPE) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT TEMPORARY EROSION CONTROL BLANKET MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY LARGE SEDIMENT BARRIER TEMPORARY SILT FENT TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) TREATED WOOD WASTE DESTROY WELL REMOVE GUARDRAIL (RAIL ELEMENT WALL) REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVMENT MARKER REMOVE ROADSIDE SIGN REMOVE CULVERT REMOVE DOWNDRAIN REMOVE HEADWALL RECONSTRUCT GUARDRAIL RECONSTRUCT TERMINAL SYSTEM COLD PLAND ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING DUST PALLIATIVE ROADWAY EXCAVATION SHOULDER BACKING IMPORTED BORROW SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 WEED CONTROL MAT (FIBER) IMPORTED BIOFILTRATION SOIL EROSION CONTROL (BONDED FIBER MATRIX) ROLLED EROSION CONTROL PRODUCT HYDROMULCH FIBER ROLLS STRAW HYDROSEED COMPOST INCORPORATE MATERIALS CLASS 2 AGG BASE HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED) RUBBERIZED HOT MIX ASPHALT-OPEN GRADED) OPEN GRADED FRICTION COURSE SHOULDER RUMBLE STRIPE (HMA, GROUND-IN INDENTATIONS) CENTERLINE RUMBLE STRIPE (HMA, GROUND IN INDENTATIONS) PLACE HOT MIX ASPHALT DIEK (TYPE D) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISC AREA) TACK COAT 24" CAST-IN-DRILLED-HOLE CONCRETE PILING MINOR CONCRETE (MINOR STRUCTURE) BAR REINFORCING STEEL FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-UNFRAMED) ROADSIDE SIGN - ONE POST FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) RETROREFLECTIVE SHEETING (TYPE XI) 48" ALTERNATIVE PIPE CULVERT 8" CORRUGATED STEEL PIPE (.064" THICK) 24" CORRUGATED STEEL PIPE (.109" THICK) 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) 8" ENTRANCE TAPER 8" ANCHOR ASSEMBLY CONCRETE ANCHOR AND CABLE ASSEMBLY ROCK SLOP[E PROTECTION (FACING, METHOD B) ROCK SLOPE PROTECTION FABRIC (CLASS 8) MISCELLANEOUS IRON AND STEEL DELINEATOR (CLASS 2) MILEPOST MARKER MARKER (CULVERT) GUARD RAILING DELINEATOR MIDWEST GUARDRAIL SYSTEM (STEEL POST) CABLE RAILING END ANCHOR ASSEMBLY ALTERNATIVE FLARED TERMINAL SYSTEM THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 18-12) 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) Mercer-Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Mercer-Fraser Company is a union signatory contractor. Subcontractors must

possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 04/25/2016

Contractor: 6 Rivers Construction Inc. **Contact:** Zane Grant jr

Address: 200 Redwood Grove rd Hoopa, California, 95546

Phone: 530-515-7563 **Fax:** 530-625-5423 **Email:** 6riversconstruction@gmail.com

Services needed: 6 Rivers Construction Inc. is seeking sub contractors for all aspects of this project. Please email with any questions, or sub bids.

Requirements: License and insurance is required. 6 Rivers may help with bonding.

Date posted: 05/02/2016

Contractor: Steve Manning Construction, Inc. **Contact:** Bill Spoon

Address: 5211 Churn Creek Road Redding, CA 96002

Phone: 530-222-0810 **Fax:** 530-222-4908 **Email:** admin@smci-const.com

Services needed: Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Requirements: Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Date posted: 05/04/2016

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, May 04, 2016 1:05 PM
To: Jennie Davis
Subject: Weekly Bid Flash DBE Ad Affidavit - Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction Inc.** did place an advertisement we published on **5/18/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 5/4/2016 1:04:30 PM

Steve Manning Construction Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

City/Location: **Willow Creek**
County: **Humboldt**

Owner: **State of California Department of Transportation**

Bid Date: Wednesday 5/18/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign.

We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction Inc.
5211 Churn Creek Rd

Redding, CA 96002
Phone: (530) 222-0810 Fax: (530) 222-4908
Bill Spoon
admin@smci-const.com

Published on 5/18/2016 9:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

**RECONSTRUCT ROADWAY WITH AB, HMA, AND RHMA AND INSTALL MGS AND MBGR
IN HUMBOLDT COUNTY ABOUT 15 MILES WEST OF WILLOW CREEK FROM 0.6 MILE
EAST TO 1.6 MILES EAST OF REDWOOD CREEK BRIDGE
CONTRACT NO. 01-0A3704 - 01-Hum-299-R23.0/R24.0**

BID DATE: MAY 18, 2016 @ 2:00 PM

Please respond by: May 18, 2016 @ 9:00 am

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **ALL TRADES.**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
CONTACT: PROJECT MANAGER**

P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

**CONSTRUCTION
UP-DATE
INC.**

5/5/16, 5/12/16

TRADE PUBLICATION

DATES PUBLISHED

**Minority
Bidders
Bulletin** 
C.U. Inc. 3

5/9/16, 5/16/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3529
DESTINATION ADDRESS 18584873500
PSWD/SUBADDRESS
DESTINATION ID
ST. TIME 05/04 13:10
USAGE T 00' 19
PGS. 1
RESULT OK

Printable Form

Page 1 of 1

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Reconstruct roadway with AB, HMA, and RHMA and install MGS and MBGR in Humboldt County About 15 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge	
Project Number 01-0A3704	Project Location 01-Hum-299-R23.0/R24.0
Bid Date and Time 05/18/2016 @ 2:00pm	Respond By 05/18/2016 @ 9:00am
Company Name Steve Manning Construction, Inc.	Contact Name Bill Spoon
Address/City/State/Zip 5211 Churn Creek Rd Redding, CA 96002	
Phone 530-222-0810	Fax 530-222-4908
Additional Information DBE Goal of 11%	
Run Ad On Following Dates 05/05/2016, 05/09/2016, 05/12/2016, 05/16/2016	

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Reconstruct roadway with AB, HMA, and RHMA and install MGS and MBGR in Humboldt County About 1.5 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge	
Project Number 01-0A3704	Project Location 01-Hum-299-R23.0/R24.0
Bid Date and Time 05/18/2016 @ 2:00pm	Respond By 05/18/2016 @ 9:00am
Company Name Steve Manning Construction, Inc.	Contact Name Bill Spoon
Address/City/State/Zip 5211 Churn Creek Rd Redding, CA 96002	
Phone 530-222-0810	Fax 530-222-4908
Additional Information DBE Goal of 11%	
Run Ad On Following Dates 05/05/2016, 05/09/2016, 05/12/2016, 05/16/2016	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

Ad ID: 13019

Date Of Advertisement: May 04, 2016

Steve Manning Construction Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	01-0A3704
Project Title:	Reconstruct Roadway with AB, HMA and RHMA and Install MGs & MBGR in Humboldt County about 15 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge
Project Location:	01-Hum-299-R23.0/R24.0 Located in Humboldt County, CA
Owner:	State of California Department of Transportation
Bid Date / Time:	May 18, 2016 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction Inc.
5211 Churn Creek Rd
Redding, CA 96002
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Email: admin@smci-const.com
Bill Spoon

Published on May 04, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

Jennie Davis

From: Steve Manning Construction, Inc. <admin@smci-const.com>
Sent: Wednesday, May 04, 2016 1:07 PM
To: jennie@smci-const.com
Subject: FW: Your DBE AD was posted for project: Reconstruct Roadway with AB, HMA and RHMA and Install MGs & MBGR in Humboldt County about 15 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding CA 96049
Office: 530-222-0810
Fax: 530-222-4908
admin@smci-const.com

From: Construction Bid Source [<mailto:contact@constructionbidsource.com>]
Sent: Wednesday, May 04, 2016 12:55 PM
To: admin@smci-const.com
Subject: Your DBE AD was posted for project: Reconstruct Roadway with AB, HMA and RHMA and Install MGs & MBGR in Humboldt County about 15 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Your DBE AD Has Been Placed

Project Title: Reconstruct Roadway with AB, HMA and RHMA and Install MGs & MBGR in Humboldt County about 15 Miles West of Willow Creek From 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Your DBE Advertisement has been placed on the Construction Bid Source website.

To view your live DBE AD - [Click Here](#)

To edit, delete or make the ad live or not [Click Here](#)

If you have any questions please contact us at (888) 786-9450
Construction Bid Source

Attachment 5

Solicitations

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 4, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Jennie Davis


From: Jennie Davis <jennie@smci-const.com>
Sent: Wednesday, May 04, 2016 1:29 PM
To: '6riversconstruction@gmail.com'; 'Daryl@abslconstruction.com'; 'deni@sti.com'; 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'acmlighting@sbcglobal.net'; 'rosy@alanizpaving.com'; 'debbieh@alertolite.com'; 'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'allantefence@gmail.com'; 'harvydhillon@yahoo.com'; 'dougblacksher@aol.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'julieb@axnerexcavating.com'; 'axner@shasta.com'; 'csaelee@bayarealightworks.com'; 'office@baylinecutting.com'; 'syncnetworks@gmail.com'; 'belmonteconcrete@earthlink.net'; 'bsalaz@bertsalasinc.com'; 'info@blackstoneasphalt.com'; 'xyfloyd@aol.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'paustin@austin-enterprise.com'; 'office@ccexcavatinginc.com'
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Attachments: DBE Solicitaion 01-0A3704 05.04.16.pdf

Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704

If you have any questions please let us know.

Thank you.

Jennie Davis
Human Resources



PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis


From: Jennie Davis <jennie@smci-const.com>
Sent: Wednesday, May 04, 2016 1:31 PM
To: 'airbears@balesengineering.com'; 'wegrindasphalt@aol.com'; 'crystal@cmctrffic.com'; 'contechg@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'Ferry@DecoPaveCorp.com'; 'abili@deltechengineeringinc.com'; 'detailironworksinc@gmail.com'; 'contractor@dirtagg.com'; 'DAVEtrucksweep@gmail.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'brooks.curtis@att.net'; 'yvette@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net'; 'zabeltrucking@gmail.com'; 'fremontreinforcing@gmail.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com'; 'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com'; 'randy@grsinc.biz'; 'hmbpave@sbcglobal.net'
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Attachments: DBE Solicitaion 01-0A3704 05.04.16.pdf

Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704

If you have any questions please let us know.

Thank you.

Jennie Davis
Human Resources



PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis


From: Jennie Davis <jennie@smci-const.com>
Sent: Wednesday, May 04, 2016 1:32 PM
To: 'glenn@hamanakapainting.com'; 'Heirandson@comcast.net';
'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'raspencer7@gmail.com';
'diana@jfranciscompany.com'; 'jharrisstripingservices@hotmail.com';
'keaven@kgconcretepumping.com'; 'garyc@krcsafety.com';
'karen@imaginationmetals.com'; 'lrobbins@kapelconstruction.com';
'kellie@associatedtrafficsafety.com'; 'JerryKCCC@yahoo.com';
'egruezmacherjr@gmail.com'; 'estimating@theswpppfirm.com';
'labatstree@gmail.com'; 'ltcvictoria14@gmail.com'; 'linda@redshift.com';
'agarcialna@aol.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com';
'brucej@mjavila.com'; 'mariano@hernandez-engineering.com';
'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com';
'massx2@hotmail.com'; 'denamccullough@mcculloughconstructioninc.com';
'c.martinez@metco-usa.com'; 'estimating@montcsi.com'; 'mrci@mrci.biz'; 'valdez05@gmail.com'
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Attachments: DBE Solicitaion 01-0A3704 05.04.16.pdf

Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704

If you have any questions please let us know.

Thank you.

Jennie Davis
Human Resources



PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Wednesday, May 04, 2016 1:32 PM
To: 'info@norcalcorp.com'; 'kdcimini@yahoo.com'; 'nie01@sbcglobal.net'; 'onthellevelconcrete@yahoo.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'rdconst69@netzero.com'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'steve@strhoadesinc.com'; 'bev@bayareaelectric.com'; 'dschotka@aol.com'; 'cecilia@socaltraffic.net'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzaez.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'kristina.viado@suulutaaq.com'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'vilarino76@gmail.com'; 'unitedconcrete@sbcglobal.net'; 'uwaelectric@gmail.com'; 'arvind@vapci.com'; 'bill.vega@hotmail.com'; 'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'jenn@weldonworks.com'; 'vvilla@westpacificelectriccompany.com'; 'ritam@wkmclellan.com'; 'yjones@ycat-c.com'
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Attachments: DBE Solicitaion 01-0A3704 05.04.16.pdf


Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704

If you have any questions please let us know.

Thank you.

Jennie Davis

Human Resources




PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis
Human Resources



**STEVE MANNING
CONSTRUCTION, INC.**

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	3531
DESTINATION ADDRESS	17077513962
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	05/04 13:35
USAGE T	00' 56
PGS.	1
RESULT	OK

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 4, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Chum Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

**STEVE MANNING CONSTRUCTION, INC.
 PROJECT MANAGER
 P.O. BOX 491660 REDDING, CA 96049-1660
 PHONE: (530)222-0810 FAX (530)222-4908**

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

NAME OF FIRM

*** FAX MULTI TX REPORT ***

JOB NO.	3533
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	6255423
	15107270910
	19512724838
	15105624339
	12099662643
	16263337843
	17758273006
	19163321490
	15594980951
	17074372555
	15594761319
	2228910
ERROR	19162048715

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers

 *** FAX MULTI TX REPORT ***

JOB NO.	3534
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	16192583515
	14152061711
	18174300409
	14154017664
	16615899509
	15592740311
	19097527090
	15626972039
	15592518821
ERROR	15594855857
	15102610577

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

*** FAX MULTI TX REPORT ***

JOB NO.	3535
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	16508760168
	15593746470
	17146463698
	19098290118
	16503678282
	14154688108
	19253736208
	16617228900
	15595941056
	18059375473
	19164184816
ERROR	5570221

STEVE MANNING CONSTRUCTION, INC.
(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible

 *** FAX MULTI TX REPORT ***

JOB NO.	3536
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	15108953888
	17143826801
	17148930945
	12099445812
	17078256563
	16507263582
	17074443346
	19164639041
	15594533250
ERROR	17074434267
	15104290198

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

 *** FAX MULTI TX REPORT ***

JOB NO.	3537
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	18668782769
	18883157315
	19517769174
	16508321736
	18054611613
	15597322684
	18059290501
	2333785
ERROR	6293300
	16613255590
	19253359116

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

 *** FAX MULTI TX REPORT ***

JOB NO.	3538
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	15598467610 18317517322 19093939363 2419647 12096323963 15592941463 17078251769 16195468482 14089691650
ERROR	14154559960 15593570851 15105345406

STEVE MANNING CONSTRUCTION, INC.
(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible

 *** FAX MULTI TX REPORT ***

JOB NO.	3539
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	2462368
	14153494489
	17077513962
	15594317940
	12094645782
	18587486012
	17072656856
	18587934495
	2239222
	18585600158
ERROR	12094760209
	19512795020

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible

*** FAX MULTI TX REPORT ***

JOB NO.	3540
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	16507269055
	19164054180
	17145204027
	18888724450
	16505881016
	15592516860
	12099320873
	16507260868
	16617991038
	15105623453
	17145519420
	7955734
	14082511162
	15599244826
ERROR	15108362625
	17077131038

STEVE MANNING CONSTRUCTION, INC.
(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm
DBE GOAL FROM PROJECT: 11%
CONTRACT # 01-0A3704
01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding,

Email Read

Bid 01-0A3704

Jennie Davis

From: Norm Galanski <norm@blackstoneasphalt.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 1:30 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Norm Galanski
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 4, 2016 1:29:07 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 4, 2016 1:30:19 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Toni Medina <toni.medina@att.net>
Sent: Tuesday, January 04, 2005 7:31 AM
To: jennie@smci-const.com
Subject: Auto Response: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Hi,

I will be out of the office from today to May 8th. If this is an emergency contact Roxanne Medina at Roxanne.medina@att.net or call the office at 530-743-0744. I will try to check my emails occasionally but it will be very limited. Sorry for any inconvenience.

Thank you,

Toni Medina

Jennie Davis

From: Dale Priaulx <DaleP@alertolite.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 1:34 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Dale Priaulx
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 04, 2016 1:31:30 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 04, 2016 1:34:28 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Jeff Pike <estimating@tcpros.net>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 1:35 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Contractor <contractor@dirtagg.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 1:35 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Contractor
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Sent: Wednesday, May 4, 2016 1:30:43 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 4, 2016 1:34:36 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Bill Vega <Bill.Vega@hotmail.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 1:42 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Bill Vega
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 4, 2016 1:32:25 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 4, 2016 1:41:59 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: ibsrecoder@aol.com
Sent: Wednesday, May 04, 2016 1:44 PM
To: Jennie Davis
Subject: Read report : Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Recipient : ibsrecoder@aol.com
Time of reading : 05/04/2016 01:43 PM
Subject : Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704 If you have any questions please let us know. Thank you. Jennie Davis Human Resources PO BOX 491660 Redding, CA 96049 Office: 530-222-0810 Fax: 530-222-4908 jennie@smci-const.com This email may contain confidential information. If you have received this email in error and are not the intended email recipient please d

Jennie Davis

From: Maria Dominguez <mdominguez@baylinecutting.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 1:44 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Adrian Martin <Amartin@MartinGeneral.net>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 1:47 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Adrian Martin
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Sent: Wednesday, May 04, 2016 1:31:30 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 04, 2016 1:46:34 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Seng Kwok <seng@skwokengineers.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:03 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Seng Kwok
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 04, 2016 4:32:25 PM (UTC-05:00) Eastern Time (US & Canada)

was read on Wednesday, May 04, 2016 5:02:47 PM (UTC-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Kimberly Lee <kim@acefencecompany.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 2:07 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: tony@vtelectric.net
Sent: Wednesday, May 04, 2016 2:16 PM
To: Jennie Davis
Subject: Read report : Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Recipient: tony@vtelectric.net
Time of reading : 5/4/16 02:16 PM
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Please see the attached information for the upcoming bid May 18, 2016. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract#01-0A3704 If you have

Jennie Davis

From: Kristina Viado <kristina.viado@suulutaaq.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:20 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message was read on Wednesday, May 04, 2016 9:09:39 PM UTC.

Disclaimer

The information contained in this communication from the sender is confidential. It is intended solely for use by the recipient and others authorized to receive it. If you are not the recipient, you are hereby notified that any disclosure, copying, distribution or taking action in relation of the contents of this information is strictly prohibited and may be unlawful.

This email has been scanned for viruses and malware, and may have been automatically archived by **Mimecast Ltd**, an innovator in Software as a Service (SaaS) for business. Providing a **safer** and **more useful** place for your human generated data. Specializing in; Security, archiving and compliance. To find out more [Click Here](#).

Jennie Davis

From: Gustavo Valderrama <gusto@caliconcrete.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 2:25 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Ryan Cheever <cheever@straightstripe.net>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:35 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Ryan Cheever
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Sent: Wednesday, May 4, 2016 2:32:25 PM (UTC-07:00) Mountain Time (US & Canada)

was read on Wednesday, May 4, 2016 3:34:41 PM (UTC-07:00) Mountain Time (US & Canada).

Jennie Davis

From: Christi Plum <cplum@pcnconstructioninc.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 2:37 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Rosy Alaniz <rosy@alanizpaving.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:45 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Rosy Alaniz
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 04, 2016 1:29:07 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Wednesday, May 04, 2016 2:44:36 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Ferry Soendjojo <ferry@decopavecorp.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 2:51 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Rich Garner <Rich@rnr-construction.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:54 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Rich Garner
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 4, 2016 1:32:25 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 4, 2016 2:54:19 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Yolanda Jones <yjones@ycat-c.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 2:58 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Yolanda Jones
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Sent: Wednesday, May 04, 2016 1:32:25 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, May 04, 2016 2:58:18 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Seng Kwok <seng@skwokengineers.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 2:58 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Chiao Saelee <csaelee@bayarealightworks.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 3:00 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: SYNCNETWORKS <syncnetworks@gmail.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 3:06 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Mariano Hernandez <mariano@hernandez-engineering.com>
To: Jennie Davis
Sent: Wednesday, May 04, 2016 3:47 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Mariano Hernandez
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 4, 2016 1:31:30 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Wednesday, May 4, 2016 3:46:59 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Ebbiteanga Abili <abili@deltechengineeringinc.com>
To: 'Jennie Davis'
Sent: Wednesday, May 04, 2016 4:08 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Shelley Smith <mikeands5@aol.com>
To: 'Jennie Davis'
Sent: Thursday, May 05, 2016 9:03 AM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Jennie Davis

From: Steve Rhoades <steve@strhoadesinc.com>
To: 'Jennie Davis'
Sent: Thursday, May 05, 2016 12:11 PM
Subject: Read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Email Undeliverable

Bid 01-0A3704

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>
Sent: Wednesday, May 04, 2016 1:29 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway20.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<belmonteconcrete@earthlink.net>: host mx1.earthlink.net[209.86.93.226] said:
550 belmonteconcrete@earthlink.net...User unknown (in reply to RCPT TO
command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway33.websitewelcome.com>
Sent: Wednesday, May 04, 2016 1:29 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway33.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<julieb@axnerexcavating.com>: host vpopmx.shasta.com[72.35.12.4] said: 550
invalid mailbox (call fwd) (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@p02c11m003.mxlogic.net>
Sent: Wednesday, May 04, 2016 1:29 PM
To: jennie@smci-const.com
Subject: Mail delivery failed
Attachments: Untitled attachment 00068.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway32.websitewelcome.com>
Sent: Wednesday, May 04, 2016 1:31 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway32.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<eeelectric@earthlink.net>: host mx4.earthlink.net[209.86.93.229] said: 550
eeelectric@earthlink.net...User unknown (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway24.websitewelcome.com>
Sent: Wednesday, May 04, 2016 1:31 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway24.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<brooks.curtis@att.net>: host al-ip4-mx-vip2.prodigy.net[144.160.235.144] said:
550 5.2.1 <brooks.curtis@att.net>... Addressee unknown,
relay=[192.185.51.251] (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway20.websitewelcome.com>
Sent: Wednesday, May 04, 2016 1:31 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway20.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<yvette@esquivel-gp.com>: host
esquivel-gp.com.inbound10.mxlogic.net[208.65.144.3] said: 553 Invalid
recipient yvette@esquivel-gp.com (Mode: normal) (in reply to RCPT TO
command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@siteprotect.com>
Sent: Wednesday, May 04, 2016 1:32 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host mf29.mfg.siteprotect.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<diana@jfranciscompany.com>: host 192.168.31.32[192.168.31.32] said: 552 5.2.2
<diana@jfranciscompany.com> Quota exceeded (mailbox for user is full) (in
reply to end of DATA command)

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Sunday, May 08, 2016 6:43 AM
To: jennie@smci-const.com
Subject: Warning: message 1ay3SH-000H3n-ST delayed 72 hours
Attachments: details.txt; Untitled attachment 00036.txt

This message was created automatically by mail delivery software.

A message that you sent has not yet been delivered to one or more of its recipients after more than 72 hours on the queue on touareg.websitewelcome.com.

The message identifier is: 1ay3SH-000H3n-ST

The subject of the message is: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

The date of the message is: Wed, 4 May 2016 13:31:30 -0700

The address to which the message has not yet been delivered is:

mrci@mrci.biz

host cm.websitewelcome.com [192.185.178.13]

Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:

452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Friday, May 06, 2016 5:24 PM
To: jennie@smci-const.com
Subject: Warning: message 1ay3SH-000H3n-ST delayed 48 hours
Attachments: details.txt; Untitled attachment 00072.txt

This message was created automatically by mail delivery software.

A message that you sent has not yet been delivered to one or more of its recipients after more than 48 hours on the queue on touareg.websitewelcome.com.

The message identifier is: 1ay3SH-000H3n-ST

The subject of the message is: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

The date of the message is: Wed, 4 May 2016 13:31:30 -0700

The address to which the message has not yet been delivered is:

mrci@mrci.biz

host cm.websitewelcome.com [108.167.139.19]

Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:

452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Mail Delivery System <Mailer-Daemon@touareg.websitewelcome.com>
Sent: Thursday, May 05, 2016 5:23 PM
To: jennie@smci-const.com
Subject: Warning: message 1ay3SH-000H3n-ST delayed 24 hours
Attachments: details.txt; Untitled attachment 00018.txt

This message was created automatically by mail delivery software.

A message that you sent has not yet been delivered to one or more of its recipients after more than 24 hours on the queue on touareg.websitewelcome.com.

The message identifier is: 1ay3SH-000H3n-ST

The subject of the message is: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

The date of the message is: Wed, 4 May 2016 13:31:30 -0700

The address to which the message has not yet been delivered is:

mrci@mrci.biz

host cm.websitewelcome.com [192.185.178.13]

Delay reason: SMTP error from remote mail server after RCPT TO:<mrci@mrci.biz>:

452 4.1.1 ... temporary failure

No action is required on your part. Delivery attempts will continue for some time, and this warning may be repeated at intervals if the message remains undelivered. Eventually the mail delivery software will give up, and when that happens, the message will be returned to you.

Jennie Davis

From: Jarell Harris <jharrisstripingservices@hotmail.com>
To: Jennie Davis
Sent: Thursday, May 12, 2016 1:35 PM
Subject: Not read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Jarell Harris
Subject: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704
Sent: Wednesday, May 4, 2016 1:31:30 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Thursday, May 12, 2016 1:34:46 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Kellie Avila <kellie@associatedtrafficsafety.com>
To: 'Jennie Davis'
Sent: Saturday, May 14, 2016 7:57 AM
Subject: Not read: Bid May 18, 2016 Request for bids from Interested Subcontractors/Suppliers including Certified DBE Firms Contract#01-0A3704

Your message

To: Unknown
Subject:

Not Quoting
Bid 01-0A3704

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING x

Quality Erectors & Construction, Inc.

NAME OF FIRM



3130 Bayshore Road • Benicia, CA 94510
(707) 746-1233 • FAX (707) 751-3962
License #502736

May 5, 2016

Steve Manning Construction, Inc.

RE: Humboldt County Reconstruct Hwy

Dear Estimating,

Thank you for considering Quality Erectors & Construction. We recently received your request for sub contractor's bids for the **Humboldt County Reconstruct Hwy**. Although we will not be submitting a bid for this project; I would like to take this opportunity to introduce the services of our company. QEC, Inc. is a WBE / MBE / DBE certified with the DOT. QEC, Inc. was founded in 1982 and incorporated in 1986. A union shop signatory to California Field Ironworkers, as such we are able to bid not only union projects, but PLA, prevailing wage and private agreements as well. With our crews training and abilities (along with hands on management) we are able to contract projects that vary from large multi-unit commercial & industrial to the small private sector structures.

QEC, Inc. holds a Class B, C-51, C-13 and a C-39 license with the State of California Contractors Licensing Bureau and specializes in the complete erection of pre-engineered metal building packages. We are authorized dealer and erector for Butler Manufacturing Company, Garco Building Systems and Nucor Building Systems.

QEC, Inc. has a vast amount of experience installing and erecting Star, Varco Pruden, CBC, General & Braemar Buildings Packages, and also install Architectural roof paneling, bar joist installation, welding and miscellaneous steel structures.

We take pride in our commitment to the safety and health of all our employees and have established a thorough safety and health policy applicable to all phases of operations. Our goal is to eliminate personal injuries, occupational illnesses, damage to equipment and property, and protection of these when interacting with the general public during the course of construction. Safety inspections are performed daily by the job foremen to identify any potential safety risks and hazards on the jobsite. In addition, we require that each site foreman have a current CPR and Basic First Aid Certification.

All field personnel have received additional training and are certified operators for aerial lift equipment, forklift and scaffolding.

For a list of our completed projects, feel free to check out our new website at www.qec-inc.com. It is my sincere hope to establish a mutually beneficial working relationship with your firm. If we can be of any assistance, or for more information please feel free to call my office direct (707) 746-1233.

Sincerely,

A handwritten signature in black ink, appearing to read "Lacey Romo".

Lacey Romo
Office Administrator

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 4, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING _____

SVULUTAAQ, INC.

NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd, Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.

PROJECT MANAGER

P.O. BOX 491660 REDDING, CA 96049-1660

PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING

NO, WE ARE NOT QUOTING

Austin Enterprise
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING

Allante Fence Co.
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice May 5, 2016)

REQUEST FOR UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: May 18, 2016 @ 2:00 pm

DBE GOAL FROM PROJECT: 11%

CONTRACT # 01-0A3704

01-Hum-299-R23.0/R24.0

Reconstruct Roadway with AB, HMA and RHMA, and install MGS and MBGR in Humboldt County about 15 Miles west of Willow Creek from 0.6 Mile East to 1.6 Miles East of Redwood Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LCP, CAS, TCS, Temp Traffic Strip, PCMS, SWPPP, REAP, Temp Erosion Control, Temp Hydraulic Mulch, Street Sweeping, Temp Fence, Remove Guardrail, Remove Traffic Strip & Marker, Reconstruct Guard Rail & Terminal System, Cold Plane Asphalt Concrete Pavement, Dust Palliative, Shoulder Backing, Imported Borrow, Subgrade Enhancement Geotextile, Weed Control Mat, Bio filtration Soil, Erosion Control, Hydro mulch, Hydro seed, Class 2 Agg. Base, HMA, Rubberized HMA, Rumble Strip, Place HMA Dike, Tack Coat, Concrete Piling, Minor Concrete, BAR Reinforcing Steel, Aluminum Sign, Roadside Sign Post, Retroreflective Sheeting, Alt. Pipe Culvert, Corrugated Steel; Pipe, Down Drain, Taper, Assembly, Concrete Anchor & Cable Assembly, Rock Slope Protection, Misc. Iron & Steel, Delineators, Markers, Midwest Guardrail System, Cable Railing, End Anchor Assembly, Alt. Flared Terminal System, Thermoplastic Marking, Striping, Pavement Marker

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING _____

NO, WE ARE NOT QUOTING X

STOLOSKI & GONZALEZ, INC.
NAME OF FIRM

Attachment 6

Selected Quotes

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL****D.B.E.**

To: General Contractors

Attn:

Project: 01-0A3704

Date:

5/18/2016

Bid date:

5/18/2016

Item	Description	Quantity	UM	Unit Price	Amount
57	HOT MIX ASPHALT (TYPE A)	2,080	TON	\$ 120.00	\$ 249,600.00
58	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	1170	TON	\$ 152.00	\$ 177,840.00
59	RUBBERIZED HOT MIX ASPHALT OPEN GRADED FRICTION COURSE	590	TON	\$ 154.00	\$ 90,860.00
64	PLACE HOT MIX ASPHALT MISC. AREA	3	SQYD	\$ 132.00	\$ 396.00
65	TACK COAT	1.4	TON	\$ 600.00	\$ 840.00
98	MOBILIZATION	1	LS	\$ 34,800.00	\$ 34,800.00
				Total:	\$ 554,336.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 2 Mobilizations for job included
 - Additional Mobilizations at \$5500.00
 - Excludes traffic control

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering

Respectively Submitted,
Tyler Rhoades
 Estimator

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

5/18/2016

CT 01-0A3704

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour
Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistence and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Steve Rhoades, President



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	S.T. RHOADES CONSTRUCTION, INC.	1000008025	SHASTA	REDDING	07/08/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2016 State of California

Back To Query Form

Search Returned 1 Records

Wed May 18 09:16:05 PDT 2016

Query Criteria

Firm/DBA Name: S.T. Rhoades

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EEmail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT & CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

Work Codes

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type


DBE

Back To Query Form

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

B(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442



A d a n t a

D.B.E.

May 10, 2016

Attn: Estimator

Subject: Caltrans Contract 01-0A3704

Item # 1

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	09/16/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:41:48 PDT 2016

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)



D.B.E.

Cost Proposal

8(a) · SDB · DBE · MBE · SBE

Contractor	Steve Manning Construction, Inc.
Contact	Bill Spoon
Project Number	01-0A3704
Project Name	Reconstruct Roadway with AB, HMA, and RHMA, and Install MGS and MBGR

Date	05/18/16
Quote No	10090206
Expiration Date	08/16/16

Scope of Work and Project Description			
Project Description	Produce project SWPPP, perform SWPPP field inspections, perform sampling & analysis; reporting.	Target Start Date	Unknown
		Working Days	60

Conditions, Assumptions and Comments
 Related project expenses will be billed at cost, mileage will be billed at the current federal rate. All additional consulting work will be based upon a time and materials rate listed below. Project costs will be billed monthly for work the prior period.

Item #

11 -
12 -
13 -
14 -

Task (Bid Item)	Description	Unit	Est Qty	Unit Price	Item Total
1 (6)	Prepare Storm Water Pollution Prevention Plan	Each	1	\$ 2,750	\$ 2,750.00
2 (7)	Rain Event Action Plan (includes pre-storm inspection)	Each	10	\$ 500.00	\$ 5,000.00
3 (8)	SWPPP Sampling and Analysis Day	Each	4	\$ 570.00	\$ 2,280.00
4 (9)	Stormwater Annual Report	Each	2	\$ 2,000.00	\$ 4,000.00
5 (NA)	Field Inspections (weekly)	Each	12	\$ 430.00	\$ 5,160.00
6 (NA)	WPCM QSD Field Inspection	Each	1	\$ 920.00	\$ 920.00
Estimated Total					\$ 20,110

ADH Contact Information	
Project Manager	Steen Trump
Contact Phone	707-834-4499
Contact e-Mail	strump@adhenvironmental.com
Contact Office	McKinleyville Office

Payment Terms	Net 30 days
----------------------	-------------

\$14,030.00

Task Details and Exceptions

Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal. Quantities of items are estimates and may vary due to site conditions and activities. Items not included in this quote are to be considered excluded. Other assumptions include the following:

- Task 1: Quote if for report only; no field work, reporting or ongoing project inspections are accounted for in this item.
- Task 2: Rain Event Action Plan (REAP) will be prepared based on a pre-storm inspection and within the time frame listed in the project SWPPP document.
- Task 3: Sampling and Analysis day includes all equipment and materials needed to sample stormwater discharge and/or receiving water at the project site.
- Task 4: Stormwater Annual report will be prepared in accordance with the requirements listed in the Project Special Provision & Specifications, and related project permits.
- Task 5: Field inspection includes travel from McKinleyville office to project location, field activities, and assembly of report in office. Estimate is based upon 12 weekly inspections needed on a 60 day project.
- Task 6: This task may need to be performed in preparation of the SWPPP.

Hourly Rates

Position Type	QSD	QSP	Technician II	Technician I
Hourly Rate (field, office, travel)	\$ 115.00	\$ 95.00	\$ 72.00	\$ 60.00

Acceptance

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein.

Company: _____

Signature: _____ **Phone Number:** _____

Printed Name: _____ **Address:** _____

Title: _____ **City, State, Zip:** _____

Date: _____ **E-mail:** _____

ADH Environmental is a Disadvantaged Business Enterprise (DBE)
 certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778
 Field Office: 740 Melton Court · Red Bluff, California 96080 · (530) 737-3438
www.adhenvironmental.com

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 13:13:14 PDT 2016

Query Criteria

Firm/DBA Name: adh

Firm Type: DBE

Firm ID	34145
Firm/DBA Name	ADH TECHNICAL SERVICES, INC.
Address Line1	3065 PORTER STREET, SUITE 101
Address Line2	
City	SOQUEL
State	CA
Zip Code1	95073
Zip Code2	
Mailing Address Line1	3065 PORTER STREET, SUITE 101
Mailing Address Line2	
Mailing City	SOQUEL
Mailing State	CA
Mailing Zip Code1	95073
Mailing Zip Code2	
Certification Type	DBE
Email	adh@adhenvironmental.com
Contact Name	null ALESSANDRO D. HNATT
Area Code	(831)
Phone Number	477-2003
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(831)
Fax Phone Number	477-0895
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	541330; 541620;

ACDBE NAICS

Work Codes C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

Licenses

Trucks

Gender

M

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ADH TECHNICAL SERVICES, INC.	1000020426	SANTA CRUZ	SOQUEL	12/10/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

D.B.E.

DATE: 5/18/2016

TO: STEVE MANNING CONST. Attn: ESTIMATOR FAX: _____

Project Name: **01-0A3704 RECONSTRUCT ROADWAY**
 Owner: CALTRANS
 Bid Date & Time: 5/18/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
28	Treated Wood Waste	11900	LB	\$0.50	\$5,950.00
37	Reconstruct Guardrail	870	LF	\$22.00	\$19,140.00
38	Reconstruct Terminal	1	EA	\$2,660.00	\$2,660.00
88	Guardrailing Delineator	10	EA	\$25.00	\$250.00
89	Midwest Guardrail System (Steel Post)	380	LF	\$30.00	\$11,400.00
91	End Anchor Assembly (Type SFT)	1	EA	\$1,500.00	\$1,500.00
92	Alternative Flared Terminal System	1	EA	\$2,900.00	\$2,900.00
98	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$48,800.00

- Stipulations:**
- IF THE WORK FOR THIS PROJECT CAN BE DONE SIMULTANEOUSLY WITH OUR WORK ON 01-0A4904 YOU MAY REDUCE THE MOBILIZATION ITEM BY \$2,500.00. IF IT CAN NOT, THE MOBILIZATION WILL BE THE FULL \$5,000.00
 - Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization to project.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 5 Working days.
 - CA Contractor # 507828
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 11:21:25 PDT 2016

Query Criteria

Firm/DBA Name: Dirt & Agg

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

Licenses A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	DIRT AND AGGREGATE INTERCHANGE, INC.	1000010905	OUT OF STATE	FAIRVIEW	07/06/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



D.B.E.

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

QUOTE

OWNER: Cal DOT
 PROJECT: 01-0A3704 299 Hwy
 LOCATION: east of Redwood Creek

PHONE:
 FAX:
 BID DATE: 5/18/2016

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
67 F	Minor Concrete (Minor Structure)	CY	10	\$ 550.00	\$ 5,500.00
84 F	Misc. Iron and Steel	LB	1185	\$ 1.89	\$ 2,239.65


TOTAL \$ 7,739.65

One single standard delivery to jobsite - ADD \$ 500.00

@ 60%
 = \$4,643.79

TERMS & EXCLUSIONS

- 1 F.O.B Arcata, CA.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices exclude delivery. Owner to secure truck access. Delays in unloading shall be charged at \$100 per
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not

By: 
 Ron Wallace - GR Sundberg, Inc.

Project Manager/Estimator

*** GR Sundberg is a certified DBE, UDBE, and Small Business ***
 UDBE # 31060 SBE # 26982

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:47:51 PDT 2016

Query Criteria

Firm/DBA Name: gr sundberg

Firm Type: DBE

Firm ID	31060
Firm/DBA Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	(707)
Phone Number	825-6565
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;

ACDBE NAICS

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Work Codes

Licenses A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
Trucks FOR HIRE - 6;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)



Go to Search

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	GR SUNDBERG, INC	1000001216	HUMBOLDT	ARCATA	06/11/2015	06/30/2016

v2.20160101

About DIR

Who we are
 DIR Divisions, Boards & Commissions
 Contact DIR

Work with Us

Licensing, registrations, certifications & permits
 Notification of activities
 Public Records Act

Learn More

Site Map
 Frequently Asked Questions
 Jobs at DIR

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 01-0A3704 HUMBLDT CO. RT 299

BIDS : 5/18/16

Item # 62 # 63	"PLACE ONLY"* 1640 LF ASPHALT DIKE TYPES (D,F) @ \$2.75 LF	# 62 - 1,100.00
Item # 64	PLACE 3 SQ YDS ASPHALT MISC AREA @ \$75.00	# 63 - 3,410.00
		TOTAL \$ 4,510.00
Item # 43	PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.**	
	** PRICE INCLUDES PLACING AND SCREEDING.	
	EXCLUDES WATERING AND COMPACTION.	
	MOBILIZATION FOR SHOULDER MACHINE \$800.00	

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 100005929



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	SPECIALTY PAVING, INC.	1000005929	PLACER	LINCOLN	06/24/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

APPLY-A-LINE, INC.



SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762

DIR: 1000003300 C-32 LIC. # 562762
 DIR EXP. 6-30-16 LIC EXP 3-31-17



To: **General Contractors**
 01-HUM-299-23.0 /24.0
 Project: **01-0A3704**
 County: **HUMBOLDT**
 City: **15 MI. W. OF WILLOW CREEK**
 Bid Date: **5/18/2016**

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN (REM STRIPE)	1	LS	1450.00	1450.00
4	TEMP TRAFFIC STRIPE(TAPE)	5530	LF	1.55	8571.50
5	TEMP TRAFFIC STRIPE(PAINT)	1600	LF	0.85	1360.00
6	CHANNELIZER (NO MAINT)	130	EA	33.00	4290.00
31	REMOVE THERMO STRIPE	1460	LF	1.55	2263.00
32	REMOVE PAVEMENT MARKER	60	EA	3.00	180.00
60	SHDR GROUND RUMBLE HMA	27	STA	80.00	2160.00
61	C.L. GROUND RUMBLE HMA	17	STA	80.00	1360.00
93	THERMO PM WET NIGHT	130	SF	10.00	1300.00
94	4" THERMO 18-12 WET NIGHT 90M	960	LF	1.00	960.00
95	4" THERMO WET NIGHT 90 MIL	9980	LF	1.00	9980.00
96	4" THERMO 36-12 WET NIGHT 90M	250	LF	1.00	250.00
97	RECESSED REFLECTORS	240	EA	16.00	3840.00
98	MOB	1	LS	1800.00	1800.00
					\$39,764.50

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

\$38,314.50

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 2 -Trips included.additional trips \$1200.00
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. not included for detours or temp items. 2 days T.C. Needed.
- 7 T.C. not included for perm work. Approx 1.5-1.75 days
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling.
- 10 Re Rumbles Fog seal included.
- 11 Sweeping is included..
- 12 Gen. to provide dump site on job or dump truck for millings. Gen. to dispose of the millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
 Project Manager
 steve@applyaline.com



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name: [Contractor License Lookup](#)
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	APPLY-A-LINE INC	1000003300	OUT OF STATE	PACIFIC	06/10/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Miller Farms

NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • MCKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

"Grow With Us"

May 10, 2016

Caltrans Contract #: 01-0A3704

ITEM 16, 130505, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 3 @ \$500.00 EA. = \$1,500.00

ITEM 17, 130530, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 4,430 SQ. YD. @ \$1.00/SQ. YD. = \$4,430.00

ITEM 47, 030933, IMPORTED BIOFILTRATION SOIL, 110 CY @ \$70.00/CY = \$7,700.00

ITEM 48, 210250, EROSION CONTROL (BONDED FIBER MATRIX) (SOFT), 48,500 SQ. FT. @ \$0.20/SQ. FT. = \$9,700.00

ITEM 49, 210260, ROLLED EROSION CONTROL PRODUCT (JUTE MESH), 1,960 SQ. FT. @ \$0.80/SQ. FT. = \$1,568.00

ITEM 50, 210300, HYDROMULCH 28,900 SQ. FT. @ \$0.15/SQ. FT. = \$4,335.0051

ITEM 51, 210350, FIBER ROLLS, 5,690 LF. @ \$3.75/LF = \$21,337.50

ITEM 52, 210420, STRAW, 28,900 SQ. FT. @ \$0.10/SQ. FT. = \$2,890.00


ITEM 53, 210430, HYDROSEED, 28,900 SQ. FT. @ \$0.30/SQ. FT. = \$8,670.00

ITEM 54, 210600, COMPOST, 5,970 SQ. FT. @ \$0.74/SQ. FT. = \$4,417.00

ITEM 55, 210630, INCORPORATE MATERIALS 5,970 SQ. FT. @ \$0.15/SQ. FT. = \$895.50

TOTAL \$ 67,443.01

DIR # 1000006690



• Landscape • Excavation • Fencing • Power Equipment Sales & Service • Irrigation Systems •
• Nursery & Landscape Materials •

CONTRACTORS LICENSE NO. 365302
CLASS A, B, C-13 & C27



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [S&I Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	MILLER FARMS NURSERY, INC.	1000006690	HUMBOLDT	MCKINLEYVILLE	06/30/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

ji C&K JOHNSON INDUSTRIES, INC.

1061 SAMOA BLVD. ARCATA, CALIFORNIA 95521 (707) 822-7687 FAX: (707) 822-5813

Attention: C & K JOHNSON IS A CERTIFIED SMALL BUSINESS

PROPOSAL AGREEMENT

PROPOSAL TO: BIDDING CONTRACTOR
PROJECT: STATE HWY/ WEST WILLOW CREEK
CONTRACT: 01-0A3704

BID DATE: 5.16.16
DATE: 5.16.16
SUBMITTED BY: MARV CHRISTENSEN

Ji proposes to furnish the items noted herein for installation by others on the above-referenced project in conformance with the bid documents and subject to the terms and conditions herein. This proposal shall remain in effect only for 30 days and the Total Price herein is contingent upon material delivery commencing approximately within 60 days of execution of a written agreement, with final delivery no later than 360 days of execution of a written agreement. If, through no fault of Ji, its work must be performed during period other than that specified above, the price for that portion of the work shall be subject to a negotiated increase. Prices noted herein are subject to Buyer stipulating referenced items at time of execution of written agreement.

ITEM NO.	ITEM CODE	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM PRICE
74	620300	48 INCH ALTERNATIVE PIPE CULVERT	120	LF	\$ 42.00
		48 INCH B/C		EA	\$ 95.00
75	665005	8 INCH CORRUGATED STEEL PIPE (.064" THICK)	46	LF	\$ 6.50
		8 INCH B/C		EA	\$10.00
76	665024	24 INCH CORRUGATED STEEL PIPE (.109" THICK)	220	LF	\$25.00
		24 INCH B/C		EA	\$ 52.00
77	690105	8 INCH CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	39	LF	\$ 6.50
		8 INCH B/C		EA	\$ 15.00
		8 INCH ELBOW LABOR		EA	\$ 50.00
78	690148	48 INCH CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	78	LF	\$ 66.00
		48 INCH B/C		EA	\$ 160.00
		48 INCH ELBOW LABOR		EA	\$ 300.00
79	692003	8 INCH ENTRANCE TAPER	1	EA	\$ 150.00
		CONTINUED PAGE 2			

E410-
 899-
 5500-
 553.50
 5148-

ITEM NO.	ITEM CODE	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM PRICE
80	692303	8 INCH ANCHOR ASSEMBLY	1	EA	\$ 100.00
81	692381	CONCRETE ANCHOR AND CABLE ASSEMBLY (EXCLUDES CONCRETE ANCHOR)	1	EA	\$ 1900.00
		SLIP JOINT	1	EA	\$ 1000.00

PRICES DO NOT INCLUDE TAX

DELIVERY: F.O.B. JOBSITE freight allowed to nearest reasonably accessible point of delivery as directed by Buyer in full truckload quantities. Buyer shall be liable for any charges by the carrier for excessive unloading time. Upon arrival of any material at the delivery site, Buyer shall inspect it prior to unloading and shall note any damage or quantity variations on the carrier's bill of lading. JI shall have no liability whatsoever with respect to any damage *not* so noted. Delivery of material can commence within 120 working days of receipt of approved written agreement or per a mutually agreed upon written schedule.

PAYMENT TERMS: Full payment for one hundred percent (100%) of materials and labor F.O.B. Arcata plant/jobsite during each month shall be due and payable on the 15th of the following month of delivery. Prices herein are based upon material on hand payments for items delivered to Buyer but not incorporated into the work. Accounts past due shall bear interest at the rate of one and one-half percent (1-1/2%) per month or the maximum rate allowed by the prevailing law, whichever is less. Prices quoted subject to mutually acceptable contract and exclude any applicable taxes (state, federal & local).

NOTWITHSTANDING REFERENCES TO DRAWINGS, PLANS, SPECIFICATIONS OR SPECIAL CONDITIONS, IT IS UNDERSTOOD AND AGREED THAT THE "GENERAL TERMS AND CONDITIONS" OF JI ARE HEREBY MADE PART OF THIS PROPOSAL AND ARE THE SOLE TERMS AND CONDITIONS APPLICABLE TO THIS PROPOSAL. SHOULD THIS PROPOSAL BE NAMED IN ANY CONTRACT DOCUMENTS PREPARED BY THE BUYER, THE PROVISIONS OF THIS PROPOSAL, INCLUDING JI'S GENERAL TERMS AND CONDITIONS SHALL GOVERN WHEREVER THEY CONFLICT WITH ANY PROVISION OF SUCH CONTRACT DOCUMENTS.

Submitted By: JI MARV CHRISTENSEN

Date:5/16/2016

ACCEPTANCE: The above Proposal, including all documents therein, shall constitute a Contract when executed by each party below, or when Buyer gives JI written or oral notice to proceed, whichever occurs first.

Buyer: JI
 By: By:
 Title: Title:
 Date: Date:

JI – GENERAL TERMS & CONDITIONS

ACCEPTANCE: Written or oral notice by Buyer to proceed shall constitute acceptance by Buyer of this Proposal, including these General Terms and Conditions.

DESIGN: JI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify and hold JI free and harmless of any such claims or liability.

WORKMANSHIP: JI agrees to replace any product furnished hereunder which is found to be defective or not in conformance with the contract requirements, provided, JI's liability for any and all losses and damages, direct and consequential, sustained by Buyer and/or others arising out of the performance of this Contract shall be limited to the replacement of defective or non-conforming product, and then only when JI receives timely notice in accordance with the provisions of this Contract so that replacement may be made prior to the installation of such product.

INSPECTION AND TESTING: JI's standard quality control program will be used at the place of manufacture, and any other inspection shall be per Contract Plans and Specifications.

DELAY OR FAILURE TO PERFORM: JI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of transportation, fuel, labor, equipment or equipment failure, delay by Buyer in the approval of any re-design or shop drawing of JI, Supplier failure to perform, or any other cause beyond the reasonable control of JI.

CLAIMS: Any claim of shortage, adjustment or correction of product furnished by JI must be made in writing and submitted to JI within five (5) days after such product has been delivered. Any such claim not so submitted is forever waived.

TERMINATION: If under the terms of this Contract or the prime contract the price is to be increased through negotiation, JI shall, in the absence of agreement on a new price, have the right to terminate this Contract without any liability to Buyer or third party. In the event of a termination of this Contract for any reason by either Buyer or JI, any work in progress, including administrative and pre-fabrication costs, shall be paid for by Buyer subject to an equitable adjustment in price by JI. In the event the parties cannot agree the matter shall be submitted to Arbitration under the procedures described herein.

COST AND CHARGES TO JI: With respect to any work claimed to be performed by Buyer for JI's account: JI shall receive prior notice thereof; JI shall have the right to perform such work; JI shall receive written notice of the costs incurred by Buyer therefore within ten (10) days of the date such costs were incurred. If not so notified, JI shall have no liability therefore. JI hereby reserves the right to dispute any such claim of Buyer.

SUPPLY BOND: At the request of Buyer, a supply bond for one hundred percent (100%) of the material to be furnished hereunder shall be provided by JI at Buyer's expense.

PAYMENT: If Buyer fails to make payment to JI when due, or if, in JI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract, JI shall be entitled to terminate all remaining shipments without any liability whatsoever to Buyer, and JI shall be entitled to recover from Buyer its damages. Furthermore, if at any time during the performance of this Contract, payment is not received by JI within forty-five (45) days from date of invoice, all remaining material shipments shall be made on a COD-basis. If the prime contract documents between Buyer and Owner contain more favorable terms for Buyer, these more favorable terms shall automatically become incorporated herein and shall be the basis for payment under this Contract. Buyer's failure to meet these payment terms shall be cause for JI's cancellation of this contract without liability.

LIABILITY OF BUYER: Buyer agrees that Buyer is liable to JI for the Total Price and the terms of payment thereof as set forth in this Contract. If any progress payment or the final payment is not timely made by Owner to Buyer, regardless of the reason for non-payment, Buyer shall be liable for full and timely payment of balance of contract to JI. Any unpaid balance of the Total Price shall be due and payable by Buyer to JI thirty (30) days after substantial performance by JI of its delivery obligation under this Contract.

INDEMNIFICATION: Other than is provided herein, JI and Buyer shall indemnify and save harmless one another against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent due to any negligent or willful act or omission of the other or of any subcontractor thereof, or of any officer, agent or employee of the other, arising out of its work and equipment on/related to the project.

ARBITRATION: All claims, disputes, and other matters in question between the Buyer and JI arising out of or relating to either's obligation to the other under this Material Contract, shall be decided by binding arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. The decision of the arbitration procedure shall be final and judgement shall be entered thereon in accordance with the applicable laws of the State of California. All parties shall proceed with their obligations under this Material Contract pending any Arbitration proceedings. These arbitration provisions apply without any limitations as to the amount in dispute. The venue for all proceedings shall be the place of manufacture: Arcata, California.

ATTORNEYS' FEES AND COSTS: In the event any legal action or arbitration arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees/costs of suit.

INSURANCE: Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils. Buyer's interest, including JI's interest, in the entire structure on which work of this Contract is to be done, including all property, equipment and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse JI for any loss which would have been recoverable therefrom. If Buyer's contract or purchase order places greater responsibility upon JI or requires further insurance coverage, JI, if specifically directed in writing by Buyer, shall obtain additional insurance (if procurable) to protect JI, at Buyer's expense, but JI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage's of JI's insurance, and Buyer agrees to hold JI harmless from the cost of any such damage, including all expenses related thereto.

TECHNICAL ASSISTANCE: Technical assistance provided by JI is of a consulting nature and shall not relieve Buyer of its responsibility to supervise and construct the project in accordance with the contract documents.

SAFETY: Buyer agrees to indemnify and hold JI harmless for any fines, penalties, damages, attorney's fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.

TIME OF ESSENCE: With respect to all matters in this Contract, time is of the essence.



Project Manager: Alex Harrill
alex.harrill@hanescompanies.com
Mobile: 336-676-2786

Area Sales Manager: Andrea Neale
andrea.neale@hanescompanies.com
Mobile: 805-657-2130

Customer Service: Lisa Munoz
Inside Sales: Scott Holloway
1947 Camino Vida Roble, Suite 105
Carlsbad, CA 92008
PH: 760-431-2452 FX: 760-431-2453

Warehouse:
3401 Etiwanda Ave, BLDG C&D
Jurupa Valley, CA

QUOTATION OF MATERIALS

DATE: 5/9/2016
CalTrans 01-0A3704 Humboldt County
PROJECT: East of Redwood Creek Bridge
ATTENTION: Estimator
BID DATE: 5/18/2016
QUOTE #: 16-05-019

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, including overlap, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID #	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
45	8,500	SY	Subgrade Enhancement Geotextile, Class B2 TerraTex HPG 16CA (15' x 300')	\$ 1.25	\$ 10,625.00
83	500	SY	Rock Slope Protection Fabric(Class B) TerraTex N08 (15' x 300')	\$ 0.80	\$ 400.00

FOB Point:	Freight:	Included
Sales Tax Rate:	Subtotal:	\$ 11,025.00
	Sales Tax:	Not Included
	TOTAL	\$ 11,025.00

Term of Sale - Prices are FOB origin unless stated otherwise. Unloading by others. Payments are net 30 days from date of invoice, subject to credit approval. Sales tax is not included: ADD when applicable. Prices quoted apply only to the project specified herein. The prices quoted herein shall remain in effect for 30 days from the date of this quotation. Seller reserves the right to adjust the prices after 30 days from the date of quotation. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements. Prior to quotation of pricing and delivery. Failure to do so will result in the assumption that no special provisions apply. For shipments that are less than a full truck load and less than \$750 dollars, additional delivery charges will apply and pricing is based on one delivery.

ACCEPTANCE OF QUOTATION

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

Company: _____
By: _____
Title: _____ **Date:** _____
Ship to Address: _____
_____ **P.O. Number:** _____



By: Andrea Neale
Title: Area Sales Manager
Direct: 805-657-2130



Hanes Geo Components is an established nationwide resource of product knowledge and supply.

Our premier product portfolio includes TerraTex geotextiles which have been of the highest quality for over 25 years. Whatever the specification requirements - AASHTO M288, NTPEP, Corp of Engineers or state DOT, you can be confident that Hanes Geo Components has the best certifiable fabrics in the geotextile industry.

With our success largely dependent on how well we partner with our customers - Hanes Geo Components is committed to providing the best products, customer service and price available anywhere.

For more information on Hanes Geo Components, please contact us by calling 760-431-2452 or visit www.hanesgeo.com.

PRODUCTS

TERRATEX FABRICS

Non-wovens (filter fabrics)
Woven Stabilization
Woven Monofilament
High Strength Fabrics
Paving Fabrics
Landscape Fabrics

TERRAGRID GEOGRID

Biaxial Geogrids
Uniaxial Geogrid
Pavement Reinforcing Grid

TERRADRAIN

Terradrain Geocomposite
Terradrain Drainboard
Terradrain Strip Drain
Accessories

EROSION CONTROL

Erosion Control Blankets
 Straw
 Straw / Coconut
 Coconut
 Excelsior
Open Weave Products
 Jute
 Coir
Turf Reinforcement Mats
Gabions
Hydraulically Applied Products
Terracell Cellular Confinement

SEDIMENT CONTROL


Straw Fiber Rolls
Excelsior Logs
Coir Logs
Gravel Bags
Pre-staked Silt Fence
Reinforced Silt Fence
Silt Fence Fabric Only
Accessories

CONTACT US

Andrea Neale
CA Area Sales Manager
PH: 805-657-2130
andrea.neale@hanescompanies.com

Customer Service:
Lisa Munoz
PH: 760-431-2452
FX: 760-431-2453
lisa.munoz@hanescompanies.com

CA Sales Office: Carlsbad, CA
CA Warehouse: Cerritos, CA



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 1003147, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

DIR REGISTRATION # ~~1000022123~~

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

May 18, 2016
 QUOTE VALID FOR 30 DAYS


PROJECT: **Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR**
 CONTRACT #: **01-0A3704**
 BID DATE: **May 18, 2016**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 3,590.00	\$ 3,590.00
9	TEMPORARY CRASH CUSHION SYSTEM	EA	2	\$ 6,200.00	\$ 12,400.00
33	REMOVE ROADSIDE SIGN	EA	6	\$ 100.00	\$ 600.00
69	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	10	\$ 20.00	\$ 200.00
70	ROADSIDE SIGN - ONE POST	EA	6	\$ 325.00	\$ 1,950.00
71	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	33	\$ 20.00	\$ 660.00
72	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	16	\$ 20.00	\$ 320.00
73	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	49	\$ 6.00	\$ 294.00
85	DELINEATOR (CLASS 2)	EA	18	\$ 50.00	\$ 900.00
86	MILEPOST MARKER	EA	2	\$ 75.00	\$ 150.00
87	MARKER (CULVERT)	EA	10	\$ 60.00	\$ 600.00
88	GUARD RAILING DELINEATOR	EA	10	\$ 25.00	\$ 250.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS LISTED ON PLAN SHEETS AND TWO PROJECT FUNDING SIGNS ONLY
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850
 SC6-4 RAMP NOTIFICATION SIGNS AVAILABLE FOR \$195 EA
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INST ALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR

CONTRACT: 01-0A3704

BID DATE: May 18, 2016

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,300.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$95.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$895.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	
		MONTHLY	
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.



To: +15302224908

From: DUSTAN CURRIER
HIGHWAY SPECIALTY CO

AL

Phone:
Fax Phone: +15302224908

Phone: (530) 338-3218 * 102
Fax Phone: (855) 846-5806

Date: 05/18/2016

Pages including cover sheet: 3

Note:

BIDDING TODAY, CALTRANS 01-0A3704

Contractor's License Detail for License # 1003147

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
 Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
 Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
 Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

HIGHWAY SPECIALTY COMPANY INC
 P O BOX 141
 PALO CEDRO, CA 96073
 Business Phone Number:(530) 949-5631

Entity Corporation
 Issue Date 04/24/2015
 Expire Date **04/30/2017**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C31 - CONSTRUCTION ZONE TRAFFIC CONTROL
 C-61 / D42 - SIGN INSTALLATION

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with WESCO INSURANCE COMPANY.

Bond Number: 04WB061295

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual GERILEE FERRIER SHINN certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

Effective Date: 06/23/2015

BQI's Bond History

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND

Policy Number: 1968182

Effective Date: 08/01/2014

Expire Date: 08/01/2016

Other



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	HIGHWAY SPECIALTY COMPANY INC	1000022123	SHASTA	PALO CEDRO	06/24/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

INTERSTATE SALES
12600 LOCKSLEY LANE #200
AUBURN, CA 95602
530-823-6070 FAX: 530-823-6214
SMALL BUSINESS #23325
MATERIAL QUOTATION (pages 1)

May 16, 2016

Attention: Estimator

Reference: 01-0A3704
HUMBOLDT COUNTY EAST OF REDWOOD CR BR
Quote Date: 5/18/16

With regard to the weed abatement materials relative to the above referenced, we quote as follows:

Item #46 540 SY WEED CONTROL MAT FIBER \$33.28 sy
Material included in foregoing lot price quotation as follows:
Colour to be determined at time of order

3'X1593' Punched @6'3" C/C for steel post
6'x38' Non punched
260ea Steel Foot prints
60 tbs Adhesive
1 ea Staple Gun
1 bx Stainless Steel Staples
1 bx Joining Strip
1 ea staple Gun – Pneumatic
1 ea Hook stake driver
** 22 ea Hook Stakes (100 per box)
or
** 19 bx Stainless Steel hooks drive cartridges 120/case
2 ea Sign Mat 3'X3' punched for 6"x6" post with foot print
4 ea Sign Mat 3'x3' punched for 4"x6" post with foot print

** THE QUICK HOOK STAKE DRIVER –HEAVY DUTY COMPLETE WITH AIR HAMMER IS ON MANUFACTURE HOLD UNTILL FURTHER NOTICE.
I'am quoting both loose hook stakes and hook stake cartridges. If winning bidder already has a quick hook stake driver, we will be able to supply them with hook stake driver cartridges

Notes: Terms: Net-30, upon approved credit, no retention. Quotation based upon payment by means other than credit card.

Delivery: 10-12 weeks ARO.

Freight: FOB willow creek ca .

Quote Duration: 30 Days.

Taxes: Add all applicable sales tax.

Specifications: Material only quotation, to conform to current Caltrans Specs. (Compliance letter on file).

Excluding crack sealant

Quantities: Quotation based upon customer furnished information, quantities should be verified prior to placing order. Material available in American Standard Measurements only, see material description.

Thank you for your continued interest in our product lines.

Respectfully,

John Sosbee

Attachment 7

Rejected Quotes

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

5/15/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**D.B.E.****Subject:** 01-0A3704:- Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR.**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,300	\$1,300


Scope includes the following:

1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line 1	7604 SOQUEL WAY
Address Line 2	
City	CITRUS HEIGHTS
State	CA
Zip Code 1	95610
Zip Code 2	
Mailing Address Line 1	
Mailing Address Line 2	
Mailing City	
Mailing State	
Mailing Zip Code 1	
Mailing Zip Code 2	
Certification Type	DBE
E Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

**Ethnicity
Firm Type**

BLACK
DBE

Unified Certification Program

[Back To Query Form](#)

<http://www.dda.ca.gov/ucp/QuerySubmit.do>



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name:
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	ALFRED CIVIL ENGINEERING, INC.	1000024191	SACRAMENTO	CITRUS HEIGHTS	06/30/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:43:07 PDT 2016

Query Criteria


Firm/DBA Name: alfred civil

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

D.B.E.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
 DIR # 1000005242

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Thursday, May 12, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 01-0A3704**

***Reconstruct roadway with AB, HMA, and RHMA, and install MGS
 and MBGR.***

Bid Date: **May 18, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in cursive script that reads 'Thomas Koprek'.

Thomas Koprek
 Estimator
 (510) 854-9402



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	APPIAN UDBE SWPPPS	1000005242	CONTRA COSTA	EL SOBRANTE	07/01/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:42:00 PDT 2016

Query Criteria

Firm/DBA Name: appian

Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

F

Ethnicity

BLACK

Firm Type

DBE

[Back To Query Form](#)

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
 C-8 License #962387 DIR# 1000013903



D.B.E.

DOT UDBE, DBE #36919 / CMD (City and County of San Francisco), LBE #011715240
BART, WBE #3014 / State of California Micro SB#51072 DIR#1000013903
Federal Gov't CAGE#52ZA0

May 16, 2016

Estimating Department
 Steve Manning Construction, Inc.
 P.O. Box 491660
 Redding, CA 96049

Project: Caltrans 01-0A3704

Dear Bill Spoon:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for the Federal Government, public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

To furnish, pump and place concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

Equipment	Rates Per Hour	Yardage Rates
Truck Mounted Line Pump	\$135.00 per hour with a (5) hour minimum	\$4.00 per cubic yard
39 Meter Boom Pump (126')	\$195.00 per hour with a (5) hour minimum	\$3.15 per cubic yard
47 Meter Boom Pump (151')	\$235.00 per hour with a (5) hour minimum	\$3.15 per cubic yard

Terms and Conditions:

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ \$36.00 per hour. After 12 hours double time will apply @ \$72.00 per hour. Saturday pours overtime @ \$36.00 per hour for the first 8 hours and double time @ \$72.00 per hour after that. Sundays and Holidays double time @ \$72.00 per hour will apply
- System will be charged @ \$1.00 per foot after the first 100 feet.
- Slurry and permit fees of \$55.00 will be charged on every pour.

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
C-8 License #962387 DIR# 1000013903



- A 5% Fuel Surcharge will apply
- Wash out pools \$35.00 small \$60.00 large
- All pump cancellations must be called in 24 hours in advance of the scheduled pour or pump minimum rates will apply.
- Cal-Con Pumping, Inc. is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc. can provide other size pumps at fair market value +10% management fee.
- Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Contractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2017

If you have any questions, please contact me.

Best Regards,
Nathan Berry, VP/Operations
Cal-Con Pumping, Inc.
415-601-5700
nathan.berry@calconpumping.com

Cal-Con Pumping Inc.

1 Avenue of the Palms Avenue

confidential
fax

To: **Estimating Department**
Fax Number: 1 530 222-4908

From: **Julie Berry**
Fax Number: (415) 401-7664
Business Phone: (415) 401-9838
Home Phone:

Pages: 3
Date/Time: 5/16/2016 5:15:28 PM
Subject: Bid Quote - Certified Small Business - Caltrans 01-0A3704



Cal-Con Pumping, Inc.

Contact: Julie Berry
 Address: 1 Avenue of the Palms, Suite 212, San Francisco, CA 94130
 Phone: 415-401-9838 Fax: 415-401-7664
 Email: julie.berry@calconpumping.com

PROFILE:

Cal-Con Pumping, Inc. is a "woman owned" concrete pumping business that has over 40 years experience in the construction industry. We provide our customers with state-of-the-art equipment, experienced and safe operating engineers and efficient back office administration that allows us to "pump profit" into our customer's business.

SERVICES:

Concrete Pumping
 Concrete Form and Finish
 Relevant NAICS Code: 238110

AFFILIATIONS:

- AGC Member
- National Association of Minority Contractors-Committee Chair
- Caltrans Construction Mentor Protegé Program
- Signatory to Operating Engineers and Laborers Union

BUSINESS INFO:

Years in Business: 8 Years
 Total Employees: 6

HONORS:

California 2011 Small Business of the Year Award
 3rd Senatorial District - Senator Mark Leno

CERTIFICATIONS

Cert. Date	Agency	Certified As	Certified For	Cert. Number	Codes/No.	Discounts
May 7, 2008	Caltrans/CUCP	DBE, UDBE	Caltrans/CUCP		NCIS: 238110 Firm ID: 36919	
November 17, 2009	BART	WBE, M/WBE		3014	NCIS: 238110	
December 5, 2007	San Francisco HRC	Micro LBE	SFPUC, City/County of San Francisco	HRC121315240	Vendor: 75066	10.00%
November 27, 2012	State of California	SBE Micro			Supplier: 51072	5.00%

LICENSES & INSURANCE:

- C-8 License (962387)
- Workers Comp ■ General Liability ■ Automobile ■ \$2 Million Excess Liability Policy
- California Department of Industrial Relations ■ Public Works Registration Number: 1000013903

PROJECTS:

Doyle Drive/Presidio Parkway
 BART Warm Springs Extension
 San Francisco General Hospital
 Alameda High Street Bridge
 eBART Transfer Platform
 Highway 4 - Somersville
 Transbay Transit Center
 Kaiser Oakland Hospital
 San Francisco International Airport
 Modesto Tertiary Waste Water Treatment Plant

CLIENTS:

C.C Myers, Inc. Malcolm Drilling
 Shimmick Hillside Drilling
 Skanska RGW Construction
 Nibbi Brothers Yerba Buena
 Webcor MCM Construction
 Turner Construction Golden State Bridge
 R.L. Brosamer
 Balfour Beatty
 R.M. Harris
 Flatiron



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	CAL-CON PUMPING, INC	1000013903	SAN FRANCISCO	SAN FRANCISCO	07/08/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

Back To Query Form

Search Returned 1 Records

Wed May 18 08:42:55 PDT 2016

Query Criteria

Firm/DBA Name: cal-con


Firm Type: DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form



D.B.E.

To: Bill Spoon
Steve Manning Construction

Email: admin@smci-const.com


RE: Project Caltrans State Highway in Humboldt County
Contract No: 01-0A3704

This is to notify you that it is our present intent to submit a bid in response to the above referenced contract number.

Attached you will find our current rate sheet. The individuals to whom information regarding this should be transmitted is:

Contact: Efrain Figueroa/Maria M.Figueroa
Company: Hoppy's Sweeping Services
Address: 1605 Henry Long Blvd
Stockton, CA 95206
Phone: 209-992-6943 or 209-639-3277
e-mail: hoppys.sweeping@yahoo.com

Sincerely,



Maria M. Figueroa

1605 Henry Long Blvd.
Stockton, CA 95206
PHONE: 209-639-3277
EMAIL: hoppys.sweeping@yahoo.com



**Hoppy's
Sweeping Services**

1605 Henry Long Blvd., Stockton, CA 95206

(209)992-6943

hoppys.sweeping@yahoo.com

DIR: 1000025629

DBE: 43126

Quote/Rate Sheet 2016

Type of Work	Regular Time Hourly Rate	Overtime Hourly Rate
Day work (M-F 6:am-6:00pm, 4 hours minimum local, 8 hours minimum out of town)	145.00	170.00
Weekend/Holidays work	155.00	185.00
Night Work	155.00	185.00
Travel	125.00	125.00
Perdiem (per night)	125.00	125.00

****Please note: Customer supplies water and dump site.**

****Minimum travel is .5 hrs.**



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	HOPPY'S SWEEPING SERVICES	1000025629	SAN JOAQUIN	STOCKTON	07/10/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:42:33 PDT 2016

Query Criteria

Firm/DBA Name: hoppy"s

Firm Type: DBE

Firm ID	43126
Firm/DBA Name	HOPPY'S SWEEPING SERVICES LLC
Address Line1	1605 HENRY LONG BLVD.
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	m.figueroa@sbcglobal.net
Contact Name	MARIA FIGUEROA
Area Code	(209)
Phone Number	639-3277
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	50;
Districts	10;
DBE NAICS	488490; 561790;

ACDBE NAICS

Work Codes	C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

 jahn engineering, inc.

32 West Southwood Drive
Woodland, CA 95695
(916) 599-2379
(916) 596-4075 fax
alice@jahnengineeringinc.com

D.B.E.

May 15, 2016

Re: SWPPP Quote for 01-0A3704 Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR, Bidding 05/18/16

Dear Estimator;

I am pleased to submit a proposal to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (**DBE**) and State Women Business Enterprise (**SWBE**) (**DBE/SWBE # 43169**). Our **DIR** registration number is 1000034705. My **QSD/QSP** certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP and Annual Reports will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	\$2,400	\$2,400
14	130330	Storm Water Annual Report	EA	2	\$500	\$1,000

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED



Alice Ames Jahn, PE, QSD/QSP, President
Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: _____

Date: _____

Enclosures: DBE Lookup

www.jahnengineeringinc.com

[Back To Query Form](#)**Search Returned 1 Records**

Sun May 15 15:00:52 PDT 2016

Query Criteria

Firm/DBA Name: jahn

Firm Type: DBE

Firm ID	43169
Firm/DBA Name	JAHN ENGINEERING, INC
Address Line1	32 WEST SOUTHWOOD DRIVE
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jahnengineering@gmail.com
Contact Name	ALICE AMES JAHN
Area Code	(916)
Phone Number	599-2379
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	596-4075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

- Fax Transmission

To: Estimating

From: Alice Ames Jahn

Fax: 15302224908

Date: 5/15/2016

RE: 01-0A3704 SWPPP Quote

Pages: 3

Comments:



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	JAHN ENGINEERING	1000034705	YOLO	WOODLAND	01/30/2016	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:42:09 PDT 2016

Query Criteria

Firm/DBA Name: jahn

Firm Type: DBE

Firm ID	43169
Firm/DBA Name	JAHN ENGINEERING, INC
Address Line1	32 WEST SOUTHWOOD DRIVE
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jahnengineering@gmail.com
Contact Name	ALICE AMES JAHN
Area Code	(916)
Phone Number	599-2379
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	596-4075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

D.B.E.

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

Project:

01-0A3704

Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR.

01-Hum-299-R23.0/R24.0

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
12	130310	Rain Event Action Plan	LS	10x	\$300.00	=\$3,000.00
14	130330	Prepare Annual Report	LS	2x	\$1000.00	=\$2000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	LA FIRMA INC	1000005131	SAN LUIS OBISPO	NIPOMO	07/02/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:46:53 PDT 2016

Query Criteria

Firm/DBA Name: la firma

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE CHAVEZ BRAVO
Area Code	(805)
Phone Number	748-8576
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

M&S Environmental Landscapes, Inc.

12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

D.B.E.

5/17/18

Bids 5/18/16

Bid For - Cal-trans # 01-0A3704
Humboldt County West of Willow Creek

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
		EA	3	500.00	\$ 1,500.00
16	Temporary Move-In / Out	SQYD	4430	0.99	\$ 4,385.70
17	Temporary Hydraulic Mulch	CY	110	73.00	\$ 8,030.00
47	Imported Biofiltration Soil	SQFT	46500	0.15	\$ 7,275.00
48	Erosion Control (BFM)	SQFT	1960	1.05	\$ 2,058.00
49	Erosion Control (Jute Mesh)	SQFT	28900	0.575	\$ 16,617.50
50	Hydromulch	LF	5690	5.30	\$ 30,157.00
51	Fiber Rolls	SQFT	28900	0.09	\$ 2,601.00
52	Straw	SQFT	28900	0.675	\$ 19,507.50
53	Hydroseed	SQFT	5970	1.05	\$ 6,268.50
54	Compost				
TOTAL					\$ 98,400.20

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise state. Additional move-in (if necessary) at the rate of \$600 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional Insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

[Back To Query Form](#)

Wed Jan 20 10:22:42 PST 2010

Search Returned 1 Records

Query Criteria
Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
Email	mandserviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 08; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 48; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY; C1801 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	M
Gender	HISPANIC
Ethnicity	SMBE
Firm Type	

[Back To Query Form](#)

1/20/2010

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Salas
UCP OFFICER

April 24, 2012

FRASE

05/18/2016 WEB 5:57 [JOB NO. 7424] 0003
M&S ENVIRONMENTAL LANDSCAPES 5302419647

MAR.12.2014 08:12 AM

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:02:39 PDT 2016

Query Criteria

Firm/DBA Name: m & S

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name: [Contractor License Lookup](#)

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	M&S ENVIRONMENTAL LANDSCAPES, INC.	1000010084	SHASTA	REDDING	07/02/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



Maskell Pipe & Supply

1660 W. Linne Rd., Unit K-yard
Tracy, CA 95377
P: 209-833-6700 F: 209-833-6704

DATE: 5/18/2016
ATTN: ESTIMATING
FROM: Janet Gonzales
janet@maskellpipe.com
RE: Caltrans 01-0A3704
Humboldt County, CA

D.B.E.

Cover Page + 2

Maskell Pipe has prepared the following proposal to supply the HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards to the plans and specifications. Thank you and good luck on the bid.

MASKELL PIPE & SUPPLY IS A:

- WBE "Women Owned Business Entity"
- DBE "Disadvantaged Business Enterprise"
- SMBE "State Minority Business Enterprise"
- SWBE "State Women Business Enterprise"
- State of CA Licensed Contractor #937869

Stocking Pipe and Fittings 3/4" – 24" DR 11/17
 Sizes 1/2" – 65" in any DR available for order
 Used HDPE Pipe
 HDPE Pipe Rental
 Custom Fabrication Equipment
 Fusion Machine Rental, Repair, and Sales
 Experienced Union and MFG Certified Fusion Technicians

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
California CSLB No. 937869 (Class A General Engineering)
WBE Suppler Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)
Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 EDWOSB SBA Women Owned Small Business Certification



Maskell Pipe & Supply, Inc.

DBA Maskell Fusion Tech Services

Northern California Branch
 1660 W. Linne Rd. K-Yard, Tracy, CA 95377
 P: 209-833-6700 F: 209-833-6704
 Email: janet@maskellpipe.com

Date 5/18/2016

Estimate #
 20160772-TD

Caltrans 01-0A3704
 Humboldt County
 Bid Date: 5/18/2016

California CSLB No. 937869 (Class A General Engineering)
 WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
 SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) -
 Certificate # 40662

Quoted By **Janet Gonzales**

Description	Branch	Qty	U/M	Price	Total
BID ITEM NO. 74 48" WT CORRUGATED HDPE PIPE		120		52.00	6,240.00T
FULL FREIGHT ALLOWED SEE TERMS AND CONDITIONS					

Quotations are offered contingent upon the Buyer's acceptance of the Sellers terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT, SELLERS LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

Subtotal	\$6,240.00
Sales Tax (8.0%)	\$499.20
Total	\$6,739.20

Maskell Pipe & Supply, Inc. Terms and Conditions

The below terms are a part of the Bid/Quote and shall be incorporated into any executed contract, subcontract or sub-subcontract.

1. **Payment and Lien Rights.** All payments shall be paid to Maskell Pipe & Supply and as invoiced by Maskell. Maskell shall bill the Buyer directly and may subject to certain state or federal law provide notice of lien rights on any public or private project.
2. **Net Terms.** The terms payment are US Dollars, **Net 30 days** from date of the invoice or delivery as per Quote. FOB, Buyer's carrier or as set forth in the Maskell Quote.
3. **Interest/Fees.** Unpaid invoices accrue interest at 1-1/2% per month based on this agreement between commercial merchants. Unpaid equipment and materials shall be subject to Maskell's recovery of attorneys' fees and court costs.
4. **No Set-off or Delay.** Payment obligations shall be the sole responsibility of Buyer. Payment is not subject to any set-off for any reason and cannot be delayed or conditioned on payment due Buyer by any owner, developer, contractor, or public entity.
5. **Maskell's Obligations.** Maskell in providing supplies is not acting as a general contractor, subcontractor or sub-subcontractor and is not bound by any proposed subcontract, contract, master agreement, or terms and conditions of any public entity. Per the Commercial Code, any terms of purchase have been modified by this contract. No quote or pricing shall remain open per the Commercial Code. The Quote and all pricing are limited in time and may not be modified by the Buyer. For Maskell to be bound to the Quote, the Buyer must have made in writing and communicated to Maskell an unqualified acceptance of the Quote. If the Quote is not unqualifiedly accepted, then the price is subject to change for any reason. If any manufacturer determines the purchased materials cannot be provided because of a claimed but not proven commercial impracticability or force majeure then Maskell without notice may cancel the order. Maskell shall provide the materials as requested by the Buyer. Buyer is responsible for verifying and confirming that the Quote for quantity and contract specification complies with the Buyer's requirements. Maskell is not responsible or liable for any equipment failure used in connection with any supplied materials.
6. **Special Orders; No Cancellation.** All orders must be manufactured and ordered from the manufacturer. Once there is an acceptance of the Quote, price, items, quantity cannot be changed and cannot be cancelled by the Buyer. If the materials are in Maskell's inventory when the quote is accepted and later canceled then Maskell is due 15% cancellation fee on the entire amount of Quote. There may be a restocking fee as determined by Maskell.
7. **Scheduling.** Buyer must provide a detailed and definite time schedule. Maskell reserves the right to cancel the order and reject any scheduling changes if Maskell in its opinion believes the scheduling will be affected by the possible unavailability of materials or a change in pricing. Buyer's scheduling changes may affect pricing and Seller is not obligated to perform any changes.
8. **Insurance.** For Rental Equipment: A Lessor or user of Maskell equipment shall provide insurance for the loss, damage, theft or destruction of such equipment in amounts necessary to repair or replace the equipment. For Products: Buyer to provide its own construction or completed products coverage. Seller if requested shall provide a copy of its Declaration or Certificate of Insurance for its products. It shall not name Buyer as additional insured.
9. **No Contrary Terms.** This agreement is valid and binding on Maskell only if the Buyer accepts without qualification or change the Quote and within the limits of any pricing quote. Pricing is open only for the time stated in the quote. No purchase order or Buyer writing of any type even if included on a back or supplemental page of any purchase order or there writing purportedly incorporated by reference to this agreement or any later issued invoice shall modify, change or alter the terms of payment or scheduling. Any counter proposal (even if referred to as a Subcontract or Sub Subcontract) is expressly rejected by Maskell and shall not be a part of this agreement which is between commercial parties. There is no incorporation by reference or implication of any other contract term or condition.
10. **No Effect on Payment for or because of Fusion Tech Services.** If there is a separate agreement by Maskell to provide fusion tech services then payment for equipment leases/rentals and materials is not subject to any review, acceptance, performance, approval or payment of fusion tech services. Any such proposal is expressly rejected by Maskell and shall not be a part of this agreement or any agreement between commercial parties.
11. **No Acceptance of Delay or Other Payment:** based on any Supply or Subcontract Agreement. Buyer is obligated to make timely payments to Maskell even if the private or public project requires Buyer to wait for payment from the general or prime contractor or first requires Buyer to submit to mediation, reference and/or arbitration. Maskell is not bound to any such provision and is not a party to any such contract term or obligation.
12. **Effect of Non-Payment.** If Buyer fails to timely pay any invoice or a statement of account then in addition to any remedy at law or in equity Maskell may cease performing any obligation and may remove equipment from any site. Maskell may pursue a mechanic lien and/or stop notice claims.
13. **No Agreement to Arbitrate.** Maskell is not obligated to, and shall not be a party to any claim, contract, or demand to mediate or arbitrate any dispute even if joined with other parties who have agreed to arbitrate. No lien claim or stop notice claim shall be delayed by any mediation or arbitration proceedings.
14. **No Liability; No indemnity.** Maskell is only providing materials and/or equipment. It shall not be liable, and not subject to any claim of indemnity, for the installation of any materials, the materials use or connection to other components, for defects, errors, mistakes, fault, negligence, breach of contract or failures of any design, the selection of materials, any equipment failure, or the acts or any engineer, architect, contractor or owner. Maskell shall not be responsible for any and is not responsible for any damages including alleged delay damages, or failure to perform due to any equipment failure, lack of available technicians, material failure, site conditions, unforeseen circumstances, or to causes beyond its reasonable control, including but not limited to acts of God, war, riot, embargoes, acts of civil or military authorities, fire, floods, accidents, strikes, failure to obtain export licenses, shortages or unavailability of transportation, facilities, fuel, energy, labor or materials, or computer failure or other delay, or any claim of delay as made by any manufacturer including unavailability of raw materials or a claimed force majeure.
15. **Warranty.** Any supplied product or equipment warranty is void if any claim is based in any way by the action, inaction, conduct, failure of or attributable to the Buyer, any owner, contractor, subcontractor, installer, architect, engineer, designer, and other any third party, or for any error, mistake, negligence in any design, plans, specifications, later changes or modifications in any specifications for any unexpected onsite conditions or the failure of any component part.
16. **Applicable Law.** Any Bid/Quote or Purchase Order shall be construed and interpreted according to the laws of the State of California.

B. Terms and Conditions of Fusion Tech Services.

1. In addition to the above terms and conditions, the below terms are a part of the Bid/Quote for fusion tech services and shall be incorporated into any executed contract, subcontract or sub-subcontract. Fusion tech services are separate from and incidental to the supply of HDPE pipe or other materials or based on the Bid/Quote, or to providing equipment rental and leases or for off-site work for which a license is not required. Any technicians if onsite at any project shall work under the direction and control only of the Contractor, Subcontractor or Sub-Subcontractor that ordered the HDPE pipe and materials.
2. Maskell and its technicians do not and will not perform any underground work, digging, trenching, piping etc., and do not perform any installation of the HDPE pipe.
3. Maskell is not responsible for any site conditions or the work of other subcontractors or for equipment failure or material failure from any cause including but not limited to any site conditions affecting the normal use of the equipment.
4. Maskell is not responsible for the work of any other subcontractors or the Contractor, is not responsible for any delay damages of any type, or for any failure of the Buyer, Contractor, or Subcontractor to have the necessary working and functional fusion equipment.
5. Maskell may separately invoice fusion services. Technician services are based on normal working days and hours only. Overtime and extra days shall be charged and paid in full by Buyer.

As between commercial merchants, this Agreement modifies any purchase order, writing or proposed subcontract or sub-subcontract.

Accepted Date: _____ Contractor Name: _____
 Signature: _____ Signed by: (Printed Name): _____

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
 California CSLB No. 937869 (Class A General Engineering)
 WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)
 Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 EDWOSB SBA Women Owned Small Business Certification

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:27:00 PDT 2016

Query Criteria

Firm/DBA Name: maskell

Firm Type: DBE

Firm ID	40662
Firm/DBA Name	MASKELL PIPE & SUPPLY INC
Address Line1	8604 COTTONWOOD AVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92335
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	salmab@maskellpipe.com
Contact Name	SALMA BUSHALA
Area Code	(909)
Phone Number	574-8662
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	574-8663
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	325211; 326122; 332996; 532412;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	MASKELL PIPE & SUPPLY, INC.	1000003507	SAN BERNARDINO	FONTANA	07/08/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



DBE Number # 42219 SBE Number #1769993

DIR Number # 100028318

Date: May 16, 2016

Expiration Date: 5/16/2016

D.B.E.

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murreleta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE CERTIFIED!!

Caltrans Project 01-0A3704

INERTIAL PROFILING

Per the Specifications

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	01-0A3704	30 Days Net	CA 989179

QTY	DESCRIPTION	PER DAY PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not Included) Each additional mobilization will be \$700.00	\$700.00	\$700.00
SUBTOTAL			\$2,500.00
SALES TAX			
TOTAL			\$2,500.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	PAVEMENT MANAGEMENT SOLUTIONS, INC.	1000028318	RIVERSIDE	MURRIETA	08/19/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:43:17 PDT 2016

Query Criteria

Firm/DBA Name: pavement management

Firm Type: DBE

Firm ID	42219
Firm/DBA Name	PAVEMENT MANAGEMENT SOLUTIONS
Address Line1	38340 INNOVATION CT. STE.E-506
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92563
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Tsilva@pavementsolutionsinc.com
Contact Name	TONI SILVA
Area Code	(951)
Phone Number	600-1110
Alt Area Code	(209)
Alt Phone Number	327-4988
Fax Area Code	(951)
Fax Phone Number	600-1112
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 07; 10; 13; 14; 15; 16; 19; 20; 22; 24; 26; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44; 50; 54; 55; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	561990;
 ACDBE NAICS	
 Work Codes	C8612 PAVEMENT PROFILING; C8700 CONSULTANT, NON ENGINEERING; I7374 Intelligent Transportation Systems (ITS);
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Mon Feb 29 10:43:37 PST 2016

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

FAX COVER SHEET

TO	estimator
COMPANY	Steve Manning Construction, Inc.
FAXNUMBER	15302224908
FROM	KarenWonnenberg
DATE	2016-05-18 19:12:42 GMT
RE	Quote for CT No. 01-0A3704

COVER MESSAGE

Please find our attached quote for geogrid material.



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	RUPERT CONSTRUCTION SUPPLY LP	1000008293	EL DORADO	EL DORADO HILLS	06/03/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 12:27:16 PDT 2016

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	269-2861
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/17/2016	2004753

D.B.E.

Quote #1

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
74	120	48" GALV CSP 10GA	LF	61.99525	7,439.43T
74A	5	48" GALV ANNULAR BAND 24" WIDE	EA	72.714	363.57T
75	46	8" GALV CSP 16GA	LF	4.71935	217.09T
76A	2	8" X 7" GALV BIAS BAND (24" WIDE NOT AVAILABLE)	EA	5.59	11.18T
76	220	24" GALV CSP 12 GA	LF	24.58527	5,408.76T
76A	9	24" GALV ANNULAR BAND	EA	39.99	359.91T
77	36	8" GALV CSP 16 GA DOWN DRAIN	LF	4.71917	169.89T
77A	1	8 22DEG ELBOW LABOR ONLY	EA	67.83	67.83T
77B	4	8" X 7" GALV BIAS BAND (24" WIDE NOT AVAILABLE)	EA	5.59	22.36T
77C	8	3/8" NEOPRENE RUBBER STRIPS	EA	4.5475	36.38T
78	78	48" GALV CSP 10GA DOWN DRAIN	LF	61.99526	4,835.63T
78A	1	48" 22 DEG ELBOW LABOR ONLY	EA	423.66	423.66T
78B	1	48" 12 DEG ELBOW LABOR ONLY	EA	423.66	423.66T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/17/2016	2004753

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
78C	1	48" 10GA SLIP JOINT	EA	890.45	890.45T
78D	8	48" GALV ANNULAR BAND 24" WIDE	EA	72.7125	581.70T
78E	8	48" NEOPRENE GASKET 154" LONG	EA	16.13625	129.09T
78F	1	CABLE ANCHOR SYSTEM	EA	5,111.63	5,111.63T
79	1	08" ENTRENCE TAPER	EA	312.06	312.06T
80	1	08" ANCHOR ASSEMBLY	EA	123.17	123.17T
81	2	FRIEGHT CHARGE	2	900.00	1,800.00

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/17/2016	2004753

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line Item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL.		0.00	0.00T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com	Subtotal
	Sales Tax (7.5%)
	Total

Quoted by


Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/17/2016	2004753

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. GABE CALLISON 559-252-0354		0.00	0.00T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com	Subtotal	\$28,727.45
Quoted by 	Sales Tax (7.5%)	\$2,019.56
	Total	\$30,747.01

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 09:38:34 PDT 2016

Query Criteria

Firm/DBA Name: sam"s equipment

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004754

D.B.E.

Handwritten signature and initials

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
18	460	TEMPORARY CHECK DAM TYPE 2 INCLUDES 170 EA GRAVEL BAGS	LF	1.1235	516.81T
19	5	TEMPORARY DRAINAGE INLET PROTECTION TYPE 5 INCLUDES: 5 SEDIMENT FILTER BAGS	EA	85.60	428.00T
20	3,600	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.07	3,852.00T
	1,900	WOOD STAKES 1"X1"X24"	EA	0.3745	711.55T
21	1,450	TEMPORARY GRAVEL BAG BERM INCLUDES 1450 EA GRAVEL BAGS UNFILLED	LF	2.9425	4,266.63T
22	1,856	TEMPORARY LG SEDIMENT BARRIER ROLL SIZE: 19" X 8'	LF	5.885	10,922.56T
	700	WOOD STAKES 2"X2"X4	EA	2.3005	1,610.35T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com


Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004754

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
23	1,600	TEMPORARY SILT FENCE ROLL SIZE: 3' X 100' ***We are taking exception to the pockets for the Pre Fab Silt Fence and the water flow requirement for the Silt Fence Fabric	LF	0.428	684.80T
24	1	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	588.50	588.50T
26	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43" As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	294.25	294.25T
			EA	101.65	101.65T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004754

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
27	70	TEMP FENCE (TYPE ESA) INCLUDES: 1ROLL 4' X 100' ESA FENCE 10EA. T-POST 10 EA SAFETY CAP 100 ERA ZIP TIES	LF	3.317	232.19T
45	8,500	SUBGRADE ENHANCEMENT GEOTEXTILE CLASS B2 ROLL SIZE 12 1/2' X 360' 15' X 300'	SY	1.605	13,642.50T
49	2,700	ROLLED EROSION CONTROL PROD JUTE NETTING ROLL SIZE 4' X 225'	SF	0.107	288.90T
	500	6" 11GA U-PINS	EA	0.107	53.50T
51	600	FIBER ROLLS 8" X 25 WOOD STAKES (TYPE 1 INST)	LF EA	1.00 0.43	600.00T 0.43T
		WOOD STAKES (TYPE 2 INSTALLATION	EA	0.43	0.43T
		WOOD STAKES NOTCHED 1"X2"X24"	EA	0.54	0.54T
		1/4"X1200' MANILA ROPE	EA	80.25	80.25T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com

Subtotal

Sales Tax (7.5%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004754

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
83	45	ROCK SLOPE PROTECTION FABRIC CLASS 8 ROLL SIZE 15' X 30'	SY	0.00	0.00T
		GABE CALLSON 559-252-03545 TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT.PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX,PRIOR SALES , AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES,ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL.		0.00	0.00T

<p>CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com</p> <p>Quoted by</p>	Subtotal
	Sales Tax (7.5%)
	Total

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
5/18/2016	2004754

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com

Subtotal	\$38,875.84
Sales Tax (7.5%)	\$2,915.69
Total	\$41,791.53

Quoted by 

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 09:38:34 PDT 2016

Query Criteria

Firm/DBA Name: sam"s equipment

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004755

D.B.E.

[Handwritten signatures and initials]

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
		EQUIPMENT SALES			
		NEW WANCO SOLAR POWER MESSAGE BOARD MINI AND FULL SIZE	SALES	15,500.00	15,500.00T
		WANCO ARROW BOARD SOLAR PWRD	SALES	4,500.00	4,500.00T
		DELIVERY TO WILLOW CREEK \$500 EA			

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com	Subtotal
	Sales Tax (7.5%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004755

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL.		0.00	0.00T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT samsequipmentandsupplies.com	Subtotal
	Sales Tax (7.5%)
	Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/18/2016	2004755

Project
01-0A3704 CALTRANS BID DATE 5-18-2016 WILLOW CREEK

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

CLASSIFICATIONS CAN BE LOOKED UP ON OUR WEB SITE AT
samsequipmentandsupplies.com

Quoted by Gabe Alh

Subtotal	\$20,000.00
Sales Tax (7.5%)	\$1,500.00
Total	\$21,500.00

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 28 13:43:18 PDT 2016

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 09:38:34 PDT 2016

Query Criteria

Firm/DBA Name: sam"s equipment

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net, dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

D.B.E.



Civil Engineering and Stormwater Solutions
May 12, 2016

RE: Proposal for SWPPP for Caltrans 01-0A3704, Bids 5/18/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 11)	\$2,600
B. Storm Water Annual Report (\$500 EA x 2, Bid Item No. 14)	\$1,000

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2016; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 01-0A3704

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
11	Prepare SWPPP	2,600
14	Annual Report	1,000

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

3,600

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

5/12/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:42:22 PDT 2016

Query Criteria

Firm/DBA Name: tully consulting

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
 ACDBE NAICS	
 Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [Self Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:

License Number:

County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	TULLY INC	1000024960	SOLANO	DIXON	07/02/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us


[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



D.B.E.

We design & manufacture signs in house!

**REGULATORY
 WARNING
 CONSTRUCTION
 GUIDE
 SCHOOL
 PEDESTRIAN
 ADA & CUSTOM**

Signs, Decals, Banners & Window Graphics

Reflective & Solid Vinyl, Cardboard, Corrugated, Cone Signs, MDO, Metal Signs, Custom Banners, Auto Decals, EIN Numbers NFPA Signs, DOT Numbers, Magnetic Signs/Decals

Sign Hardware

Posts, Caps, Crosspieces, Screw Seal Clamps, Pipe Caps, Flared Leg Brackets, Heavy Duty Buckles, Roll-Up Sign Stands, Little Buster's, Cross Braces & More!

sales: 925-285-3121
office: 925-387-8013

4961 Pacheco Blvd, Martinez, CA 94553



Barricades

Type 1, 2, & 3, Crowd Controls, Plasticade

Paint

Striping Paint 5gal, Survey Marking Paint, Solvent & Water Based

Pavement Marking

Reflective, Non Reflective Round, Temporary & Halftracks

Reflective Tapes

Striped, Solid, Barricade, Conspicuity

Safety Gear

Hard Hats, Pants, Jackets, Vests, Rainwear, Eye Protection & Gloves

Tools

Shovels, Brooms, Picks, Hammers, Squeegees, & Probes

Traffic Cones

18", 28", Slim Line & Reflectorized (stenciling available)

Arrowboards / Messageboards!

RENTALS & SALES



4961 Pacheco Blvd, Martinez, CA 94553
sales: 925-285-3121
office: 925-387-8013

Firm ID	43059
Firm/DBA Name	THE CONSTRUCTION ZONE
Address Line1	4961 PACHECO BLVD
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	52 GOLF CLUB ROAD #234
Mailing Address Line2	
Mailing City	PLEASANT HILL
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	mindy@theconstructionzone.us.com
Contact Name	MINDY SERRANO
Area Code	(925)
Phone Number	387-8013
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	293-0800
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 38;
Districts	04;
DBE NAICS	423840; 423850; 425120;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;

Licenses

Trucks

Gender


F

Ethnicity

CAUCASIAN

Firm Type

DBE



www.theconstructionzone.us.com

The Construction Zone is now a certified DBE!

This is great news for us and all of you. For any of you that are going to be bidding public works in the future or if you have ongoing public works projects anything purchased from us will count toward your DBE goal achievements. If you are a public entity which uses products we sell we can also be counted toward your increased DBE participation. We are a DBE supplier and any business done with us can help many of you to increase your DBE participation on the project DBE goals. The Construction Zone received certification through The California Department of Transportation CUCP Program which is recognized statewide.

All of our prices are competitive with the rest of the vendors in our market sector. So, please contact us immediately for any upcoming projects you may want us to bid on so we can help you make your goals and also help you be low bidder. **We stock all items in house and can deliver right to your job site or yard. Just think about how much money you can dedicate to your DBE goals when you buy from us instead of a large box store, like Whitecap or Home Depot.** The best part is that it won't even cost you any more \$, because of our competitive pricing.

As always we are here to provide you with all of the products you need with outstanding customer service.

Our DBE Certification Firm ID is 43059 and a copy of our certificate is attached. Feel free to contact us with questions or product needs. **Also, be advised that we are in the process of adding additional work codes to our certification and we are available Statewide.**

Please visit our website at
<http://www.theconstructionzone.us.com/>
 or contact our sales staff at:
bids@theconstructionzone.us.com
 or just stop by the store.

FAX

PAGES

TITLE | Job # 01-0A3704

FROM | 925-293-0800
The Construction Zone

TO | 6 Rivers Construction Inc.
15306255423

GR Sundberg, Inc
17078256563

McCullough Construction Inc
17078251769

Mercer-Fraser Company
17074430277

Steve Manning Construction, Inc.
15302224908

COMMENT |

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:41:34 PDT 2016

Query Criteria

Firm/DBA Name: the construction zone

Firm Type: DBE

Firm ID	43059
Firm/DBA Name	THE CONSTRUCTION ZONE
Address Line1	4961 PACHECO BLVD
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	52 GOLF CLUB ROAD #234
Mailing Address Line2	
Mailing City	PLEASANT HILL
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	mindy@theconstructionzone.us.com
Contact Name	MINDY SERRANO
Area Code	(925)
Phone Number	387-8013
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	293-0800
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 38;
Districts	04;
DBE NAICS	423840; 423850; 425120;

ACDBE NAICS

Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

D.B.E.

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

JOB # - 01-0A3704

Bid Date 5/18/2016

Job Name - Reconstruct roadway with AB, HMA, and RHMA, and install MGS and MBGR.

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$950.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1550.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- **8 Hour straight time shift \$2300.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)**

- Overtime Rate \$115.00/Hr. (Traffic control supervisor, traffic truck)
- Overtime Rate \$205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
- **Overtime Rate \$338.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)**

- Sundays/Holidays time rate \$138.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- **Sundays/Holidays \$388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)**

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

\$790.00 per 8 hour straight-time;
\$105.00 per hour overtime & Saturdays;
\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1250.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1350.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$650.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$110.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. **T AND S DVBE Inc. has already set rumble strips on several jobs.**

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

5. Construction Area Signs (Item 2)

Total for bid item #2 =\$4000.00

8 signs; post mounted signs listed on page 21 of plans.

4 Signs on Page 25

2 Type 1 Project Funding Signs in specials.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required, please see rates listed in line item 3.

EXCLUDES ALL ELECTRICAL!

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. Crash Attenuator Truck Rental

\$3000.00/Month

\$1500.00/Week

Please note that all prices do not include delivery. A delivery rate of \$100.00/hr. will apply.

Rental prices are bare rented. Contractor is responsible for all maintenance and fuel.

7. Crash Cushion Rental (Traffix TL3 or equivalent)

\$850.00/Month

\$450.00/Week

Prices are for rental only. If T AND S DVBE Inc. is hired to deliver and install, please use hourly rates listed in line item number 3. Traffic control Technician.

8. (Item #7) Portable Changeable Message Board Rental

\$950.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional

\$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

9. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$500.00 per month

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

10. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$400.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

11. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$105.00/Hr. Straight time \$115.00/Hr. over Time \$125.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$100.00/Hr..Straight time. \$110.00/Hr. over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

We also supply K-rail and other traffic devices. Call or email for pricing. (Non DBE Credit)

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. **Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day**
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
 - Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
 - Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

Search Returned 1 Records

Mon Oct 20 13:20:55 PDT 2014

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE



[Press Room](#) | [Contact DIR](#) | [CA.gov](#)

[Go to Search](#)

[Home](#) [Labor Law](#) [Cal/OSHA - Safety & Health](#) [Workers' Comp](#) [S&I Insurance](#) [Apprenticeship](#) [Director's Office](#) [Boards](#)

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:
PWC Registration Number:
Contractor Legal Name:
License Number:
County:

Export as: [Excel](#) | [PDF](#)

Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	T AND S DVBE INC	1000007688	LASSEN	SUSANVILLE	07/13/2015	06/30/2016

v2.20160101

About DIR

[Who we are](#)
[DIR Divisions, Boards & Commissions](#)
[Contact DIR](#)

Work with Us

[Licensing, registrations, certifications & permits](#)
[Notification of activities](#)
[Public Records Act](#)

Learn More

[Site Map](#)
[Frequently Asked Questions](#)
[Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 08:42:44 PDT 2016

Query Criteria

Firm/DBA Name: t and s dvbe

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;

Licenses

Trucks WATER TRUCKS - 3;

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

D.B.E.

MATERIAL QUOTE

PROJECT: CALTRANS - 01-0A3704

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
15	TEMPORARY EROSION CONTROL BLANKET				
	NOTE: PROJECT SPECS UNCLEAR - BIDDING AS TYPE A				
	EC BLANKET - UPON APPROVAL				
	WE CS-3 AN EC BLANKET (8' x 112.5')	2,100	SY	\$ 1.25	\$ 2,625.00
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BOX)	7	BOX	\$ 38.00	\$ 266.00
					\$ 2,891.00
18	TEMPORARY CHECK DAM - TYPE 1				
	8" x 25' BIODEGRADABLE STRAW WATTLE	475	LF	\$ 1.05	\$ 498.75
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	8	BUNDLE	\$ 21.00	\$ 168.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	\$ 62.00	\$ 62.00
					\$ 728.75
	TEMPORARY CHECK DAM - TYPE 2				
	18" x 30" NW GRAVEL BAG (EMPTY / NO TIE)	200	EA	\$ 3.00	\$ 600.00
	11" ZIP TIES (1000 / BAG)	1	BAG	\$ 60.00	\$ 60.00
					\$ 660.00
20	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	3,600	LF	\$ 1.05	\$ 3,780.00
					\$ 3,780.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	18	BUNDLE	\$ 12.00	\$ 216.00
					\$ 216.00
OR	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	58	BUNDLE	\$ 21.00	\$ 1,218.00
	1/4" SISAL ROPE (1200' / COIL)	4	COIL	\$ 62.00	\$ 248.00
					\$ 1,466.00
21	TEMPORARY GRAVEL BAG BERM				
	18" x 30" NW GRAVEL BAG (EMPTY / NO TIE)	650	EA	\$ 2.00	\$ 1,300.00
	11" ZIP TIES (1000 / BAG)	1	BAG	\$ 60.00	\$ 60.00
					\$ 1,360.00
22	TEMPORARY LARGE SEDIMENT BARRIER				
	19" BIO WATTLE (8' LENGTHS)	1,856	LF	\$ 6.00	\$ 11,136.00
	2" x 2" x 48" WOOD STAKE (25 / BUNDLE)	475	EA	\$ 1.25	\$ 593.75
					\$ 11,729.75
23	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	1,600	LF	\$ 0.30	\$ 480.00
	* EXCEPTION TAKEN TO SEWN POCKETS				\$ 480.00

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Page 1
May 17, 2016

Prepared by: Kiley Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901

P: 415.524-8290 F: 415.524.8293

CALTRANS DBE # 27363 (EXP 4/27/19)

CALIFORNIA SBE # 14184 (EXP 4/30/18)

CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 01-0A3704

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
24	TEMPORARY CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 550.00	\$ 550.00
					\$ 550.00
27	TEMPORARY ESA FENCE				
	4' x 100' DOT ESA FENCE	100	LF	\$ 0.35	\$ 35.00
	6' LIGHT WEIGHT T-POST	10	EA	\$ 4.50	\$ 45.00
	T-POST SAFETY CAPS - OSHA APPROVED (100 / BOX)	1	BOX	\$ 150.00	\$ 150.00
	11" ZIP TIES (1000 / BAG)	1	BAG	\$ 60.00	\$ 60.00
					\$ 290.00
45	SUBGRADE ENHANCEMENT GEOTEXTILE				
	CLASS B-2 SEG (15' x 300')	8,500	SY	\$ 1.75	\$ 14,875.00
					\$ 14,875.00
49	ROLLED EROSION CONTROL NETTING				
	4' x 225' JUTE MESH ROLL	2,700	SF	\$ 0.08	\$ 216.00
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BOX)	1	BOX	\$ 38.00	\$ 38.00
					\$ 254.00
51	FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	5,700	LF	\$ 1.05	\$ 5,985.00
					\$ 5,985.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	57	BUNDLE	\$ 12.00	\$ 684.00
OR					\$ 684.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	92	BUNDLE	\$ 21.00	\$ 1,932.00
	1/4" SISAL ROPE (1200' / COIL)	6	COIL	\$ 62.00	\$ 372.00
					\$ 2,304.00
	EROSION CONTROL / FABRIC ORDER MUST EXCEED				
	\$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT -				
	COMPLETE				

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

Page 2
May 17, 2016

[Back To Query Form](#)

Search Returned 1 Records

Wed May 18 10:18:55 PDT 2016

Query Criteria

Firm/DBA Name: water components

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; wcbs@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-1780
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	451-1786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

01

Low Bidder 

Caltrans[®]
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ABOUT 15 MILES
WEST OF WILLOW CREEK FROM 0.6 MILE EAST TO 1.6 MILES EAST OF REDWOOD
CREEK BRIDGE

In District 01 On Route 299

Under

Notice to Bidders and Special Provisions dated April 11, 2016

Standard Specifications dated 2010

Project plans approved January 5, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated April 11, 2016

Identified by

Contract No. 01-0A3704

01-Hum-299-R23.0/R24.0

Project ID 0100020290

Federal-Aid Project

ACHSSTP-P299(197)E

Bids open Wednesday, May 18, 2016

Dated April 11, 2016
AADD