

5<sup>th</sup> Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO: **01-0B3204**

BID AMOUNT: **\$2,303,595.00**

BID OPENING DATE: **Tuesday - November 10th, 2015**

BIDDER'S NAME: **J.F. Shea Construction, Inc.**

DBE GOAL FROM CONTRACT %: **15 %**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	\$1,043,624.65

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractor(s))	AMOUNT (\$)
3, 8	TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN	C1200, C1201, C1211, C1212	T & S DVBE, Inc. (DBE # 38721 P.O. Box 270936 * Susanville, CA 96127 (530) 864-8105 (1st Tier)	\$311,500.00
29	CLEARING AND GRUBBING	C1601	Tyrrell Resources, Inc. (DBE # 38525) P.O. Box 493460 * Redding, CA 96049 (530) 249-3800 (1st Tier)	\$58,000.00
50P, 51P, 58P, 59P	STEEL SOLDIER PILE (W 16 X 67) STEEL SOLDIER PILE (2-C 15 X 50) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING	C0653, C0654, C0670, C0900	Ruppert Construction Supply (DBE # CT-032785) 3941 Park Drive, Suite 20-487 * El Dorado Hills, CA 95762 (925) 229-5577 (2nd Tier / Supplier)	\$102,224.97
12	PREPARE WATER POLLUTION CONTROL PROGRAM	C8852	Tully Consulting Group 1650 N. Lincoln St Ste A * Dixon, CA 95620 (707) 693-1926 (2nd Tier / Consultant)	\$625.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation **\$ 472,349.97**  
**20.50 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

11/13/2015

Date

(530) 246-4292

(Area Code) Tel. No.

Luke Anderson

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Item #'s 3 & 8

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Phone 530-864-8105  
Fax 530-466-2613  
P.o. Box 270936  
Susanville Ca, 96127

Yes We Are Union

**JOB # - 01-0B3204**

**Bid Date 11/10/2015**

**Job Name - CONSTRUCT SOLDIER PILE WALL**

Item #3, 300,000

#3

**1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)**

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$300.00 TOTAL.**
- (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$110.00 per hr.

Item #8  
\$11,500

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

**2. Pilot car (Item #3)**

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$112.00 per hr.
- Sundays/Holidays @ \$125.00 per hr.

**3. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3**

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 lane closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

**4. Traffic control technician labor (Includes truck) Item 3**

- \$790.00 per 8 hour straight-time
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

5102 60 AON

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105  
Fax 530-466-2613  
P.o. Box 270936  
Susanville Ca, 96127

## 5. (Item #8) Portable Changeable Message Board Rental

# 8  
\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 6. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

## 7. Light Towers Rental (Item #3)

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 8. Operated Water Truck

8000 Gallon Water Trucks

\$125.00/Hr

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainer)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

## Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month

2. Type 1 Barricades (With Signs i.e. Wait For Pilot)

- \$1.50 per day \$18. Per month

3. Extra Signs and Stands not included in normal closures stated above

- \$3.00 per day \$36.00 per month

4. Type 3 Barricade (With Sign I.E. Road Closed)

- \$2.00 per day \$20.00 Per month

5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day

6. Call for rates on additional signs or barricades.

NOV 9 2015

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105

Fax 530-466-2613

P.o. Box 270936

Susanville Ca, 96127

## **GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- **Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.**

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- **All Payments (There will be no payment retention on traffic control)**

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:13:20 PST 2015

**Query Criteria**

Firm ID: 38721  
 Firm Type: DBE

---

<b>Firm ID</b>	38721
<b>Firm/DBA Name</b>	T AND S DVBE, INC.
<b>Address Line1</b>	704-505 INDIANS RD
<b>Address Line2</b>	
<b>City</b>	JANESVILLE
<b>State</b>	CA
<b>Zip Code1</b>	96114
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 270936
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SUSANVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96127
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tandsdvbe@yahoo.com
<b>Contact Name</b>	TAREN FORDE
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	864-8105
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 18; 25; 32; 52;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	484110; 488490; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
<b>Licenses</b>	
<b>Trucks</b>	WATER TRUCKS - 3;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



November 10, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
ATTN: Luke

RE: Caltrans Contract 01-OB3204  
Bidding 11/10/15  
Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.

Remove felled trees and woody material from project site.

Prime contractor to grub and pile stumps resulting from felled trees; Tyrrell to remove piled stumps from project site.

Quote: \$58,000.00

100

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.

Prime Contractor shall provide traffic control as needed. Estimated: 4 shifts

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

#29 . Clearing ; Grubbing

NOV 10 2015

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 13 13:13:44 PST 2015

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tyrrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Rupert

## Estimate

### Construction Supply

3941 Park Drive, Suite 20-487  
 El Dorado Hills, CA 95762-4549  
 (925) 229-5577  
 Rupertsupply.com

Date	Bid Date	Estimate #
11/10/2015	11/10/2015	15011

UDBE Certified, #CT-032785  
 CA SBE Certified #1792892  
 DIR #1000008293

Job: 01-0B3204 Location: Del Norte Co., Patrick Creek

Description	Qty	Unit	Unit Price	Total
BI 50: Steel Soldier piles (W16 x 67) 17 ea. @ 35'	210	LF	29.51	6,197.10T
BI 51: Steel Soldier piles (C15 x 50) doubles, various lengths	570	LF	55.32	31,532.40T
Estimated Freight Charge to coaters	2	loads	300.00	600.00
**Lead time for delivery to coaters: 4-6 weeks after roll date**				
BI 58: Treated Timber lagging - DF #1 BTR, Full sawn, ACQ .60, UC4B	17.568	mbf	1,226.00	21,538.37T
366 ea. 6 x 12 - 8' mults				
Optional: Cut lagging to length	17.568	mbf	25.00	439.20
Lumber Product Assessment	1	lot	215.38	215.38
**FOB Ukiah treating plant, Freight NOT included**				
**Lead time: 3-4 weeks**				
BI 59: Clean and undercoat steel soldier pile	1	lot	14,579.25	14,579.25
Fabrication: Provide and Install stay plates (qty. 262)	1	lot	52,579.25	52,579.25
Fabrication: Provide and Install Ground Anchor support plates (qty. 34)	1	lot	20,853.00	20,853.00
Fabrication: Provide and Install 3/4" diam. x 6" Headed studs (qty. 840)	1	lot	11,907.00	11,907.00
Fabrication: Cut Picking eye in each beam (qty. 40)	1	lot	1,134.00	1,134.00
Estimated Freight Charge to job site	1	lot	8,800.00	8,800.00
**Lead time: **approx. 35-40 days**				
Note:			0.00	0.00T
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.				
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.				
SALES TAX NOT INCLUDED				
				NOV 10 2015
			<b>Subtotal</b>	\$170,374.95
			<b>Sales Tax (0.0%)</b>	\$0.00
			<b>Total</b>	\$170,374.95

\$170,374.95

x 60% DBE Credit

\$102,224.97

**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>EMail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

**ACDBE NAICS**

<b>Work Codes</b>	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

NOV 10 2015

NOV 04 2015



Civil Engineering and Stormwater Solutions

November 4, 2015

RE: Proposal for WPCP for Caltrans 01-0B3204, bidding 11/10/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016  
Annual Revenue Under \$1 Million, In Business Since 2007  
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM

Back To Query Form

**Search Returned 1 Records**

Fri Nov 13 13:14:55 PST 2015

**Query Criteria**

Firm ID: 38300  
 Firm Type: DBE

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 01-OB3204

Name of DBE business T and S DVBE, Inc.

Name of DBE representative Taren Forde

DBE certification number 38721

Name of owner J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor Luke Anderson

Date quote was provided to the bidder or prime contractor 11/9/2015

DBE item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
3	TRAFFIC CONTROL SYSTEM	\$300,000.00
8	PORTABLE CHANGEABLE MESSAGE SIGN	\$11,500.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	<b>Total</b>	<b>\$311,500.00</b>
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Taren Forde, President  
 Signature of DBE's authorized representative

Taren Forde  
 Printed name of DBE's authorized representative

President  
 Title of DBE's authorized representative

11/13/15  
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (916) 354-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA, 95614.

Item #'s 3 & 8

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Phone 530-864-8105  
Fax 530-466-2618  
P.o. Box 270936  
Susanville Ca, 96127

Yes We Are Union

**JOB # - 01-0B3204**

**Bid Date 11/10/2015**

**Job Name - CONSTRUCT SOLDIER PILE WALL**

Item #3, 300,000

**1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)**

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$300.00 TOTAL.** (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$110.00 per hr.

Item #8 \$11,500

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

**2. Pilot car (Item #3)**

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$112.00 per hr.
- Sundays/Holidays @ \$125.00 per hr.

**3. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3**

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

**4. Traffic control technician labor (Includes truck) Item 3**

- \$790.00 per 8 hour straight-time
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

#3

5102 60 ACN

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105  
Fax 530-466-2618  
P.o. Box 270936  
Susanville Ca, 96127

# 8

## 5. Portable Changeable Message Board Rental

\$875.00 per Month  
\$500.00 per week  
\$300.00 per day  
Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 6. Arrow Board Rental (Item 3)

\$275.00 per day  
\$400.00 per week  
\$600.00 per month

## 7. Light Towers Rental (Item #3)

\$100.00 per day  
\$200.00 per week  
\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 8. Operated Water Truck

8000 Gallon Water Trucks

\$125.00/Hr

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

## Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
  - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
  - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
  - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

5107 60 10N

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105

Fax 530-466-2613

P.o. Box 270936

Susanville Ca, 96127

## **GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:13:20 PST 2015

**Query Criteria**

Firm ID: 38721  
 Firm Type: DBE

---

<b>Firm ID</b>	38721
<b>Firm/DBA Name</b>	T AND S DVBE, INC.
<b>Address Line1</b>	704-505 INDIANS RD
<b>Address Line2</b>	
<b>City</b>	JANESVILLE
<b>State</b>	CA
<b>Zip Code1</b>	96114
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 270936
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SUSANVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96127
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tandsdvbe@yahoo.com
<b>Contact Name</b>	TAREN FORDE
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	864-8105
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 18; 25; 32; 52;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	484110; 488490; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
<b>Licenses</b>	
<b>Trucks</b>	WATER TRUCKS - 3;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)





November 10, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
ATTN: Luke

RE: Caltrans Contract 01-0B3204  
Bidding 11/10/15  
Scope of Work: Tree Removal

### BID PROPOSAL

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.  
Remove felled trees and woody material from project site.  
Prime contractor to grub and pile stumps resulting from felled trees; Tyrrell to remove piled stumps from project site.  
Quote: \$58,000.00 100

#### Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor shall provide traffic control as needed. Estimated: 4 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

#29 . Clearing ; Grubbing

NOV 10 2015

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:13:44 PST 2015

**Query Criteria**

Firm ID: 38525  
 Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tyrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 01-0B3204

Name of DBE business Rupert Construction Supply

Name of DBE representative Karen Wonnenberg

DBE certification number 32785

Name of bidder J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor Luke Anderson

Date quote was provided to the bidder or prime contractor 11/10/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
50P	STEEL SOLDIER PILE (W 16 X 67)	\$6,197.10
51P	STEEL SOLDIER PILE (2-C 15 X 50)	\$31,532.40
Freight		\$600.00
58P	TIMBER LAGGING	\$22,192.95
59P	CLEAN AND PAINT STEEL SOLDIER PILING	\$101,052.50
Freight		\$8,800.00
		*****
		\$170,374.95
		x 60 % DBE Credit
		*****
	<b>Total</b>	<b>\$102,224.97</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Samantha Ellsworth*  
 Signature of DBE's authorized representative

Samantha Ellsworth  
 Printed name of DBE's authorized representative

Project Manager  
 Title of DBE's authorized representative

11/13/15  
 Date

**ADA Notice:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3380 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

# Rupert

## Estimate

### Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549

(925) 229-5577  
Rupertsupply.com

Date	Bid Date	Estimate #
11/10/2015	11/10/2015	15011

UDBE Certified, #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Job: 01-0B3204 Location: Del Norte Co., Patrick Creek

Description	Qty	Unit	Unit Price	Total
BI 50: Steel Soldier piles (W16 x 67) 17 ea. @ 35'	210	LF	29.51	6,197.10T
BI 51: Steel Soldier piles (C15 x 50) doubles, various lengths	570	LF	55.32	31,532.40T
Estimated Freight Charge to coaters	2	loads	300.00	600.00
**Lead time for delivery to coaters: 4-6 weeks after roll date**				
BI 58: Treated Timber lagging - DF #1 BTR, Full sawn, ACQ .60, UC4B 366 ea. 6 x 12 - 8' mults	17.568	mbf	1,226.00	21,538.37T
Optional: Cut lagging to length	17.568	mbf	25.00	439.20
Lumber Product Assessment	1	lot	215.38	215.38
**FOB Ukiah treating plant, Freight NOT included**				
**Lead time: 3-4 weeks**				
BI 59: Clean and undercoat steel soldier pile	1	lot	14,579.25	14,579.25
Fabrication: Provide and Install stay plates (qty. 262)	1	lot	52,579.25	52,579.25
Fabrication: Provide and Install Ground Anchor support plates (qty. 34)	1	lot	20,853.00	20,853.00
Fabrication: Provide and Install 3/4" diam. x 6" Headed studs (qty. 840)	1	lot	11,907.00	11,907.00
Fabrication: Cut Picking eye in each beam (qty. .40)	1	lot	1,134.00	1,134.00
Estimated Freight Charge to job site	1	lot	8,800.00	8,800.00
**Lead time: approx. 35-40 days**				
Note:			0.00	0.00T
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.				
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.				
SALES TAX NOT INCLUDED				
				NOV 10 2015
			<b>Subtotal</b>	\$170,374.95
			<b>Sales Tax (0.0%)</b>	\$0.00
			<b>Total</b>	\$170,374.95

\$170,374.95  
x 60% DBE Credit  
-----

\$102,224.97

**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>E Mail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

**ACDBE NAICS**

<b>Work Codes</b>	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

Back To Query Form

NOV 10 2015



NOV 04 2015



Civil Engineering and Stormwater Solutions

November 4, 2015

RE: Proposal for WPCP for Caltrans 01-0B3204, bidding 11/10/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:14:55 PST 2015

**Query Criteria**

Firm ID: 38300  
 Firm Type: DBE

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,725.00	0.12%
CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,550.00	0.15%
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$300,000.00	13.02%
TEMPORARY PAVEMENT MARKING (PAINT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$312.00	0.01%
TEMPORARY TRAFFIC STRIPE (PAINT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,050.00	0.05%
CHANNELIZER (SURFACE MOUNTED)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$902.00	0.04%
TEMPORARY SIGNAL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$165,000.00	7.16%
PORTABLE CHANGEABLE MESSAGE SIGN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,500.00	0.50%
TEMPORARY RAILING (TYPE K)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$49,200.00	2.14%
TEMPORARY CRASH CUSHION SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$46,875.00	2.03%
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$18,000.00	0.78%
PREPARE WATER POLLUTION CONTROL PROGRAM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$675.00	0.03%
TEMPORARY COVER	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,090.00	0.05%
TEMPORARY CHECK DAM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$835.00	0.04%
TEMPORARY DRAINAGE INLET PROTECTION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$180.00	0.01%
TEMPORARY REINFORCED SILT FENCE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$900.00	0.04%
STREET SWEEPING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$40,000.00	1.74%
TEMPORARY CONCRETE WASHOUT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$950.00	0.04%
TEMPORARY FENCE (TYPE ESA)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,500.00	0.11%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,240.00	0.18%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
TREATED WOOD WASTE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,125.00	0.18%
CONTRACTOR-SUPPLIED BIOLOGIST	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,900.00	0.17%
REMOVE GUARDRAIL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8,580.00	0.37%
REMOVE PAINTED TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,365.00	0.06%
REMOVE PAINTED PAVEMENT MARKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$228.00	0.01%
REMOVE PAVEMENT MARKER	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$78.00	0.00%
RESET ROADSIDE SIGN (ONE POST)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$82.00	0.00%
COLD PLANE ASPHALT CONCRETE PAVEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8,060.00	0.35%
CLEARING AND GRUBBING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$63,250.00	2.75%
ROADWAY EXCAVATION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,000.00	0.17%
SHOULDER BACKING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,875.00	0.12%
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6,000.00	0.26%
STRUCTURE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,692.00	0.16%
CONCRETE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$15,960.00	0.69%
LEAN CONCRETE BACKFILL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,448.00	0.50%
WOOD MULCH	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$456.00	0.02%
ROLLED EROSION CONTROL PRODUCT (NETTING)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,015.00	0.04%
HYDROMULCH	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$770.00	0.03%
FIBER ROLLS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,136.00	0.05%
STRAW	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$336.00	0.01%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
HYDROSEED	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$847.00	0.04%
CLASS 2 AGGREGATE BASE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,700.00	0.25%
HOT MIX ASPHALT (TYPE A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$39,600.00	1.72%
HOT MIX ASPHALT (LEVELING)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,600.00	0.11%
HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED WITH FRICTION COURSE)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$26,390.00	1.15%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$300.00	0.01%
CENTERLINE RUMBLE STRIP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,394.00	0.06%
TACK COAT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$222.00	0.01%
GROUND ANCHOR (SUBHORIZONTAL)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$148,750.00	6.46%
STEEL SOLDIER PILE (W 16 X 67)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$34,650.00	1.50%
STEEL SOLDIER PILE (2-C 15 X 50)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$103,170.00	4.48%
24" DRILLED HOLE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$63,440.00	2.75%
30" DRILLED HOLE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$124,504.00	5.40%
STRUCTURAL CONCRETE, RETAINING WALL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$132,000.00	5.73%
STRUCTURAL CONCRETE, BARRIER SLAB	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$107,520.00	4.67%
RANDOM ROCK TEXTURE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$38,812.00	1.68%
BAR REINFORCING STEEL (RETAINING WALL)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$16,800.00	0.73%
TIMBER LAGGING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$129,030.00	5.60%
CLEAN AND PAINT STEEL SOLDIER PILING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$120,000.00	5.21%
PREPARE AND STAIN CONCRETE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$33,491.00	1.45%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
GEOCOMPOSITE DRAIN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$801.00	0.03%
DRILL HOLE (CRIB WALL)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$20,400.00	0.89%
CLASS 1 PERMEABLE MATERIAL, TYPE B	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,528.00	0.54%
TRANSITION RAILING (TYPE WB-31)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,900.00	0.47%
ALTERNATIVE IN-LINE TERMINAL SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,810.00	0.43%
CONCRETE BARRIER (TYPE 80 MODIFIED)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$115,700.00	5.02%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED NIGHT VISIBILITY)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,952.00	0.13%
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,444.00	0.06%
MOBILIZATION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$212,000.00	9.20%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	*****	*****
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$2,303,595.00	100.00%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
50 DBE Subcontractors Listed Below	9/28/2015	ALL Items of Work Offered	9/28/15: Emailed 11/3/15: Call # 1 9/28/15: Faxed 11/5/15: Call # 2
DBE # Sub Name		DBE # Sub Name	
41039 6 RIVERS CONSTRUCTION, INC.		38126 GREEN BUILDING PRODUCTS, INC.	
219 A C DIKE CO		29202 GREEN VALLEY CONSULTING ENGINEERS	
35285 A.A. RICH AND ASSOCIATES		38962 K & G CONCRETE INC.	
40447 ABRASIVE BLASTING SERVICE		40197 K & K CONSTRUCTION SUPPLY, INC.	
37357 ADANTA, INC		447 K R C SAFETY CO. INC.	
41992 ALFRED CIVIL ENGINEERING, INC		37235 KA'PEL CONSTRUCTION INC.	
24042 AMLAND CORP		40497 KIONA LANDSCAPING	
42891 ANCHOR SINGH PAINTING		27217 MAY & ASSOCIATES	
37715 APADANA ENGINEERING, INC.		27969 MC.CULLOUGH CONSTRUCTION INC.	
21117 BAY LINE CUTTING & CORING, INC.		41765 NATURAL INVESTIGATIONS COMPANY, INC	
41505 BAYLINK ENGINEERING & CONSULTING, LLC		217 NITTA EROSION CONTROL	
33659 BC SCHMIDT CONSTRUCTION, INC.		34182 NOR-CAL PUMP & WELL DRILLING, INC.	
22999 BLACK DIAMOND ASPHALT, INC.		34396 NORTHERN INDUSTRIAL ELECTRIC	
41886 BORG FENCE		29324 R. E. SERRANO INC.	
40306 CALIFORNIA ENVIRONMENTAL SERVICES, LLC		32785 RUPERT CONSTRUCTION SUPPLY, LP	
39473 CMC TRAFFIC CONTROL SPECIALIST		37693 S.T. RHOADES CONSTRUCTION, INC.	
42591 COLEMAN CONSTRUCTION		30508 SJR MASONRY & CONSTRUCTION	
36742 CONTRACTOR SERVICES GROUP, INC.		23745 SPECIALTY TRAFFIC SYSTEMS	
20 DIRT & AGGREGATE INTERCHANGE, INC		32266 SPENCER MASONRY	
42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC.		39899 STONY CREEK GENERAL ENGINEERING	
425 DON GARCIA EXCAVATING & PAVING, INC.		42433 TRAFFIC CONTROL PROS	
24176 EAGLE ENGINEERING AND CONSTRUCTION, INC.		40665 TRINITY VALLEY CONSULTING ENGINEERS, INC.	
4823 FRANK ZABEL TRUCKING, INC.		38300 TULLY CONSULTING GROUP	
1170 GENERAL SUPPLY COMPANY		41176 WALLACE STRUCTURES	
31060 GR SUNDBERG, INC.		9433 WHITE CAP READY MIX, INC.	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
3, 8	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	T & S DVBE, Inc.	DBE	N/A	\$311,500.00	\$0.00
29	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tyrrell Resources, Inc.	DBE	N/A	\$58,000.00	\$0.00
50P, 51P, 58P, 59P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Ruppert Construction Supply	DBE	N/A	\$170,374.95	\$0.00
12	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tully Consulting Group	DBE	N/A	\$625.00	\$0.00
1, 4, 5, 6, 20, 24, 25, 26, 47, 67, 68, 69P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, Inc.	Non-DBE	Non Quoted	\$16,167.00	\$0.00
69P, 49	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Drill Tech Drilling & Shoring, Inc.	Non-DBE	None Quoted	\$151,525.00	\$0.00
7	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Spencer Electric	Non-DBE	None Quoted	\$153,000.00	\$0.00
21, 23, 64, 65	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	APEX Fence Co., Inc.	Non-DBE	None Quoted	\$30,550.00	\$0.00
52, 53	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Pacific Coast Drilling Co., Inc.	Non-DBE	None Quoted	\$91,230.00	\$0.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.  
 Contract No.: 01-0B3204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited		Date of Initial Solicitation	Items of Work Offered		Follow Up Methods and Dates
50 DBE Subcontractors Listed Below		9/28/2015	ALL Items of Work Offered		9/28/15: Emailed 11/3/15: Call # 1 9/28/15: Faxed 11/5/15: Call # 2
DBE #	Sub Name		DBE #	Sub Name	
41039	6 RIVERS CONSTRUCTION, INC.		38126	GREEN BUILDING PRODUCTS, INC.	
219	A C DIKE CO		29202	GREEN VALLEY CONSULTING ENGINEERS	
35285	A.A. RICH AND ASSOCIATES		38962	K & G CONCRETE INC.	
40447	ABRASIVE BLASTING SERVICE		40197	K & K CONSTRUCTION SUPPLY, INC.	
37357	ADANTA, INC		447	K R C SAFETY CO. INC.	
41992	ALFRED CIVIL ENGINEERING, INC		37235	KAPEL CONSTRUCTION INC.	
24042	AMLAND CORP		40497	KIONA LANDSCAPING	
42891	ANCHOR SINGH PAINTING		27217	MAY & ASSOCIATES	
37715	APADANA ENGINEERING, INC.		27969	MC CULLOUGH CONSTRUCTION INC.	
21117	BAY LINE CUTTING & CORING, INC.		41765	NATURAL INVESTIGATIONS COMPANY, INC	
41505	BAYLINK ENGINEERING & CONSULTING, LLC		217	NITTA EROSION CONTROL	
33659	BC SCHMIDT CONSTRUCTION, INC.		34182	NOR-CAL PUMP & WELL DRILLING, INC.	
22999	BLACK DIAMOND ASPHALT, INC.		34396	NORTHERN INDUSTRIAL ELECTRIC	
41886	BORG FENCE		29324	R. E. SERRANO INC.	
40306	CALIFORNIA ENVIRONMENTAL SERVICES, LLC		32785	RUPERT CONSTRUCTION SUPPLY, LP	
33473	CMC TRAFFIC CONTROL SPECIALIST		37693	S.T. RHOADES CONSTRUCTION, INC.	
42591	COLEMAN CONSTRUCTION		30508	SJR MASONRY & CONSTRUCTION	
36742	CONTRACTOR SERVICES GROUP, INC.		23745	SPECIALTY TRAFFIC SYSTEMS	
20	DIRT & AGGREGATE INTERCHANGE, INC.		32266	SPENCER MASONRY	
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC.		39899	STONY CREEK GENERAL ENGINEERING	
425	DON GARCIA EXCAVATING & PAVING, INC.		42433	TRAFFIC CONTROL PROS	
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC.		40665	TRINITY VALLEY CONSULTING ENGINEERS, INC.	
4823	FRANK ZABEL TRUCKING, INC.		38300	TULLY CONSULTING GROUP	
1170	GENERAL SUPPLY COMPANY		41176	WALLACE STRUCTURES	
31060	GR SUNDBERG, INC.		9433	WHITE CAP READY MIX, INC.	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
55P, 57, 66P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Harris Rebar Northern CA, Inc.	Non-DBE	None Quoted	\$56,138.00	\$0.00
36, 37, 38, 39, 40, 41	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Miller Farms Nursery, Inc.	DBE	M & S Environmental Landscapes, Inc.	\$4,514.70	\$10,017.80
28, 43, 44, 45, 46, 48, 69P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	J.F. Shea Construction, Inc.	Non-DBE	S.T. Rhoades Construction, Inc.	\$72,590.76	\$28,205.44
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					
	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item #'s 3, 8

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Phone: 530-864-8105  
Fax 530-466-2618  
P.o. Box 270936  
Susanville Ca, 96127

Yes We Are Union

**JOB # - 01-0B3204**

**Bid Date 11/10/2015**

**Job Name - CONSTRUCT SOLDIER PILE WALL**

Item #3, 300,000

**1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)**

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$300.00 TOTAL.**  
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$110.00 per hr.

Item #8 \$11,500

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

**2. Pilot car (Item #3)**

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$112.00 per hr.
- Sundays/Holidays @ \$125.00 per hr.

**3. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3**

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

**4. Traffic control technician labor (Includes truck) Item 3**

\$790.00 per 8 hour straight-time  
\$105.00 per hour overtime & Saturdays;  
\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

#3

5102 6 0 AON

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105  
Fax 530-466-2618  
P.o. Box 270936  
Susanville Ca, 96127

# 8

## 5. (Item #8) Portable Changeable Message Board Rental

\$875.00 per Month  
\$500.00 per week  
\$300.00 per day  
Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 6. Arrow Board Rental (Item 3)

\$275.00 per day  
\$400.00 per week  
\$600.00 per month

## 7. Light Towers Rental (Item #3)

\$100.00 per day  
\$200.00 per week  
\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 8. Operated Water Truck

8000 Gallon Water Trucks  
\$125.00/Hr

4000 Gallon Water Truck (Carb Compliant)  
\$110.00/Hr. Straight time  
\$120.00/Hr. Over Time  
\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)  
\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

## Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
  - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
  - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
  - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

NOV 6 0 2015

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105  
Fax 530-466-2613  
P.o. Box 270936  
Susanville Ca, 96127

## **GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.  
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Working Time**  
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- **All Payments (There will be no payment retention on traffic control)**  
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.  
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
- This quote is valid for 30 days.

Back To Query Form

**Search Returned 1 Records**

Fri Nov 13 13:13:20 PST 2015

**Query Criteria**

Firm ID: 38721  
 Firm Type: DBE

<b>Firm ID</b>	38721
<b>Firm/DBA Name</b>	T AND S DVBE, INC.
<b>Address Line1</b>	704-505 INDIANS RD
<b>Address Line2</b>	
<b>City</b>	JANESVILLE
<b>State</b>	CA
<b>Zip Code1</b>	96114
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 270936
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SUSANVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96127
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tandsdvbe@yahoo.com
<b>Contact Name</b>	TAREN FORDE
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	864-8105
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 18; 25; 32; 52;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	484110; 488490; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
<b>Licenses</b>	
<b>Trucks</b>	WATER TRUCKS - 3;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

Back To Query Form



November 10, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
ATTN: Luke

RE: Caltrans Contract 01-0B3204  
Bidding 11/10/15  
Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.  
Remove felled trees and woody material from project site.  
Prime contractor to grub and pile stumps resulting from felled trees; Tyrrell to remove piled stumps from project site.

Quote: \$58,000.00

100

**Inclusions/Exclusions:**

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor shall provide traffic control as needed. Estimated: 4 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

#29 - Clearing & Grubbing

NOV 10 2015

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:13:44 PST 2015

**Query Criteria**

Firm ID: 38525  
 Firm Type: DBE

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tyrrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
 El Dorado Hills, CA 95762-4549  
 (925) 229-5577  
 Rupertsupply.com

## Estimate

Date	Bid Date	Estimate #
11/10/2015	11/10/2015	15011

UDBE Certified, #CT-032785  
 CA SBE Certified #1792892  
 DIR #1000008293

Job: 01-0B3204 Location: Del Norte Co., Patrick Creek

Description	Qty	Unit	Unit Price	Total
BI 50: Steel Soldier piles (W16 x 67) 17 ea. @ 35'	210	LF	29.51	6,197.10T
BI 51: Steel Soldier piles (C15 x 50) doubles, various lengths	570	LF	55.32	31,532.40T
Estimated Freight Charge to coaters	2	loads	300.00	600.00
**Lead time for delivery to coaters: 4-6 weeks after roll date**				
BI 58: Treated Timber lagging - DF #1 BTR, Full sawn, ACQ .60, UC4B	17.568	mbf	1,226.00	21,538.37T
366 ea. 6 x 12 - 8' mults				
Optional: Cut lagging to length	17.568	mbf	25.00	439.20
Lumber Product Assessment	1	lot	215.38	215.38
**FOB Ukiah treating plant, Freight NOT included**				
**Lead time: 3-4 weeks**				
BI 59: Clean and undercoat steel soldier pile	1	lot	14,579.25	14,579.25
Fabrication: Provide and Install stay plates (qty. 262)	1	lot	52,579.25	52,579.25
Fabrication: Provide and Install Ground Anchor support plates (qty. 34)	1	lot	20,853.00	20,853.00
Fabrication: Provide and Install 3/4" diam. x 6" Headed studs (qty. 840)	1	lot	11,907.00	11,907.00
Fabrication: Cut Picking eye in each beam (qty. 40)	1	lot	1,134.00	1,134.00
Estimated Freight Charge to job site	1	lot	8,800.00	8,800.00
**Lead time: **approx. 35-40 days**				
Note:			0.00	0.00T
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.				
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.				
SALES TAX NOT INCLUDED				
				NOV 10 2015
			<b>Subtotal</b>	\$170,374.95
			<b>Sales Tax (0.0%)</b>	\$0.00
			<b>Total</b>	\$170,374.95

\$170,374.95  
 x 60% DBE Credit  
 \_\_\_\_\_

\$102,224.97

**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>E Mail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

**ACDBE NAICS**

<b>Work Codes</b>	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

NOV 10 2015

NOV 04 2015



Civil Engineering and Stormwater Solutions

November 4, 2015

RE: Proposal for WPCP for Caltrans 01-0B3204, bidding 11/10/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM

Back To Query Form

**Search Returned 1 Records**

Fri Nov 13 13:14:55 PST 2015

**Query Criteria**

Firm ID: 38300  
 Firm Type: DBE

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

Back To Query Form

# APPLY-A-LINE, INC.



SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007  
 Phone (530) 365-4000 • Fax (530) 365-4060  
 mail@applyaline.com • LIC. #562762

DIR Registration# 1000003300 C-32 Lic. # 562762



To: **General Contractors**  
 01-DN-199-24.7  
 Project: **01-0B3204**  
 County: **DEL NORTE**  
 City: **PATRICK CREEK**  
 Bid Date: **11/10/2015**

NOV 09 2015

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN(REM-COLD PLANE-	1	LS	1250.00	1300.00
4	TEMP PM (PAINT)	24	SF	12.00	288.00
5	TEMP STRIPE (PAINT)	210	LF	4.50	945.00
6	CHANNELIZER (NO MAINT)	22	EA	38.00	836.00
20	REM YELLOW THERMO (HAZ)	530	LF	7.50	3975.00
24	REM PAINTED STRIPE	210	LF	5.75	1207.50
25	REMOVE PAINTED PM	24	SF	9.00	216.00
26	REMOVE PAVEMENT MARKER	24	EA	3.00	72.00
47	C.L. RUMBLE STRIP	4.1	STA	315.00	1291.50
67	4" THERMO WET NIGHT 90 MIL	1230	LF	2.20	2706.00
68	PAVE MARKER RECESSED	38	EA	35.00	1330.00
69	MOB	1	LS	2000.00	2000.00
					<b>\$16,167.00</b>

12

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

**CONDITIONS OF PROPOSAL:**

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 4-Trip included.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. not included for detours or temp items. 1/2 day T.C. Needed EA OF 2 STAGES
- 7 T.C. not included for perm work. 3/4 DAY T.C. NEEDED.
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling.
- 10 Re Rumbles Fog seal not included.
- 11 Sweeping not included. 3-hrs sweeping needed for remove 1 hr. for rumble 1+ hour for recess.
- 12 General to dispose of the millings.
- 13 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

*Steve Rudolph*

NOV 10 2015



*Handwritten signature*

**PRICE CUT**

*X*

**PROJECT:** Route 199 near Patrick Creek  
Del Norte County, CA  
**Date:** November 9, 2014

Page 1 of 4

Drill Tech Drilling & Shoring, Inc. (DTDS) is pleased to submit this bid proposal to drill and install the subhorizontal ground anchors for the State Route 199 Project near Patrick Creek located in Del Norte County, CA. (Caltrans No. 01-0B3204). This bid is based on the bid plans as prepared by Caltrans, through Addendum No. 1.

**SCOPE OF WORK:**

- Provide required submittals.
- One (1) mobilizations included in the price below.
- For each additional move-in, add \$25,000 to total price.

**Ground Anchors (Subhorizontal):**

- Drill all ground anchor holes through openings in the double soldier pile channels.
- *NOTE: DTDS can drill from above, reaching out and down, to drill and install the ground anchors.*
- Furnish, install and grout all ground anchors.
- Furnish and install ground anchor bearing plate w/steel tube trumpet (support plates provided and welded to the channel webs by others)
- Perform ground anchor testing, and lock-off and grout all ground anchors as required.

Item	Item Description	Quan	Units	Unit Price	Total
69	Mobilization	1	LS	\$ 15,100.00	\$ 15,100.00
49	Ground Anchor (Subhorizontal)	17	EA	\$ 8,025.00	\$ 136,425.00
<b>TOTAL =</b>					<b>\$ 151,525.00</b>

NOTE: Above prices are based on continuous drilling.

**EXCLUSIONS:**

- All rebar reinforcement.
- Structure excavation and backfill.
- Soldier pile channels, including clean and paint steel soldier piling, and support plates welded to channel webs.
- Timber lagging and geocomposite drains.
- Drill hole (crib wall), 3" drain holes through existing crib wall facing stringers (item 62).
- All back-forms and forming if required. Sandblasting (or pressure washing).
- Forming of piles for lean concrete backfill above top of drilled hole, if above grade.
- Plans, permits, property survey, inspections, inspectors, monitoring, monitoring of existing slope and facilities, noise monitoring and all environmental monitoring, 3rd-party testing, core testing, coring, reporting to authorities.
- Traffic control and lane closures.
- Field painting of steel soldier pile beams with final (or finish) coats (including touch-up) after pile installation and soldier pile wall excavation.
- Temporary and permanent railings, concrete drainage gutter, concrete barriers and slabs, CIP concrete.
- Pot Holing, location, relocation, support or removal of utilities, underground & overhead as required by DTDS.
- Continuous removal of drill spoils, concrete, and grout as required by DTDS.
- Site clearing and grubbing, grading and compaction other than described in the scope of work.
- Removal of or drilling through existing man-made objects.
- Hoisting or lifting of materials or equipment other than in scope of work.
- Repair and/or replacement of pavements and existing site improvements.

**PRICE CUT**

*Handwritten signature*

*Drill Tech Drilling & Shoring, Inc. is an Equal Opportunity Employer*  
2200 Wymore Way - Antioch, CA 94509-8548 - (925) 978-2060 - Fax: (925) 978-2063

**Spencer Electric**

P.O. Box 42  
Cutten, CA 95534

CA License #917603  
707-496-2996  
mdssparky@sbcglobal.net

# Proposal

Date	Proposal No.
11/7/15	1005

DOT-01-0B03204

**JOB**

Addenda #1  
Ack.

NOV 09 2015

		Project
Description	Total	
Bid Item #7  Small Business #1732883 DIR #1000000028  Excludes: Bonding (3% if wanted), permits, fees, fuel, temp K rail or crash cushions for electrical equipment if needed, traffic control (10 days for install, 2 days for removal),  All minor maintenance of systems by prime including filters, oil, generator tests.  This quote is for 160 consecutive working days. rental fees will apply if job goes into suspension or exceeds the 160 days at a rate of \$120.00 a day.  Payment will be 75% on install and 25% on removal.  Generators average LPG consumption .7 gallons per hour.	153,000.00	
<b>Total</b>		<b>\$153,000.00</b>

We propose hereby to furnish material and labor-complete in accordance with the above specifications for the sum of:

\$ 153,000.00 Dollars

with payments to be made as follows: 75% on install 25% on removal

any alteration or deviation from above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

RESPECTFULLY SUBMITTED

Note - this proposal may be withdrawn by us if not accepted within 90 days.

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

DATE OF ACCEPTANCE \_\_\_\_\_

SIGNATURE \_\_\_\_\_

# APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365  
 19896 ALEXANDER AVE.  
 P.O. BOX 545  
 ANDERSON, CA 96007

**SBE NO. 1760531**

**UNION CONTRACTOR**

**HUB ZONE CERTIFIED**

TELEPHONE 530-365-3316  
 FAX 530-365-5478  
 BOND RATE 1%  
 DIR # 1000007379

QUOTATION: CONTRACT NO. 01-0B3204; FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD. IN DISTRICT 01 ON ROUTE 199

NOV 10 2015

BID DATE: November 10, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS QUOTE WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	3750	LB	TREATED WOOD WASTE	\$1.00	\$3,750.00
23	260	LF	REMOVE GUARDRAIL	\$30.00	\$7,800.00
64	2	EA	TRANSITION RAILING (TYPE WB-31)	\$5,000.00	\$10,000.00
65	2	EA	ALTERNATIVE IN LINE TERMINAL SYSTEM	\$4,500.00	\$9,000.00

**INCLUDES (2) MOVE INS, ADDITIONAL MOVE INS ARE \$5,000.00 EACH**

**ESTIMATED TRAFFIC DAYS (2)**

**PRIME TO PROVIDE WATER AND TEMPORARY YARD**

**ITEMS DON'T INCLUDE CLEARING OR GRUBBING**

**ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS**

**ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER**

**PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.**

**TOTAL \$30,550.00**

ICERELY  
 EX FENCE CO., INC.

*[Signature]*  
 VID PARMER/VICE-PRESIDENT  
 NERAL SUPERINTENDENT

NOV 10 2015



CIDH (PIERS)
Drill Only
DIR # 1000001271



Attn: Estimating
Date: 11/10/2015
Project: 01-0B3204
Location: ROUTE 199 NR Patrick Creek, Del Norte Co, CA.

Table with 6 columns: Item No., Item Description, Unit Measure, Estimated Quantity, Unit Price, Item Total. Rows include 52 24" Drilled Hole and 53 30" Drilled Hole.

\$91,230.00

- 1. Provide and place shaft stabilization to advance shafts only
2. Set Steel supplied by others at time of drilling, (piers only)
3. Align, Plumb, and Brace Steel / VIP's by PCDC (piers only)
4. Supply and maintain Tanks (for PCDC use)
5. Supply and Place concrete by PCDC (piers only)
6. Place concrete supplied by others
7. Removal / Responsible for drill spoils by PCDC
8. Safe vertical access at 55' feet high and safe horizontal access for 12' feet wide drilling equipment with 30" tail swing and 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations.
9. This quotation is based on performing our work in 1 continuous day time, uninterrupted operation(s) with only 1 move on and off site per rig.
10. Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.

11. Remarks: EXERCISE CAUTION in pre-excavating footings / grade beams or any other type cuts as they may prevent drill rig access, and or be destroyed.

12. Note terms and conditions on attached page/s.

Proposed by:

X Chris Sykes Title: VP

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 Lic 539855 A, C-57

DIR # 1000001271

NOV 10 2015

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail.

**PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS**

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids so as not to interfere with or impede the progress of the drilling operation.
5. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
6. Water and electrical power and concrete wash out area within 50' of any work location and sanitary facilities will be made available by others for PCDC.
7. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
8. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
9. Shafts will be drilled with standard augers, unless otherwise herein specified. When the auger hits a refusal point, or is unable to continue, drilling will halt. Drilling beyond the refusal point will be charged on a time and materials basis at PCDC's standard hourly rate. Refusal as defined herein is being unable to advance the drilled shaft more than one foot in five minute periods.
10. If reinforcing steel is to be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations by others at no cost the drilling subcontractor. Including all bending of bars in order to use casing.
11. Any shafts that required casing to be installed and extracted, to complete drilling of any shaft or to satisfy the requirements of the soils engineer will be charged as EXTRA. Additional equipment required in loading, unloading, transporting, installing, extracting, and cleaning steel casings shall be charged on a time and materials basis at PCDC's standard hourly rates, unless otherwise herein specified.
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on owner's plans and specifications for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicated by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances will be charged interest at the maximum amount provided by law. No retention shall be withheld from the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional insureds under PCDC's existing insurance will be charged at cost.
20. Contractor shall schedule concrete and pump in conjunction with PCDC's daily schedule so as not incur stand-by time for PCDC's man and equipment
21. PCDC is not liable for any concrete over break, stand-by time or unused concrete having to be sent back and/or rejected.
22. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury or damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
23. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

**IF YOUR COMPANY REQUIRES A "WORKERS COMPENSATION WAIVER OF SUBROGATION" THERE WILL BE AN ADDED COST**

Authorized Sign: \_\_\_\_\_ Date \_\_\_\_\_

Authorized by Print: \_\_\_\_\_

Sign: \_\_\_\_\_



Harris Rebar Northern California Inc.

355 S. Vasco Rd.  
Livermore, CA 94550

Ph (925) 373-0733  
Fax (925) 373-0136

Proposal No: Est # 55809  
Proposal Date: 11/10/2015

National Strength. Local Service.

Lic. #695035-C50  
D.I.R.# 1000002339

### BID PROPOSAL

*This proposal is valid for  
30 days from date shown above.*

#### SECTION I - GENERAL INFORMATION

Proposal to: General Contractor  
Attn: \_\_\_\_\_  
\_\_\_\_\_

Project Name: Hwy 199  
Ref. No.: 01-0B3204  
Address: Del Norte County (near Patrick Creek)

Dwgs Quoted: Sheets 1 - 51, dated June 15, 2015

Specs: Yes

Addendums: 1

#### SECTION II - SCOPE OF WORK

> Reinforcing Steel, Furnished and Installed

#### SECTION III - PRICES

*NOTE: Taxes are INCLUDED in prices shown.*

Bid Item	Description	Qty	Unit	Unit Price	Total
55F	Structural Concrete, Barrier Slab FPQ	64.00	CYD	353.0000	\$22,592.00
57F	Bar Reinforcing Steel (Retaining Wall) FPQ	11,200.00	LB	1.3900	\$15,568.00
66F	Concrete Barrier (Type 80 Modified) FPQ	178.00	FT	101.0000	\$17,978.00

1.21  
100%  
1.15.5

Total Reinforcing Items= \$56,138.00

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

#### SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through 6/30/2016, ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 7/1/2016, ADD \$0.04 /per pound each six (6) months thereafter.

- 2 \_\_\_\_\_
- 3 \_\_\_\_\_
- 4 \_\_\_\_\_
- 5 \_\_\_\_\_
- 6 \_\_\_\_\_
- 7 \_\_\_\_\_
- 8 \_\_\_\_\_
- 9 \_\_\_\_\_
- 10 \_\_\_\_\_
- 11 \_\_\_\_\_
- 12 \_\_\_\_\_
- 13 \_\_\_\_\_
- 14 \_\_\_\_\_
- 15 \_\_\_\_\_
- 16 \_\_\_\_\_
- 17 \_\_\_\_\_

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER**

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Siftwork, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Bunting, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chaining, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings,
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

**SECTION VI - TERMS AND CONDITIONS**

- 1 Terms of Sale; Payment Terms - Subject to on-going credit approval; Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 Acceptance: Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 Schedule: Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 Back Charges/Shipping Discrepancies: No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 Safety: Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant implement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 Insurance: General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 Project/Owner Information: Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

NOV 10 2015

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION VII - CONDITIONS OF SALE EXCLUDED:**

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory, compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

**SECTION VIII - ACCEPTANCE**

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: \_\_\_\_\_  
 By: \_\_\_\_\_  
  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_

Seller: **Harris Rebar Northern California Inc.** \_\_\_\_\_  
 By: \_\_\_\_\_  
 Richard Bright  
 Title: **Estimating Manager** \_\_\_\_\_  
 Date: \_\_\_\_\_

# Miller Farms

## NURSERY INC.

Landscape • Excavation • Fencing • Power Equipment Sales & Service  
Irrigation Systems • Nursery & Landscape Materials

November 3, 2015


*"Grow With Us"*

NOV 05 2015

Caltrans Contract # 01-0B3204

Mobilization	\$ 500.00
<b>Bid Item</b>	
#36, Wood mulch 6 cy @ \$70/yd.	\$ 420.00
#37, Rolled erosion control 1750 sq. ft. @ \$0.53	\$ 927.50
#38, Hydromulch 3850 sq. ft. @ \$0.14/sq. ft.	\$ 539.00
#39, Fiber rolls 320 ' @ \$3.26/ft.	\$1,043.20
#40, Straw 2100 sq. ft. @ \$0.15/sq. ft.	\$ 315.00
#41, Hydroseed 3850 sq. ft. @ \$0.20/sq. ft.	\$ 770.00
<b>Total</b>	<b>\$4,514.70</b>

1- Addenda noted



**M&S Environmental Landscapes, Inc.**  
 12192 Mac's Road  
 Redding, CA 96003  
 530-241-1418 FAX 530-241-9647  
 DIR Registration No. 1000010084  
 CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

NOV 10 2015

11/10/15

Bld For - Del Norte County Near Patrick Creek

Cal-trans # 01-0B3204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
36	Wood Mulch	CY	6	200.00	\$ 1,200.00
37	Rolled Erosion Control Netting	SQFT	1750	1.55	\$ 2,712.50
38	Hydromulch	SQFT	3850	0.90	\$ 3,465.00
39	Fiber Rolls	LF	320	6.50	\$ 2,080.00
40	Straw	SQFT	2100	0.40	\$ 840.00
41	Hydroseed	SQFT	3850	1.10	\$ 4,235.00

**ADDITIONAL BID NOTES** **TOTAL** \$ 14,532.50

Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.  
 All traffic control to be provided by Prime contractor. Bid valid for 60 days.  
 One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$750 each.  
 An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.  
 Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.  
 Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.  
 Mandatory to Local 185 Laborers Union.  
 If you have any questions please call our office.

Paul Smith

Back To Query Form

**Search Returned 1 Records** NOV 10 2015

Wed Jan 20 10:22:42 PST 2010

**Query Criteria**  
Firm ID: 30736

<b>Firm ID</b>	30736
<b>Firm/DBA Name</b>	M & S ENVIRONMENTAL LANDSCAPES, INC
<b>Address Line1</b>	12192 MAC'S ROAD
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>EMail</b>	mandserviro@aol.com
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	241-1418
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-9647
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 10;
<b>DBE NAICS</b>	238910; 661730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;
<b>Licenses</b>	C27 Landscaping Contractor;
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	SMBE

Back To Query Form

**S.T. RHOADES CONSTRUCTION INC.**

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL**

To: General Contractors

Attn:

Project: CT 01-0B3204

Date:

11/10/2015

Bid date:

11/10/2015

Item	Description	Quantity	UM	Unit Price	Amount
28	CPACP	620	SQYD	\$ 17.51	\$ 10,856.20
43	Hot Mix Asphalt (Type A)	180	TON	\$ 216.19	\$ 38,914.20
44	Hot Mix Asphalt (Leveling)	20	TON	\$ 282.28	\$ 5,645.60
45	Hot Mix Asphalt (Open Grade)	130	TON	\$ 239.69	\$ 31,159.70
46	Geosynthetic Pavement Interlayer	200	sqyd	\$ 33.66	\$ 6,732.00
48	Tack Coat	0.3	TON	\$ 2,171.13	\$ 651.34
69	Mobilization	1	LS	\$ 7,237.17	\$ 7,237.17
				Total:	\$ 101,196.21

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - Price includes furnishing and installation unless otherwise noted.
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization included for our work
  - Quote is non seperable.
  - Excludes Traffic Control

- Exc.
- Bonds
  - Permits
  - Fees
  - Striping
  - Staking
  - Engineering
  - Referencing

Respectively Submitted,  
**Tyler Rhoades**  
 Estimator

NOV 10 2015

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	9/28/2015 - 11/10/2015		Placed Ad and Listing
Construction Up-Date Inc.	10/1/15, 10/8/15, 10/15/15, 10/22/15, 10/29/15, 11/5/15		Placed Ad
Minority Bidders Bulletin	10/5/15, 10/12/15, 10/19/15, 10/26/15, 11/2/15, 11/9/15		Placed Ad
Reed Construction Data	9/28/2015 - 11/10/2015		Placed Ad
Caltrans	9/28/2015 - 11/10/2015		Placed Online Ad
DBE Good Faith.com	9/28/2015 - 11/10/2015		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	9/23/2015	Online	Placed Online Ad from: 9/23/15 - 11/5/15
DBEGoodFaith.com	9/23/2015	Online	Placed Online Ad, Emailed, Faxed, Called (2 Times)
			199 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

# 1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 01-0B3204

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 11/10/15 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$2,725.00	0.12%
2	CONSTRUCTION AREA SIGNS	Y	Y	Y	\$3,550.00	0.15%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$300,000.00	13.02%
4	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	Y	\$312.00	0.01%
5	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	\$1,050.00	0.05%
6	CHANNELIZER (SURFACE MOUNTED)	Y	Y	Y	\$902.00	0.04%
7	TEMPORARY SIGNAL SYSTEM	Y	Y	Y	\$165,000.00	7.16%
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$11,500.00	0.50%
9	TEMPORARY RAILING (TYPE K)	Y	Y	Y	\$49,200.00	2.14%
10	TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	\$46,875.00	2.03%
11	JOB SITE MANAGEMENT	Y	Y	Y	\$18,000.00	0.78%
12	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$675.00	0.03%
13	TEMPORARY COVER	Y	Y	Y	\$1,090.00	0.05%
14	TEMPORARY CHECK DAM	Y	Y	Y	\$835.00	0.04%
15	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	\$180.00	0.01%
16	TEMPORARY REINFORCED SILT FENCE	Y	Y	Y	\$900.00	0.04%
17	STREET SWEEPING	Y	Y	Y	\$40,000.00	1.74%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$950.00	0.04%
19	TEMPORARY FENCE (TYPE ESA)	Y	Y	Y	\$2,500.00	0.11%
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	Y	\$4,240.00	0.18%
21	TREATED WOOD WASTE	Y	Y	Y	\$4,125.00	0.18%
22	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	N	Y	Y	\$3,900.00	0.17%
23	REMOVE GUARDRAIL	Y	Y	Y	\$8,580.00	0.37%
24	REMOVE PAINTED TRAFFIC STRIPE	N	Y	Y	\$1,365.00	0.06%
25	REMOVE PAINTED PAVEMENT MARKING	N	Y	Y	\$228.00	0.01%
26	REMOVE PAVEMENT MARKER	N	Y	Y	\$78.00	0.00%
27	RESET ROADSIDE SIGN (ONE POST)	Y	Y	Y	\$82.00	0.00%
28	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	\$8,060.00	0.35%
29	CLEARING AND GRUBBING (LS)	Y	Y	Y	\$63,250.00	2.75%
30	ROADWAY EXCAVATION	Y	Y	Y	\$4,000.00	0.17%
31	SHOULDER BACKING	Y	Y	Y	\$2,875.00	0.12%
32	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	Y	Y	Y	\$6,000.00	0.26%
33	STRUCTURE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$3,692.00	0.16%
34	CONCRETE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$15,960.00	0.69%
35	LEAN CONCRETE BACKFILL	Y	Y	Y	\$11,448.00	0.50%
36	WOOD MULCH	N	Y	Y	\$456.00	0.02%
37	ROLLED EROSION CONTROL PRODUCT (NETTING)	Y	Y	Y	\$1,015.00	0.04%
38	HYDROMULCH	N	Y	Y	\$770.00	0.03%
39	FIBER ROLLS	Y	Y	Y	\$1,136.00	0.05%
40	STRAW	N	Y	Y	\$336.00	0.01%
41	HYDROSEED	N	Y	Y	\$847.00	0.04%
42	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$5,700.00	0.25%
43	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	\$39,600.00	1.72%

44	HOT MIX ASPHALT (LEVELING)	Y	Y	Y	\$2,600.00	0.11%
45	HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)	Y	Y	Y	\$26,390.00	1.15%
46	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	Y	Y	Y	\$300.00	0.01%
47	CENTERLINE RUMBLE STRIP	N	Y	Y	\$1,394.00	0.06%
48	TACK COAT	Y	Y	Y	\$222.00	0.01%
49	GROUND ANCHOR (SUBHORIZONTAL)	N	Y	Y	\$148,750.00	6.46%
50	STEEL SOLDIER PILE (W 16 X 67)	Y	Y	Y	\$34,650.00	1.50%
51	STEEL SOLDIER PILE (2-C 15 X 50)	Y	Y	Y	\$103,170.00	4.48%
52	24" DRILLED HOLE	N	Y	Y	\$63,440.00	2.75%
53	30" DRILLED HOLE	N	Y	Y	\$124,504.00	5.40%
54	STRUCTURAL CONCRETE, RETAINING WALL	Y	Y	Y	\$132,000.00	5.73%
55	STRUCTURAL CONCRETE, BARRIER SLAB	Y	Y	Y	\$107,520.00	4.67%
56	RANDOM ROCK TEXTURE	Y	Y	Y	\$38,812.00	1.68%
57	BAR REINFORCING STEEL (RETAINING WALL)	Y	Y	Y	\$16,800.00	0.73%
58	TIMBER LAGGING	Y	Y	Y	\$129,030.00	5.60%
59	CLEAN AND PAINT STEEL SOLDIER PILING	N	Y	Y	\$120,000.00	5.21%
60	PREPARE AND STAIN CONCRETE	Y	Y	Y	\$33,491.00	1.45%
61	GEOCOMPOSITE DRAIN	Y	Y	Y	\$801.00	0.03%
62	DRILL HOLE (CRIB WALL)	N	Y	Y	\$20,400.00	0.89%
63	CLASS 1 PERMEABLE MATERIAL, TYPE B	Y	Y	Y	\$12,528.00	0.54%
64	TRANSITION RAILING (TYPE WB-31)	N	Y	Y	\$10,900.00	0.47%
65	ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	Y	Y	\$9,810.00	0.43%
66	CONCRETE BARRIER (TYPE 80 MODIFIED)	Y	Y	Y	\$115,700.00	5.02%
67	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	Y	\$2,952.00	0.13%
68	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	Y	\$1,444.00	0.06%
69	MOBILIZATION	Y	Y	Y	\$212,000.00	9.20%
					<b>\$2,303,595.00</b>	<b>100.00%</b>

# Good Faith Efforts Documentation

## # 2 - Solicited DBE Subcontractors

*\*See Attached Back-up Included*

*w/ #'s 4, 5, 6, 7 & 8*

**State of California Department of Transportation - CALTRANS**

**Contract # 01-0B3204**

**Good Faith Efforts Documentation - DBE**

**Solicited DBE Subcontractors List**

**Bid Date: 11/10/15 @ 2 PM**

**J.F. Shea Construction, Inc.**

6 RIVERS CONSTRUCTION, INC.  
A C DIKE CO  
A.A. RICH AND ASSOCIATES  
ABRASIVE BLASTING SERVICE  
ADANTA, INC  
ALFRED CIVIL ENGINEERING, INC  
AMLAND CORP  
ANCHOR SINGH PAINTING  
APADANA ENGINEERING, INC.  
BAY LINE CUTTING & CORING, INC.  
BAYLINK ENGINEERING & CONSULTING, LLC  
BC SCHMIDT CONSTRUCTION, INC.  
BLACK DIAMOND ASPHALT, INC.  
BORG FENCE  
CALIFORNIA ENVIRONMENTAL SERVICES, LLC  
CMC TRAFFIC CONTROL SPECIALIST  
COLEMAN CONSTRUCTION  
CONTRACTOR SERVICES GROUP, INC.  
DIRT & AGGREGATE INTERCHANGE, INC  
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC.  
DON GARCIA EXCAVATING & PAVING, INC.  
EAGLE ENGINEERING AND CONSTRUCTION, INC.  
FRANK ZABEL TRUCKING, INC.  
GENERAL SUPPLY COMPANY  
GR SUNDBERG, INC.  
GREEN BUILDING PRODUCTS, INC.  
GREEN VALLEY CONSULTING ENGINEERS  
K & G CONCRETE INC.  
K & K CONSTRUCTION SUPPLY, INC.  
K R C SAFETY CO. INC.  
KA'PEL CONSTRUCTION INC.  
KIONA LANDSCAPING  
MAY & ASSOCIATES  
MC CULLOUGH CONSTRUCTION INC.  
NATURAL INVESTIGATIONS COMPANY, INC  
NITTA EROSION CONTROL  
NOR-CAL PUMP & WELL DRILLING, INC.  
NORTHERN INDUSTRIAL ELECTRIC  
R. E. SERRANO INC.  
RUPERT CONSTRUCTION SUPPLY, LP  
S.T. RHOADES CONSTRUCTION, INC.  
SJR MASONRY & CONSTRUCTION  
SPECIALTY TRAFFIC SYSTEMS  
SPENCER MASONRY  
STONY CREEK GENERAL ENGINEERING  
TRAFFIC CONTROL PROS  
TRINITY VALLEY CONSULTING ENGINEERS, INC.  
TULLY CONSULTING GROUP  
WALLACE STRUCTURES  
WHITE CAP READY MIX, INC.

Good Faith Efforts

Documentation

# 3 - Subcontractors

Used vs Not Used

Item #'s 3 : 8

# T AND S DVBE Inc.

51078 General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Phone: 530-864-8105

Fax 530-466-2618

P.o. Box 270936

Susanville Ca, 96127

**JOB # - 01-0B3204**

**Bid Date 11/10/2015**

**Job Name - CONSTRUCT SOLDIER PILE WALL**

Item #3, 300,000

13 **1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)**

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$300.00 TOTAL.** (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr.
- Sunday/Holidays time each flagger \$110.00 per hr.

Item #8 \$11,500

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

**2. Pilot car (Item #3)**

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$112.00 per hr.
- Sundays/Holidays @ \$125.00 per hr.

**3. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3**

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

**4. Traffic control technician labor (Includes truck) Item 3**

\$790.00 per 8 hour straight-time

\$105.00 per hour overtime & Saturdays;

\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

5102 60 AON

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
Email - tandsdvbe@yahoo.com  
DVBE Supplier #1753009  
DBE Firm#38721  
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105  
Fax 530-466-2613  
P.O. Box 270936  
Susanville Ca, 96127

## 5. (Item #8) Portable Changeable Message Board Rental

# 8  
\$875.00 per Month  
\$500.00 per week  
\$300.00 per day

### Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 6. Arrow Board Rental (Item 3)

\$275.00 per day  
\$400.00 per week  
\$600.00 per month

## 7. Light Towers Rental (Item #3)

\$100.00 per day  
\$200.00 per week  
\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

## 8. Operated Water Truck

8000 Gallon Water Trucks

\$125.00/Hr

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

## Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
  - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
  - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
  - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

9/20/2015 10:07 AM

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105

Fax 530-466-2618

P.O. Box 270936

Susanville Ca, 96127

## GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- **All Payments (There will be no payment retention on traffic control)**

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:13:20 PST 2015

**Query Criteria**

Firm ID: 38721  
 Firm Type: DBE

<b>Firm ID</b>	38721
<b>Firm/DBA Name</b>	T AND S DVBE, INC.
<b>Address Line1</b>	704-505 INDIANS RD
<b>Address Line2</b>	
<b>City</b>	JANESVILLE
<b>State</b>	CA
<b>Zip Code1</b>	96114
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 270936
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SUSANVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96127
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tandsdvbe@yahoo.com
<b>Contact Name</b>	TAREN FORDE
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	864-8105
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 18; 25; 32; 52;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	484110; 488490; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
<b>Licenses</b>	
<b>Trucks</b>	WATER TRUCKS - 3;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)



November 10, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
ATTN: Luke

RE: Caltrans Contract 01-0B3204  
Bidding 11/10/15  
Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.  
Remove felled trees and woody material from project site.  
Prime contractor to grub and pile stumps resulting from felled trees; Tyrrell to remove piled stumps from project site.

Quote: \$58,000.00

100

**Inclusions/Exclusions:**

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor shall provide traffic control as needed. Estimated: 4 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

#29. Clearing ; Grubbing

NOV 10 2015

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 13 13:13:44 PST 2015

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tyrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
 El Dorado Hills, CA 95762-4549  
 (925) 229-5577  
 Rupertsupply.com

# Estimate

Date	Bid Date	Estimate #
11/10/2015	11/10/2015	15011

UDBE Certified, #CT-032785  
 CA SBE Certified #1792892  
 DIR #1000008293

Job: 01-0B3204 Location: Del Norte Co., Patrick Creek

Description	Qty	Unit	Unit Price	Total
BI 50: Steel Soldier piles (W16 x 67) 17 ea. @ 35'	210	LF	29.51	6,197.10T
BI 51: Steel Soldier piles (C15 x 50) doubles, various lengths	570	LF	55.32	31,532.40T
Estimated Freight Charge to coaters	2	loads	300.00	600.00
**Lead time for delivery to coaters: 4-6 weeks after roll date**				
BI 58: Treated Timber lagging - DF #1 BTR, Full sawn, ACQ .60, UC4B 366 ea. 6 x 12 - 8' mults	17.568	mbf	1,226.00	21,538.37T
Optional: Cut lagging to length	17.568	mbf	25.00	439.20
Lumber Product Assessment	1	lot	215.38	215.38
**FOB Ukiah treating plant, Freight NOT included**				
**Lead time: 3-4 weeks**				
BI 59: Clean and undercoat steel soldier pile	1	lot	14,579.25	14,579.25
Fabrication: Provide and Install stay plates (qty. 262)	1	lot	52,579.25	52,579.25
Fabrication: Provide and Install Ground Anchor support plates (qty. 34)	1	lot	20,853.00	20,853.00
Fabrication: Provide and Install 3/4" diam. x 6" Headed studs (qty. 840)	1	lot	11,907.00	11,907.00
Fabrication: Cut Picking eye in each beam (qty .40)	1	lot	1,134.00	1,134.00
Estimated Freight Charge to job site	1	lot	8,800.00	8,800.00
**Lead time: **approx. 35-40 days**				
Note:			0.00	0.00T
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor. **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. SALES TAX NOT INCLUDED				

NOV 10 2015

\$170,374.95  
 x 60% DBE Credit  
 -----

\$102,224.97

<b>Subtotal</b>	\$170,374.95
<b>Sales Tax (0.0%)</b>	\$0.00
<b>Total</b>	\$170,374.95

**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

**Query Criteria**

Firm/DBA Name: rupert

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>E Mail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

**DCDBE NAICS**

**Work Codes** C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

**Licenses**

**Markets**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

Back To Query Form

NOV 10 2015

NOV 04 2015



Civil Engineering and Stormwater Solutions

November 4, 2015

RE: Proposal for WPCP for Caltrans 01-0B3204, bidding 11/10/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

*Robin Tully*

Robin Tully, PE, QSD, President  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016  
Annual Revenue Under \$1 Million, In Business Since 2007  
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Nov 13 13:14:55 PST 2015

**Query Criteria**

Firm ID: 38300  
 Firm Type: DBE

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
<b>Districts</b>	30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>DBE NAICS</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 541330; 541340;

**ACDBE NAICS**

<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# APPLY-A-LINE, INC.



SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007

Phone (530) 365-4060 • Fax (530) 365-4060

mail@applyaline.com • LIC. #562762

DIR Registration# 1000003300

C-32

Lic. # 562762



To: **General Contractors**

01-DN-199-24.7

Project: **01-0B3204**

County: **DEL NORTE**

City: **PATRICK CREEK**

Bid Date: **11/10/2015**

NOV 09 2015

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN(REM-COLD PLANE-	1	LS	1250.00	1300.00
4	TEMP PM (PAINT)	24	SF	12.00	288.00
5	TEMP STRIPE (PAINT)	210	LF	4.50	945.00
6	CHANNELIZER (NO MAINT)	22	EA	38.00	836.00
20	REM-YELLOW THERMO (HAZ)	530	LF	7.50	3975.00
24	REM PAINTED STRIPE	210	LF	5.75	1207.50
25	REMOVE PAINTED PM	24	SF	9.00	216.00
26	REMOVE PAVEMENT MARKER	24	EA	3.00	72.00
47	C.L. RUMBLE STRIP	4.1	STA	315.00	1291.50
67	4" THERMO WET NIGHT 90 MIL	1230	LF	2.20	2706.00
68	PAVE MARKER RECESSED	38	EA	35.00	1330.00
69	MOB	1	LS	2000.00	2000.00
					<b>\$16,167.00</b>

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

### CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 4-Trip included.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. not included for detours or temp items. 1/2 day T.C. Needed EA OF 2 STAGES
- 7 T.C. not included for perm work. 3/4 DAY T.C. NEEDED.
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling.
- 10 Re Rumbles Fog seal not included.
- 11 Sweeping not included. 3-hrs sweeping needed for remove 1 hr. for rumble 1+ hour for recess.
- 12 General to dispose of the millings.
- 13 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

*Steve Rudolph*

NOV 10 2015



*Handwritten initials*

PRICE CUT

*Handwritten asterisk*

PROJECT: Route 199 near Patrick Creek  
Del Norte County, CA  
Date: November 9, 2014  
Page 1 of 4

Drill Tech Drilling & Shoring, Inc. (DTDS) is pleased to submit this bid proposal to drill and install the subhorizontal ground anchors for the State Route 199 Project near Patrick Creek located in Del Norte County, CA. (Caltrans No. 01-0B3204). This bid is based on the bid plans as prepared by Caltrans, through Addendum No. 1.

**SCOPE OF WORK:**

- Provide required submittals.
- One (1) mobilizations included in the price below.
- For each additional move-in, add \$25,000 to total price.

Ground Anchors (Subhorizontal):

- Drill all ground anchor holes through openings in the double soldier pile channels.
- NOTE: DTDS can drill from above, reaching out and down, to drill and install the ground anchors.
- Furnish, install and grout all ground anchors.
- Furnish and install ground anchor bearing plate w/steel tube trumpet (support plates provided and welded to the channel webs by others)
- Perform ground anchor testing, and lock-off and grout all ground anchors as required.

Item	Item Description	Quan	Units	Unit Price	Total
69	Mobilization	1	LS	\$ 15,100.00	\$ 15,100.00
49	Ground Anchor (Subhorizontal)	17	EA	\$ 8,025.00	\$ 136,425.00
TOTAL =					\$ 151,525.00

NOTE: Above prices are based on continuous drilling.

**EXCLUSIONS:**

- All rebar reinforcement.
- Structure excavation and backfill.
- Soldier pile channels, including clean and paint steel soldier piling, and support plates welded to channel webs.
- Timber lagging and geocomposite drains.
- Drill hole (crib wall), 3" drain holes through existing crib wall facing stringers (item 62).
- All back-forms and forming if required. Sandblasting (or pressure washing).
- Forming of piles for lean concrete backfill above top of drilled hole, if above grade.
- Plans, permits, property survey, inspections, inspectors, monitoring, monitoring of existing slope and facilities, noise monitoring and all environmental monitoring, 3rd-party testing, core testing, coring, reporting to authorities.
- Traffic control and lane closures.
- Field painting of steel soldier pile beams with final (or finish) coats (including touch-up) after pile installation and soldier pile wall excavation.
- Temporary and permanent railings, concrete drainage gutter, concrete barriers and slabs, CIP concrete.
- Pot Holing, location, relocation, support or removal of utilities, underground & overhead as required by DTDS.
- Continuous removal of drill spoils, concrete, and grout as required by DTDS.
- Site clearing and grubbing, grading and compaction other than described in the scope of work.
- Removal of or drilling through existing man-made objects.
- Hoisting or lifting of materials or equipment other than in scope of work.
- Repair and/or replacement of pavements and existing site improvements.

PRICE CUT

*Handwritten signature*

Drill Tech Drilling & Shoring, Inc. is an Equal Opportunity Employer  
2200 Wymore Way - Antioch, CA 94509-8548 - (925) 978-2060 - Fax: (925) 978-2063

**Spencer Electric**

P.O. Box 42  
Cutten, CA 95534

CA License #917603  
707-496-2996

mdssparky@shcgloba.net

DOT-01-0B03204

**Proposal**

Date	Proposal No.
11/7/15	1005

JOB

Addenda #1  
Ack.

NOV 09 2015

Project	
Description	Total
Bid Item #7  Small Business #1732883 DIR #1000000028  Excludes: Bonding (3% if wanted), permits, fees, fuel, temp K rail or crash cushions for electrical equipment if needed, traffic control (10 days for install, 2 days for removal),  All minor maintenance of systems by prime including filters, oil, generator tests.  This quote is for 160 consecutive working days. rental fees will apply if job goes into suspension or exceeds the 160 days at a rate of \$120.00 a day.  Payment will be 75% on install and 25% on removal.  Generators average LPG consumption .7 gallons per hour.	153,000.00
<b>Total</b>	<b>\$153,000.00</b>

We propose hereby to furnish material and labor-complete in accordance with the above specifications for the sum of:

\$ 153,000.00 Dollars

with payments to be made as follows: 75% on install 25% on removal

any alteration or deviation from above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

RESPECTFULLY SUBMITTED

Note - this proposal may be withdrawn by us if not accepted within 90 days.

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

DATE OF ACCEPTANCE \_\_\_\_\_

SIGNATURE \_\_\_\_\_

# APEX FENCE CO., INC.

Since 1970

A.LIC.269127/NV.LIC.0022365  
9896 ALEXANDER AVE.  
P.O. BOX 545  
ANDERSON, CA 96007

**SBE NO. 1760531**

**UNION CONTRACTOR**

**HUB ZONE CERTIFIED**

TELEPHONE 530-365-3316  
FAX 530-365-5478  
BOND RATE 1%  
DIR # 1000007379

QUOTATION: CONTRACT NO. 01-0B3204; FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD. IN DISTRICT 01 ON ROUTE 199

BID DATE: November 10, 2015

NOV 10 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, WITH NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT HELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS QUOTE SHALL APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.


ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	3750	LB	TREATED WOOD WASTE	\$1.00	\$3,750.00
23	260	LF	REMOVE GUARDRAIL	\$30.00	\$7,800.00
64	2	EA	TRANSITION RAILING (TYPE WB-31)	\$5,000.00	\$10,000.00
65	2	EA	ALTERNATIVE IN LINE TERMINAL SYSTEM	\$4,500.00	\$9,000.00

INCLUDES (2) MOVE INS, ADDITIONAL MOVE INS ARE \$5,000.00 EACH

ESTIMATED TRAFFIC DAYS (2)

- PRIME TO PROVIDE WATER AND TEMPORARY YARD
- ITEMS DON'T INCLUDE CLEARING OR GRUBBING
- ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS
- ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER
- PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.

**TOTAL \$30,550.00**

TERELY  
FENCE CO., INC.  
  
PARTNER/VICE-PRESIDENT  
GENERAL SUPERINTENDENT

NOV 10 2015



CIDH (PIERS) Drill Only DIR # 1000001271

Attn: Estimating Date: 11/10/2015 Project: 01-0B3204 Location: ROUTE 199 NR Patrick Creek, Del Norte Co, CA.

Table with 6 columns: Item No., Item Description, Unit Measure, Estimated Quantity, Unit Price, Item Total. Rows include 24" Drilled Hole and 30" Drilled Hole.

\$91,230.00

- 1. Provide and place shaft stabilization to advance shafts only
2. Set Steel supplied by others at time of drilling, (piers only)
3. Align, Plumb, and Brace Steel / VIP's by PCDC (piers only)
4. Supply and maintain Tanks (for PCDC use)
5. Supply and Place concrete by PCDC (piers only)
6. Place concrete supplied by others
7. Removal / Responsible for drill spoils by PCDC
8. Safe vertical access at 55' feet high and safe horizontal access for 12' feet wide drilling equipment with 30" tail swing and 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps, benches, cleaning of roads, supply and maintenance of concrete wash outs by others for PCDC concrete trucks and pumps.
9. This quotation is based on performing our work in 1 continuous day time, uninterrupted operation(s) with only 1 move on and off site per rig. Each additional move will be charged at \$10,500.00
10. Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.

11. Remarks: EXERCISE CAUTION in pre-excavating footings / grade beams or any other type cuts as they may prevent drill rig access, and or be destroyed.

12. Note terms and conditions on attached page/s. Proposed by:

X Chris Sykes Title: VP

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407 PH 707-778-8316 Lic 539855 A, C-57

DIR # 1000001271

NOV 10 2015

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail.

**PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS**

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drilling's scope of work.
4. Removal and disposal of all drill spoils and drill fluids so as not to interfere with or impede the progress of the drilling operation.
5. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
6. Water and electrical power and concrete wash out area within 50' of any work location and sanitary facilities will be made available by others for PCDC.
7. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
8. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
9. Shafts will be drilled with standard augers, unless otherwise herein specified. When the auger hits a refusal point, or is unable to continue, drilling will halt. Drilling beyond the refusal point will be charged on a time and materials basis at PCDC's standard hourly rate. Refusal as defined herein is being unable to advance the drilled shaft more than one foot in five minute periods.
10. If reinforcing steel is to be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations by others at no cost the drilling subcontractor. Including all bending of bars in order to use casing.
11. Any shafts that required casing to be installed and extracted, to complete drilling of any shaft or to satisfy the requirements of the soils engineer will be charged as EXTRA. Additional equipment required in loading, unloading, transporting, installing, extracting, and cleaning steel casings shall be charged on a time and materials basis at PCDC's standard hourly rates, unless otherwise herein specified.
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on owner's plans and specifications for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicated by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances will be charged interest at the maximum amount provided by law. No retention shall be withheld from the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional insureds under PCDC's existing insurance will be charged at cost.
20. Contractor shall schedule concrete and pump in conjunction with PCDC's daily schedule so as not incur stand-by time for PCDC's man and equipment
21. PCDC is not liable for any concrete over break, stand-by time or unused concrete having to be sent back and/or rejected.
22. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contractor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
23. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

**IF YOUR COMPANY REQUIRES A "WORKERS COMPENSATION WAIVER OF SUBROGATION" THERE WILL BE AN ADDED COST**

Authorized Sign: \_\_\_\_\_ Date \_\_\_\_\_

Authorized by Print: \_\_\_\_\_

Sign: \_\_\_\_\_



Harris Rebar Northern California Inc.

355 S. Vasco Rd.  
Livermore, CA 94550

Ph (925) 373-0733  
Fax (925) 373-0136

Proposal No: Est # 55809

Proposal Date: 11/10/2015

*This proposal is valid for  
30 days from date shown above.*

# BID PROPOSAL

## SECTION I - GENERAL INFORMATION

Proposal to: General Contractor

Project Name: Hwy 199

Attn: \_\_\_\_\_

Ref. No.: 01-0B3204

Address: Del Norte County (near Patrick Creek)

Drwgs Quoted: Sheets 1 - 51, dated June 15, 2015

Specs: Yes

Addendums: 1

## SECTION II - SCOPE OF WORK

> Reinforcing Steel, Furnished and Installed

## SECTION III - PRICES

*NOTE: Taxes are INCLUDED in prices shown.*

Bid Item	Description	Qty	Unit	Unit Price	Total
55F	Structural Concrete, Barrier Slab FPQ	64.00	CYD	353.0000	\$22,592.00
57F	Bar Reinforcing Steel (Retaining Wall) FPQ	11,200.00	LB	1.3900	\$15,568.00
66F	Concrete Barrier (Type 80 Modified) FPQ	178.00	FT	101.0000	\$17,978.00

1/21  
100%  
1.15.5

Total Reinforcing Items= \$56,138.00

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

## SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through 6/30/2016 , ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 7/1/2016 , ADD \$0.04 /per pound each six (6) months thereafter.

- 2 \_\_\_\_\_
- 3 \_\_\_\_\_
- 4 \_\_\_\_\_
- 5 \_\_\_\_\_
- 6 \_\_\_\_\_
- 7 \_\_\_\_\_
- 8 \_\_\_\_\_
- 9 \_\_\_\_\_
- 10 \_\_\_\_\_
- 11 \_\_\_\_\_
- 12 \_\_\_\_\_
- 13 \_\_\_\_\_
- 14 \_\_\_\_\_
- 15 \_\_\_\_\_
- 16 \_\_\_\_\_
- 17 \_\_\_\_\_

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER**

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chaining, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modelling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings,
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

**SECTION VI - TERMS AND CONDITIONS**

- 1 Terms of Sale: Payment Terms - Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 Acceptance: Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 Schedule: Sellers price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries, Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 Back Charges/Shipping Discrepancies: No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 Safety: Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant implement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 Insurance: General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 Project/Owner Information: Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

NOV 10 2015

**Harris Rebar Northern California Inc.**

**355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733**

**SECTION VII - CONDITIONS OF SALE EXCLUDED:**

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others ("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

**SECTION VIII - ACCEPTANCE**

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: \_\_\_\_\_  
 By: \_\_\_\_\_  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_

Seller: Harris Rebar Northern California Inc.  
 By: \_\_\_\_\_  
 Richard Bright  
 Title: Estimating Manager  
 Date: \_\_\_\_\_

NOV 10 2015

# Miller Farms

## NURSERY INC.

Landscape • Excavation • Fencing • Power Equipment Sales & Service  
Irrigation Systems • Nursery & Landscape Materials

November 3, 2015


*"Grow With Us"*

NOV 05 2015

Caltrans Contract # 01-0B3204

Mobilization	\$ 500.00
<b>Bid Item</b>	
#36, Wood mulch 6 cy @ \$70/yd.	\$ 420.00
#37, Rolled erosion control 1750 sq. ft. @ \$0.53	\$ 927.50
#38, Hydromulch 3850 sq. ft. @ \$0.14/sq. ft.	\$ 539.00
#39, Fiber rolls 320 ' @ \$3.26/ft.	\$1,043.20
#40, Straw 2100 sq. ft. @ \$0.15/sq. ft.	\$ 315.00
#41, Hydroseed 3850 sq. ft. @ \$0.20/sq. ft.	\$ 770.00
<b>Total</b>	<b>\$4,514.70</b>

1- Addenda noted



**M&S Environmental Landscapes, Inc.**  
 12192 Mac's Road  
 Redding, CA 96003  
 530-241-1418 FAX 530-241-9647  
 DIR Registration No. 1000010084  
 CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030736

NOV 10 2015

11/10/15

Bid For - Del Norte County Near Patrick Creek

Cal-trans # 01-0B3204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
36	Wood Mulch	CY	6	200.00	\$ 1,200.00
37	Rolled Erosion Control Netting	SQFT	1750	1.55	\$ 2,712.50
38	Hydromulch	SQFT	3850	0.90	\$ 3,465.00
39	Fiber Rolls	LF	320	6.50	\$ 2,080.00
40	Straw	SQFT	2100	0.40	\$ 840.00
41	Hydroseed	SQFT	3850	1.10	\$ 4,235.00

**ADDITIONAL BID NOTES** **TOTAL** \$ 14,532.50

Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.  
 Traffic control to be provided by Prime contractor. Bid valid for 60 days.  
 Each move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$750 each.  
 Estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.  
 Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.  
 Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.  
 Liability to Local 185 Laborers Union.  
 If you have any questions please call our office.

J Smith

Back To Query Form

Search Returned 1 Records **NOV 10 2015**

Wed Jan 20 10:22:42 PST 2010

**Query Criteria**  
Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Billing Address Line1	
Billing Address Line2	
Billing City	
Billing State	
Billing Zip Code1	
Billing Zip Code2	
Certification Type	SMBE
Mail	mendesviro@aol.com
Area Code	( 530 )
Phone Number	241-1418
Exchange Area Code	( 530 )
Exchange Phone Number	241-8847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
BE NAICS	238910; 561730;
DBE NAICS	
Work Codes	C0920 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2085 IRRIGATION SYSTEM;
Businesses	C27 Landscaping Contractor;
Gender	M
Ethnicity	HISPANIC
Firm Type	SMBE

Back To Query Form

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002  
 P.O. BOX 494520, REDDING, CA., 96049  
 530-223-9322, Fax 530-223-9222, License # 930684  
 MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS  
 DIR # 1000008025



## PROPOSAL

To: General Contractors

Attn:

Project: CT 01-0B3204

Date: 11/10/2015

Bid date: 11/10/2015

Item	Description	Quantity	UM	Unit Price	Amount
28	CPACP	620	SQYD	\$ 17.51	\$ 10,856.20
43	Hot Mix Asphalt (Type A)	180	TON	\$ 216.19	\$ 38,914.20
44	Hot Mix Asphalt (Leveling)	20	TON	\$ 282.28	\$ 5,645.60
45	Hot Mix Asphalt (Open Grade)	130	TON	\$ 239.69	\$ 31,159.70
46	Geosynthetic Pavement Interlayer	200	sqyd	\$ 33.66	\$ 6,732.00
48	Tack Coat	0.3	TON	\$ 2,171.13	\$ 651.34
69	Mobilization	1	LS	\$ 7,237.17	\$ 7,237.17
				<b>Total:</b>	<b>\$ 101,196.21</b>

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
  - Payment to be made 15 days after work is completed
  - Price includes furnishing and installation unless otherwise noted.
  - All Work to be available upon mobilization to site and performed consecutively
  - 1 Mobilization included for our work
  - Quote is non seperable.
  - Excludes Traffic Control

- cc.
- Bonds
  - Permits
  - Fees
  - Striping
  - Staking
  - Engineering
  - Referencing

Respectively Submitted,  
**Tyler Rhoades**  
 Estimator

NOV 10 2015

Good Faith Efforts

Documentation

#'s 4, 5, 6, 7 & 8

Advertising, Solicitation & Agency

Back-Up

Addressee	Start Time	Time	Prints	Result	Note
92212140	09-28 11:40	00:01:18	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, TEL:RX From TEL, NS:Other Error, CONT:Continue, No Ans:No Answer, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PE:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL:RX From TEL, NS:Other Error, CONT:Continue, No Ans:No Answer, Refuse: Receipt Refused, Busy: Busy, H-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

SEP 28 2015

221-2140

Listing Only  Place Ad

**AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM**

**LISTING ONLY**

Date \_\_\_\_\_ Time \_\_\_\_\_

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment: \_\_\_\_\_  
Failed amount \$ \_\_\_\_\_  
Late Received \_\_\_\_\_

Bulletin

Listing Was Done: \_\_\_\_\_  
Ad Was Done: \_\_\_\_\_

**LISTING & AD**

Date 9/28/15 Time 12:30 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769869 A

Per: \_\_\_\_\_  
Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thank!

Job Location: Del Norte County

Job Name: Construct Soldier Pile Wall

Job Number: \_\_\_\_\_  
Contract #: 01-0B3204

Bid Date: 9/28/2015 Time: 2:00 PM

Place Ad on These Dates: \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Time: \_\_\_\_\_

# AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

## LISTING ONLY

## LISTING & AD

Date \_\_\_\_\_ Time \_\_\_\_\_

Date 9/28/15 Time 12:30 PM

Company Name:  
J. F. Shea Construction, Inc.

Company Name:  
J. F. Shea Construction, Inc.

Phone:  
530) 246-4292

Address:  
P. O. Box 494519

Fax:  
530) 246-9940

City, State, Zip:  
Redding, Ca. 96049-4519

Contact Person: \_\_\_\_\_

Phone:  
530) 246-4292

Job Location: \_\_\_\_\_

Fax:  
530) 246-9940

Job Name: \_\_\_\_\_

License #:  
769989 A

Job Number: \_\_\_\_\_

Per: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Contact Person: Stacy Dutra

Job Location: \_\_\_\_\_

Place Ad on These Dates:  
ASAP - please run until bid date, thanks!

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Job Location:	<u>Del Norte County</u>
Job Name:	<u>Construct Soldier Pile Wall</u>
Job Number:	<u>Contract #: 01-0B3204</u>
Bid Date:	<u>9/28/2015</u> Time: <u>2:00 PM</u>

Members \$20/Week Non-Members \$40/Week

Place Ad on These Dates: \_\_\_\_\_

### Non-Member Payment

Payment:  
Failed  
Amount \$ \_\_\_\_\_  
Date Received \_\_\_\_\_

### Bulletin

Listing Was Done: \_\_\_\_\_  
Ad Was Done: \_\_\_\_\_

Job Location:	_____
Job Name:	_____
Job Number:	_____
Bid Date:	_____ Time: _____

REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Construct Soldier Pile Wall  
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR  
PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD  
Del Norte County  
Contract #: 01-0B3204  
Engineers Estimate: \$1,580,000.00  
Bid Date: 11/10/2015 @ 2 PM  
Goal: 15 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	36	WOOD MULCH
2	CONSTRUCTION AREA SIGNS	37	ROLLED EROSION CONTROL PRODUCT
3	TRAFFIC CONTROL SYSTEM		(NETTING)
4	TEMPORARY PAVEMENT MARKING (PAINT)	38	HYDROMULCH
5	TEMPORARY TRAFFIC STRIPE (PAINT)	39	FIBER ROLLS
6	CHANNELIZER (SURFACE MOUNTED)	40	STRAW
7	TEMPORARY SIGNAL SYSTEM	41	HYDROSEED
8	PORTABLE CHANGEABLE MESSAGE SIGN	42	CLASS 2 AGGREGATE BASE (CY)
(LS)		43	HOT MIX ASPHALT (TYPE A)
9	TEMPORARY RAILING (TYPE K)	44	HOT MIX ASPHALT (LEVELING)
10	TEMPORARY CRASH CUSHION SYSTEM	45	HOT MIX ASPHALT-OPEN GRADED (OPEN
11	JOB SITE MANAGEMENT		GRADED FRICTION COURSE)
12	PREPARE WATER POLLUTION CONTROL	46	GEOSYNTHETIC PAVEMENT INTERLAYER
PROGRAM			(PAVING FABRIC)
13	TEMPORARY COVER	47	CENTERLINE RUMBLE STRIP
14	TEMPORARY CHECK DAM	48	TACK COAT
15	TEMPORARY DRAINAGE INLET PROTECTION	49	GROUND ANCHOR (SUBHORIZONTAL)
16	TEMPORARY REINFORCED SILT FENCE	50	STEEL SOLDIER PILE (W 16 X 67)
17	STREET SWEEPING	51	STEEL SOLDIER PILE (2-C 15 X 50)
18	TEMPORARY CONCRETE WASHOUT	52	24" DRILLED HOLE
19	TEMPORARY FENCE (TYPE ESA)	53	30" DRILLED HOLE
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC	54 (F)	STRUCTURAL CONCRETE, RETAINING WALL
STRIPE (HAZARDOUS WASTE)		55 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
21	TREATED WOOD WASTE	56 (F)	RANDOM ROCK TEXTURE
22	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	57 (F)	BAR REINFORCING STEEL (RETAINING WALL)
23	REMOVE GUARDRAIL	58 (F)	TIMBER LAGGING
24	REMOVE PAINTED TRAFFIC STRIPE	59	CLEAN AND PAINT STEEL SOLDIER PILING
25	REMOVE PAINTED PAVEMENT MARKING	60	PREPARE AND STAIN CONCRETE
26	REMOVE PAVEMENT MARKER	61	GEOCOMPOSITE DRAIN
27	RESET ROADSIDE SIGN (ONE POST)	62	DRILL HOLE (CRIB WALL)
28	COLD PLANE ASPHALT CONCRETE	63	CLASS 1 PERMEABLE MATERIAL, TYPE B
PAVEMENT		64	TRANSITION RAILING (TYPE WB-31)
29	CLEARING AND GRUBBING (LS)	65	ALTERNATIVE IN-LINE TERMINAL SYSTEM
30	ROADWAY EXCAVATION	66 (F)	CONCRETE BARRIER (TYPE 80 MODIFIED)
31	SHOULDER BACKING	67	4" THERMOPLASTIC TRAFFIC STRIPE
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE		(ENHANCED WET NIGHT VISIBILITY)
WALL)		68	PAVEMENT MARKER (RETROREFLECTIVE-
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)		RECESSED)
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)	69	MOBILIZATION
35 (F)	LEAN CONCRETE BACKFILL		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

SEP 28 2015

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:  
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Construct Soldier Pile Wall - FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE  
COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD  
Contract No. 01-0B3204 - Engineer's Estimate: \$1,580,000.00 - Goal: 15% DBE  
BID DATE: 11/10/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMP PAVEMENT MARKING (PAINT); TEMP TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMP SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMP RAILING (TYPE K); TEMP CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMP COVER; TEMP CHECK DAM; TEMP DRAINAGE INLET PROTECTION; TEMP REINFORCED SILT FENCE; STREET SWEEPING; TEMP CONCRETE WASHOUT; TEMP FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (DAY); REMOVE GUARDRAIL; REMOVE PAINTED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RESET ROADSIDE SIGN (ONE POST); COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; WOOD MULCH; ROLLED EROSION CONTROL PRODUCT (NETTING); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); HOT MIX ASPHALT (LEVELING); HOT MIX ASPHALT OPEN GRADED (OPEN GRADED FRICTION COURSE); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP; TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (W 16 X 67); STEEL SOLDIER PILE (2-C 15 X 50); 24" DRILLED HOLE; 30" DRILLED HOLE; STRUCTURAL CONCRETE, RETAINING WALL; STRUCTURAL CONCRETE, BARRIER SLAB; RANDOM ROCK TEXTURE; BAR REINFORCING STEEL (RETAINING WALL); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; GEOCOMPOSITE DRAIN; DRILL HOLE (CRIB WALL); CLASS 1 PERMEABLE MATERIAL, TYPE B; TRANSITION RAILING (TYPE WB-31); ALTERNATIVE IN-LINE TERMINAL SYSTEM; CONCRETE BARRIER (TYPE 80 MODIFIED); 4' THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



DATES PUBLISHED



10/1/15, 10/8/15, 10/15/15, 10/22/15,

10/15/15, 10/12/15, 10/19/15, 10/26/15,

10/29/15, 11/5/15  
TRADE PUBLICATION

11/2/15, 11/9/15  
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

TX Result Report

P 1  
 09/28/2015 11:43  
 Serial No. A2X0011000268  
 TC: 829498

Addressee	Start Time	Time	Prints	Result	Note
918584873500	09-28 11:42	00:00:51	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 DPG:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSAC:CSAC,  
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
 FCODE:IF-Code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over,  
 PWR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

SEP 28 2015

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project* Construct Soldier Pile Wall *	
Project Number Contract #: 01-0B3204	Project Location Del Norte County
Bid Date and Time 11/10/2015 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4092	Fax (530) 246-9940
Additional Information - SEE ATTACHED -  GOAL: 15% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

**\$48.00**

\$24.00 each insertion - min 2

**Publishing Dates & Advertising Deadlines**

We publish every Monday and Thursday  
 To place an ad in Monday's Minority Bidder's Bulletin  
 the deadline is 4:00 P.M. on Friday  
 To Place an ad in Thursday's Construction Update  
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project \* Construct Soldier Pile Wall \*

Project Number  
Contract #: 01-0B3204

Project Location Del Norte County

Bid Date and Time  
11/10/2015 @ 2:00 PM

Respond By  
ASAP

Company Name  
J.F. SHEA CONSTRUCTION

Contact Name  
Stacy Dutva

Address/City/State/Zip  
P.O. BOX 494519 REDDING, CA. 96049

Phone  
(530) 246-4292

Fax  
(530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 15% DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Construct Soldier Pile Wall  
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR  
PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD

Del Norte County  
Contract #: 01-0B3204  
Engineers Estimate: \$1,580,000.00  
Bid Date: 11/10/2015 @ 2 PM  
Goal: 15 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	36	WOOD MULCH
2	CONSTRUCTION AREA SIGNS	37	ROLLED EROSION CONTROL PRODUCT
3	TRAFFIC CONTROL SYSTEM		(NETTING)
4	TEMPORARY PAVEMENT MARKING (PAINT)	38	HYDROMULCH
5	TEMPORARY TRAFFIC STRIPE (PAINT)	39	FIBER ROLLS
6	CHANNELIZER (SURFACE MOUNTED)	40	STRAW
7	TEMPORARY SIGNAL SYSTEM	41	HYDROSEED
8	PORTABLE CHANGEABLE MESSAGE SIGN	42	CLASS 2 AGGREGATE BASE (CY)
(LS)		43	HOT MIX ASPHALT (TYPE A)
9	TEMPORARY RAILING (TYPE K)	44	HOT MIX ASPHALT (LEVELING)
10	TEMPORARY CRASH CUSHION SYSTEM	45	HOT MIX ASPHALT-OPEN GRADED (OPEN
11	JOB SITE MANAGEMENT		GRADED FRICTION COURSE)
12	PREPARE WATER POLLUTION CONTROL	46	GEOSYNTHETIC PAVEMENT INTERLAYER
PROGRAM			(PAVING FABRIC)
13	TEMPORARY COVER	47	CENTERLINE RUMBLE STRIP
14	TEMPORARY CHECK DAM	48	TACK COAT
15	TEMPORARY DRAINAGE INLET PROTECTION	49	GROUND ANCHOR (SUBHORIZONTAL)
16	TEMPORARY REINFORCED SILT FENCE	50	STEEL SOLDIER PILE (W 16 X 67)
17	STREET SWEEPING	51	STEEL SOLDIER PILE (2-C 15 X 50)
18	TEMPORARY CONCRETE WASHOUT	52	24" DRILLED HOLE
19	TEMPORARY FENCE (TYPE ESA)	53	30" DRILLED HOLE
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC	54 (F)	STRUCTURAL CONCRETE, RETAINING WALL
STRIPE (HAZARDOUS WASTE)		55 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
21	TREATED WOOD WASTE	56 (F)	RANDOM ROCK TEXTURE
22	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	57 (F)	BAR REINFORCING STEEL (RETAINING WALL)
23	REMOVE GUARDRAIL	58 (F)	TIMBER LAGGING
24	REMOVE PAINTED TRAFFIC STRIPE	59	CLEAN AND PAINT STEEL SOLDIER PILING
25	REMOVE PAINTED PAVEMENT MARKING	60	PREPARE AND STAIN CONCRETE
26	REMOVE PAVEMENT MARKER	61	GEOCOMPOSITE DRAIN
27	RESET ROADSIDE SIGN (ONE POST)	62	DRILL HOLE (CRIB WALL)
28	COLD PLANE ASPHALT CONCRETE	63	CLASS 1 PERMEABLE MATERIAL, TYPE B
PAVEMENT		64	TRANSITION RAILING (TYPE WB-31)
29	CLEARING AND GRUBBING (LS)	65	ALTERNATIVE IN-LINE TERMINAL SYSTEM
30	ROADWAY EXCAVATION	66 (F)	CONCRETE BARRIER (TYPE 80 MODIFIED)
31	SHOULDER BACKING	67	4" THERMOPLASTIC TRAFFIC STRIPE
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE		(ENHANCED WET NIGHT VISIBILITY)
WALL)		68	PAVEMENT MARKER (RETROREFLECTIVE-
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)		RECESSED)
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)	69	MOBILIZATION
35 (F)	LEAN CONCRETE BACKFILL		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

TX Result Report

P 1  
 09/28/2015 11:44  
 Serial No. A2X0011000268  
 TC: 829499

Addressee	Start Time	Time	Prints	Result	Note
918006422437	09-28 11:43	00:00:52	002/002	OK	

**Note** TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 DPS:Page Separation TX, MIX:Mixted Original TX, CALL:Manual TX, CSAC:CSAC,  
 FWD:Forward, P:IPC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original,  
 FCODE:IF-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

**Result** OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX From TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOUR:Receiving length Over,  
 POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

SEP 28 2015

Reed Construction Data

**Fax 800-642-2437**

To Be Listed As A Bidder In  
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
11/10/15 2:00 PM	Caltrans	Contract # 01-0B3204	* Construct Soldier Pile Wall * Del Norte County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

tel: (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

# Fax 800-642-2437

To Be Listed As A Bidder in  
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
11/10/15 2:00 PM	Caltrans	Contract # 01-0B3204	* Construct Soldier Pile Wall * Del Norte County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

REQUEST FOR QUALIFIED UDBE/DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Construct Soldier Pile Wall  
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR  
PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD  
Del Norte County  
Contract #: 01-0B3204  
Engineers Estimate: \$1,580,000.00  
Bid Date: 11/10/2015 @ 2 PM  
Goal: 15 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	36	WOOD MULCH
2	CONSTRUCTION AREA SIGNS	37	ROLLED EROSION CONTROL PRODUCT (NETTING)
3	TRAFFIC CONTROL SYSTEM	38	HYDROMULCH
4	TEMPORARY PAVEMENT MARKING (PAINT)	39	FIBER ROLLS
5	TEMPORARY TRAFFIC STRIPE (PAINT)	40	STRAW
6	CHANNELIZER (SURFACE MOUNTED)	41	HYDROSEED
7	TEMPORARY SIGNAL SYSTEM	42	CLASS 2 AGGREGATE BASE (CY)
8	PORTABLE CHANGEABLE MESSAGE SIGN	43	HOT MIX ASPHALT (TYPE A)
(LS)		44	HOT MIX ASPHALT (LEVELING)
9	TEMPORARY RAILING (TYPE K)	45	HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)
10	TEMPORARY CRASH CUSHION SYSTEM	46	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
11	JOB SITE MANAGEMENT	47	CENTERLINE RUMBLE STRIP
12	PREPARE WATER POLLUTION CONTROL PROGRAM	48	TACK COAT
13	TEMPORARY COVER	49	GROUND ANCHOR (SUBHORIZONTAL)
14	TEMPORARY CHECK DAM	50	STEEL SOLDIER PILE (W 16 X 67)
15	TEMPORARY DRAINAGE INLET PROTECTION	51	STEEL SOLDIER PILE (2-C 15 X 50)
16	TEMPORARY REINFORCED SILT FENCE	52	24" DRILLED HOLE
17	STREET SWEEPING	53	30" DRILLED HOLE
18	TEMPORARY CONCRETE WASHOUT	54 (F)	STRUCTURAL CONCRETE, RETAINING WALL
19	TEMPORARY FENCE (TYPE ESA)	55 (F)	STRUCTURAL CONCRETE, BARRIER SLAB
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	56 (F)	RANDOM ROCK TEXTURE
21	TREATED WOOD WASTE	57 (F)	BAR REINFORCING STEEL (RETAINING WALL)
22	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	58 (F)	TIMBER LAGGING
23	REMOVE GUARDRAIL	59	CLEAN AND PAINT STEEL SOLDIER PILING
24	REMOVE PAINTED TRAFFIC STRIPE	60	PREPARE AND STAIN CONCRETE
25	REMOVE PAINTED PAVEMENT MARKING	61	GEOCOMPOSITE DRAIN
26	REMOVE PAVEMENT MARKER	62	DRILL HOLE (CRIB WALL)
27	RESET ROADSIDE SIGN (ONE POST)	63	CLASS 1 PERMEABLE MATERIAL, TYPE B
28	COLD PLANE ASPHALT CONCRETE	64	TRANSITION RAILING (TYPE WB-31)
PAVEMENT		65	ALTERNATIVE IN-LINE TERMINAL SYSTEM
29	CLEARING AND GRUBBING (LS)	66 (F)	CONCRETE BARRIER (TYPE 80 MODIFIED)
30	ROADWAY EXCAVATION	67	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
31	SHOULDER BACKING	68	PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	69	MOBILIZATION
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)		
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)		
35 (F)	LEAN CONCRETE BACKFILL		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax:

(530) 246-9940 An Equal Opportunity Employer

**Date posted:** 09/28/2015

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 09/28/2015 12:13 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Construct Soldier Pile Wall

Bid/Contract #

01-0B3204

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte County, CA

Bid Date

11/10/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22

CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE  
GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE  
PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER  
27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT  
CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30  
ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F)  
STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F)  
STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE  
BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE  
BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL  
PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40  
STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43  
HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45  
HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION  
COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING  
FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49  
GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED  
HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE,  
RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER  
SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING  
STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND  
PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN  
CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB  
WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE  
TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80  
MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED  
WET NIGHT VISIBILITY) 68 PAVEMENT MARKER  
(RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 09/28/2015 12:13 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Construct Soldier Pile Wall

Bid/Contract #

01-0B3204

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte County, CA

Bid Date

11/10/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22

CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE  
 GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE  
 PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER  
 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT  
 CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30  
 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F)  
 STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F)  
 STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE  
 BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE  
 BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL  
 PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40  
 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43  
 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45  
 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION  
 COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING  
 FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49  
 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED  
 HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE,  
 RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER  
 SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING  
 STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND  
 PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN  
 CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB  
 WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE  
 TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80  
 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED  
 WET NIGHT VISIBILITY) 68 PAVEMENT MARKER  
 (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor.  
 Subcontractors must possess a current contractor's license, insurance  
 coverage and worker's compensation for the entire length of the  
 contract. All subcontractors will be required to sign our standard  
 Subcontract Agreement. 100% payment and performance bonds may  
 be required. Please call if you need assistance in obtaining insurance,  
 bonding, equipment, materials and/or supplies. Plans and specifications  
 can be viewed at our office located at 17400 Clear Creek Road,  
 Redding, Ca. 96001 or call for any additional needed project  
 information. J. F. Shea Construction Inc. intends to work cooperatively  
 with all qualified firms seeking work on this project. We are an equal  
 opportunity employer and will work with any interested subcontractor to  
 identify opportunities to break items into economically feasible  
 packages. Women and Minority Employees are encouraged to apply. J.  
 F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA  
 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal  
 Opportunity Employer

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on  
 09/28/2015 12:13 PM.

---

**J. F. Shea Construction, Inc. is seeking  
DBE s in NEAR PATRI...  
[dbegoodfaith.com/ads/Construct-...](http://dbegoodfaith.com/ads/Construct-...)**

12:09 PM - 28 Sep 2015

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

---

## Certification Count

Disadvantaged Business Enterprise (DBE) - 50

- Minority-Owned (MBE) - 28
- Women-Owned (WBE) - 22

**TOTAL SOLICITED - 50**

## 6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 625-5423	2015-09-28 14:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2015-11-03 14:31:42	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2015-11-05 10:49:50	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(916) 645-9618	2015-09-28 14:40:42	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 645-7747	2015-11-03 14:33:53	Receptionist M	

**Comments:** May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 645-7747	2015-11-05 10:55:18	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

	<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
	aarfish@earthlink.net	2015-09-28 13:26:06	Bounced

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(415) 485-9221	2015-09-28 14:40:36	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(415) 485-2937	2015-11-03 14:35:05	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(415) 485-2937	2015-11-05 10:59:06	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

	<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
	dianawinn@abrasiveblastingervice.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 786-9081	2015-09-28 14:40:39	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-11-04 07:58:34	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**ADANTA, INC**

**828 SCHOOL STREET • NAPA, CA, 94559**

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 736-8368	2015-09-28 14:40:37	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2015-11-04 07:59:56	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2015-11-05 11:01:22	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**ALFRED CIVIL ENGINEERING, INC**

**7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610**

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) -	2015-09-28 13:41:30	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2015-11-04 08:01:29	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2015-11-05 11:03:19	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**AMLAND CORP**

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-09-28 13:26:06	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 298-4344	2015-09-28 14:42:26	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-04 08:02:12	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-05 11:04:33	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**ANCHOR SINGH PAINTING**

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2015-11-04 08:02:43	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2015-11-05 11:11:39	Estimator Y	

**Comments:** Yes, is interested. They will have a look at the fax and reply.

**APADANA ENGINEERING, INC.**

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-7721	2015-09-28 14:40:46	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-11-04 08:03:44	Receptionist N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**BAY LINE CUTTING & CORING, INC.**

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-09-28 14:40:49	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-04 08:06:03	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-05 11:28:27	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## BAYLINK ENGINEERING & CONSULTING, LLC

10 SERENA PL • AMERICAN CANYON, CA, 94503

Cert. #41505 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sanjay@baylinc.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 656-4630	2015-09-28 14:42:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2015-11-04 08:06:41	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2015-11-05 11:31:04	Unable to connect M	

**Comments:** May be bidding, not sure. Unable to connect call.

## BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 473-2749	2015-09-28 14:40:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-11-04 08:08:31	Voicemail M	

**Comments:** May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-11-05 11:32:57	DeeDee N	

**Comments:** No, not bidding. Not within their scope of work.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2015-09-28 14:40:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-04 13:04:41	Makeila M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-05 11:34:05	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 455-9626	2015-09-28 14:40:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-11-04 13:16:35	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-11-05 11:36:28	Receptionist N	

**Comments:** No, not bidding this project.

## CALIFORNIA ENVIRONMENTAL SERVICES, LLC

3170 CROW CANYON PLACE, SUITE 250 • SAN RAMON, CA, 94583

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 866-2126	2015-09-28 14:40:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2015-11-04 13:09:07	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2015-09-28 14:40:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-04 13:10:45	Darek N	

**Comments:** No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 275-9025	2015-09-28 14:40:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-11-04 13:11:34	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 366-6646	2015-09-28 14:40:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-11-04 13:13:28	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
contractor@dirtagg.com	2015-09-28 13:26:06	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(503) 669-1192	2015-09-28 14:41:01	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2015-11-04 13:14:27	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-09-28 13:26:06	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 374-6470	2015-09-28 14:41:03	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-04 13:33:28	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-05 11:38:55	Estimator	N

**Comments:** No, not bidding this project.

## DON GARCIA EXCAVATING & PAVING, INC.

**2020 E STREET • SOUTH LAKE TAHOE, CA, 96150**

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 577-0221	2015-09-28 14:41:10	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2015-11-04 13:36:13	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2015-11-05 11:41:54	Dana N	

**Comments:** No, not bidding this project.

**EAGLE ENGINEERING AND CONSTRUCTION, INC**

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-09-28 13:26:06	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 367-8282	2015-09-28 14:41:08	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-04 13:06:53	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-05 11:43:21	Curtis Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

**FRANK ZABEL TRUCKING, INC.**

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 443-4267	2015-09-28 14:41:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2015-11-04 13:07:32	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2015-11-05 11:56:26	Voicemail	M

**Comments:** May be bidding, left a voicemail with all the project details.

## GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2015-09-28 14:41:15	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2015-11-04 13:39:48	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2015-11-05 12:05:19	Voicemail	M

**Comments:** May be bidding, left a voicemail with all the project details.

## GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-09-28 14:41:19	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-11-04 13:24:15	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2015-09-28 14:41:12	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2015-11-04 13:24:52	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-3877	2015-09-28 14:41:13	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2015-11-04 13:26:37	Kelly N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**K & G CONCRETE INC**

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-09-28 14:41:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-11-04 13:27:36	Keaven Y	

**Comments:** Yes, will bid. Will send fax quote before bid date.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-11-05 12:08:51	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

**K & K CONSTRUCTION SUPPLY, INC**

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-09-28 14:42:27	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-11-04 13:28:30	Jake N	

**Comments:** No, not bidding. Too far.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**K R C SAFETY CO. INC.**

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-09-28 14:41:27	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-04 13:38:49	Claudia M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-05 12:12:27	Receptionist N	

**Comments:** No, not bidding this project.

**KA`PEL CONSTRUCTION INC.**

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2015-09-28 14:42:40	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-11-04 13:42:26	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2015-11-05 12:15:18	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-04 14:10:21	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-05 12:18:32	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 876-1111	2015-09-28 14:47:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-11-04 14:19:28	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2015-11-05 12:21:21	Lauren N	

**Comments:** No, not bidding this project.

## MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2015-09-28 14:41:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-11-04 13:40:38	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 848-3511	2015-09-28 14:41:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2015-11-04 14:22:48	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2015-11-05 12:22:57	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**NITTA EROSION CONTROL**

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2015-09-28 14:41:32	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-04 13:43:11	Val M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-05 12:29:03	Valerie M	

**Comments:** May be bidding, not sure yet. Will know closer to the bid date.

**NOR-CAL PUMP & WELL DRILLING, INC.**

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-1525	2015-09-28 14:41:41	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2015-11-04 13:44:21	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-2368	2015-09-28 14:41:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2015-11-04 13:50:06	Receptionist	N

**Comments:** No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-09-28 13:26:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2015-09-28 14:47:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-11-04 14:24:17	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-11-05 12:32:02	Voicemail	M

**Comments:** May be bidding, left a voicemail with all the project details.

**RUPERT CONSTRUCTION SUPPLY, LP**

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-09-28 14:41:41	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-04 13:53:50	Karen	Y

**Comments:** Yes, will bid. They have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-05 12:33:07	Receptionist	Y

**Comments:** Yes, will be bidding this project. They have already responded to the fax.**S.T. RHOADES CONSTRUCTION, INC.**

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-09-28 14:41:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-11-04 13:55:53	Kathy	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-11-05 12:38:06	Kathy	Y

**Comments:** Yes, will be bidding the project.

## SJR MASONRY & CONSTRUCTION

1580 CAMINO WAY • MCKINLEYVILLE, CA, 95519

Cert. #30508 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
sjrmasonry@outlook.com	2015-09-28 13:26:06	Bounced

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 832-2126	2015-09-28 14:50:01	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 839-2103	2015-11-04 13:57:22	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2015-09-28 13:26:06	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2015-09-28 14:41:41	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2015-11-04 14:01:03	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## SPENCER MASONRY

1485 BAYSHORE BLVD., #147 • SAN FRANCISCO, CA, 94124

Cert. #32266 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
spencermasonrySF@aol.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-1332	2015-09-28 14:42:51	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 467-1341	2015-11-04 14:04:10	Estimator N	

**Comments:** No, not bidding. Too far.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 988-5092	2015-09-28 14:41:45	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2015-11-04 14:26:21	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2015-11-05 12:40:00	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-09-28 13:26:06	Delivered

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(925) 405-3833	2015-09-28 14:41:58	Successful

## 1st Call Solicitation

	<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
	(925) 270-4580	2015-11-04 14:06:34	Jeff M	

**Comments:** Maybe, they have already responded to the fax.

## 2nd Call Solicitation

	<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
	(925) 270-4580	2015-11-05 12:41:53	Jeff M	

**Comments:** May be bidding, not sure. They have already responded to the fax.

## TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

	<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
	tvce@tvce.biz	2015-09-28 13:26:06	Delivered

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(530) 629-3011	2015-09-28 14:41:49	Successful

## 1st Call Solicitation

	<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
	(530) 629-3000	2015-11-04 14:31:30	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

	<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
	(530) 629-3000	2015-11-05 13:04:59	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

	<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
	robin@tullygroup.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2015-09-28 14:41:55	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2015-11-04 14:28:48	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2015-11-05 13:07:18	Unable to connect	M

**Comments:** May be bidding, not sure. Unable to connect call.

## WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2015-09-28 13:26:06	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2015-09-28 14:43:03	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-11-04 14:12:23	Mark	M

**Comments:** Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2015-11-05 13:08:50	No answer	M

**Comments:** May be bidding, not sure. No answer to call, unable to leave a message.

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2015-09-28 13:26:06	Delivered

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(530) 832-5847	2015-09-28 14:41:48	Successful

1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(530) 832-4225	2015-11-04 14:15:00	Receptionist	N

**Comments:** No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

## EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Construct Soldier Pile Wall

BID #: 01-0B3204

BID DUE DATE: 2015-11-10 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current

contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: 5302464292  
Fax: 5302469940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.  
 Tel: (530) 515-7563  
 Fax: (530) 625-5423

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID  
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-  
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL  
 NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte  
 County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 %  
 DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers  
 including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2  
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING  
 (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7  
 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY  
 RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12  
 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY  
 CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT  
 FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE  
 (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21  
 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24  
 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE  
 PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE  
 PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING  
 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE  
 WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36  
 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER  
 ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE  
 A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED  
 FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE  
 RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F)  
 STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F)  
 RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER  
 LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61  
 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE  
 BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT  
 VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:32 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A C DIKE CO  
 Tel: (916) 645-7747  
 Fax: (916) 645-9618

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:42 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A.A. RICH AND ASSOCIATES  
 Tel: (415) 485-2937  
 Fax: (415) 485-9221

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID  
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-  
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL  
 NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte  
 County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 %  
 DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers  
 including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2  
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING  
 (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7  
 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY  
 RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12  
 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY  
 CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT  
 FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE  
 (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21  
 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24  
 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE  
 PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE  
 PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING  
 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE  
 WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36  
 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER  
 ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE  
 A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED  
 FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE  
 RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F)  
 STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F)  
 RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER  
 LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61  
 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE  
 BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT  
 VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:36 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE  
 Tel: (951) 683-4692  
 Fax: (951) 786-9081

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID  
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-  
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL  
 NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte  
 County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 %  
 DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers  
 including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2  
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING  
 (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7  
 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY  
 RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12  
 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY  
 CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT  
 FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE  
 (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21  
 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24  
 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE  
 PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE  
 PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING  
 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE  
 WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36  
 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER  
 ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE  
 A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED  
 FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE  
 RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F)  
 STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F)  
 RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER  
 LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61  
 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE  
 BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT  
 VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:39 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ADANTA, INC  
 Tel: (707) 709-8894  
 Fax: (707) 736-8368

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:37 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALFRED CIVIL ENGINEERING, INC  
 Tel: (916) 235-3967  
 Fax: (916) -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 01:41:30 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: AMLAND CORP  
 Tel: (408) 929-3949  
 Fax: (408) 298-4344

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:42:26 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: ANCHOR SINGH PAINTING  
Tel: (916) 595-1837  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 01:41:30 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.  
 Tel: (415) 300-6600  
 Fax: (415) 467-7721

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

**BID DUE DATE:** 2015-11-10 at 02:00

**BID No.:** 01-0B3204

**PROJECT NAME:** Construct Soldier Pile Wall

**AGENCY NAME:** State of California Department of Transportation - Caltrans

**PROJECT LOCATION:** NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:46 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.  
Tel: (510) 527-1000  
Fax: (510) 527-0500

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:49 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: BAYLINK ENGINEERING & CONSULTING,  
LLC  
Tel: (510) 764-1710  
Fax: (707) 656-4630

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:42:33 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BC SCHMIDT CONSTRUCTION, INC.  
 Tel: (530) 473-5423  
 Fax: (530) 473-2749

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:47 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.  
 Tel: (707) 448-9402  
 Fax: (707) 448-9407

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:47 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BORG FENCE  
 Tel: (925) 455-9620  
 Fax: (925) 455-9626

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:56 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: CALIFORNIA ENVIRONMENTAL  
SERVICES, LLC  
Tel: (925) 789-7459  
Fax: (925) 866-2126

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:58 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CMC TRAFFIC CONTROL SPECIALIST  
 Tel: (415) 206-1700  
 Fax: (415) 206-1711

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:57 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: COLEMAN CONSTRUCTION  
 Tel: (707) 275-9016  
 Fax: (707) 275-9025

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:54 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.  
 Tel: (916) 371-7303  
 Fax: (866) 366-6646

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:40:54 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DIRT & AGGREGATE INTERCHANGE, INC  
 Tel: (503) 661-5093  
 Fax: (503) 669-1192

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:01 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN  
 ENTERPRISES TRUCKING & SWEEPING, I  
 Tel: (559) 370-5756  
 Fax: (559) 374-6470

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

**BID DUE DATE:** 2015-11-10 at 02:00

**BID No.:** 01-0B3204

**PROJECT NAME:** Construct Soldier Pile Wall

**AGENCY NAME:** State of California Department of Transportation - Caltrans

**PROJECT LOCATION:** NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:03 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING,  
INC.  
Tel: (530) 577-0558  
Fax: (530) 577-0221

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:10 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND  
 CONSTRUCTION, INC  
 Tel: (650) 367-8000  
 Fax: (650) 367-8282

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:08 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FRANK ZABEL TRUCKING, INC.  
 Tel: (707) 443-4277  
 Fax: (707) 443-4267

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:09 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY  
 Tel: (510) 632-5229  
 Fax: (510) 632-2315

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:15 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.  
 Tel: (707) 825-6565  
 Fax: (707) 825-6563

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:19 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC  
 Tel: (916) 333-0557  
 Fax: (916) 374-7998

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:12 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING  
ENGINEERS  
Tel: (707) 579-0388  
Fax: (707) 579-3877

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:13 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC  
 Tel: (916) 539-6652  
 Fax: (866) 878-2769

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:22 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC  
 Tel: (916) 851-0965  
 Fax: (916) 851-0999

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:42:27 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.  
 Tel: (559) 732-0393  
 Fax: (559) 732-2684

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:27 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.  
 Tel: (530) 629-3300  
 Fax: (530) 629-3300

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:42:40 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING  
 Tel: (707) 616-4340  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 01:41:30 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES  
Tel: (415) 391-1000  
Fax: (415) 876-1111

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:47:45 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC  
 Tel: (707) 825-1014  
 Fax: (707) 825-1769

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:26 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY,  
INCORPORATED  
Tel: (916) 765-9381  
Fax: (916) 848-3511

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:33 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL  
 Tel: (916) 652-7459  
 Fax: (916) 652-4376

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:32 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.  
Tel: (530) 674-5861  
Fax: (530) 674-1525

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:41 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC  
 Tel: (530) 246-2366  
 Fax: (530) 246-2368

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:31 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.  
 Tel: (925) 957-8184  
 Fax: (925) 957-8121

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:47:53 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP  
 Tel: (925) 229-5577  
 Fax: (916) 673-9737

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:41 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.  
 Tel: (530) 223-9322  
 Fax: (530) 223-9222

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SJR MASONRY & CONSTRUCTION  
 Tel: (707) 839-2103  
 Fax: (707) 832-2126

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKFILL 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:50:01 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS  
 Tel: (707) 441-8420  
 Fax: (707) 445-1856

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:41 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SPENCER MASONRY  
 Tel: (415) 467-1341  
 Fax: (415) 467-1332

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:42:51 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: STONY CREEK GENERAL ENGINEERING  
 Tel: (530) 526-3191  
 Fax: (530) 988-5092

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID  
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-  
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL  
 NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte  
 County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 %  
 DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers  
 including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2  
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING  
 (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7  
 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY  
 RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12  
 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY  
 CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT  
 FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE  
 (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21  
 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24  
 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE  
 PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE  
 PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING  
 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE  
 WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36  
 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER  
 ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE  
 A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED  
 FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE  
 RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F)  
 STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F)  
 RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER  
 LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61  
 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE  
 BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT  
 VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:45 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS  
Tel: (925) 270-4580  
Fax: (925) 405-3833

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:58 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING  
 ENGINEERS, INC  
 Tel: (530) 629-3000  
 Fax: (530) 629-3011

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID  
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-  
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL  
 NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte  
 County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 %  
 DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers  
 including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2  
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING  
 (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7  
 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY  
 RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12  
 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY  
 CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT  
 FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE  
 (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21  
 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24  
 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE  
 PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE  
 PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING  
 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE  
 WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36  
 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER  
 ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE  
 A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED  
 FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE  
 RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W  
 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F)  
 STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F)  
 RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER  
 LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61  
 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64  
 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE  
 BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT  
 VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current  
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All  
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:49 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TULLY CONSULTING GROUP  
 Tel: (707) 693-1926  
 Fax: (707) 471-0318

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:55 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES  
 Tel: (707) 834-4992  
 Fax: (707) 768-3386

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:43:03 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.  
 Tel: (530) 832-4225  
 Fax: (530) 832-5847

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-11-10 at 02:00

BID No.: 01-0B3204

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD,  
 Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD Del Norte County Contract #: 01-0B3204 Engineers Estimate: \$1,580,000.00 Bid Date: 11/10/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY RAILING (TYPE K) 10 TEMPORARY CRASH CUSHION SYSTEM 11 JOB SITE MANAGEMENT 12 PREPARE WATER POLLUTION CONTROL PROGRAM 13 TEMPORARY COVER 14 TEMPORARY CHECK DAM 15 TEMPORARY DRAINAGE INLET PROTECTION 16 TEMPORARY REINFORCED SILT FENCE 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 23 REMOVE GUARDRAIL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE PAVEMENT MARKER 27 RESET ROADSIDE SIGN (ONE POST) 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 SHOULDER BACKING 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 WOOD MULCH 37 ROLLED EROSION CONTROL PRODUCT (NETTING) 38 HYDROMULCH 39 FIBER ROLLS 40 STRAW 41 HYDROSEED 42 CLASS 2 AGGREGATE BASE (CY) 43 HOT MIX ASPHALT (TYPE A) 44 HOT MIX ASPHALT (LEVELING) 45 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 46 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 47 CENTERLINE RUMBLE STRIP 48 TACK COAT 49 GROUND ANCHOR (SUBHORIZONTAL) 50 STEEL SOLDIER PILE (W 16 X 67) 51 STEEL SOLDIER PILE (2-C 15 X 50) 52 24" DRILLED HOLE 53 30" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) RANDOM ROCK TEXTURE 57 (F) BAR REINFORCING STEEL (RETAINING WALL) 58 (F) TIMBER LAGGING 59 CLEAN AND PAINT STEEL SOLDIER PILING 60 PREPARE AND STAIN CONCRETE 61 GEOCOMPOSITE DRAIN 62 DRILL HOLE (CRIB WALL) 63 CLASS 1 PERMEABLE MATERIAL, TYPE B 64 TRANSITION RAILING (TYPE WB-31) 65 ALTERNATIVE IN-LINE TERMINAL SYSTEM 66 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 67 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 68 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 69 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and

performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2015 02:41:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)



**Caltrans**

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR  
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR PATRICK  
CREEK AT 2.6 MILES NORTH OF PATRICK CREEK ROAD**

**In District 01 On Route 199**

**Under**

---

***Notice to Bidders and Special Provisions* dated September 28, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved June 15, 2015**

***Standard Plans* dated 2010**

---

**To be submitted conjointly with  
Electronic *Bid* book dated September 28, 2015**

**Identified by**

**Contract No. 01-0B3204**

**01-DN-199-24.7**

**Project ID 0112000116**

**Federal-Aid Project**

**ACSTP-ER-19B8(004)E**