

Third Bidder

08-22-16A11:54 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.100 (REV 12/2014)

CONTRACT NO:

01-262014

BID AMOUNT:

\$ 8,203,763.40

BID OPENING DATE:

8/16/16

BIDDER'S NAME:

Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:

14%

DBE PRIME CONTRACTOR CERTIFICATION¹:

n/a

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

See last page

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
33	Clearing & Grubbing	C1601	Tyrrell Resources, Inc. PO Box 493460 Redding, CA 96049 (530) 249-3800 Cert #38525	\$63,565.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

8-18-16

(707) 585-1221

(Area Code) Tel. No.

Thomas Smith - Estimating Manager

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 01-262014



August 16, 2016

Contractors License No. 938998
Licensed Timber Operator A10405
DIR Number 1000007965
DBE #38525
CPUC WBE 9EN00089

TO: Ghilotti Construction Company
ATTN: Jim Petnic

RE: Caltrans Contract 01-262014
Bidding 8/16/16
Scope of Work: Tree Removal



BID PROPOSAL

The following quote for services includes:

Fell trees designated for removal within project clearing limits.

Grub and pile felled trees, stumps and woody material at on-site location suitable for grinding/chipping operation.

Grid/chip piled material. Remove grindings/chips from project site.

Estimated time to complete: 6 days

Quote: \$63,565.00

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.

Prime Contractor to provide traffic control/lane closure. Estimated: 5 shifts

Prime Contractor to provide lighting if night work required.

Prime Contractor to provide on-site location suitable for grinding/chipping operation.

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493480 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975



State Of California
CONTRACTORS STATE LICENSE BOARD
ACTIVE LICENSE



License Number

938998

CORP

Expiration Date

TYRRELL RESOURCES INC

Classification: C61/D49

Expiration Date 10/31/2017

www.cslb.ca.gov



License Number:

A 10405

Date of Issuance:

02/10/2015

License Valid Period:

01/16/2015 - 12/31/2016

STATE OF CALIFORNIA
THE RESOURCES AGENCY

STATE BOARD OF FORESTRY
TIMBER OPERATOR LICENSE



TYRRELL RESOURCES INC
PO BOX 493460
REDDING, CA 96049-3460

This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

PAGE. 3/ 3
Aug.15.2073 08:46 PM Tyrrell Resources, Inc. 530 241 8975

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 238910 Site Preparation Contractors
- 561730 Landscaping Services

115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525

James Davis
CUCP OFFICER

November 19, 2010

[Back To Query Form](#)**Search Returned 1 Records**

Wed Aug 17 14:40:26 PDT 2016

Query Criteria

Firm ID: 38525

Firm Type: DBE

Firm ID	38525
Firm/DBA Name	TYRRELL RESOURCES, INC.
Address Line1	275 HILLTOP DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	P.O. BOX 493460
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tyrrellresources@sbcglobal.net
Contact Name	CHERYL TYRRELL
Area Code	(530)
Phone Number	243-8733
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	241-8975
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
Districts	02; 03; 04; 06; 10;
DBE NAICS	113310; 115310; 238910; 561730;

ACDBE NAICS

Work Codes	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
Licenses	C61 Limited Specialty Contractor; D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

01-262014

BID AMOUNT:

\$ 8,203,763.40

BID OPENING DATE:

8/16/16

BIDDER'S NAME:

Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:

14%

DBE PRIME CONTRACTOR CERTIFICATION¹:

n/a

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

8

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$2,993,694.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
68	Cable Railing	C5501	B.A. Retro, Inc. 2270 Dale Avenue Sacramento, CA 95815 (916) 564-9523 Cert #34068	\$24,182.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

\$ 87,747.00

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed
Participation

1 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

8/18/16

Date

(707) 585-1221

(Area Code) Tel. No.

Jim Petric

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Name of DBE business:

B.A. Retro, Inc.

Name of DBE representative:

DBE certification number:

34068

Name of bidder:

Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Thomas Smith - Estimating Manager

Date:

8/16/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
68	Cable Railing	\$24,182.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$24,182.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 01-262014

B.A. Retro, Inc.

2270 Dale Avenue, Sacramento, CA 95815 Phone (916) 564-9523 Fax (916) 564-9526

DBE/SWBE/UDBE # 34068 * SBE #29257 * CA License # 851269 * DIR #1000011801

Date: 8/16/16

B. A. Retro, Inc. # 16-28

Job Name: 01-262014

Specification/Page: Caltrans Specifications

Addendums: 5

Total Price -

Item #68 - \$107.00 LF

Fabricated and Installed

Galvanized Cable Railing

ITEMS NOT INCLUDED

Holes and/or connections for other trades, unless shown on bid drawings
Grout, grouting and/or dry packing
Carpentry hardware and all "Simpson" type hardware
Non-ferrous metal and stainless steel
Sleeves and back-up plates for other trades
Metal 10 gauge and lighter (including 1/8" plate)
Any material shown on mechanical, plumbing, electrical, civil and landscape drawings
Templates
Special permits or license fees
Demolition
Shoring
Removal of toxic and/or hazardous material and/or air quality control
Coating of dissimilar materials
All costs related to testing and inspection, including but not limited to testing, test reports, travel and per diem cost
Engineering cost
Field dimensions

THIS PROPOSAL IS BASED ON THE FOLLOWING TERMS AND CONDITIONS

Costs for furnishing and maintenance of safety items for public, such as walkways, barricades, netting, etc., is not included.
Premium time, overtime or shift work is not included.

The rental of equipment will be reimbursed by GC if scheduling is not maintained.

Overhead wires and above ground obstructions, which interfere with access and erection, shall be removed by others prior to start of erection.

This proposal responds to the technical requirements on the project and is valid for a period of One Hundred Twenty (120) days.

The above price includes all applicable taxes, Waiver of Subrogation for WC at 3% of payroll and Additional Insured Endorsement.

INQ. # 16-28

Estimator: Autumn Meadow 925-628-0567



[Back To Query Form](#)**Search Returned 1 Records**

Wed Aug 17 14:05:45 PDT 2016

Query Criteria

Firm/DBA Name: B.A. RETRO

Firm Type: DBE

Firm ID	34068
Firm/DBA Name	B.A. RETRO, INC
Address Line1	2270 DALE AVE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95815
Zip Code2	
Mailing Address Line1	2270 DALE AVENUE
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95815
Mailing Zip Code2	
Certification Type	DBE
E-Mail	baretro@yahoo.com
Contact Name	AUTUMN MEADOW
Area Code	(916)
Phone Number	564-9523
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	564-9526
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 07; 09; 11; 29; 31; 34; 46; 51; 57;
Districts	03; 04;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Third Bidder

08-22-16A11:55 RCVD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 1212014)

Bidder's Name:

Contract No.:

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
FABRIC & OILS	YES	X	NO		YES	X	\$200.00	0.0%
CAS	YES	X	NO		YES	X	\$5,000.00	0.1%
TRAFFIC CONTROL SYSTEM	YES	X	NO		YES	X	\$378,000.00	4.6%
CLEAR & GRUB	YES	X	NO		YES	X	\$75,000.00	0.9%
STRUCTURAL CONCRETE	YES	X	NO		YES	X	\$541,500.00	6.6%
REINFORCING STEEL	YES	X	NO		YES	X	\$31,900.00	0.4%
FENCING	YES	X	NO		YES	X	\$11,200.00	0.1%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES	X	NO		YES	X	\$14,850.00	0.2%
SWPPP PLANNING	YES	X	NO		YES	X	\$1,500.00	0.0%
WATER TRUCK	YES	X	NO		YES	X	\$2,200.00	0.0%
SWEeper	YES	X	NO		YES	X	\$5,000.00	0.1%
CONTRACTOR-SUPPLIED BIOLOGIST	YES	X	NO		YES	X	\$9,000.00	0.1%
FISH PROTECTION	YES	X	NO		YES	X	\$10,000.00	0.1%
DOUBLE 120" STEEL PIPE (RAMMED)	YES	X	NO		YES	X	\$3,363,000.00	41.0%
ENGINEERED STREAMBED MATERIAL	YES	X	NO		YES	X	\$199,000.00	2.4%
EROSION CONTROL	YES	X	NO		YES	X	\$94,000.00	1.1%

Contract No. 01-262014

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No 01-262014

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
6 RIVERS CONSTRUCTION, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
A B S L CONSTRUCTION	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
A.A. RICH AND ASSOCIATES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
A.J. VASCONI GENERAL ENGINEERING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
AARDVARK BIOLOGICAL SERVICES LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ABBE & ASSOCIATES LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ACE FENCE CO.	Email 7/14	**All items of work offered	Phone call 8/12
ADANTA, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ADH TECHNICAL SERVICES, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ALASKA ENTERPRISES INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ALERT-O-LITE, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ALFRED CIVIL ENGINEERING, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ALLUVION BIOLOGICAL CONSULTING	Opt in 7/14	**All items of work offered	Phone call 8/12
AMERICAN STEEL PLACERS, INC.	Email 7/14	**All items of work offered	Phone call 8/12
ANDERSON PAINT STORE	Opt in 7/14	**All items of work offered	Phone call 8/12
ANYTIME TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
APADANA ENGINEERING, INC.	Email 7/14	**All items of work offered	Phone call 8/12
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 7/14	**All items of work offered	Phone call 8/12
BAY LINE CUTTING & CORING, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BBL TATUM TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BC SCHMIDT CONSTRUCTION, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BERT W SALAS, INC.	Email 7/14	**All items of work offered	Phone call 8/12
BLACK DIAMOND ASPHALT, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BLACK GOLD INDUSTRIES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BLANCO CONSTRUCTION	Email 7/14	**All items of work offered	Phone call 8/12
BORG FENCE	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BOUTHILLIER CONSTRUCTION, INC	Email 7/14	**All items of work offered	Phone call 8/12
BRAY TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
BRIDGEWATER AUTO TRANSPORT LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11

Contract No. 01-262014

BUENA VISTA LANDSCAPE, INC	Email 7/14	**All items of work offered	Phone call 8/12
BURKE CONSTRUCTION	Email 7/14	**All items of work offered	Phone call 8/12
BWW & COMPANY	Email 7/14	**All items of work offered	Phone call 8/12
C & L PAVING AND GRADING, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
C.P.R. TRUCKING, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CAL-CON PUMPING, LLC	Email 7/14	**All items of work offered	Phone call 8/12
CALIFORNIA ENVIRONMENTAL SERVICES, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CAPITOL TRAFFIC SERVICES	Opt in 8/11	**All items of work offered	Phone call 8/12
CHARLIE'S CUSTOM EXCAVATING, INC	Email 7/14	**All items of work offered	Phone call 8/12
CINDY BALES ENGINEERING, INC.	Email 7/14	**All items of work offered	Phone call 8/12
CLEAR CREEK CONSTRUCTION INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CMC TRAFFIC CONTROL SPECIALIST	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
COBRA TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
COLEMAN CONSTRUCTION	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
COMMERCIAL TRANSPORT	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CONSTRUCTION AREA SIGNS, INCORPORATED	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
CONTECH CONCRETE TECHNIQUES, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
COOKS AND SON INC.	Email 7/14	**All items of work offered	Phone call 8/12
DD & L TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
DECO PAVE	Email 7/14	**All items of work offered	Phone call 8/12
DEXTEROUS CONSTRUCTION	Email 7/14	**All items of work offered	Phone call 8/12
DILLARD ENVIRONMENTAL SERVICES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
DIRT & AGGREGATE INTERCHANGE, INC	Email 7/14	**All items of work offered	Phone call 8/12
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 7/14	**All items of work offered	Phone call 8/12
DON GARCIA EXCAVATING & PAVING, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
DRAGON MATERIAL TRANSPORT, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
DREAMBUILDER CONSTRUCTION CORP	Email 7/14	**All items of work offered	Phone call 8/12
E E ELECTRIC, INC	Email 7/14	**All items of work offered	Phone call 8/12
E. JASPER WRKG. (DEMO) & TRKG	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
EAGLE ENGINEERING AND CONSTRUCTION, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email 7/14	**All items of work offered	Phone call 8/12
EIGHTEEN TRUCKING CO.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11

FAYE STEWART TRANSPORTATION SERVICE LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
FCS STRIPING, SEALING AND PAVING, INC.	Email 7/14	**All items of work offered	Phone call 8/12
FINE GRADE EQUIPMENT, INC.	Email 7/14	**All items of work offered	Phone call 8/12
FORCE TRAFFIC CONTROL, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
FRANK ZABEL TRUCKING, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
FREEDOM TRANSPORTATION	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
G. W. PEOPLES CONTRACTING CO., INC.	Email 7/14	**All items of work offered	Phone call 8/12
GATES ENTERPRISES, INC	Email 7/14	**All items of work offered	Phone call 8/12
GLOBAL ROAD SEALING, INC	Email 7/14	**All items of work offered	Phone call 8/12
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 7/14	**All items of work offered	Phone call 8/12
GR SUNDBERG, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
GREEN VALLEY CONSULTING ENGINEERS	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
GREGG SIMPSON TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
HAMANAKA PAINTING CO.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
HEIR & SON CONSTRUCTION, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
INDUSTRIAL BATTERY SERVICES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
INTERIOR DEMOLITION INC	Email 7/14	**All items of work offered	Phone call 8/12
INTERWEST PACIFIC, LTD.	Email 7/14	**All items of work offered	Phone call 8/12
JA-CO TRUCKING INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
JAHN ENGINEERING, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
JEFF ROGERS TRUCKING	Email 7/14	**All items of work offered	Phone call 8/12
JOHN'S EQUIPMENT RENTAL	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
JON PITTMAN TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
K & G CONCRETE INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
K R C SAFETY CO. INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
KA'PEL CONSTRUCTION INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
KERN COUNTY CUSTOM CONCRETE	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
KIONA LANDSCAPING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
LA FIRMA INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
LANGLEY TRAFFIC SERVICE, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
LARRANAGA TRUCKING, INC.	Email 7/14	**All items of work offered	Phone call 8/12
LE FAMILLE	Opt in 8/11	**All items of work offered	Phone call 8/12
LEINAIA'S TRANSPORTATION	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
LNA CONCRETE STRUCTURES, INC.	Email 7/14	**All items of work offered	Phone call 8/12

LOWERS WELDING & FABRICATION, INC.	Email 7/14	**All items of work offered	Phone call 8/12
LUCAS BUILDERS, INC.	Email 7/14	**All items of work offered	Phone call 8/12
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 7/14	**All items of work offered	Phone call 8/12
MAD STEEL INC.	Email 7/14	**All items of work offered	Phone call 8/12
MANUFACTURER'S WAREHOUSE	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
MARMOLEJO CONTRACTORS, INC.	Email 7/14	**All items of work offered	Phone call 8/12
MATTOS EQUIPMENT TRANSPORT, LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
MAXIMUM METAL WORKS LLC	Email 7/14	**All items of work offered	Phone call 8/12
MAY & ASSOCIATES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
MC CULLOUGH CONSTRUCTION INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
MECHANICAL SUPPORT SYSTEMS, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
METCO	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
MONTGOMERY CONSTRUCTION SERVICES, INC.	Email 7/14	**All items of work offered	Phone call 8/12
MORALES CONTRACTING SERVICES	Email 7/14	**All items of work offered	Phone call 8/12
MRB CALIFORNIA ENTERPRISES, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
NATURAL INVESTIGATIONS COMPANY, INCORPORATED	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
NEWLAND ENTITIES, INC	Email 7/14	**All items of work offered	Phone call 8/12
NIELSON CONSTRUCTION	Email 7/14	**All items of work offered	Phone call 8/12
NITTA EROSION CONTROL	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
NORTHERN TRUCK & EQUIPMENT	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
OLIVAS VALDEZ INC.	Email 7/14	**All items of work offered	Phone call 8/12
ONE TIME UTILITY SALES	Opt in 8/11	**All items of work offered	Phone call 8/12
P. A. WILSON, INC.	Email 7/14	**All items of work offered	Phone call 8/12
PACHECO BLVD 76	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
PAPILLON BUILDERS	Email 7/14	**All items of work offered	Phone call 8/12
PARMETER GENERAL ENGINEERS & SERVICES, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
PROFESSIONAL CONCRETE SAWING INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
PRUNUSKE CHATHAM, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
QUALITY HYDROSEEDING & RESTORATION	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
QUIMU CONTRACTING, INC.	Email 7/14	**All items of work offered	Phone call 8/12
R&S TRUCKING, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
R.A. MARTIN CONSTRUCTORS, INC	Email 7/14	**All items of work offered	Phone call 8/12
RENTERIA TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
RIVERA TRUCKING, LLC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
ROYAL TRUCKING/ MAINTENANCE	Email 7/14	**All items of work offered	Phone call 8/12

RUPERT SUPPLY	Email 7/14	**All items of work offered	Phone call 8/12
S.T. RHOADES CONSTRUCTION, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
SAINI TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
SAM'S EQUIPMENT	Email 7/14	**All items of work offered	Phone call 8/12
SAN JOSE TRANSPORT	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
SCHOTKA CONSTRUCTION INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
SCHOTKA CONSTRUCTION INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
SEQUOIA ECOLOGICAL CONSULTING	Opt in 7/14	**All items of work offered	Phone call 8/12
SITEWORKS CONSTRUCTION, INC	Email 7/14	**All items of work offered	Phone call 8/12
STATEWIDE STRIPES, INC	Email 7/14	**All items of work offered	Phone call 8/12
STI TRUCKING	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
STONY CREEK GENERAL ENGINEERING	Email 7/14	**All items of work offered	Phone call 8/12
STORMWATER SPECIALISTS INC	Email 7/14	**All items of work offered	Phone call 8/12
TAYLOR JANE CONSTRUCTION LP	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
THE CONSTRUCTION ZONE	Opt in 7/14	**All items of work offered	Phone call 8/12
THE WATERSHED NURSERY	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TK TRANSPORTATION, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TOURE' ASSOCIATES	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TRAFFIC CONTROL PROS	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TRAFFIC ENFORCEMENT SOLUTIONS	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TRI VALLEY WATER TRUCKS, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
TUCKER TECHNOLOGY INC	Email 7/14	**All items of work offered	Phone call 8/12
TULLY CONSULTING GROUP	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
U.S. CONCRETE CONSTRUCTION, INC	Email 7/14	**All items of work offered	Phone call 8/12
V A P CONSTRUCTION INC.	Email 7/14	**All items of work offered	Phone call 8/12
VALVERDE CONSTRUCTION, INC	Email 7/14	**All items of work offered	Phone call 8/12
VERIDICO GROUP, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
VINTAGE PAVING COMPANY, INC.	Email 7/14	**All items of work offered	Phone call 8/12
W T B, INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
WCBS	Email 7/14	**All items of work offered	Phone call 8/12
WESTERN PROPERTIES, INC.	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
WILLIS REBAR	Email 7/14	**All items of work offered	Phone call 8/12
WRECO	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Fax and/or email through DBEgoodfaith.com 7/13/16	**All items of work offered	Phone call 7/14 & 8/11

NOTE: All supporting documentation is located with 'ITEM 4'

Contract No. 01-262014

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the terms of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
FABRIC & OILS	X	YES	GCC TO SELF PERFORM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
CAS	X	YES	HIGHWAY SPECIALTY	non-DBE	n/a - used a DBE firm	n/a	n/a
TRAFFIC CONTROL SYSTEM	X	YES	GCC TO SELF PERFORM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
CLEAR & GRUB	X	YES	TYRELL RESOURCES	DBE	n/a - used a DBE firm	n/a	n/a
STRUCTURAL CONCRETE	X	YES	GCC TO SELF PERFORM	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
REINFORCING STEEL	X	YES	CAMBLIN STEEL	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
FENCING	X	YES	BA RETRO	DBE	n/a - used a DBE firm	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X	YES	CHRISP COMPANY	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
DOUBLE 120" STEEL PIPE (RAMMED)	X	YES	JAMES W. FOWLER	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a
EROSION CONTROL	X	YES	GREEN GROWTH INDUSTRIES	non-DBE	n/a - no DBE quotes rec'd	n/a	n/a

If the firm selected for the item is not a DBE, provide reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the items listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No 01-262014

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	7/14/16 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	7/14/16		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 7/14/16; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	7/13/16		Solicited 100 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily	 • 7/12/16 – Daily		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	7/13/16 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	7/15/16 – 7/22/16		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	7/14/16	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	7/14/16, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	7/14/16	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	7/13/16	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**City of Fresno	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Operating Engineers Local 3	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Laborers	7/13/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	6/21/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	6/21/16	Fax / Online	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	7/13/16	Online	Posted opportunity on Small Business Administration Website
**MBDA	Attempted 7/12/16	Online	Website down. Checked routinely until bid date but unable to post

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- Ghilotti Construction Company consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

**ITEM #4 – SUPPORTING
DOCUMENTS**

Home » Construction Contract Awards » Advertised Projects This Week

Listing for all primes seeking assistance with project 01-262014. 5 results found.

Contractor: Argonaut Constructors **Contact:** Dave Stanford

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic striping, pavement markers, trucking, temporary items (fiber roll, concrete washout, k-rail, crash cushions, fence type ESA, silt fence,) lead compliance plan, job site management, SWPPC plan, asphalt and aggregate suppliers, street sweeping, rain event action plan, storm water sampling and analysis day, storm water annual report, erosion control, tack coat, concrete suppliers, precast reinforced concrete box, bar reinforcing steel, geo-synthetic pavement interlayer, pipe ramming, rock slope protection, engineered stream bed material, bank line rock, rock weir, fence and gates, cable railing, live root planting, fish protection, biologist, imported borrow.

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php, local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax: 707-542-4897 E-mail: christerb@argonautconstructors.com

Date posted: 06/23/2016

Contractor: Mercer-Fraser Company **Contact:** Brianna Beaton

Address: PO Box 1006 Eureka, CA 95502

Phone: (707) 443-6371 **Fax:** (707) 443-0277 **Email:** brianna@merc Fraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY TRAFFIC STRIPE (TAPE) PORTABLE CHANGEABLE MESSAGE SIGN FULL MATRIX PORTABLE CHANGEABLE MESSAGE SIGN PORTABLE RAILING (TYPE K) TEMPORARY CRASH CUSHION PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY FIBER ROLL TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONSTRUCTION ROADWAY TEMPORARY CONSTRUCTION PLATFORM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY DEWATERING TEMPORARY CLEAR WATER DIVERSION TEMPORARY FENCE (ESA) CONTRACTOR-SUPPLIED BIOLOGIST FISH PROTECTION ABANDON CULVERT REMOVE FENCE REMOVE GATE REMOVE HEADWALL RESET MAILBOX SAND BACKFILL CLEARING AND GRUBBING DEVELOP WATER SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (OVER EXCAVATION) STRUCTURE EXCAVATION (OVER EXCAVATION, TYPE D) STRUCTURE BACKFILL (OVER EXCAVATION) DITCH EXCAVATION IMPORTED BORROW LIVE SILTATION ROOTWAD REVETMENT (TYPE 1) ROOTWAD REVETMENT (TYPE 2) ROLLED EROSION CONTROL PRODUCT (NETTING) HYDROMULCH FIBER ROLLS STRAW HYDROSEED COMPOST DISKING INCORPORATE MATERIALS CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) TACK COAT STRUCTURAL CONCRETE, HEADWALL 12'X11' PRECAST REINFORCED CONCRETE BOX BAR REINFORCING STEEL DOUBLE 120" STEEL PIPE

(RAMMED) ROCK SLOPE PROTECTION BACKFILL ENGINEERED STREAMBED MATERIAL BACKLINE
 ROCK ROCK WEIR SAND AND GRAVEL FENCE (TYPE WM, METAL POST) 12' METAL GATE CABLE
 RAILING 4" THERMOPLASTIC TRAFFIC STRIPE 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

Requirements: Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 06/29/2016

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY TRAFFIC STRIPE (TAPE) PORTABLE CHANGEABLE MESSAGE SIGN FULL MATRIX PORTABLE CHANGEABLE MESSAGE SIGN PORTABLE RAILING (TYPE K) TEMPORARY CRASH CUSHION PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY FIBER ROLL TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE TEMPORARY CONSTRUCTION ROADWAY TEMPORARY CONSTRUCTION PLATFORM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY DEWATERING TEMPORARY CLEAR WATER DIVERSION TEMPORARY FENCE (ESA) CONTRACTOR-SUPPLIED BIOLOGIST FISH PROTECTION ABANDON CULVERT REMOVE FENCE REMOVE GATE REMOVE HEADWALL RESET MAILBOX SAND BACKFILL CLEARING AND GRUBBING DEVELOP WATER SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (OVER EXCAVATION) STRUCTURE EXCAVATION (OVER EXCAVATION, TYPE D) STRUCTURE BACKFILL (OVER EXCAVATION) DITCH EXCAVATION IMPORTED BORROW LIVE SILTATION ROOTWAD REVETMENT (TYPE 1) ROOTWAD REVETMENT (TYPE 2) ROLLED EROSION CONTROL PRODUCT (NETTING) HYDROMULCH FIBER ROLLS STRAW HYDROSEED COMPOST DISKING INCORPORATE MATERIALS CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) TACK COAT STRUCTURAL CONCRETE, HEADWALL 12'X11' PRECAST REINFORCED CONCRETE BOX BAR REINFORCING STEEL DOUBLE 120" STEEL PIPE (RAMMED) ROCK SLOPE PROTECTION BACKFILL ENGINEERED STREAMBED MATERIAL BACKLINE ROCK ROCK WEIR SAND AND GRAVEL FENCE (TYPE WM, METAL POST) 12' METAL GATE CABLE RAILING 4" THERMOPLASTIC TRAFFIC STRIPE 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

Requirements: Valentine Corporation is committed to working with all qualified sub-contractors on this project. We are available to assist with technical, bonding, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local builders' exchange, or at our office 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

Date posted: 06/30/2016

Contractor: Herback General Engineering **Contact:** Peter Griffin

Address: 2531 Nowlin Road Minden, NV 89423

Phone: 775 267-6800 **Fax:** 775 267-6801 **Email:** pgriffin@herback.net

Services needed: Aggregates; Asphalt; Asphalt Oil Supply; Boring and Drilling; Bedding Materials; Concrete - Ready Mix; Concrete Subcontractors; Construction Material Suppliers; Construction Area Signs; Drain Rock; Embankment Borrow; Environmental Engineer; Erosion Control - Temp. BMP's; Lead Compliance Plan; Traffic Stripping & Marking; Portable Changeable Message Signs; Precast Concrete Materials - Manholes, DI's; PVC Pipe; Reinforcing Steel; Rip Rap; Rock Slope Protection; Sand; Saw cutting; Signage; Steel Handrails; SWPPP; Traffic Control; Trucking

Requirements: We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower

CALTRANS SEARCHES

[Back To Query Form](#)**Query Criteria**

District: 01

Naics Category: 23 Construction

NAICS Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 PAVING & GRUBBING C2030 EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C6680 JACKED CORRUGATED STEEL PIPE) C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8852 SWPPP Planning C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9774 TRUCKER

Firm Type: DBE

96 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail
41039	6 RIVERS CONSTRUCTION, INC.	200 REDWOOD GROVE RD		HOOPA	CA	95546		P O BOX 1431		HOOPA	CA	95546		DBE	6riverscon...
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...
16345	ALERT-O-LITE, INC.	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWOOD	CA	90304								DBE	richarddia...
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay...
33659	BC SCHMIDT CONSTRUCTION, P.O. BOX 1557 INC.			WILLIAMS	CA	95987								DBE	bcschmidt@...
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@.
41886	BORG FENCE	50 CONTRACTORS STREET		LIVERMORE	CA	94551								DBE	julieborg@...

BOUTHILLIER

39963	CONSTRUCTION, INC	1571 SOUTH MAIN STREET	WILLITS	CA	95490					DBE	wecandigit...
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867					DBE	b.v.landsc...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	P.O. BOX 921	SHINGLE SPRINGS	CA	95682	DBE	burkebid@g...
41061	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374					DBE	b-w-w@live...
36919	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212	SAN FRANCISCO	CA	94130					DBE	jb.calcon@...
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD CA	93380		DBE	paustin@au...

Export options: [CSV](#) | [Excel](#) | [XML](#)

Annette Conley

From: Annette Conley
Sent: Thursday, July 14, 2016 2:46 PM
To: 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'Rusty@steelplacers.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'richarddiaz@architecturalunlimited.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'wecandigit@onemain.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'cooks_son@mail.com'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'contractor@dirtagg.com'; 'IDDominguez6@att.net'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'meclarkjr21@aol.com'; 'jgates.gei@gmail.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'lrcvictoria14@gmail.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsensviro.com'; 'michael@mandsensviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com'; 'maximumironworks@yahoo.com'; 'estimating@montcsi.com'; 'mcs@moralescontracting.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net'; 'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'info@stormwaterspecialists.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'willisrebar@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/16/16 @ 2PM
Project: 01-262014 – Hwy 101 Willits

Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221



CALTRANS SEARCH – OPT IN DATABASE

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-262014

17 Opt-in records found.

01-262014	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-262014	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-262014	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance	

requirements including OCIP and CCIP ?Wrap? insurance programs.
<https://mjking.net> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-262014	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-262014	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-262014	Kamloops Augering & Boring Alaska LLC	
	10085 Dallas Drive Kamloops, BC. (Canada) V2C 6T4	
	Phone: 250-573-7814	Fax Number: 250-573-7815
	Disadvantaged status:	
	Services offered: Interested in pipe ramming the twin 120" steel culverts.	

01-262014	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-262014	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: DBE Certified Contractor Biologist(s) for pre-construction surveys, monitoring during dewatering, Fish relocation per "Protection of Salmonids", Biological Resources awareness training and other related services. Contacts us.	
01-262014	Sequoia Ecological Consulting, Inc.	
	319 Diablo Road, Suite 220 Danville, CA 94526	
	Phone: 9258555500	Fax Number: 5104391104
	Disadvantaged status: DBE SBE	
	Services offered: Sequoia Ecological Consulting, Inc. is a San Francisco Bay Area-based, woman-owned, DBE small business that provides fish relocation and protection services, environmental impact assessments, biological resource monitoring, environmental permitting, impact analyses, wetland delineations, environmental training, mitigation development, storm water services, and construction monitoring in support of utility, remediation, and infrastructure projects. Our certifications include: CPUC WBE VON #11110228 CUCP/DOT DBE FILE #40492 CA DGS SMALL/MICRO BUS SUPPLIER #1790596 WBENC WBE #2005127466 Federal WOSB & EDWOSB	
01-262014	Natural Resources Management Corporation	
	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.	
01-262014	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-262014	One Time Utility Sales, Inc.
	501 Garfield St. Santa Ana, CA 92701
	Phone: 7149535700 Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.
01-262014	Wylatti Resource Management Inc.
	23601 cemetery lane Covelo, CA 95428
	Phone: 707-489-6966 Fax Number: 707-983-8184
	Disadvantaged status: SBE
	Services offered: Aggregate supplier of Sand Backfill, Shoulder Backing, Class 2 Base, Engineered Streambed Material, Bankline Rock Sand and Gravel, Trucking. Plant is located 8 miles from this project.
01-262014	Statewide Traffic Safety & Signs, Inc.
	6479 Eastside Rd. Redding, CA, 96001
	Phone: 530-222-8023 Fax Number: 530-222-5517
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
01-262014	Imperial Sprinkler Supply
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 7605590078 Fax Number: 7147922921
	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department

	Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
--	--

01-262014

Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562

Fax Number: 530-243-6881

Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Misc. Iron and Steel.

01-262014

Cutler Trucking, Inc., dba: R & S Trucking

1688 Almar Parkway Santa Rosa, CA. 95403

Phone: 707-571-8820, ext.2

Fax Number: 707-571-8223

Disadvantaged status: DBE SBE

Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps
and 5-axle Transfers, Semi ends, Semi bottoms, Double bottoms and
45' Semi Flatbeds.

Annette Conley

Opt In

From: Annette Conley
To: Thursday, July 14, 2016 2:52 PM
'mindy@theconstructionzone.us.com'; 'andersonpsllc@aol.com';
'jenerro.lockhart@alluvionbc.com'; 'dmontana@sequoiaeco.com'; 'Brian Elliott'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/16/16 @ 2PM
Project: 01-262014 – Hwy 101 Willits

Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

0 new

Search Results: Opt-in's on 01-262014

17 Opt-in records found.

01-262014	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
01-262014	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net
01-262014	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance

requirements including OCIP and CCIP ?Wrap? insurance programs.
<https://mjking.net> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-262014	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-262014	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-262014	Kamloops Augering & Boring Alaska LLC	
	10085 Dallas Drive Kamloops, BC. (Canada) V2C 6T4	
	Phone: 250-573-7814	Fax Number: 250-573-7815
	Disadvantaged status:	
	Services offered: Interested in pipe ramming the twin 120" steel culverts.	

01-262014	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-262014	Alluvion Biological Consulting
	2784 Homestead Road #327 Santa Clara CA, 95051
	Phone: 4087844397 Fax Number: 5103736606
	Disadvantaged status: DBE SBE
	Services offered: DBE Certified Contractor Biologist(s) for pre-construction surveys, monitoring during dewatering, Fish relocation per "Protection of Salmonids", Biological Resources awareness training and other related services. Contacts us.
01-262014	Sequoia Ecological Consulting, Inc.
	319 Diablo Road, Suite 220 Danville, CA 94526
	Phone: 9258555500 Fax Number: 5104391104
	Disadvantaged status: DBE SBE
	Services offered: Sequoia Ecological Consulting, Inc. is a San Francisco Bay Area-based, woman-owned, DBE small business that provides fish relocation and protection services, environmental impact assessments, biological resource monitoring, environmental permitting, impact analyses, wetland delineations, environmental training, mitigation development, storm water services, and construction monitoring in support of utility, remediation, and infrastructure projects. Our certifications include: CPUC WBE VON #11110228 CUCP/DOT DBE FILE #40492 CA DGS SMALL/MICRO BUS SUPPLIER #1790596 WBENC WBE #2005127466 Federal WOSB & EDWOSB
01-262014	Natural Resources Management Corporation
	1434 3rd Street Eureka, CA 95501
	Phone: 707-269-1367 Fax Number: 707-442-8823
	Disadvantaged status: SBE
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.
01-262014	Core Consultancy Services LLC
	468 North Camden Drive, Suite 200 Beverly Hills, California
	Phone: 424-777-2170 Fax Number: aya@core-cs.net
	Disadvantaged status:
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.

01-262014	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-262014	Wylatti Resource Management Inc.	
	23601 cemetery lane Covelo, CA 95428	
	Phone: 707-489-6966	Fax Number: 707-983-8184
	Disadvantaged status: SBE	
	Services offered: Aggregate supplier of Sand Backfill, Shoulder Backing, Class 2 Base, Engineered Streambed Material, Bankline Rock Sand and Gravel, Trucking. Plant is located 8 miles from this project.	

01-262014	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

01-262014	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department	

	Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
01-262014	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
01-262014	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Semi bottoms, Double bottoms and 45' Semi Flatbeds.	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-262014

New

20 Opt-in records found.

01-262014	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-262014	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-262014	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance	

requirements including OCIP and CCIP ?Wrap? insurance programs.
<https://mjking.net> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-262014	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-262014	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-262014	Kamloops Augering & Boring Alaska LLC	
	10085 Dallas Drive Kamloops, BC. (Canada) V2C 6T4	
	Phone: 250-573-7814	Fax Number: 250-573-7815
	Disadvantaged status:	
	Services offered: Interested in pipe ramming the twin 120" steel culverts.	

01-262014	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-262014	Alluvion Biological Consulting
	2784 Homestead Road #327 Santa Clara CA, 95051
	Phone: 4087844397
	Fax Number: 5103736606
	Disadvantaged status: DBE SBE
	Services offered: DBE Certified Contractor Biologist(s) for pre-construction surveys, monitoring during dewatering, Fish relocation per "Protection of Salmonids", Biological Resources awareness training and other related services. Contacts us.
01-262014	Sequoia Ecological Consulting, Inc.
	319 Diablo Road, Suite 220 Danville, CA 94526
	Phone: 9258555500
	Fax Number: 5104391104
	Disadvantaged status: DBE SBE
	Services offered: Sequoia Ecological Consulting, Inc. is a San Francisco Bay Area-based, woman-owned, DBE small business that provides fish relocation and protection services, environmental impact assessments, biological resource monitoring, environmental permitting, impact analyses, wetland delineations, environmental training, mitigation development, storm water services, and construction monitoring in support of utility, remediation, and infrastructure projects. Our certifications include: CPUC WBE VON #11110228 CUCP/DOT DBE FILE #40492 CA DGS SMALL/MICRO BUS SUPPLIER #1790596 WBENC WBE #2005127466 Federal WOSB & EDWOSB
01-262014	Natural Resources Management Corporation
	1434 3rd Street Eureka, CA 95501
	Phone: 707-269-1367
	Fax Number: 707-442-8823
	Disadvantaged status: SBE
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.
01-262014	Core Consultancy Services LLC
	468 North Camden Drive, Suite 200 Beverly Hills, California
	Phone: 424-777-2170
	Fax Number: aya@core-cs.net
	Disadvantaged status:
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.

01-262014	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-262014	Wylatti Resource Management Inc.	
	23601 cemetery lane Covelo, CA 95428	
	Phone: 707-489-6966	Fax Number: 707-983-8184
	Disadvantaged status: SBE	
	Services offered: Aggregate supplier of Sand Backfill, Shoulder Backing, Class 2 Base, Engineered Streambed Material, Bankline Rock Sand and Gravel, Trucking. Plant is located 8 miles from this project.	

01-262014	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

01-262014	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department	

	Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
01-262014	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
01-262014	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Semi bottoms, Double bottoms and 45' Semi Flatbeds.	
01-262014	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
01-262014	Thomas Gast & Associates Environmental Consultants	
	PO Box 1137 Arcata, Ca 95518	
	Phone: 7078228544	Fax Number: 7078228544
	Disadvantaged status: SBE	
	Services offered: -Contractor Supplied Biologist -Fish Protection	
01-262014	Recology	
	6061 N. Wheeler Ridge Road Lamont, CA, 93241	
	Phone: 747-271-9520	Fax Number:
	Disadvantaged status:	
	Services offered: Compost provider with analytics & certifications to spec	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-262014

27 Opt-in records found.

01-262014	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-262014	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
01-262014	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance	

requirements including OCIP and CCIP ?Wrap? insurance programs.
<https://mjking.net> All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!

01-262014	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	

01-262014	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed	

01-262014	Kamloops Augering & Boring Alaska LLC	
	10085 Dallas Drive Kamloops, BC. (Canada) V2C 6T4	
	Phone: 250-573-7814	Fax Number: 250-573-7815
	Disadvantaged status:	
	Services offered: Interested in pipe ramming the twin 120" steel culverts.	

01-262014	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-262014	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: DBE Certified Contractor Biologist(s) for pre-construction surveys, monitoring during dewatering, Fish relocation per "Protection of Salmonids", Biological Resources awareness training and other related services. Contacts us.	
01-262014	Sequoia Ecological Consulting, Inc.	
	319 Diablo Road, Suite 220 Danville, CA 94526	
	Phone: 9258555500	Fax Number: 5104391104
	Disadvantaged status: DBE SBE	
	Services offered: Sequoia Ecological Consulting, Inc. is a San Francisco Bay Area-based, woman-owned, DBE small business that provides fish relocation and protection services, environmental impact assessments, biological resource monitoring, environmental permitting, impact analyses, wetland delineations, environmental training, mitigation development, storm water services, and construction monitoring in support of utility, remediation, and infrastructure projects. Our certifications include: CPUC WBE VON #11110228 CUCP/DOT DBE FILE #40492 CA DGS SMALL/MICRO BUS SUPPLIER #1790596 WBENC WBE #2005127466 Federal WOSB & EDWOSB	
01-262014	Natural Resources Management Corporation	
	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.	
01-262014	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	

01-262014	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	

01-262014	Wylatti Resource Management Inc.	
	23601 cemetery lane Covelo, CA 95428	
	Phone: 707-489-6966	Fax Number: 707-983-8184
	Disadvantaged status: SBE	
	Services offered: Aggregate supplier of Sand Backfill, Shoulder Backing, Class 2 Base, Engineered Streambed Material, Bankline Rock Sand and Gravel, Trucking. Plant is located 8 miles from this project.	

01-262014	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

01-262014	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department	

	Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
01-262014	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
01-262014	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Semi bottoms, Double bottoms and 45' Semi Flatbeds.	
01-262014	Drill Tech Drilling & Shoring, Inc, 2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:	
01-262014	Thomas Gast & Associates Environmental Consultants PO Box 1137 Arcata, Ca 95518 Phone: 7078228544 Fax Number: 7078228544 Disadvantaged status: SBE Services offered: -Contractor Supplied Biologist -Fish Protection	
01-262014	Recology 6061 N. Wheeler Ridge Road Lamont, CA, 93241 Phone: 747-271-9520 Fax Number: Disadvantaged status: Services offered: Compost provider with analytics & certifications to spec	
01-262014	NCRM, Inc. 6190 N. State St. Calpella Phone: 7074857211 Fax Number: 7074858962 Disadvantaged status: SBE Services offered: SWPPP & Inspections, Water Quality Monitoring & Reporting, Contractor Supplied Biologist & Fish Protection	

01-262014	M & B ENTERPRISES
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
01-262014	Capitol Traffic Services, Inc
	1661 E Miner Ave STOCKTON
	Phone: 209-469-2663 Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control B arricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California
01-262014	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
01-262014	Reed & Graham Geosynthetics
	26 Light Sky Court Sacramento, CA 95670
	Phone: 916-381-9900 Fax Number: 916-388-1486
	Disadvantaged status:
	Services offered: Supplier of geotextile fabrics, geogrids, drainage composites, erosion control products & SWPPP supplies.
	Le Famille
	4407 Cosby Court Louisville, KY, 40218

01-262014	Phone: 5024731776	Fax Number: 5024730643
	Disadvantaged status: DBE SBE	
	Services offered:	
01-262014	SSC Boring & Vacuum Excavating	
	2001 W. North Ln Phoenix, AZ 85021	
	Phone: 6029976164	Fax Number: 6029974811
	Disadvantaged status:	
	Services offered: Horizontal auger boring, pipe ramming, vacuum utility potholing and vacuum excavating.	

Annette Conley

From: Annette Conley
nt: Thursday, August 11, 2016 11:57 AM
o: 'Brian Elliott'; 'jorge@capitoltraffic.com'; 'Leon Keye Jr.'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/16/16 @ 2PM
Project: 01-262014 – Hwy 101 Willits

Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing bonding on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



From: Jim Petnic
To: Jim Petnic
Cc: Annette Conley
Bcc: "brian.harris@drilltechdrilling.com"; "nh Hyde@kamloopsaugering.com"; "jeff@archertrucking.net"; "Eric"; "Sam Ellsworth"; "Bryan Bach"; "BRIAN.DOUGLAS@OLDCASTLEPRECAST.COM"; "warren@procast.us"; "Jim Finney"; "Jamie Eisenhauer"; "tyrrellresources@sbcglobal.net"; "David Hudson"; "Kathi Vaughn"; "dustan@highwayspecialty.com"; "qmorris@stssi.com"; "Jeff Joep"; "Greg Kinderman"; "norcal.bids@gerdau.com"; "Brian Hartlin"; "bchafey@chrispc.com"; "Guido Metzler"; "ramy@baysidessi.com"; "mike@sierratrafficmarkings.com"; "tom@ahilbornco.com"; "mark vanuskiewicz"; "Drew Vincent"; "Matt Marriott"; "bob@crusaderfence.com"; "eric@selbysoli.com"; "Nitta Erosion Control"; "josh@superiorhydroseeding.net"; "Hemenes, Kim"; "norcalrec.rock@sbcglobal.net"; "melgoodwin@comcast.net"
Subject: Contract #01-262014
Date: Friday, August 05, 2016 11:57:00 AM
Attachments: image001.png

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 14% DBE goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-262014, Willits, Ca.
Owner: Caltrans
Bid date: 8/16/16

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601



Follow up Phone Log

Caltrans #01-0B5004					
Date & Time	Firm	Area	Phone	Contact	Result
Caltrans Dist 01					
8/12/2016	A B S L CONSTRUCTION	510	727-0900		Left msg with project information & our contact information
8/12/2016	ACE FENCE CO.	626	333-0727	Maria	No bid, only works Bakersfield and south
8/12/2016	ALERT-O-LITE, INC	559	453-2474	Francisco	No bid, only works Sacramento area to Bakersfield
8/12/2016	AMERICAN STEEL PLACERS, INC.	909	884-6031	Dolores	Only works in Southern CA, no bid
8/12/2016	ANCHOR SINGH PAINTING	916	595-1837		Not bidding
8/12/2016	ARCHITECTURAL UNLIMITED BUILDING CO.	323	945-9782		Not bidding
8/12/2016	BERT W SALAS, INC.	619	562-7711	Cherie	No bid, does not go north of SLO
8/12/2016	BLANCO CONSTRUCTION	951	250-6692		Left msg with project information & our contact information
8/12/2016	BOUTHILLIER CONSTRUCTION, INC	707	459-4041		Not bidding
8/12/2016	BUENA VISTA LANDSCAPE, INC	714	771-2563		Left msg with project information & our contact information
8/12/2016	BURKE CONSTRUCTION	530	676-1009	Sharon	No bid
8/12/2016	BWW & COMPANY	909	268-8516		Wrong number, not a business
8/12/2016	CHARLIE'S CUSTOM EXCAVATING, INC	530	221-3626		Left msg with project information & our contact information
8/12/2016	CINDY BALES ENGINEERING, INC.	909	585-1557		Left msg with project information & our contact information
8/12/2016	COOKS AND SON INC.	805	934-2705	Barbara	Not bidding new jobs, going out of business
8/12/2016	DEXTEROUS CONSTRUCTION	323	290-1100		Left msg with project information & our contact information
8/12/2016	DIRT & AGGREGATE INTERCHANGE, INC	503	661-5093		No bid per fax 7/14
8/12/2016	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		Left msg with project information & our contact information
8/12/2016	DON H MAHAFFEY DRILLING CO	310	668-2030		call back later- estimator not available
8/12/2016	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		Bids as prime contractor, will not send quotes to GCC
8/12/2016	E E ELECTRIC, INC	909	829-7818	Geraldine	No bid, doesn't work north of Ventura County
8/12/2016	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951	324-8060		no answer- not space left to leave a message
8/12/2016	EXBON DEVELOPMENT, INC.	714	539-2222		Wrong number, no contact info available
8/12/2016	GLOBAL ROAD SEALING, INC	714	893-0845		no answer/ no message
8/12/2016	GONZALES, SUAREZ & ASSOCIATES, INC.	909	985-9531		Left msg with project information & our contact information
8/12/2016	INTERIOR DEMOLITION INC	818	249-4932		Left msg with project information & our contact information
8/12/2016	INTERWEST PACIFIC, LTD.	858	259-2062	Jack	Too busy with federal work
8/12/2016	KERN COUNTY CUSTOM CONCRETE	661	872-4602		Not bidding - working on a big project in modesto
8/12/2016	LARRANAGA TRUCKING, INC.	530	233-3785		Left msg with project information & our contact information
8/12/2016	LOWERS WELDING & FABRICATION, INC.	562	946-4521		Not bidding
8/12/2016	LUCAS BUILDERS, INC.	310	853-0690		Not bidding- b/c in southern california
8/12/2016	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418		Yes, will be bidding
8/12/2016	MAD STEEL INC.	909	592-3443	Diana	No bid, only works in Southern CA
8/12/2016	MARMOLEJO CONTRACTORS, INC.	909	790-1637	Ed	No bid per email 7/13, only bids over \$100 mil
8/12/2016	MAXIMUM METAL WORKS LLC	323	426-1493		Wrong number
8/12/2016	MORALES CONTRACTING SERVICES	626	856-3646		Not bidding
8/12/2016	NACC, INC	817	276-2388		Left msg with project information & our contact information
8/12/2016	NIELSON CONSTRUCTION	707	253-8774		No bid, non-union
8/12/2016	OLIVAS VALDEZ INC.	360	225-7900		Disconnected number

8/12/2016	P. A. WILSON, INC.	619	654-0295		Out of state
8/12/2016	PAPILLON BUILDERS	916	580-7019	Ellen	No bid, too busy to bid new work
8/12/2016	QUIMU CONTRACTING, INC.	707	693-0289	Miguel	No bid
8/12/2016	R.A. MARTIN CONSTRUCTORS, INC	530	547-1717		Left msg with project information & our contact information
8/12/2016	ROYAL TRUCKING/ MAINTENANCE				Unable to contact, no info avail on this company
8/12/2016	SITEWORKS CONSTRUCTION, INC	925	284-1437		Bids as prime, will not quote GCC
8/12/2016	STATEWIDE STRIPES, INC	858	560-6887		Not bidding
8/12/2016	STORMWATER SPECIALISTS INC	916	230-0370		Left msg with project information & our contact information
8/12/2016	TUCKER TECHNOLOGY INC	510	836-0422	Conchita	Requested no more solicitations
8/12/2016	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522		Not bidding
8/12/2016	V A P CONSTRUCTION INC.	714	253-3270	Arvind	Prime contractor, does not bid public works
8/12/2016	VALVERDE CONSTRUCTION, INC	562	906-1826		Not bidding
8/12/2016	VINTAGE PAVING COMPANY, INC.	530	795-0132		Prime contractor, will not quote GCC
8/12/2016	WILLIS REBAR	707	419-5949		Has not looked at invitation yet- will call back
8/12/2016	ANDERSON PAINT STORE	248	667-8059		Sent pricing, this firm is a supplier to subcontractor
8/12/2016	WATER COMPONENTS	415	451-1786		Unable to contact, number doesn't connect
8/12/2016	SAMS EQUIPMENT	559	251-1206		Left msg with project information & our contact information
8/12/2016	RUPERTS	925	229-5577		Unable to leave message
8/12/2016	ERNEST B DEE	916	271-0410		Left msg with project information & our contact information
8/12/2016	ONE TIME UTILITY	714	953-5700		Resend invitation to joe@onetimeutility.com
8/12/2016	SCHEDULING & INFORMATION SVC	509	427-4474		Only do scheduling - not bidding
Caltrans Dist 04					
8/12/2016	ADVANCED GEOSOLUTIONS, INC	310	796-9000		Left msg with project information & our contact information
8/12/2016	AMG CONSTRUCTION	510	562-8638		# No Longer In Service
8/12/2016	AZUL WORKS INC	415	558-1507		No Bid
8/12/2016	B.A. RETRO, INC	916	564-9523		No Bid
8/12/2016	BAY MANUFACTURER INCOPORATED	831	634-0270	Suzie	Does not bid Caltrans work
8/12/2016	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277		Left msg with project information & our contact information
8/12/2016	CALSYSTEM RESTORATION SERVICES, INC	510	430-0226		Left msg with project information & our contact information
8/12/2016	CHAVEZ FENCE COMPANY	408	379-8139		No Bid
8/12/2016	COMMUNITY TREE SERVICE, INC	831	763-2391		Requested to be taken off solicitation list
8/12/2016	CONCRETE LANDSCAPE SERVICES	916	688-1500		# No Longer In Service
8/12/2016	CSI ENGINEERING	916	418-4815		No response, Mailbox Full
8/12/2016	D & D CONCRETE CONSTRUCTION CO	209	992-2267		Left msg with project information & our contact information
8/12/2016	D-LINE CONSTRUCTORS, INC.	510	251-6400	Matt	Does not bid Caltrans work
8/12/2016	DELTECH ENGINEERING, INC	714	495-9755		No Bid
8/12/2016	DOMINGUEZ & SONS TRUCKING, INC	408	971-3744		No Bid
8/12/2016	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		Left msg with project information & our contact information
8/12/2016	ERIC'S BACKHOE SERVICE, INC	661	269-2222	Eric	No bid
8/12/2016	FANFA, INC.	510	278-8410		No Bid, Too Far
8/12/2016	FOCON, INC	510	465-6319		No Bid
8/12/2016	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		Left msg with project information & our contact information

8/12/2016	GENERAL ENGINEERING CONSTRUCTION CO.	925	768-5329		No Bid
8/12/2016	GK CONSTRUCTION	510	928-3036		Left msg with project information & our contact information
8/12/2016	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754		Bidding
8/12/2016	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	Leo	No bid
8/12/2016	IRB CONSTRUCTION, INC.	916	612-0608		Left msg with project information & our contact information
8/12/2016	J. MORAGA CONSTRUCTION, INC	209	388-9200	Marya	No bid, does not work on Caltrans projects
8/12/2016	JARELL HARRIS STRIPING SERVICES	650	832-1171		No response, Mailbox Full
8/12/2016	JNA BUILDERS, INC.	888	315-1283		No Bid
8/12/2016	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559	299-2899		Left msg with project information & our contact information
8/12/2016	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	Kellie	No bid per email 8/1
8/12/2016	LABAT'S TREE CARE	925	285-7741		Left msg with project information & our contact information
8/12/2016	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	Octavio	No bid, does not work on Caltrans projects
8/12/2016	LEGEND FENCE CORPORATION	619	282-6000		No bid, too far
8/12/2016	LINDCO, INC	831	751-7329		Left msg with project information & our contact information
8/12/2016	M. HERNANDEZ CONSTRUCTION INC	415	824-4731		No bid
8/12/2016	MACHADO & SONS CONSTRUCTION, INC	209	632-5260		No Bid
8/12/2016	MARMOLEJO CONTRACTORS, INC.	909	790-1637	Ed	No bid per email 7/13, only bids over \$100 mil
8/12/2016	MERCADE CONSTRUCTION & DEVELOPMENT INC.	209	586-7722		No Bid
8/12/2016	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663	Glenn	No bid, non union
8/12/2016	NORTH AMERICAN FENCE & RAILING INC.	510	436-0755		No Bid, Too far
8/12/2016	ON THE LEVEL CONCRETE	415	407-3695		No bid
8/12/2016	PARADIGM CONSTRUCTION	916	271-2623		No bid
8/12/2016	PK CONSTRUCTION	626	773-6963		No bid, too far
8/12/2016	R. BROTHERS PAINTING, INC.	408	291-6820		No Bid
8/12/2016	ROC EQUIPMENT LLC	801	214-6126		No bid per fax however, they do rent equipment to drilling subs
8/12/2016	RUBICON BUILDERS INC.	415	206-7740		Not Bidding, Too Far
8/12/2016	S & L FENCE CO.	408	745-7021		Left msg with project information & our contact information
8/12/2016	S KWOK ENGINEERS, INC.	510	220-9017		No Bid, Too Far
8/12/2016	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		No bid, too far
8/12/2016	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331		Left msg with project information & our contact information
8/12/2016	SOUTH CENTRAL IRON, INC.	213	270-3029		Left msg with project information & our contact information
8/12/2016	SOUTH COAST SWEEPING, INC.	760	535-6800	Kim	No bid, only works in Southern CA
8/12/2016	SPIRIT ROAD OILS	408	465-2270		Left msg with project information & our contact information
8/12/2016	TAHLEQUAH STEEL, INC.	562	787-8470		No Bid
8/12/2016	TEAM NORTH CONSTRUCTION SERVICES	415	467-0300		No Bid
8/12/2016	TYRRELL RESOURCES, INC.	530	243-8733		Left msg with project information & our contact information
8/12/2016	UDBE STEEL	951	529-3359	Romy	No bid per email 8/2

8/12/2016	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736	Dora	No bid, too far north
8/12/2016	USA CONSTRUCTION	408	210-1968		Not Bidding Anything
8/12/2016	UWA ELECTRIC CO.	510	562-4266		Kept Hanging Up
8/12/2016	VT ELECTRIC, INC.	909	985-1755	Marianna	No bid, too far north
8/12/2016	WHITE'S CUSTOM CONSTRUCTION	916	284-1680		Left msg with project information & our contact information

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓

Selecting Subs

Please answer the question to the right to continue.

[Review Selected Subs »](#)Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM	CLEARING & GRUBBING
PAVEMENT REINFORCING FABRIC	PETROLEUM, OIL, LUBRICANTS SUPPLIER	CONCRETE STRUCTURE
REINFORCING STEEL	FENCING CONTRACTOR	THERMOPLASTIC TRAFFIC STRIPING & MARKING
SWPPP Planning	Environmental - Biological Studies	FISH HATCHERIES & PRESERVES
EROSION CONTROL	STREET SWEEPING TRUCK	WATER TRUCK
CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR	TRUCKER	

License Type

A General Engineering Contractor
 ARC Architect
 ASB Asbestos
 B General Building Contractor
 C02 Insulation and Acoustical Contractor
 C04 Boiler, Hot-Water Heating System Fitting Contractor
 C05 Framing and Rough Carpentry Contractor
 C06 Cabinet, Millwork and Finish Carpentry Contractor
 C07 Low Voltage Systems Contractor
 C08 Concrete Contractor

County (Search by: ☒ Work Area ☐ Location)

ALAMEDA
 ALPINE
 AMADOR
 BUTTE
 CALAVERAS
 COLUSA
 CONTRA COSTA
 DEL NORTE
 EL DORADO
 FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

[Search Firms »](#)

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓

Review Selections

Manage your selected
certified subcontractors and
suppliers for this order.
[« Return to Search](#) [Save Order](#) [Submit List](#) ↓

It will cost **\$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All[Submit Query](#)

☐ **6 RIVERS CONSTRUCTION, INC.**

Cert. Type: DBE (Minority-owned) | HOOPA, Humboldt County, CA**Phone:** (530) 515-7563 **Fax:** (530) 625-5423 **Email:** 6riversconstruction@gmail.com**Licenses:** A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK;

☐ **A B S L CONSTRUCTION**

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA**Phone:** (510) 727-0900 **Fax:** (510) 727-0910 **Email:** Daryl@abslconstruction.com**Licenses:** A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ **A.A. RICH AND ASSOCIATES**

Cert. Type: DBE (Women-owned) | SAN ANSELMO, Marin County, CA**Phone:** (415) 485-2937 **Fax:** (415) 485-9221 **Email:** aarfish@earthlink.net**Licenses:**

Work Category Codes: A0920 FISH HATCHERIES & PRESERVES; C8700 CONSULTANT, NON ENGINEERING; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; J9510 ENVIRONMENTAL QUALITY;

☐ **A.J. VASCONI GENERAL ENGINEERING**

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA**Phone:** (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com**Licenses:** A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ **AARDVARK BIOLOGICAL SERVICES LLC**

Cert. Type: DBE (Minority-owned) | SAN LUIS OBISPO, San Luis Obispo County, CA

Phone: (650) 224-9375 **Fax:** () - **Email:** stvnenator@gmail.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8792 Environmental - Biological Studies; C8852 SWPPP Planning;

☐ **ABBE & ASSOCIATES LLC**

Cert. Type: DBE (Women-owned) | ALAMEDA, Alameda County, CA

Phone: (415) 235-1356 **Fax:** () - **Email:** ruth.abbe@abbeassociates.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8853 Biological Resources Studies;

☐ **ADANTA, INC**

Cert. Type: DBE (Women-owned) | NAPA, Napa County, CA

Phone: (707) 709-8894 **Fax:** (707) 736-8368 **Email:** kimberlypatz@adanta-inc.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

☐ **ADH TECHNICAL SERVICES, INC.**

Cert. Type: DBE (Minority-owned) | SOQUEL, Santa Cruz County, CA

Phone: (831) 477-2003 **Fax:** (831) 477-0895 **Email:** adh@adhenvironmental.com

Licenses:

Work Category Codes: C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;

☐ **ALASKA ENTERPRISES INC.**

Cert. Type: DBE (Women-owned) | BREA, Orange County, CA

Phone: (714) 267-4806 **Fax:** () - **Email:** lindy@alaskaenterprisesinc.com

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C9774 TRUCKER; C9999 BROKER;

☐ **ALERT-O-LITE, INC**

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC

MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ **ALFRED CIVIL ENGINEERING, INC**

Cert. Type: DBE (Minority-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 235-3967 **Fax:** (916) - **Email:** touray@alfredce.com

Licenses: EC Civil Engineer;

Work Category Codes: C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

☐ **ALLUVION BIOLOGICAL CONSUTLING**

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (925) 989-7900 **Fax:** (510) 373-2253 **Email:** jenerro.lockhart@alluvionbc.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;

☐ **ANYTIME TRUCKING**

Cert. Type: DBE (Minority-owned) | TORRANCE, Los Angeles County, CA

Phone: (424) 488-2261 **Fax:** (310) 847-7002 **Email:** info@anytimedumping.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **BAY LINE CUTTING & CORING, INC.**

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (415) 508-1800 **Fax:** (415) 508-1811 **Email:** office@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ **BBL TATUM TRUCKING**

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 960-8208 **Fax:** (559) 275-9220 **Email:** bbltatum@gmail.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **BC SCHMIDT CONSTRUCTION, INC.**

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ **BLACK DIAMOND ASPHALT, INC.**

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ **BLACK GOLD INDUSTRIES**

Cert. Type: DBE (Minority-owned) | OXNARD, Ventura County, CA

Phone: (805) 981-4616 **Fax:** (805) 981-0105 **Email:** Vvillard@bgi1.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9632 HAZARDOUS SUBSTANCE REMOVAL; I8991 RECYCLING;

☐ **BORG FENCE**

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

☐ **BRAY TRUCKING**

Cert. Type: DBE (Women-owned) | HOPLAND, Mendocino County, CA

Phone: (707) 744-1640 **Fax:** (707) 744-1630 **Email:** tammy@braytruckinginc.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **BRIDGEWATER AUTO TRANSPORT LLC**

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 317-9002 **Fax:** (916) 682-7911 **Email:** safedelivery@bridgewaterautotransport.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ **C & L PAVING AND GRADING, INC**

Cert. Type: DBE (Women-owned) | GOSHEN, Tulare County, CA

Phone: (559) 651-7903 **Fax:** (559) 651-7905 **Email:** connie@clgradingandpaving.com

Licenses:**Work Category Codes:** C9774 TRUCKER;☐ **C.P.R. TRUCKING, INC.****Cert. Type:** DBE (Women-owned) | SYLMAR, Los Angeles County, CA**Phone:** (818) 837-8333 **Fax:** (818) 837-8322 **Email:** carlos@cprtrucking.com**Licenses:****Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;☐ **CALIFORNIA ENVIRONMENTAL SERVICES, INC****Cert. Type:** DBE (Women-owned) | FREMONT, Contra Costa County, CA**Phone:** (925) 789-7459 **Fax:** (510) 573-2184 **Email:** gpf@calenv.com**Licenses:****Work Category Codes:** C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies;☐ **CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE****Cert. Type:** DBE (Women-owned) | BAKERSFIELD, Kern County, CA**Phone:** (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com**Licenses:** A General Engineering Contractor; D06 Concrete Related Services;**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;☐ **CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING****Cert. Type:** DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA**Phone:** (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net**Licenses:****Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;☐ **CLEAR CREEK CONSTRUCTION INC.****Cert. Type:** DBE (Minority-owned) | PALO CEDRO, Shasta County, CA**Phone:** (530) 547-4938 **Fax:** () - **Email:** clearcreekadam@gmail.com**Licenses:** A General Engineering Contractor;**Work Category Codes:** B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES;

☐ **CMC TRAFFIC CONTROL SPECIALIST**

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:** crystal@cmctrffic.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ **COBRA TRUCKING**

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **COLEMAN CONSTRUCTION**

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ **COMMERCIAL TRANSPORT**

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ **CONSTRUCTION AREA SIGNS, INCORPORATED**

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ **CONTECH CONCRETE TECHNIQUES, INC**

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ **DD & L TRUCKING**

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **DILLARD ENVIRONMENTAL SERVICES**

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ **DISABLED AMERICAN VETERAN ENTERPRISES
TRUCKING & SWEEPING, I**

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ **DON GARCIA EXCAVATING & PAVING, INC.**

Cert. Type: DBE (Minority-owned) | SOUTH LAKE TAHOE, El Dorado County, CA

Phone: (530) 577-0558 **Fax:** (530) 577-0221 **Email:** dgarcia287@aol.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

☐ **DRAGON MATERIAL TRANSPORT, INC.**

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 351-8822 **Fax:** (559) 276-0818 **Email:** summer.bradford@dragonmaterial.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

☐ **E. JASPER WRKG. (DEMO) & TRKG**

Cert. Type: DBE (Women-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 754-9877 **Fax:** (323) 754-8558 **Email:**

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

☐ **EAGLE ENGINEERING AND CONSTRUCTION, INC**

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ **EIGHTEEN TRUCKING CO.**

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eightentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **FAYE STEWART TRANSPORTATION SERVICE LLC**

Cert. Type: DBE (Women-owned) | PHOENIX, AZ

Phone: (602) 233-3500 **Fax:** (602) 233-1131 **Email:** faye@fayestewarttrans.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **FORCE TRAFFIC CONTROL, INC.**

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ **FRANK MEDINA GENERAL ENGINEERING CONTRACTOR**

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ **FRANK ZABEL TRUCKING, INC.**

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 443-4277 **Fax:** (707) 443-4267 **Email:** zabeltrucking@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

☐ **FREEDOM TRANSPORTATION**

Cert. Type: DBE (Minority-owned) | LAKE ELSINORE, Riverside County, CA

Phone: (951) 609-6113 **Fax:** (951) 471-1185 **Email:** staffone@verizon.net

Licenses:

Work Category Codes: C9774 TRUCKER; C9999 BROKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ **GR SUNDBERG, INC.**

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-6565 **Fax:** (707) 825-6563 **Email:** randy@grsinc.biz

Licenses: A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

☐ **GREEN VALLEY CONSULTING ENGINEERS**

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-0388 **Fax:** (707) 579-3877 **Email:** lizellis@gvalley.com

Licenses: EC Civil Engineer;

Work Category Codes: C8710 ENGINEERING; C8760 LAND SURVEYOR; C8852 SWPPP Planning;

☐ **GREGG SIMPSON TRUCKING**

Cert. Type: DBE (Women-owned) | UKIAH, Mendocino County, CA

Phone: (707) 468-1654 **Fax:** (707) 468-7448 **Email:** gregg.simpson@comcast.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **HAMANAKA PAINTING CO.**

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 444-3340 **Fax:** (707) 444-3346 **Email:** glenn@hamanakapainting.com

Licenses: B General Building Contractor; C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;

☐ **HEIR & SON CONSTRUCTION, INC**

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 415-4777 **Fax:** (916) 463-9041 **Email:** Heirandson@comcast.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

☐ **INDUSTRIAL BATTERY SERVICES**

Cert. Type: DBE (Minority-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 222-7719 **Fax:** (510) 412-5988 **Email:** ibsrecoder@aol.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

☐ **JA-CO TRUCKING INC**

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 741-0278 **Fax:** (530) 741-1034 **Email:** jatkinson@jacotrucking.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **JAHN ENGINEERING, INC**

Cert. Type: DBE (Women-owned) | WOODLAND, Yolo County, CA

Phone: (916) 599-2379 **Fax:** (916) 596-4075 **Email:** jahnengineering@gmail.com

Licenses: EC Civil Engineer;

Work Category Codes: C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;

☐ **JOHN'S EQUIPMENT RENTAL**

Cert. Type: DBE (Women-owned) | LAKESIDE, San Diego County, CA

Phone: (619) 561-8129 **Fax:** (619) 390-7195 **Email:** johnsequiprental@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **JON PITTMAN TRUCKING**

Cert. Type: DBE (Minority-owned) | COTTONWOOD, Humboldt County, CA

Phone: (707) 496-2586 **Fax:** (530) 529-1214 **Email:** pittmanheavyhaul@aol.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ **K & G CONCRETE INC**

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C3000 Concrete Pumping; C5100 CONCRETE STRUCTURE;

☐ **K R C SAFETY CO. INC.**

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ **KA'PEL CONSTRUCTION INC.**

Cert. Type: DBE (Minority-owned) | BURNT RANCH, Humboldt County, CA

Phone: (530) 629-3300 **Fax:** (530) 629-3300 **Email:** lrobbins@kapelconstruction.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;

☐ **KERN COUNTY CUSTOM CONCRETE**

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ **KIONA LANDSCAPING**

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867

LANDSCAPING CONTRACTOR;

☐ **LA FIRMA INC.**

Cert. Type: DBE (Minority-owned) | NIPOMO, San Luis Obispo County, CA

Phone: (805) 748-8576 **Fax:** (805) 929-0501 **Email:** estimating@theswppfirm.com

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

☐ **LANGLEY TRAFFIC SERVICE, INC.**

Cert. Type: DBE (Women-owned) | TREVOSE, PA

Phone: (215) 638-9770 **Fax:** (215) 638-9255 **Email:** ann@langley1.us

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ **LEINAI'S TRANSPORTATION**

Cert. Type: DBE (Women-owned) | CARLSBAD, Los Angeles County, CA

Phone: (661) 618-2752 **Fax:** (661) 266-9104 **Email:** leinaistrucking@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK; C9771 TRUCK BROKER; C9774 TRUCKER; E4490 WATER TRANSPORTATION SERVICES;

☐ **MANUFACTURER'S WAREHOUSE**

Cert. Type: DBE (Minority-owned) | CLOVIS, Fresno County, CA

Phone: (559) 435-4321 **Fax:** (559) 435-3921 **Email:** mw@wrl191s.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5082 Transit Rail Supplies; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5089 Bus Parts and Supplies; F5171 Lubricants;

☐ **MATTOS EQUIPMENT TRANSPORT, LLC**

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 835-6609 **Fax:** (209) 835-2401 **Email:** r.mattos@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); I7350 MISC EQUIPMENT RENTAL & LEASING;

☐ **MAY & ASSOCIATES**

Cert. Type: DBE (Women-owned) | SONOMA, Sonoma County, CA

Phone: (415) 391-1000 **Fax:** (415) 876-1111 **Email:** loran@maybio.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8853 Biological Resources Studies; I8730 RESEARCH & TESTING SERVICES; J9510 ENVIRONMENTAL QUALITY;

☐ **MC CULLOUGH CONSTRUCTION INC**

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mcculloughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ **MECHANICAL SUPPORT SYSTEMS, INC**

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;

☐ **METCO**

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ **MRB CALIFORNIA ENTERPRISES, INC.**

Cert. Type: DBE (Women-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 401-7002 **Fax:** () - **Email:** mrbcalifornia@yahoo.com

Licenses: D64 Nonspecialized;

Work Category Codes: C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK;

☐ **NATURAL INVESTIGATIONS COMPANY, INCORPORATED**

Cert. Type: DBE (Women-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 765-9381 **Fax:** () - **Email:** cindy@naturalinvestigations.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8835 ARCHEOLOGY & ARCHAEOLOGICAL SURVEY REPORT; C8852 SWPPP Planning;

☐ **NITTA EROSION CONTROL**

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ **NORTHERN TRUCK & EQUIPMENT**

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

BID #: #01-262014

BID DUE DATE: 2016-08-16 at 02:00

AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461077-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461078-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A.A. RICH AND ASSOCIATES
Tel: (415) 485-2937
Fax: (415) 485-9221

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461079-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461080-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AARDVARK BIOLOGICAL SERVICES LLC
Tel: (650) 224-9375
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461081-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ABBE & ASSOCIATES LLC
Tel: (415) 235-1356
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461082-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADANTA, INC
Tel: (707) 709-8894
Fax: (707) 736-8368

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461083-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADH TECHNICAL SERVICES, INC.
Tel: (831) 477-2003
Fax: (831) 477-0895

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461084-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALASKA ENTERPRISES INC.
Tel: (714) 267-4806
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461166-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461085-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALFRED CIVIL ENGINEERING, INC
Tel: (916) 235-3967
Fax: (916) -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461086-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALLUVION BIOLOGICAL CONSULTING
Tel: (925) 989-7900
Fax: (510) 373-2253

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461087-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANYTIME TRUCKING
Tel: (424) 488-2261
Fax: (310) 847-7002

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461175-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461088-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALLUVION BIOLOGICAL CONSULTING
Tel: (925) 989-7900
Fax: (510) 373-2253

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461087-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ANYTIME TRUCKING
Tel: (424) 488-2261
Fax: (310) 847-7002

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461175-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461088-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BBL TATUM TRUCKING
Tel: (559) 960-8208
Fax: (559) 275-9220

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461089-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461090-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461091-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK GOLD INDUSTRIES
Tel: (805) 981-4616
Fax: (805) 981-0105

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461092-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461093-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461094-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRIDGEWATER AUTO TRANSPORT LLC
Tel: (916) 317-9002
Fax: (916) 682-7911

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461095-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: C & L PAVING AND GRADING, INC
Tel: (559) 651-7903
Fax: (559) 651-7905

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461096-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: C.P.R. TRUCKING, INC.
Tel: (818) 837-8333
Fax: (818) 837-8322

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461167-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA ENVIRONMENTAL
SERVICES, INC
Tel: (925) 789-7459
Fax: (510) 573-2184

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461097-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES,
INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461098-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE
CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461099-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CLEAR CREEK CONSTRUCTION INC.
Tel: (530) 547-4938
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461100-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461101-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461102-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461103-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461104-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS,
INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461105-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461106-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461107-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461108-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN
ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461109-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DON GARCIA EXCAVATING & PAVING,
INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461110-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 annette@ghilotti.com
 CONTACT NAME: Estimating Department

TO: DRAGON MATERIAL TRANSPORT, INC.
 Tel: (559) 351-8822
 Fax: (559) 276-0818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
 461111-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461176-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND
CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461112-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461113-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FAYE STEWART TRANSPORTATION
SERVICE LLC
Tel: (602) 233-3500
Fax: (602) 233-1131

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461168-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461114-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461115-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK ZABEL TRUCKING, INC.
Tel: (707) 443-4277
Fax: (707) 443-4267

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461116-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FREEDOM TRANSPORTATION
Tel: (951) 609-6113
Fax: (951) 471-1185

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461169-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461117-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREEN VALLEY CONSULTING
ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461118-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREGG SIMPSON TRUCKING
Tel: (707) 468-1654
Fax: (707) 468-7448

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461119-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HAMANAKA PAINTING CO.
Tel: (707) 444-3340
Fax: (707) 444-3346

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461120-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461121-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461122-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JA-CO TRUCKING INC
Tel: (530) 741-0278
Fax: (530) 741-1034

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461123-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JAHN ENGINEERING, INC
Tel: (916) 599-2379
Fax: (916) 596-4075

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461124-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JOHN'S EQUIPMENT RENTAL
Tel: (619) 561-8129
Fax: (619) 390-7195

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461170-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JON PITTMAN TRUCKING
Tel: (707) 496-2586
Fax: (530) 529-1214

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461125-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461126-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461127-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KA'PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461128-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461129-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461130-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461131-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LANGLEY TRAFFIC SERVICE, INC.
Tel: (215) 638-9770
Fax: (215) 638-9255

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461171-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LEINAIA'S TRANSPORTATION
Tel: (661) 618-2752
Fax: (661) 266-9104

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461172-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MANUFACTURER'S WAREHOUSE
Tel: (559) 435-4321
Fax: (559) 435-3921

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461132-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MATTOS EQUIPMENT TRANSPORT, LLC
Tel: (209) 835-6609
Fax: (209) 835-2401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461133-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461134-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461135-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461136-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461137-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461138-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NATURAL INVESTIGATIONS COMPANY,
INCORPORATED
Tel: (916) 765-9381
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461139-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461140-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461141-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PACHECO BLVD 76
Tel: (925) 998-7643
Fax: (707) 432-9504

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461142-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PARMETER GENERAL ENGINEERS &
SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461143-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461144-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461145-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING &
RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461174-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461146-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RENTERIA TRUCKING
Tel: (559) 264-5722
Fax: (559) 264-5818

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461147-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RIVERA TRUCKING, LLC
Tel: (951) 212-5619
Fax: (909) 614-7073

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461173-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461148-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAINI TRUCKING
Tel: (408) 966-5533
Fax: (209) 833-3932

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461149-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT
Tel: (408) 848-4441
Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461150-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461151-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461152-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TAYLOR JANE CONSTRUCTION LP
Tel: (805) 619-9141
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461153-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: THE WATERSHED NURSERY
Tel: (510) 234-2222
Fax: (510) 234-2242

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461154-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TK TRANSPORTATION, INC.
Tel: (805) 501-2693
Fax: (530) 842-7211

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461155-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TOURE' ASSOCIATES
Tel: (559) 433-6519
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461156-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461157-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461158-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRI VALLEY WATER TRUCKS, INC.
Tel: (510) 390-4030
Fax: (925) 292-9821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461159-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TULLY CONSULTING GROUP
Tel: (707) 693-1926
Fax: (707) 471-0318

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461160-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VERIDICO GROUP, INC
Tel: (916) 865-4170
Fax: (916) 865-4174

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461161-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461162-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WESTERN PROPERTIES, INC.
Tel: (530) 409-8612
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461163-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WRECO
Tel: (925) 941-0017
Fax: (925) 941-0018

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461164-35862

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-08-16 at 02:00

BID No.: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461165-35862

SOLICITATION LOG

This document contains the solicitations logs for:

Project: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

Contract/Bid #: #01-262014

Awarding Agency/Owner: Department of Transportation (CALTRANS)

Certification Count

Disadvantaged Business Enterprise (DBE) - 100

- Minority-Owned (MBE) - 50
- Women-Owned (WBE) - 50

TOTAL SOLICITED - 100

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 625-5423	2016-07-13 10:31:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-07-14 10:41:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-08-11 08:41:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 727-0910	2016-07-13 10:31:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-07-14 12:00:37	Voicemail full	M

Comments: May be interested, not sure. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-08-11 08:43:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aarfish@earthlink.net	2016-07-13 09:24:17	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 485-9221	2016-07-13 10:31:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-07-14 12:01:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-08-11 08:51:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-07-14 10:42:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-08-11 08:52:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AARDVARK BIOLOGICAL SERVICES LLC

1382 OCEANAIRE DR • SAN LUIS OBISPO, CA, 93405

Cert. #42985 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
stvenator@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 224-9375	2016-07-14 10:43:18	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ABBE & ASSOCIATES LLC

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-07-14 12:02:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-08-11 08:59:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 736-8368	2016-07-13 10:31:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-07-14 10:44:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-08-11 09:00:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101 • SOQUEL, CA, 95073

Cert. #34145 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
adh@adhenvironmental.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 477-0895	2016-07-13 10:31:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-07-14 10:46:00	Peter	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALASKA ENTERPRISES INC.**315 N. ASSOCIATED RD #704 • BREA, CA, 92821**

Cert. #39924 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lindy@alaskaenterprisesinc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-07-14 10:47:49	Receptionist	M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-08-11 09:02:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALERT-O-LITE, INC**2379 S G STREET • FRESNO, CA, 93721**

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2016-07-13 10:31:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-07-14 12:05:37	Mark	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALFRED CIVIL ENGINEERING, INC**7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610**

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) -	2016-07-13 09:32:42	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-07-14 10:48:41	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-08-11 09:04:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 373-2253	2016-07-13 10:31:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-07-14 12:08:08	Jenerro	M

Comments: May be interested, not sure. Sent another email on request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-08-11 09:05:30	Jenerro	Y

Comments: Yes, will bid. They have already responded to the fax.

ANYTIME TRUCKING

1820 W. CARSON ST. #202-311 • TORRANCE, CA, 90501

Cert. #33984 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@anytimedumping.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 847-7002	2016-07-13 10:32:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(424) 488-2261	2016-07-14 10:49:28	Bobby	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-07-13 10:31:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-07-14 10:56:47	Juan Voicemail	M

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-08-11 09:07:26	Lalo	Y

Comments: Yes, will bid. Will send fax quote before bid date.

BBL TATUM TRUCKING

2695 N. HANOVER • FRESNO, CA, 93722

Cert. #41742 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bbltatum@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-9220	2016-07-13 10:31:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(559) 960-8208

2016-07-14 10:58:12

Estimator

N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-07-13 10:32:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-07-14 10:58:59	Katie	N

Comments: No, not interested. Not their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-07-13 10:31:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-07-14 11:01:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-08-11 11:26:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BLACK GOLD INDUSTRIES

527 N. RICE AVENUE • OXNARD, CA, 93030

Cert. #15216 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Vvillard@bgi1.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 981-0105	2016-07-13 10:31:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 981-4616	2016-07-14 13:28:01	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2016-07-13 11:37:00	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2016-07-14 11:03:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2016-08-11 11:29:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address tammy@braytruckinginc.com		Send Date & Time 2016-07-13 09:24:17	Delivery Status Delivered
Fax Transmission			
Fax Number (707) 744-1630		Send Date & Time 2016-07-13 10:31:32	Tranmission Status Successful
1st Call Solicitation			
Phone Number (707) 744-1640	Call Date & Time 2016-07-14 11:12:24	Spoke To Tammy	Interested? (Yes/No/Maybe) Y
Comments: Yes, is interested in bidding.			

2nd Call Solicitation			
Phone Number (707) 744-1640	Call Date & Time 2016-08-11 11:30:34	Spoke To Receptionist	Interested? (Yes/No/Maybe) N
Comments: No, not bidding. Too far.			

BRIDGEWATER AUTO TRANSPORT LLC

9941 DIAMONTE WAY • SACRAMENTO, CA, 95829

Cert. #43091 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission			
Email Address safedelivery@bridgewaterautotransport.com		Send Date & Time 2016-07-13 09:24:17	Delivery Status Delivered
Fax Transmission			
Fax Number (916) 682-7911		Send Date & Time 2016-07-13 11:36:59	Tranmission Status Failed
1st Call Solicitation			
Phone Number (916) 317-9002	Call Date & Time 2016-07-14 11:13:46	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
Comments: May be interested, left a voicemail with all the project details.			
2nd Call Solicitation			
Phone Number (916) 317-9002	Call Date & Time 2016-08-11 11:31:48	Spoke To Estimator	Interested? (Yes/No/Maybe) N
Comments: No, not bidding. Not interested in this project.			

C & L PAVING AND GRADING, INC

6614 AVENUE 304 • GOSHEN, CA, 93227

Cert. #41901 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission		
Email Address connie@clgradingandpaving.com	Send Date & Time 2016-07-13 09:24:17	Delivery Status Delivered
Fax Transmission		

Fax Number
(559) 651-7905

Send Date & Time
2016-07-13 10:31:34

Tranmission Status
Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 651-7903	2016-07-14 11:14:50	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

C.P.R. TRUCKING, INC.

12825 ARROYO ST. • SYLMAR, CA, 91342

Cert. #31390 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carlos@cprtrucking.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 837-8322	2016-07-13 10:32:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 837-8333	2016-07-14 11:15:30	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CALIFORNIA ENVIRONMENTAL SERVICES, INC

4127 BAY STREET, SUITE B • FREMONT, CA, 94538

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 573-2184	2016-07-13 10:31:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-07-14 13:29:09	Receptionist	N

Comments: No, not interested. Too busy at the moment.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2016-07-13 10:31:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-07-14 11:16:37	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-8552	2016-07-13 10:31:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2016-07-14 11:17:34	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-07-14 11:18:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-08-11 11:45:23	Fax machine	M

Comments: Maybe, however, fax machine picked up. Unable to leave a message.

CMC TRAFFIC CONTROL SPECIALIST**3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124**

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctrffic.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2016-07-13 10:31:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-07-14 11:24:23	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-08-11 11:47:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

COBRA TRUCKING**P.O. BOX 24533 • SAN FRANCISCO, CA, 94124**

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2016-07-13 09:24:17	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 330-9354	2016-07-13 10:31:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-07-14 11:26:33	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-08-11 11:48:05	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 275-9025	2016-07-13 10:31:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-07-14 11:27:59	Ruby	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

No Fax Number

n/a

n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-07-14 11:29:09	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2016-08-11 11:49:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2016-07-13 10:31:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-07-14 11:30:55	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-8821	2016-07-13 10:31:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-07-14 11:32:03	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-08-11 12:00:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 332-4585	2016-07-13 10:37:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-07-14 11:33:48	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-08-11 12:03:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 634-6858	2016-07-13 10:32:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-07-14 11:37:13	Karen	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-08-11 12:07:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2016-07-13 10:32:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-07-14 11:38:18	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 577-0221	2016-07-13 10:33:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2016-07-14 11:39:05	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DRAGON MATERIAL TRANSPORT, INC.

7600 N. INGRAM, SUITE 121 • FRESNO, CA, 93711

Cert. #37444 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
summer.bradford@dragonmaterial.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 276-0818	2016-07-13 10:31:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 351-8822	2016-07-14 11:39:54	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2016-07-13 10:34:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2016-07-14 11:41:15	Jennifer	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-07-13 09:24:17	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(650) 367-8282

2016-07-13 10:31:52

Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-07-14 11:42:23	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-08-11 12:07:21	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.**EIGHTEEN TRUCKING CO.****160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124**

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eightentrucking@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2016-07-13 10:37:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-07-14 11:43:05	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-08-11 12:17:35	Sandra	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.**FAYE STEWART TRANSPORTATION SERVICE LLC****3056 N 33RD AVENUE • PHOENIX, AZ, 85017**

Cert. #36972 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
faye@fayestewarttrans.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(602) 233-1131	2016-07-13 10:45:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(602) 233-3500 2016-07-14 11:44:11 Voicemail full M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(602) 233-3500	2016-08-11 12:18:17	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.**FORCE TRAFFIC CONTROL, INC.**

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 594-1056	2016-07-13 10:33:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2016-07-14 11:44:58	Burn	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2016-07-13 10:33:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-07-14 11:45:33	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 443-4267	2016-07-13 10:33:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-07-14 11:45:58	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-08-11 12:18:42	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

FREEDOM TRANSPORTATION

16511 KIWI WAY • LAKE ELSINORE, CA, 92530

Cert. #37977 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
staffone@verizon.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 471-1185	2016-07-13 10:47:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 609-6113	2016-07-14 11:46:45	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-6563	2016-07-13 10:32:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-07-14 11:47:42	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-07-13 10:32:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-07-14 11:48:19	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREGG SIMPSON TRUCKING

11 HIGHLAND CT • UKIAH, CA, 95482

Cert. #34675 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gregg.simpson@comcast.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(707) 468-7448

2016-07-13 10:32:08

Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 468-1654	2016-07-14 11:49:16	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glenn@hamanakapainting.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 444-3346	2016-07-13 10:32:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-07-14 11:50:18	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 463-9041	2016-07-13 10:32:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-07-14 11:52:07	Voicemail	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-08-11 12:31:11	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 412-5988	2016-07-13 10:32:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-07-14 11:53:09	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-08-11 12:50:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JA-CO TRUCKING INC

710-A N. GEORGE WASHINGTON BLVD. • YUBA CITY, CA, 95993

Cert. #37850 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jatkinson@jacotrucking.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 741-1034	2016-07-13 10:33:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2016-07-14 11:54:48	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 741-0278	2016-08-11 12:51:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-07-13 10:32:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-07-14 11:56:00	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-08-11 14:03:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JOHN'S EQUIPMENT RENTAL

11775 TOPO LANE • LAKESIDE, CA, 92040

Cert. #6644 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
johnsequiprental@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 390-7195	2016-07-13 10:33:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 561-8129	2016-07-14 11:57:05	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 561-8129	2016-08-11 14:18:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pittmanheavyhaul@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 529-1214	2016-07-13 10:32:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2016-07-14 11:57:57	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2016-07-13 10:32:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-07-14 11:58:39	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-08-11 14:19:24	Jeke	Y

Comments: Yes, will bid. They have already responded to the fax.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2016-07-13 10:33:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-07-14 12:01:44	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2016-07-13 10:33:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-07-14 12:03:34	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-08-11 14:21:11	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2016-07-13 10:35:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(661) 872-4602

2016-07-14 13:30:26

Receptionist

N

Comments: No, not interested. Too busy at the moment.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING**3889 F STREET, APT 2 • EUREKA, CA, 95503**

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address

egruetzmacherjr@gmail.com

Send Date & Time

2016-07-13 09:24:17

Delivery Status

Delivered

Fax Transmission

Fax Number

No Fax Number

Send Date & Time

n/a

Transmission Status

n/a

1st Call Solicitation

Phone Number

(707) 616-4340

Call Date & Time

2016-07-14 12:05:04

Spoke To

Voicemail

Interested? (Yes/No/Maybe)

M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number

(707) 616-4340

Call Date & Time

2016-08-11 14:24:38

Spoke To

Voicemail

Interested? (Yes/No/Maybe)

M

Comments: May be interested, left a voicemail with all the project details.**LA FIRMA INC.****715 RIDGE ROAD • NIPOMO, CA, 93444**

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address

estimating@theswpppfirm.com

Send Date & Time

2016-07-13 09:24:17

Delivery Status

Delivered

Fax Transmission

Fax Number

(805) 929-0501

Send Date & Time

2016-07-13 10:32:17

Transmission Status

Successful

1st Call Solicitation

Phone Number

(805) 748-8576

Call Date & Time

2016-07-14 12:06:38

Spoke To

Voicemail

Interested? (Yes/No/Maybe)

M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number

(805) 748-8576

Call Date & Time

2016-08-11 14:26:27

Spoke To

Vincent

Interested? (Yes/No/Maybe)

Y

Comments: Yes, will bid. Will send fax quote before bid date.

LANGLEY TRAFFIC SERVICE, INC.

2777 U.S. ROUTE #1 • TREVOSE, PA, 19053

Cert. #1685 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ann@langley1.us	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(215) 638-9255	2016-07-13 10:33:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(215) 638-9770	2016-07-14 12:07:30	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

LEINAIA'S TRANSPORTATION

7345 SPINNAKER ST • CARLSBAD, CA, 92011

Cert. #38027 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
leinaiastrucking@sbcglobal.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 266-9104	2016-07-13 10:32:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661).618-2752	2016-07-14 12:11:14	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MANUFACTURER'S WAREHOUSE

436 RICHMOND AVENUE • CLOVIS, CA, 93619

Cert. #26300 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mw@wrl191s.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 435-3921	2016-07-13 10:39:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 435-4321	2016-07-14 12:12:48	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MATTOS EQUIPMENT TRANSPORT, LLC

8567 WEST SCHULTE ROAD • TRACY, CA, 95304

Cert. #5376 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.mattos@sbcglobal.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 835-2401	2016-07-13 10:32:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-07-14 12:14:26	Receptionist	M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-08-11 14:28:44	Estimator	N

Comments: No, not bidding. Not within their scope of work.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loran@maybio.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number
(415) 876-1111

Send Date & Time
2016-07-13 11:37:32

Transmission Status
Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-07-14 13:33:10	Loran	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2016-07-13 10:37:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-07-14 12:15:02	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(855) 450-1222	2016-07-13 10:32:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-07-14 12:16:42	Voicemail	M

Comments: May be interested, not sure. Reached voicemail but unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-08-11 14:31:41	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

METCO

2165 FRANCISCO BOULEVARD, #A1 • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2016-07-13 10:34:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-07-14 12:17:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-08-11 14:33:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-07-14 12:19:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-08-11 14:39:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-07-14 12:21:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-08-11 14:46:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2016-07-13 10:33:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-07-14 12:22:32	Valerie	M

Comments: May be interested, not sure yet. They will know closer to the bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-08-11 14:49:55	Val	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 889-0399	2016-07-13 11:37:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-07-14 12:23:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-08-11 14:51:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PACHECO BLVD 76

61 ARTHUR ROAD • MARTINEZ, CA, 94553

Cert. #32781 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
j.bedi@comcast.net	2016-07-13 09:24:17	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 432-9504	2016-07-13 11:39:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 998-7643	2016-07-14 12:27:45	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-07-13 09:24:17	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7411	2016-07-13 10:32:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-07-14 12:45:49	Jenna	N

Comments: No, not bidding this project

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2016-07-13 10:32:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-07-14 12:47:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-08-11 15:01:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(707) 824-6854

2016-07-13 10:42:37

Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-07-14 12:49:02	Doug Voicemail	M

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-08-11 15:02:39	Receptionist	N

Comments: No, not bidding. Not interested in this project.

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@live.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(760) 789-5168	2016-07-13 10:35:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2016-07-14 13:34:28	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 571-0364	2016-07-13 10:38:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-07-14 12:50:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-08-11 15:03:40	Eric	Y

Comments: Yes, will bid. Will send fax quote before bid date.

RENTERIA TRUCKING

3190 SOUTH ELM • FRESNO, CA, 93772

Cert. #39576 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
renteriatrucking@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 264-5818	2016-07-13 10:32:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 264-5722	2016-07-14 12:52:28	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RIVERA TRUCKING, LLC

12645 WELLS PLACE • CHINO, CA, 91710

Cert. #7988 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
riveratrkg@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 614-7073	2016-07-13 10:32:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 212-5619	2016-07-14 12:54:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 212-5619	2016-08-11 15:06:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.**8585 COMMERCIAL WAY • REDDING, CA, 96002**

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 223-9222	2016-07-13 10:32:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-07-14 12:56:07	Receptionist	M

Comments: May be interested, not sure yet. They will know closer to the bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-08-11 15:07:24	Estimator	N

Comments: No, not bidding. Not interested in this project.

SAINI TRUCKING**2551 TENNIS LANE • TRACY, CA, 95377**

Cert. #41937 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
SAINITRUCKING@GMAIL.COM	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 833-3932	2016-07-13 10:32:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-07-14 12:57:58	Fax machine	M

Comments: May be interested, not sure. Fax machine picked up, unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 966-5533	2016-08-11 15:09:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SAN JOSE TRANSPORT**281 YAMANE DRIVE • GILROY, CA, 95020**

Cert. #1993 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Jim@sanjosetransport.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 848-1774	2016-07-13 10:32:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 848-4441	2016-07-14 12:59:48	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2016-07-13 10:32:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-07-14 13:01:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-08-11 15:11:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 796-2811	2016-07-13 10:32:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2016-07-14 13:02:24	Janice	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TAYLOR JANE CONSTRUCTION LP

427 SOUZA DR • NIPOMO, CA, 93444

Cert. #42492 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
taylorjane03@hotmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-07-14 13:03:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-08-11 15:14:06	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

THE WATERSHED NURSERY

601A CANAL BLVD. • RICHMOND, CA, 94804

Cert. #39720 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
diana@thewatershednursery.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 234-2242	2016-07-13 10:32:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(510) 234-2222 2016-07-14 13:37:35 Robert M

Comments: May be interested, not sure. Sent another email to robert@thewatershednursery.com.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-2222	2016-08-11 15:14:54	Estimator	N

Comments: No, not bidding. Not within their scope of work.

TK TRANSPORTATION, INC.

1081 FOOTHILL DRIVE • YREKA, CA, 96097

Cert. #22000 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tktransportation@att.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 842-7211	2016-07-13 10:34:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-07-14 13:05:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 501-2693	2016-08-11 15:16:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TOURE' ASSOCIATES

845 E. BUCKHILL RD. • FRESNO, CA, 93720

Cert. #38267 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ttoure01@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-07-14 13:07:08	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 433-6519	2016-08-11 15:16:46	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 405-3833	2016-07-13 10:32:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-07-14 13:09:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-08-11 15:18:30	Jeff	M

Comments: Maybe, they have already responded to the fax.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
traffickenforcementsolutions@gmail.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 323-4269	2016-07-13 10:34:15	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-07-14 13:10:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-08-11 15:20:24	Receptionist	N

Comments: No, not bidding. Not interested in this project.

TRI VALLEY WATER TRUCKS, INC.

1452 N. VASCO RD., SUITE 358 • LIVERMORE, CA, 94551

Cert. #39938 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trivalleywatertrucks@yahoo.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 292-9821	2016-07-13 10:32:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-07-14 13:11:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-08-11 15:23:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2016-07-13 10:32:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-07-14 13:12:41	Unable to connect	M

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-08-11 11:42:24	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.

VERIDICO GROUP, INC**1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661**

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 865-4174	2016-07-13 10:32:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-07-14 13:18:42	Unable to connect	M

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-08-11 11:42:01	Unable to connect	M

Comments: May be bidding, not sure. Unable to connect call.**W T B, INC****7093 W BELMONT AVE • FRESNO, CA, 93723**

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2016-07-13 10:32:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2016-07-14 13:19:26	Receptionist	N

Comments: No, not interested. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WESTERN PROPERTIES, INC.**612 COPPERVALE CIRCLE • ROCKLIN, CA, 95765**

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tfernandez@incontext.co	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-07-14 13:38:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-08-11 11:38:25	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 941-0018	2016-07-13 10:32:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-07-14 13:22:52	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 07/13/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2016-07-13 09:24:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(415) 647-2683

2016-07-13 10:32:39

Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-07-14 13:25:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-08-11 11:36:37	Receptionist	Y

Comments: Yes, will be bidding the project.

RESPONSES RECEIVED

Annette Conley

From: Jim Petnic
nt: Tuesday, August 09, 2016 1:22 PM
to: Annette Conley
Subject: FW: Contract #01-262014

From: Nitta Erosion Control [<mailto:nittaec@gmail.com>]
Sent: Tuesday, August 09, 2016 1:22 PM
To: Jim Petnic
Subject: Re: Contract #01-262014

Thank you for considering us for this proposal, but at this time we are unable to provide a quote.

Valerie Spangle

--

Nitta Erosion Control
3778 Del Mar Avenue
Pomona, CA 95650
P: 916/652-7459
F: 916/652-4376
nittaec@gmail.com

On Fri, Aug 5, 2016 at 11:57 AM, Jim Petnic <jimp@ghilotti.com> wrote:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 14% DBE goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-262014, Willits, Ca.

Owner: Caltrans

Bid date: 8/16/16

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves

as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic

Senior Estimator

Ghilotti Construction Company

Ph 707-585-1221

Fax 707-585-1601



Annette Conley

From: Eric [ericlevy@rstrucking.com]
Sent: Monday, August 08, 2016 7:36 AM
To: Jim Petnic
Cc: Annette Conley
Subject: RE: Contract #01-262014

Hello Jim,

Thank you for the opportunity to bid this project, and yes, we will be submitting a trucking quote for various items on this project.

Sincerely,

Eric Levy

Estimating, Sales & Marketing

Cutler Trucking, Inc., dba:



1688 Almar Parkway
Santa Rosa, CA. 95403
Phone: 707-571-8820, ext. 2
Fax: 707-571-8223
Email: ericlevy@rstrucking.com

From: Jim Petnic [mailto:jimp@ghilotti.com]
Sent: Friday, August 05, 2016 11:57 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Contract #01-262014

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 14% DBE goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #01-262014, Willits, Ca.
Owner: Caltrans
Bid date: 8/16/16

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website**

(www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR.

Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601



INVITATION TO BID**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS****

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage - Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a **UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/og/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:Firm Name: ACE FENCE CO.☐ Yes, we will send a quote by bid date☒ No, we are not interested☐ Interested, please contact us at: _____ Contact: _____**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAINI TRUCKING
 Tel: (408) 986-5533
 Fax: (209) 833-3932

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**BID DUE DATE:** 08/16/2018 at 02:00**BID/PROJECT #:** #01-262014**PROJECT NAME:** Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation**AGENCY NAME:** Department of Transportation (CALTRANS)**PROJECT LOCATION:** Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage - Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.wdot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

- 4 submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 481149-35862
- OR -
Fax back this invitation with your response to: (707) 585-1801 <input checked="" type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/13/2016 09:30:53 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Saini Trucking Inc.

1852 W. 11th St, Suite#675, Tracy, CA 95376.

Office: (209) 229-8258; Sunny: (408) 966-5533

Prasee: (510) 915-9144; Fax: (209) 833-3932;

Email: sainisbt@gmail.com

On behalf of **Saini Trucking Inc.**, I am pleased to present you with the enclosed proposal. I am certain you will find the information in line with your needs. Saini Trucking Inc. is a go-to hauler for all construction projects in the Nor-Cal Region. We have the most reliable equipment in the industry and strive to constantly exceed our customer's expectations.

We specialize in:

Aggregate Materials, Grindings, Grinding Dump Sites, Clean Fill and Clean fill Dump Sites
Super Dumps-Transfers-Semi End-Dumps-Semi Bottoms-Double Bottoms-10 Wheelers.

Hourly Rate:

	Weekdays	Saturdays	Sundays
Super Hard Body	\$ 100.00	\$ 105.00	\$ 110.00
Super Dumps	\$ 95.00	\$ 98.00	\$ 100.00
Semi Ends	\$ 90.00	\$ 93.00	\$ 95.00
Bottom Dumps (Semi/DBLS)	\$ 90.00	\$ 93.00	\$ 95.00
Ten Wheelers	\$ 85.00	\$ 90.00	\$ 95.00

All rates are quoted hourly based on fuel prices, plus 10% fuel sub-charge. Minimum day requires 4 working hours, night working requires 6 working hours.

Saini Trucking Inc. has been in business since 1996 and is certified as a **Disadvantaged business enterprise (DBE)** under the U.S. Department of Transportation's code of Federal Regulation, also **100% LBE Certified**. Saini Trucking prides itself on the service and equipment it provides to its customers and its employees.

We will strive to implement a long term relationship with our clients, based on safety, reliability, timely service and in anticipation of their needs. Thank You for the opportunity to serve you. We look forward to talking to you after you review our quotation.

Any questions or concerns please contact us and we will be more than happy to assist you.

Sincerely,

Praseeda (510-915-9144)

Saini Trucking Inc.



CITY ADMINISTRATOR'S OFFICE CONTRACT MONITORING DIVISION

311

Edwin M. Lee, Mayor
Naomi M. Kelly, City Administrator

Veronica Ng
Director

Thursday, May 26, 2016

Mr. Iqbal Tambar
SAINI TRUCKING INC
1852 W 11th Street, Unit 675
Tracy, CA 95376

Dear Mr. Tambar:

Pursuant to the Ordinance, Chapter 14B of the San Francisco Administrative Code, your firm has been recertified as a Minority-Owned PUC Regional Local Business Enterprise which is valid for three (3) years. Your certification number is: CMD051916046.

This certification now allows your firm to be eligible to receive 10 percent discount/percent added in all bids with the San Francisco Public Utilities Commission when bidding on PUC Regional projects as a provider of: TRUCKING AND HAULING.

Your company is also classified as a Micro Local Business Enterprise, which enables you to bid on Set Aside Program contracts from the San Francisco Public Utilities Commission when bidding on PUC Regional projects as a provider of: TRUCKING AND HAULING.

To verify your business status as a bona-fide Minority-Owned PUC Regional Local Business Enterprise, please indicate your certification number and show this letter upon request.

The Contract Monitoring Division reserves the right to withdraw this certification at any time. CMD also reserves the right to request additional information and/or conduct on-site visits for purposes of verification.

For re-certification, contact the Contract Monitoring Division, 30 Van Ness Avenue, Suite 200, San Francisco, CA 94102, Attention: CERTIFICATION UNIT.

Please notify this office at least sixty (60) days prior to the expiration date: 5/31/2019. Failure to do so, may result in removal of your company's name from the approved list of PUC Regional Local Business Enterprises.

If there are any changes in your firm's status during this certification period, you are required to notify this office immediately.

Thank you for your interest in the CMD's LBE Program. You can access the Vendor Directory at our Internet address: www.sfgov.org/cmd.

Sincerely,

Veronica Ng
Director

Annette Conley

From: andersonpsllc@aol.com
nt: Monday, July 25, 2016 9:05 AM
To: Annette Conley
Subject: Yes Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits

Price is base on quantity

Carboline Bridge Products

4 Carbozinc 859 Green 0300 4 GALLONS 78.53
10 Carboguard 893 Color Level 1 10 GALLONS 44.82
5 Carbothane 133 LH Color Level 1 5 GALLONS 60.34
5 Carbothane 133 LH Color Level 2 5 GALLONS 65.51
5 Carbothane 133 LH Color Level 3 5 GALLONS 77.47
5 Thinner 2 Color 0910 5 GALLONS 16.54
5 Thinner 25 Color 0910 5 GALLONS 17.36

Carbozinc 859 \$ 42.90
Carboguard 893 \$ 23.40
Carbothan 133 LN \$ 40.79

Stiles Paint Mfg Inc Bridge Products

PWB 145E RED PRIME 150 Gal 27.50
VB 146 PINK PRIMER 1150 Gal 27.50
PWB 171 LT Green (Contrast) 1000Gal 28.74
PWB 172 # 114090 DK Green 1000Gal 37.14

Sherwin Williams Pavement Marking

275TM 2204-61 White Waterborne \$ 12.90
275TM 2205-61 White Waterborne \$ 12.90

ADVANCE TRAFFIC Markings

ATM 200 Removable 4x500 white and Yellow \$352.78
ATM 300 Permanent 4x360 white and Yellow \$ 286.42

FOL Tape LLC

One Pallet 4x50
100 rolls FOL200 4 x 50 - \$36.60 (1/2 pallet)
200 roll FOL200 4 x 50 - \$33.30 (full pallet)
1 gal prime - \$40.20
1 gal prime - \$115.50
FOL300 (Wet Reflective)

WR 4x50 - \$60.30 a roll

100 roll order - \$49.20 a roll (1/2 pallet)

Protective Coating for Concrete

Master Protect H 200 and Master Protect H 400

The pricing for the 54 gallon drums are as follows:

H 200: \$1,332.00

H 400: \$1,475.94

Swarco Industries, Inc

Thermoplastic

SPRAY AIKYD

WHITE AND YELLOW per ton \$1,440.00

EXTRUDE ALKYD

WHITE AND YELLOW per ton \$ 1,440.00

NOTE TRUCK LOAD 22 pallets per load/44,000 lbs/2000 per pallet

American Traffic Products Inc Thermoplastic

2570 Cal Trans White Low viscosity \$1,690.00 per ton

2576 Cal Trans White Low viscosity \$1,664.00 per ton

Note: no color and sale tax and shipping is not include in prices

ANDERSON PAINT STORE LLC

18429 West 8 Mile Road


Detroit, MI 48219

248-747-6345

info@andersonpaintstore.com

www.andersonpaintstore.com

Marcus W. Anderson



-----Original Message-----

From: Annette Conley <annette@ghilotti.com>

To: 'mindy@theconstructionzone.us.com' <mindy@theconstructionzone.us.com>; 'andersonpsllc@aol.com' <andersonpsllc@aol.com>; 'jenerro.lockhart@alluvionbc.com' <jenerro.lockhart@alluvionbc.com>; 'dmontana@sequoiaeco.com' <dmontana@sequoiaeco.com>; 'Brian Elliott' <brian@onetimeutility.com>

Sent: Thu, Jul 14, 2016 5:51 pm

Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits

VITATION TO BID

Owner: Caltrans

Bid Date & Time: 8/16/16 @ 2PM

Project: 01-262014 – Hwy 101 Willits

Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

Main: (707) 585 - 1221
Fx: (707) 585-1601



Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
Sent: Thursday, July 14, 2016 3:00 PM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits

Bravo Pacific, Inc. will not be bidding on the above referenced project. Thank you for the invitation.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@hotmail.com bravosegs@hotmail.com

From: Annette Conley <annette@ghilotti.com>
Sent: Thursday, July 14, 2016 2:46 PM
To: 'america@acefencecompany.com'; 'KIM@acefencecompany.com'; 'Rusty@steelplacers.com';
'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'richarddiaz@architecturalunlimited.com';
'salaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'wecandigit@onemain.com';
'v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com';
'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'cooks_son@mail.com'; 'Ferry@DecoPaveCorp.com';
'dextersconstruction2@hotmail.com'; 'contractor@dirtagg.com'; 'IDDominguez6@att.net';
'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'inesseoane@fcs-ssp.com';
'judy@finegradeinc.com'; 'meclarkjr21@aol.com'; 'jgates.gei@gmail.com'; 'grs@globalroadsealing.com';
'dgonzales@gsaeng.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com';
'lrcvictoria14@gmail.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com';
'shelley@mandsensviro.com'; 'michael@mandsensviro.com'; 'madsteelinc@aol.com'; 'bravopacific@hotmail.com';
'maximumironworks@yahoo.com'; 'estimating@montcsi.com'; 'mcs@moralescontracting.com';
'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com';
'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net';
'kdesena@linkzone.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'info@stormwaterspecialists.com';
'frank@tuckertech.com'; 'les@us-concrete.net'; 'arvind@vapci.com'; 'joev@valverdeconst.com';
'edc@vintagepavingco.com'; 'willisrebar@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #01-262014- Hwy 101 Willits

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 8/16/16 @ 2PM
Project: 01-262014 – Hwy 101 Willits

Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



07/13/16 09:32:23 DBEGoodFaith.com

submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
461108-35862

- OR -

Fax back this invitation with your response to: (707) 585-1601

☐ Yes, we will send a fax quote by the bid date.

☒ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

*Dillard Environmental
Services*

This solicitation was sent by DBE GoodFaith Inc. at 07/13/2016 09:30:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: noreply=dbegoodfaith.com@aryarejaee.com on behalf of DBEGoodFaith.com
[noreply@dbegoodfaith.com]
Sent: Wednesday, July 13, 2016 11:18 AM
To: Annette Conley
Subject: A sub/supplier has responded to your GFE invitation

A subcontractor/supplier has responded to your invitation to bid for the following good faith effort:

Project Name: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

Bid Date & Time: 08-16-2016

The message can be viewed with the rest of the outreach documents for this project in your account. Your account can be accessed at www.DBEGoodFaith.com.



RESPONSE LOG

Find below the electronic responses to the invitations to bid sent by fax and email.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Tel. 7075790388 • Fax. 7075793877

07/13/2016 - No, we are not interested.

Lori Jetson

From: Lori Jetson
Sent: Tuesday, July 12, 2016 4:26 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Caltrans #01-262014 near Willits
Attachments: ELDRIDGE BID REPORTER ORDER FORM.pdf

Hi Ric,
Please place the attached ad in the CA Bid Bulletin and send proof.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601



**AD PLACEMENT ORDER FORM****Eldridge Bid Reporter**

PO Box 699

W Sacramento, CA 95691

916.419.7090 Ph

916.419.7378 Fax

ads@EldridgeBidReporter.com**BILLING INFORMATION***Invoice & tear sheet will be sent to this address and contact:*

Company: Ghilotti Construction Company, Inc.
 Address: 246 Ghilotti Avenue
 City/State/Zip: Santa Rosa, CA 95407
 Contact: Annette Conley
 Phone: (707) 585-1221
 Fax: (707) 585-1601
 Email: annette@ghilotti.com

PLACE YOUR AD CONTENT BELOW:**PUBLICATION DATES:**

☐ Publish FRIDAY \$34
California Bid Bulletin (CBB)

☐ Publish MONDAY \$34
MWDVBE Weekly (MWD)

☒ Publish TODAY \$60
California Bid Register Daily (CBR)

7/12/16

**CALL US ABOUT OUR OUTREACH
 SERVICES AND RATES**

Requesting Sub-bids from Certified DBE
 Subcontractors/Suppliers/Truckers for:

Department of Transportation (CALTRANS)

Bid Date & Time: 8/16/16 @ 2:00 P.M.
 Project: #01-262014 - Hwy. 101 in Mendocino County
 (01-MEN-101-52.1/52.6)
 Estimate: \$3,840,000
 DBE Goal: 14%

☒ **HEADING** (can be modified)

☒ **AGENCY** you are Bidding to

☒ **YOUR BID PROJECT**

Example:

- 1) Bid #s & Due dates
- 2) Description of bid content
- 3) Location of work

☒ **SERVICES or PRODUCTS YOU DESIRE:**

Examples: Transportation; Storage; Paper; Labels; Paint; etc. or . "Any service or product you can provide to complete the bid requirement"

☒ **CONTACT INFORMATION**

Company Name
 Address
 City/State/Zip
 Contact Person
 Phone# FAX Phone#
 Email address

Scopes of work sought: CAS, Traffic Control, Clear & Grub, Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Revetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck, Material Supplier & Trucking. Contact our offices for information on plans, specifications or requirements and assistance.

GHILOTTI CONSTRUCTION COMPANY, INC.
 246 GHILOTTI AVENUE
 SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR. Visit www.ghilotti.com/subcontractors/documents for more information.

COST: \$34 for one standard 2-1/2" X 4" ad in CBB or MWD
 \$60 for one standard 2-1/2" X 4" ad in CBR

All Eldridge Bid Reporter publications are listed as both
"TRADE & FOCUS" by the **State of California "DVBE
 Resource Packet"** for soliciting **Minority, Woman &
 Disabled Veteran Business Enterprises (MBE WBE DVBE)**

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Wednesday, July 13, 2016 12:49 PM
To: Lori Jetson
Subject: RE: ad copies 7/12/16/REVISED
Attachments: d2085t(page2).pdf

That was my fault.
Here's the new copy.
I'll run the ad again today with the corrections.

Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-0790

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Wednesday, July 13, 2016 12:35 PM
To: ric@EldridgeBidReporter.com
Subject: FW: ad copies 7/12/16

Hi Ric,
Thanks for sending the proofs.
There are 2 minor adjustments needed for the \$ amounts.
Please add the .00 or remove the . at the end of the amounts.
Thanks,
Lori

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Wednesday, July 13, 2016 12:28 PM
To: Lori Jetson <lori@ghilotti.com>
Subject: ad copies 7/12/16

Hi Lori -
Here are yesterday's ad copies.
I had some extra room so I made one of your ads larger!
(No extra charge, of course.)
I didn't think you would mind.
:)

Thanks,

Ric

Ric Ivanisevich
Eldridge Bid Reporter
916-419-0790

From: Lori Jetson [<mailto:lori@ghilotti.com>]
Sent: Wednesday, July 13, 2016 12:02 PM
To: ric@EldridgeBidReporter.com
Subject: FW: New Ad - Caltrans #01-262014 near Willits

Hi Ric,
Please send proof for this ad as well.
Thanks,
Lori

From: Lori Jetson
Sent: Tuesday, July 12, 2016 4:26 PM
To: 'ric@EldridgeBidReporter.com' <ric@EldridgeBidReporter.com>
Subject: New Ad - Caltrans #01-262014 near Willits

Hi Ric,
Please place the attached ad in the CA Bid Bulletin and send proof.
Thanks!

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601



AEOE Requesting Sub-bids from Certified DVBE Subcontractors/Suppliers for:

S.C. Anderson, Inc. is the Design Build Contractor

CSUB Humanities Office Building
9001 Stockdale Hwy., Bakersfield, CA
Bid Date: July 27, 2017 @ 2PM

2 Story 14,000 SF faculty office building including elevator and associated site work to the new building.
Project will be LEED Certified. Estimated value is \$6.7 Million. Project duration is 12 months.

BP# 01 Survey; BP# 02 Structure Demolition/Asbestos Abatement; BP# 03 Concrete & Rebar; BP# 04 Concrete Staining & Sealing; BP# 05 Brick Veneer; BP# 06 Structural & Miscellaneous Steel; BP# 07 Rough Carpentry; BP# 08 Finish Carpentry; BP# 09 Casework & Countertops; BP# 10 Acoustic Ceilings / FRP; BP# 11 Insulation; BP# 12 TPO Roofing/Sheet Waterproofing; BP# 13 Sheet Metal/Metal Paneling; BP# 14 Door, Frames & Hardware; BP# 15 Storefronts & Glazing; BP# 16 Metal Stud & Drywall; BP# 17 Tile; BP# 18 Floor Coverings; BP# 19 Painting; BP# 20 Toilet Partitions & Accessories; BP# 21 Elevator; BP# 22 Fire Suppression System; BP# 23 Plumbing; BP# 24 HVAC; BP# 25 Electrical, Telecommunications, Fire Alarm, Site Electrical; BP# 26 Clearing, Grubbing and Earthwork; BP# 27 Landscape & Irrigation; BP# 28 Underground Utilities; BP# 29 AC Paving

NOTES: The CSU Trustees requires a three percent (3%) Disabled Veteran Business Enterprise participation in contracting projects as established in the bidding documents.

Please review Instruction to Bidders included in the Construction Manual for proper Proposal Forms.

Bid Bonds are required for ALL Proposals in excess of \$100,000. Proposal in excess of \$100,000.00 will also require Payment and Performance Bond in the amount of 100% of the proposal amount or subcontract amount, from a California Admitted Surety acceptable to S.C. Anderson, Inc. and not less than AM Best-Rating.

S.C. Anderson, Inc.

2160 Mars Court, Bakersfield, CA 93308

Contact: Sandra Munoz
(661)392-7000 (661)391-9999
sandramunoz@scanderson.com

ad# 52789

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers/Truckers for:

CALTRANS - Project # 01-0B5004
Bid Date & Time: 8/10/16 @ 2:00 P.M.
Hwy 101 in Mendocino County
(01-MEN-101-3.8, 5.3)
Estimate: \$18,600,000 / DBE Goal: 5%

Scopes of work sought: CAS, Traffic Control, Cold Plane, Fabric & Oils, Clear & Grub, Landscape, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Air Blown Mortar-Shotcrete, Ground Anchor (Subhorizontal), Cable Railing, Roadside Signs, Clean & Paint Steel, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking.

Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information.
ad# 51915

AEOE Requesting sub-bids from qualified DBE subcontractors/suppliers for:

CALTRANS - Contract No. 06-0M3704
Construct Roundabout - In Kings County
near Corcoran on Route 43
Bid Date: July 19, 2016 @ 2:00 PM

Seeking: Clearing & Grubbing, Saw-cutting, Lead Compliance Plan, SWPPP, Dust Control, Erosion Control, Hydroseeding, AC Dike, AC Grindings, Roadway Excavation, Grading, Street Sweeping, Tack Coat, Plane Concrete Pavement, Construction Area Signs, Portable Changeable Message Signs, Roadway Signs, K-Rail, Striping, Striping Removal, Pavement Markings, Traffic Control, Demolition, Electrical, Underground, Aggregate Base, Aggregate Sub-base, Sand & Gravel, Asphalt, Concrete & Cement, Concrete Curb & Sidewalk, Reinforced Concrete Pipe, Reinforcing Steel, Fencing, Schedule CPM, Bottom Dump Trucking, Heavy Equipment Rental.

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Agee Construction, Inc.

PO Box 629, Clovis, CA 93613

Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: 559-299-3290 * Fax: 559-299-3290

ad# 52043

Ghilotti Construction Co., Inc. Requesting Sub-bids from Certified DBE Subcontractors/Suppliers/Truckers for the following project:

Department of Transportation (CALTRANS)
Project: #01-262014

Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6)

Bid Date & Time: August 16, 2016 @ 2:00 P.M.

Estimate: \$3,840,000 / DBE Goal: 14%

Scopes of work sought: CAS, Traffic Control, Clear & Grub, Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Revetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck, Material Supplier & Trucking.

Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR
Visit www.ghilotti.com/subcontractors/documents for more information.
ad# 51915

M/W/D/DVBE SUB-BIDS REQUESTED

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#)

Review Ad

You ads will look like this.
Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.



Outreach Coordinator
Estimating Department

Project Estimator
Jim Petric

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name

Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

Bid/Contract

#01-262014

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Willits, Mendocino County, CA

Bid Date & Time

08/16/2016 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage - Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

Bids: 8/16/16 @ 2:00 P.M.

Project: #01-262014 – Hwy. 101 near Willits, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 101 in Mendocino County from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Clear & Grub, Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Revetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck, Material Supplier & Trucking. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website

(www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Seeking Subs, Suppliers, and Truckers

\$3,840,000.00



INVITATION TO BID

Owner: Department of Transportation
(CALTRANS)

Bids: 8/16/16 @ 2:00 P.M.

Project: #01-262014 – Hwy. 101 near
Willits, CA

Ghilotti Construction Company, Inc. is
seeking certified DBE subcontractors,
suppliers & truckers for construction on
Hwy. 101 in Mendocino County from 1.3

Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road
(01-MEN-101-52.1/52.6). Quotes requested include, but are not limited
to, the following scopes of work: CAS, Traffic Control, Clear & Grub,
Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel
Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock
Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP
Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Re-
vetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck,
Material Supplier & Trucking. Engineer's Estimate: \$3,840,000.00 /
DBE Goal: 14% / 110 WD / \$3,000 per day LD / Submit quotes by Noon
on bid date. GCC is available to discuss breaking out any portion of
work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for
this project and is available to provide you with assistance to clarify any
questions regarding the scope of work, including interpretation of plans,
specifications and requirements, bid preparation and obtaining bonds,
lines of credit, insurance and any technical assistance. GCC may also
assist in obtaining any necessary equipment, supplies, materials or re-
lated services. G.C.C. is a UNION CONTRACTOR. Any non-signatory
subcontractors will be required to sign an agreement for trades covered
under our agreements.

Plans, specifications and project requirements may be reviewed at our
office in Santa Rosa or a GCC closer to your location. They may also
be downloaded for free through the Department of Transportation via
their website at [http://www.dot.ca.gov/hq/esc/oe/contract_awards_ser-
vices.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have care-
fully examined ALL the bidding documents/Addenda and that from his/
her own investigation, they have satisfied themselves as to the nature
and location of the work. GCC's written subcontract document execu-
tion is required of all successful subcontract bidders. A copy is available
for inspection on GCC's website ([www.ghilotti.com/subcontractors/
documents](http://www.ghilotti.com/subcontractors/documents)) and/or can be provided upon written request prior to bid
submission. Inconsistent bid terms and conditions shall be void. We are
an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS**Order Number:****WB0120642****Order Status:**

Submitted

Classification:

Announcements/General

Package:

Marketplace - 1 Week

Final Cost:

\$14.95

Payment Type:

Mastercard

User ID:

W0030034

ACCOUNT INFORMATION

Annette Conley

246 Ghilotti Avenue

Santa Rosa, CA 95407

(707) 585-1221

annette@ghilotti.com

Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard*****9585 03/2019

TRANSACTION REPORT**Date:**

1:50 PM - Wed, Jul 13, 2016

Amount:

\$14.95

SCHEDULE FOR AD NUMBER WB01206420

Start date:

Fri Jul 15, 2016

Duration:

7 days

PREVIEW FOR AD NUMBER WB01206420

Seeking Subs, Suppliers, and Truckers

\$3,840,000.00



INVITATION TO BID

Owner: Department of Transportation
(CALTRANS)

Bids: 8/16/16 @ 2:00 P.M.

Project: #01-262014 – Hwy. 101 near
Willits, CA

Ghilotti Construction Company, Inc. is
seeking certified DBE subcontractors,
suppliers & truckers for construction on
Hwy. 101 in Mendocino County from 1.3

Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road
(01-MEN-101-52.1/52.6). Quotes requested include, but are not limited
to, the following scopes of work: CAS, Traffic Control, Clear & Grub,
Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel
Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock
Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP
Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Re-
vetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck,
Material Supplier & Trucking. Engineer's Estimate: \$3,840,000.00 /
DBE Goal: 14% / 110 WD / \$3,000 per day LD / Submit quotes by Noon
on bid date. GCC is available to discuss breaking out any portion of
work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for
this project and is available to provide you with assistance to clarify any
questions regarding the scope of work, including interpretation of plans,
specifications and requirements, bid preparation and obtaining bonds,
lines of credit, insurance and any technical assistance. GCC may also
assist in obtaining any necessary equipment, supplies, materials or re-
lated services. G.C.C. is a UNION CONTRACTOR. Any non-signatory
subcontractors will be required to sign an agreement for trades covered
under our agreements.

Plans, specifications and project requirements may be reviewed at our
office in Santa Rosa or a GCC closer to your location. They may also
be downloaded for free through the Department of Transportation via
their website at [http://www.dot.ca.gov/hq/esc/oe/contract_awards_ser-
vices.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have care-
fully examined ALL the bidding documents/Addenda and that from his/
her own investigation, they have satisfied themselves as to the nature
and location of the work. GCC's written subcontract document over...

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Lori Jetson

From: Annette Conley
Sent: Wednesday, July 13, 2016 11:49 AM
To: Lori Jetson
Subject: FW: Thank you for placing your order with us.

From: classads@bayareanewsgroup.com [mailto:classads@bayareanewsgroup.com]
Sent: Wednesday, July 13, 2016 10:50 AM
To: Annette Conley
Subject: Thank you for placing your order with us.

Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details

Order Number:
WB0120642
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Cost:
\$14.95
Payment Type:
Mastercard

Scheduled for ad number WB01206420


Start date:
Fri Jul 15, 2016
Website:
Marketplace CLASS
Target URL:
Duration:
7 days

Account Details

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction
Company, Inc.
Credit Card - Mastercard
*****9585

Seeking Subs, Suppliers, and Truckers

\$3,840,000.00



INVITATION TO BID

Owner: Department of Transportation
(CALTRANS)

Bids: 8/16/16 @ 2:00 P.M.

Project: #01-262014 – Hwy. 101 near
Willits, CA

Ghilotti Construction Company, Inc. is
seeking certified DBE subcontractors,
suppliers & truckers for construction on
Hwy. 101 in Mendocino County from 1.3

Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road
(01-MEN-101-52.1/52.6). Quotes requested include, but are not limited
to, the following scopes of work: CAS, Traffic Control, Clear & Grub,
Fabric & Oils, Structural Concrete, Reinforcing Steel, Double 120" Steel
Pipe (Rammed), Engineered Streambed Material, Bankline Rock, Rock
Weir, Fencing, Thermoplastic Striping & Pavement Markings, SWPPP
Planning, Contractor-Supplied Biologist, Fish Protection, Rootwad Re-
vetment (Type 1 & 2), Erosion Control, Street Sweeping, Water Truck,
Material Supplier & Trucking. Engineer's Estimate: \$3,840,000.00 /
DBE Goal: 14% / 110 WD / \$3,000 per day LD / Submit quotes by Noon
on bid date. GCC is available to discuss breaking out any portion of
work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for
this project and is available to provide you with assistance to clarify any
questions regarding the scope of work, including interpretation of plans,
specifications and requirements, bid preparation and obtaining bonds,
lines of credit, insurance and any technical assistance. GCC may also
assist in obtaining any necessary equipment, supplies, materials or re-
lated services. G.C.C. is a UNION CONTRACTOR. Any non-signatory
subcontractors will be required to sign an agreement for trades covered
under our agreements.

Plans, specifications and project requirements may be reviewed at our
office in Santa Rosa or a GCC closer to your location. They may also
be downloaded for free through the Department of Transportation via
their website at [http://www.dot.ca.gov/hq/esc/oe/contract_awards_ser-
vices.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have care-
fully examined ALL the bidding documents/Addenda and that from his/
her own investigation, they have satisfied themselves as to the nature
and location of the work. GCC's written subcontract document execu-
tion is required of all successful subcontract bidders. A copy is available
for inspection on GCC's website (www.ghilotti.com/subcontractors/)

**ITEM #5 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

**ITEM #6 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS****

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

**ITEM #7 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS / TRUCKERS

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

**ITEM #8 – AGENCY OUTREACH
SUPPORTING DOCUMENTS**

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

BART
Fax: 510-464-7587

****ASSISTANCE REQUESTED****
SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
------	------	------	------------	----------	-------	--------

Digital Fax

Jul 13	9:31AM	Fax Sent	815104647587	0:46 N/A	1	OK
--------	--------	----------	--------------	-------------	---	----

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation ***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:34AM	Fax Sent	814152574555	0:46 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

California Black Chamber of Commerce
Fax: 916-463-0190

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:36AM	Fax Sent	819164630190	1:04 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:38AM	Fax Sent	819256862630	0:44 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

City of Fresno
Fax: 559-488-1069

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:40AM	Fax Sent	815594881069	0:46 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:42AM	Fax Sent	815306611732	0:58 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

July 13, 2016

OPERATING ENGINEERS LOCAL 3
Fax: 510-748-7415

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:44AM	Fax Sent	815107487415	0:46 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

July 13, 2016

NCDCL (NORTHERN CALIFORNIA LABORERS)

Fax: 925-469-6900

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#01-262014
DESCRIPTION:	Hwy. 101 in Mendocino County (01-MEN-101-52.1/52.6) Ryan Creek Fish Passage – Coho Salmon Mitigation
BID DATE & TIME:	8/16/16 @ 2:00PM
SUBMIT QUOTES BY:	8/16/16 @ 12:00PM
ENGINEER'S ESTIMATE:	\$3,840,000.00 / 110 WD / \$3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jul 13	9:46AM	Fax Sent	819254696900	0:53 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓**Review
Selections**Manage your selected
certified subcontractors and
suppliers for this order.[« Return to List](#) [Submit List](#) ↓It will cost **\$12** to solicit the **4** agencies/organizations listed below.☐ Select All

Submit Query

☐ **California CFDC PTAC**

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org☐ **National Association of Minority Contractors**

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com☐ **Northern CA Minority Business Enterprise Cntr**

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org☐ **Northern California Minority SDC**

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

[Submit List »](#)

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmittchell@cacapital.org	2016-07-13 09:24:58	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2016-07-13 11:52:05	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2016-07-13 09:24:58	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2016-07-13 09:24:58	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2016-07-13 10:50:24	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2016-07-13 09:24:58	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
5105507923	2016-07-13 10:45:12	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation
BID #: #01-262014
BID DUE DATE: 2016-08-16 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

07/13/2016

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-16 at 02:00

BID #: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding

documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority
Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

07/13/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-16 at 02:00

BID #: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By

submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

07/13/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-16 at 02:00

BID #: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By

submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

07/13/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-08-16 at 02:00

BID #: #01-262014

PROJECT NAME: Hwy. 101 near Willits (01-MEN-101-52.1/52.6) - Ryan Creek Fish Passage - Coho Salmon Mitigation

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Willits, Mendocino, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage – Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding

documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:13PM	Fax Sent	85422027	0:59 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:15PM	Fax Sent	818777520255	0:35 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:19PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:18PM	Fax Sent	814154621225	0:35 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:19PM	Fax Sent	818007685594	0:42 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	FAX: 707/585-1601
DATE: 6/21/16	PHONE: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR
 PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/7 @ 2PM	23 RUSSELL BLVD. DAVIS, CA	CITY OF DAVIS	THIRD STREET IMPROVEMENTS, PHASE 1 – UNDERGROUND UTILITIES, CIP 8164
7/7 @ 2PM	1950 PARKSIDE DRIVE CONCORD, CA	CITY OF CONCORD	MEASURE Q PAVEMENT REPAIR PROJECT 1 PROJECT NO. 2359
8/10 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MENDOCINO COUNTY (01-MEN-101-3.8, 5.3) CONTRACT NO. 01-0B5004
8/16 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 NEAR WILLITS (01-MEN-101-52.1/52.6) CONTRACT NO. 01-262014

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Jun 21 2016 2:24PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Jun 21	2:23PM	Fax Sent	85420674	0:59 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Avenue**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **jimp@ghilotti.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
• **Small Disadvantaged Business (SDB)**
• **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ryan Creek Fish Passage - Coho Salmon Mitigation) on Hwy. 101 in Mendocino County near Willits from 1.3 Miles North of Reynolds Hwy. to 0.1 Mile North of Ryan Creek Road (01-MEN-101-52.1/52.6). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, FABRIC & OILS, STRUCTURAL CONCRETE, REINFORCING STEEL, DOUBLE 120" STEEL PIPE (RAMMED), ENGINEERED STREAMBED MATERIAL, BANKLINE ROCK, ROCK WEIR, FENCING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, CONTRACTOR-SUPPLIED BIOLOGIST, FISH PROTECTION, ROOTWAD REVETMENT (TYPE 1 & 2), EROSION CONTROL, STREET SWEEPING, WATER TRUCK, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$3,840,000.00 / DBE Goal: 14% / 110 WD / \$3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.**

Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**

238110

238120

238910

238990

423610

424710

484110

484220

488490

541620

561990

Place of
performance: **CA - California**

Prime Sol.
Number:

Subcontract Sol.
Number: **CALTRANS #01-262014**

Bid Closing
Date: **8/16/2016**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=40761&extra_msg=Y

Annette Conley

From: editor@calbx.com
Sent: Wednesday, June 22, 2016 12:14 PM
To: editor@calbx.com; Annette Conley
Subject: Bidder Notification - CADOT 01-262014 Ryan Creek Fish Passage - Coho Salmon Mitigation

Bidder Confirmation Notice

Annette Conley has just added Ghilotti Construction Company, Inc. to the bidders list for...

CADOT 01-262014 Ryan Creek Fish Passage - Coho Salmon Mitigation

##holdCounty## / Mendocino County, CA
Bid Date: 08/16/2016 at 02:00pm PST


Ghilotti Construction Company, Inc. was added as a Bidding General Contractor

Bidders Information Notice:

You are being sent this notice to:

- 1) Confirm that **you are** bidding as a **Bidding General Contractor**.
(If you are not bidding as a Bidding General Contractor please notify us by e-mail: editor@calbx.com).
 - 2) Confirm that Annette Conley is still an employee.
-

NOTE: This is a free service of Virtual BX. If you do not wish to receive these confirmation notices in the future, please notify us by e-mail at editor@calbx.com).





Since • COMPANY • 1914

* 08-22-16A11:54 RCVD

Third Bidder

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 8/19/16
CONTRACT: #01-262014

WE ARE SENDING YOU: ☒ ENCLOSED
THE FOLLOWING ITEMS:

☐ UNDER SEPARATE COVER VIA: Overnight Service

☐ CONTRACTS ☐ SOILS REPORT ☐ SPECIFICATIONS ☒ GFE SUBMITTAL
☐ COPY OF LETTER ☐ PLANS ☐ SAMPLES ☒ DBE/GFE SUBMITTAL

COPIES	DATE	NUMBER	DESCRIPTION
1			DBE COMMITMENT/CONFIRMATION

THESE ARE TRANSMITTED as indicated below:

- ☒ For your approval
- ☐ For your use
- ☒ As required
- ☐ Approved as submitted
- ☐ Approved as noted
- ☐ Returned for corrections
- ☐ Resubmit for approval
- ☐ For review and comment
- ☐ For quotation
- ☐ For bids due
- ☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE/GFE information for the referenced contract.

Please let me know if you require any additional information.

Thank you,

BY:


Annette Conley, Estimating Administrator
(707) 303-2342 – direct
annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

www.ghilotti.com

STATE CONTRACTORS LICENSE #644515

Third Bidder 01



* 08-22-16A11:54 RCVD

Caltrans®
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY NEAR WILLITS
FROM 1.3 MILES NORTH OF REYNOLDS HIGHWAY TO 0.1 MILE NORTH OF RYAN
CREEK ROAD

In District 01 On Route 101

Under

Notice to Bidders and Special Provisions dated June 20, 2016

Standard Specifications dated 2010

Project plans approved February 22, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated June 20, 2016

Identified by

Contract No. 01-262014

01-Men-101-52.1/52.6

Project ID 0112000205

Federal-Aid Project

ACNH-Q101(299)E

Bids open Tuesday, August 16, 2016

Dated June 20, 2016
AADD