STATE OF CALIFORNIA—CALJFORNIA STATE TRANSPORTATION AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30™ STREET, MS 43

SACRAMENTO, CA 95816-8041 Flex your power!
PHONE (916) 227-6299 Be energy efficient!

FAX (916) 227-6282
www.dot.ca.gov/hg/escloe

FACSIMILE (925) 803-4263

November 7, 2013

Desilva Gates Construction, LP 01-262024

P O. Box 2909 01-MEN-101-T43.5/51.3
Dublin, Ca. 94568 B.O. 10/22/2013

Dear Contractor:

Your bid was opened on October 22, 2013, for mitigation planting, erosion control,
earthwork and install fence in Mendocino County near Willits at various locations.

Three bids were received for this project. After a review of a protest, it was determined
that there were unforeseen deficiencies in the plans, specifications, and estimate, arising
from the unique requirements of this project. The Department has decided to reject all
bids. The scope of the work and the funding will be reevaluated and the project will be
re-advertised at a later date,

We apologize for any inconvenience this has caused.
Sincerely,

£

(.30 MILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

“Caltrans improves mobitity across California™
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November 7, 2013

Desitva Gates Construction, LP
P 0. Box 2909
Dublin, Ca. 94568

Dear Contractor:
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01-262024
01-MEN-101-T43.5/51.3
B.O. 10/22/2013

Your bid was opened on October 22, 2013, for mitigation planting, erosion control,
carthwork and install feoce in Mendocino County near Willits at various locations.

Three bids were received for this project. After a review of a protest, it was determined
that there were unforeseen deficiencies in the plans, specifications, and estimate, ansing
fiom the unique requirements of this project. The Department has decided to reject all
bids. The scope of the work and the funding will b¢ reevaluated and the project wilt be

re-advertised at a iater date.

We apologize for any inconvenjernce this has caused.
Sincerely,
/7
{230 MILLAN
Deputy Division Chief
Office Engineer
Division of Engincering Services

“Coltrany improves modiliey across California ™
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