

1  
3

# Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 01-476904

BID AMOUNT: \$ 3,795,575.26

BID OPENING DATE: 3-5-13

BIDDER'S NAME: BUBLER CONSTRUCTION

DBE GOAL FROM CONTRACT, %: 7.0

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: NA

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
35	HIGHWAY PLANTING		M & S ENV. L.S. Inc	57,520-
36	EROSION CONTROL		CT# 030736	19,623-
37	PLANT EST.		12192 MAC'S Rd.	10,600-
38	MOB/DEMOR (ORISKAN)		REDDING, CA	2,550-
39	FIBER ROLL		PH# (530) 241-1418	12,000-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.


Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ SEE PG #3

NA %

  
Signature of Bidder

3-6-13  
Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Farms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03-03-13P01:16 RCVD

Contract No. 01-476904

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10B (NEW 06/2012)

2  
3

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 01-476904

BID AMOUNT: \$ 3,795,575.70

BID OPENING DATE: 3-5-13

BIDDER'S NAME: BUBLER CONSTRUCTION

DBE GOAL FROM CONTRACT, %: 7.0

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
NA

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
5	CONS. AREA SIGNS		S.T. RHOADES CONSTRUCTION	19,000
12	PLANS		CT # 37693	12,000
51	TEMP. PORT. SIGNAL SIGNS		8585 COMMERCIAL WAY REDDING, CA PH # (530) 223-9322	85,000


IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- OBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ See pg 3  
NA %

  
 Signature of Bidder

3-6-13  
 Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

3/3

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 01-476904  
BID AMOUNT: \$ 3,795,575.76  
BID OPENING DATE: 3-5-13  
BIDDER'S NAME: BUBLER CONSTRUCTION  
DBE GOAL FROM CONTRACT, %: 7.0  
DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: NA

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
16	PREPARE W/PLP		TRINITY VALLEY CONSTRUCTION ENG.	2,800
2	CONST. SITE MGT.		LT# 40665 67 WALNUT WAY WILLOW CK CA	40,800

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ 261,893

6.90 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95818-7005

[Signature]  
Signature of Bidder

3-6-13  
Date

(925) 416-0700  
(Area Code) Tel. No.

Glenn Bubler  
Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TOD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DOCUMENTATION OF DBE GOOD FAITH  
EFFORT

FOR

CALTRANS No. 01-476904

(Remove and replace hinges-Klamath)

Bid Date: March 5, 2013

Prepared for:

Office Engineer

Department of Transportation

1727 30<sup>th</sup> Street

Sacramento CA 95816

Submitted by:

Bugler Construction

4847 Hopyard Rd. Suite 4, No. 395

Pleasanton, CA 94588

Glenn Bugler, President

925/ 416-0700

## Table of Contents:

Attachment "A" –Items of work made available to DBE firms.

Attachment "B"- Names and dates of DBEs Solicited.

Attachment "C"- DBE quotes Received, Selection determination

Attachment "D"- Published advertisements

Attachment "E" – List of agencies contacted

Attachment "F" – Plan, specification and contact information

Attachment "G"- Bonding, credit insurance, equipment information



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
SEE ATTACHMENT			
'B'			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE ATTACHMENT					
'C'					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
SEE ATTACHMENT 'D'	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
SEE ATTACHMENT			
'E'			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

SEE ATTACHMENT
'F'

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

SEE ATTACHMENT
'G'

8. Include additional data to support a demonstration of good faith efforts.

--

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (816) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

# ATTACHMENT "A"

(Items of work made available to DBE firms)

'A'

REPLACE HINGES - KLAMATH  
CT 01-476904 BIDS 3/5/13

ITEM NO.	ITEM OF WORK OFFERED	BIDDER NORMALLY PERFORMS ITEM?	ITEM BROKEN DOWN TO FACILITATE PARTICIPATION?	AMOUNT (\$)	PERCENTAGE OF CONTRACT
1	lead plan	N	Y	2,500.00	0.1
2	const site mgy	N	Y	45,000.00	1.2
3	prog schedule	Y	Y	3,000.00	0.1
4	time-related OH	NA	NA	676,000.00	17.8
5	const area sings	SOMETIMES	Y	18,500.00	0.5
6	tfc control system	SOMETIMES	Y	45,000.00	1.2
7	type 3 barricade	Y	Y	2,600.00	0.1
8	temp stripe tape	N	Y	3,600.00	0.1
9	temp pvmt mkr tape	N	Y	960.00	0.0
10	channelizer	Y	Y	5,500.00	0.1
11	blank	NA	NA	NA	NA
12	pcms	N	Y	21,000.00	0.6
13	k rail	Y	Y	28,000.00	0.7
14	alt crash cushion	N	Y	98,000.00	2.6
15	reloc crash cushion	Y	Y	12,000.00	0.3
16	prep wpcp	N	Y	2,000.00	0.1
17	temp blanket	Y	Y	6,000.00	0.2
18	temp fibre roll	Y	Y	10,560.00	0.3
19	temp gravel bags	Y	Y	3,680.00	0.1
20	temp const entr	Y	Y	8,000.00	0.2
21	temp washout	Y	Y	2,700.00	0.1
22	temp fence esa	SOMETIMES	Y	11,550.00	0.3
23	remv ylo thermo	N	Y	15,860.00	0.4
24	hydroacoustic monit	N	Y	9,000.00	0.2
25	public safety plan	Y	Y	2,000.00	0.1
26	repair spall	Y	Y	500.00	0.0
27	remv thermo strp	N	Y	7,930.00	0.2
28	r & r metal tube rail	Y	Y	7,630.00	0.2
29	blank	NA	NA	NA	NA
30	prep deck surface	N	Y	9,701.90	0.3
31	treat deck	Y	Y	19,403.80	0.5
32	furn deck material	Y	Y	44,450.00	1.2
33	brg removal part	SOMETIMES	Y	350,000.00	9.2
34	clr & gubb	Y	Y	15,000.00	0.4
35	highway planting	N	Y	70,000.00	1.8
36	erosion contl hydro	N	Y	25,320.00	0.7
37	plant estab work	N	Y	15,000.00	0.4
38	mob erosion contl	N	Y	4,500.00	0.1
39	fiber rolls	N	Y	16,000.00	0.4
40	temp support	Y	Y	720,000.00	19.0
41	str conc brg	Y	Y	546,000.00	14.4
42	joint 2"	Y	Y	6,400.00	0.2
43	joint 2.5"	Y	Y	3,360.00	0.1
44	rebar	N	Y	322,660.00	8.5
45	misc metal restrain	Y	Y	43,200.00	1.1
46	misc metal brg	Y	Y	3,900.00	0.1
47	conc barrier 2	Y	Y	39,240.00	1.0
48	4" thermo	N	Y	17,490.00	0.5
49	pvmt mkr relf	N	Y	4,080.00	0.1
50	blank	NA	NA	NA	NA
51	temp signal sys	N	Y	110,000.00	2.9
52	reloc k rail	Y	Y	10,800.00	0.3
53	mobilization	Y	Y	350,000.00	9.2

# ATTACHMENT “B”

(Names and dates of DBE's solicited)

'B'

**Bugler Construction**  
4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Dalton Quality Concrete Inc  
649 Pleasant Valley Rd  
Merlin, OR, 97532

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**  
4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Specialty Traffic Systems  
2431 Broadway  
Eureka, CA, 95501

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_  
 We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

Western Rock Reduction Company

7113 W Evans Creek Road

Rogue River, OR, 97537

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Big J Construction Inc  
908 Olympic Ave  
Medford, OR, 97504

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

S.t. Rhoades Construction, Inc.

3468 Bechelli Lane, Suite E

Redding, CA, 96049

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

---

Print Name of Business Owner

---

Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**  
4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Shorey Concrete Construction Inc  
860 Nw Highland  
Roseburg, OR, 97470

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Bray Trucking  
5959 Highway 175  
Hopland, CA, 95449

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Axner Excavating, Inc  
2900 Old Oregon Trail  
Redding, CA, 96003

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Freeman Contracting  
14432 Stateline Rd  
Brookings, OR, 97415

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

Gr Sundberg, Inc.

5211 Boyd Road

Arcata, CA, 95521

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

Sequoia Traffic Service

716-450 Binkley Lane

Susanville, CA, 96130

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

Basilio Leal Trucking

13550 Lynda Lynn Way

Redding, CA, 96003

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

## Bugler Construction

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

### INVITATION TO BID

February 26, 2013  
M & S Environmental Landscapes, Inc  
12192 Mac's Road  
Redding, CA, 96003

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

#### **Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

---

Print Name of Business Owner

---

Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Freeman Rock, Inc.  
99031 South Bank Chetco River Road  
Brookings, OR, 97415

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

## Bugler Construction

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

### INVITATION TO BID

February 26, 2013  
Northern Lights Electrical Contractor Incorporated  
3800 Pioneer Rd  
Medford, OR, 97501

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

#### **Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395

Pleasanton, CA 94588

Telephone: (925) 416-0700

Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013

Mc Cullough Construction Inc

66 Campbell Ridge Road

Salyer, CA, 95663

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans

**Location:** Klamath, Del Norte County, CA

**Bid Due Date:** 03/05/13 at 02:00 PM PST

**Solicitation Number:** 01-476904

**Contact:** Glenn Bugler

---

Quotes are needed for:

**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746



**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Jerry Lee Ford Construction  
2350 Wilsey Drive  
Redding, CA, 96001

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**Bugler Construction**

4847 Hopyard Road Suite 4 #395  
Pleasanton, CA 94588  
Telephone: (925) 416-0700  
Fax: (925) 416-7746

**INVITATION TO BID**

February 26, 2013  
Swppp Solutions, Inc.  
2205 Hilltop Drive, #8006  
Redding, CA, 96002

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Caltrans  
**Location:** Klamath, Del Norte County, CA  
**Bid Due Date:** 03/05/13 at 02:00 PM PST  
**Solicitation Number:** 01-476904  
**Contact:** Glenn Bugler

---

Quotes are needed for:  
**Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. They are also available online at the Caltrans Office of Engineer website.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Mar 05, 2013  
with a copy of your certification to Glenn Bugler at (925) 416-7746

**C. Summary of Firms Sent Bid Invitations**

19 total firms were sent invitations.

---

**Company Name:** Dalton Quality Concrete Inc

**Address:** 649 Pleasant Valley Rd

Merlin,OR, 97532

**Phone:** (541) 471-7848, **Fax:** (541) 471-8799

**Work Categories:**

Highway, Street, And Bridge Construction, Construction Services, Concrete, New, High End Flat Work Up To \$500,000, All Other Specialty Trade Contractors, Construction Services, Concrete, New, High End Flat Work Up To \$500,000, Specialized Freight (except Used G

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:01 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message*

---

**Company Name:** Specialty Traffic Systems

**Address:** 2431 Broadway

Eureka,CA, 95501

**Phone:** (707) 441-8420, **Fax:** (707) 445-1856

**Work Categories:**

Pavement Markers

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:02 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*Jennifer - Not Bidding*

---

**Company Name:** Western Rock Reduction Company

**Address:** 7113 W Evans Creek Road

Rogue River,OR, 97537

**Phone:** (541) 878-2063, **Fax:** (541) 878-2073

**Work Categories:**

Highway, Street, And Bridge Construction, Crushing And Screening Road Material Services Aggregate Brick Stone Products Recycled Crushed Screened Etc New Matl., Hwy/rd Rock Crushing - Drill/shot/crush-base Aggregate And A/c Aggregate; Site Preparation - Stri

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:05 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*9:05  
left message*

---

**Company Name:** Big J Construction Inc

**Address:** 908 Olympic Ave

Medford,OR, 97504

**Phone:** (541) 772-5877, **Fax:** (541) 772-1031

**Work Categories:**

All Other Specialty Trade Contractors, Fence Installation, Maintenance And Repair Services, Clearing/grubbing/mowing/brushing: Grading; Excavating/fence Installation, Maintenance And Repair Services., Poured Concrete Foundation And Structure Contractors, Cons

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:08 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*Have please resend*

---

**Company Name:** S.t. Rhoades Construction, Inc.

**Address:** 3468 Bechelli Lane, Suite E

Redding, CA, 96049

**Phone:** (530) 223-9322, **Fax:** (530) 223-9222

**Work Categories:**

Traffic Control System

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:10 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*Debbie - Bidding*

---

**Company Name:** Shorey Concrete Construction Inc

**Address:** 860 Nw Highland

Roseburg, OR, 97470

**Phone:** (541) 673-3204, **Fax:** (541) 957-0135

**Work Categories:**

Highway, Street, And Bridge Construction, Construction Services, Concrete, New, Slipforming Curbs, Flatwork, Sidewalks; Bridge Rail- Slipform Only; Concrete Flat Work - Sidewalks, Slabs

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:12 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message w/ details*

---

**Company Name:** Bray Trucking

**Address:** 5959 Highway 175

Hopland, CA, 95449

**Phone:** (707) 744-1640, **Fax:** (707) 744-1630

**Work Categories:**

Flat Bed Trucking

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:14 3/4

Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*Larry Bray - Not Bidding, too far*

---

**Company Name:** Axner Excavating, Inc  
**Address:** 2900 Old Oregon Trail  
Redding, CA, 96003  
**Phone:** (530) 222-0539, **Fax:** (530) 222-8910  
**Work Categories:**  
Lumber & Other Building Materials

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

John Williams - left message

---

**Company Name:** Freeman Contracting  
**Address:** 14432 Stateline Rd  
Brookings, OR, 97415  
**Phone:** (541) 469-4435, **Fax:** (541) 469-9004  
**Work Categories:**  
Truck Rental

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:17 9:19 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

left message 9:12

---

**Company Name:** Gr Sundberg, Inc.  
**Address:** 5211 Boyd Road  
Arcata, CA, 95521  
**Phone:** (707) 825-6565, **Fax:** (707) 825-6563  
**Work Categories:**  
Construction Equipment Rental

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:18 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

Kathy - left message

---

**Company Name:** Sequoia Traffic Service  
**Address:** 716-450 Binkley Lane  
Susanville, CA, 96130  
**Phone:** (530) 254-6129, **Fax:** (530) 254-6121  
**Work Categories:**  
Traffic Control System

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** 9:21 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

Not a working #

---

**Company Name:** Basilio Leal Trucking  
**Address:** 13550 Lynda Lynn Way  
Redding, CA, 96003  
**Phone:** (530) 243-5382, **Fax:** (530) 243-0914  
**Work Categories:**  
Flat Bed Trucking

**Phone Solicitation Information**  
**Date/s-Time/s Solicited by Phone:** 9:22 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans  
Sylvia - not Bidding, too far

---

**Company Name:** M & S Environmental Landscapes, Inc  
**Address:** 12192 Mac's Road  
Redding, CA, 96003  
**Phone:** (530) 241-1418, **Fax:** (530) 241-9647  
**Work Categories:**  
Soil Amendments

**Phone Solicitation Information**  
**Date/s-Time/s Solicited by Phone:** 9:24 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans  
Left message w/ Shelley

---

**Company Name:** Freeman Rock, Inc.  
**Address:** 99031 South Bank Chetco River Road  
Brookings, OR, 97415  
**Phone:** (541) 469-2444, **Fax:** (541) 469-0247  
**Work Categories:**  
Crushed & Broken Stone

**Phone Solicitation Information**  
**Date/s-Time/s Solicited by Phone:** 9:26 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans  
Rachel - please resend

---

**Company Name:** Northern Lights Electrical Contractor Incorporated  
**Address:** 3800 Pioneer Rd  
Medford, OR, 97501  
**Phone:** (541) 535-3082, **Fax:** (541) 535-9570  
**Work Categories:**  
Electrical Contractors, Electrical Services, New Construction, Res/com, Remodel & New Electrical Construction

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:29 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message*

**Company Name:** Mc Cullough Construction Inc

**Address:** 66 Campbell Ridge Road

Salyer, CA, 95663

**Phone:** (707) 825-1014, **Fax:** (707) 825-1769

**Work Categories:**

Heavy Equipment Rental

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:26 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*Michelle - Mr B...*

**Company Name:** Hy Sign Flagging

**Address:** 61018 Selander Rd

Coos Bay, OR, 97420

**Phone:** (541) 269-9694, **Fax:** (541) 267-0459

**Work Categories:**

All Other Support Services, Control Services, Traffic Flagging Placement Removal Devices, Flagging And Pilot Car

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:30 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message*

**Company Name:** Jerry Lee Ford Construction

**Address:** 2350 Wilsey Drive

Redding, CA, 96001

**Phone:** (530) 241-2079, **Fax:** (530) 241-2079

**Work Categories:**

Small Structures

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 9:32 3/4  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message*

**Company Name:** Swppp Solutions, Inc.

**Address:** 2205 Hilltop Drive, #8006

Redding, CA, 96002

Phone: (530) 222-4339, Fax: (530) 223-2798

Work Categories:

Consultant

**Phone Solicitation Information**

Date/s-Time/s Solicited by Phone: 7:35 3/7  
Person Contacted and Comments for Solicitation: 01-476904 Caltrans

*left message*

---

**Affidavit of Fax Solicitation**

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 19 firms listed below at 05:48AM on 02/26/2013. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

**Henry Sprague III**

# ATTACHMENT "C"

(Firms selected, DBE status, copy of quote & selection determination)



Date: 3/5/2013

Page 4 of 4

Project: CA/DOT 01-476904  
Location: Klamath, CA

- Hazmat/Asbestos/Lead Abatement or Fire Retardant Removal, Safety Equipment or Orientation Classes
- Wearing and Furnishing Respirators or Hazmat Suits or Other Personal Protection


Bid Item	Description	Engr. Est.	Unit	Rate	Amount
44	Bar Reinforcing (Bridge)	88,400	LB	\$ 2.9202	\$ 258,146
47	Rebar for Barrier Type 2	218	LF	\$ 35.6743	\$ 7,777
	<b>TOTAL</b>				<b>\$ 265,923</b>

**QUOTE VALID FOR 30 DAYS**

777  
39,240 = 19,821

For North Coast Steel, Inc.

For Customer Acceptance

  
**Sudhir Ghimire**

Direct: 707-419-9547

Date: 3/5/2013

Contractor License # 913566

Date:

**NORTH COAST STEEL, INC**

1304 SOUTHPOINT BLVD STE 220, PETALUMA, CA 94954

PH: 707-981-7820 | FAX: 707-981-7182 |

# fax

TO: Estimating Dept

FROM: Sudhir, Rebecca

---

FAX:

PAGES: 5 inc cover

---

PHONE:

DATE: 3/5/2013

---

RE:

CC:

---

Urgent

For Review

Please Comment

Please Reply

Please Recycle

**Comments:**

Attached you will find our reinforcing steel pricing for **CA/DOT 01-476904, KLAMATH, CA.**

Thank you.



Date: 3/5/2013

Page 1 of 4

Project: CA/DOT 01-476904  
Location: Klamath, CA

Scope of work: **Furnish & Install Reinforcing Steel**

Estimator: Sudhir Ghimire  
Addenda: 1  
Drawings: Sheets 1 through 49

### **INCLUSIONS**

- Reinforcing Steel Furnished & Installed
- Form savers for transverse bars at stage line
- Couplers as required by bid documents
- Drill and Bond dowels Furnished FOB
- Reinforcing Covered in Structural Drawings Only

### **CONDITIONS AND QUALIFICATIONS:**

- Owner to Pay for Materials on Hand
- **Items Breakout for Reference only. Award of Individual Items with North Coast's Acceptance Only**
- **All actions that result in back charge to North Coast's account must be notified to North Coast representatives for corrective actions at the time of occurrence or have been submitted in writing to North Coast's representatives within 30 days of occurrence.**
- Based on a 40 Hour Work Week (7:00AM – 3:30PM)
- Customer To Provide Dimensions of All Existing Conditions or As Built Conditions to Incorporate into Shop Drawings and Fabrication Orders at a minimum of 3 weeks prior to delivery of materials.
- Customer shall provide all CJ locations, Elevation Steps, Pour Areas, Lift Sequences and Pouring sequences/methods – All measured off gird lines. Customer shall provide the order, direction and schedule of all concrete pours. All information shall be provided prior to shop drawing submittals. Changes may result in an extra charge for re-detailing, fabrication changes, material handling and storage.
- Tax Included, Union Subcontractor
- Contractor To Provide Dumpster For Clean Up
- Contractor To Provide Toilet and Sanitary Facilities that Include Hand-Washing Stations
- Contractor to Provide All Lighting, Power, Drinking Water, Air Requirements When Necessary
- Contractor Agrees to Give North Coast 3 Days' Notice for Workmen Required at the Jobsite, and to Provide Sufficient Work for at Least One Full Shift. Contractor to provide a rolling 4 week schedule updated weekly.

---

1304 Southpoint Blvd. #220, Petaluma, CA 94954  
Tel.: 707-981-7820 Fax: 707-981-7182  
Visit us at [www.northcoaststeel.com](http://www.northcoaststeel.com)



Date: 3/5/2013

Page 2 of 4

Project: CA/DOT 01-476904

Location: Klamath, CA

- **RETENTION REDUCED 5% WHEN NORTH COAST'S SCOPE IS 50% COMPLETE WITH PROJECT**
- **100% RETENTION PAID 35 DAYS AFTER THE COMPLETION OF NORTH COAST'S WORK**
- **PAYMENTS SHALL BE MADE ON A NET 45 DAY BASIS. IN THE EVENT CONTRACTOR DOES NOT MAKE PAYMENT WITHIN THE AGREED TIME PERIODS, NORTH COAST STEEL WILL HAVE THE RIGHT TO VACATE THE JOBSITE WITHOUT PENALTY UNTIL MONIES DUE ARE PAID IN FULL**
- **THIS QUOTE SHALL SERVE AS CONTRACTUAL DOCUMENT UNTIL A WRITTEN CONTRACT IS SIGNED. TERMS OF THIS QUOTE TO BE INCLUDED IN SUBCONTRACT**

**TERMS EXCLUDED FROM SUBCONTRACT:**

- "Pay if Paid" or "Pay when Paid" Conditions for Properly Completed Work (Including Base Scope of Work, Acceleration/Out of Sequence Work for the Benefit of Others, Changes Ordered in Writing and Damages/Costs Incurred for Others)
- Condo/Townhouse or "For Sale" G/L Insurance, Builders Risk Insurance, Cost of Longshoreman's/Harbor/Maritime Insurance, Unqualified Additional Insured Endorsements, Surety Confirmed Notice of Cancellation
- Liability for Property or Performance Related Damages/Claims Exceeding our Extent of Cause; Responsibility for Contractor's Employees, and Others not Engaged by Subcontractor.

**EXCLUSIONS:**

- Bonding
- **Hoisting, Lowering and offloading (GC shall supply a crane capable of reaching all points of installation with a 5000 Lb load). Hoisting shall include power placing or setting of pre-fabricated elements as required by the weight of each element.**
- Type I Indemnification, Broad Form, Waivers of Subrogation (Available at Additional Cost)
- Shiftwork or Premium Cost for Overtime Other Than to Make Up for Subcontractor's Own Delays
- All Testing & Inspection, Dedicated Quality Control and Management
- Contractor to Provide Dry & Level Access and Laydown Area for Materials
- Scaffolding, "JLG", Scissor Lifts and All Other Elevated Access to the point of installation, Access into Excavations, Access for 40 Foot Tractor/Trailers
- Anchorage Points for Fall Protection

---

1304 Southpoint Blvd. #220, Petaluma, CA 94954

Tel.: 707-981-7820 Fax: 707-981-7182

Visit us at [www.northcoaststeel.com](http://www.northcoaststeel.com)

Date: 3/5/2013

Page 3 of 4

Project: **CA/DOT 01-476904**

Location: **Klamath, CA**

- **Guying Of Rebar & Associated Materials, Deadmen, Rebar Guying Calculations**
- **Survey, Lines, Grades & Templates, Masonry Dowel Layout**
- **Rebar Protectors and/or Bending Rebar for Protection**
- **All Lighting, Power and Air Requirements to Perform Our Work**
- **Removal of Loose Tie Wire & Tags, Blowing Off Decks, Picking up Tie Wire with Magnets**
- **Cleaning/Sandblasting Rebar , Concrete or Steel Demo and Removal**
- **Existing Structure Protection**
- **Doweling Out/Lap Splicing Grade Beams or Footings for Contractor Convenience**
- **Grouting & Patching**
- **Bracing/Cutting/Bending/Reworking Existing Rebar, Holes or Modifications Through Structural Steel**
- **Trim for Openings Other Than Those Shown on Structural Drawings**
- **Masonry Steel, (Any Rebar Within Masonry or Doweling Out of Masonry)**
- **Any Architectural Topping, Any Curbs or Pads Not Shown on Structural**
- **Shoring & Tie Back Rebar**
- **Stud Rails, Misc. Metal, All Bolts & Nuts, Nelson Studs, Structural Steel, SS Threaded Rods, Smooth Dowels**
- **Site work or Landscape/Utility Reinforcing, Mechanical/Electrical Pads**
- **Pipe Encasement Reinforcing**
- **Electrical Duct Bank Reinforcing**
- **Precast Reinforcing**
- **All Welding & Furnishing Of Weld Bar**
- **Welded Embeds with Rebar**
- **Mechanical Couplers, Unless Specifically Shown on Drawings**
- **Form-saver Couplers FOB (If shown on drawings)**
- **Adjusting Rebar for Embeds, Formwork Snap Ties, Taper Ties, She-Bolts or Other Means of Securing Formwork**
- **Installing Rebar After Embeds and One Sided Form with Snap Ties**
- **Removal of Formsaver Protective Caps**
- **Shotcrete Non Contact Splicing & Bracing**
- **Patching waterproofing after securing rebar walls for Shotcrete**
- **Installing Rebar Inside and Around Shoring Struts and Walers**
- **Traffic Control, Other Than Entering and Exiting from Lane Closures and Jobsite**
- **Any Allowances**
- **Mockups or Test Panels**
- **Engineering, Design or Certification Costs of Shop Drawings**
- **Contractor to Provide Four Sets Of Contract Drawings**

---

1304 Southpoint Blvd. #220, Petaluma, CA 94954

Tel.: 707-981-7820 Fax: 707-981-7182

Visit us at [www.northcoaststeel.com](http://www.northcoaststeel.com)



**PROPOSAL / AGREEMENT**

**REVISED 10:00AM**

This Agreement dated this Tuesday, March 05, 2013 between Subcontractor Harris Salinas Rebar Inc. ("Harris") and \_\_\_\_\_ ("Contractor"). Attn.: \_\_\_\_\_.

**PROJECT: 01-476904 Klamath River Bridge – Klamath, CA**

**E - 9902**

Proposal based on specifications, drawing sheets 1 – 49 dated 09/26/12, addendum 1 noted.

**SCOPE:** Harris agrees to provide:

- > Dowels to Existing F.O.B.
- > Remaining Bar Reinforcing Steel Furnished and Installed.

*NOT LOW*

In consideration of the performance of this Agreement by Harris, Contractor agrees to pay, or cause to be paid to Harris Salinas Rebar, a sum of money computed as follows:

**PRICE:** All Items Rebar Only

Item	Description	U/M	Est. Qty.	Unit Price	Total
44F	Bar Reinforcing Steel (Bridge)	LB	88,400	\$4.27	\$377,468.00
57F	Concrete Barrier (Type 2)	LF	218	\$44.00	\$9,592.00
	<b>Total</b>				<b>\$387,060.00</b>

**Note:** Price increase for item 44F includes form saver couplers on transverse reinforcing at staged construction.

**Note:** Harris Salinas Rebar Inc. must be notified within thirty (30) days from bid date in order for prices to be firm through September 30<sup>th</sup> 2014, ADD \$ 0.04 / per pound for deliveries scheduled starting October 1<sup>st</sup>, 2014, ADD \$ 0.04 / per pound each six (6) months thereafter.

**CONTRACTOR SHALL FURNISH, AT NO COST TO SUBCONTRACTOR:**

- A. All grades, templates, levels, elevations, racks, ramps, engineered tie off points and approved scaffolding in place.
- B. Hoisting or lowering as required by Harris Salinas Rebar including power placing of steel and assemblies, including but not limited to unloading of trucks, pre-tied walls and charging of vertical reinforcing.
- C. Access in accordance with CalOsha, with suitable workspace including working platforms with guard railing.
- D. Adequate space for delivery and storage of materials accessible to tractor-semi-trailer, under their own power and adjacent to the immediate work area for hoisting.

**SCOPE EXCLUSIONS:**

- 1. Any work on existing (cutting, cleaning, bending).
- 2. ~~Couplers at stage construction (est. lap splices).~~
- 3. Galvanized reinforcing.
- 4. Masonry reinforcing.
- 5. Drilling and grouting of dowels.
- 6. BIM Requirements (Available Upon Request)
- 7. Work on bars or strands extending from precast.
- 8. Any work outside building lines, all site work.

01-476904 Klamath River Bridge  
Proposal Continued

9. Traffic Control, barricades, lane closures and all related permits. (Flagmen for Trucks in and out of jobsite Included only)
10. Precast rebar.
11. Electrical duct bank reinforcement and pipe encasement.
12. Testing and inspection, except for mill test reports.
13. All welding, welds and welded bars, including welding to structural or miscellaneous steel.
14. Smooth round bars.
15. Added rebar at beam penetrations if not shown on drawings.
16. Greasing or wrapping of dowels.
17. Concrete pour watch
18. Debris box
19. Dust Control
20. Stray current protection.
21. Cost of bond (0.6% if required).
22. Warranty in excess of two (2) years.
23. Protection of vertical and horizontal rebar and other impalement hazards.
24. Cost associated with quality control, control manager and certified welding inspector.
25. Professional engineers seal on reinforcing drawings, design/engineering.
26. Provisions for stray current protection.
27. Pollution liability.
28. Unconditional waivers/releases in advance of receipt of funds; releases/waivers/affidavits forms not mutually agreed.
29. Third party invoice processing fees or enrollment in third party invoicing services.
30. Warranties exceeding Subcontractor's scope of work and responsibilities.

*We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing, and mutually agreed terms and conditions.*

**TERMS EXCLUDED FROM SUBCONTRACT:**

1. "Pay if paid" or "Pay when paid" conditions for properly completed work (including base scope of work, acceleration/out of sequence work for the benefit of others, changes ordered in writing and damages/costs incurred for others);
2. Indemnification of, and/or Surety liability for, active negligence of Contractor;
3. Waiving rights of redress, unconditional releases prior to receipt of payment and outstanding/ disputed changes, retention in excess of the percentage retained by Owner;
4. Costs/risks of claims against Owner for undisputed portions of our Work;
5. Inadequate notice/claim periods, unwarranted deductions or issuing of joint checks, Design engineering, Professional Liabilities, costs/damages due to varying conditions from plans & specs;
6. Builders Risk Insurance, Cost of Longshoreman's/Harbor/Maritime Insurance, unqualified additional insured endorsements, Surety confirmed notice of cancellation, waivers of subrogation on Auto and/or Workers Comp/Employers Liability policies;
7. Liability for property or performance related damages/claims exceeding our extent of cause; responsibility for Contractor's employees, and others not engaged by Subcontractor.

**CONDITIONS OF AGREEMENT:**

1. Harris reserves the right to negotiate premiums for any wrap up insurance programs and reserves the right to refuse to provide loss runs or rates, and rate sheets of its General Liability, Excess and Auto policies.
2. This proposal is effective for a period of thirty (30) days from date hereof. Harris reserves the right to renegotiate price if written notification of acceptance is not provided.
3. Price includes tax.
4. Terms of Payment: Payments shall be made on a Net thirty (30) day basis. In the event Contractor does not make payment within the agreed time periods, Harris will have the right to vacate the jobsite without penalty until monies due are paid in full.
5. Retention should not exceed 5% for the first 50% of job and drops to 0% until completion. If the Contractor should receive a reduction in retention during the progress of a job, Harris shall receive a like reduction.

01-476904 Klamath River Bridge  
Proposal Continued

Balance of outstanding retention to be paid within thirty five (35) days after completion of our work. Final payment to be made within sixty (60) days after substantial completion of our work. Interest will be charged on the unpaid balance at the rate of 1% per month or any fraction of a month.

6. Harris reserves the right to subcontract portions of this work.
7. Contractor agrees to give Harris adequate notice for workmen required at the jobsite, and to provide sufficient work for a least one full shift.
8. Harris's price is based upon detailing, fabrication, and placing on a normal five (5) day, forty (40) hour week, 7:00 A.M. to 3:30 P.M. Performance will be based on conventional construction, timely receipt of three (3) sets of complete plans and specifications and adequate written schedules to which the seller is a party. Buyer shall furnish design information, location of pour joints and construction schedules in sufficient time to allow for preparation and approval of detail drawing plus a minimum of seven (7) working days for fabrication and delivery. Forty eight (48) hours notice is required for cancellation of previously scheduled deliveries, and two (2) weeks notice of job requirements and changes in construction.
9. Accessories and tie wire are not included with supply-only items.
10. General Liability insurance will be provided solely for the scope of work contained within this proposal and performed by Harris and/or its engaged parties. In the event that Harris is required to name any parties as additional insured, said endorsements will be qualified to limit any liabilities assumed by Harris' Surety, to contractually assumed liabilities of Harris. Any endorsements naming Architects and/or Engineers as additional insured will exclude Professional liabilities. XCU coverage is not applicable to this trade. Harris warrants continuance of required coverage in lieu of providing any requested "Per Project"/"Limits of Insurance" or Cancellation Notice endorsements, and/or the deletion of "endeavor" wording from certificates. Should additional coverage or alternate requirements be required by the Owner, Harris will endeavor to acquire said coverage. If coverage is obtainable, any additional cost will be extra to prices quoted within this Proposal Agreement. Harris reserves the right to negotiate premiums for any wrap up insurance programs and reserves the right to refuse to provide rates and rate sheets of its General Liability and Auto policies.
11. Performance under this Agreement shall be subject to such extensions of time as are deemed justifiable for delays, or failure to perform, due to causes arising from strikes and/or union organized job actions not directed at Harris, lockouts, acts of God, accidents, acts of the Contractor or Owner, fire, earthquake, terrorism, war or measures of the Government of the United States, or other such government agencies, or other contingencies beyond Harris's reasonable control. Harris shall not be held responsible for any loss, damage, or liability of any nature resulting from such delays, or failure to perform.
12. Harris is not responsible for jobsite conditions that violate OSHA standards or local governing authorities, including Rebar end protection, shoring, walkways, scaffolding, trenches, fall-protection anchorage points, etc. Contractor shall furnish and install adequate protection to insure the safety of those working above exposed reinforcing steel.
13. No charges for labor or materials, furnished by the Contractor shall be allowed as a credit, unless authorized in writing by Harris within fourteen days of said occurrence.
14. Contractor agrees to accept Harris's Drug Free Workplace program and test results thereof or bear the cost of re-testing. Contractor further agrees to empower Harris with the responsibility to train its own forces in site specific safety practices or pay the cost of overtime for on-site training.
15. Contractor agrees that all forms and templates will be in place before installation of reinforcing steel, and/or post-tensioning, except those forms or other materials that will hinder the installation.
16. Contractor shall provide, at no cost to Harris, properly manned hoisting facilities to unload trucks, move materials and men to working levels, prefabricated items, charging of vertical column bars, columns, beams, and pre-tied wall curtains. Such assemblies shall be tied in one location, unless mutually agreed otherwise. No added supports, such as concrete blocks or plastic spacers for pre-assembled caissons are included. Guying of pre-assembled items is excluded.
17. Contractor shall furnish parking area for Harris's field crew and space for a jobsite shack, at no cost to Harris.
18. Contractor shall furnish sanitary facilities to include hand - washing stations and potable water.



# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS



## PROPOSAL "REVISED"

LIST

To : Bidding Contractors

Phone:

Fax:

DATE 3/5/13

CONTRACT NO. 01-476904

PROJECT:

DESCRIPTION:

5, 12, 51

*Supp + Place  
INCLUDES  
LIGHT  
THAT  
↑  
Jacob  
3:30 move*

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
5	Construction Area Signs (includes Beacons)	LS	1	\$19,000.00	\$19,000.00
6	Traffic Control System	LS	See Attached		#VALUE!
7	Type III Barricade	EA	26	\$100.00	\$2,600.00
51	Temporary Portable Signal System	Month	1	\$8,500.00	\$8,500.00
12	PCMS	LS	See Attached		#VALUE!
16	PWPCP	SY	1	\$1,500.00	\$1,500.00
17	Temporary Erosion Control Blanket (type 3B)	SY	2000	\$5.00	\$10,000.00
18	Temporary Fiber Roll (type 1)	LF	2640	\$5.50	\$14,520.00
22	ESA Fence	LF	2310	\$5.50	\$12,705.00
				Total	\$60,325.00

Union: Operators  
Labors  
Cement Masons

note: You need to call to brake out any items

**INCLUDE** Furnishing & installation unless otherwise noted  
1 move in additional mobs at \$2000 ea.

**SCHEDULE:** 14 days notice required to schedule  
Proposal Valid 10 days

**EXCLUDE** Weekend and Holiday shifts  
Testing, Staking, Bonds, Fees, K-Rail, CMS,  
Permanent or Temp. pavement mark/tape,  
Submittals, Referencing & Protection of existing  
Facilities, Preparation or Compliance w/water pollution control plan  
Traffic control, subgrade or basegrade  
Fueling light towers for signal

Respectfully submitted

*#5 400 = 19,000  
#51 800 = 10(8,500) = 85,000  
12 2(5) 1,200  
12,000  
116,000*

\_\_\_\_\_  
Company Name

Jacob Hale

Acceptance: \_\_\_\_\_

Signature

Date

Print name

Title

Phone: \_\_\_\_\_

# S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



## PROPOSAL

To : Bidding Contractors  
Phone:  
Fax:

DATE 3/5/13

CONTRACT NO. 01-476904  
PROJECT:  
DESCRIPTION:

*Solar  
TIMES*

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
5	Construction Area Signs (Includes Beacons)	LS	1	\$19,000.00	\$19,000.00
6	Traffic Control System	LS	See Attached		#VALUE!
7	Type III Barricade	EA	26	\$100.00	\$2,600.00
11	Temporary Signal System	Month	1	\$6,500.00	\$6,500.00
12	PCMS	LS	See Attached		#VALUE!
16	PWPCP	SY	1	\$1,500.00	\$1,500.00
17	Temporary Erosion Control Blanket (type 3B)	SY	2000	\$5.00	\$10,000.00
18	Temporary Fiber Roll (type 1)	LF	2840	\$5.50	\$14,520.00
22	ESA Fence	LF	2310	\$5.50	\$12,705.00
				Total	\$80,325.00

Union: Operators  
Labors  
Cement Masons

note: You need to call to brake out any items

**INCLUDE** Furnishing & installation unless otherwise noted  
1 move in additional mobs at \$2000 ea.

**SCHEDULE:** 14 days notice required to schedule  
Proposal Valid 10 days

**EXCLUDE** Weekend and Holiday shifts  
Testing, Staking, Bonds, Fee's, K-Rail, CMS,  
Permanent or Temp. pavement mark/tape,  
Submittals, Referencing & Protection of existing  
Facilities, Preparation or Compliance w/water pollution control plan  
Traffic control, subgrade or basegrade

Respectfully submitted

Jacob Hale

\_\_\_\_\_  
Companies Name

Acceptance: \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Print name \_\_\_\_\_ Title \_\_\_\_\_

Phone: \_\_\_\_\_

# S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS



## TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors

Date: 3/5/13

Attn: ESTIMATORS

Project: 01-476904

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,150.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N*	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O*	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P*	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R*	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 130.00
	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

*2e.5m?*  
*12,000*

**Notes:**

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

**Includes:**

- Price includes furnishing and installation unless otherwise noted.

**Excludes:**

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,  
**Jacob Hale**  
Estimator

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE E  
REDDING, CA 96002

Owner: STEVE TYLER RHOADES  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

**NAICS Code(s) \* Indicates primary NAICS code**

- \* 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors
- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

**Work Category Code(s)**

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

**Licenses**

A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 37693

*James Dalais*  
\_\_\_\_\_  
CUCP OFFICER

January 12, 2012



## CALIFORNIA PROFILE

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone	(530) 223-9322
		FAX	(530) 223-9222
Email	<a href="mailto:strhoades@hotmail.com">strhoades@hotmail.com</a>		
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets slopererepair siideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

## Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

## Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:423 / D:441

Job # 03-4M5004

03-Nev,Pla-65,80,174

KRC BID #M13-302

Bid Date: 3-5-2013

\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\*

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Price above includes signs from CS-1 & CS-2 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$6,250.25
3	Traffic Control System - See next page for traffic control rates				
4	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,300.00/month (month rate based on 30 calendar days) - \$400.00 delivery fee per pcms : \$400.00 pick up fee per pcms				

*NO BEARS!*  
*NOT LOW*  
*BAD SCOPE*

Note: 2 addendums have been acknowledged.

Note: Prior to accepting this quote everything on Attachment A must be understood and accepted.



# **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL  
P.O. Box 6356 Visalia, California 93290-6356  
Phone (559) 732-0393 • Fax (559) 732-2684  
Estimating Fax (559) 802-1749  
WWW.KRCSAFETY.COM**

## **FAX**

**To: Estimators  
From: Michael Castro  
Date: 3-4-2013  
Regarding: CalTrans Project 03-4M5004  
Total Number of Pages Including Cover: 5**

### **Comments:**

**Please see attached quote for CalTrans project 03-4M5004 bidding in Nevada and Placer Counties on 3-5-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

**\*\*\*\*\*WE HAVE MOVED\*\*\*\*\***

**KRC SAFETY will be providing all of our services at our new location, 7821 W. Sunnyview Ave. Visalia, CA 93291  
Our new mailing address is P.O. Box 6356 Visalia, CA 93290**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

## Traffic Control System - Day or Night - Job # 03-4M5004

- 1 impact attenuator vehicle with driver \$915.00 per 8 hour shift
- 1 man lane/ramp closures \$920.00 per 8 hour shift
- 2 man lane/ramp closures \$1,470.00 per 8 hour shift
- 2 flaggers \$1,395.00 per 8 hour shift
- 2 flaggers with light tower \$1,600.00 per 8 hour shift
- 3 man lane/ramp closures \$2,370.00 per 8 hour shift - *IAV included*

## All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, (6) W20-1's, (8) C20's, (10) C30's, (3) W4-1's, (3) G84's, (6) C19's with applicable on/off ramp closure equipment, (2) beacons with batteries & (18) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

## Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift

## Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- All overtime will be charged at \$95.00 per hour per man
- SC6-3 or SC6-4 (ramp notification) signs if needed will be charged at KRC's standard rental rates. If applicable delivery and or pick up fees will apply.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional lane, ramp or connector closures within the shift. We will set up, take down and close as many ramps/connectors as needed within the work shift for the price you see quoted with the equipment mentioned above.**

## Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month (month rate based on 30 calendar days)
- \$400.00 delivery fee will apply : \$400.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery



# KRC SAFETY CO., INC.

REV 10-16-12

## BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

### ATTACHMENT A

Job # 03-4M5004

Bid Date: 3-5-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Coconstruction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006997), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,500.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2013 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 3-5-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_







# APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007  
(530)365-4000 • FAX (530)365-4060  
LIC. #562762 CLASS C-32  
steve@applyaline.com



## PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 01-DN-101-R4.0  
01-476904  
BID DATE: 3/5/2013

*LIST*

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID	TOTAL BID
1	LEAD PLAN STRIPE ONLY	1.00	LS	1,300.00 \$	1,300.00
8	TEMP TRAFFIC TAPE	1440.00	LF	2.75 \$	3,960.00
9	TEMP PM. TAPE	48.00	SF	15.00 \$	720.00
10	CHANNELIZER, SURFACE	110.00	EA	48.00 \$	5,280.00
23	REMOVE YELLOW STRIPE HAZ	7930.00	LF	1.65 \$	13,084.50
27	REMOVE THERMO STRIPE	7930.00	LF	0.82 \$	4,916.60
48	4" THERMO STRIPE	15900.00	LF	0.85 \$	13,515.00
49	PM.RETRO-REFLECTIVE	340.00	EA	9.25 \$	3,145.00
<b>TOTAL</b>					<b>\$ 45,921.10</b>

Thank you for the opportunity to quote this project with your company.  
Sincerely,

*Wes White*

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

### CONDITIONS OF PROPOSAL:

- 1 NO DBE/WBE PARTICIPATION.
  - 2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
  - 3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
  - 4 IF A FORMAL SUB-CONTRACT IS REQUIRED, A COMPLETE COPY OF THIS QUOTE MUST BE INCLUDED.
  - 5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND, NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
  - 6 1 TRIP INCLUDED. FOR PERM CREW, T/C INCLUDED FOR MOVING CLOSURE STYLE..
  - 7 T.C EXCLUDED. FOR DETOUR WORK 2 MOBS INCLUDED FOR STAGE WORK *← need 1 mob*
  - 8 MESSAGE BOARDS NOT INCLUDED.
  - 9 12 WORKING DAYS REQUIRED FOR SCHEDULING
  - 10 CHANNELIZER MAINTAINCE NOT INCLUDED.
  - 11 HAZARDOUS REMOVAL INCLUDED IN BID.
- LEAD PLAN FOR YELLOW REMOVAL ONLY.  
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

*For - m 5  
P P 2 2  
Super 1  
P 3  
26*



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Oregon LIC #118214  
 Small Business Enterprise #0020572

# QUOTATION

**TO:** Contractors  
**OWNER:** CALTRANS  
**LOCATION:** RTE 101  
**PROJECT #:** 01-476904

**QUOTED BY:** Dan Spence, Estimator  
**BID DATE:** 3/5/2013  
**BID TIME:** 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
8	TEMPORARY TRAFFIC STRIPE (TAPE)	1,440	LF	4.20	6,048.00
9	TEMPORARY PAVEMENT MARKING (TAPE)	48	SF	8.00	384.00
10	CHANNELIZER (SURFACE MOUNTED)	110	EA	50.00	5,500.00
23	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	7,930	LF	1.80	14,274.00
27	REMOVE THERMOPLASTIC TRAFFIC STRIPE	7,930	LF	0.65	5,154.50
48	4" THERMOPLASTIC TRAFFIC STRIPE	15,900	LF	0.48	7,632.00
49	PAVEMENT MARKER (RETROREFLECTIVE)	340	EA	5.00	1,700.00
53	MOBILIZATION	1	LS	28,000.00	28,000.00
				<b>TOTAL</b>	<b>\$ 70,192.50</b>

SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.  
 THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O # OR CCO #:** \_\_\_\_\_

*APPLY-A-LINE =*  
 45,921.<sup>00</sup>  
 24,271.40

*NOT LOW - USE APPLN*



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Oregon LIC #118214  
 Small Business Enterprise #0020572

# QUOTATION

**TO:** Contractors  
**OWNER:** CALTRANS  
**LOCATION:** RTE 101  
**CONTRACT #:** 03-476904

**COMPANY:** \_\_\_\_\_  
**ACCEPTED BY:** \_\_\_\_\_  
**DATED:** \_\_\_\_\_

**SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.**

**THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.**

1. Bonds are not included. Bondable at 2%.
2. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of Hawaii.
3. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
4. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
5. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
6. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
7. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
8. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
14. All work associated with the SWPP and/or WPCP is excluded.
15. Notification and/or signing to residents or businesses is excluded.
16. Items not specifically identified in this quote are excluded.
17. Contractor agrees to provide a source of clean water should any of our items require it.
18. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
19. Maintenance is excluded for items #8 through #10.
20. Contractor to provide a secure fenced enclosure for our haz-mat bins/drums.
21. Contractor to provide a dump site for non-haz grindings and is responsible for its disposal and any related costs.
22. **Payment Terms:**
  - ° Retention is not to be taken and held on our items of work.
  - ° Net 30 or per California Prompt Payment Statutes.
23. Traffic Control is     , is NOT X included for our items of work, unless otherwise noted.
24. Traffic Control Plan is not included.
25. CSS, Inc. requires approximately 3 shifts of Traffic Control to complete our work.
26. 3 Ea. Move-Ins are included. \$9,500.00 Ea. Additional Move

**DAN PALMER TRUCKING, INC.**  
 PO BOX 1109  
 ANDERSON, CA 96007  
 PHONE (530) 365-6635 FAX (530) 365-4179  
**Cert California Small Business**

# TRUCKING QUOTE

Contractor: 01-476904

Today's  
Date:

Attention:

Phone/Fax:

Bid Date:

Job Name:

Job

Location:

*LIST #13,33140 (PARTIAL)*


**\*\* Please Note: ALL PRICES listed below automatically expire 14 days after the above date, unless a signed Purchase Order or Letter of Intent is received by Dan Palmer Trucking, Inc.**

Prices quoted below are: PER TON, and for WEEKDAYS ONLY, unless otherwise specified.  
All rates quoted are based upon: NON-PREVAILING WAGE RATES.

Point of Origin	Material	5-Axle Bottom Dumps Flat beds	5-Axle Transfers	3-Axle 10 Wheel Dump
		Flat Beds 98.00 @hr	102.00 @hr	95.00 @hr

*#33 30 LBS PUTTER \$14,250 → 4.07%  
 20 x 5 x 95 = 350,000  
 42.00%*

*(#12) \$40  
 \$11,760 - 6 LBS SKI 11,760  
 7,940 - 4 LBS SKI = 10 LBS WITH 10 LBS / 60 LBS  
 7840 / 720,000 = 1.09*



**TRINITY VALLEY CONSULTING ENGINEERS, INC**

Joshua T. McKnight CE 60687

LIST 16 12

March 4, 2013

VIA EMAIL: BUGLERCONST@COMCAST.NET

Bugler Construction  
Attn: Glenn Bugler  
4847 Hopyard Road, Suite 4 no. 395  
Pleasanton CA 94588

RE: Proposal for Engineering Services  
Contract No. 01-476904, 01-DN-101-R1.0  
Remove and Reconstruct Hinges at Spans 2, 8, & 11  
Del Norte County at the Klamath River Bridge  
Bid Opening Date: March 5, 2013

CT # 40665

Dear Mr. Bugler,

The following is a proposal by Trinity Valley Consulting Engineers, Inc, (TVCE) to perform engineering services for the above referenced project. These services include items required for implementation of a water quality control program for this project. Items of work will be as required for Bid Item #16, Item Code 130200, Prepare Water Pollution Control Program, and as specified in section, 10-1.03 of the project Special Provisions. Specific tasks and proposed costs are as follows:

Prepare Water Pollution Control Plan: TVCE will prepare a Water Pollution Control Plan specific for this project in accordance with the project specifications.

Training: TVCE will provide training in water pollution control for the contractor crew and any subcontractor crews. The proposed cost is for a total of three trips to perform employee training.

Site Inspections: TVCE will perform site inspections for water quality control as required in the contract documents. This will include weekly inspections as well as inspections before, during, and after a storm event as described in the Special Provisions. Also included will be all weather monitoring and completion of inspection forms.

Payment proposed for the above referenced items is based on the anticipated scoped of work at this time. Proposed costs are as follows:

Prepare Water Pollution Control Plan	\$ 2,800.00	- #1
Site Training	\$ 2,000.00	
Site Inspections	\$40,800.00	- #2
<b>Total:</b>	<b>\$45,600.00</b>	

TVCE is a DBE, SBE, and MBE Certified Company. TVCE is familiar with the Yurok Tribe's Water Quality Control Plan, and is registered as an Indian-Owned business by the Yurok Tribe TERO Department. Please call 530 629-3000 if you have any questions.

The above quotation is valid for 120 days after Contract Award.

Sincerely,

Josh McKnight, P.E., QSD, QSP  
President

"INSIDE" GUY!

*USE TRIM*

**G. A. P. ENT. ASSOC. / PREM CON. & LANDSCAPE**

Note: This list is not updated when addenda are issued. For informational purposes only.

Contract Number 01-476904

Date Adv.: 02/04/2013

**\* ENV. COMPLIANCE W/ ALL INSP. & REPORTS**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
*2	074016	CONSTRUCTION SITE MANAGEMENT	LS <i>45,000<sup>00</sup></i>	LUMP SUM <i>45,000<sup>00</sup></i>
3	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
4	090100	TIME-RELATED OVERHEAD (W DAY)	W DAY	260
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
7	120120	TYPE III BARRICADE	EA	26
8	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	1,440
9	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	48
10	120165	CHANNELIZER (SURFACE MOUNTED)	EA	110
11	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM
12	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
13	129000	TEMPORARY RAILING (TYPE K)	LF	700
14	025246	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	14
15	025247	RELOCATE ALTERNATIVE TEMPORARY CRASH CUSHION	EA	6
16	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS <i>2,250<sup>00</sup></i>	LUMP SUM <i>2,250<sup>00</sup></i>
17	130500	TEMPORARY EROSION CONTROL BLANKET	SQYD <i>3,60</i>	2,000 <i>7,200<sup>00</sup></i>
18	130640	TEMPORARY FIBER ROLL	LF <i>2,95</i>	2,640 <i>7,788<sup>00</sup></i>
19	130650	TEMPORARY GRAVEL BAG BERM	LF <i>3,95</i>	230 <i>909<sup>00</sup></i>
20	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA <i>4,815<sup>00</sup></i>	2 <i>9,630<sup>00</sup></i>
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
22	141000	TEMPORARY FENCE (TYPE ESA)	LF <i>2,65</i>	2,310 <i>5,891<sup>00</sup></i>
23	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	7,930
24	025248	HYDROACOUSTIC MONITORING	LS	LUMP SUM
25	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM
26	150312	REPAIR SPALLED SURFACE AREA	SQFT	1
27	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	7,930
28	044181	REMOVE AND REINSTALL METAL TUBE BRIDGE RAILING	LF	218

*NOT  
Lump  
NOT  
Lump!*

**Pg. 1 : \$78,668.00**

G. A. P. ENTERPRISE & ASSOCIATES/PREM  
ENVIRONMENTAL CONSULTANTS  
FAX COVER SHEET

FAX NO: *(925) 416-7746*

ATTN: ESTIMATING

*Glenn Bugler*

COMPANY: *BUGLER CONST.*

DATE: *03-05-2013*

FROM GENE STEUBEN

CPESC & QSP CERTIFICATIONS  
(916) 217-1938

FAX NO. 1-215-647-5989

PAGES: *3*

PROJECT:

*D.O.T. # 01-476904  
DEL NORTE CO.*

IF YOU HAVE RECEIVED THIS FACSIMILE IN ERROR PLEASE NOTIFY US IMMEDIATELY  
BY TELEPHONE AND RETURN THE ORIGINAL MESSAGE TO US AT THE ADDRESS  
SHOWN BELOW VIA THE UNITED STATES POSTAL SERVICE THANK YOU

G.A.P. ENTERPRISE & ASSOCIATES ENVIRONMENTAL CONSULTANTS  
P. O. BOX 424, RANCHO CORDOVA, CA 95670 - (916) 217-1938

E mail : [genesteuben@yahoo.com](mailto:genesteuben@yahoo.com)  
web site: [gogapenv.com](http://gogapenv.com)

Caltrans - Office Engineer

Page 2 of 2

29	152372	RELOCATE CONCRETE BARRIER (TYPE K)	LF	540
30	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	57,070
31 (F)	153233	TREAT BRIDGE DECK	SQFT	57,070
32	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	635
33	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM
34	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
35	200001	HIGHWAY PLANTING	LS <del>32,500</del>	LUMP SUM <del>32,500</del>
36	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT 0.18	63,300 11,394 <sup>00</sup>
37	204099	PLANT ESTABLISHMENT WORK	LS <del>15,900</del>	LUMP SUM <del>15,900</del>
38	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA 1,000 <sup>00</sup>	3 3,000 <sup>00</sup>
39	210350	FIBER ROLLS	LF <del>2.65</del>	1,600 4,240 <sup>00</sup>
40	480300	TEMPORARY SUPPORT	LS	LUMP SUM
41 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	420
42	044182	BONDED JOINT SEAL (MR 2")	LF	64
43	044183	BONDED JOINT SEAL (MR 2 1/2")	LF	32
44 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	88,400
45 (F)	750498	MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	LB	5,400
46 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	390
47 (F)	044184	CONCRETE BARRIER (TYPE 2)	LF	218
48	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	15,900
49	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	340
50	999990	MOBILIZATION	LS	LUMP SUM

PG 1 : \$78,668.00  
PG 2 : \$67,034.00  
TOTAL: \$145,702.00



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield / Santa Ana

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 – A / Haz

### SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
  - CCO Written Exams
  - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher Operational Technician Specialist
- HAZWOPER Awareness / Refresher Supervisor Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

Phone: 800-230-6944    email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)    Fax: 714-479-0809  
 CA DVBE / SBE No. 24765    Est. \$5.3M  
 GENI Ref. No. 01-476904    Bid Date: 3/5/2013  
 February 28, 2013    Duration: 260 Working Days

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 01-476904**

**01-DN-101-R4.0; REMOVE AND RECONSTRUCT HINGES AT SPANS 2, 8, & 11**

**\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

**Item 1 > Lead Compliance Plan (LCP) for Earth Material Containing Lead (EMCL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)<sup>3,5,7</sup>**

Options:

- |  |            |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or                       | \$785.00   |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or     | \$2,465.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$3,815.00 |

**Item 2 > Construction Site Management (partial)<sup>1,3,6,7</sup>**

Lump Sum    \$185.00

CSM Package - Option 1

This Construction Site Management package includes a project specific CSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Construction Site Management requirements.

OR

Lump Sum    \$2,785.00

CSM Package - Option 2

Instructor led, on-site training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The CSM package includes a project specific CSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

**Item 16 > Prepare Water Pollution Control Program (WPCP)<sup>1,3,6,7</sup>**

Lump Sum (Est. 9 Engineering Drawings)

Option 1.A – Plan Written by a QSP

\$725.00

*NOT LOCAL,  
POOR SCOPE, TRAINING  
BETTER*

**Item 25 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)** <sup>1,3,5,7</sup>

Airborne Emissions Monitoring Plan	\$875.00
Lump Sum (package)	\$4,700.00 <sup>#</sup>

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

*See notes below to develop your own estimates*

**Additional work:**

Airborne Emissions Monitoring Plan	\$875.00
Each additional evening (8 hours or less)	\$975.00
Each additional test for HMWM (includes pumps & 5 samples)	\$525.00
Each additional mobilization	\$2,525.00 <sup>#</sup>

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report (May be required if time between mobilization require a separate report)	\$775.00
--	----------


<sup>#</sup> Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

**Additional Service Available:**

**Item > Prepare Asbestos Compliance Plan (ACP) for Asbestos Containing Materials (ACM) (partial)** <sup>1,5,7</sup>

Options:

1) ACP only (Certified by CIH); Plan to be developed to the Asbestos Survey noted available for this project in section 10-1.31 page 93 under the title of "Asbestos Survey."	\$1,675.00
--	------------



GLOBAL ENVIRONMENTAL NETWORK, INC.  
ENVIRONMENTAL, SAFETY, HEALTH, & CONSTRUCTION ENGINEERING  
*4 Central CA 381/12/86 # 24/65 - Jermis via 3/18/88 Atrol - www.geni.com/Room - 01/03/2001/12/14/01*  
P.O. Box 8068 Fountain Valley, CA 92728 • Phone: 714-479-1199 • Fax: 714-479-0809

Santa Ana, CA | Oakland, CA | Guam/Marianas

**Located in Santa Ana, Anaheim, Nipomo, Santa Cruz and Oakland California**

## **Leaders In CA General Permit Compliance**

Global Environmental Network, Inc. (GENI) specializes in SWPPP QSD / QSP Services and associated training requirements. GENI's Team consists of Civil, Biological, and Geological Engineers, as well as CPESC. We are experienced in all stages of development process from initial concept to final completion. We recognize that clients and projects are unique and therefore provide leadership, knowledge, and solutions that adapt to every situation and pride ourselves in our total commitment to our clients.

With critical changes in requirements under the new CA General Permit, you'll need to trust your Stormwater Management Team. Global Environmental Network, Inc. is a leader in providing Environmental Health & Safety Consulting and Training for over 18 years. As a benchmark in our industry, our SWPPP Training Program was the first approved Training Program by CalTrans and AGC of CA. Our reputable staffs are experts in their field and are ready to assist you with consulting, training, or SWPPP revisions to assure compliance

**Global Environmental Network, Inc. (GENI®)** is a regionally strong consulting firm providing environmental and safety consulting and support services to public and private clients throughout all of California. Elements of our services include:

### **Certifications-Qualifications**

Class A Contractor's License with Hazardous Waste Certificate (878478)  
Site Safety Officer (OSHA 500 & EM 385 certified)  
Construction Management Oversight  
Biologist Field Technician  
Certified Industrial Hygienist (CIH)  
Certified Professional Geologist (PG)  
Certified Asbestos Consultant (CAC)  
Certified Lead Inspector / Assessor  
Certified Professional in Erosion & Sediment Control (CPESC)  
Qualified Storm Water Professional (QSP)  
Qualified Storm Water Developer (QSD)  
QSP/QSD Trainer of Record (ToR)

### **Safety and Environmental Plans:**

Hazardous Materials Mitigation Plans (HMMP)  
NPDES / SWPPP  
Sampling And Analysis Plans (SAP)  
Health & Safety Plans (HASP) for  
Naturally Occurring Asbestos  
Soil and Airborne hazard / non-hazard constituents  
Dust Plans and  
Material Transportation Plans

### **Additional services include**

Water and Soil Monitoring and Sampling Services and Training in over 100 Cal / Fed OSHA safety courses including  
EM 385, OSHA 10 and 30 Hr Construction  
24 Hr. SWPPP, Noise, Air and Soil Monitoring  
State Certified HAZWOPER (CSTI)  
Crane, Confined Space, Traffic Control  
Industrial Hygiene Equipment Usage  
All levels of Lead and Asbestos

**SUPERSCRIPT NOTES**


- <sup>1.</sup> GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
  - A one time fifty dollar (\$50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability, Workman's Comp and / or Auto Insurance.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- <sup>2.</sup> Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- <sup>3.</sup> Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- <sup>5.</sup> **Option 1:** Lead Compliance Plan certified by a CIH. **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel. **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.  
**Additional Work:** Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$2,760.00 plus hourly personnel and equipment rates. **Call for published rate sheet.**
- <sup>6.</sup> Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**  
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$50.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- <sup>7.</sup> Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- <sup>8.</sup> (7) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
- <sup>9.</sup> Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- <sup>10.</sup> Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

**Christopher Hann**

Christopher Hann  
Apprentice Estimator

## GENI – PROPOSAL PROJECT NUMBER 01-476904



Procurement Division of Business

Feb 1, 2013

SB / DVBE APP

Supplier #24765  
GLOBAL ENVIRONMENTAL NETWORK INC  
P O BOX 8068  
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your Small Business / Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with SB / DVBE businesses. For more information or to verify certification status, visit [www.eprocure.dgs.ca.gov](http://www.eprocure.dgs.ca.gov)

### Certification Period

From Jan 28, 2013 to Feb 28, 2014

### Business Types

Construction  
Service  
Non-Manufacturer

### Classifications

321518 - Safety control devices	771017 - Environmental advisory services
411126 - Hygienic monitoring and testing equipment	771018 - Environmental auditing
422715 - Respiratory monitoring products	771115 - Environmental safety services
423015 - Aids for medical training	771215 - Air pollution
432325 - Educational or reference software	771216 - Soil pollution
461615 - Traffic control	771217 - Water pollution
461616 - Water safety	771315 - Oil pollution
461815 - Safety apparel	771316 - Noise pollution
461816 - Safety footwear	771317 - Toxic substances pollution
461817 - Face and head protection	801015 - Business and corporate management consultation services
461823 - Fall protection and rescue equipment	801115 - Human resource development
461824 - Decontamination aids and safety cleaning equipment	801116 - Temporary personnel services
551217 - Signage	811015 - Civil engineering
721517 - Safety and security system installation services	811022 - Transportation engineering
771015 - Environmental impact assessment	861018 - In service training and manpower development
771016 - Environmental planning	

### Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Sincerely,

Office of Small Business and DVBE Services

PROCUREMENT DIVISION - Small Business & DVBE Services | State of California | State Consumer Services Agency  
707 3rd Street, 1st Floor, Room 400 | West Sacramento, CA 95605 | t 916.375.4940 f 916.375.4950

?xml xmlns:v="urn:schemas-microsoft-com:vml" xmlns:o="urn:schemas-microsoft-com:office:office"  
xmlns:w="urn:schemas-microsoft-com:office:word"  
xmlns:m="http://schemas.microsoft.com/office/2004/12/omml" xmlns="http://www.w3.org/TR/REC-html40">

.....  
**FAXTRANSMISSION**  
.....



Global Environmental Network, Inc.  
Santa Ana / Oakland / South Pacific (Guam)  
Tel:800-230-6944 Fax:714-479-1199

.....  
To: CA)  
From: Global Environmental Network, Inc.  
Subject: 01-DN-101-R4.0; REMOVE AND RECONSTRUCT HINGES AT SPANS 2, 8, &11  
.....

Message: CA DVBE / SBE No. 24765  
GENI Ref. No. 01-476904  
February 28, 2013

Est. \$5.3M  
Bid Date: 3/5/2013  
Duration: 260 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 01-476904  
01-DN-101-R4.0; REMOVE AND RECONSTRUCT HINGES AT SPANS 2, 8, &11  
.....

**M&S Environmental Landscapes, Inc.**

12192 Mac's Road  
Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

*LIST*

3/5/13 **REVISED 9am**

Bid For - Cal-Trans Contract # 01-476904  
Del Norte County Near Klamath At Klamath River Bridge, Rte 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
35	Highway Planting	Lump Sum	1	\$ 57,520.00	\$ 57,520.00
36	Erosion Control (Hydroseed)	SQFT	63300	\$ 0.31	\$ 19,623.00
37	Plant Establishment	Lump Sum	1	\$ 10,600.000	\$ 10,600.00
38	Move-in/Move-out (Erosion Control)	EA	3	\$ 850.00	\$ 2,550.00
39	Fiber Rolls	LF	1600	\$ 7.50	\$ 12,000.00

*alle 100%*

**\*\* JOB NOTES**

*#36 Allocated For CHAPP  
Dec 01 - MIKE*

**TOTAL**

**\$ 102,293.00**

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source ) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- \* Signatory to Local 165 Laborers Union.
- \* If you have any questions please call our office.

**\*\* Prime contractor must provide equipment access to areas needing Hydr. and planting.**

*Michael Smith*  
Michael Smith

PAGE. 47 2  
M&S ENVIRONMENTAL LANDSCAPE 53U2411418  
MAY 05 2013 09:37 AM M&S ENVIRONMENTAL LANDSCAPE

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**M & S ENVIRONMENTAL LANDSCAPES, INC**

12192 MACS ROAD  
REDDING, CA 96003

**Owner: MICHAEL SMITH**  
**Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

**NAICS Code(s) \* Indicates primary NAICS code**

\* 561730 Landscaping Services

238910 Site Preparation Contractors

**Work Category Code(s)**

C0620 LANDSCAPING & NURSERY  
C2020 SOIL AMENDMENTS  
C2030 EROSION CONTROL


C2000 HIGHWAY PLANTING  
C2021 HYDROSEEDING  
C2065 IRRIGATION SYSTEM

**Licenses**

C27 Landscaping Contractor

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 30736

  
UCP OFFICER

April 24, 2012

**M&S Environmental Landscapes, Inc.**

12192 Mac's Road  
Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

*List*

3/4/13

Bids 3/5/13

Bid For - Cal-trans # 01-476904  
Del Norte County Near Klamath At Klamath River Bridge  
Route 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
36	Highway Planting	Lump Sum	1	\$ 57,520.00	\$ 57,520.00
36	Erosion Control (Hydro-seed)	SQFT	62300	\$ 0.22	\$ 13,926.00
37	Plant Establishment Work	Lump Sum	1	\$ 10,600.000	\$ 10,600.00
38	Move-in/Move-out (Erosion Control)	EA	3	\$ 850.00	\$ 2,550.00
39	Fiber Rolls	LF	1600	\$ 7.50	\$ 12,000.00

**TOTAL**

**\$ 96,596.00**

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source ) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.

  
Michael Smith

PAGE. 2 / 2

Mar. 04. 2013 05:15 PM M&S Environmental Landscap 5302411418

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**M & S ENVIRONMENTAL LANDSCAPES, INC**

12192 MACS ROAD  
REDDING, CA 96003

Owner: **MICHAEL SMITH**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561730 Landscaping Services

238910 Site Preparation Contractors

**Work Category Code(s)**

00620 LANDSCAPING & NURSERY  
C2020 SOIL AMENDMENTS  
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING  
C2021 HYDROSEEDING  
C2065 IRRIGATION SYSTEM

**Licenses**

C27 Landscaping Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 30736

  
UCP OFFICER

April 24, 2012

**EAST BAY CONSTRUCTION COMPANY, INC.**

1925 N. Macarthur Dr., Ste #300, Tracy, CA 95376

William Ayers

(925) 250-4939 Mobile

(209) 627-3703 Direct



Project: CT 01-476904

Location: REMOVE &amp; RECONSTRUCT HINGES

Bid Date: 3/5/2013

Bid Time: 2:00 PM

Item	Description	U/M	Quantity	Unit Cost	Total
<b>Base Bid</b>					
17	TEMPORARY EROSION CONTROL BLANK	SQYD	2,000	\$ 2.48	\$ 4,960.00
18	TEMPORARY FIBER ROLL	LF	2,640	\$ 3.59	\$ 9,477.60
19	TEMPORARY GRAVEL BAG BERM	LF	230	\$ 2.74	\$ 630.20
20	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$ 3,075.00	\$ 6,150.00
22	TEMPORARY FENCE (TYPE ESA)	LF	2,310	\$ 2.43	\$ 5,613.30
35	HIGHWAY PLANTING	LS	1	\$ 47,200.00	\$ 47,200.00
36	EROSION CONTROL (HYDROSEED) (SQFT)	SQYD	63,300	\$ 0.26	\$ 16,204.80
37	PLANT ESTABLISHMENT WORK	LS	1	\$ 2,500.00	\$ 2,500.00
38	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	\$ 1,000.00	\$ 3,000.00
39	FIBER ROLLS	LF	1,600	\$ 3.93	\$ 6,288.00
<b>TOTAL BASE BID</b>					<b>\$ 102,023.90</b>

*NOT DME - USE M&S*



**Project:** CT 01-476904 REMOVE & RECONSTRUCT HINGES (KLAMATH)  
**Bid Date:** 3/5/2013 **Bid Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

**Architect:** LAURA LAZZAROTTO  
**Sheets:** PL-1, PP-1 & PP-2  
**Dated:** 9/26/12  
**Spec. Sect.:** SECTION 10-2  
**Wage:** FEDERAL **Addenda:** 1  
**SEE ATTACHED BID BREAKDOWN**

**Qualifications:**

- \* Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/- .10' of finish grade. Any areas requiring import of materials by East Bay Construction such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site. No demolition, removals, clearing, grubbing, digging, or trenching of hard dig materials.
- \* This bid is based on trenching with a trencher in a conventional manner. Hard dig trenching or excavation that requires the use of other types of equipment, such as rock saws and backhoes, is excluded.
- \* Our work includes two move-ins. Any additional moves shall be billed at \$ 750.00 each.
- \* All large trees, pipe and wire shall be installed prior to paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- \* Adequate equipment access to work areas to be provided by others. Our standby rate is \$ 135.00/Hour.
- \* Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- \* Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.

**Exclusions:**

- \* Demolition, removals, clearing or grubbing.
- \* 110 /120 volt electrical power, hookup, or telephone service to irrigation controllers or pumps.
- \* Permits, testing, auditing, inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- \* Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P., lead compliance, trench plates, temporary facilities, tree well, or site furnishings.
- \* Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- \* Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
- \* We cannot guarantee germination of seed.
- \* This proposal excludes removal or disposal of all erosion control methods.
- \* Not responsible for grading or disturbance to existing graded areas.
- \* UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- \* ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- \* Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

East Bay Construction Company is an established union contractor with over 20 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

**William Ayers (925) 250-4939 Mobile (209) 627-3703 Direct**

**EAST BAY CONSTRUCTION COMPANY**

Landscape Construction, Maintenance, Erosion Control, and Design.  
 1925 N. Macarthur Dr., Ste# 300, Tracy, CA 95376



# Greenscape

2175-A P.F.E. Road, Roseville CA 95747  
(916) 771-0524 • Fax (916) 771-0596  
Email: info@hydrosod.com  
Hydroseeding • Erosion Control



## Greenscape Quote BMP'S/Erosion Control/SWPPP

NOT  
Low,  
BAO Side

Web: www.hydrosod.com

### BID SUBMITTED TO:

Bugler Construction  
Attn: Glen  
925-416-0700  
925-416-7746 fax

### PROJECT NAME:

DOT 01-476904 Klamath  
@ Klamath River Bridge  
Del Norte County, Klamath, CA

### PROJECT SIZE:

Approx. 63,300 Sq. Ft.

Total Number of Pages (including this page): 2

CERTIFICATION NO.	CONTRACTORS LIC #	ESTIMATOR	DATE	
CA Small Business #44582 Sacramento Small Bus. #1515 SAM - DUNS #144591583	543091	Dan Gehweiler 916-771-0524 office 916-521-5688 cell	3-5-13	
ITEM #	DESCRIPTION	QUANTITY-UNIT	PRICE PER UNIT	TOTAL
17	Temp. Erosion Control Blanket (Installed)	2,000 Sq. Yd.	\$18.00/Sq. Yd.	\$36,000.00
18	Temp. Fiber Roll (Installed)	2,640'	\$7.00/Ft.	\$18,480.00
19	Temp. Gravel Bag Berm (Installed) "Single layer quantity"	230'	\$27.50/Ft.	\$6,325.00
22	Temp. Fence (Type ESA) .....'Installed'.....	2,310'	\$6.00/Ft.	\$13,860.00
36	Erosion Control (Hydroseed) 3-Step Process	63,300 Sq. Ft.	\$.35/Sq. Ft.	\$22,155.00
38	Move-in/Move-out (Erosion Control)	3	\$1,500.00/Each	\$4,500.00
39	Fiber Rolls	1,600'	9.00/Ft.	\$14,400.00

**Note 1:** The Temp.E.C. measures (BMP's) are bid to be installed *with-out* removal of the temp. BMP measures.

**Note 2:** Bid Item #16-Prepare WPCP = \$2,500.00 plus the addition of inspections W/REAP & reports @ \$900.00/site-visit. (By qualified QSP/QSD)

**FOR FEDERAL PROJECTS:** Greenscape is registered on SAM as The Gehweiler Corp. DUNS: 144591583

**PROJECT NAME:**

DOT 01-476904 Klamath  
 @ Klamath River Bridge  
 Del Norte County, Klamath, CA

**PROJECT SIZE:**

Approx. 63,300 Sq. Ft.

**SEED TYPE:**

As Per Specifications @ 127 lbs/acre

**SEED RATE:****PROJECT INFORMATION:**

<b>3 - Step Process</b>	
<b>Federal Prevailing Wages</b>	
% of Hose Spraying	20
% of Cannon Spraying	80
Ft. of Hose Needed:	200
# Areas To Shoot/Sizes:	1

# Move-Ins:	1
Easy Access?	Yes
Distance From Fwy	ok
% Slope	3-1
Amount of Clean-Up	Low
Fence/Type:	None

**SPECIFICATIONS:****3-STEP HYDROSEED EROSION CONTROL (Seed, Straw, & Tack)****Step 1: Seed**

Mulch	Wood Cellulose	1100	lbs/acre
Fertilizer	<u>Note:</u> No Fert. included	0	lbs/acre
Binder	M-Binder	0	lbs/acre
Compost		0	lbs/acre
Fungicide		0	lbs/acre
Mycorrhizal Inoculum		0	lbs/acre
Wetting Agent		5	ozs/acre
Step 2: Straw Load	Straw @	3	tons/acre
Step 3: Tack Load	Mulch @	1,100	lbs/acre
Step 3: Tack Load	Tackifier @	130	lbs/acre
	Compost @	0	lbs/acre

**CLARIFICATIONS: Bid includes using G.A.P. Enterprises & Associates as a SWPPP Consultant.**

- On-Site Water to be supplied by contractor or owner.
  - Water Truck, Water Hydrant, Permit, Meter etc... (Minimum 1 1/2" - 2" Supply)
  - Anything over **Stated Quantities** sq. ft. will be additionally billed.
  - Charges will be applied for any additional work and/or move-ins.
  - Traffic Control, if necessary, to be supplied by contractor or owner.
  - Any permits required will be provided for Greenscape by contractor or owner.
  - There will be a surcharge for supplemental insurance requirements e.g. Waiver of Subrogation
  - Erosion Control: Warranty/Reseeding Excluded
  - Quality of materials and workmanship guaranteed.
- (The success of seeding is based on environmental conditions.)
- All maintenance is excluded from this bid.
  - This bid does not accommodate an unreasonable/unforeseen material cost increase beyond 7%.
  - Price valid for **60** days.



# ACACIA Erosion Control, Inc.

604 S. San Marcos Road  
Santa Barbara, CA 93111  
805-964-2585 fax 805-964-6169  
Estimating phone: 818-727-0055  
Estimating fax: 323-665-6009

# Proposal

Attn: Estimating

Date: 03/04/13

CA License #813236

Small Business Enterprise  
Certification # 32372  
Union Contractor

## CALTRANS CONTRACT NUMBER: 01-476904

Remove And Reconstruct Hinges At Spans 2, 8, &11 In Del Norte County Near Klamath At The Klamath River Bridge.

Bid Date: 03-05-2013

*By SD Slope*

36	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	\$0.25	63,300	\$15,825.00
38	MOVE-IN/MOVE-OUT	EA	\$1,500.00	3	\$4,500.00

### Optional

39	FIBER ROLLS	LF	\$3.20	1,600	\$5,120.00
----	-------------	----	--------	-------	------------

- Traffic control, by others
- Price does not include maintenance.
- Water for hydroseeding provided by others.
- Assumes finish grade complete, weed and debris free. .

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: \_\_\_\_\_ Date: \_\_\_\_\_

# ALL AMERICAN RENTALS

**877-736-8995**

## Quote

Contact Name: Glenn Bugler  
 Company Name: Bugler Construction  
 Company Phone: 925-416-0700  
 Company Fax: 925-416-7764  
 Date: March 4, 2013

**Project:** CalTrans  
**Location:** Klamath, Del Norte County, CA, **Solicitation Number:** 01-476904  
**Equipment Quoted:**

Description	DAY	WEEK	MONTH
Delineators	1.00	3.25	6.25
Road Signs	25	75	225
Jumping Jack	75	250	550
Vibratory Plate	70	240	530
Arrow Board	75	290	425
Message Board	175	680	1350
4000 Watt Light Tower	75	225	450
Air Compressor 185 CFM	70	265	500
Water Wagon 560 Gallon	75	300	475
Skid Steer Loader W/Breaker	250	975	2250
Ride on Trencher	175	650	1595
25 KVA Diesel Generator	95	250	550
70 KVA Diesel Generator	125	395	850
Mini Excavator 11,000-13,000#	150	500	1400
3-5 Ton Double Drum Roller	150	600	1400
40' Boom Lift	150	600	1400
60' Boom Lift	250	850	1750
20' Storage Container	125	125	125
8000lb Reach Lift	225	650	1700
10,000lb Reach Lift	275	1400	2650
Backhoe 310JD/580 Case	175	700	1800
6 Yard Dump Truck	150	600	1400
2000 Gallon Water Truck	195	700	1900

← → Two Fac?

Transport	Roll Back
\$80.00 an Hour Portal to Portal	\$65.00 an Hour Portal to Portal

Comments: We do not charge sales tax on All American Rentals own equipment  
 If you have any questions feel free to contact me at 510-376-6001  
 Quoted By: Vernolt Brown  
 UDBE, DBE, MBE, WBE, HRC Certified

Confidential Rental Rates

**ALL  
AMERICAN  
RENTALS  
877-736-8995**

ALL AMERICAN RENTALS  
8136 Enterprise Drive  
Newark, California 94560

TO: Bugler Construction  
ATTENTION: Glenn Bugler

FAX NUMBER: 925-416-7746

VOICE NUMBER: 925-416-0700

DATE: March 4, 2013

FROM: Vernolt Brown

Pages: 2 Including Cover

Reply:

Fax: 510-713-1681

Voice: 510-376-6001

URGENT \_\_\_\_\_ FOR REVIEW  X  PLEASE COMMENT \_\_\_\_\_

PLEASE REPLY \_\_\_\_\_

NOTE: Contract No. 01-476904

# ATTACHMENT “D”

(DBE advertisements)

D'

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: Bugler Construction

4847 Hopyard Road Suite 4 #395

Pleasanton, CA, 94588

Phone: (925) 416-0700

Fax: (925) 416-7746

**RECEIPT for Ad: 48577**

Published on 02/26/2013

For Project:

Caltrans

**Total Amount PAID: \$75.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County,CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit. Plans &amp; specifications are available for viewing at our offices.</p>	<p>Contact: Glenn Bugler 4847 Hopyard Road Suite 4 #395 Pleasanton,CA,94588 Phone:(925) 416-0700 Fax:(925) 416-7746 Email:buglerconst@comcast.net</p> <p>Bid Due on:03/05/2013 at 02:00 PM Solicitation Number: 01-476904</p>
---	---

The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancenes.com/classified\\_monthly](http://www.compliancenes.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County, CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit. Plans &amp; specifications are available for viewing at our offices.</p>	<p>Contact: Glenn Bugler 4847 Hopyard Road Suite 4 #395 Pleasanton, CA, 94588 Phone: (925) 416-0700 Fax: (925) 416-7746 Email: buglerconst@comcast.net</p> <p>Bid Due on: 03/05/2013 at 02:00 PM Solicitation Number: 01-476904</p>
--	---

The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

## CALIFORNIA DEPARTMENT OF TRANSPORTATION



[Caltrans](#) > [Engineering](#) > [Office Engineer](#) > [Ads for Bid](#) > [This Week](#)

Listing for all primes seeking assistance with project 01-476904. 10 results found.

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

**Address:** 10641 Fulton Ct. Rancho Cucamonga, Ca. 91730

**Phone:** (909) 944-1037 **Fax:** (909) 944-3112 **Email:** [barbara@jmecci.com](mailto:barbara@jmecci.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project has a 7% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Type III Barricade, Channelizer, Temporary Signal System, Temporary K Railing, Temporary Crash Cushion, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary Concrete Washout, Temporary Fence, Striping, Hydroacoustic Monitoring, Public Safety Plan, Repair Spalled Surface Area, Remove and Reinstall Metal Tube Bridge Railing, Relocate Concrete Barrier, Furnish Bridge Deck Treatment Material, Clearing and Grubbing, Highway Planting, Erosion Control, Plant Establishment Work, Fiber Rolls, Joint Seal, Misc. Metals. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer.

**Date posted:** 02/06/2013

**Contractor:** BUGLER CONSTRUCTION **Contact:** GLENN BUGLER

**Address:** 4847 HOPYARD ROAD, SUITE 4 NO. 395 PLEASANTON, CA, 94588

**Phone:** (925) 416-0700 **Fax:** (925)416-7746 **Email:** [BUGLERCONST@COMCAST.NET](mailto:BUGLERCONST@COMCAST.NET)

**Services needed:** Bugler Construction is requesting quotes from all qualified subcontractors and suppliers for the following items of work including, but not limited to: Equipment Rental, Construction Area Signs, Traffic Control System, Temporary and Permenate Pavement Markings, PCMS, Alternative Temporary Crash Cushion, Temporary K Rail, Temporary Erosion Control Devices, Temporary ESA Fence, Hydroacoustic Monitoring, Remove Existing Pavement Markings, Prepare Concreet Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (portion), Plant Establishment Work, Reinforcing Steel, Misc. Metal (restrainer cable and bridge), Concrete Barrier (type 2), Temporary Portable Signal System, Trucking (transfer, 10 wheeler and flatbed), Temporary Employee Housing

**Requirements:** Bugler will assist with obtaining bonding, insurance line of credit and/or technical insight relating to the plans and specifications. We can also assist in obtaining necessary equipment, supplies and material for qualified subcontractors. Contact the office to arrange for needed assistance or access to project plans and specification. Subcontractors will be required to be properly licensed and insured. Bondswill be required for subcontractors working on critical path items of work and all work in excess of \$25,000 in value. Bugler is and Equal Opportunity Employer and is signatory to the Operating Engineers, Carpenters, Laborers and Cement Mason Unions.

**Date posted:** 02/26/2013

**Contractor:** American Civil Constructors **Contact:** Andrew Keough, Estimator

**Address:** 3701 Mallard Drive, Benicia CA 94510

**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [akeough@accbuilt.com](mailto:akeough@accbuilt.com)

**Services needed:** ACC is requesting quotes from all DBE and Non-DBE Subcontractors and Suppliers including, but not limited to Trucking (Flat Bed), Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), Temporary Signal System, PCMS Signs, Temporary Railing (Type K), Alternative Temporary Crash Cushion, Relocate Alternative Temporary Crash Cushion, Prepare WPCP, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary

# ATTACHMENT “E”

(Agencies Contacted)

'E'

# Bugler Construction LOG

Good Faith Effort for Bid Solicitation 01-476904  
Project: Caltrans

### Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
  - 2.) We have completed Section B for you.
  - 3.) Complete Section C by making follow-up phone calls to the firms listed below.
- >For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
  - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
  - B. Hit on the project number your bidding.
  - C. Hit "See Opt-in records".
  - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

---

### A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

#### Awarding Department Contact Action

Bugler Construction contacted the awarding department issuing this contract at (tel number)

\_\_\_\_\_ at (time) \_\_\_\_\_ on (date) \_\_\_\_\_ and discussed Good-Faith Effort with

(Awarding Department Contact) \_\_\_\_\_.

Remarks:(left message, etc.) \_\_\_\_\_.

Phone call was made by (Prime Rep's do signature) \_\_\_\_\_.

---

### B. Federal, State, & Local Agencies Contacted

On 02/26/13, Bugler Construction contacted:

1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at <http://www.bpn.gov/CCRSearch/Search.aspx> at 05:48AM on 02/26/2013
  2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 05:48AM on 02/26/2013
  3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 05:48AM on 02/26/2013
  4. Local referral organization: DBE/DVBE Resource Center ([www.dvbe.net](http://www.dvbe.net)) at 05:48AM on 02/26/2013
- 

See Next Page for Firms

11

# ATTACHMENT “F”

(Plan Information)

F1

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County, CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit. <u>Plans &amp; specifications are available for viewing at our offices.</u></p>	<p>Contact: Glenn Bugler 4847 Hopyard Road Suite 4 #395 Pleasanton, CA, 94588 Phone: (925) 416-0700 Fax: (925) 416-7746 Email: buglerconst@comcast.net</p> <p>Bid Due on: 03/05/2013 at 02:00 PM Solicitation Number: 01-476904</p>
---	---

F' →

The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancenes.com/classified\\_monthly](http://www.compliancenes.com/classified_monthly)

The undersigned declares:  
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013  
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California  
Henry Sprague III  
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County, CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit. <u>Plans &amp; specifications are available for viewing at our offices.</u></p>	<p>Contact: Glenn Bugler 4847 Hopyard Road Suite 4 #395 Pleasanton, CA, 94588 Phone: (925) 416-0700 Fax: (925) 416-7746 Email: buglerconst@comcast.net</p> <p>Bid Due on: 03/05/2013 at 02:00 PM Solicitation Number: 01-476904</p>
---	---

'F'



The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencnews.com/classified\\_daily](http://www.compliancencnews.com/classified_daily)

The undersigned declares:  
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013  
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California  
Henry Sprague III  
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**CALIFORNIA DEPARTMENT OF  
TRANSPORTATION**

**OFFICE ENGINEER**  
1912 - 2012  
100 Years of Construction Continuing Excellence

Caltrans > Engineering > Office Engineer > Ads for Bid > This Week

Listing for all primes seeking assistance with project 01-476904. 10 results found.

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

**Address:** 10641 Fulton Ct. Rancho Cucamonga, Ca. 91730

**Phone:** (909) 944-1037 **Fax:** (909) 944-3112 **Email:** [barbara@jmeci.com](mailto:barbara@jmeci.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project has a 7% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Type III Barricade, Channelizer, Temporary Signal System, Temporary K Railing, Temporary Crash Cushion, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary Concrete Washout, Temporary Fence, Striping, Hydroacoustic Monitoring, Public Safety Plan, Repair Spalled Surface Area, Remove and Reinstall Metal Tube Bridge Railing, Relocate Concrete Barrier, Furnish Bridge Deck Treatment Material, Clearing and Grubbing, Highway Planting, Erosion Control, Plant Establishment Work, Fiber Rolls, Joint Seal, Misc. Metals. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer.

**Date posted:** 02/06/2013

**Contractor:** BUGLER CONSTRUCTION **Contact:** GLENN BUGLER

**Address:** 4847 HOPYARD ROAD, SUITE 4 NO. 395 PLEASANTON, CA, 94588

**Phone:** (925) 416-0700 **Fax:** (925)416-7746 **Email:** [BUGLERCONST@COMCAST.NET](mailto:BUGLERCONST@COMCAST.NET)

**Services needed:** Bugler Construction is requesting quotes from all qualified subcontractors and suppliers for the following items of work including, but not limited to: Equipment Rental, Construction Area Signs, Traffic Control System, Temporary and Permenate Pavement Markings, PCMS, Alternative Temporary Crash Cushion, Temporary K Rail, Temporary Erosion Control Devices, Temporary ESA Fence, Hydroacoustic Monitoring, Remove Existing Pavement Markings, Prepare Concrete Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (portion), Plant Establishment Work, Reinforcing Steel, Misc. Metal (restrainer cable and bridge), Concrete Barrier (type 2), Temporary Portable Signal System, Trucking (transfer, 10 wheeler and flatbed), Temporary Employee Housing

**Requirements:** Bugler will assist with obtaining bonding, insurance line of credit and/or technical insight relating to the plans and specifications. We can also assist in obtaining necessary equipment, supplies and material for qualified subcontractors. Contact the office to arrange for needed assistance or access to project plans and specification.

Subcontractors will be required to be properly licensed and insured. Bondswill be required for subcontractors working on critical path items of work and all work in excess of \$25,000 in value. Bugler is and Equal Opportunity Employer and is signatory to the Operating Engineers, Carpenters, Laborers and Cement Mason Unions.

**Date posted:** 02/26/2013

**Contractor:** American Civil Constructors **Contact:** Andrew Keough, Estimator

**Address:** 3701 Mallard Drive, Benicia CA 94510

**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [akeough@accbuilt.com](mailto:akeough@accbuilt.com)

**Services needed:** ACC is requesting quotes from all DBE and Non-DBE Subcontractors and Suppliers including, but not limited to Trucking (Flat Bed), Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), Temporary Signal System, PCMS Signs, Temporary Railing (Type K), Alternative Temporary Crash Cushion, Relocate Alternative Temporary Crash Cushion, Prepare WPCP, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary

# ATTACHMENT "G"

(Assistance in Bonding, insurance, line of credit)

### Compliance News Daily Focus Journal

#### Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County, CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit. Plans &amp; specifications are available for viewing at our offices.</p>	<p>Contact: Glenn Bugler  4847 Hopyard Road Suite 4 #395  Pleasanton, CA, 94588  Phone: (925) 416-0700  Fax: (925) 416-7746  Email: buglerconst@comcast.net</p> <p>Bid Due on: 03/05/2013 at 02:00 PM  Solicitation Number: 01-476904</p>
--	---

6

The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencnews.com/classified\\_daily](http://www.compliancencnews.com/classified_daily)

The undersigned declares:  
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013  
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California  
Henry Sprague III  
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>Bugler Construction is seeking certified and qualified DBE subs and/or suppliers to provide Equipment Rental, construction area signs, PCMS, prepare WPCP, traffic control, temporary signal system, K rail, crash cushion, erosion control, pavement markings, trucking, prepare bridge deck, furnish methacrylate, bridge removal (portion), highway planting, temporary support of bridge, rebar, supply restrainer cable, employee housing for Caltrans in Klamath, Del Norte County, CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation &amp; Liability Insurance and be bonded. <u>We will assist with obtaining insurance, bonds or lines of credit.</u> Plans &amp; specifications are available for viewing at our offices.</p>	<p>Contact: Glenn Bugler 4847 Hopyard Road Suite 4 #395 Pleasanton, CA, 94588 Phone: (925) 416-0700 Fax: (925) 416-7746 Email: buglerconst@comcast.net</p> <p>Bid Due on: 03/05/2013 at 02:00 PM Solicitation Number: 01-476904</p>
---	---

6

The Bugler Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:  
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Feb 26 05:48:19 -0800 2013  
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California  
Henry Sprague III  
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

CALIFORNIA DEPARTMENT OF  
TRANSPORTATION



[Caltrans](#) > [Engineering](#) > [Office Engineer](#) > [Ads for Bid](#) > [This Week](#)

Listing for all primes seeking assistance with project 01-476904. 10 results found.

**Contractor:** J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

**Address:** 10641 Fulton Ct. Rancho Cucamonga, Ca. 91730

**Phone:** (909) 944-1037 **Fax:** (909) 944-3112 **Email:** [barbara@jmecei.com](mailto:barbara@jmecei.com)

**Services needed:** J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project has a 7% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Type III Barricade, Channelizer, Temporary Signal System, Temporary K Railing, Temporary Crash Cushion, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary Concrete Washout, Temporary Fence, Striping, Hydroacoustic Monitoring, Public Safety Plan, Repair Spalled Surface Area, Remove and Reinstall Metal Tube Bridge Railing, Relocate Concrete Barrier, Furnish Bridge Deck Treatment Material, Clearing and Grubbing, Highway Planting, Erosion Control, Plant Establishment Work, Fiber Rolls, Joint Seal, Misc. Metals. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer.

**Date posted:** 02/06/2013

**Contractor:** BUGLER CONSTRUCTION **Contact:** GLENN BUGLER

**Address:** 4847 HOPYARD ROAD, SUITE 4 NO. 395 PLEASANTON, CA, 94588

**Phone:** (925) 416-0700 **Fax:** (925)416-7746 **Email:** [BUGLERCONST@COMCAST.NET](mailto:BUGLERCONST@COMCAST.NET)

**Services needed:** Bugler Construction is requesting quotes from all qualified subcontractors and suppliers for the following items of work including, but not limited to: Equipment Rental, Construction Area Signs, Traffic Control System, Temporary and Permenate Pavement Markings, PCMS, Alternative Temporary Crash Cushion, Temporary K Rail, Temporary Erosion Control Devices, Temporary ESA Fence, Hydroacoustic Monitoring, Remove Existing Pavement Markings, Prepare Concrete Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal (portion), Plant Establishment Work, Reinforcing Steel, Misc. Metal (restrainer cable and bridge), Concrete Barrier (type 2), Temporary Portable Signal System, Trucking (transfer, 10 wheeler and flatbed), Temporary Employee Housing

**Requirements:** Bugler will assist with obtaining bonding, insurance line of credit and/or technical insight relating to the plans and specifications. We can also assist in obtaining necessary equipment, supplies and material for qualified subcontractors. Contact the office to arrange for needed assistance or access to project plans and specification.

Subcontractors will be required to be properly licensed and insured. Bondswill be required for subcontractors working on critical path items of work and all work in excess of \$25,000 in value. Bugler is and Equal Opportunity Employer and is signatory to the Operating Engineers, Carpenters, Laborers and Cement Mason Unions.

**Date posted:** 02/26/2013

**Contractor:** American Civil Constructors **Contact:** Andrew Keough, Estimator

**Address:** 3701 Mallard Drive, Benicia CA 94510

**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [akeough@accbuil.com](mailto:akeough@accbuil.com)

**Services needed:** ACC is requesting quotes from all DBE and Non-DBE Subcontractors and Suppliers including, but not limited to Trucking (Flat Bed), Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), Temporary Signal System, PCMS Signs, Temporary Railing (Type K), Alternative Temporary Crash Cushion, Relocate Alternative Temporary Crash Cushion, Prepare WPCP, Temporary Erosion Control Blanket, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Construction Entrance, Temporary

# **BUGLER CONSTRUCTION**

4847 Hopyard Road, Suite 4 #395  
Pleasanton, CA 94588-2713  
(925) 416-0700 FAX (925) 416-7746  
E-Mail: buglerconst@comcast.net

---

March 6, 2013

Department of Transportation

Via Federal Express

Division of Engineering Services  
Office Engineer, MS 43  
1727 30<sup>th</sup> Street  
Sacramento CA 95816-8041

Attention: To Whom It May Concern:

Reference: 01-476904

Dear Sir/Madam,

Attached is the completed Caltrans Bidder- DBE-Commitment (form DES-OE-0102.10B). Also included is the DBE Good Faith Effort Documentation

If you have any questions or need further information please contact me at the above numbers.

Thank you,



GLENN BUGLER  
President