

# Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
**03-0C4714**

BID AMOUNT:  
**\$ 1,110,116.00**

BID OPENING DATE:  
**March 30, 2016**

BIDDER'S NAME:  
**Martin Brothers Construction**

DBE GOAL FROM CONTRACT %:  
**13%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
<b>N/A</b>	<b>(5)</b>	<b>\$230,003</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
32, 33	Buy / Haul Asphalt Oil	C0624	Dragon Material Transport 7600 N. Ingram Suite 121	\$90,545.81 x 60%
	Vulcan Materials Plant		Fresno, CA 93711 559-351-8822	\$54,327.48
			DBE No. 37444	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

<sup>S</sup> See Page 2  
of 2

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

**April 4, 2016**

Date

**916-381-0911**

(Area Code) Tel. No.

**Felipe Martin, President**

Person to Contact

(Please Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
**03-0C4714**

BID AMOUNT:  
**\$ 1,110,116.00**

BID OPENING DATE:  
**March 30, 2016**

BIDDER'S NAME:  
**Martin Brothers Construction**

DBE GOAL FROM CONTRACT %:  
**13%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
<b>N/A</b>	<b>(5)</b>	<b>\$230,003</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<b>2</b>	<b>Construction Area Signs</b>	<b>C1201</b>	<b>Force Traffic Control Inc 1478-B N Belmont Rd</b>	<b>\$1,850.00</b>
<b>3(P)</b>	<b>Traffic Control</b>	<b>C1201</b>	<b>Exeter, CA 93221 559-594-1062 DBE No. 29335</b>	<b>\$114,240.00</b>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

**\$ 170,417.48**

**15.35 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

**April 4, 2016**

Date

**916-381-0911**

(Area Code) Tel. No.

**Felipe Martin, President**

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

## Minority Type Breakdown Report

### Current Distribution (Selected Vendors)

Vendor Name	Folder	Quote	DBE	%
DRAGON			50,655	+ Sales Tax @ 7.25% = 54,727.48
FORCE TC			1,850	
FORCE TC			114,240	
Total			0	

### Miscellaneous Minority Vendors

Vendor Name	DBE
Total	166,745
Grand Total	<del>166,745</del> \$ 170,417.48

# Analyze Quotes

Folder: CAS CAS

Vendor Code:

Vendor Name:

Vendor Phone:

Bid	Activit	Resour	Description	Quantity	Unit	Plug Pric	UP	UP	UP
20	901007	4CAS	CONSTRUCTION AREA	1.00	LS	1,000.000	1,850.000	1,900.000	

Totals:

1,000.00 1,850.00 1,900.00

Difference From Plug:

850.00 900.00

Total Minority:

1,850.00

Note:

A "P" beside a price indicates a plug price.

Bold indicates that the vendor is selected.

Analyze Quotes

Folder: TC TC

Vendor Code: MBC  
 Vendor Name: MARTIN BR  
 Vendor Phone: 916-989-0911

Bid	Activit	Resour	Description	Quantity	Unit	Plug Pric	UP	UP	UP
30	30	4TRAF	TRAFFIC CONTROL SYS	35.00	DA	3,264.000	2,436.501	3,264.000	3,635.000

<b>Totals:</b>				114,239.99	85,277.54	114,240.00	127,225.00
<b>Difference From Plug:</b>					-28,962.46	0.01	12,985.01

A30 901203 Flagging Two way Traffic

**Total Subcontractor Adjustments:**

<b>Visually Adjusted Vendor Total:</b>	85,277.54	114,240.00	127,225.00
--	-----------	------------	------------

<b>Total Minority:</b>		114,240.00	127,225.00
------------------------	--	------------	------------

Note:

A "P" beside a price indicates a plug price.

Bold indicates that the vendor is selected.

Analyze Quotes

Folder: AC OIL AC OIL

Vendor Code:

Vendor Name:

Vendor Phone:

DRAGON

DRAGON

Bid	Activit	Resour	Description	Quantity	Unit	Plug	Pric	UP	UP
320		2A9002	HOT MIX ASPHALT (TY	218.18	TON	307.000	307.000		
330		2A9002	RUBBERIZED HOT MIX	56.82	TON	307.000	307.000		

Totals:

84,425.00 84,425.00

Difference From Plug:

Total Minority:

50,655.00

Note:

A "P" beside a price indicates a plug price.

Bold indicates that the vendor is selected.

+ Sales Tax  
@ 7.25%  
= \$90,545.81  
X 60%  
\$54,327.48



# DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800  
Office (559)351-8822 Fax (559) 276-0818  
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444  
SBE 52655

## ---QUOTE

Vulcan Materials Company  
Attn. Brian Peart  
Date: 3/30/16

Project: Caltrans 03-0C4714  
Material: 275 Tons - PG 64-16  
Delivered Price: \$307.00 Per U.S. Ton + any applicable taxes

ORIGIN: SJR  
DESTINATION: Vulcan Materials Co, Cache Creek

Expected Pave - Summer 2016

\$84,425-  
+/- 7.25<sup>70</sup>  
\$90,545<sup>81</sup>

\*5% Crude Indexed

\*\$382.00 if Opt-out firm thru Summer 2016

\*Standby after 1 hour from scheduled delivery time at \$100.00 per hour

\*Pricing based on full loads - 26.00 ton

\*Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.15 per gallon. [www.eia.gov](http://www.eia.gov). \$2.425 on bid day.

\*Add \$3.00 1/2017

## DES-OE-0102.13 (NEW 05/2015)

03-0C4714

Dragon Material Transport, Inc.

## Summer Bradford

37444

**Martin Brothers Construction**

**Same as above**

**Felipe Martin, President**

March 30, 2016

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

\$84,425.00

I certify under penalty of perjury that the foregoing is true and correct.

## Summer Bradford

President

3/31/16

Date: \_\_\_\_\_

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**Search Returned 1 Records****Query Criteria**

Firm/DBA Name: dragon material

Firm Type: DBE

---

<b>Firm ID</b>	37444
<b>Firm/DBA Name</b>	DRAGON MATERIAL TRANSPORT, INC.
<b>Address Line1</b>	7600 N. INGRAM, SUITE 121
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93711
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 27800
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93729
<b>Mailing Zip Code2</b>	7800
<b>Certification Type</b>	DBE
<b>Email</b>	summer.bradford@dragonmaterial.com
<b>Contact Name</b>	SUMMER BRADFORD
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	351-8822
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	276-0818
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	423320; 424720; 484110; 484220;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 12;
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056  
 DIR # 1000005521

March 29, 2016

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 03-0C4714

Highway 16 near Capay, Yolo County

Straighten horizontal curve, widen shoulders, install rumble strips

2320-  
 624-  
 320-  
 5 3264-  
 1

53264 x (35) days  
 = 114,240-

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ \$ 2,320;
  - Additional flagger per 8-hour weekday/night shift @ \$ 570;
  - Overtime, each flagger @ \$ 78 per hour; 4 men x 2 hr = 624-
  - Doubletime, each flagger @ \$ 92 per hour;
  - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
- OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 320 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

### B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ \$ 680;
  - Overtime @ \$ 94 per hour;
  - Doubletime @ \$ 104 per hour
  - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
  - Saturdays per @ \$ 94 per hour worked; Sunday at \$ 104 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

### OPTIONS C. THROUGH G. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

#### C. CONSTRUCTION AREA SIGNS: \$ 1,850 Lump Sum (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 22,  
**NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above**

#### D. DRUMS \$ 40 each (Item No. 4)

INCLUSIONS: Delivery and Pick Up of almost new, diamond grade sheeting traffic drum.

#### E. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 5)

- \$ 1,200 per unit each month;
- Mobilization @ \$ 300 each.

INCLUSIONS: Initial setup, all programming and maintenance.

EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 03-0C4714

**F. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)**

- \$ 82 per hour straight-time; \$ 92 per hour overtime & Saturdays; \$102 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

**INCLUSIONS:** ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

**G. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)**

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2017. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radlos:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$5 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

**Should you have any questions regarding these quotations, please call Vern at 559.786.9856.**

Cordially,

*Rosemary Force Stimpel*

President

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

**03-0C4714**

Name of DBE business:

**Force Traffic Control Inc.**

Name of DBE representative:

**Rosemary Force Stimpel**

DBE certification number:

**29335**

Name of bidder:

**Martin Brothers Construction**

Name of prime contractor if different from the bidder:

**Same as above**

Name of representative of bidder or prime contractor:

**Felipe Martin, President**

Date:

**March 30, 2016**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
2	Construction Area Signs	\$1,850
3	Traffic Control System	\$114,240

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

**\$116,090**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

**Vern Welbaum**

Printed name of DBE's authorized representative:

**Secretary**

Title of DBE's authorized representative:

**3/31/2016**

Date:



**Search Returned 1 Records****Query Criteria**

Firm/DBA Name: force traffic

Firm Type: DBE

---

<b>Firm ID</b>	29335
<b>Firm/DBA Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Address Line1</b>	1478-B NORTH BELMONT RD
<b>Address Line2</b>	
<b>City</b>	EXETER
<b>State</b>	CA
<b>Zip Code1</b>	93221
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1107
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EXETER
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93221
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	forcetraffic@earthlink.net
<b>Contact Name</b>	ROSEMARY STIMPEL
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	594-1062
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	594-1056
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	238990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



**Martin Brothers  
Construction**

# Low Bidder

04-05-16A10:55 RCVD

License No. 726454

8801 Folsom Blvd Suite 260  
Sacramento, CA 95826

Office (916) 381-0911  
Fax (916) 381-0611

## Transmittal Cover Letter

Date: April 4, 2016

To: Department of Transportation

Attn: Office Engineer MSC 43

Address: 1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Reference: 03-Yol-16-23.2/23.5 Contract No. 03-0C4714 Bid Date: 3/30/16

☐ Urgent    ☒ For Review    ☐ Please Comment    ☐ Please Reply    ☐ Recycle

### Comments:

Please find enclosed completed *Bidder DBE Commitment* and supporting documentation for above referenced project.

As you will note from the enclosed form, Martin Brothers Construction obtained 15.35% DBE participation which exceeds the specified DBE contract goal of 13 percent.

Please contact our office as soon as possible at (916)381-0911 should you require any additional information or should any further clarification be necessary.

From: Connie Dennis

Number of Pages (Including Cover Page): 15

Martin Brothers Construction



# Low Bidder 03



**Caltrans®**

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

## **FORMS FOR BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY NEAR CAPAY FROM 0.3  
MILE WEST OF COUNTY ROAD 82B TO COUNTY ROAD 82B**

**In District 03 On Route 16**

**Under**

---

*Notice to Bidders and Special Provisions* dated February 29, 2016

*Standard Specifications* dated 2010

Project plans approved January 11, 2016

*Standard Plans* dated 2010

---

Applicable to

Electronic *Bid* book dated February 29, 2016

Identified by

Contract No. 03-0C4714

03-Yol-16-23.2/23.5

Project ID 0314000271

Federal-Aid Project

ACHSSTP-P016(039)