

# Low Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

02-04-14 A10:56 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2204  
 BID AMOUNT: \$5,241,718.50  
 BID OPENING DATE: January 29th, 2014  
 BIDDER'S NAME: Viking Construction Company, Inc.  
 DBE GOAL FROM CONTRACT, %: 10%  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
34	Cold plane AC pavement (2nd Tier BCPG)		ABSL Construction	\$19,000.00
34,46,53	Partial trucking for Cold Plane AC, Roadway Ex.,HMA (2nd Tier BCPG)		West Coast Water & Tr.	\$66,289.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 36TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation	\$
	%
Signature of Bidder _____	
Date _____	(Area Code) Tel. No. _____
Person to Contact _____ (Please Type or Print)	

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6416 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2204

BID AMOUNT: \$5,241,718.50

BID OPENING DATE: January 29th, 2014

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: \_\_\_\_\_

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
63	Bearing pads		Rupert Const. Supply	\$3,531.33
4,5,26,32,33,73,74-81,96	Const. signs,road signs,sign str.,marker		Const. Area Signs	\$53,942.40
22,23,97,98,99	Trt. wood waste, rem. guard, trans. rail, Alt. in line		Frank Medina Gen. Eng.	\$27,650.00
101,102	Conc. Barrier		RE Serrano	\$195,984.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ \_\_\_\_\_

% \_\_\_\_\_

Signature of Bidder \_\_\_\_\_

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 OES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2204

BID AMOUNT: \$5,241,718.50

BID OPENING DATE: January 29th, 2014

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
17,18,49-51	Temp. Fiber & silt fence, erosion cntrl., rolled erosion control.		Nitta ErosionControl	\$17,495.30
12,63	Trucking		West Coast Water & Tr.	\$41,800.00
70	Joint Seal		Austin Enterprise	\$15,563.00
60	Furn. Piling (2nd tier EP Jarrett Foundation)		Rupert Const. Supply	\$90,699.99
			Total Claimed Participation	\$ 532,495.02
				10.16 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

  
 Signature of Bidder

2/3/14 (916) 852-5530  
 Date (Area Code) Tel. No.

BRETT MCCULLOCH  
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**CONSTRUCTION COMPANY**

---

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

## DBE “Good Faith Effort”

Project: Sly Park Road UC (Replace)

Owner: Caltrans

Contract No.: 03-0F2204

Bid Date: January 29, 2014



**CONSTRUCTION COMPANY**

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

## Table of Contents

DBE Commitment

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"

C

Attachment "D"

D

Attachment "E"

E

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)  
 State of California Certification #1207321*

*Underutilized Disadvantaged  
 Business Enterprise (UDBE/DBE)  
 Women Business Enterprise (WBE)  
 State of California Firm #37869*

Date: January 28, 2014

Attention: Randy  
 Company: Viking Construction  
 Fax #916-852-5533

Project: Replace Bridge  
 Location: El Dorado County/HWY 50 at Sly Park Rd  
 Contract #03-0F2204  
 Bid Date: 01/29/2014

## Rate Sheet

### Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$90.00	\$95.00	\$100.00
Semi Ends #34 - 320 HRS #46 - 221 HRS	\$95.00	\$100.00	\$105.00
Semi Bottoms	\$95.00	\$100.00	\$105.00
Transfers #53 - 118 HRS	\$95.00	\$100.00	\$105.00
Flat Beds	\$95.00	\$100.00	\$105.00
#46 - 48 HRS 3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\*

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

30,400  
 20,995  
 11,210  
 #4224  
 66,829

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2014 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2014. For work performed after December 31<sup>st</sup> 2014 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
Jennifer Gemignani

\_\_\_\_\_  
Accepted by

\_\_\_\_\_  
Title

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californjawcw@aol.com](mailto:californjawcw@aol.com)

## Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$4.25 - \$4.349	1%
\$4.35 - \$4.449	2%
\$4.45 - \$4.549	3%
\$4.55 - \$4.649	4%
\$4.65 - \$4.749	5%
\$4.75 - \$4.849	6%
\$4.85 - \$4.949	7%
\$4.95 - \$5.049	8%
\$5.05 - \$5.149	9%
\$5.15 - \$5.249	10%
\$5.25 - \$5.349	11%
\$5.35 - \$5.449	12%
\$5.45 - \$5.549	13%
\$5.55 - \$5.649	14%
\$5.65 - \$5.749	15%

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/vohdp/diesel.asp](http://www.eia.doe.gov/oog/info/vohdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Project: Replace Bridge  
# 03-0F2204

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING  
C9670 TRUCK RENTAL  
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING  
C9771 TRUCK BROKER  
C9999 BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 37869

*Jennifer Gemignani*  
\_\_\_\_\_  
CEO OFFICER  
exp 9/3/2014

February 8, 2011

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
 SBE & DBE Certification CT-005270

**Bid Quotation  
 AC Grinding**

**Project Name:** CA/DOT Replace Bridge  
**Project Number:** 03-0F2204  
**Bid Date:** 01/29/2014  
**Location:** El Dorado County, CA

**BID**

**Daily Minimum Charge \$2850.00**

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge \$3800.00 x 5 shifts = \$19,000.00**

This price is for a 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 Inches depth. \$200.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$4100.00**

This price is for a high horsepower 80" inch cold planer machine, *Wirtgen W 210*. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization Included**

**ABSL Construction**

29334 Pacific Street, Hayward, CA 94544  
 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
 SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

January 28, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-ED-50-R30.7/R31.7, Caltrans Contract No. 03-0F2204, Addendum Nos. 1-3, Replace bridge in El Dorado County from 0.6 mile west of Sly Park Road Undercrossing to 0.4 mile east of Sly Park Road Undercrossing. Bid Date: January 29, 2014 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
17	Temporary Fiber Roll	LF	570	\$ 5.14	\$ 2,929.80
18	Temporary Silt Fence	LF	530	\$ 3.65	\$ 1,934.50
49	Erosion Control (Bonded Fiber Matrix)	SQFT	7,070	\$ 0.16	\$ 1,131.20
50	Rolled Erosion Control Product (Netting)	SQFT	7,070	\$ 1.14	\$ 8,059.80
51	Fiber Rolls	LF	800	\$ 4.30	\$ 3,440.00
Totals					\$ <u>17,495.30</u>

### **BID ITEMS MAY BE SEPARATED EXCEPT FOR #49-51.**

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes delivery of materials only in lieu of installation, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll and for Temporary Silt Fence, re-installation of Temporary Fiber Roll, maintenance (repair and replacement, replacement of broken or split stakes, correct rills and evidence where concentrated

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
 El Dorado Hills, CA 95762  
 Office: (530) 350-7323  
 Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)  
 State of California Certification #1207321*

*Underutilized Disadvantaged  
 Business Enterprise (UDBE/DBE)  
 Women Business Enterprise (WBE)  
 State of California Firm #37869*

Date: January 28, 2014

Attention: Randy  
 Company: Viking Construction  
 Fax #916-852-5533

Project: Replace Bridge  
 Location: El Dorado County/HWY 50 at Sly Park Rd  
 Contract #03-0F2204  
 Bid Date: 01/29/2014

## Rate Sheet

### Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$90.00	\$95.00	\$100.00
Semi Ends	\$95.00	\$100.00	\$105.00
Semi Bottoms	\$95.00	\$100.00	\$105.00
Transfers	\$95.00	\$100.00	\$105.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\*

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

63 → \$ 95/hr × 115 hrs = \$10,925-

12 → \$ 95/hr × 325 hrs = \$30,875-  
1 of 3

\$ 41,800-

# AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## **BID PROPOSAL**

**Contract: CDOT # 03-0F2204**  
Hwy 50, El Dorado County

**Bid Date: January 28, 2014**

### **BID ITEM # 69 / Snowplow Deflector (portion):**

44 ea Cut recess slot for snowplow deflector only.....\$85.00 / ea.....\$3,740.00

Note: 1 shift required

### **BID ITEM # 70 / Joint Seal (MR 1") (portion):**

197 lf Prep, furnish and install A seal.....\$69.00 / lf.....\$15,563.00

Note: 2 shifts required

#### **Conditions:**

1. Contractor to provide traffic control as required. **As noted**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water on site.
4. Contractor to provide approved slurry disposal site and pay all associated fees.
5. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note\*Union signatory  
Insurance: \$5,000,000.00 Liability  
No Bonding

# Rupert

**Construction Supply**

UDBE Certified, #CT-032785

CA SBE Certified, #28807

## Quotation

TO: EP Jarrett  
Attn.: Mike Cuneo  
JOB: Caltrans  
JOB #: 03-0f2204

Fax:  
Ph: 916-417-1903

**Bid Date: 1-29-14**

Date: 1-28-14

Quantity	Details	Unit	Total
2358 lf.	Bid Item 60: Steel Soldier Piling HP14x117 100% domestic, Gr. 50, 4-26', 10-27', 10-28', 34-29', 4-31', 18-33'	\$48.950	\$115,424.10
1 ea.	Estimated Frt. Charge	\$23,900.000	\$23,900.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

**Total: \$139,324.10**

Actual quantities are the responsibility of the contractor.

**Sales Tax Not Included**

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 865 Teal Dr., Benicia, CA 94510

925-229-5577 ph.

[karen@rupertsupply.com](mailto:karen@rupertsupply.com)

Sincerely, Karen Wonnemberg

$$\$139,324.10 + \text{TAX} = \$151,166.65$$

$$\$151,166.65 \times 60\% = \$90,699.99$$

# Rupert

## Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549  
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

### Quotation

To: Estimator

Bid Date: 1/28/14  
 Date: 1/28/14

Project: Sly Park Rd, El Dorado County  
 Job Number: 03-0F2240

Quantity	Description	Unit \$	Total \$
33 ea	1.5" x 12" x 18" laminated elastomeric bearing pad w/3 ea - 14 ga shims *Quantity includes 1 test pad*	\$164.38	\$5,424.46
	Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.		
		Total:	\$5,424.46
			Sales tax not included
Delivery: F.O.B.: Job Site		Terms: Net 30 days Pricing Valid for 15 days	

**Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks**

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

$$\$5424.46 + \text{TAX} = \$5885.54$$

$$\$5885.54 \times 60\% = \$3,531.33$$

Sincerely, Stacy Monroe  
 925.408.3627 Mobile  
 925.229.5577 Office  
 stacy@rupertsupply.com



Caltrans Project  
 Contract no. 03-0F2204  
 Location: 03-ED-50-R30.7/R31.7  
 Bid Date: January 29, 2014

**REVISED - Item no. 73 & 74 added to bid**

→ **Item no. 04 Construction Area Signs – Stationary Mounted**  
 As shown on plan sheets CS-1, THQ-2, and DE-1  
 Furnish, Install, & Remove Lump Sum \$11,000.00

- Signs covered with black poly one time at time of installation, for contractor's use.

**Item no. 05 Traffic Control System - PARTIAL**

**T-10, T-11 Daytime**

<u>2 Men, 1 Lane, 1 Direction, 1 Mile</u>	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hours	\$ 1,775.00	\$1,950.00	\$2,100.00
OT Rate per Hour	\$ 180.00	\$ 180.00	\$ 180.00
DT Rate per Hour	\$ 200.00	\$ 200.00	\$ 200.00

For additional lane (same closure, same direction) add \$200.00 to 8 hour shift rates.

**T-13 Reversing Control (Daytime)**

<u>Two Men &amp; Equipment</u>	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hours	\$ 1,350.00	\$1,510.00	\$1,670.00
OT Rate per Hour	\$ 180.00	\$ 180.00	\$ 180.00
DT Rate per Hour	\$ 200.00	\$ 200.00	\$ 200.00

**Item no. 06 Type III Barricade**  
 No Maintenance – Furnish & Remove only  
 55 each @ \$100.00 each \$5,500.00

→ **Item no. 26 Remove Roadside Sign**  
 21 each @ \$50.00 each \$1,050.00

→ **Item no. 32 Reset Roadside Sign**  
 3 each @ \$225.00 each \$ 675.00

→ **Item no. 33 Relocate Roadside Sign**  
 3 each @ \$225.00 each \$ 675.00

→ **Item no. 73 Furnish Sign Structure (Bridge Mounted without Walkway)**  
 318 LB @ \$8.80 LB \$2,798.40

→ **Item no. 74 Install Sign Structure (Bridge Mounted without Walkway)**  
 318 LB @ \$15.50 LB \$4,929.00



Caltrans Project  
 Contract no. 03-0F2204  
 Location: 03-ED-50-R30.7/R31.7  
 Bid Date: November 18, 2013

→	Item no. 75	Furnish Single Sheet Aluminum Sign (0.063" -Unframed) 110 SQFT @ \$12.50 SQFT	\$1,375.00
→	Item no. 75	Furnish Single Sheet Aluminum Sign (0.080" -Unframed) 150 SQFT @ \$13.75 SQFT	\$2,062.50
→	Item no. 77	Furnish Single Sheet Aluminum Sign (0.063" - Framed) 25 SQFT @ \$15.00 SQFT	\$ 375.00
→	Item no. 78	Furnish Single Sheet Aluminum (0.080" -Framed) 130 SQFT @ \$16.25 SQFT	\$2,112.50
→	Item no. 79	Roadside Sign - One Post 18 each @ \$275.00 each	\$4,950.00
→	Item no. 80	Roadside Sign - Two Post 4 each @ \$485.00 each	\$1,940.00
→	Item no. 81	Install Sign (Strap and Saddle Bracket Method) 3 each @ \$125.00 each	\$ 375.00
→	Item no. 96	Milepost Marker 2 each @ \$50.00 each	\$ 100.00

\$ 34,417.40

Excludes: Portable Changeable Message Signs, Impact Attenuator Vehicle, Traffic Control other than Typical Shoulder Closure, and Engineering Calculations and Stamps, if required.

Please contact Mike Smith for additional information at the number noted below.

For Item no. 11, Portable Changeable Message Sign and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.

$$\$34,417.40 + \$19,525 = \$53,942.40$$

TRAFFIC CONTROL 11 SHIFTS @ \$1775 = \$19,525-

FRANK MEDINA GENERAL ENGINEERING  
 10096 AHART ROAD  
 OROVILLE, CA 95966  
 OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 Laborers Local 186  
Certified SBE: 8270 PROPOSAL Operators Local 3  
Certified ESBE: FRM5426230P Air Quality Compliant

FAXED ON 01/29/14 Re: 03-0F2204 El Dorado County  
 Bid Date: 01/29/14

Addendums: 3 Freight Included: Yes Sales Tax Included: Yes  
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: Yes  
 Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%  
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
22	TREATED WOOD WASTE	5000.00	LS	1	\$5,000.00
23	REMOVE GUARDRAIL	10.00	LF	150	\$1,500.00
97	VEGETATION CONTROL (MINOR CONCRETE)	171.00	SQYD	50	\$8,550.00
98	TRANSITION RAILING (TYPE WB-31)	3300.00	EA	2	\$6,600.00
99	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3000.00	EA	2	\$6,000.00
TOTAL					\$27,660.00

\*\*\*Quote is based on all items.

\*\*\* Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at \$1000 ea.

\*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.6 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.**



**R.E.  
SERRANO  
INC.**

*R.E. SERRANO, INC. IS A CALTRANS CERTIFIED  
DBE - CERTIFICATION #CT-029324*

**Quote**

TO: Estimator FROM: Matt Sorrow

PROJECT DESCRIPTION: Route 50 El Dorado County Sly Park DATE: January 29, 2014

BID FOR CONTRACT NO.: 03-OF2204 TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

System	Description	Unit	Quantity	Unit Price	Total
101	Concrete Barrier Type 60	LF	2,180	\$ 84.00	\$ 183,120.00
102	Concrete Barrier Type 60A	LF	134	\$ 96.00	\$ 12,864.00
<b>TOTAL</b>					<b>\$ 195,984.00</b>

**Exclusions:**

- Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
- Survey, layout and/or staking.
- Dust control and haul road maintenance
- Sweeping and/or vacuum broom
- Bonds, permits, fees and cost thereof.
- Pavement markings (Temporary or Permanent)
- Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
- Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
- Dewatering and control of surface water.
- Removal or disposal of hazardous or contaminated materials and any related costs.
- Utility Relocations.
- Architectural finishes, stains, or color.
- Notification of property owners and/or tenants.
- Maintaining existing traffic management system elements during construction and all related work.
- Clearing and Grubbing
- "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
- Retention.
- Traffic control.
- Post mile markers.
- Remedies for concrete stains on asphalt.
- Protection of railroad facilities, railroad insurance, and flaggers.
- Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
- Excavation, grading, compaction, backfill and/or shoring.
- Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
- Protecting and closing the gap between removed barriers and barriers being constructed.
- All Electrolier and pull box hardware.
- Coring barrier for fence posts, any fence hardware.
- Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
- Furnishing or placing any materials under concrete barrier or any related work.
- Anti-graffiti coating.
- Furnishing or installing any rebar that ties into structures.

**Special Conditions:**

- RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
- All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
- No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.

3430 Pacheco Blvd. • Martinez, CA 94553 • (925) 957-8184 FAX: (925) 957-8121  
License No. 725244 A, C29, C31



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	1/17 to 1/29
Construction Star Inc.	1/17 to 1/29
DBEgoodfaith.com	1/17 to 1/29
Caltrans Website	1/17 to 1/29

See Attachment "D"

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans Database			
The Weekly Bid Flash	See Attachment "D"		
Construction Star Inc.			
DBEgoodfaith.com			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

9. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3810 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

## Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan		X	X		2,500.00	0.05%
Progress Schedule (Critical Path Method)	X			X		
Time-Related Overhead	X			X		
Construction Area Signs		X	X		12,000.00	0.23%
Traffic Control System	X		X		25,000.00	0.48%
Type III Barricade	X		X		5,500.00	0.10%
Temporary Pavement Marking (Paint)		X	X		1,120.00	0.02%
Temporary Traffic Stripe (Paint)		X	X		12,300.00	0.23%
Channelizer (Surface Mounted)		X	X		12,400.00	0.24%
Traffic Plastic Drum		X	X		2,000.00	0.04%
Portable Changeable Message Sign	X		X		10,000.00	0.19%
Temporary Railing (Type K)	X		X		157,500.00	3.00%
Temporary Crash Cushion Module (Type ABSORB 350)	X		X		52,500.00	1.00%
Job Site Management	X			X		
Prepare Water Pollution Control Program		X	X		5,000.00	0.10%
Temporary Drainage Inlet Protection	X		X		3,000.00	0.06%
Temporary Fiber Roll	X		X		2,850.00	0.05%
Temporary Silt Fence	X		X		2,120.00	0.04%
Temporary Concrete Washout	X		X		2,500.00	0.05%
Asbestos Compliance Plan		X	X		5,000.00	0.10%
Remove Yellow Painted Traffic Stripe (Hazardous)		X	X		11,300.00	0.22%
Treated Wood Waste		X	X		5,000.00	0.10%
Remove Guard Rail		X	X		3,000.00	0.06%
Remove Painted Traffic Stripe (Water Blasting)		X	X		20,480.00	0.39%
Remove Painted Pavement Marking (Water Blasting)		X	X		620.00	0.01%
Remove Roadside Sign		X	X		1,260.00	0.02%
Remove Pipe		X	X		1,240.00	0.02%
Remove Downdrain		X	X		3,000.00	0.06%
Remove Inlet		X	X		1,000.00	0.02%
Remove Junction Box		X	X		1,500.00	0.03%
Salvage Metal Bridge Railing		X	X		5,580.00	0.11%
Reset Roadside Sign		X	X		750.00	0.01%
Relocate Roadside Sign		X	X		750.00	0.01%
Cold Plain Asphalt Concrete Pavement		X	X		93,200.00	1.78%
Remove Concrete Barrier	X		X		57,750.00	1.10%
Prepare Concrete Bridge Deck Surface	X		X		5,863.00	0.11%
Furnish Polyester Concrete Overlay	X		X		117,240.00	2.24%
Place Polyester Concrete Overlay	X		X		17,589.00	0.34%
Cleaning, Inspecting, and Preparing Culvert		X	X		8,250.00	0.16%
12" Cured-In-Place Pipeliner		X	X		4,950.00	0.09%
18" Cured-In-Place Pipeliner		X	X		24,000.00	0.46%

24" Cured-In-Place Pipeliner		X	X		33,000.00	0.63%
Remove Crash Cushion (Sand Filled)	X		X		1,400.00	0.03%
Bridge Removal		X	X		200,000.00	3.82%
Clearing and Grubbing	X		X		20,000.00	0.38%
Roadway Excavation		X	X		73,500.00	1.40%
Structure Excavation (Bridge)	X			X		
Structure Backfill (Bridge)	X			X		
Erosion Control (Bonded Fibar Matrix)		X	X		1,414.00	0.03%
Rolled Erosion Control Product (Netting)		X	X		7,070.00	0.13%
Fiber Rolls		X	X		3,200.00	0.06%
Class 2 Aggregate Base		X	X		29,700.00	0.57%
Hot Mix Asphalt (Type A)		X	X		335,000.00	6.39%
Shouldar Rumble Strip (HMA Ground-In Indentations)		X	X		7,695.00	0.15%
Place Hot Mix Asphalt Dike (Type C)		X	X		1,140.00	0.02%
Place Hot Mix Asphalt Dike (Type E)		X	X		1,740.00	0.03%
Place Hot Mix Asphalt Dike (Type F)		X	X		300.00	0.01%
Place Hot Mix Asphalt (Miscellanaous Area)		X	X		7,800.00	0.15%
Tack Coat		X	X		22,000.00	0.42%
Furnish Steel Piling (HP 14 X 117)		X	X		156,660.00	2.99%
Drive Steel Pile (HP 14 X 117)		X	X		200,000.00	3.82%
Structural Concreta, Bridge Footing	X			X		
Structural Concrete, Bridga	X			X		
Structural Concreta, Approach Slab (Type N)	X			X		
Minor Concrete (Minor Structure)	X		X		7,350.00	0.14%
Concrete Surfacu Taxture	X		X		96,960.00	1.85%
Furnish Precast Concreta Girder (70'-80')		X	X		192,000.00	3.66%
Erect Precast Concrate Girder		X	X		32,000.00	0.61%
Snowplow Deflector	X		X		17,600.00	0.34%
Joint Seal (MR 1")	X		X		11,820.00	0.23%
Bar Reinforcing Stael (Bridge)		X	X		156,304.00	2.98%
Bar Rainforcing Steel (Epoxy Coated)(Bridga)		X	X		90,787.50	1.73%
Furnish Sign Structure (Bridga Mounted)		X	X		3,180.00	0.06%
Install Sign Structure (Bridga Mounted)		X	X		5,088.00	0.10%
Furnish Aluminum Sign (0.063"-Unframed)		X	X		1,320.00	0.03%
Furnish Aluminum Sign (0.080"-Unframed)		X	X		2,100.00	0.04%
Furnish Aluminum Sign (0.063"-Framed)		X	X		375.00	0.01%
Furnish Aluminum Sign (0.080"-Framed)		X	X		2,080.00	0.04%
Roadside Sign - One Post		X	X		5,400.00	0.10%
Roadside Sign - Two Post		X	X		2,000.00	0.04%
Install Sign (Strap and Saddle Bracket Method)		X	X		450.00	0.01%
Prepare and Stain Concrete		X	X		25,110.00	0.48%
12" Corrugated Staal Pipe		X	X		4,200.00	0.08%
18" Corrugatad Steel Pipe (.109" Thick)		X	X		1,495.00	0.03%
3" Plastic Pipe		X	X		13,000.00	0.25%
18" Corrugatad Stael Pipe Downdrain (.109" Thick)		X	X		11,400.00	0.22%

18" Corrugated Steel Pipe Energy Dissipator		X	X		2,400.00	0.05%
12" Steel Flared End Section		X	X		500.00	0.01%
48" Precast Concrete Pipe Manhole		X	X		4,500.00	0.09%
Concrete (Concrete Apron)		X	X		3,000.00	0.06%
Detectable Warning Surface		X	X		4,500.00	0.09%
Minor Concrete (Curb and Gutter)		X	X		21,600.00	0.41%
Minor Concrete (Sidewalk and Curb Ramp)		X	X		16,200.00	0.31%
Pre/Post Construction Surveys		X	X		1,500.00	0.03%
Miscellaneous Iron and Steel		X	X		2,888.00	0.05%
Milepost Marker		X	X		100.00	0.00%
Vegetation Control (Minor Concrete)		X	X		8,750.00	0.17%
Transition Railing (Type WB-31)		X	X		6,600.00	0.13%
Alternative In-Line Terminal System		X	X		6,000.00	0.11%
Crash Cushion Module, Sand Filled		X	X		4,900.00	0.09%
Concrete Barrier (Type 60)	X		X		185,300.00	3.54%
Concrete Barrier (Type 60A)	X		X		13,400.00	0.26%
Concrete Barrier (Type 732 Modified)	X		X		36,455.00	0.70%
4" Two-Component Paint Traffic Stripe		X	X		710.00	0.01%
4" Two-Component Paint Traffic Stripe (Recessed)		X	X		39,400.00	0.75%
8" Two-Component Paint Traffic Stripe (Recessed)		X	X		7,760.00	0.15%
4" Two-Component Traffic Stripe (Recessed)(36-12)		X	X		16,160.00	0.31%
4" Two-Component Traffic Stripe (Recessed)(17-7)		X	X		420.00	0.01%
Two-Component Paint Pavement Marking		X	X		5,850.00	0.11%
Two-Component Paint Pavement Marking (Recessed)		X	X		3,000.00	0.06%
Maintaining Traffic Management System Elements	X		X		500.00	0.01%
Modify Traffic Monitoring Station		X	X		8,000.00	0.15%
Mobilization	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$2,881,623.50	54.97%
Bid Total					\$5,241,718.50	
Percentage of Contract Work Made Available for UDBE's					54.97%	

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area		Phone		FAX		Contact Fax	Contact E-mail	Contact Phone	Name	Bid y/n
					Code	Number	Code	Code	Area Code	Area Code					
527D	A B S L CONSTRUCTION	HAYWARD	luis@absconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910			01/21/14	01/21/14	01/28/14	Darrel	y
32335	A.J. VASCONI GEREAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400	925	691-3900			01/21/14	01/21/14	01/18/14	Andy	n
32174	ACCORD ENGINEERING, INC	SANTA ANA	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563			01/21/14	01/21/14	01/28/14	msg	
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344			01/21/14	01/21/14	01/28/14	line didn't work	
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalas.com	BOB E. SALAZ	619	562-7711	619	258-3515			01/21/14	01/21/14	01/28/14	Sherry	n
30173	BURKE CONSTRUCTION	SHINGLE SI	burke3958@sbcglobal.net	MICHAEL J. BURKE	530	676-1009	530	672-2411			01/21/14	01/21/14	01/28/14	Sherry	n
40072	COOKS AND SON INC.	SANTA MA	cooks_son@mail.com	CHARLES E. HENDERSON JR	805	934-2705	805	937-5473			01/21/14	01/21/14	01/28/14	Troy	n
14982	DAVID ENGINEERING CONSTRUCTION	FORESTHIL	odavid@ftcnet.net	OSCAR DAVID	530	367-3508	530	820-9120			01/21/14	01/21/14	01/28/14	Oscar	n
14962	DEANA'S EQUIPMENT RENTAL CO.	PALMDALE	agchic@aol.com	DEANA CARTER	805	732-7575					01/21/14	01/21/14	01/28/14	Deana	n
33164	DIAMOND D GENERAL ENGINEERING, INC.	WOODLAN	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770			01/21/14	01/21/14	01/28/14	Adam	n
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192			01/21/14	01/21/14	01/28/14	Fax	n
425	DON GARCIA EXCAVATING & PAVING, INC.	SOUTH LAH	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221			01/21/14	01/21/14	01/28/14	Bonnie	n
38712	DREAMBUILDER	PLACENTIA	dreambuilder.construction@gmail.com	ANURAG SINGH	714	646-3697	714	646-3698			01/21/14	01/21/14	01/28/14	Alex	n
39513	ERNEST B. DEE	ELK GROVE	deee4321@frontiernet.net	ERNEST B. DEE	916	271-0410	916	691-2127			01/21/14	01/21/14	01/28/14	Ernest	n
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTO	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352			01/21/14	01/21/14	01/28/14	Roxanne	n
34507	GERONIMO CONCRETE, INC.	LOS ANGEL	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312			01/21/14	01/21/14	01/28/14	Amanda	n
12174	INTERWEST PACIFIC, LTD.	SOLANA BE	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737			01/21/14	01/21/14	01/28/14	msg	n
32278	JESMAR CONSTRUCTION	SANTA ANA	jesmARBORING@sbcglobal.net	JESUS HERNANDEZ	714	972-2665	714	972-9331			01/21/14	01/21/14	01/28/14	Martha	n
447	K R C SAFETY CO. INC.	VISALIA	garyc@krccsafety.com	GARY CASTRO	559	732-0393	559	732-2684		1/21&28/2014	01/21/14	01/28/14	Claudia	unsure	
20410	K. W. EMERSON, INC.	SAN ANDRI	aolson@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830			01/21/14	01/21/14	01/28/14	Jarrod	n
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769			01/21/14	01/21/14	01/28/14	Dena	n
35955	Newland Entities, Inc	YUBA CITY	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756			01/21/14	01/21/14	01/28/14	msg	
32107	NIELSON CONSTRUCTION	NAPA	dnieison@nieisoninc.com	DIANN NIELSON	707	253-8774	707	253-0131			01/21/14	01/21/14	01/28/14	Tammy	n
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339			01/21/14	01/21/14	01/28/14	Cliff	y
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com; cell 510-537-3781	DAVID SCOTT	209	722-2226	209	722-2227		1/21&28/2014	01/21/14	01/28/14	David	y	
33524	QUIMU CONTRACTING, INC.	DIKON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384			01/21/14	01/21/14	01/28/14	msg	
37651	R N R CONSTRUCTION, INC	SACRAMEN	rich@rnr-construction.com, brooke@rnr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960			01/21/14	01/21/14	01/28/14	Corissa	n
29324	R. E. SERRANO INC.	MARTINEZ	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121			01/21/14	01/21/14	01/28/14	Fax	y
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	WEST SACR	rollo@ramcon.com	null MICHAEL S. RAMOS	916	372-7535	916	372-4209			01/21/14	01/21/14	01/28/14	Mik	n
34501	ROBERT'S BACKHOE SERVICE, INC.	LAKE ELSIN	rsii1997@yahoo.com	ROBERT CERVANTES	909	678-0813	909	678-5957			01/21/14	01/21/14	01/28/14	# not in service	
34071	ROCKIN' R GRADING & EXCAVATING	OAKDALE	robin@rockinrinc.com	null ROBIN COSTA	209	495-9521	209	847-0586			01/21/14	01/21/14	01/28/14	Robin	n
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222			01/21/14	01/21/14	01/28/14	Justin	n
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	CATHEYS V	Tommy@SierraCCI.com	TOMMY BALL	209	742-4948	209	742-4948			01/21/14	01/21/14	01/28/14	msg	
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357			01/21/14	01/21/14	01/28/14	msg	
7799	SJD CONSTRUCTION INC.	OAKDALE	sjdinc@att.net	SANDRA CUNNINGHAM	209	847-8939	209	847-0169			01/21/14	01/21/14	01/28/14	Erine	n
30528	SOUZA CONSTRUCTION INC	FARMERSVILLE		MANUEL SOUZA	559	747-7100	559	747-7101			01/21/14	01/21/14	01/28/14	Melissa	n
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734			01/21/14	01/21/14	01/28/14	Troy	unsure
41176	WALLACE STRUCTURES	HYDESVILL	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386			01/21/14	01/21/14	01/28/14	msg	



## CONSTRUCTION COMPANY

---

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 16, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Sly Park Road Undercrossing (03-ED-50-R30.7/R31.7)
- Location: El Dorado County, CA.
- Bid Date: January 29, 2014, 2:00 p.m.
- Engineer's Estimate: 6,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_  
\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_ DBE    \_\_\_ UDBE    \_\_\_ DVBE    \_\_\_ SBE    \_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**

[Back To Query Form](#)

Tue Jan 21 08:22:37 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9607 END DUMP TRUCK

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:25:17 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9609 STREET SWEEPING TRUCK

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:26:29 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9606 WATER TRUCK

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:27:31 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:28:29 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C6200 ALTERNATIVE PIPE CULVERT  
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Cnntact Name	Area Cnde	Phone Number	Fax Area Code
38712	DREAMBUILDER	1324 E LAWSON LN.	PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697	714
34501	ROBERT'S BACKHOE SERVICE, INC.	32987 TURTLE DOVE DRIVE	LAKE ELSINORE	CA	92530								DBE	rbsi1997@y...	ROBERT CER...	909	678-0813	909
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	3006 TROWER RD	CATHEYS VALLEY	CA	95306	PO BOX 308			CATHEYS VALLEY	CATHEYS VALLEY	95306		DBE	Tommy@Sier...	TOMMY BALL	209	742-4948	209

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:31:35 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C3901 ASPHALT CONCRETE  
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575	
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697	714
35955	Newland Entities, Inc	335 TEEGARDEN AVENUE		YUBA CITY	CA	95992								DBE	rcervantes...	ROBERT CER...	530	755-1178	530
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Tue Jan 21 08:34:03 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1601 CLEARING & GRUBBING  
 Firm Type: DBE

25 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682	P.O. BOX 921			SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J....	530	676-1009
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455	4134 ODIE LANE			SANTA MARIA	SANTA MARIA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2705
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@frc...	OSCAR DAVL...	530	367-3508
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695	P.O. BOX 8608			WOODLAND	WOODLAND	95776		DBE	sdefly@ddg...	LAURA DEFT...	530	662-2042
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176			SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR, STE. 212		SOLANA BEACH	CA	92075	PO BOX 1450			SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-2062
32278	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbon...	JESUS HERN...	714	972-2665
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249	P.O. BOX 549			SAN ANDREAS	SAN ANDREAS	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521	57 ALDERGROVE RD			ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnelson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344	P.D. BOX 3348			MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620	P.O. BOX 1177			DIXON	DIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0289
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-4726
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	null MICHA...	916	372-7535

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:34:20 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1601 CLEARING & GRUBBING  
 Firm Type: DBE

25 items found, displaying 21 to 25. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-9521
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CLIN...	209	847-8939
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	793-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:36:44 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8331 CONCRETE BARRIER  
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352	[ T
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	925	957-8121	[ T
39166	V A P CONSTRUCTION INC	16425 ILLUSION WAY		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	714	551-9420	[ T

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:38:33 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C7301 CONCRETE CURB & SIDEWALK - MISC  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr.	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cnd1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Cnde	Fax Area Code	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619	258-3515	DE TF
39166	V A P CONSTRUCTION INC	16425 ILLUSION WAY		LA MIRADA	CA	90638								DBE	vapconstru...	ARVINO PRA...	714	253-3270	714	551-9420	DE TF

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:40:35 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1200 CONSTRUCTION AREA SIGNS  
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuld...	ANURAG SIN...	714	646-3697	714
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559
37693	S.T. RHOADES CONSTRUCTION INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	847-8939	209

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:42:24 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Cbdes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9980 DEMOLITION  
 Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E Mail	Contact Name	Area Code	Pho Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...	LUIS M. AL...	510	727-09
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc...	DAVID CHIEN...	714	241-72
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-77
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J...	530	676-10
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefly@ddg...	LAURA DEFT...	530	662-20
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-05
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-07
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-20
32278	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbori...	JESUS HERN...	714	972-26
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	SAN ANDREAS	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-38
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-10
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-87
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-22
33524	QUIMU CONTRACTING, INC	695 PRIDOY DRIVE		DIXON	CA	95620		P.D. BOX 1177		DIXON	DIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUIT...	707	693-02
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-47
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	null MICHA...	916	372-75
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-95
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@li...	KENT DESEN...	925	284-14
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-71
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-01

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:44:10 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C5124 ERECT PRECAST CONCRETE  
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cnde1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...	510	727-0900	510	727-0910

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:45:51 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C2030 EROSION CONTROL  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SA VA TR AU
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	732-2684	CT

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:48:15 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8000 FENCING CONTRACTOR  
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MED...	530	743-0744	530	743-9352	DE TR

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:50:27 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C4901 FURNISH & DRIVE PILING

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:51:25 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2021 HYDROSEEDING

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 08:53:07 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8320 METAL BEAM GUARD RAILING  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093	503	669-1192
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567	925	634-4339

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Tue Jan 21 08:55:36 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE  
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619	258-3515	D T
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352	D T

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:58:00 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC  
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phnne Number	Fax Area Code	Fax Area Code
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	SANTA MARIA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705	805	937-5473
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:59:59 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1531 PLANE ASPHALT CONCRETE  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code
5270	A a S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absc...	LUIS M. AL...	510	727-0900	510
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575	
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697	714
37693	S.T. RHOADES CONSTRUCTION, COMMERCIAL INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:02:05 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C7000 PLASTIC PIPE  
 Firm Type: DBE

One item found. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	A
40742	A S CONTRACTORS INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	209	966-2643	<input type="checkbox"/>

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:03:59 PST 2014

---

**Query Criteria**

District: 03

County: EL DORADO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C5201 REINFORCING STEEL

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Tue Jan 21 09:04:26 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1575 REMOVE BRIDGE ITEM  
 Firm Type: DBE

6 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Liae2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777-8900	5
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	5
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	LOS ANGELES	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016	3
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014	7
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	nch@mr-c...	RICHARD K...	916	379-0957	9
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-4726	6

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:09:05 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C5620 ROADSIDE SIGN  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744	530	743-9352
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	559	732-2684

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Tue Jan 21 09:07:37 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C5601 SIGN STRUCTURE  
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	530	743-9352	C T
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	paryc@kr...	GARY CASTR...	559	732-0393	559	732-2684	C

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 08:09:17 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1930 STRUCTURE BACKFILL  
 Firm Type: DBE

26 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl...	LUIS M. AL...	510	727-0900
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J...	530	676-1009
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@fc...	OSCAR DAVL...	530	367-3508
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefty@ddg...	LAURA DEFT...	530	662-2042
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
39513	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	95758	6212							DBE	dee4321@fr...	ERNEST B. ...	916	271-0410
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-2062
32278	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbori...	JESUS HERN...	714	972-2665
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	SAN ANDREAS	95249		DBE	alson@kwe...	EMMA JEAN ...	209	754-3839
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymcul...	MACKY MCCU...	707	825-1D14
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	drielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DDIXON	CA	95620		P.O. BOX 1177		DDIXON	DDIXON	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0289
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@mri-c...	RICHARD K...	916	379-0957
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-4726
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	nuff MICHA...	916	372-7535

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:09:26 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1930 STRUCTURE BACKFILL  
 Firm Type: DBE

26 items found, displaying 21 to 26. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-9521
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@ll...	KENT DESEN...	925	284-1437
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O. BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	847-8939
30528	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547								DBE	wallacestr...	ERIC WALLA...	707	834-4992

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Tue Jan 21 09:10:54 PST 2014

Query Criteria

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1920 STRUCTURE EXCAVATION  
 Firm Type: DBE

29 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMnil	Contact Name	Area Code	Phne Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absk...	LUIS M. AL...	510	727-0900
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684
32335	A.J. VASCONI GERALD ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J....	530	676-1009
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVL...	530	367-3508
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,		PALMDALE	CA	93551								DBE	jagchic@ao...	DEANA CART...	805	732-7575
33164	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16		WOODLAND	CA	95695		P.O. BOX 8608		WOODLAND	WOODLAND	95776		DBE	sdefy@ddg...	LAURA DEFT...	530	662-2042
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
39513	ERNEST B. DEE	6120 BELFIELD CIR		ELK GROVE	CA	95758	6212							DBE	dee4321@fr...	ERNEST B. ...	916	271-0410
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CERRITOS	90703		DBE	info@exbon...	JANET LEE	562	777-8900
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	SOLANA BEACH	92075		DBE	office@int...	JACK NICKO...	858	259-2062
3227B	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706								DBE	jesmarbri...	JESUS HERN...	714	972-2665
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	SAN ANDREAS	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	9455B								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	MERCED	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUJMU CONTRACTING, INC.	695 PRIDDY DRIVE		DDIXON	CA	95620		P.O. BOX 1177		DDIXON	DIXON	95620	1177	DBE	quimu@sboj...	MIGUEL QUI...	707	693-0289

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:11:00 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1920 STRUCTURE EXCAVATION  
 Firm Type: DBE

29 items found, displaying 21 to 29. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@mr-c...	RICHARD K...	916	379-0957
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	OLIANNA MOR...	661	589-4726
5348	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE		WEST SACRAMENTO	CA	95691								DBE	rollo@ramc...	null MICHA...	916	372-7535
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-9521
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	LAFAYETTE	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O. BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	847-8939
30528	SOLUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P.O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	WINTERS	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547								DBE	wallacestr...	ERIC WALLA...	707	834-4992

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:13:19 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C2066 TEMPORARY EROSION CONTROL  
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Aditr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax A C
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	7326
37693	S.T. RHOADES CONSTRUCTION, COMMERCIAL INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	530	2292

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:15:23 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	
24042	AMLANO CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408	298-4344	SA VA TR AU
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	559	732-2684	CT

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Tue Jan 21 09:15:58 PST 2014

**Query Criteria**

District: 03  
 County: EL DORADO  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM  
 Firm Type: DBE

10 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absc...	LUIS M. AL...	510	727-0900
38712	DREAMBUILDER	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	dreambuild...	ANURAG SIN...	714	646-3697
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393
27969	MC CULLOUGH CONSTRUCTION INC.	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	ARCATA	95521		DBE	mackymccul...	MACKY MCCU...	707	825-1014
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184
35197	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE		BAKERSFIELD	CA	93308								DBE	rambakersf...	DIANNA MOR...	661	589-4726
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P. D. BOX 494520		REDDING	REDDING	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P. O. BOX 12320		OAKDALE	OAKDALE	95361	1042	DBE	sjdinc@att...	SANDRA CUN...	209	847-8939
30528	SOUZA CONSTRUCTION INC.	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223		P. O. BOX 2755		VISALIA	VISALIA	93279		DBE		MANUEL SOU...	559	747-7100
33586	TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE B		SAN FRANCISCO	CA	94134								DBE		TROY REESE	415	468-9066

Export options: [CSV](#) | [Excel](#) | [XML](#)

## Stacy Duong

---

**From:** Tommy <Tommy@Sierracci.com>  
**To:** Stacy Duong  
**Sent:** Tuesday, January 21, 2014 4:13 PM  
**Subject:** Read: Bid on 1/29/14 El Dorado Cty

Your message was read on Tuesday, January 21, 2014 4:13:05 PM (GMT-08:00) Pacific Time (US & Canada).

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** steve@strhoadesinc.com  
**Sent:** Tuesday, January 21, 2014 1:12 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[steve@strhoadesinc.com](mailto:steve@strhoadesinc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

ent: Tuesday, January 21, 2014 1:05 PM

----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: text/plain; charset=us-ascii

Message delivered successfully to [tthompson@dirtagg.com](mailto:tthompson@dirtagg.com)

----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: message/delivery-status

Reporting-MTA: ats-pdx.com  
Final-Recipient: rfc822;tthompson@dirtagg.com  
Action: delivered  
Status: 2.0.0

----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: message/rfc822

Received: from es-ra1.atsnw.com [66.195.36.26] by ats-pdx.com with ESMTP  
(SMTPD-11.5) id b455000b4b143191; Tue, 21 Jan 2014 13:04:12 -0800

Received: from es-ra1.atsnw.com (127.0.0.1) id hrrgdg0171s7 for <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>; Tue, 21 Jan 2014  
13:04:21 -0800 (envelope-from <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>)

Received: from remote.vikingbridges.com ([162.223.75.130])  
by es-ra1.atsnw.com (SonicWALL 7.4.2.7669)  
with ESMTP (version=TLSv1/SSLv3 cipher=AES128-SHA bits=128/128)  
id 201401212104190150043; Tue, 21 Jan 2014 13:04:20 -0800

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Tue, 21 Jan 2014 13:02:16 -  
0800

From: Stacy Duong <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>

To: "[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "[dcheng@accordeng.com](mailto:dcheng@accordeng.com)"  
<[dcheng@accordeng.com](mailto:dcheng@accordeng.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)"  
<[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)"  
<[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)>, "[burkebid@gmail.com](mailto:burkebid@gmail.com)"  
<[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)" <[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)>,  
"[cooks\\_son@mail.com](mailto:cooks_son@mail.com)" <[cooks\\_son@mail.com](mailto:cooks_son@mail.com)>, "[odavid@ftcnet.net](mailto:odavid@ftcnet.net)"  
<[odavid@ftcnet.net](mailto:odavid@ftcnet.net)>, "[jagchic@aol.com](mailto:jagchic@aol.com)" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "[sdefty@ddge.net](mailto:sdefty@ddge.net)"  
<[sdefty@ddge.net](mailto:sdefty@ddge.net)>, "[contractor@dirtagg.com](mailto:contractor@dirtagg.com)" <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>,  
"[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>,  
"[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>,  
"[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)" <[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)>, "[toni.medina@att.net](mailto:toni.medina@att.net)"  
<[toni.medina@att.net](mailto:toni.medina@att.net)>, "[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)"  
<[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)>, "[office@interwestpacific.com](mailto:office@interwestpacific.com)"  
<[office@interwestpacific.com](mailto:office@interwestpacific.com)>, "[jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net)"  
<[jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net)>, "[garyc@krcsafety.com](mailto:garyc@krcsafety.com)" <[garyc@krcsafety.com](mailto:garyc@krcsafety.com)>,  
"[alison@kwemerson.com](mailto:alison@kwemerson.com)" <[alison@kwemerson.com](mailto:alison@kwemerson.com)>,

"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,

[message truncated]

----IMA77ce0cd.52de/ats-pdx.com--

## Stacy Duong

---

Content: Tuesday, January 21, 2014 1:04 PM

-----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: text/plain; charset=us-ascii

Message delivered successfully to [cmarleau@dirtagg.com](mailto:cmarleau@dirtagg.com)

-----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: message/delivery-status

Reporting-MTA: ats-pdx.com  
Final-Recipient: rfc822;cmarleau@dirtagg.com  
Action: delivered  
Status: 2.0.0

-----IMA77ce0cd.52de/ats-pdx.com  
Content-Type: message/rfc822

Received: from es-ra1.atsnw.com [66.195.36.26] by ats-pdx.com with ESMTP  
(SMTPD-11.5) id b455000b4b143191; Tue, 21 Jan 2014 13:04:12 -0800  
Received: from es-ra1.atsnw.com (127.0.0.1) id hrrgdg0171s7 for <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>; Tue, 21 Jan 2014  
13:04:21 -0800 (envelope-from <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>)  
Received: from remote.vikingbridges.com ([162.223.75.130])  
by es-ra1.atsnw.com (SonicWALL 7.4.2.7669)  
with ESMTP (version=TLSv1/SSLv3 cipher=AES128-SHA bits=128/128)  
id 201401212104190150043; Tue, 21 Jan 2014 13:04:20 -0800  
Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Tue, 21 Jan 2014 13:02:16 -  
0800

From: Stacy Duong <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>

To: "luis@abslconstruction.com" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"aj@ajvasconi.com" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "dcheng@accordeng.com"  
<[dcheng@accordeng.com](mailto:dcheng@accordeng.com)>, "kevinphan@amlandcorp.com"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "bsalaz@bertsalasinc.com"  
<[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "bookkeeper4bertwsalas@outlook.com"  
<[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)>, "burkebid@gmail.com"  
<[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "burke3958@sbcglobal.net" <[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)>,  
"cooks\_son@mail.com" <[cooks\\_son@mail.com](mailto:cooks_son@mail.com)>, "odavid@ftcnet.net"  
<[odavid@ftcnet.net](mailto:odavid@ftcnet.net)>, "jagchic@aol.com" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "sdefty@ddge.net"  
<[sdefty@ddge.net](mailto:sdefty@ddge.net)>, "[contractor@dirtagg.com](mailto:contractor@dirtagg.com)" <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>,  
"[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>,  
"[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>,  
"[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)" <[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)>, "[toni.medina@att.net](mailto:toni.medina@att.net)"  
<[toni.medina@att.net](mailto:toni.medina@att.net)>, "[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)"  
<[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)>, "[office@interwestpacific.com](mailto:office@interwestpacific.com)"  
<[office@interwestpacific.com](mailto:office@interwestpacific.com)>, "[jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net)"  
<[jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net)>, "[garyc@krcsafety.com](mailto:garyc@krcsafety.com)" <[garyc@krcsafety.com](mailto:garyc@krcsafety.com)>,  
"[alison@kwemerson.com](mailto:alison@kwemerson.com)" <[alison@kwemerson.com](mailto:alison@kwemerson.com)>,

"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>

[message truncated]

----IMA77ce0cd.52de/ats-pdx.com--

**Stacy Duong**

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@mail31c40.carrierzone.com>  
**To:** office@interwestpacific.com  
**Sent:** Tuesday, January 21, 2014 1:03 PM  
**Subject:** Delivered: Bid on 1/29/14 El Dorado Cty

**Your message has been delivered to the following recipients:**

office@interwestpacific.com

Subject: Bid on 1/29/14 El Dorado Cty

## Stacy Duong

---

**From:** Postmaster <postmaster@worldnet.att.net>  
**Sent:** Tuesday, January 21, 2014 1:03 PM  
**To:** Stacy Duong  
**Subject:** Delivery Notification  
**Attachments:** ATT00001; Bid on 1/29/14 El Dorado Cty

Your message was successfully relayed via mx.att.yahoo.com for delivery to:  
[toni.medina@att.net](mailto:toni.medina@att.net)

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

## Stacy Duong

---

**From:** Postmaster <postmaster@worldnet.att.net>  
**Sent:** Tuesday, January 21, 2014 1:03 PM  
**To:** Stacy Duong  
**Subject:** Delivery Notification  
**Attachments:** ATT00001; Bid on 1/29/14 El Dorado Cty

Your message was successfully relayed via mx.att.yahoo.com for delivery to:  
[toni.medina@att.net](mailto:toni.medina@att.net)

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

**Stacy Duong**

---

**From:** postmaster@ajvasconi.com  
**To:** Andy Vasconi  
**Sent:** Tuesday, January 21, 2014 1:03 PM  
**Subject:** Delivered: Bid on 1/29/14 El Dorado Cty

**Your message has been delivered to the following recipients:**

Andy Vasconi

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Mail Delivery System <MAILER-DAEMON@mta04.dlls.pa.frontiernet.net>  
**To:** dee4321@frontiernet.net  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** burke3958@sbcglobal.net; geronimo\_concrete@sbcglobal.net;  
jesmarboring@sbcglobal.net; quimu@sbcglobal.net  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)

[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)

[jesmarboring@sbcglobal.net](mailto:jesmarboring@sbcglobal.net)

[quimu@sbcglobal.net](mailto:quimu@sbcglobal.net)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Mail Delivery System <MAILER-DAEMON@mta03.dlcs.pa.frontiernet.net>  
**To:** davidscott@gvni.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[davidscott@gvni.com](mailto:davidscott@gvni.com)

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** bsalaz@bertsalasinc.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Mail Delivery System <MAILER-DAEMON@AOL.com>  
**To:** wallacestr@aol.com; dgarcia287@aol.com; jagchic@aol.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[wallacestr@aol.com](mailto:wallacestr@aol.com)

[dgarcia287@aol.com](mailto:dgarcia287@aol.com)

[jagchic@aol.com](mailto:jagchic@aol.com)

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** cplum@pcnconstructioninc.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** rcervantes@newlandentities.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** cooks\_son@mail.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

cooks\_son@mail.com

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** dnielson@nielsoninc.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** mackymccullough@mcculloughconstructioninc.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[mackymccullough@mcculloughconstructioninc.com](mailto:mackymccullough@mcculloughconstructioninc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** sdefty@ddge.net  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[sdefty@ddge.net](mailto:sdefty@ddge.net)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** robin@rockinrinc.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[robin@rockinrinc.com](mailto:robin@rockinrinc.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** tommy@sierracci.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[tommy@sierracci.com](mailto:tommy@sierracci.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** kevinphan@amlandcorp.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)

**Subject:** Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** burkebid@gmail.com; dreambuilder.construction@gmail.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[burkebid@gmail.com](mailto:burkebid@gmail.com)

[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Mail Delivery System <MAILER-DAEMON@mx2.av-mx.com>  
**To:** [odavid@ftcnet.net](mailto:odavid@ftcnet.net)  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Expanded: Bid on 1/29/14 El Dorado Cty

**Your message has been delivered to the following distribution lists:**

[odavid@ftcnet.net](mailto:odavid@ftcnet.net)

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** luis@abslconstruction.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[luis@abslconstruction.com](mailto:luis@abslconstruction.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** edc@vintagepavingco.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[edc@vintagepavingco.com](mailto:edc@vintagepavingco.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** dcheng@accordeng.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[dcheng@accordeng.com](mailto:dcheng@accordeng.com)

**Subject:** Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** kdesena@linkzone.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[kdesena@linkzone.com](mailto:kdesena@linkzone.com)

**Subject:** Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** postmaster@ramcon.com  
**To:** Rollo Stephens  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Delivered: Bid on 1/29/14 El Dorado Cty

**Your message has been delivered to the following recipients:**

Rollo Stephens

Subject: Bid on 1/29/14 El Dorado Cty

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** alison@kwemerson.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[alison@kwemerson.com](mailto:alison@kwemerson.com)

Subject: Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** postmaster@helixindustrial.local  
**to:** ricky@reserrano.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Delivered: Bid on 1/29/14 El Dorado Cty

**Your message has been delivered to the following recipients:**

[ricky@reserrano.com](mailto:ricky@reserrano.com)

Subject: Bid on 1/29/14 El Dorado Cty

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** garyc@krcsafety.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[garyc@krcsafety.com](mailto:garyc@krcsafety.com)

**Subject:** Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

**Stacy Duong**

---

**From:** Microsoft Exchange  
**To:** bookkeeper4bertwsalas@outlook.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Relayed: Bid on 1/29/14 El Dorado Cty

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)

**Subject:** Bid on 1/29/14 El Dorado Cty

---

Sent by Microsoft Exchange Server 2007

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** sjdinc@att.net  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Undeliverable: Bid on 1/29/14 El Dorado Cty

### Delivery has failed to these recipients or distribution lists:

[sjdinc@att.net](mailto:sjdinc@att.net)

An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: att.net.

---

Sent by Microsoft Exchange Server 2007

### Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

[sjdinc@att.net](mailto:sjdinc@att.net)

att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])  
with mapi; Tue, 21 Jan 2014 13:02:16 -0800  
From: Stacy Duong <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>  
To: "[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "[dcheng@accordeng.com](mailto:dcheng@accordeng.com)"  
<[dcheng@accordeng.com](mailto:dcheng@accordeng.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)"  
<[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)"  
<[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)>, "[burkebid@gmail.com](mailto:burkebid@gmail.com)"  
<[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)" <[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)>,  
"[cooks\\_son@mail.com](mailto:cooks_son@mail.com)" <[cooks\\_son@mail.com](mailto:cooks_son@mail.com)>, "[odavid@ftcnet.net](mailto:odavid@ftcnet.net)"  
<[odavid@ftcnet.net](mailto:odavid@ftcnet.net)>, "[jagchic@aol.com](mailto:jagchic@aol.com)" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "[sdefty@ddge.net](mailto:sdefty@ddge.net)"  
<[sdefty@ddge.net](mailto:sdefty@ddge.net)>, "[contractor@dirtagg.com](mailto:contractor@dirtagg.com)" <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>,  
"[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>,  
"[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>,  
"[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)" <[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)>, "[toni.medina@att.net](mailto:toni.medina@att.net)"  
<[toni.medina@att.net](mailto:toni.medina@att.net)>, "[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)"  
<[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)>, "[office@interwestpacific.com](mailto:office@interwestpacific.com)"

<office@interwestpacific.com>, "jesmarboring@sbcglobal.net"  
<jesmarboring@sbcglobal.net>, "garyc@krcsafety.com" <garyc@krcsafety.com>,  
"alison@kwemerson.com" <alison@kwemerson.com>,  
"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net"  
<quimu@sbcglobal.net>, "rich@rnr-construction.com"  
<rich@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,  
"rollo@ramcon.com" <rollo@ramcon.com>, "rbsil997@yahoo.com"  
<rbsil997@yahoo.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,  
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "tommy@sierracci.com"  
<tommy@sierracci.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,  
"sjdinc@att.net" <sjdinc@att.net>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Tue, 21 Jan 2014 13:02:15 -0800

Subject: Bid on 1/29/14 El Dorado Cty

Thread-Topic: Bid on 1/29/14 El Dorado Cty

Thread-Index: Ac8W6p0eHRyD45E6SKGJ3fmFicBLVQ==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C46D872160@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-vipre-scanned: 1BE0501400643A1BE05161

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="\_004\_E7BF0B778F63C4439B9C2BA3D9096420C46D872160fps01\_"

MIME-Version: 1.0

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** rich@rnr-construction.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Undeliverable: Bid on 1/29/14 El Dorado Cty

### Delivery has failed to these recipients or distribution lists:

[rich@rnr-construction.com](mailto:rich@rnr-construction.com)

An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: p02c12m116.mxlogic.net.

---

Sent by Microsoft Exchange Server 2007

### Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

[rich@rnr-construction.com](mailto:rich@rnr-construction.com)

p02c12m116.mxlogic.net #554 Denied [CS] [950eed25.0.5506085.00-1980.8152B26.p02c12m116.mxlogic.net] (Mode: normal) ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Tue, 21 Jan 2014 13:02:16 -0800  
From: Stacy Duong <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>  
To: "[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>, "[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "[dcheng@accordeng.com](mailto:dcheng@accordeng.com)" <[dcheng@accordeng.com](mailto:dcheng@accordeng.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)" <[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)" <[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)" <[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)>, "[burkebid@gmail.com](mailto:burkebid@gmail.com)" <[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)" <[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)>, "[cooks\\_son@mail.com](mailto:cooks_son@mail.com)" <[cooks\\_son@mail.com](mailto:cooks_son@mail.com)>, "[odavid@ftcnet.net](mailto:odavid@ftcnet.net)" <[odavid@ftcnet.net](mailto:odavid@ftcnet.net)>, "[jagchic@aol.com](mailto:jagchic@aol.com)" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "[sdefty@ddge.net](mailto:sdefty@ddge.net)" <[sdefty@ddge.net](mailto:sdefty@ddge.net)>, "[contractor@dirtagg.com](mailto:contractor@dirtagg.com)" <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>, "[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>, "[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>, "[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)" <[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)>, "[toni.medina@att.net](mailto:toni.medina@att.net)" <[toni.medina@att.net](mailto:toni.medina@att.net)>, "[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)"

<geronimo\_concrete@sbcglobal.net>, "office@interwestpacific.com"  
<office@interwestpacific.com>, "jesmarboring@sbcglobal.net"  
<jesmarboring@sbcglobal.net>, "garyc@krcsafety.com" <garyc@krcsafety.com>,  
"alison@kwemerson.com" <alison@kwemerson.com>,  
"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net"  
<quimu@sbcglobal.net>, "rich@rnr-construction.com"  
<rich@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,  
"rollo@ramcon.com" <rollo@ramcon.com>, "rbsil997@yahoo.com"  
<rbsil997@yahoo.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,  
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "tommy@sierracci.com"  
<tommy@sierracci.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,  
"sjdinc@att.net" <sjdinc@att.net>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Tue, 21 Jan 2014 13:02:15 -0800

Subject: Bid on 1/29/14 El Dorado Cty

Thread-Topic: Bid on 1/29/14 El Dorado Cty

Thread-Index: Ac8W6p0eHRyD45E6SKGJ3fmFicBLVQ==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C46D872160@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-vipre-scanned: 1BE0501400643A1BE05161

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="\_004\_E7BF0B778F63C4439B9C2BA3D9096420C46D872160fps01\_"

MIME-Version: 1.0

## Stacy Duong

---

**From:** Microsoft Exchange  
**To:** rbsil997@yahoo.com  
**Sent:** Tuesday, January 21, 2014 1:02 PM  
**Subject:** Undeliverable: Bid on 1/29/14 El Dorado Cty

### Delivery has failed to these recipients or distribution lists:

[rbsil997@yahoo.com](mailto:rbsil997@yahoo.com)

An error occurred while trying to deliver this message to the recipient's e-mail address. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: mta1601.mail.gq1.yahoo.com.

---

Sent by Microsoft Exchange Server 2007

### Diagnostic Information for administrators:

Generating server: FPS01.vikingbridges.local

[rbsil997@yahoo.com](mailto:rbsil997@yahoo.com)

mta1601.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a yahoo.com account ([rbsil997@yahoo.com](mailto:rbsil997@yahoo.com))  
[0] - mta1601.mail.gq1.yahoo.com ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])  
with mapi; Tue, 21 Jan 2014 13:02:16 -0800  
From: Stacy Duong <[sduong@vikingbridges.com](mailto:sduong@vikingbridges.com)>  
To: "[luis@abslconstruction.com](mailto:luis@abslconstruction.com)" <[luis@abslconstruction.com](mailto:luis@abslconstruction.com)>,  
"[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "[dcheng@accordeng.com](mailto:dcheng@accordeng.com)"  
<[dcheng@accordeng.com](mailto:dcheng@accordeng.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)"  
<[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)"  
<[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)"  
<[bookkeeper4bertwsalas@outlook.com](mailto:bookkeeper4bertwsalas@outlook.com)>, "[burkebid@gmail.com](mailto:burkebid@gmail.com)"  
<[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)" <[burke3958@sbcglobal.net](mailto:burke3958@sbcglobal.net)>,  
"[cooks\\_son@mail.com](mailto:cooks_son@mail.com)" <[cooks\\_son@mail.com](mailto:cooks_son@mail.com)>, "[odavid@ftcnet.net](mailto:odavid@ftcnet.net)"  
<[odavid@ftcnet.net](mailto:odavid@ftcnet.net)>, "[jagchic@aol.com](mailto:jagchic@aol.com)" <[jagchic@aol.com](mailto:jagchic@aol.com)>, "[sdefty@ddge.net](mailto:sdefty@ddge.net)"  
<[sdefty@ddge.net](mailto:sdefty@ddge.net)>, "[contractor@dirtagg.com](mailto:contractor@dirtagg.com)" <[contractor@dirtagg.com](mailto:contractor@dirtagg.com)>,  
"[dgarcia287@aol.com](mailto:dgarcia287@aol.com)" <[dgarcia287@aol.com](mailto:dgarcia287@aol.com)>,  
"[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)" <[dreambuilder.construction@gmail.com](mailto:dreambuilder.construction@gmail.com)>,  
"[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)" <[dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)>, "[toni.medina@att.net](mailto:toni.medina@att.net)"  
<[toni.medina@att.net](mailto:toni.medina@att.net)>, "[geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net)"

<geronimo\_concrete@sbcglobal.net>, "office@interwestpacific.com"  
<office@interwestpacific.com>, "jesmarboring@sbcglobal.net"  
<jesmarboring@sbcglobal.net>, "garyc@krcsafety.com" <garyc@krcsafety.com>,  
"alison@kwemerson.com" <alison@kwemerson.com>,  
"mackymccullough@mcculloughconstructioninc.com"  
<mackymccullough@mcculloughconstructioninc.com>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net"  
<quimu@sbcglobal.net>, "rich@rnr-construction.com"  
<rich@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,  
"rollo@ramcon.com" <rollo@ramcon.com>, "rbsil997@yahoo.com"  
<rbsil997@yahoo.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,  
"steve@strhoadesinc.com" <steve@strhoadesinc.com>, "tommy@sierracci.com"  
<tommy@sierracci.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,  
"sjdinc@att.net" <sjdinc@att.net>, "edc@vintagepavingco.com"  
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Tue, 21 Jan 2014 13:02:15 -0800

Subject: Bid on 1/29/14 El Dorado Cty

Thread-Topic: Bid on 1/29/14 El Dorado Cty

Thread-Index: Ac8W6p0eHRyD45E6SKGJ3fmFicBLVQ==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C46D872160@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-vipre-scanned: 1BE0501400643A1BE05161

    cceptlanguage: en-US

Content-Type: multipart/mixed;

    boundary="\_004\_E7BF0B778F63C4439B9C2BA3D9096420C46D872160fps01\_"

MIME-Version: 1.0



**VIKING CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: Bill Smith

Company Name: Dirt + Aggregate Interchange, Inc.

Address: 20905 NE Sandy Blvd.  
Fairview, OR 97024

Phone: 503-661-5093 Fax: 503-669-1172

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. Not enough  
of our work to travel

By: [Signature] Date: 1/21/14  
Signature

DBE     UDBE     DVBE     SBE     DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**



**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN:** ESTIMATING DEPARTMENT

**Please fill this out and return to the fax number below:**

Contact Name:     Matt    

Company Name:     R.E. Serrano    

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

DBE

UDBE

DVBE

SBE

DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**



**CONSTRUCTION COMPANY**

P.O. Box 1506 Rancho Cordova, CA 95741-1506 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: Mike Garcia

Company Name: Don Garcia Excavating & Paving Inc.

Address: P.O. Box 7176

SO. Lake Tahoe Ca. 96158

Phone: 530-577-0558 Fax: 530-577-0221

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. We have too much work on our schedule already but thank you.

By: [Signature] Date: 1-28-14  
Signature

DBE     UDBE     DVBE     SBE     DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: BRIAN ZARTZ

Company Name: ST RHOADES CONSTRUCTION INC

Address: \_\_\_\_\_

Phone: 530-223-9222 Fax: 530-223-9222

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting: \_\_\_\_\_

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project: \_\_\_\_\_

Geographical

By: [Signature] Date: 1/24/14  
Signature

DBE     UDBE     DVBE     SBE     DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**  
**THANK YOU FOR YOUR TIME!**

AN EQUAL OPPORTUNITY EMPLOYER

BROADCAST REPORT

TIME : 01/21/2014 10:59  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROF5J297033

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/21	10:56	15107270910	33	02	OK	ECM
01/21	10:57	19256913900	36	02	OK	ECM
01/21	10:58	19492510563	32	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

BROADCAST REPORT

TIME : 01/21/2014 11:05  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)	02
---------	----

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/21	10:59	14082984344	25	02	OK	ECM
01/21	11:00	16192583515	28	02	OK	ECM
01/21	11:01	15306722411	50	02	OK	ECM
01/21	11:02	18059375473	26	02	OK	ECM
01/21	11:04	15308209120	00	00	BUSY	
01/21	11:05	15306626770	37	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

BROADCAST REPORT

TIME : 01/21/2014 11:03  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA6J424689

PAGE(S)	02
---------	----

DATE	TIME	FAX NO. /NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/21	10:52	15036691192	28	02	OK	ECM
01/21	10:53	15305770221	45	02	OK	ECM
01/21	10:55	17146463698	24	02	OK	ECM
01/21	10:56	19166912127	00	00	BUSY	
01/21	10:57	15307439352	25	02	OK	ECM
01/21	10:58	13232228312	31	02	OK	ECM
01/21	10:59	18583453737	44	02	OK	
01/21	11:01	17149729331	41	02	OK	ECM
01/21	11:02	15597322684	31	02	OK	ECM
01/21	11:03	12097543830	23	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 10:56  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER. # : BROA6J424689

DATE, TIME	01/21 10:56
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

January 16, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Sly Park Road Undercrossing (03-ED-50-R30.7/R31.7)
- Location: El Dorado County, CA.
- Bid Date: January 29, 2014, 2:00 p.m.
- Engineer's Estimate: 6,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical**

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 11:04  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	01/21 11:04
FAX NO./NAME	15308209120
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 11:26  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	01/21 11:26
FAX NO./NAME	19163724209
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 01/21/2014 11:20  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/21	11:10	12098470586	36	02	OK	ECM
01/21	11:11	15302239222	40	02	OK	ECM
01/21	11:13	12097424948	00	00	BUSY	
01/21	11:14	19252568357	27	02	OK	ECM
01/21	11:15	12098470169	27	02	OK	ECM
01/21	11:16	15597477101	26	02	OK	ECM
01/21	11:18	14154868299	00	00	BUSY	
01/21	11:18	15307955734	36	02	OK	ECM
01/21	11:20	17077683386	24	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 11:18  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER. # : BROA6J424689

DATE, TIME 01/21 11:18  
FAX NO./NAME 14154868299  
DURATION 00:00:00  
PAGE(S) 00  
RESULT BUSY  
MODE STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

January 16, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Sly Park Road Undercrossing (03-ED-50-R30.7/R31.7)
- Location: El Dorado County, CA.
- Bid Date: January 29, 2014, 2:00 p.m.
- Engineer's Estimate: 6,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier. Traffic Stripping Electrical**

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 11:13  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER. # : BROA6J424689

DATE, TIME 01/21 11:13  
FAX NO. /NAME 12097424948  
DURATION 00:00:00  
PAGE(S) 00  
RESULT BUSY  
MODE STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

January 16, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Sly Park Road Undercrossing (03-ED-50-R30.7/R31.7)
- Location: El Dorado County, CA.
- Bid Date: January 29, 2014, 2:00 p.m.
- Engineer's Estimate: 6,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier. Traffic Strining Electrical**

BROADCAST REPORT

TIME : 01/21/2014 11:44  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/21	11:17	17078251769	38	02	OK	ECM
01/21	11:18	15306740756	26	02	OK	ECM
01/21	11:19	17072530131	41	02	OK	ECM
01/21	11:20	19256344339	27	02	OK	ECM
01/21	11:21	12097222227	24	02	OK	ECM
01/21	11:23	17076788384	30	02	OK	ECM
01/21	11:24	19163790960	25	02	OK	ECM
01/21	11:24	19259578121	31	02	OK	ECM
01/21	11:26	19163724209	00	00	BUSY	
01/21	11:44	19096785957	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2014 11:44  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	01/21 11:44
FAX NO./NAME	19096785957
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

## Good Faith Efforts Documentation - Rejected DBE's

<b>DBE's NOT SLECECTED</b>			
<b>DBE CERTIFIED SUBCONTRACTOR</b>	<b>ADDRESS</b>	<b>PHONE NO.</b>	<b>REASON FOR NOT SELECTING DBE</b>
A.C. Dike Co.	2788 Venture Dr. Lincoln, CA	(916)652-0159	Bay Cities Quote was low by \$768.50 (Quote Attached)
Bay Line	1635 Fourth St. Berkeley, CA	(510)527-1000	Truesdell's quote was low by \$27,043 (Quote Attached)
Vintage Paving Co.	119 Main St. Winters, CA	(530)795-0132	Bay Cities Quote was low by \$46,082 (Quote Attached)
PC&N Construction, Inc.	5301 Byron Hot Springs Rd. Byron, CA	(925)634-4567	Frank Medina's Quote was low by \$3,641 (Quote Attached)
KRC Safety Co. Inc.	PO Box 6356 Visalia, CA	(559)732-0393	Construction Area Sign's Quote was low by \$12,066 (Quote Attached)
Tyrrell Resources, Inc.	PO Box 493460 Redding, CA	(530)249-3800	Atlas' Quote was low by \$5,480 (Quote Attached)
M&S Environmental Landscapes	12192 Mac's Rd. Redding, CA	(530)241-1418	Nitta's Quote was low by \$3,209.35 (Quote Attached)

**FIRM SELECTED FOR WORK ABOVE**

Bay Cities paving & Grading, Inc.	5029 Forni Dr. Concord, CA	(925)687-6666	Quote Attached, See Attachment "C"
Truesdell Corp.	1310 W. 23rd St. Tempe, AZ	(602)437-1711	Quote Attached, See Attachment "C"
Frank Medina Ge. Eng.	10096 Ahart Rd. Oroville, CA	(530)743-0744	Quote Attached, See Attachment "C"
Construction Area Signs	215 Taylor Rd. Newcastle, CA	(916)663-9097	Quote Attached, See Attachment "C"
Atlas Tree Surgery, Inc.	1544 Ludwig Ave. Santa Rosa, CA	(707)523-4399	Quote Attached, See Attachment "C"
Nitta Erosion Control	3778 Del Mar Ave. Loomis, CA	(916)652-7459	Quote Attached, See Attachment "C"

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT ELDORADO CO. RT 50 03-0F2204**


**BIDS : 1/29/14**

**"PLACE ONLY"\* 530 LF ASPHALT DIKE (TYPES C,E,F) @ \$7.45 LF.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION .  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**  
CAL. LIC.# 407417 NEV. LIC.#24188  
**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**



License # 809660

## Proposal

January 29, 2014

03-Sac-50-R30.7, R31.1, Contract Number 03-0F2204  
Bidding on 01/29/14

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
36	Prepare Concrete Bridge Surface	SQFT	11,726	1.00 \$	11,726.00
37	Furnish Polyester Concrete Overlay	CF	977	82.00 \$	80,114.00
38 F	Place polyester Concrete Overlay	SQFT	11,726	6.00 \$	70,356.00
70	Joint Seal (MR 1")	LF	197	90.00 \$	<del>17,730.00</del>
113	Mobilization	1	1	28,000.00 \$	28,000.00
Total Amount \$					<del>207,926.00</del> 190,196

Traffic Control 7 shifts.

**Exclusions:** Layout, traffic control, concrete washout, slurry disposal, grinding, demolition, storage area, forklift, concrete slab, public safety plan, air monitoring and water pollution control.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 2%

Atten: Estimating Department

Acceptance of Proposal

Date: \_\_\_\_\_

Signature \_\_\_\_\_



# VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694  
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

<b>To:</b>	Bidding Contractors	<b>Contact:</b>	
<b>Address:</b>	Anytown CA	<b>Phone:</b>	
<b>Project Name:</b>	Ct 03-0F2204	<b>Fax:</b>	
<b>Project Location:</b>		<b>Bid Number:</b>	
		<b>Bid Date:</b>	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
34	Cold Plane Asphalt Concrete Pavement	46,600.00	SY	\$2.00	\$93,200.00
53	Hot Mix Asphalt (Type A)	3,350.00	TON	\$118.00	\$395,300.00
59	Tack Coat	22.00	TON	\$650.00	\$14,300.00
113	Mobilization	1.00	LS	\$60,000.00	\$60,000.00
<b>Total Bid Price:</b>					<b><u>\$562,800.00</u></b>

## Notes:

### Special Conditions:

- 1 Final invoicing and payment shall be based on actual quantities placed.
- 2 See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- 3 All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- 4 Two-week notice required prior to mobilization (four-weeks in September & October).
- 5 General Contractor / Owner to supply on-site water source at no cost to VPC.
- 6 Price to be re-negotiated for A.C. Paving performed after October 31, 2013 or for "Winter-Paving" conditions if weather prohibits a full 8-hours of Paving (typically between Nov. 1<sup>st</sup> and April 1<sup>st</sup>).
- 7 All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.
- 8 We will require 7 shifts of traffic control

### The Following Items Are Excluded:

- 1 Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- 2 Prime Oil, Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- 3 Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- 4 Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- 5 Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
- 6 Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
- 7 Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- 8 Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- 9 Any Night Work
- 10 Profile Grinding adjacent to bridge deck to be performed by general contractor if required

### Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

### Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of ALL-Tonnage in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

### Oil Escalation Clause (A.C. Paving):

The above noted price is guaranteed for 30-DAYS from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently \$600/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

### Move-In Clause:

This price is based on this work being performed in one move-in. Additional move-ins will be negotiated (additional crew-days may be required).

→ PER EA VINTAGE WILL INCLUDE  
 4 MOVE-INS @ NO ADDITIONAL COST  
 10:50 AM  
 TL



# KRC SAFETY CO., INC.

## BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:358 / D:406

Job # 03-0F2204

03-Ed-50

KRC BID #M14-120

Bid Date: 1-29-2014

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, DE-1, THQ-2 and (2) construction project information signs only; furnished, installed and removed. - All signs will be installed at once and covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Please add <b>\$1,900.00</b> to above lump sum price if you would like all detour signs initially covered with reusable plywood covers instead of plastic. To remain property of KRC SAFETY. - SC6-3 / SC6-4 (ramp notification signs) mounted on type 3 barricades \$150.00 each. Delivery/pick up fee of \$350.00 per occurrence may apply. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$21,600.00
5	Traffic Control System - See 3 <sup>rd</sup> page for traffic control rates				
6	Type 3 Barricade - Contractor to maintain after initial placement - Barricades will be dropped off at one location during the implementation of item 4. Contractor will be responsible for setting and removing as needed.	ea	55	\$45.00	\$2,475.00
11	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,200.00/month (month rate based on 30 calendar days) - \$350.00 delivery fee per pcms : \$350.00 pick up fee per pcms - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If Interested, please call for sale price				
13	Temporary Crash Cushion Module (type absorb 350 or equal) - Rental only, contractor to set, remove and maintain. Elements are delivered empty, contractor to fill - \$90.00/day : \$325.00/week : \$950.00/month (month rate based on 30 calendar days) - \$350.00 delivery fee per each : \$350.00 pick up fee per each - Product will be 1 of the approved alternative crash cushions				
17	Temporary Fiber Roll - (Installation not included) - 8" x 25' fiber roll (straw wattle) - 8" x 25' fiber roll (Biodegradable straw wattle) - 1" x 1"x24" stakes - Type 1 installation - 1" x 2"x24" notched stakes - Type 2 installation - 1/4" x 600' manila rope - Type 2 installation	Lf Lf bundle/50 bundle/50 ea	570 570 4 8 TBD	\$0.90 \$1.07 \$11.50 \$18.90 \$21.00	\$513.00 \$609.90 \$46.00 \$151.20 \$21.00
18	Temporary Silt Fence (Installation not included) - Includes (6) 3' x 100' roll, stakes 10' on center	Lf	530	\$0.21	\$111.30
26	Remove Roadside Sign - treated wood waste not included	ea	21	\$50.00	\$1,050.00

\*\*\* PLEASE SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*



32	Reset Roadside Sign	ea	3	\$100.00	\$300.00
33	Relocate Roadside Sign	ea	3	\$150.00	\$450.00
75	Furnish Sign - 0.063"-unframed	sqft	110	\$13.55	\$1,490.50
76	Furnish Sign - 0.080"-unframed	sqft	150	\$13.55	\$2,032.50
77	Furnish Sign - 0.063"-framed	sqft	25	\$17.50	\$437.50
78	Furnish Sign - 0.080"-framed	sqft	130	\$17.50	\$2,275.00
79	Roadside Sign - one post	ea	18	\$400.00	\$7,200.00
80	Roadside Sign - two post	ea	4	\$370.00	\$1,480.00
81	Install Sign (SSBM)	ea	3	\$110.00	\$330.00
96	Milepost Marker	ea	2	\$55.00	\$110.00

\$38,755.50

Note: (3) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 6 if used must bid with item 4.

Note: Item 33 if used must bid with item 4.

Note: Item 26, 32, 79, 80, 81 and 96 must bid together and if used must bid with tem 4.

Note: Item 75, 76, 77 and 78 must bid together and if used must bid with item 26, 32, 79, 80, 81 and 96

Note: Permanent sign and marker removal, resetting and installation include (1) move-in. Additional move-ins will be charged at \$1,200.00 each.

Note: Item 17 and 18 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.

Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: If items 75, 76, 77 and 78 are not used but the permanent sign package is used it will be the contractors responsibility to make sure sign panels get shipped to KRC SAFETY. This shall be done in a sufficient amount of time prior to KRC installing signs.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**





P.O. Box 493460 • Redding, CA 96049

January 28, 2014

Contractors License No. 938998  
 Licensed Timber Operator A10405  
 DBE #38525  
 CPUC WBE 9EN00089

TO: Viking Construction, Inc.  
 ATTN: Estimator

RE: Caltrans 03-0F2204  
 Bidding 1/29/2014  
 Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Grub and remove trees and stumps designated for removal within project clearing limits.

Quote: \$19,863.00

**Note:**

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
 Prime Contractor to provide traffic control/ramp closure. Estimated: 3 shifts  
 Prime Contractor to provide necessary lighting if night work required.  
 Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

**M&S Environmental Landscapes, Inc.**

12192 Mac's Road  
Redding, CA 96003  
530-241-1418  
Fax 241-9647

CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

1/28/14

Bids 1/29/14

Bid For - El Dorado County West of Sly Park Road Route 50

Cal-trans Contract # 03-0F2204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
49	Erosion Conrtoll (BFM)	SQFT	7070	\$ 0.65	\$ 4,595.50
50	Erosion Conrtoll (Netting)	SQFT	7070	\$ 0.855	\$ 6,044.85
51	Fiber Rolls	LF	800	\$ 6.50	\$ 5,200.00

**TOTAL**

**\$ 15,840.35**

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source ) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$800.00 each.
- \* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.



Michael Smith

**BAY CITIES PAVING & GRADING, INC.**

5029 FORNI DRIVE, CONCORD, CA 94520


phone 925-687-6666 fax 925-687-2122

Mail: Post Office Box 6227, Concord, Ca 94524-6227

PROJ: CDOT 03-0F2204  
HWY 50 - SLY PARK RDTODAY'S DATE: 29-Jan-14  
BID DATE: 29-Jan-14

ITEM	DESCRIPTION	UNIT	EST.	UNIT	UNIT
			QUANT.	PRICE	TOTALS
6	TRAFFIC CONTROL (BCP WORK ONLY)	LS	1	50,000.00	50,000.00
12	TEMPORARY RAILING (TYPE K)	LF	10,500	11.00	115,500.00
13	TEMPORARY CRASH CUSHION MODULE (TYPE ABSORB 350)	EA	7	5,267.00	36,869.00
27	REMOVE PIPE	LF	31	37.00	1,147.00
28	REMOVE DOWNDRAIN	EA	2	1,150.00	2,300.00
29	REMOVE INLET	EA	2	400.00	800.00
30	REMOVE JUNCTION BOX	EA	1	420.00	420.00
34	COLD PLANE ASPHALT CONCRETE PAVEMENT	SY	46,600	1.86	86,210.00
35	REMOVE CONCRETE BARRIER	LF	2,310	23.16	63,476.60
43	REMOVE CRASH CUSHION (SAND FILLED)	EA	14	85.00	1,190.00
46	CLEARING AND GRUBBING	LS	1	19,000.00	19,000.00
46	ROADWAY EXCAVATION	CY	1,470	49.90	73,353.00
52	CLASS 2 AGGREGATE BASE	CY	220	132.00	29,040.00
63	HOT MIX ASPHALT (TYPE A)	TON	3,350	93.00	311,550.00
64	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	81	93.00	7,533.00
55	PLACE HOT MIX DIKE (TYPE C)	LF	190	6.00	1,140.00
56	PLACE HOT MIX DIKE (TYPE E)	LF	290	6.00	1,740.00
57	PLACE HOT MIX DIKE (TYPE F)	LF	60	6.00	300.00
58	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SY	390	19.80	7,722.00
59	TACK COAT	TON	22	998.00	21,956.00
65	MINOR CONCRETE (MINOR STRUCTURE)	CY	4.8	1,546.00	7,570.50
83	12" CORRUGATED STEEL PIPE	LF	35	116.00	4,060.00
84	18" CORRUGATED STEEL PIPE	LF	13	112.00	1,456.00
86	18" CORRUGATED STEEL PIPE DOWNDRAIN	LF	190	60.00	11,400.00
87	18" CORRUGATED STEEL PIPE ENERGY DISSIPATOR	EA	3	805.00	2,415.00
88	12" STEEL FLARED END SECTION	EA	1	470.00	470.00
89	48" PRECAST CONCRETE PIPE MANHOLE	EA	1	4,120.00	4,120.00
96	MISCELLANEOUS IRON AND STEEL	LBS	956	2.50	2,390.00
113	MOBILIZATION (BCP WORK ONLY)	LS	1	95,000.00	95,000.00
	<b>TOTAL</b>				<b>950,128.00</b>

SEE ATTACHMENT "A" FOR JOB SPECIFIC EXCLUSIONS AND QUALIFICATIONS



**TRUESDELL CORPORATION  
OF CALIFORNIA, INC**

CA Lic. # 615058, C61/D06 HIC A

1-888-81-EPOXY

1310 W. 23rd STREET  
TEMPE, ARIZONA 85282-1837  
FAX (602) 437-1821

Concrete Repair & Strengthening  
www.truesdellcorp.com

PHOENIX (602) 437-1711

**SUBCONTRACTOR PROPOSAL  
Proposal # 16480-14**

Attention: Estimating

Project: Replace Bridge, Sly Park Road  
Project No: 03-0F2204

Date: January 29, 2014

Page 1 of 2

TC Est. PL

Item No.	Item Description	Unit of Measure	Quantity	U. Price	Extended
36	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	11,726	\$0.50	\$5,863.00
37	FURNISH POLYESTER CONCRETE OVERLAY	CF	977	\$119.00	\$116,263.00
38(F)	PLACE POLYESTER CONCRETE OVERLAY	SQFT	11,726	\$1.50	\$17,589.00
113	MOBILIZATION	LS	1	\$13,438.00	\$13,438.00
				<b>TOTAL</b>	<b>\$153,153.00</b>

**Special Qualifications:**

- 1 Price includes one mobilization (move-in); additional mobilizations are additional cost of \$13,438.
- 2 Six (6) weeks notice required prior to starting work.
- 3 Work anticipated to take 5 work days. Subcontractor will not accept liquidated damages.
- 4 Prime Contractor to provide a 8,000 lbs. high/reach forklift for subcontractor use.
- 5 Bridges must be clean and free of all debris, asphalt, membrane, contrast treatment, cure, striping, etc...
- 6 Excludes stripe removal, asphalt removal, SWPP, testing, & public safety plan.
- 7 All work performed after 12/31/15 subject to 11.3% annual escalation.
- 8 3 addenda acknowledged.
- 9 Excludes trial slab installation and removal. + 5,000

**Standard Qualifications:**

- 1 Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
- 2 Continuous access to adequate work area must be provided for mobilization.
- 3 Power, water, dumpster and storage area provided by others.
- 4 Permits and Bonds excluded.
- 5 All traffic control, if required, to be provided by others unless specifically included in quote. + 5,000
- 6 All work performed during normal business hours.
- 7 Truesdell is signatory to the Laborer's Union in certain areas and not signatory to any collective bargaining agreement in certain areas. Truesdell cannot guarantee compliance with collective bargaining agreements in all areas.

FRANK MEDINA GENERAL ENGINEERING  
 10096 AHART ROAD  
 OROVILLE, CA 95966  
 OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanna.medina@att.net

Certified DBE: CT014717 Laborers Local 186  
Certified SBE: 8270 PROPOSAL Operators Local 3  
Certified ESBE: FRM6426230P Air Quality Compliant

FAXED ON 01/29/14 Re: 03-0F2204 El Dorado County  
 Bid Date: 01/28/14

Addendums: 3 Freight Included: Yes Sales Tax Included: Yes  
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: Yes  
 Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%  
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
22	TREATED WOOD WASTE	\$000.00	LS	1	\$5,000.00
23	REMOVE GUARDRAIL	10.00	LF	150	\$1,500.00
97	VEGETATION CONTROL (MINOR CONCRETE)	171.00	SQYD	50	\$8,550.00
98	TRANSITION RAILING (TYPE WB-31)	3300.00	EA	2	\$6,600.00
99	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3000.00	EA	2	\$6,000.00
<b>TOTAL</b>					<b>\$27,650.00</b>

\*\*\*Quote is based on all items.

\*\*\* Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at \$1000 ea.

\*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.**



Caltrans Project  
 Contract no. 03-0F2204  
 Location: 03-ED-50-R30.7/R31.7  
 Bid Date: January 29, 2014

**REVISED - Item no. 73 & 74 added to bid**

**Item no. 04 Construction Area Signs – Stationary Mounted**  
 As shown on plan sheets CS-1, THQ-2, and DE-1  
 Furnish, Install, & Remove Lump Sum \$11,000.00

- Signs covered with black poly one time at time of installation, for contractor's use.

**Item no. 05 Traffic Control System - PARTIAL**

**T-10, T-11 Daytime**

<u>2 Men, 1 Lane, 1 Direction, 1 Mile</u>	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hours	\$ 1,775.00	\$1,950.00	\$2,100.00
OT Rate per Hour	\$ 180.00	\$ 180.00	\$ 180.00
DT Rate per Hour	\$ 200.00	\$ 200.00	\$ 200.00

For additional lane (same closure, same direction) add \$200.00 to 8 hour shift rates.

**T-13 Reversing Control (Daytime)**

<u>Two Men &amp; Equipment</u>	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hours	\$ 1,350.00	\$1,510.00	\$1,670.00
OT Rate per Hour	\$ 180.00	\$ 180.00	\$ 180.00
DT Rate per Hour	\$ 200.00	\$ 200.00	\$ 200.00

**Item no. 06 Type III Barricade**  
 No Maintenance – Furnish & Remove only  
 55 each @ \$100.00 each \$5,500.00

**Item no. 26 Remove Roadside Sign**  
 21 each @ \$50.00 each \$1,050.00

**Item no. 32 Reset Roadside Sign**  
 3 each @ \$225.00 each \$ 675.00

**Item no. 33 Relocate Roadside Sign**  
 3 each @ \$225.00 each \$ 675.00

**Item no. 73 Furnish Sign Structure (Bridge Mounted without Walkway)**  
 318 LB @ \$8.80 LB \$2,798.40

**Item no. 74 Install Sign Structure (Bridge Mounted without Walkway)**  
 318 LB @ \$15.50 LB \$4,929.00



Caltrans Project  
 Contract no. 03-0F2204  
 Location: 03-ED-50-R30.7/R31.7  
 Bid Date: November 18, 2013

<b>Item no. 75</b>	<b>Furnish Single Sheet Aluminum Sign (0.063" –Unframed)</b> 110 SQFT @ \$12.50 SQFT	\$1,375.00
<b>Item no. 76</b>	<b>Furnish Single Sheet Aluminum Sign (0.080" –Unframed)</b> 150 SQFT @ \$13.75 SQFT	\$2,062.50
<b>Item no. 77</b>	<b>Furnish Single Sheet Aluminum Sign (0.063" – Framed)</b> 25 SQFT @ \$15.00 SQFT	\$ 375.00
<b>Item no. 78</b>	<b>Furnish Single Sheet Aluminum (0.080" –Framed)</b> 130 SQFT @ \$16.25 SQFT	\$2,112.50
<b>Item no. 79</b>	<b>Roadside Sign – One Post</b> 18 each @ \$275.00 each	\$4,950.00
<b>Item no. 80</b>	<b>Roadside Sign – Two Post</b> 4 each @ \$485.00 each	\$1,940.00
<b>Item no. 81</b>	<b>Install Sign (Strap and Saddle Bracket Method)</b> 3 each @ \$125.00 each	\$ 375.00
<b>Item no. 96</b>	<b>Milepost Marker</b> 2 each @ \$50.00 each	\$ 100.00

Excludes: Portable Changeable Message Signs, Impact Attenuator Vehicle, Traffic Control other than Typical Shoulder Closure, and Engineering Calculations and Stamps, if required.

Please contact Mike Smith for additional information at the number noted below.

For **Item no. 11, Portable Changeable Message Sign and Impact Attenuator Vehicle**, please see attached quote from Sierra Safety Company.



1/23/2014

To: Contractor

Project: Replace Bridge 03-0F2204

Location: Pollock Pines

Fax:

Phone:

Attention: Estimators

**Scope of Work:**

Remove all trees within the grading limits adjacent to bridge according to plans sheet L-3. Grind accessible stumps on SW grading area only. Does not include stumps on steep grades. Haul wood and limb debris off site.

**Exclusions:**

Permits/Fees, dust control, erosion control, clear & grub other than what is specified above, Traffic Control, Tree and bush debris too small to pick up without contamination  
Hauling stump mulch

**Bid Total: \$14,383.00**

Payment in full within 30 days of completion NO RETENTION  
1 move included in bid other moves to be \$2,000.00  
Upon acceptance of this bid these terms shall be included in the contract

Estimator: *Rick Spindel*

Accepted by: \_\_\_\_\_

1544 Ludwig Avenue • Santa Rosa, CA 95407 • (707) 523-4399 • Fax (707) 523-4127 • www.atlas-tree.com  
Certified Arborist #862 • Contractor's License #679146





# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

January 28, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-ED-50-R30.7/R31.7, Caltrans Contract No. 03-0F2204, Addendum Nos. 1-3, Replace bridge in El Dorado County from 0.6 mile west of Sly Park Road Undercrossing to 0.4 mile east of Sly Park Road Undercrossing. Bid Date: January 29, 2014 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
17	Temporary Fiber Roll	LF	570	\$ 5.14	\$ 2,929.80
18	Temporary Silt Fence	LF	530	\$ 3.65	\$ 1,934.50
49	Erosion Control (Bonded Fiber Matrix)	SQFT	7,070	\$ 0.16	\$ 1,131.20
50	Rolled Erosion Control Product (Netting)	SQFT	7,070	\$ 1.14	\$ 8,059.80
51	Fiber Rolls	LF	800	\$ 4.30	\$ 3,440.00
<b>Totals</b>					<b>\$ 17,495.30</b>

### **BID ITEMS MAY BE SEPARATED EXCEPT FOR #49-51.**

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes delivery of materials only in lieu of installation, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll and for Temporary Silt Fence, re-installation of Temporary Fiber Roll, maintenance (repair and replacement, replacement of broken or split stakes, correct rills and evidence where concentrated

**Stacy Duong**

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Friday, January 17, 2014 10:20 AM  
**To:** Stacy Duong  
**Subject:** Copy of your DBE Ad - Sly Park Road Undercrossing

Date Of Advertisement Placement: 1/17/2014 10:16:43 AM

Viking Construction  
An Equal Opportunity Employer,  
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

Sly Park Road Undercrossing

City/Location:  
County: **El Dorado**

Owner: **Caltrans**

Bid Date: Wednesday 1/29/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Viking Construction  
P.O. Box 1508  
Rancho Cordova, CA 95741  
**Phone:** (916) 852-5530 **Fax:** (916) 852-5533  
Randy Jenco  
[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Published on 1/17/2014 10:30:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

## Stacy Duong

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Friday, January 17, 2014 10:20 AM  
**To:** Stacy Duong  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - Sly Park Road Undercrossing

### Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **1/17/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Sly Park Road Undercrossing**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 1/17/2014 10:16:43 AM

Viking Construction  
An Equal Opportunity Employer,  
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

Sly Park Road Undercrossing

City/Location:  
County: **El Dorado**

Owner: **Caltrans**

Bid Date: Wednesday 1/29/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Viking Construction  
P.O. Box 1508  
Rancho Cordova, CA 95741  
**Phone: (916) 852-5530 Fax: (916) 852-5533**  
Randy Jenco  
[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Published on 1/17/2014 10:30:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



## Stacy Duong

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Friday, January 17, 2014 10:20 AM  
**To:** Stacy Duong  
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - Sly Park Road Undercrossing

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

**Your advertisement will be processed as soon as we confirm the payment has been received.**

**If your ad needs to be advertised immediately please call 559-325-7055 or email [bkinabrew@ebidboard.com](mailto:bkinabrew@ebidboard.com) to take care of this by credit card.**

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit [www.ebidboard.com](http://www.ebidboard.com) to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**  
Viking Construction  
Randy Jenco  
P.O. Box 1508  
Rancho Cordova, CA 95741  
(916) 852-5530  
Fax: (916) 852-5533

**Bill To:**  
Stacy Duong

, CA

**P.O. Number:**  
n/a

[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	<b>Discount:</b>	\$0
	<b>Sales Tax:</b>	\$0
	<b>Grand Total:</b>	\$45
<b>checks should be made payable to CBI</b>		

If you have questions about your advertisement, send an e-mail to [info@theweeklybidflash.com](mailto:info@theweeklybidflash.com) or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real  
Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com)  
800-479-5314

Ad created on 01/17/2014 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

**Focus Journal Ad**

Published on www.dbegoodfaith.com, 01/17/2014 at 10:32AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

**Estimator**  
Randy Jenco

**Project Coordinator**  
Randy Jenco

**Contact Information**  
11315 Sunrise Gold Circle  
Rancho Cordova, CA  
95742  
Tel: 916-852-5530  
Fax: 916-852-5533

**Viking Construction Company**

is seeking qualified DBEs

**Project Name**  
Sly Park Road Undercrossing

**Awarding Agency**  
Caltrans

**Project Location**  
El Dorado, El Dorado County, CA

**Bid Date & Time**  
01/29/2014 at 2:00 P.M

**Bid/Contract #**  
03-0F2204

**Project Details**  
Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

**Trade Journal Ad**  
 Published on [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com), 01/17/2014 at 10:32AM  
 The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

**Trade Journal Ad**

Viking Construction Company is Seeking Qualified DBE

Bid Due Date : 01/29/2014 at 2:00 P.M Bid No : 03-0F2204

Contact Estimator : Randy Jenco

Project Name : Sly Park Road Undercrossing  
 Agency Name : Caltrans  
 Project City : El Dorado  
 Project County : El Dorado County  
 Project State : CA  
 Project Details :

Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-in-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical

Contact Details : Randy Jenco  
 11315 Sunrise Gold Circle  
 Rancho Cordova, CA 95742  
 Tel: 916-852-5530  
 Fax: 916-852-5533

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.



DBE GoodFaith Inc.  
P. O. Box 521,  
Newark, CA 94560  
T: (877) 802-3394  
F: (510) 751-0780  
info@dbegoodfaith.com  
www.dbegoodfaith.com

**Receipt - Transaction # 772-19960**

We thank Viking Construction Company for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

**Transaction Date & Time:** 1/17/2014 10:32:25 AM

**Estimator Name:** Randy Jenco

**Awarding Agency:** Caltrans

**Project Name:** Sly Park Road Undercrossing

**Bid Date & Time:** 01/29/2014 2:00 P.M

**Service Chosen:** Bronze Service (Ad only service)

**Amount Paid:** \$30

**PLEASE NOTE:**

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at [www.dbegoodfaith.com](http://www.dbegoodfaith.com).
- If you have any questions or if we can be of further assistance please feel free to contact us via email at [info@dbegoodfaith.com](mailto:info@dbegoodfaith.com).

Thanks again,

DBE GoodFaith Inc.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-0F2204. 9 results found.

---

**Contractor:** R.A. Nemetz Construction Co., Inc. **Contact:** Rob Nemetz

**Address:** 690 Live Oak Avenue (PO Box 5306) Galt, CA 95632

**Phone:** 209-744-1001 **Fax:** 209-744-1005 **Email:** [rob@ranemetz.com](mailto:rob@ranemetz.com)

**Services needed:** R.A. Nemetz Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule, Metal Beam Guard Rail, Bridge Removal, Construction Area Signs, Traffic Control System, SWPPP, Temporary Erosion Control, Permanent Erosion Control, Bar Reinforcing Steel, Furnish Formliner, Furnish Precast Girders, Erect Precast Girders, Cold Plane AC, Clear & Grub, Paving, AC Dike, Underground and Drainage, Tack Coat, Furnish Piling, Drive Piling, Concrete Barriers, Minor Concrete, Misc. Iron & Steel, Markers (Underdrain, Culvert, Etc.), Temporary and Permanent Striping & Markings, Electrical, Trucking, Concrete and Material Suppliers. R.A. Nemetz Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. We are an Equal Opportunity Employer.

**Requirements:** Plans and specifications are available from the Caltrans website ([www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)) and the R.A. Nemetz Construction office in Galt, CA. For assistance obtaining or regarding the plans and specifications, please contact Rob Nemetz. 100% Payment and Performance Bonds for subcontractors are required. R.A. Nemetz Construction will pay bond premiums up to 2%. An insurance waiver of subrogation is also required. However, certified DBE firms are encouraged to contact us and request assistance if they are unable to meet our standard bonding or insurance requirements. DBE firms are also encouraged to contact us for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and R.A. Nemetz Construction is Union signatory. Subcontractors will be subject to the terms and conditions of R.A. Nemetz Construction's subcontract and safety documents. Conditions or exceptions in Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE firms is available from Rob Nemetz.

**Date posted:** 11/19/2013

---

**Contractor:** C. C. Myers, Inc. **Contact:** Todd Wingo

**Address:** 3286 Fitzgerald Rd. Rancho Cordova, CA 95742

**Phone:** 916-635-9370 **Fax:** 916-635-1527 **Email:** [twingo@ccmyersinc.com](mailto:twingo@ccmyersinc.com)

**Services needed:** This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.

**Requirements:** Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER

**Date posted:** 11/27/2013

---

**Contractor:** MCM Construction, Inc. **Contact:** Marlana Pena  
**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660  
**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)  
**Services needed:** Construction Area Signs/Sign Structure, Temporary Traffic Control, Portable Changeable Message Sign, K-Rail, Temporary Erosion Control, Cold Plane Asphalt Concrete, Bridge Deck Overlay, Underground/Drainage, Clearing and Grubbing, Roadway Ex., Furnish Backfill Material, Erosion Control, Class 2 AB, HMA & HMA Dike, Shoulder Rumble Strip, Tack Coat, Furnish Steel Pile, Furnish Ready Mix, Minor Concrete, Concrete Surface Texture, Snowplow Deflector, Joint Seal, Rebar, Prep & Stain Concrete, Slope Protection, Minor Concrete, Construction Survey, Misc. Iron & Steel, Marker, Railing & Barriers, Striping & Marking, Electrical, Etc.  
**Requirements:** Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.  
**Date posted:** 12/16/2013

---

**Contractor:** Myers and Sons Construction, LP **Contact:** Mike Lewis  
**Address:** 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834  
**Phone:** 916-283-9950 **Fax:** 916-614-9520 **Email:** [mlewis@myers-sons.com](mailto:mlewis@myers-sons.com)  
**Services needed:** This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING AND MARKERS, CHANNELIZERS, MESSAGE BOARDS, K-RAIL, SWPP PROGRAM, FENCING, CONCRETE WASHOUTS, TREATED WOOD WASTE, DEMO, MBGR, COLD PLANE AC, PREP BRIDGE DECK, UNDERGROUND, BRIDGE REMOVAL, CLEAR AND GRUB, ROADWAY EX, STRUCTURE EX AND BACKFILL, EROSION CONTROL, RUMBLE STRIP, AC DIKE, AC, TACK COAT, FURNISH AND DRIVE PILE, CONCRETE GIRDERS, SNOWPLOW DEFLECTORS, REBAR, OVERHEAD SIGNS, SIGNS, STAIN CONCRETE, MINOR CONCRETE, CRASH CUSHIONS, CONCRETE BARRIER, ELECTRICAL  
**Requirements:** 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website [www.myers-sons.com](http://www.myers-sons.com) for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.  
**Date posted:** 12/18/2013

---

**Contractor:** Proven Management, Inc. **Contact:** Maria Mares  
**Address:** 712 Sansome Street San Francisco, CA 94111-1704  
**Phone:** 415-421-9500 **Fax:** 415-421-9600 **Email:** [bids@provenmanagement.com](mailto:bids@provenmanagement.com)  
**Services needed:** PMI requests proposals/quotes from all qualified subcontractors, suppliers, and truckers including certified DBE firms for the following work including but not limited to: Temporary Traffic Control; Grading; Earthwork; Hot Mix Asphalt; Piling; Concrete Structures; Signs; Painting;

Concrete Curbs & Sidewalks; Railings & Barriers; Traffic Stripes and Pavement Markings & Traffic Lines; Electrical Systems; Concrete; Excavation & Backfill; Delineators, Channelizers & Barricades; Concrete Barrier Type 60; Crash Cushions (sand-filled); Curbs & Driveways; Drainage Inlets; Gutter Depressions; Corrugated Metal Pipe Downdrain; Metal & Plastic Flared End Sections; Corrugated Metal Pipe Couplings; Erosion Control; Rolled Erosion Control Products; Temporary Railings (Type K); Traffic Control Systems for Lane Closure on Freeways & Expressways; Temp Water Pollution Control- (silt fence, fiber roll, concrete washout facility, drainage inlet protection; Bridge removal; Retaining Wall Type 1; Joint Seals; Concrete Barrier Type 732; Electrical Systems; Roadside Signs; Bridge Removal; Structural Excavation (bridge); Structural Backfill (bridge); Tack Coat; Steel Pile (HP14 x 117); Minor Concrete; Rebar; Snowplow Deflector; Corrugates 12" & 18" steel pipes; Misc Iron & Steel;...

**Requirements:** Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms. Please contact Jay Andrews at [jay@provenmanagement.com](mailto:jay@provenmanagement.com) for any assistance and/or questions. 100% Payment & Performance bonds will be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%. Subcontractors awarded on any project will be on PMI's standard form for subcontract without any modifications. For questions or assistance required on the above, please call. We are an Equal Opportunity Employer

**Date posted:** 01/03/2014

---

**Contractor:** M. J. Hughes Construction **Contact:** David Finnigan

**Address:** 836 57th Street Sacramento, CA 95819

**Phone:** 916-403-3842 **Fax:** 916-403-3843 **Email:** [bids@mjhughes.com](mailto:bids@mjhughes.com)

**Services needed:** Qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule, Metal Beam Guard Rail, Bridge Removal, Construction Area Signs, Traffic Control System, SWPPP, Temporary Erosion Control, Permanent Erosion Control, Bar Reinforcing Steel, Furnish Formliner, Furnish Precast Girders, Erect Precast Girders, Cold Plane AC, Clear & Grub, Paving, AC Dike, Underground and Drainage, Tack Coat, Furnish Piling, Drive Piling, Concrete Barriers, Minor Concrete, Misc. Iron & Steel, Markers (Underdrain, Culvert, Etc.), Temporary and Permanent Striping & Markings, Electrical, Trucking, Concrete and Material Suppliers. We are an Equal Opportunity Employer.

**Requirements:** Plans and specifications are available from the Caltrans website ([www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)). For assistance obtaining or regarding the plans and specifications, please contact David Finnigan. 100% Payment and Performance Bonds for subcontractors are required. Certified DBE firms are encouraged to contact us and request assistance if they are unable to meet terms under the contract, bonding or, insurance requirements. DBE firms are also encouraged to contact us for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and M.J.Hughes Construction is Union signatory. Subcontractors will be subject to the terms and conditions of M.J. Hughes Construction's subcontract and safety documents.

**Date posted:** 01/06/2014

---

**Contractor:** Golden State Bridge, Inc. **Contact:** David Riccitiello

**Address:** 2990 Bay Vista Court Suite D Benicia, CA 94510

**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** [dave@gsbridge.com](mailto:dave@gsbridge.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Temp. Traffic Stripe, Channelizer, Traffic Plastic Drum, PCMS, Temp. Railing, Temp. Crash Cushion Module, Prepare WPCP, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Silt Fence, Temp. Concrete Washout, Asbestos Compliance Plan, Remove

Yellow Painted Traffic Stripe (Haz. Waste) Water Blasting, Treated Wood Waste, Remove Guardrail, Remove Painted Traffic Stripe, Remove Painted pavement Marking, Remove Roadside Sign, Remove Pipe, Remove Downdrain, Remove Inlet, Remove Junction Box, Salvage Metal Bridge Railing, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete Barrier, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Cleaning, Inspecting and Preparing Culver, 12 in., 18 in and 24 in. CIP Pipeliner, Remove Crash Cushion, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Class 2 Aggregate Base, Hot Mix Asphalt, Shoulder Rumble Strip, Place Hot Mix Asphalt Dike (Types C, E and F and Misc. Area), Tack Coat, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Minor Concrete, Concrete Surface Texture, Furnish Precast Prestressed Concrete, Erect Precast Prestressed Concrete Girder, Snowplow Deflector, Joint Seal, Rebar, Furnish Sign Structures, Furnish Single Sheet Aluminum Signs, Roadside Signs (One and Two Posts), Install Signs, Prepare and Stain Concrete, 12 in. and 18 in. Corrugated Steel Pipe, 3 in. Plastic Pipe, 18 in. Corrugated Steel Pipe Downdrain, 12 in. Steel Flared End Section, 48 in. Precast Concrete Pipe Manhole, Concrete, Detectable Warning Surface, Minor Concrete (Curb and Gutter and Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Milepost Marker, Vegetation Control, Transition Railing, Alternative In-Line Terminal System, Crash Cushion Module, Sand Filled, Concrete Barrier, 4 in. Two-Component Paint Traffic Stripe, Two-Component Paint Traffic Stripe, Maintaining Existing Traffic Mgmt. System Elements During Construction, Modify Traffic Monitoring Station.

**Requirements:** Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello.

**Date posted:** 01/06/2014

---

**Contractor:** Shasta Constructors, Inc. **Contact:** Jan M. Lusso

**Address:** 4150 Fig Tree Lane Redding, CA 96002

**Phone:** 530-365-3930 **Fax:** 530-365-5465 **Email:** [jlusso@shastaconstructors.com](mailto:jlusso@shastaconstructors.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Temporary Traffic Stripe, Channelizer, Traffic Plastic Drum, PCMS, Temporary Railing, Temporary Crash Cushion Module, Prepare WPCP, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Concrete Washout, Asbestos Compliance Plan, Remove Yellow Painted Traffic Stripe, Water Blasting, Treated Wood Waste, Remove Guardrail, Remove Painted Traffic Stripe, Remove Painted pavement Marking, Remove Roadside Sign, Remove Pipe, Remove Downdrain, Remove Inlet, Remove Junction Box, Salvage Metal Bridge Railing, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete Barrier, Prepare Concrete Bridge Deck Surface, Furnish and Place Polyester Concrete Overlay, Cleaning, Inspecting and Preparing Culvert, CIP Pipeliner, Remove Crash Cushion, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Erosion Control, Class 2 Aggregate Base, Hot Mix Asphalt, Shoulder Rumble Strip, Place Hot Mix Asphalt Dike (Types C, E and F and Misc. Area), Tack Coat, Furnish and Drive Steel Piling, Minor Concrete, Concrete Surface Texture, Furnish Precast Prestressed Concrete Girder, Erect Precast Prestressed Concrete Girder, Snowplow Deflector, Joint Seal, Bar Reinforcing Steel, Furnish Sign Structures, Furnish Single Sheet Aluminum Signs, Roadside Signs, Install Signs, Prepare and Stain Concrete, Corrugated Steel Pipe, Plastic Pipe, Corrugated Steel Pipe Downdrain, Steel Flared End Section, Precast Concrete Pipe Manhole, Concrete, Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Milepost Marker, Vegetation Control, Transition Railing, Alternative In-Line Terminal System, Crash Cushion Module, Sand Filled, Concrete Barrier, Traffic Stripe, Maintaining Existing Traffic Mgmt. System Elements During Construction, Modify Traffic Monitoring Station.

**Requirements:** Plans and specifications may be reviewed in our office or may be viewed/obtained from the Department of Transportation's website:

[http://dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php) If you require assistance in obtaining

bonding, insurance, or lines of credit, necessary equipment, supplies and materials or have any questions in connection with the project including information about the plans, specifications and requirements of the contract, please contact Jan Lusso at (530) 365-3930, extension 27. We are an equal opportunity employer and will consider all bids submitted. We especially encourage firms certified as a DBE by Caltrans to submit bids. If you are interested in this project we are more than willing to discuss in detail what assistance we can provide you.

**Date posted:** 01/14/2014

---

**Contractor:** Viking Construction **Contact:** Randy Jenco

**Address:** P.O. Box 1508 Rancho Cordova, CA 95741

**Phone:** 916-852-5530 **Fax:** 916-852-5533 **Email:** [rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

**Services needed:** Viking Construction Company an Equal Opportunity Employer, is inviting and encouraging responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical

**Requirements:** Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact Randy Jenco if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact Randy Jenco if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. Each bidder must be signatory to their respective Union. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

**Date posted:** 01/16/2014



## CONSTRUCTION COMPANY

---

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 16, 2014

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Sly Park Road Undercrossing (03-ED-50-R30.7/R31.7)
- Location: El Dorado County, CA.
- Bid Date: January 29, 2014, 2:00 p.m.
- Engineer's Estimate: 6,000,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Lead Compliance Plan, Construction Area Signs, Traffic Control, Barricades, Temporary Striping, Channelizers, Furnish Temporary Railing, Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Asbestos Compliance Plan, Miscellaneous Demolition, Cold Plane Asphalt, Remove Concrete Barrier, Polyester Concrete Overlay, Cured-In-Place Pipeliner, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Steel Piling, Furnish Readymix Concrete, Furnish and Erect Precast Girders, Furnish Form Liner, Joint Seals, Bar Reinforcing Steel, Sign Structures, Prepare and Stain Concrete, Minor Concrete, Furnish Miscellaneous Iron, Roadside Signs, Metal Beam Guard Rail, Concrete Barrier, Traffic Striping, Electrical**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

**AN EQUAL OPPORTUNITY EMPLOYER**



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** Sly Park Road Undercrossing

**BID DATE:** January 29, 2014 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_ DBE

\_\_\_ UDBE

\_\_\_ DVBE

\_\_\_ SBE

\_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**