

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

09-10-15P03:02 RCVD

CONTRACT NO: 03-0G0504

BID AMOUNT: \$ 2,363,244.75

BID OPENING DATE: 9-3-15

BIDDER'S NAME: Myers and Sons Construction, CP

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : <u>N/A</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>6</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>\$380,423.61</u>
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
-	<u>See Attached</u>			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$302,420.45
15.34 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder
9-9-15 (916) 283-9950
 Date (Area Code) Tel. No.
Joe Goehring
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 03-0G0504
Bid Amount \$2,363,244.75
Bid Opening Date 9/3/15
Bidders Name Myers and Sons Construction, LP
DBE Goal 15%
Total # of All Subs 6
Total Value of All Subs \$380,423.61

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	Work Category Codes	NAME OF DBE(S)	AMOUNT
16, 36	Prepare Concrete Bridge Deck Surface, Mobilization for Heir & Son work	C5110	Heir & Son Construction Inc. 1040 Lincoln Rd #160, Yuba City, CA 95991 DBE #427870 / 530-415-4777	\$24,533.76
13, 22, 23, 36	Cold Plane AC, Minor HMA, Tack Coat, Mobilization for Vintage Paving work	C1531,C3901	Vintage Paving Company, Inc. 119 Main Street, PO Box 461, Winters, CA 95694 DBE #027011 / 530-795-0132	\$165,150.00
12, 21, 24	Remove AC Surfacing, Remove Chip Seal, Grind Existing Bridge Deck	C4201	ABSL Construction 29393 Pacific Street, Hayward, CA 94544 DBE #005270 / 510-727-0900	\$78,280.00
2, 3	Construction Area Signs, Traffic Control	C1200,C1201	KRC Safety Co., Inc. 7821 W. Sunnyview Ave, Visalia, CA 93291 DBE #000447 / 559-732-0393	\$75,019.85
26 - 30	Furnish Joint Seal	C5190	Rupert Construction Supply 3941 Park Dr., Ste 20-487, El Dorado Hills, CA 95762 DBE #032785 / 925-229-5577	\$18,296.84
6	Prepare Water Pollution Control Program	C8852	Alfred Civil Engineering 7604 Soquel Way, Citrus Heights, CA 95610 DBE #41902 / 916-241-5309	\$600.00

TOTAL CLAIMED PARTICIPATION: \$362,420.45
15.34%

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Grinding

SK
4

DIAMOND GRIND PRICE per Day

Item 21: Remove Chip Seal

Quantity: 45,081 SF

Unit Price: \$ 0.88/SF

Price: \$ 39,671

Item 24: Grind Existing Bridge Deck

Quantity: 1,113 SY

Unit Price: \$ 7.90/SY ✓

Price: \$ 8,793

This work to be completed in shift.

This price includes grinding, trucking and slurry disposal only.

Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.

Contractor responsible for detail work in areas not accessible with a grinder.

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

B TOTAL T/C SHIFTS

ABSL Construction

DIR Registration No. 100002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Cold Planing

Item 12: Remove Asphalt Concrete Surfacing

Quantity: 41,411 SF *Unit Price:* \$0.72/SF *Price:* \$29,816

Item 13: Cold Plane Asphalt Concrete Pavement (with fine drum per spec)

Quantity: 2,100 SY *Unit Price:* \$4.70/SY *Price:* \$ 9,870

***Item 13 to be completed in one shift. \$6,000 for each additional shift.

*This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.*

ABSL Construction should be allowed to work a minimum of 10 hours per shift in a continuous operation.

SH

OK to split

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ABS L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number : 5270

Janice Salas
UCP OFFICER

August 26, 2011

Exp 01-01-16

Heir & Son Construction Inc
(Formerly) T&G Construction Inc.
1040 Lincoln Road #160
Yuba City, CA. 95991
Phone: 530-415-4777
Fax: 916-463-9041

Sub-bid Quote
Contractor License #920906
Small Business #57477
Minority Owned
CA DIR # 1000013234
DBE Firm # 427870

Current Date: 9/2/2015

Bid Date: 9/3/2015

Project: Bid # 03-0G0504

In Yolo County In and Near Woodland At Various Locations

Item #16 Prepare Concrete Deck	129,632 sqft @ \$0.18	\$ 23,333.76
Mobilization Cost		\$ 1,200.00

Heir & Son reserves the right to withdraw proposal if written acceptance is not received within 75 days of bid installation or removal of temporary delineation.

Quote Prepared By,

Peter Heir – 530-415-4777

Clarifications

H&S Construction is not responsible for off-hauling or removing any trash, material or waste generated from normal construction activities. Prime Contractor is to provide a dumpster for waste generated onsite.

Above bid includes a single mobilization additional mobilizations will be \$800.00

H&S Construction requires a 7 day notification prior to mobilization onsite.



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

DBE # 27011

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: 03-0G0504 Yolo Bridges	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
13	Cold Plane Asphalt Concrete	2,100.00	SY	\$15.00	\$31,500.00
22	Minor Hot Mix Asphalt	350.00	TON	\$210.00	\$73,500.00
23	Tack Coat	1.50	TON	\$100.00	\$150.00
36	Mobilization	1.00	LS	\$60,000.00	\$60,000.00
Total Bid Price:					\$165,150.00

T/C 454

Notes:

- We hereby submit the following proposal to Furnish and Place Minor A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 4-days to complete our work. This proposal is based on One move-ins, using 1/2" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

530-681-7792
R03

Special Conditions:

- Final invoicing and payment shall be based on actual quantities placed.
- See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
- General Contractor / Owner to supply on-site water source at no cost to VPC.
- Price to be re-negotiated for A.C. Paving performed after October 31, 2015 or for "Winter-Paving" conditions if weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
- All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

- NIGHT WORK INC.
- QC included
- PRICE GOOD THRU 2016
per R03
Vmc
10:12 AM
9-3

The Following Items Are Excluded:

- Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
- Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
- Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- Any Night Work
- Profile Grinding adjacent to bridge deck to be performed by general contractor if required

Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of ALL-Tonnage in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

Oil Escalation Clause (A.C. Paving):

The above noted price is guaranteed for 30-DAYS from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently \$500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

Move-In Clause:

This price is based on this work being performed in **one** move-in. Additional move-ins will be **\$4,500** (Regardless of Phasing/additional crew-days may be required).

- This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, a formal contract suitable to both parties shall be prepared and neither party shall be bound until the contract is fully executed. This proposal shall be attached and made a part of any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.
- Vintage Paving Company, Inc. is a **Certified M.B.E.** with Cal-Trans (cert. # CT-027011) and a **Certified D.B.E.** with the City of Sacramento (cert. # VIP5350020P). **D.I.R.#100000609**

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Vintage Paving Company, Inc</p> <p>Authorized Signature: _____</p> <p>Estimator: _____</p>
---	--

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 03-0G0504
 Bid Date:9/3/2015

03-Yol-5,113

UN:335 / D:299

KRC BID # 15-765

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	9,129.85	9,129.85
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$280.00 delivery fee per PCMS : \$280.00 pick up fee per PCMS Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed. Note: All signs will be installed at once. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 03-0G0504 Bid Date: 9-3-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 9-3-2015

Company: _____

Accepted by: _____



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

03-Yol-5,113

UN:335 / D:299

Project: 03-0G0504

Bid Date:9/3/2015

KRC BID # 15-765

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	950.00
	1 man lane closures - Per 8 hour shift	985.00
	1 pilot car and driver if used with KRC flaggers - Per 8 hour shift	800.00
	1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift	885.00
	2 man lane closures - Per 8 hour shift	1,510.00
	2 flaggers - Per 8 hour shift	1,510.00
	2 flaggers with light towers - Per 8 hour shift	1,610.00
	2 flaggers with rumble strips - Per 8 hour shift	1,660.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,760.00
	3 man lane closures (Includes IAV) - Per 8 hour shift	2,410.00
	<p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability $3 \times \\$97.50 \times 2$</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	
	<p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	
	<p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$450.00/Month (Month rate based on 30 calendar days)</p> <p>\$280.00 delivery fee will apply : \$280.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p>	
		<p>\$2,410</p> <p>585</p> <hr/> <p>\$2,995 / SH</p> <p>225*</p>



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012



Department of
General Services
 BUILDING GREEN BUYING GREEN WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)**Search Returned 1 Records**

Tue Feb 17 16:05:00 PST 2015

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks**Gender**

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator

Bid Date: 9/3/15
 Date: 9/3/15

Job Name: Yolo County
 Job Number: 03-0G0504

Quantity	Description	Unit \$	Total \$
36 ea	BI 26, Joint Seal (MR = .5") WaboSiliconeSeal, 50.72 oz. cartridge kits	\$59.40	\$2,138.40
308 lf	WaboCompressionSeal, WA-175	✓ \$11.00	\$3,388.00
756 lf	BI 27, Joint Seal (MR 1") WaboCompressionSeal, WA-275	✓ \$16.50	\$12,474.00
80 lf	BI 28, Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375	✓ \$26.40	\$2,112.00
355 lf	BI 29, Bonded Joint Seal (MR = 1") WaboSPS System SPS-225	✓ \$14.30	\$5,076.50
51 lf	BI 30, Bonded Joint Seal (MR = 1.5") WaboSPS System SPS-225	✓ \$14.30	\$729.30
8 gal	WaboPrimaLub Adhesive	✓ \$96.80	\$774.40
1 ea	Estimated Freight	✓ \$1,600.00	\$1,600.00
Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)			
		Total:	\$28,292.60

346-619

Delivery:
 F.O.B.: Ship Point

Terms: Net 30 days
 Pricing Valid for 6 months from bid date

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

RUPERT

.5" 2,138.40
3,388.00

1" 12,474.00

1.5" 2,112.00

1" B 5,076.50

1.5" B 729.20

ADH 774.40

26,692.40

+ 2,202.14 (8.25%)

28,894.74

+ 1,600.00 (FRT)

\$30,494.74

(60%)

= \$18,296.84

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 03-0G0504:- Overlay 15 bridge decks with polyester and methacrylate


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 08/24/2015 11:00 PM Fax: +1 (916) 614-9520 To: From: Bori Touray Fax: (916) 374-7383

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Handwritten:
08/24/2014
11:00 PM

Page 3 of 3 08/24/2016 11:00 PM

Fax: +1 (916) 614-8520

To:

Fax: (916) 374-7383

From: Boti Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>