

Low Bidder

09-06-16A09:17 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0K8104

BID AMOUNT:
\$ 2,278,116.94

BID OPENING DATE: 08.30.16

BIDDER'S NAME: Bridgeway Civil Constructors, Inc.

DBE GOAL FROM CONTRACT %: 15

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	\$816,760.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	See Attached Summary			\$407,526.14

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 407,526.14

17.89 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/1/16

Date

707.455.7033

(Area Code) Tel. No.

Gabe Farncroft

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0K8104

DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 06-OK8104
Bid Amount \$2,278,116.94
Bid Opening Date 8/30/2016
Bidder Name Bridgeway Civil Constructors, Inc.
DBE Goal 15%

Bid Item No.	Item of Work and Description of Services to be Subcontracted or Materials to be Provided	Work Category Codes	Name of DBE(s)	Amount
2, 3, 4, 5, 7, 8, 9	Construction Area Signs,	C1200	KRC Safety Co., Inc.	\$ 299,930.00
	Traffic Control System	C1290	7821 West Sunnyview	
	Channelizer	C0612	Visalia, CA 93921	
	Temp Terminal Sect. (Type K)	C0683	559-732-0393	
	Temp Railing (Type K)	C1201		
	Temp Crash Cushion Module	C5620	Firm ID 447	
	Temp Alt. Crash Cushion	C8320		
21, 23, 24, 66, 67, 70,	Treated Wood Waste	C0680	ACE FENCE COMPANY	\$ 47,480.00
71	Remove Guardrail	C8000	727 N. Glendora Ave.	
	Reconstruct Chain Link Fence	C8201	La Puente, CA 91744	
	Temporary Fence - F&I	C8320	626-333-0727	
	Midwest Guardrail Sys. (Stl. Post)	C8391		
	Trans. Railing (Type WB)		Firm ID 34153	
	Alt. Flared Term. Sys.			
28, 57, 58, 65	Supply Access Opening Mtrl.	C0653	Rupert Construction	\$ 60,116.14
	Supply Str. Conc. Ftg. Mtrl	C0654	Supply, LP	
	Supply Str. Conc. Mtrl	C0670	3941 Park Dr. Ste 20-487	
	Supply Pipe Extender Mtrl.	C0698	El Dorado Hills, CA 95762	
		C0900	925-229-5577	
		C5190		
			Firm ID 32785	

Grand Total \$ 407,526.14
 Total DBE Percentage 17.89%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

N/A Goal Exceeded at 17.89%

3

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Bridgeway Civil Constructors, Inc.
 Contract No.: 06-0K8104

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
N/A Goal Exceeded at 17.89%			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered. List the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
N/A Goal Exceeded at 17.89%	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
N/A Goal Exceeded at 17.89%			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

N/A Goal Exceeded at 17.89%

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

N/A Goal Exceeded at 17.89%

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

N/A Goal Exceeded at 17.89%

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

N/A Goal Exceeded at 17.89%

9. Include additional data to support a demonstration of good faith efforts.

N/A Goal Exceeded at 17.89%

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0K8104

Name of DBE business: ACE FENCE COMPANY

Name of DBE representative: Michael Abanilla

DBE certification number: 34153

Name of bidder: Bridgeway Civil Constructors, Inc.

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: Gabe Farncroft

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
21	Treated Wood Waste	4200.00
23	Remove Guardrail	4680.00
24	Reconstruct Chain Link Fence	18000.00
66	Temporary Fence (Furnish and Install Only)	3300.00
67	Midwest Guardrail System (Steel Post)	3900.00
70	Transition Railing (Type WB)	7600.00
71	Alternate Flared Terminal System	5800.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$47,480.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 8/29/16
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Seismic Restoration and Highway Planting and Irrigation (Contract No. 06-0K8104) On Route 99 at Airport Drive Overcrossing and on Route 178 at Golden State Avenue Separation, in Bakersfield, In Kern County, CA		
BID DATE	: 8/30/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
21	TREATED WOOD WASTE	LB	6,000	\$ 0.70	\$ 4,200.00
23	REMOVE GUARDRAIL	LF	360	\$ 13.00	\$ 4,680.00
24	RECONSTRUCT CHAIN LINK FENCE	LF	500	\$ 36.00	\$ 18,000.00
66	TEMPORARY FENCE	LF	220	\$ 15.00	\$ 3,300.00
67	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	50	\$ 78.00	\$ 3,900.00
70	TRANSITION RAILING (TYPE WB)	EA	2	\$ 3,800.00	\$ 7,600.00
71	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,900.00	\$ 5,800.00
TOTAL BID AMOUNT:					\$ 47,480.00

- * ITEM # 66 - ALL POSTS DRIVEN (NO CONCRETE FOOTING/NO WINDSCREEN). MAINTENANCE BY OTHERS.
- * ITEM # 70 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footing for Item #24); VEGETATION CONTROL; RUBBER MAT; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0K8104
Name of DBE business: KRC Safety Co., Inc.
Name of DBE representative: Michael Castro
DBE certification number: 447
Name of bidder: Bridgeway Civil Constructors, Inc.
Name of prime contractor if different from the bidder: N/A
Name of representative of bidder or prime contractor: Gabe Farncroft
Date: 8/30/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	Construction Area Signs	8620.00
3	Lane Closures	215560.00
4	Channelizer	1760.00
5	Temporary Terminal Section (Type K)	5000.00
7	Temporary Railing Type K	56760.00
8	Crash Cushion Module	5180.00
9	Temporary Alternative Crash Cushion	7050.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$299,930.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

8-30-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0K8104

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0K8104
 Bid Date: 8/30/2016

06-Ker-99,178

UN:267 / D:274

KRC BID # 16-626

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	8,435.00	8,435.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ca	1	185.00	185.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ca	44	40.00	1,760.00
5	Temporary Terminal Section (Type K)	ca	2	2,500.00	5,000.00
6	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$115.00 delivery fee per PCMS : \$115.00 pick up fee per PCMS				
7	Temporary Railing (Type K) - Traffic control not included	Lf	1,720	27.00	46,440.00
	Temporary Railing (Type K) - Traffic control included for KRC work only	Lf	1,720	33.00	56,760.00
8	Temporary Crash Cushion Module	ca	28	185.00	5,180.00
9	Temporary Alternative Crash Cushion	ca	3	2,350.00	7,050.00

Note: (2) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, THQ-1 and (4) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Additional mobilizations will be charged if wanted done at another time.
 Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Portable signs will be dropped off and picked up when installing and removing post mounted signs. Contractor will be responsible for placing and removing portable signs as needed.
 Note: Contractor to maintain item 4 after initial placement.
 Note: Item 4, 5, 7, 8 and 9 MUST bid together.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 4, 5, 7, 8 or 9.
 Note: Item 4, 5, 7, 8 and 9 include a max of 4 combined shifts. If you would like this quoted different please inquire for revised pricing.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0K8104
 Bid Date: 8/30/2016

06-Ker-99,178

UN:267 / D:274

KRC BID # 16-626

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with light towers - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>136 x 1585</p> <p>2 215560K</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Portable transverse rumble strips are not included in quoted traffic control rates.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$115.00 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month</p> <p>\$150.00 delivery fee will apply : \$150.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$115.00 delivery fee will apply : \$115.00 pick up fee will apply</p>	<p>985.00</p> <p>985.00</p> <p>1,585.00</p> <p>1,585.00</p> <p>1,635.00</p> <p>2,535.00</p>



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 06-0K8104 Bid Date: 8-30-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PQ that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 8-30-2016

Company: _____

Accepted by: _____





Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Legal Business Name KRC SAFETY CO INC
 Doing Business As KRC SAFETY CO INC
 Address 7821 W. Sunnyview Ave Phone (559) 732-0393
 VISALIA, CA 93291 FAX (559) 732-2684
 Email garvc@krcsafety.com
 Web Page <http://www.krcsafety.com>
 Business Types Construction
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords GENERAL ENGINEERING
 Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
 Classifications 461615 - Traffic control
 551217 - Signage

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015

Unified Certification Program

Page 1 of 1

Back To Query Form**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102.13 (NEW 05/2015)

Contract no.: 06-OK 8104
 Name of DBE business: Rupert Construction Supply
 Name of DBE representative: Karen Wonnemberg
 DBE certification number: 032785
 Name of bidder: Bridgeway Civil Constructors
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Gabe Farncroft
 Date: 9-1-16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
<u>65</u>	<u>Misc. Metal (Pipe Extender)</u>	<u>\$78,532.08</u>
<u>28</u>	<u>Access Opening, Soft. T</u>	<u>\$7,238.00</u>
<u>58</u>	<u>Structural Concrete, Bridge</u>	<u>\$14,423.50</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$100,193.58

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Karen Wonnemberg

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

9-1-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-95, Sacramento, CA 95814.

Contract No. 06-OK8104

Rupert

Construction Supply

UDBE Certified, #CT-032785
DIR: #1000008293
CA SBE Certified, #1792892

Quotation

TO: Bridgeway Civil
Attn.: Gabe
JOB: Caltrans
JOB #: 06-0k8104

Fax:
Ph:

Bid Date: 8-30-16

Date: 8-30-16

Quantity	Details	Unit	Total
	BI #58: Structural Concrete, Bridge		
200 ea.	5/8" 4x8 BBXOES Struct-1, 7 ply DF	\$39.75	\$7,950.00
520 ea.	2 x 4 -18 Std. & Btr., DF, S4S	\$6.05	\$3,146.00
35 ea.	120 Sand, clean blast	\$10.50	\$367.50
60 ea.	Set45, 50 lb bag	\$38.50	\$2,310.00
1 ea.	Estimated shipping and handling	\$650.00	\$650.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$14,423.50

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: listed

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577
Rupertsupply.com

Estimate

Date	Bid Date	Estimate #
8/30/2016	8/30/2016	16125

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: Seismic resto Location: Kern County

Description	Qty	Unit	Unit Price	Total
Bid Item: 65 MISCELLANEOUS METAL (PipeExtender)	7,880	lb	9.966	78,532.08T
AIRPORT DRIVE OC 8" XX Pipe @ 93" + hinge-3 with 2" plate one end threaded, one end welded. HDG. qty-2 8" XX Pipe @ 124" + hinge - 5 with plate one end threaded, one end welded. HDG. qty- 2				
GOLDED STATE AVE SEPARATION 6" XX Pipe @ 89" + hinge-2 with 2" plate one end threaded, one end welded. HDG. qty -6 6" XX Pipe @ 92" + hinge -2 with 2" plate one end threaded, one end welded. HDG. qty -8				
Soffit Access Door Assembly, HDG. qty 28	28	ea.	258.50	7,238.00T
Terms and Conditions of Quote: Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor. *Lead times are based on the date purchase order is received* **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site Payment terms: Net 30 SALES TAX NOT INCLUDED			0.00	0.00
Subtotal				\$85,770.08
Sales Tax (0.0%)				\$0.00
Total				\$85,770.08



**BRIDGEWAY CIVIL
CONSTRUCTORS, INC.**

LETTER OF TRANSMITTAL

Contract # - 06-0K8104

Transmittal #: 1

Date: September 2, 2016

To:	California Department of Transportation	From:	Gabe Farncroft
	Division of Engineering Services		Bridgeway Civil Constructors, Inc.
	1727 30 th Street		4950 Allison Parkway, Suite A
	Sacramento, CA 95816-8041		Vacaville, CA 95688
Phone:		Phone:	707-455-7033
Fax:	916.227.6214	Fax:	707-455-7036
Email:		Email:	gfarncroft@bridgewaycci.com
CC:			

Attached and/or enclosed are the following documents.

DOC TYPE	DOCUMENT #	COPIES	STATUS	REMARKS
Transmittal	06-0K8104 DBE Bid Forms			

Additional Notes:

Gabe Farncroft