

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

03-04-14 P01:01 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **06-0Q2904**

BID AMOUNT:
\$ 394,629.00

BID OPENING DATE: **February 26, 2014**

BIDDER'S NAME: **Granite Construction Company**

DBE GOAL FROM CONTRACT, %:
10%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
10, 11, 13	Hauling		Dragon Material Transport, #37444 P.O. Box 27800, Fresno, CA 93729 (559) 351-8822	35,100.00
8	Temporary Type ESA Supply		KRC Safety Co. Inc. #000447 P.O. Box 6356, Visalia, CA 93290 (559) 732-0393	2,838.00
2, 3, 4, 16	Construction Area Signs, Type 3 Barricade, Channelizer,			3,430.00
1, 7	WPCP, Lead Compliance Plan		ESPPP Consultants #35275 902 Cortina Court, Walnut Creek, CA 94598 (925) 425-1337	1,789.00
Total Claimed Participation				\$ 43,157.00
				11 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Todd Hill

Signature of Bidder Todd Hill, Construction Manager

2/28/14

Date

559-441-5700

(Area Code) Tel. No.

Todd Hill

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
 Office (559)351-8822 Fax (559) 276-0818
 CA No. 0366649
 dragonmaterial@yahoo.com

UDBE/DBE/WBE Firm No. 37444
State of California SB No. 52655

Attn. Estimator
Bid Date: 02/26/14
PROJECT: Caltrans: 06-0Q2904, Philip S. Raine - Tulare Rest Stop

Trucking Rate (U.S. Ton) ORIGIN:	MATERIAL		Bottom Dumps	Transfers	End Dumps (Demo)
Granite Coalinga	Asphalt / Base		<u>\$12.05</u>	\$13.50	
Vulcan Lemoncove	Asphalt / Base		\$6.21	\$7.44	
CMI	Asphalt / Base		\$10.23	\$11.60	
Mitch Brown's Porterville	Asphalt / Base		\$7.26	\$8.50	
Santa Fe Woodlake	Asphalt / Base		\$6.21	\$7.44	
Jaxon Deer Creek	Asphalt / Base		<u>\$7.33</u>	\$8.65	
	*Grindings/Dirt/ AC/Base		\$95.00 4 hr minimum	\$95.00 (\$90.00 10 Wheel) 4 hr minimum	\$100.00 (\$105.00) 4 hr minimum
STAND-BY Hourly			After 10 Minutes Load & 10 minutes Unload	After 10 minutes Load & 20 minutes Unload	

*Fuel surcharge - rate increase - add 2% for every \$.10 increase if California On-Highway California average weekly reaches \$4.25 per gallon. www.eia.gov.

***payment due net 20th of the following month work is performed.**

ITEM #10 = 60 HR x \$95 = 5,700
 ITEM #11 = 9 HR x \$100 = 900
 ITEM #13 = 300 HR x \$95 = 28,500

 35,100

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 03 12:11:12 PST 2014

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	4543 N. HAYES AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	OBE
EMail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 11;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:380 / D:411

Job # 06-0Q2904

06-Tul-99

KRC BID #M14-220

Bid Date: 2-26-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed. - SC6-3 / SC6-4 (ramp notification signs) mounted on type 3 barricades \$160.00 each. Delivery/pick up fee of \$50.00 per occurrence may apply. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$80.00/day : \$225.00/week : \$600.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply	Ls	Ls	Ls	\$2,100.00
3	Type 3 Barricade - Contractor to maintain after initial placement	ea	6	\$45.00	\$270.00
4	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	30	\$30.00	\$900.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				
8	Temporary Fence (ESA) (Installation not Included) - Includes (43) rolls 4' x 100', (559) 6' T-posts, (559) OSHA safety caps, (3354) Zip ties & (44) keep out signs	Lf	4,300	\$1.10	\$4,730.00
16	Install Sign Overlay	sqft	16	\$10.00	\$160.00

EW w/ @ 9:??

Note: (1) addendum(s) acknowledged.

Note: Items 2, 3, 4 and 16 must bid together.

Note: Item 8 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-0Q2904

- 1 impact attenuator vehicle (IAV) with driver \$835.00 per 8 hour shift
- 1 man lane/ramp closures \$820.00 per 8 hour shift
- 2 man lane/ramp closures \$1,320.00 per 8 hour shift
- 3 man lane/ramp closures \$2,140.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual time needed may vary.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

ITEM # 2 = \$ 2,100

ITEM # 3 = \$ 270

ITEM # 4 = \$ 900

ITEM # 5 = 1 EA x 1MO + (DELIVERY/PICKUP) = \$ 1,100

ITEM # 8 = \$ 4,730 X .60 = \$ 2,838

ITEM # 16 = \$ 160

TOTAL = \$ 7,368



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT AJob # 06-0Q2904Bid Date: 2-26-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$500.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor. Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 2-26-2014

Company: _____

Accepted by: _____



[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 03 12:07:26 PST 2014

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

In Box
@ 5:20 p.m.

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592639601
FROM	Aman Singh
DATE	2014-02-04 23:02:33 GMT
RE	06-0Q2904 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

FEBURARY 4, 2014

BID OPEN DATE: 2/26/2014

*CALTRANS CONTRACT: * 06-0Q2904

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
\$1190** *

ONLY

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES,
PARTIAL,
WPCP DOCUMENT ONLY): \$599 Base price**

3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

*** NOTES:***

***WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.**

**** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.**

***** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.**

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337 <%28925%29%20451-1337>.

Tim Mehta

[Back To Query Form](#)

Search Returned 1 Records

Mon Mar 03 12:11:34 PST 2014

Query Criteria

Firm ID: 35275

Firm Type: DBE

Firm ID	35275
Firm/DBA Name	ESWPPP CONSULTANTS LLC
Address Line1	902 CORTINA COURT
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94598
Zip Code2	4526
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	eswppp@hotmail.com
Contact Name	TIMIRBARAN MEHTA
Area Code	(925)
Phone Number	451-1337
Fax Area Code	(925)
Fax Phone Number	956-7191
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;

ACDBE NAICS

Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

[Back To Query Form](#)

**GOOD FAITH EFFORTS
DOCUMENTATION - DBE**

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
		Behind TAB "2A" is a copy of my search list of DBE's from the Caltrans website. The First Request of Quotation letter to bid were emailed/faxed on 2/6/14. The Second Request of Quotation letter to bid were emailed/faxed on 2/19/14. Example of Request for Quotation is attached along with the email/fax log.	
		Behind TAB "2B" is a copy of my search list of Suppliers/Sub from The Blue Book Network website. The Invitation to Bid letter were emailed/faxed on 2/10/14.	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	Behind TAB "3" is the information.				

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	2/6/14 thru 2/26/14
The Construction Star	2/6/14 thru 2/26/14
Caltrans (primes looking for help)	2/6/14 thru 2/26/14
Behind Tab "4" please see the Ads that ran for this project.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
MBDA Business Center	2/6/14	E-mailed	
Behind Tab "5" please see the letter that was e-mailed for this project.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

8. Include additional data to support a demonstration of good faith efforts.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

A. List item of work the bidder made available to UDBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate UDBE participation. For each item listed, show the dollar value and percentage of the total contract it is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to UDBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3500	1
Construction Area Signs	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2100	1
Trucking	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	35100	9
Wood Mulch	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	6525	2
Minor Conc (Pervious)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	14250	4
Asphalt Supply	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	190940	48
Asphalt Placement	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	66800	17
Fencing (Type ESA)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10750	3
Temporary Erosion Control	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	6525	2
SWPPP	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	500	.5
Striping	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4490	1
Roadside Signs	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	160	.5
Cold Plan AC	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	20022	5
Lead Compliance Plan	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1200	.5
PCMS	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5000	1
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

Tab "2A"

**Search List from the
Caltrans website**

Final



Final

Suppliers and Subcontractors Report For:

Tulare County near Tulare at 1.1 mile South of
Caltrans

Bid Date: 2/26/2014 Time: 2:00 PM

This Final Report was printed On: 2/19/2014

CalTrans data downloaded: 11/19/2013 5:50:36 PM

Group Code	Group Description	Records Found
C0639	ASPHALT	6
C0680	FENCING	1
C1201	TRAFFIC CONTROL SYSTEM	6
C1531	PLANE ASPHALT CONCRETE	5
C2030	EROSION CONTROL	3
C3901	ASPHALT CONCRETE	15
C3910	PAVING ASPHALT (ASPHALT CONCRETE)	12
C5620	ROADSIDE SIGN	1
C7200	ROCK SLOPE PROTECTION	1
C7301	CONCRETE CURB & SIDEWALK - MISC	11

Breakout by Type

Email	82
Fax	6
Manual	4

Prepared For: Kevin Paul

**THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED**

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
C0639 ASPHALT			
BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688	(707) 448-9402 blackdiamondasphalt@yahoo.com	(707) 448-9407	FOLLOW UP DATE:
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
CLAY MIRANDA TRUCKING, INC. 3220 W. BELMONT FRESNO, CA 93722	(559) 275-6250 cmtdebbie@aol.com	(559) 276-0630	FOLLOW UP DATE:
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DC RECYCLING 1546 BIRCH AVE CLOVIS, CA 93611	(559) 325-2526 (559) 325-2526 desiree_chenot@yahoo.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
DE ANDA COMPANY 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688	FOLLOW UP DATE:	
DBE First Request	FAX	2/6/2014 12:53:24 PM	
Second Request	FAX	2/19/2014 8:20:47 AM	
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551	(925) 373-6205 (925) 373-6208 inesseoane@fcs-ssp.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
TANNEY TRANSPORT 13994 ASHLAN AVENUE KERMAN, CA 93630	(559) 250-4293 (559) 275-1995 cctanney@gmail.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
C0680 FENCING			
NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WE 6636 W. BARSTOW AVENUE FRESNO, CA 93722	(559) 275-1726 (559) 275-1726 navorndes1@aol.com	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
C1201 TRAFFIC CONTROL SYSTEM				
A B S L CONSTRUCTION		(510) 727-0900 (510) 727-0910	FOLLOW UP DATE:	
29393 PACIFIC ST HAYWARD, CA 94544		Luis@abslconstruction.com		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
CHARLIE'S CUSTOM EXCAVATING, INC		(530) 221-3626 (530) 221-7563	FOLLOW UP DATE:	
21113 GILBERT DRIVE REDDING, CA 96002		office@ccexcavatinginc.com		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
DREAMBUILDER		(714) 646-3697 (714) 646-3698	FOLLOW UP DATE:	
1324 E LAWSON LN. PLACENTIA, CA 92870		dreambuilder.construction@gmail.com		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
FORCE TRAFFIC CONTROL, INC.		(559) 594-1062 (559) 594-1056	FOLLOW UP DATE:	
1478-B NORTH BELMONT RD EXETER, CA 93221		forcetraffic@earthlink.net		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619	(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
SJD CONSTRUCTION INC. 775 WAKEFIELD CT, STE B OAKDALE, CA 95361	(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
C1531 PLANE ASPHALT CONCRETE			
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544	(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		FOLLOW UP DATE:	
DBE			
First Request	Mail	2/6/2014 12:53:24 PM	
Second Request	Mail	2/19/2014 8:20:47 AM	
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551		(925) 373-6205 inesseoane@fcs-ssp.com	(925) 373-6208	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 rcande@pacbell.net	(209) 464-5782	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
C2030 EROSION CONTROL				
ANTHONY'S LASER LEVELING 7258 W. RIALTO AVENUE FRESNO, CA 93723		(559) 846-7608 maryjoavila@aol.com	(559) 276-1223	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
GECKO GOLF CONSTRUCTION, INC. 1471 TREAT BLVD. #1334 WALNUT CREEK, CA 94597		(925) 382-2100 geckogconstruction@gmail.com	(925) 829-7899	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
LA FIRMA INC. 715 RIDGE ROAD NIPOMO, CA 93444	(805) 748-8576 (805) 929-0501 estimating@theswppfirm.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
C3901 ASPHALT CONCRETE			
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN 4061 W. BELMONT FRESNO, CA 93722	(559) 276-0447 (559) 276-8029 asphaltdansoto@yahoo.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
CAL VALLEY CONSTRUCTION, INC. 6275 W. BULLARD FRESNO, CA 93722	(559) 274-0300 (559) 274-0311 shelleya@calvalleyconstruction.com	FOLLOW UP DATE:	
DBE First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		FOLLOW UP DATE:	
DBE First Request	Mail	2/6/2014 12:53:24 PM	
Second Request	Mail	2/19/2014 8:20:47 AM	
CONTERRA GROUP, INC. 1470 N. BLACKSTONE FRESNO, CA 93703	(559) 395-3183 (559) 442-3501 jherrera@conterragroup.net	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
DE ANDA COMPANY 37647 VERDE AVENUE MADERA, CA 93638		(559) 645-8800 (559) 645-4688	FOLLOW UP DATE:	
DBE				
First Request	FAX		2/6/2014 12:53:24 PM	
Second Request	FAX		2/19/2014 8:20:47 AM	
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	FOLLOW UP DATE:	
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551		(925) 373-6205 (925) 373-6208 inesseoane@fcs-ssp.com	FOLLOW UP DATE:	
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723		(559) 846-7601 (559) 846-7610 maryjoavila@mjavila.com	FOLLOW UP DATE:	
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
MASS X INC. 55 SHAW AVENUE #105 CLOVIS, CA 93612	(559) 472-3274 (559) 472-3275 massxcavation@hotmail.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
MV CONSTRUCTION PO BOX 1575 ATWATER, CA 95301	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992	(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
R & C CONSTRUCTION 2946 S. ELM AVENUE FRESNO, CA 93706	(559) 255-5655 (559) 255-5600 randcconstruction@sbcglobal.net	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
RODGERS CONST. & ENGINEERING CO., INC 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206	(209) 464-5780 (209) 464-5782 rcande@pacbell.net	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
SERNA CONSTRUCTION, INC.		(559) 304-2197 (559) 252-5124	FOLLOW UP DATE:	
5019 E NEVADA AVE FRESNO, CA 93727		paving_serna@SBCglobal.net		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
STEVE DOVALI CONSTRUCTION, INC.		() - 559 () - 559	FOLLOW UP DATE:	
8461 E. OLIVE FRESNO, CA 93727		email wrong and no fax		
DBE				
First Request	Mail		2/6/2014 12:53:24 PM	
Second Request	Mail		2/19/2014 8:20:47 AM	
C3910 PAVING ASPHALT (ASPHALT CO)				
BLACK STONE ASPHALT CONSTRUCTION, INC.		(661) 282-8800 (661) 282-8803	FOLLOW UP DATE:	
3112 ANTONINO AVENUE BAKERSFIELD, CA 93308		NORM@BLACKSTONEASPHALT.COM		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
CINDY TRUMP INC DBA LINDY'S COLD PLANING			FOLLOW UP DATE:	
625 S. MOUNTAIN VIEW LA HABRA, CA 90631				
DBE				
First Request	Mail		2/6/2014 12:53:24 PM	
Second Request	Mail		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CRE8IVE ENGINEERING INC 77-770 COUNTRY CLUB DR., SUITE D PALM DESERT, CA 92211	(760) 200-8889 (760) 200-1116 cre8iveEngineering@gmail.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
DAWSON MAULDIN CONSTRUCTION, INC. 9842 HOT SPRINGS DR. HUNTINGTON BEACH, CA 92646	(714) 378-1533 (714) 378-1534 SLDAWSON@VERIZON.NET	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
DE ANDA COMPANY 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688	FOLLOW UP DATE:	
DBE			
First Request	FAX	2/6/2014 12:53:24 PM	
Second Request	FAX	2/19/2014 8:20:47 AM	
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551	(925) 373-6205 (925) 373-6208 inesseoane@fcs-ssp.com	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
GATES ENTERPRISES, INC		(714) 382-6707 (213) 745-4597	FOLLOW UP DATE:	
714 W. OLYMPIC BLVD. STE 703 LOS ANGELES, CA 90015		Do not solicit, contact info incorrect		
DBE				
First Request	FAX		2/6/2014 12:53:24 PM	
Second Request	FAX		2/19/2014 8:20:47 AM	
PRECISION CONCRETE, INC.		(805) 928-0957 (805) 928-5358	FOLLOW UP DATE:	
1108 WEST MAIN STREET SANTA MARIA, CA 93458		pci84@aol.com		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
RODGERS CONST. & ENGINEERING CO., INC		(209) 464-5780 (209) 464-5782	FOLLOW UP DATE:	
1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		rcande@pacbell.net		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
SERNA CONSTRUCTION, INC.		(559) 304-2197 (559) 252-5124	FOLLOW UP DATE:	
5019 E NEVADA AVE FRESNO, CA 93727		paving_serna@SBCglobal.net		
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
----------------------------------	----------------------------	----------------	---------------------

SUULUTAAQ, INC - ALASKA NATIVE CORP 827 MISSOURI STREET, SUITE 6 FAIRFIELD, CA 94533	(707) 427-3209 tracy.crain@suulutaaq.com (707) 635-8187	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	

C5620 ROADSIDE SIGN

FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 roxannemedina@aol.com (530) 743-9352	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	

C7200 ROCK SLOPE PROTECTION

DE ANDA COMPANY 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688	FOLLOW UP DATE:	
DBE			
First Request	FAX	2/6/2014 12:53:24 PM	
Second Request	FAX	2/19/2014 8:20:47 AM	

C7301 CONCRETE CURB & SIDEWALK -

CALI CONCRETE 117 MUGSY AVENUE BAKERSFIELD, CA 93307	(661) 398-8143 Undeliverable (661) 398-1382	FOLLOW UP DATE:	
DBE			
First Request	FAX	2/6/2014 12:53:24 PM	
Second Request	FAX	2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CONTERRA GROUP, INC. 1470 N. BLACKSTONE FRESNO, CA 93703	(559) 395-3183 (559) 442-3501 jherrera@conterragroup.net	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710	(559) 226-1994 (559) 896-8613 Not a good e-mail	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
FRESNO CONCRETE CONSTRUCTION, INC. 5450 S VILLA AVE FRESNO, CA 93725	(559) 834-2031 (559) 834-2064 fresnoconcreteconst@yahoo.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
G. RAMIREZ CONCRETE, INC. 1911 E. GERARD AVENUE MERCED, CA 95341	(209) 722-4594 (209) 726-5305 gramirezconc@sbcglobal.net	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723	(559) 846-7601 (559) 846-7610 maryjoavila@mjavila.com	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
M. S. LEE ENTERPRISES 1908 COVENTRY CLOVIS, CA 93611		(559) 217-4851 MonSLee@yahoo.com	(559) 325-0760	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
PRECISION CONCRETE, INC. 1108 WEST MAIN STREET SANTA MARIA, CA 93458		(805) 928-0957 pci84@aol.com	(805) 928-5358	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
SIERRA RANGE CONSTRUCTION 711 N. COURT STREET VISALIA, CA 93292		(559) 635-0504 richiecarla@earthlink.net	(559) 635-0499	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
STEVE DOVALI CONSTRUCTION, INC. 8461 E. OLIVE FRESNO, CA 93727		() - 559 email wrong and no fax	() - 559	FOLLOW UP DATE:
DBE				
First Request	Mail		2/6/2014 12:53:24 PM	
Second Request	Mail		2/19/2014 8:20:47 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638	(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
C8000 FENCING			
ACE FENCE COMPANY P.O. BOX 12102 FRESNO, CA 93776	(559) 268-1438 (559) 268-1467 robertv@acefencefresno.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710	(559) 226-1994 (559) 896-8613 Not a good e-mail	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	
DBE			
First Request	Email	2/6/2014 12:53:24 PM	
Second Request	Email	2/19/2014 8:20:47 AM	
OLIVEIRA FENCE, INC. 400 REED STREET SANTA CLARA, CA 95050	(408) 727-3811 (408) 727-2690 oliveirafence2@yahoo.com	FOLLOW UP DATE:	
DBE			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
R & R SERVICE CONTRACTORS, INC 1840 SHAW AVENUE 105-08 CLOVIS, CA 93611		(559) 797-1642 robh@rrserviceinc.com	(559) 272-2132	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	
SOTO FENCE COMPANY 3151 W. DAKOTA AVE. FRESNO, CA 93722		info@sotofence.com	(559) 230-1444	FOLLOW UP DATE:
DBE				
First Request	Email		2/6/2014 12:53:24 PM	
Second Request	Email		2/19/2014 8:20:47 AM	

Home » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0Q2904

14 Opt-in records found.

06-0Q2904	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
06-0Q2904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for local customers.	
06-0Q2904	B.A.T.S. Traffic Solutions	
	5740 Roseville Rd. Sacramento, Calif. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I, TYPEII, and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707)419-9363, or@ CL_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # 1-866-395-2287	

06-oQ2904	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-2333766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , BRICK & BLOCK , PIPE , IRRIGATION SUPPLIES , .	
06-oQ2904	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. . . . Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint	
06-oQ2904	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS	
06-oQ2904	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item #7: PREPARE WATER POLLUTION CONTROL PROGRAM	
06-oQ2904	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	

	<p>Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.</p>
06-0Q2904	<p>WABO Landscape & Construction, Inc. 726 Alfred Nobel Dr. Hercules, CA 94547 Phone: 510 741-9226 Fax Number: 510 724-2391 Disadvantaged status: SBE Services offered: Mulch</p>
06-0Q2904	<p>Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_manerittrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
06-0Q2904	<p>Rahman Engineering Services 5761 Schaefer Ave, # B Chino, CA, 91710 Phone: 562-506-5853 Fax Number: 714-459-8134 Disadvantaged status: DBE SBE Services offered: Provide Civil/Structural engineering services with PE stamping.</p>
06-0Q2904	<p>Szeremi Sweeping Service LLC PO Box 1079 Rocklin, Ca, 95677 Phone: 916-492-6500 Fax Number: 916-492-6501 Disadvantaged status: SBE</p>

	Services offered: Construction Sweeping Services, We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3. Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com	
06-0Q2904	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structural Concrete, Profilers and construction management	
06-0Q2904	Ragains Sweeping Service	
	20735 Tonawanda Road Apple Valley, CA, 92307	
	Phone: 760-247-0878	Fax Number:
	Disadvantaged status:	
	Services offered: street sweeping services	

First Request

GRANITE CONSTRUCTION COMPANY

Fresno Area

REQUEST FOR QUOTATION
First Request

To: **CINDY TRUMP INC DBA LINDY'S COLD PLANING**
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Tulare County near Tulare at 1.1 mile South of Ave 184.

CONTRACT AGENCY: Caltrans

PROJECT #: 06-0Q2904

BID DATE: 2/26/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PLANE ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, and PCMS.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
2716 Granite Court
Fresno, CA 93706
ATTN: Kevin Paul

FAX #: (559) 263-9601

PHONE #: (559) 441-5700

To all potential DBE subcontractors and suppliers:

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable

GRANITE CONSTRUCTION COMPANY

Fresno Area

REQUEST FOR QUOTATION

First Request

packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

Please check below and send back
We will bid _____ We will NOT Bid _____

   To	Subject	Sent	Size Ca...	
To: '91213745-4597' (1 item)				
 '912...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	16 KB	
To: '91559645-4688' (1 item)				
 '915...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: '91661398-1382' (1 item)				
 '916...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	16 KB	
To: 'asphaltdansoto@yahoo.com' (1 item)				
 'asph...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'blackdiamondasphalt@yahoo.com' (1 item)				
 'blac...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'cctanney@gmail.com' (1 item)				
 'ccta...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'cmtdebbie@aol.com' (1 item)				
 'cmt...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'cre8iveEngineering@gmail.com' (1 item)				
 'cre8...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'desiree_chenot@yahoo.com' (1 item)				
 'desi...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)				
 'drea...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	18 KB	
To: 'estimating@theswppfirm.com' (1 item)				
 'esti...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'forcetraffic@earthlink.net' (1 item)				
 'forc...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'fresnoconcreteconst@yahoo.com' (1 item)				
 'fres...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'geckogconstruction@gmail.com' (1 item)				
 'geck...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'gramirezconc@sbcglobal.net' (1 item)				
 'gra...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'inesseoane@fcs-ssp.com' (1 item)				
 'ines...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	18 KB	
To: 'info@sotofence.com' (1 item)				
 'info...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'jherrera@conterragroup.net' (1 item)				
 'jherr...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'karen@imaginationmetals.com' (1 item)				
 'kare...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'Luis@abslconstruction.com' (1 item)				
 'Luis...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'maryjoavila@aol.com' (1 item)				
 'mar...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'maryjoavila@mjavila.com' (1 item)				
 'mar...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'massxcavation@hotmail.com' (1 item)				
 'mas...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'MonSLee@yahoo.com' (1 item)				
 'Mon...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	
To: 'navorndes1@aol.com' (1 item)				
 'nav...	Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB	

! ✖ 📧 To	Subject	Sent	Size Ca... 📄
To: 'NORM@BLACKSTONEASPHALT.COM' (1 item)			
📧	'NO... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'office@ccexcavatinginc.com' (1 item)			
📧	'offic... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'oliveirafence2@yahoo.com' (1 item)			
📧	'olive... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'paving_serna@SBCglobal.net' (1 item)			
📧	'pavi... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'pci84@aol.com' (1 item)			
📧	'pci8... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'randcconstruction@sbcglobal.net' (1 item)			
📧	'rand... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'rcande@pacbell.net' (1 item)			
📧	'rcan... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'rcervantes@newlandentities.com' (1 item)			
📧	'rcer... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'richiecarla@earthlink.net' (1 item)			
📧	'richi... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'robertv@acefencefresno.com' (1 item)			
📧	'robe... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'robh@rrserviceinc.com' (1 item)			
📧	'robh... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'roxannemedina@aol.com' (1 item)			
📧	'roxa... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'shelleya@calvalleyconstruction.com' (1 item)			
📧	'shell... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'sjdinc@worldnet.att.net' (1 item)			
📧	'sjdin... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'SLDAWSON@VERIZON.NET' (1 item)			
📧	'SLD... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'tracy.crain@suulutaq.com' (1 item)			
📧	'trac... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'valdez05@gmail.com' (1 item)			
📧	'vald... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB
To: 'vapconstructioninc@gmail.com' (1 item)			
📧	'vapc... Granite Construction invites you to bid for Tulare County near Tulare at 1....	Thu 2/6/2014 12:53 PM	17 KB

Second Request

GRANITE CONSTRUCTION COMPANY

Fresno Area

REQUEST FOR QUOTATION
Second Request

To: **CINDY TRUMP INC DBA LINDY'S COLD PLANING**
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Tulare County near Tulare at 1.1 mile South of Ave 184.

CONTRACT AGENCY: Caltrans

PROJECT #: 06-0Q2904

BID DATE: 2/26/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

ASPHALT CONCRETE
PLANE ASPHALT CONCRETE
PAVING ASPHALT (ASPHALT CONCRETE)

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, and PCMS.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
2716 Granite Court
Fresno, CA 93706
ATTN: Kevin Paul

FAX #: (559) 263-9601

PHONE #: (559) 441-5700

To all potential DBE subcontractors and suppliers:

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable

GRANITE CONSTRUCTION COMPANY

Fresno Area

REQUEST FOR QUOTATION

Second Request

packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

Please check below and send back
We will bid _____ We will NOT Bid _____

   From	Subject	Received	Size	Categories	
To: '91213745-4597' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	19 KB		
To: '91559645-4688' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	20 KB		
To: '91661398-1382' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	19 KB		
To: 'asphaltdansoto@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'blackdiamondasphalt@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'cctanney@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'cmtdebbie@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'cre8iveEngineering@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'desiree_chenot@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'dreambuilder.construction@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	22 KB		
To: 'estimating@theswppfirm.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'forcetraffic@earthlink.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'fresnoconcreteconst@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'geckogconstruction@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'gramirezconc@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'inesseoane@fcs-ssp.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	22 KB		
To: 'info@sotofence.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'jherrera@conterragroup.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'karen@imaginationmetals.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'Luis@abslconstruction.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'maryjoavila@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'maryjoavila@mjavila.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'massxcavation@hotmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'MonSLee@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'navorndes1@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		

   From	Subject	Received	Size	Categories	
To: 'NORM@BLACKSTONEASPHALT.COM' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'office@ccexcavatinginc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'oliveirafence2@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'paving_serna@SBCglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'pci84@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'randcconstruction@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'rcande@pacbell.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'rcervantes@newlandentities.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'richiecarla@earthlink.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'robertv@acefencefresno.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'robh@rrserviceinc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'roxannemedina@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'shelleya@calvalleyconstruction.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'sjdinc@worldnet.att.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'SLDAWSON@VERIZON.NET' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'tracy.crain@suulutaq.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'valdez05@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		
To: 'vapconstructioninc@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Tulare County near Tulare at ...	Wed 2/19/2014...	21 KB		

Info Soto Fence

From: FYI ISIS <FYI.isis@gcinc.com>
Sent: Wednesday, February 19, 2014 8:21 AM
To: info@sotofence.com
Subject: Granite Construction invites you to bid for Tulare County near Tulare at 1.1 mile South of Ave 184.

GRANITE CONSTRUCTION COMPANY

Fresno Area

REQUEST FOR QUOTATION**Second Request**

To: SOTO FENCE COMPANY
3151 W. DAKOTA AVE.
FRESNO, CA 93722

FAX:

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Tulare County near Tulare at 1.1 mile South of Ave 184.

CONTRACT AGENCY: Caltrans

PROJECT #: 06-0Q2904

BID DATE: 2/26/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

FENCING

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply &

Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP,

Lead Compliance Plan, and PCMS.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY**2716 Granite Court****Fresno, CA 93706****ATTN: Kevin Paul****FAX #: (559) 263-9601****PHONE #: (559) 441-5700****To all potential DBE subcontractors and suppliers:**

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or

from the contracting agency. See above for Estimator's contact information.

Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.

Finally, please include a copy of your DBE certificate with the submittal of your quote.

**Please check below and send back
We will bid X We will NOT Bid**

Tab "2B"

**Search List from
The Blue Book Network
website**

Invitation to Bid

To: Selected Vendors

From: Estimating Department
Granite Construction Company
 Phone: (559) 441-5700
 Fax: (559) 441-5791

* Respond to this ITB by: 02/26/2014  * Important Note

Project Details

Project Title: Paving at Philip S. Raine Rest Area
Type & Structure: Improvements / Parking Lots
Status: Bidding-General Contractor

Location: Tulare Hwy 99 and Ave 184
 Tulare, CA 93274
Bids Due: 02/26/2014 2:00 PM

Contract#: 06-0Q2904
Valuation: \$ 610,000

Requirements:

Bid Security: 10 % **DBE Goal:** 10 % **Labor Type:** Union
Performance Bond: 50 %
Payment Bond: 100 %

Scope of Work:

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified items of work, including but not limited to:

Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, PCMS.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested suppliers opportunities to break down items into economically feasible packages.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1%. Granite requires all bidders possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to award work to qualified firms seeking work on this project.
 An Equal Opportunity Employer

Categories Required

Asphalt Profiling/Recycling/Scarifying	Signs (DBE WBE)
Directories & Bulletin Boards	Soil Erosion Control
Fence Contractors (DBE WBE)	Soil Stabilization
Fences	Stormwater Management
Landscape Construction	Traffic Control Systems & Devices

Landscape Materials & Equipment
Pavement Markings
Signs

Tree Service
Trucking & Rigging
Water Pollution Control

Internet Access to Plans, Specifications and Bid Documents



[Go to BB-Bid Online Plan Room - Free Viewing and Downloading](#)

Notes: _____

BB-Bid Report Project: Paving at Philip S. Rains Rest Area

Today's Date: 02/10/2014

Report Type: Contact Sheet by Name

* Indicates vendors that responded from "BidScope"

02-Site Construction	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
Asphalt Profiling/Recycling/Scarifying							
<u>A.J. Excavation Inc.</u>	-	Nnt Messaged	N/A	Alisa	559-408-5908	559-354-0639	Email
<u>Anark Corporation</u>	-	Nnt Messaged	N/A	Mark Anderson	916-383-5030	916-383-8090	Email
<u>Asphalt Pavement & Recycling Technologies In</u>	-	Nnt Messaged	N/A		661-397-2748	661-393-2804	Email
<u>B & C Asphalt Grinding, Inc.</u>	-	Not Messaged	N/A	Mike Biasi	530-867-0540	530-661-1834	Email
<u>Black Stone Asphalt Construction, Inc.</u>	-	Not Messaged	N/A	Norm Galanski	661-282-8800	661-282-8803	Email
<u>Emmett Valley Construction, Inc.</u>	-	Not Messaged	N/A	Jesse Emmett	559-275-4335	559-277-3485	Email
<u>FMS, Inc.</u>	-	Nnt Messaged	N/A	Unknown	559-445-0139	559-445-2679	Email
<u>Granite Construction Company</u>	-	Nnt Messaged	N/A	Todd Hill	559-441-5700	559-441-5791	Email
<u>Irish Construction</u>	-	Nnt Messaged	N/A	Arturo Zarate	559-248-2595	559-248-2598	Email
<u>L. McQueen, Inc</u>	-	Not Messaged	N/A	Brian Mahony	559-562-3297	559-562-4515	Email
Fence Contractors (DBE,WBE)							
<u>Abacherli Fence Co.</u>	-	Not Messaged	N/A	Rod Abacherli	530-244-4117	530-244-4112	Email
<u>S & S Fence Co., Inc.</u>	-	Nnt Messaged	H/A	Gary Siawert	916-682-1100	916-682-4433	Email
<u>Torres Fence Co., Inc.</u>	-	Nnt Messaged	N/A	Ralph Torres	559-237-4141	559-237-9704	Email
Fences							
<u>A & A Temporary Fencing</u>	-	Not Messaged	N/A	Mike King	209-524-0401	209-524-0427	Email
<u>AAA Quality Services, Inc. DBA Potter's Port</u>	-	Not Messaged	H/A	Adam Van Noosen	559-594-4322	559-594-1052	Email
<u>Ali Steel Fence, Inc.</u>	1	Nnt Messaged	H/A	Tom Crnell III	800-752-3282	209-982-4325	Email
<u>Cal-Fence Co.</u>	-	Nnt Messaged	N/A	Ivan Dorantes	559-485-0885	559-485-0006	Email
<u>C & C Fencing</u>	-	Nnt Messaged	N/A	Carlos Rojas	559-920-0596	559-781-5549	Fax
<u>Central California Ornamental Iron Gate & Fe</u>	-	Nnt Messaged	N/A	Greg Patterson	877-644-4283	831-636-8747	Email
<u>Crusader Fence Company</u>	1	Not Messaged	N/A	Bob Raker	916-631-9191	916-852-9191	Email
<u>Fence Masters Contractors</u>	-	Not Messaged	N/A	J. Alfaro	559-485-7560	559-485-2933	Email
<u>Galaxy Industries</u>	-	Not Messaged	N/A	David Jones	559-781-8226	559-781-6226	Fax
<u>J.V. Orta's Rent-A-Fence</u>	-	Not Messaged	N/A	Carina Orta	877-549-3063		Email
<u>National Rent-A-Fence</u>	-	Not Messaged	N/A	Salea	877-903-5650		Email
<u>Nor Cal Portable Services</u>	-	Nnt Messaged	N/A	Dave Leal	888-667-2256	888-667-7930	Email
<u>Pacific Security Fence, Inc.</u>	-	Nnt Messaged	N/A	Gordoa Bentley	408-899-0737	408-692-9871	Email
<u>Security Contractor Services, Inc.</u>	-	Not Messaged	N/A	Steve Mann	800-843-7893	916-338-5926	Email
<u>United Site Services, Inc.</u>	-	Not Messaged	H/A	Courtney Jones	800-578-0378	661-588-8773	Email
Landscape Construction							
<u>American Hydro Tech Inc.</u>	-	Nnt Messaged	M/R	Chris K. Martin	661-832-0123	661-396-2399	Email
<u>CMG Hydroseeding, Inc.</u>	-	Nnt Messaged	N/A	Brett Reinke	559-217-4703	559-276-5020	Email
<u>Cox, Grant, Enterprises Inc. Dba Greenleaf</u>	-	Not Messaged	N/A	Grant Cox	805-448-5381		Email
<u>Emerald, Inc.</u>	-	Not Messaged	N/R	Austia Edwards	916-476-2771	916-686-1826	Email
<u>Green Growth Industries</u>	-	Not Messaged	M/A	Rudy Cardana	916-722-8830	916-722-8840	Email
<u>Grover Landscape Services, Inc.</u>	-	Not Messaged	N/A	Chris Wagner	800-585-4401	209-545-3315	Email
<u>La Tierra Verde Landscape, Inc.</u>	-	Not Messaged	N/A	Saul Hernandez	209-649-0259	209-462-9542	Email
<u>Quality Landscape Service Inc.</u>	-	Nnt Messaged	N/A	Donald Love	831-724-1885	831-724-1838	Email
<u>Red Roots Landscape Company</u>	-	Not Messaged	N/A	Guillermo Sanuelos	488-683-0336	408-683-0338	Email
<u>Sprinkler Medica</u>	-	Not Messaged	N/A	Tim Steela	559-261-2200	559-243-0773	Email
<u>Villa & Sons Builder Services</u>	-	Not Messaged	N/A	Flor Dorado	831-637-4063	831-637-3827	Email
<u>West Coast Landscaping</u>	-	Not Messaged	N/A	Abel Silva	831-760-0483	831-333-9378	Email
<u>Western Water Features, Inc.</u>	-	Nnt Messaged	N/A	Jason Pratt	916-939-1600	916-939-1671	Email
<u>Yanez Landscaping Service</u>	-	Nnt Messaged	N/A	Alex Yanez	559-623-6965	559-688-7007	Email
Landscape Materials & Equipment							
<u>Abate-A-Weed, Inc.</u>	-	Not Messaged	N/A	Jna Feil	661-589-0615	661-589-0923	Email
<u>Allens Valley Loam</u>	-	Not Messaged	N/A	Rnbert Allen	209-931-3535	209-931-3232	Email

<u>Artistic Pavers Mfg.</u>	-	Not Messaged	N/A	Dan Essig	305-653-7283	305-653-7511	Email
<u>Cliffons Nursery</u>	-	Not Messaged	N/A	John Dhanens	559-784-3800	559-784-0112	Email
<u>Coronado Stone Products</u>	-	Not Messaged	N/A	Mike Barnett	209-251-5871	909-357-7362	Email
<u>Dynamic Pre-Cast Co. Inc.</u>	-	Not Messaged	N/A	Guenter Meiburg	707-573-1110	707-573-1919	Email
<u>Golden State Growers</u>	-	Not Messaged	N/A	Javier Hernandez	916-387-8107	916-387-8907	Email
<u>Granite Construction Company - Gold</u>	-	Not Messaged	N/A	Barbara Jacob	831-763-5577	831-763-6125	Email
<u>Hydro Turf</u>	-	Not Messaged	N/A	Matt Walker	831-754-2020	831-755-0108	Email
<u>Len's Lawnmower Co.</u>	-	Not Messaged	N/A	Hagdalen Luiz	559-222-6849	559-277-4639	Fax
<u>Old River Sod</u>	-	Not Messaged	N/A	Dale Edwards	661-397-7611	661-397-5914	Email
<u>Rosenbalm Rockery, Inc.</u>	-	Not Messaged	N/A	Rick Perez	559-256-3900	559-256-3907	Email
<u>Synlawn of Central California</u>	-	Not Messaged	N/A	Matthew Price	559-472-3454	559-472-3524	Email
<u>Twins Nursery</u>	-	Not Messaged	N/A	Edwina Hernandez	559-920-4277	559-783-8633	Fax
<u>White Forest Nursery</u>	-	Not Messaged	N/A	Jerry White	661-366-6291	661-366-3770	Email
Pavement Markings							
<u>Anderson Striping & Constr., Inc.</u>	-	Not Messaged	N/A	Kelly Anderson	559-897-2760	559-897-6587	Email
<u>Avix Company Inc.</u>	-	Not Messaged	N/A	Kevin Phillips	510-226-0883	510-226-0885	Email
<u>Blackrock Paving, Inc.</u>	-	Not Messaged	N/A	Tom Nestphal	916-368-6076	916-368-6077	Email
<u>B.O.S.S.</u>	-	Not Messaged	N/A	Lynn O'Callaghan	925-349-4510	925-349-4485	Email
<u>California Pavement Maintenance Company, Inc</u>	-	Not Messaged	N/A	Mike Marchini	916-728-3636	916-381-3703	Email
<u>Davlin Coatings LLC</u>	-	Not Messaged	N/A	Jim Hofmeister	510-848-2863	510-848-1464	Email
<u>Excel Painting & Striping</u>	-	Not Messaged	N/A	Brad Haskell	916-383-7835	916-383-9276	Email
<u>Harker Striping & Signage, Inc.</u>	-	Not Messaged	N/A	Nick Harker	661-589-1810	661-589-1296	Email
<u>L McQueen, Inc</u>	-	Not Messaged	N/A	Brian Mahony	559-562-3297	559-562-4515	Email
<u>Safety Striping Services, Inc.</u>	1	Not Messaged	N/A	James Malloy	559-651-1022	559-651-1118	Email
<u>Sierra Traffic Markings, Inc.</u>	-	Not Messaged	N/A	Ron Johnson	916-774-9080	916-774-9088	Email
<u>Statewide Traffic Safety & Signs</u>	-	Not Messaged	N/A	Vance Ezell	888-953-8272	559-291-8503	Email
<u>Sturgeson & Son, Inc.</u>	-	Not Messaged	N/A	Scott Shelton	661-322-4408	661-322-7574	Email
<u>T L M Enterprises, Inc.</u>	-	Not Messaged	N/A	Ray Tarvin	559-255-1010	559-255-8415	Email
<u>T & T Pavement Markings & Products</u>	-	Not Messaged	N/A	Tom Ochoa	559-217-7645	559-275-2879	Email
Soil Erosion Control							
<u>American Hydro Tech Inc.</u>	-	Not Messaged	N/A	Chris K. Martin	661-832-0123	661-396-2399	Email
<u>Clear Creek Systems, Inc.</u>	-	Not Messaged	N/A	Joe Gannon	661-324-9634	661-322-4206	Email
<u>CMG Hydroseeding, Inc.</u>	1	Not Messaged	N/A	Erett Reinke	559-217-4703	559-276-5020	Email
<u>ECOSWPPP</u>	-	Not Messaged	N/A	Jeff Pool	559-732-3484	559-651-3484	Email
<u>Environmental Systems</u>	-	Not Messaged	N/A	Mike Kellogg	209-576-1880	209-576-1556	Email
<u>Ewing</u>	-	Not Messaged	N/A	Gary Kubota	559-438-9530	559-438-5118	Fax
<u>Ewing Irrigation</u>	-	Not Messaged	N/A	Ryan Herdt	661-323-9530	661-325-9530	Email
<u>Granite Construction Company</u>	-	Not Messaged	N/A	Todd Hill	559-441-5700	559-441-5791	Email
<u>Green Growth Industries</u>	-	Not Messaged	N/A	Rudy Cardenas	916-722-8830	916-722-8840	Email
<u>Greenscape</u>	-	Not Messaged	N/A	Dan Gehweiler	916-771-0524	916-771-0596	Email
<u>Hanford ARC</u>	-	Not Messaged	N/A	Douglas Hanford	707-996-6633	707-996-6641	Email
<u>J&M Land Restoration</u>	1	Not Messaged	N/A	John Juatts	661-872-7039	661-399-8882	Email
<u>Marina Erosion Control</u>	-	Not Messaged	N/A	Bill Ayers	925-243-0288	925-243-0988	Email
<u>Sees Consulting & Testing</u>	-	Not Messaged	N/A	David See	559-452-0100	559-452-0800	Email
<u>Terra Novo, Inc.</u>	-	Not Messaged	N/A	Andy Iturriria	888-843-1029	661-587-5792	Email
Soil Stabilization							
<u>AIS Construction Company</u>	-	Not Messaged	N/A	Andy Sheaffer	805-684-4344	888-566-6534	Email
<u>ASR Engineering, Inc.</u>	-	Not Messaged	N/A		559-271-5268	559-271-5267	Fax
<u>DBM Contractors, Inc.</u>	-	Not Messaged	N/A	Dwain Friedlander	760-233-5888	760-233-5838	Email
<u>Four M Contracting, Inc.</u>	-	Not Messaged	N/A	Monte Malina	530-693-0822	707-448-1188	Email
<u>Geogrid Retaining Wall Systems, Inc.</u>	-	Not Messaged	N/A	Shelley Stevenson	760-509-0079	760-509-0078	Email
<u>Geotechnical Stabilization, Inc.</u>	-	Not Messaged	N/A	Amer a. Al-Alusi	760-489-6696	760-489-6697	Email

<u>Greenecape</u>	-	Not Messaged	N/A	Dan Gehweiler	916-771-0524	916-771-0596	Email
<u>Hayward Baker Inc.</u>	-	Not Messaged	N/A	Ken Ivanetich P.E.	925-825-5056	925-825-3037	Email
<u>Tenaar International Corporation</u>	-	Not Messaged	N/A	Corporate Office	888-930-4658	770-344-2089	Email
<u>Terra Novo, Inc.</u>	-	Not Messaged	N/A	Andy Iturriria	888-843-1029	661-587-5792	Email
<u>Weed Man</u>	-	Not Messaged	N/A	Jaff Kollenkark	559-266-1624	559-266-1691	Email
<u>Wonderly Construction</u>	-	Not Messaged	N/A	Bill Wonderly	661-393-7700	661-392-7700	Fax
Stormwater Management							
<u>Bloworld Engineering</u>	-	Not Messaged	N/A	CrBig Hartman	559-583-9077	559-583-9041	Email
<u>Bianett Design Associates</u>	-	Not Messaged	N/A	Brian Bianett	530-268-9733	530-268-3657	Email
<u>ECOSWPPP</u>	-	Not Messaged	N/A	Jeff Pool	559-732-3484	559-651-3484	Email
<u>Environmental Svstems</u>	-	Not Messaged	N/A	Mike Kellogg	209-576-1880	209-576-1556	Email
<u>Harbour & Associates</u>	-	Not Messaged	N/A	Stan Harbour	559-325-7676	559-325-7699	Email
<u>MC Environmental Solutions</u>	-	Not Messaged	N/A	Michael Chasa	661-487-6335	661-324-0926	Email
<u>Montgomery Associates Inc.</u>	-	Not Messaged	N/A	Elizabeth Gaylord	916-476-4903	916-706-3037	Email
<u>Myers Construction Solutions, Inc.</u>	-	Not Messaged	N/A	Clinton Myers	916-649-4505	916-920-2246	Email
<u>RPMFilters.com</u>	-	Not Messaged	N/A	Charlie Fleischmann	888-526-4736	925-676-8676	Email
<u>TSM - Total Site Maintenance</u>	-	Not Messaged	N/A	Mika Matraccia	916-417-0887	888-557-9332	Email
Traffic Control Systems & Devices							
<u>ABC Traffic Inc.</u>	-	Not Messaged	N/A	Farhad Zaltash	714-488-2019	714-602-6490	Email
<u>Almendariz Consulting Inc.</u>	-	Not Messaged	N/A	Kirk Ridgley	916-939-3392	916-720-0273	Email
<u>Austin Enterprise</u>	-	Not Messaged	N/A	Ty Connor	661-589-1001	661-589-9509	Email
<u>C & W Construction Specialties, Inc.</u>	-	Not Messaged	N/A	Lauria Bennett	805-642-0204	805-642-5141	Email
<u>Cruz Brothers Locators</u>	-	Not Messaged	N/A	Robert Cruz	877-728-2789	831-461-1470	Email
<u>Force Traffic Control Service, Inc.</u>	-	Not Messaged	N/A	Bill Stimpel	559-594-1862	559-594-1056	Email
<u>Granite Construction Company</u>	-	Not Messaged	N/A	Todd Mill	559-441-5700	559-441-5791	Email
<u>Guardian Traffic Systems</u>	-	Not Messaged	N/A	David Rohar	800-866-9115	520-320-1820	Email
<u>KRC Safety Co., Inc.</u>	-	Not Messaged	N/A	Mike Castro	559-732-0393	559-732-2684	Email
<u>Loop Electric</u>	-	Not Messaged	N/A	Craig Lindsley	661-588-0577	661-588-2230	Email
<u>Madco Electrical Contrg.</u>	-	Not Messaged	N/A	Michael Nerigian	559-896-5637	559-896-4518	Email
<u>P&S Rentals</u>	-	Not Messaged	N/A	Steva Hayes	770-947-5103	770-947-5946	Email
<u>Statewide Traffic Safety & Signs</u>	-	Not Messaged	N/A	Vance Ezell	888-953-8272	559-291-8503	Email
<u>TPR Traffic Solutions</u>	-	Not Messaged	N/A	Sales Dept.	855-351-1114	510-351-1140	Email
<u>Traffic Management, Inc.</u>	-	Not Messaged	N/A	save Graham	559-512-8563		Email
Tree Service							
<u>Affordable Tree Service</u>	-	Not Messaged	N/A	Eddie McKay	559-732-8733	559-732-8733	Email
<u>All Commercial Landscape Services</u>	-	Not Messaged	N/A	Tom OeLany	559-453-1670	559-453-3259	Email
<u>Antonio's Tree Service</u>	-	Not Messaged	N/A	Claudia Peinado	559-583-1708		Email
<u>CMG Hydroseeding, Inc.</u>	-	Not Messaged	N/A	Brett Reinke	559-217-8703	559-276-5020	Email
<u>Davey Tree Expert Company, The</u>	-	Not Messaged	N/A	Richard Close	916-483-5500	916-443-6200	Email
<u>Noes Tree Service</u>	-	Not Messaged	N/A	Noe Castrajon	559-799-8150		Email
<u>P.C. Landscaping</u>	-	Not Messaged	N/A	Pablo Craihuari	661-303-4708	661-399-1794	Email
<u>Pete's Tree Service</u>	-	Not Messaged	N/A	Pete Cisnaros	559-627-9044	559-627-8338	Email
<u>Sprinkler Medica</u>	-	Not Messaged	N/A	Tim Staale	559-261-2200	559-243-0773	Email
<u>Valley Landscaping Inc.</u>	-	Not Messaged	N/A	Gene Voasmer	209-334-3659	209-339-0047	Email
<u>Valley Tree Service</u>	-	Not Messaged	N/A		559-226-8428		Email
Trucking & Rigging							
<u>Aebury Transportation Co., Inc.</u>	-	Not Messaged	N/A	Rick Boyer	661-327-2271	661-327-0857	Email
<u>Bigge Crane and Rigging Co.</u>	-	Not Messaged	N/A	Ryan Parker	510-638-8100	518-877-3010	Email
<u>Cattrac Construction Inc.</u>	-	Not Messaged	N/A	John Koltura	909-355-1186	909-355-4410	Email
<u>C&S Trucking</u>	1	Not Messaged	N/A	Alvio Carutti	559-275-6608	559-275-6660	Email
<u>Emerian, W.S., Trucking, Inc.</u>	-	Not Messaged	N/A	Rick Emerian	559-485-9520	559-485-8712	Email
<u>Mauch Trucking, Inc.</u>	-	Not Messaged	N/A	Geoffrey Mauch	415-883-1648	415-883-0855	Email

<u>Reece Crane Service Co.</u>	-	Not Messaged	N/A	Was Reece	661-587-7193	661-587-5493	Fax
<u>Reimer Transportation, Inc.</u>	-	Not Messaged	N/A	Darren Koop	559-264-3881	877-542-6413	Email
<u>Specialty Crane & Rigging</u>	-	Not Messaged	N/A	Nike Dawson	805-967-4567	885-683-2844	Email
<u>Terry Johnson Trucking</u>	1	Not Messaged	N/A	Terry Johnson	559-935-0371	559-935-5803	Email
<u>Trius Trucking, Inc.</u>	-	Not Messaged	N/A	Brandon Perez	559-834-4000	559-834-4001	Fax
<u>T & T Truck & Crane Svc.</u>	-	Not Messaged	N/A		661-393-0795	661-393-8648	Email
10-Specialties							
	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
Directories & Bulletin Boards							
<u>A-Plus Signs</u>	-	Not Messaged	N/A	Chris Pacheco	559-275-0700	559-275-7482	Email
<u>AAA Quality Services, Inc.</u>	-	Not Messaged	N/A	Jay Faubel	559-594-1128	559-594-9468	Email
<u>Burketts Office Furniture & Supply</u>	-	Not Messaged	N/R	Randy Mayo	916-387-8900	916-381-3383	Email
<u>Diverse Signs</u>	-	Not Messaged	N/A	Heidi English	559-486-7429		Email
<u>Sacramento Sign Source</u>	-	Not Messaged	N/A	Dustin Aimes	916-988-4429	916-988-8542	Email
<u>Sign Designs, Inc.</u>	-	Not Messaged	N/A	Pam Tinsley	209-524-4484	209-521-0272	Email
<u>Signs Now</u>	-	Not Messaged	N/A	Bernard J. Naun	800-726-9050	248-596-8601	Email
<u>Signs by Tomorrow</u>	-	Not Messaged	N/A	Jim Hare	916-487-6772	916-487-7743	Email
<u>Sign Works</u>	-	Not Messaged	N/A	Jack Martin	559-583-1175	559-583-1824	Email
<u>Victory Signs Inc.</u>	-	Not Messaged	N/A	Tim Fryer	661-325-2801	661-325-2111	Email
<u>WeidnerCA</u>	-	Not Messaged	N/A	Jeff Ennie	800-561-7446	916-452-3331	Email
Signs							
<u>A-Plus Signs</u>	-	Not Messaged	N/A	Chris Pacheco	559-275-0700	559-275-7482	Email
<u>A-1 Electric</u>	-	Not Messaged	N/A	Manuel Esparza	559-734-2748	559-733-0943	Email
<u>AAA Quality Services, Inc.</u>	-	Not Messaged	N/A	Jay Faubel	559-594-1128	559-594-9468	Email
<u>Diverse Signs</u>	-	Not Messaged	N/A	Heidi English	559-486-7429		Email
<u>Glencass Signs</u>	-	Not Messaged	N/A	Steve Garcia	559-237-8336	559-237-1265	Email
<u>Golden Gate Sign Company, Inc.</u>	-	Not Messaged	N/A	Al Bartizal	510-336-3838	510-336-3830	Email
<u>Hi-Tech Signs LLC</u>	-	Not Messaged	N/A	Josh Pearce	661-578-9015		Email
<u>Motivational Systems, Inc.</u>	-	Not Messaged	N/A	Donna Measell	559-431-2502	559-347-9707	Email
<u>Sacramento Sign Source</u>	-	Not Messaged	N/A	Dustin Aimes	916-988-4429	916-988-8542	Email
<u>Sign Ranch</u>	-	Not Messaged	N/A	Rodrick Johnson	559-638-4884	559-638-1227	Fax
<u>Signs Your Way</u>	-	Not Messaged	N/A	Sua Jordan	209-576-8787	209-576-8989	Email
<u>Statewide Traffic Safety & Signs</u>	-	Not Messaged	N/A	Vanca Ezell	888-953-8272	559-291-8503	Email
<u>Victory Signs Inc.</u>	-	Not Messaged	N/A	Tim Fryer	661-325-2001	661-325-2111	Email
<u>Visual Impact Signs</u>	-	Not Messaged	N/A	Adel Mitchell	530-755-9996	530-671-1852	Email
<u>Wolfpack Sign Group</u>	-	Not Messaged	N/A	Ryan Meyer	800-375-3989	760-471-8596	Email
Signs (DBE, WBE)							
<u>Sacramento Sign Source</u>	-	Not Messaged	N/A	Dustin Aimes	916-988-4429	916-988-8542	Email
18-Facility & Environmental Services							
	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
Water Pollution Control							
<u>American Concrete Washouts</u>	-	Not Messaged	N/A	Reef Mowers	916-990-0842	916-990-0853	Email
<u>Blaine Tech Services, Inc.</u>	-	Not Messaged	N/A	Dea Koskela	916-925-2913	916-925-2891	Email
<u>Clear Creek Systems, Inc.</u>	-	Not Messaged	N/A	Joe Gannon	661-324-9634	661-322-4206	Email
<u>ECOSWPPP</u>	-	Not Messaged	N/A	Jeff Pool	559-732-3488	559-651-3488	Email
<u>IPS Group</u>	-	Not Messaged	N/A	Steve Smith	800-434-2929		Email
<u>MC Environmental Solutions</u>	-	Not Messaged	N/A	Michael Chase	661-487-6335	661-324-0926	Email
<u>Polydyne, Inc.</u>	-	Not Messaged	N/A	Randal Vickery	912-880-2035	912-880-2078	Email
<u>Quality Service, Inc.</u>	-	Not Messaged	N/A	Tani Gutierrez	209-838-7842	209-838-0699	Email
<u>Reed & Graham, Inc.</u>	-	Not Messaged	N/A	Carl Springer	916-381-9900	916-388-1486	Email
<u>REMPilters.com</u>	-	Not Messaged	N/A	Charlie Fleischmann	888-526-4736	925-676-8676	Email

Report Criteria: Contact Sheet by Name

Project: Paving at Philip S. Raine Rest Area
Group: All

Category: All
Vendor Rank: 1 To: -
Bid Status: Awarded(0), Bidding(0), Interested(0), Viewed(), Bid Received(0), Invited(0), Not Messaged(194), Not Bid

◆ Indicates vendors that responded from "BidScope"

Tab "3"

Selected Firms

Item "3"

<i>Item(s) of Work</i>	<i>Name of Selected Firm</i>	<i>Quote</i>	<i>DBE or Non-DBE</i>	<i>Name of Rejected Firm</i>	<i>Quote</i>	<i>Price Diff.(\$)</i>
Traffic Control	KRC Safety Co., Inc	\$ 1,330.00	DBE	Hunsaker Safety & Sign		
Construction Area Signs	KRC Safety Co., Inc	\$ 2,100.00	DBE	Hunsaker Safety & Sign		
Trucking	Dragon Material Transport	\$ 35,100.00	DBE			
Wood Mulch	WABD Landscape & Construction	\$ 7,395.00	Non DBE	No DBE Quotes		
Minor Concrete (Pervious)	Granite Construction Company	\$ 8,250.00	Non DBE	No DBE Quotes		
Asphalt Supply	Granite Construction Company	\$ 190,940.00	Non DBE	No DBE Quotes		
Asphalt Placement	Granite Construction Company	\$ 68,800.00	Non DBE	No DBE Quotes		
Fencing (Type ESA) (Supply)	KRC Safety Co., Inc	\$ 4,730.00	DBE			
Fencing (Type ESA)	Granite Construction Company	\$ 10,750.00	Non DBE	No DBE Quotes		
WPCP	ESWPPP Consulting	\$ 599.00	DBE			
Striping	Safety Striping Service	\$ 3,696.00	Non DBE	Super Seal and Stripe	\$ 4,490.00	\$ 794.00
Roadside Signs	KRC Safety Co., Inc	\$ 160.00	DBE	Hunsaker Safety & Sign		
Cold Plane AC	Fonseca/McElroy Grinding Company	\$ 13,774.00	Non DBE	Lindy's Cold Planning	\$ 32,376.00	\$ 18,602.00
Cold Plane AC	Fonseca/McElroy Grinding Company	\$ 13,774.00	Non DBE	ABSL Construction	\$ 26,412.00	\$ 12,638.00
Lead Compliance Plan	ESWPPP Consulting	\$ 1,190.00	DBE			
PCMS	Granite Construction Company	\$ 5,000.00	Non DBE	No DBE Quotes		

<i>Name of Non-DBE Selected</i>	<i>Address/ Phone</i>	<i>Reason for selection</i>
Granite Construction	2716 Granite Court Fresno, CA 93706 559-441-5700	Low Bidder
WABO Landscape & Construction Inc.	726 Alfred Nobel Dr. Hercules, CA 94547 (510) 741-9226	Low Bidder, No DBE Quotes
Fonseca/McElroy Grinding Company, Inc	2587 N. Sunnyside Fresno, CA 93727 (559) 445-0139	Low Bidder, No DBE Quotes
Safety Striping Service	P.O. Box 1020 Goshen, CA 93227 (559) 651-1022	Low Bidder

<i>Name of DBE Not Selected</i>	<i>Address/ Phone</i>	<i>Reason not selected</i>
Super Seal & Stripe	310 A Street Fillmore, Ca. 93016 (805) 724-7345	Pricing
Hunsaker Safety & Sign	P.O. Box 11487 Fresno, CA 93773 (559) 801-4998	Selected Low DBE
ABSL Construction	29393 Pacific Street Hayward, CA 94544 (510) 727-0900	Pricing
Lindy's Cold Planning	625 W. Mountain View La Habra, CA 90631 (562) 697-2286	Pricing

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

UN:380 / D:411

Job # 06-0Q2904

06-Tul-99

KRC BID #M14-220

Bid Date: 2-26-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1 & THQ-1 only; furnished, installed and removed. - SC6-3 / SC6-4 (ramp notification signs) mounted on type 3 barricades \$160.00 each. Delivery/pick up fee of \$50.00 per occurrence may apply. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$80.00/day : \$225.00/week : \$600.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply	Ls	Ls	Ls	\$2,100.00
3	Type 3 Barricade - Contractor to maintain after initial placement	ea	6	\$45.00	\$270.00
4	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	30	\$30.00	\$900.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month(month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				
8	Temporary Fence (ESA) (Installation not Included) - Includes (43) rolls 4' x 100', (559) 6' T-posts, (559) OSHA safety caps, (3354) Zip ties & (44) keep out signs	Lf	4,300	\$1.10	\$4,730.00
16	Install Sign Overlay	sqft	16	\$10.00	\$160.00

Inv w/ @ 9:??

Note: (1) addendum(s) acknowledged.

Note: Items 2, 3, 4 and 16 must bid together.

Note: Item 8 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-0Q2904

- 1 impact attenuator vehicle (IAV) with driver \$835.00 per 8 hour shift
- 1 man lane/ramp closures \$820.00 per 8 hour shift
- 2 man lane/ramp closures \$1,320.00 per 8 hour shift
- 3 man lane/ramp closures \$2,140.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual time needed may vary.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**

$$\text{ITEM \# 2} = \$2,100$$

$$\text{ITEM \# 3} = \$270$$

$$\text{ITEM \# 4} = \$900$$

$$\text{ITEM \# 5} = 1 \text{ EA} \times 1 \text{ MO} + (\text{DELIVERY/PICKUP}) = \$1,100$$

$$\text{ITEM \# 8} = \$4,730 \times .60 = \$2,838$$

$$\text{ITEM \# 16} = \$160$$

$$\text{TOTAL} = \$7,368$$



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT A

Job # 06-0Q2904 Bid Date: 2-26-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$500.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 2-26-2014

Company: _____

Accepted by: _____





Hunsaker Safety & Sign, Inc.

TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL

P.O. Box 11487 | Fresno, CA 93773

Phone: (559) 801-4998 | Fax: (559) 265-4549

mitohd@hunsakersafety.com

California Contractors License No. 980750, C31 & D42 | DBE, WBE, Small Business Certified

NOT LOW

TO: General Contractor

**PROJECT: CADOT – 06-0Q2904 SR 99 near Tipton at
Phillip S. Raine Rest Area, HMA Overlay**

BID DATE: February 26, 2014

<u>Item Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Unit Price</u>	<u>Total</u>
Item 2 – Construction Area Signs	LS	1	3,750.00	3,750.00
Item 3 – Type III Barricades	EA	6	100.00	600.00
Item 4 – Channelizer (Surface Mounted)	EA	30	65.00	1,950.00
Item 5 – Portable Chargeable Message Sign (Rental Only)				
- Rental Rate per Each PCMS \$125/Day, \$500/Week, \$1,000/Month				
- Delivery or Pick-Up \$150/Ea.				
Item 6 – Install Sign Overlay	SF	16	22.00	352.00

Add for Impact Attenuator Vehicle (if required)

- \$1,400/Day
- Includes IAV, Driver for 8-Hours, Travel To/From Jobsite
- Over-Time billed at \$175/Hour

Includes:

Const. Area Signs per Sheet CS-1
Signs, Barricades, Sign Overlays & Channelizers per Sheet THQ-1
Traffic Control (Ramp Closure) for HSS Work (2 Work Shifts)
Daytime Work
One Mobilization for Installation and One Mobilization for Removal
Items 2, 3, 4 and 6 Bld as a Package and are Not to be Separated

Exclusions:

Night Work
Light Towers
Impact Attenuator Vehicle
Daily Traffic Control

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California CUCP. Certification No. 29337.
- We are a certified WBE through Suppliers Clearing House. Certification No. 13070135, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. 1753030, Exp. 4/2015.
- Traffic Control to be billed on actual calendar day used.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include signs per Sheets CS-1 & THQ-1. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage. One mobilization for installation and one mobilization for removal is included. Contractor or Owner to mark sign locations. **No concrete/rock/hardpan cutting, coring, breaking or drilling is included.**
- Sign installation based on working hours of 7am-4pm.
- Portable Changeable Message Signs are not included and quoted as rental only.
- Traffic control plans stamped by a registered engineer are not included.
- Attenuator Truck is not included.
- No CADOT, Railroad, City or County permit costs or special insurance requirements are included.
- The cost of bonds are not included.
- Prevailing Wages ARE included.
- Hunsaker Safety & Sign, Inc. is signatory to the Laborers union.
- This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by City- Allow 5- 7 days for Traffic Plan Approval.
4. Hunsaker Safety & Sign, Inc. requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Contractor responsible for providing sanitary facilities, drinking water and break relief for HSS personnel. If break relief is not provided this will be billed as an extra at the applicable hourly rates for travel, regular, over-time or double-time.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8 hours in a single work day.
9. All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
10. Contractor is responsible for lost, stolen or damaged equipment.
11. Stand-by and Maintenance time is not included.
12. Arrowboards are not included.
13. Temporary Pedestrian Fence and/or ADA Barricades are not included.
14. Invoices are payable with Terms of Net 30 days.
15. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
16. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
17. Retention shall NOT be held on traffic control work.
18. Hunsaker Safety & Sign, Inc. maintains Commercial General Liability Insurance with limits of \$1,000,000 per occurrence, \$2,000,000 aggregate and \$4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor.

SUBMITTED BY: Mitch DeFreitas, Estimator

DATE: 2/26/14

COMPANY: _____ **ACCEPTED BY:** _____

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
 Office (559)351-8822 Fax (559) 276-0818
 CA No. 0366649
 dragonmaterial@yahoo.com

*UDBE/DBE/WBE Firm No. 37444
 State of California SB No. 52655*

Attn. Estimator
 Bid Date: 02/26/14
 PROJECT: Caltrans: 06-0Q2904, Philip S. Raine - Tulare Rest Stop

Trucking Rate (U.S. Ton) ORIGIN:	MATERIAL		Bottom Dumps	Transfers	End Dumps (Demo)
Granite Coalinga	Asphalt / Base		<u>\$12.05</u>	\$13.50	
Vulcan Lemoncove	Asphalt / Base		\$6.21	\$7.44	
CMI	Asphalt / Base		\$10.23	\$11.60	
Mitch Brown's Porterville	Asphalt / Base		\$7.26	\$8.50	
Santa Fe Woodlake	Asphalt / Base		\$6.21	\$7.44	
Jaxon Deer Creek	Asphalt / Base		<u>\$7.33</u>	\$8.65	
	*Grindings/Dirt/ AC/Base		\$95.00 4 hr minimum	\$95.00 (90.00 10 Wheel) 4 hr minimum	\$100.00 (\$105.00) 4 hr minimum
STAND-BY Hourly			After 10 Minutes Load & 10 minutes Unload	After 10 minutes Load & 20 minutes Unload	

*Fuel surcharge - rate increase - add 2% for every \$.10 increase if California On-Highway California average weekly reaches \$4.25 per gallon. www.eia.gov.

***payment due net 20th of the following month work is performed.**

ITEM #10 = 60 HR x \$95 = 5,700
 ITEM #11 = 9 HR x \$100 = 900
 ITEM #13 = 300 HR x \$95 = 28,500

 35,100

*In Box
@ 5:20 p.m.*

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592639601
FROM	Aman Singh
DATE	2014-02-04 23:02:33 GMT
RE	06-0Q2904 WPCP BID PROPOSAL

COVER MESSAGE

***ATTENTION: ESTIMATING* ESWPPP CONSULTANTS, LLC, DBE CERTIFIED**

***DBE CERTIFICATION # 35275* 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337**

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

FEBURARY 4, 2014

BID OPEN DATE: 2/26/2014

***CALTRANS CONTRACT: * 06-0Q2904**

***1.* *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
\$1190** ***
only

***2.* *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES,
PARTIAL,
WPCP DOCUMENT ONLY): \$599 Base price****

3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

*** NOTES:***

***WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.**

**** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.**

***** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.**

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337 <%28925%29%20451-1337>.

Tim Mehta

PROJECT: 06-0Q2904

DATE: 02/26/2014

TERMS AND CONDITIONS

- Safety Striping Service, Inc is signatory to the Laborer's of Northern and Southern California.
- Safety Striping Service, Inc is a certified California DVBE (Certification # 14354).
- Safety Striping Service, Inc. requires IMMEDIATE notification upon being listed by the apparent low bidder, for purposes of scheduling and material management.
- Safety Striping Service, Inc. requires a written subcontract, purchase order or signed quote prior to mobilization for any work, or placing the order for job specific materials (i.e. signs, lead plans, etc).
- Safety Striping Service, Inc requires an invitation to pre-job meetings.
- Bonds are not included in this quote. If bonds are required, call for rate.
- This quote includes one (1) move-in, defined as a period of consecutive eight hour days of continuous work, not including weekends or holidays. Any deviances from this, other than those initiated by Safety Striping Service, Inc, will be considered additional move-ins and billed at \$2,500.00 each.
- Referencing is included in this quote. Our referencing is LINEAR ONLY, identifying the limits of and changes in the striping details present prior to obliteration. Contractor is required to comply with Section 39-6.01 of the 2006 Standard Specifications (39-1.11 of the 2010 S.S.). Field Layout due to the misplacement of paving seams is at the prime Contractor's expense (Extra Work Force Account). Mobilization for referencing will not be considered a move-in.
- There is no striping / marking / marker removal included in this quote.
- Bid excludes any and all items related to handling hazardous materials including, but not limited to: removal, testing, containment, hauling and disposal. If potentially hazardous material (i.e. yellow thermoplastic) is discovered on the job-site, we will stop work until it is determined (in writing) to be non-hazardous, or a change order is issued for proper handling.
- This quote includes removal of tabs placed on center and lane lines only (excludes any locations where delineators can be used). This applies only to tabs properly placed at approximately 24' on center. All tab maintenance is the responsibility of the contractor.
- Message Boards are not included in this quote.
- A minimum of fifteen (15) working days advance notice is required for referencing and on each mobilization.
- The bid does not include traffic control. We require exclusive access to the roadway without obstacles and the ability to begin work upon arrival at the job-site. Delays caused by conflicts in scheduling are the responsibility of the Contractor and are subject to standby time computed as labor in section 9-1.03A of the Standard Specifications.
- This quotation is valid for a period of sixty (60) calendar days from the date of issue and may be extended at the sole discretion of Safety Striping Service, Inc.
- Safety Striping carries \$1 million in GL (\$2 million GA); \$1 million in Auto; \$1 million in Work Comp.

These terms and conditions shall supersede any bid request, advertisement or subcontract language. Should this quotation be accepted, the entire quotation (both pages) must be included in the subcontract agreement or purchase order.

Submitted by:

James Malloy, Estimator



Date: 02 / 26 / 2014

I have read and understand the "Terms and Conditions" stated above and agree that this Quotation (including said terms and conditions) will become a part of the agreement between our company and Safety Striping Service, Inc.

General Contractor: _____

Signature: _____

Title: _____

Name (Print): _____

Date: _____

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
 PH: (805) 524-7345 / FAX: (805) 524-7428

ESTIMATE

*In Bob
 @ 5:30pm
 2/25/14
 K.P.*

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 06-0Q2904 - CONSTRUCTION ON ROUTE 99

ADDRESS: PHILIP S. RAINE SAFETY ROADSIDE REST AREA

PLANS: YES

SPECS: YES

CITY: TULARE, CA

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
2/26/14					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY 2 COAT PAINT MATERIAL				
19	PAINT TRAFFIC STRIPE (2-COAT)	3980	LF	\$1.00	\$3,980.00
20	PAINT PAVEMENT MARKING (2-COAT)	220	SF	\$2.00	\$440.00
21	PAVEMENT MARKER (RETROREFLECTIVE)	7	EA	\$10.00	\$70.00
<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS POSTING OF TEMPORARY NO PARKING SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL WET SANDBLASTING SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$2,000/EA</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p> <p>ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED</p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 2	TOTAL	\$4,490.00

cut @ 10:35 am

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport * Highway * Street * Parking Lot
 Striping * Markers * Thermoplastic
 Signs * Sealcoat * Crackfill
LIC. # 396627 *MBE/SBE/ UDBE #2003
CERTIFIED UDBE

ESTIMATE

PAGE 2 OF 2

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/
 \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
 EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES
 ANY WAIVER SUBROGATIONS ON WORKERS COMP.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.

NO BONDING.

WaboBIDfax06-0Q2904.xlsx

BID FAX

02/26/2014

WABO Landscape & Construction, Inc.

726 ALFRED NOBEL DR. HERCULES, CA 94547 LIC. 962263 A, B, & C27
 (510) 741-9226 FAX (510) 724-2391 bids@wabo.com

In Bid @ 10:13

SUB-BID SUBMITTAL

Rt. 99 IN TULARE COUNTY AT THE PHILIP S. RAINE SAFETY ROADSIDE REST AREA

Bids: 26-Feb-14

Contract No. 06-0Q2904

06-Tul-99-22.4

Item No.	Item Code	Item Description	Unit Of Measure	Estimated Quantity	Unit Price (In Figures)	Total (In Figures)
12	205035	WOOD MULCH	CY	87	85.00	7,395.00

TOTAL BID 7,395.00

EXCLUSIONS, QUALIFICATIONS, & CONDITIONS

- 1 Percent retained from our payments to equal General Contractor's percent retained by owner.
- 2 WABO needs 4 Working Days for Construction.
- 3 Lane &/or ramp closures by others.
- 4 No clearing, grubbing, or tree or plant removal is included. No tree or plant protection.
- 5 Grades and/or subgrades to ±0.1' by others.
- 6 No soil removal, no import soil, no hazardous materials handling or removal.
- 7 No erosion control or maintenance of erosion control items.
- 8 Repair of existing landscape or irrigation damaged by others, is not included.
- 9 No surveying, No arborist.
- 10 We are signatory with the Laborers, Operators, and Plumbers Unions. We shall determine which union to dispatch crews from for our work as long as the jurisdiction & scope are incorporated into the selected unions agreement.
- 11 No bond is included with bid. WABO bond rate is 0.6%. \$250 minimum.
- 12 No insurance requirements beyond what is required by Caltrans Standard specs.
- 13 Maximum of 5,000,000 excess umbrella. No railroad requirements. No Builders Risk.
- 14 There shall be no repairs of damage to work by others at our expense without prior written approval.
- 15 This proposal shall be included as an attachment to the subcontract.
- 16 Certified as small business, State of California DGS, # 1731785, expires: 10/31/14

If items are not legible or you have any questions please call or FAX us.
 Steve Gladden 510-741-9226 ext.130

FONSECA/MCELROY GRINDING COMPANY, INC.

Bay Area
336 East Gish Road
San Jose, CA 95112
Ph. (408) 573-9FMG (9364)
Fax (408) 573-8FMG (8364)

License #796046



SBE # 19502

*In bid e
10:45 am*

Central Valley
2587 N. Sunnyside
Fresno, Ca 93727
P# (559) 445-0139
F# (559) 445-2679

Price Quotation SBE Certified

GRANITE CONSTRUCTION
2716 S. ANGUS AVENUE
FRESNO, CA 93706
Phone: 1-559-441-5700
Fax: 441-5791

Attn: KEVIN PAUL
Bid #: 200902332
Bid Date 2/26/2014
Date of Job Opening: 2/26/2014

Location of Job: CALTRANS #06-0Q2904 - TULARE COUNTY NEAR TULARE S/O AVE 184

Item	Description
ITEM #10:	COLD PLANE ASPHALT CONCRETE PAVEMENT 14,200 S.Y. - SEE OPTIONS BELOW.
OPTION A:	MILL & HAUL @ \$0.97 PER S.Y. (TO BE COMPLETED IN 1 SHIFT) (THERE IS A MINIMUM 4 C.Y. & 14,200 S.Y. AT THIS PRICE)
OPTION B:	FOR THIS WORK WE HAVE AVAILABLE A 7' WIDE MILLING MACHINE FOR \$3,600.00 PER (0 - 8 HOUR) SHIFT, OPERATED AND MAINTAINED. THERE IS AN ADDITIONAL \$200.00 MOBILIZATION CHARGE PER MOVE ON.

Includes: Grind AC, Hauling.

Excludes: Milling any concrete, Initial Sweeping, Traffic control, Building or removing temporary tapers, Temporary AC, Layout, Handwork, Posting, Any Temporary Pavement Delineation, Windshield and/or body damage, Supplying water into our machine, Sweeping areas not accessible to a power-broom, Maintenance & Protection of milled areas, Trimming trees or shrubs that may interfere with the milling process, Any areas not accessible to our machine, Any Specific Gradation guarantee.

THANK YOU! . . . for considering us for your asphalt grinding and milling needs. If we can assist you on this or any future jobs, please give us a call.

Good Luck, Brian McGregor

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract between the parties.
2. All areas to be ground shall be clearly marked by the General Contractor or Agency Representative prior to commencement of grinding.
3. FMG requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
4. The unit prices stated within the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, FMG reserves the right to adjust the unit price.
5. The above stated price does not include permits, bonds, state or local taxes.
6. USA notification is to be done by General Contractor prior to commencement of work.
7. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron) will be the responsibility of the General Contractor or Government Agency.
8. All teeth over one (1) complete set will be charged to the contractor. This applies to daily rental only.
9. Back charges to FMG must be communicated by contractor in written form within 48 hours from the time of the occurrence for back charges.
10. Unless agreed otherwise, payment is due and payable within 30 days of billing.
11. Items not specifically included within the quotation are considered excluded.
12. If an insurance Certificate requires a Waiver of Subrogation, an additional charge of \$250.00 will be applied.
13. No Retention to be withheld on rental rate work.
14. Retention on unit price work shall not be held on work performed by FMG longer than 60 days after completion or acceptance of FMG's work
15. Customer acknowledges the scope of FMG's work includes changing the elevation of the existing roadway. FMG will have no obligation of defense or indemnity arising out of claims which are the result of FMG's normal construction activity.
16. FMG shall not be held liable for damage to persons or property caused by unraveling of the milled surface after the contractor has reopened the milled roadway to public traffic.

*Item #10 : 20022
13,774 = 69%*

CINDY TRUMP INC.
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE ~ UDBE ~ CERTIFIED File #35088
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500

NOT
Low

BID PROPOSAL

CONTRACTOR:
JOB NAME: 06-0Q2904, PHILIP S. RAINE SAFETY ROADSIDE REST AREA
BID DATE: 2/26/2014
CONTACT:
PHONE:
FAX:

We are DBE. Project goal 10%.

Item 10: Cold Plane Asphalt Concrete Pavement	14,200 SQYD
Cut, load, and sweep	
Clean Asphalt only, no petromat or base	
7' grinder (8 hrs per shift)	
1 Mobilization	
	<u>Unit Price</u>
Cut, load and sweep	1.36
Haul	0.92
	<u>Extended Amt</u>
Cut, load and sweep	\$19,312.00
Haul	\$13,064.00

Mini grinder: \$1,200 - 4 hr. minimum, add \$175 hr. up to 8 hrs.

7' grinder rental - \$3,850 8 hr. minimum, add \$575 hr. up to 12 hrs. (\$850.00 per mob.)

Special Conditions

1. Item 10: Includes: one mobilization, cut, load, and initial sweep. Haul optional.
2. Item 10: Excludes: traffic control, handwork, any detail, water meter, mini grinder, hauling, PCC grinding, survey, project layout, grading, compaction, temporary tapers and maintenance of the project.
3. All work to be done in 3 weekday shifts.
4. Cold milling to be completed during one week, 24 hour closure.
5. Haul and stockpile materials southwest of the rest area. Others responsible for stockpile.
6. Contractor to provide on-site water to milling machines.
7. Grind scope is minimum accepted. Sweep or haul will not be accepted separately.
8. Any delays or additional hours will be billed at \$575.00 per machine hour, \$200.00 per sweeper hour and \$100.00 per hour, per truck. Additional Mob - \$4,100.00.

CINDY TRUMP INC.
dba LINDY'S COLD PLANING

GRINDING JOB TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.
4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
7. Quoted Contractor is responsible for any and all posting/s required: ie, "no parking" signs in milling areas.
8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
11. Grade must be firm and stable. Quoted Contractor to assume all liability and/or costs of unstable and yielding grade.
12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
15. No back charges will be accepted of any kind.
16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or any requirements of contract/project regarding/requiring water pollution control of any kind.
18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
20. Price good for 90 days.
21. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
22. CTI rate for union operator group 8 is a billable rate of \$75.00 per hour straight time rate,\$105.00 per hour overtime and \$150.00 for double time.
23. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.

The above line items and prices are satisfactory:

Name

DATE:

Bid Quoted by Bryan Scott

NOT Low

ABSL Construction29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: CA/DOT Cold Plane Asphalt Concrete Pavement, Pave w/HMA
 Project Number: 06-0Q2904
 Bid Date: 02/26/2014
 Location: Tulare County, CA

BID -- AC Grinding**Item 10: Cold Plane Asphalt Concrete Pavement**

Quantity: 14,200 SY Unit Price: \$1.86/SY Total: \$ 26,412

*This price includes cut, load, sweep and haul.
 One mobilization is included in this unit price.
 This price is based on weekday work (Monday thru Friday).
 Contractor to provide water for the grinder.*

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

Daily Minimum Charge \$2850.00

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$4000.00

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$200.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization \$ 400.00 (each way)

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.
ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.
Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.
A minimum of two weeks notice is requested prior to move in.
Anything not specifically included in this price should be considered excluded.
ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.
Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.
All teeth over one complete set will be charge to the contractor.
ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.
If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) All teeth over one complete set will be charge to the contractor.
- 8) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 9) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 10) If ABSL cannot proceed with its work as scheduled due to other, standby time will be charged at the following rate: \$425.00
- 11) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 12) This proposal to be attached and made part of any and all resulting contracts.
- 13) The above price does not include permits, fees, bonding, state or local taxes.
- 14) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 15) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 16) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 17) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 18) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Ruben Silva

Tab "4"

Publications

Henry, Melinda

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, February 06, 2014 1:26 PM
To: Henry, Melinda
Subject: Weekly Bid Flash DBE Ad Affidavit - Construction on State Highway in Tulare County near Tulare at 1.1 miles South of Avenue 184 overcrossing at the Philip S. Raine Safety Roadside Rest Area. Contract No. 06-0Q2904, 06-Tul-99-22.4

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **2/6/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Construction on State Highway in Tulare County near Tulare at 1.1 miles South of Avenue 184 overcrossing at the Philip S. Raine Safety Roadside Rest Area. Contract No. 06-0Q2904, 06-Tul-99-22.4.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 2/6/2014 1:21:56 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Construction on State Highway in Tulare County near Tulare at 1.1 miles South of Avenue 184 overcrossing at the Philip S. Raine Safety Roadside Rest Area. Contract No. 06-0Q2904, 06-Tul-99-22.4

City/Location: **Tulare**
County: **Tulare**

Owner: **Caltrans**

Bid Date: Wednesday 2/26/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, PCMS.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

An Equal Opportunity Employer

Granite Construction Company
2716 Granite Court
Fresno, CA 93706
Phone: (559) 441-5700 Fax: (559) 441-5791
Kevin Paul
kevin.paul@gcinc.com

Published on 2/6/2014 1:30:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Home » [Contract Awards and Services](#) » [Advertised Projects This Week](#)

Listing for all primes seeking assistance with project 06-0Q2904. 10 results found.

Contractor: Emmett's Excavation, Inc. **Contact:** Ryan Lanser

Address: 1477 Menlo Avenue, Clovis, CA 93611

Phone: 559-299-1256 **Fax:** 559-299-0281 **Email:** emmetts2003@sbcglobal.net

Services needed: Emmett's Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DVBE, MBE, WBE, SBE, DBE, and or any other certified minority or underutilized firms for the following project & items of work, including but not limited to the items listed below: Trucking, Super 10, Semi Ends, Construction Equipment Rental, Temp. Fence (Type ESA), Construction Site Management, Prepare Storm Water Pollution Prevention, Temp Fiber Roll, Temp., Silt Fence, Temporary Const. Entrance, Temp. Check Dam, Temp., Drainage Inlet Protection, Temp. Concrete Washout (portable), Temp. Soil Binder, Storm Water Annual Report, CAS, Traffic Control System, Type III Barricade, Temp., Pavement Marking (paint), Temp., Traffic Stripe (paint), Channelizer (surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign, Temporary Railing (Type K), Temp. Crash Cushion Module, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Obliterate Surfacing, Remove Flared End Section, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Pipe, Remove Inlet, Remove Headwall, Relocate Roadside Sign, Remove Concrete, Shatter Concrete, Clearing & Grubbing, Roadway Excavation, LCP, Hot Mix Asphalt, Move -in/ Move-out(Erosion Control), Planting, Data Core, Tack Coat, Pavement Transition Taper, Minor Concrete (minor Structure), Furnish Sign Structure (TRUSS), Install Sign Structure (TRUSS), 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Roadside Sign - One Post, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, Jacked 24" Reinforced, 18" Concrete End Section, 24" Concrete Flared End Section, 36" Precast Concrete Pipe Inlet, Rock Slope Protection (Light, Method B), Rock Slope Protection Fabric, Minor Concrete (Curb, Sidewalk and Curb Ramp), Misc. Iron & Steel, Delineator (Class1), Railing (Steel Post), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retro-reflective), Maintaining Existing Traffic Management System Elements During Construction, Changeable Message Sign System, Mobilization, and any or all Bid Items involved in this job.

Requirements: Emmett's Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Emmett's Excavation, Inc's requirements and will be required to sign the standard Emmett's Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator - Kellie Reid at Ph. # 559-299-1256. Plans and specifications are available for viewing through the following: on the Caltrans website at

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 1477 Menlo Ave, Clovis, CA 93611. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett's Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller Subcontractor's and suppliers, as needed. Emmett's Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett's Excavation, Inc. is an equal opportunity employer.

Date posted: 01/15/2014

Contractor: Martin Brothers Construction **Contact:** Connie Dennis

Address: 8801 Folsom Blvd., Ste. 260 Sacramento, CA 95826

Phone: 916-381-0911 **Fax:** 916-381-1447 **Email:** cdennis@martinbrothers.net

Services needed: Martin Brothers Construction is requesting quotes from all qualified

subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT PLAN, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY FENCE (TYPE ESA), REMOVE ASPHALT CONCRETE PAVEMENT, COLD PLANE AC PAVEMENT, REMOVE CONCRETE, WOOD MULCH, HOT MIX ASPHALT (TYPE A) MATERIALS, TACK COAT MINOR CONCRETE (PERVIOUS), INSTALL SIGN OVERLAY, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISC CONSTRUCTION), PAINT TRAFFIC STRIPE (2-COAT), PAINT PAVEMENT MARKING (2-COAT) PAVEMENT MARKER (RETROREFLECTIVE), DISPOSAL OF ASPHALT GRINDINGS, TRUCKING, SUPPLIER QUOTES on all Required Materials per Project Plans & Specifications. Quotations will be broken down into comparable packages as reasonably necessary. Martin Brothers will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Martin Brothers Construction is signatory to Operating Engineers, Cement Masons and Laborers. 100% performance and payment bonds may be required for the full amount of subcontract price. Martin Brothers Construction will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Martin Brother's requirements and will be required to sign the standard Martin Brothers Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 8801 Folsom Blvd Suite 260, Sacramento, CA and on the CDOT website. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Martin Brothers Construction intends to work cooperatively with all qualified firms seeking work on this project. Martin Brothers Construction is an equal opportunity employer

Date posted: 01/20/2014

Contractor: Chester Bross Construction Company **Contact:** Shawn Simmons
Address: 39 California St. PMB 118 Valley Springs, California 95252
Phone: 209-920-3595 **Fax:** 209-263-0123 **Email:** shawn.simmons@chesterbross.com
Services needed: Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, Channelizer (surface mounted), Temporary Fence (Type ESA), SWPPP (Plan, Monitoring, Inspection), Striping and related, Cold Plane Asphalt Concrete Pavement, Remove Concrete (Various Items), Materials Supply, Minor Concrete (Pervious), Hot Mix Asphalt, Quality Control, Minor concrete (Misc Const), Trucking of Materials and Spoils, Disposal Site, and other necessary items of work.

Requirements: Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.

Date posted: 01/21/2014

Contractor: Teichert Construction - Fresno **Contact:** Raymond Hernandez
Address: 4533 E. Citron Avenue Fresno

Phone: 559-813-3050 **Fax:** 559-813-3055 **Email:** rhernandez@teichert.com

Services needed: Teichert Construction is requesting quotes from subcontractors and suppliers, including particularly certified DBE's firms for the following items of work, including but not limited to: Wood Mulch, Street Sweeping, Construction Area Signs, Temp/Perm Pavement Markings & Striping, Channelizers, Portable Changeable Message Signs, Roadside signs, Cold Plane AC, Grind Surfacing, Lead Compliance Plan, Minor Concrete, Weed Control, Erosion Control, Furnish and Supply AB and HMA, Trucking, AC Dike, , Concrete Supply, Minor Concrete, Fencing, Barricades, SWPPP plan, Temp Fence Type ESA, Tack Coat, Pervious Concrete, Sign Overlay, Detectable Warning Devices. Quotations will be broken down into comparable packages as reasonably necessary. Teichert will work with interested subcontractors and suppliers to identify opportunities to breakdown items into economically feasible packages.

Requirements: Teichert Construction is signatory to: Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. Teichert requires 100% payment and 100% performance bonds from its subcontractors. Teichert will pay bond premium up to 2%. Teichert's standard subcontract form is available for review at: www.teichert.com/for-subcontractors.cfm. Teichert's insurance requirements are stated in Attachment B to the subcontract. Submission of a sub-bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form and that you will meet Teichert's bonding, insurance and safety requirements. However certified UDBE's, DBE's, SBE's and DVBE's are encouraged to contact Teichert and request assistance if they are unable to meet the bonding or insurance requirements or need assistance in obtaining equipment, materials and/or supplies. Waiver of subrogation is required. Plans and specifications are available for viewing at Teichert Construction 4533 E. Citron Ave. Fresno, CA 93725 and at any local Builders Exchange. Teichert intends to work cooperatively with all qualified firms seeking work on this project. Teichert Construction is an equal opportunity employer.

Date posted: 01/21/2014

Contractor: w. Jaxon Baker, Inc **Contact:** Bob Towne

Address: 23349 Avenue 18 1/2 Madera, CA 93638

Phone: 559-221-9246 **Fax:** 559-221-8047 **Email:** bobtowne@wjbinc.net

Services needed: W. Jaxon Baker, Inc is seeking qualified and certified DBE subcontractors and suppliers to bid on all Listed Items of Work including but not limited to: Lead Compliance Plan, Const Area Signs, Type III Barricade, Channelizer, Port CMS, WPCP, WPC, Temp Fence, Cold Plane, Grinding, Remove Concrete, Wood Mulch, Tack Coat, Asphalt Oil/Emulsion, Minor Concrete (Pervious & Misc Const), Install Sign Overlay, Striping & Marking, Pavement Markers, Detectable Warning Surface, Trucking, and Equipment Rental

Requirements: No bonding required for qualified DBE Subcontractors and Suppliers. Assistance will be made available upon request for: lines of credit, insurance, material, and equipment. W. Jaxon Baker, Inc is an EEO Employer. W. Jaxon Baker, Inc is union signatory to Laborers and Operating Engineers.

Date posted: 01/21/2014

Contractor: Agee Construction **Contact:** Alan Dirlam

Address: 1039 Hoblitt Ave Clovis, CA 93612

Phone: 559-299-3290 **Fax:** 559-299-3503 **Email:** aland@ageeconstruction.com

Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Removal, Lead Compliance Plan, Water Pollution Control Plan, ESA Fence, Wood Mulch, Minor Concrete, Cold Planing, Tack Coat, Channelizer, Construction Area Signs, Portable Changeable Message Signs, Striping, Type III Barricade and any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.

Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance,

including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Date posted: 01/23/2014

Contractor: Desert Commercial Sweeping **Contact:** Bill Wallace

Address: 5620 Madras St 89704

Phone: (775) 841-0985 **Fax:** (775) 841-7566 **Email:** dcswEEPing@aol.com

Services needed: We provide construction sweeping

Requirements:

Date posted: 02/03/2014

Contractor: American Paving Co. **Contact:** Steve Poindexter

Address: 315 N. Thorne Ave. Fresno, CA 93706

Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** APC-Estimating@americanpavingco.com

Services needed: American Paving Co., an Equal Opportunity Employer, is seeking bids, especially from certified DBE subcontractors/suppliers for, but not limited to: Lead Compliance Plan, WPCP, Construction Area Signs, Portable Changeable Message Sign, Type III Barricade, Channelizers, Temporary Fence, Remove AC Pavement, Cold Plane AC Pavement, Remove Concrete, tack coat, Minor Concrete, Install Sign Overlay, Detectable Warning Surface, Paint Traffic Stripe, Paint Pavement Marking, Pavement Markers, Rental Equipment, Materials/Supplies, Trucking. Bid package available for review in our office: 315 N. Thorne Ave., Fresno, CA. Call for an appointment, 559 268-9886.

Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Bonds may be required. Insurance, including Workers Compensation, will be required. American Paving Co. may provide assistance in obtaining sufficient bonding and/or insurance or materials/supplies to enable qualified, certified DBE subcontractors to submit timely, competitive bids. Call for further information.

Date posted: 01/23/2014

Contractor: Windsor Fuel Company **Contact:** Marc Armstrong

Address: 1150 Willow Pass Road Pittsburg CA 94565

Phone: 9254275266 **Fax:** 9254271216 **Email:** m.armstrong@telferOil.com

Services needed: Windsor Fuel Company is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/MBE firms for the following items of work, including but not limited to; Materials supply/delivery, Trucking, SWPPP, Construction Area Signs and Permanent Signs, Traffic Control, Flagging, Cold Plane Milling, Erosion Control, HMA BWC Gap Graded Supply/Haul, Asphaltic Emulsion Membrane (BWC) Supply/Haul, Rumble Strip, Electrical and Striping. Quotations will be broken down into comparable packages as reasonably necessary. Windsor Fuel Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda's issued.

Requirements: Windsor Fuel Company will assist with performance and payment bonds as they may be required for the full amount of subcontract price. Windsor Fuel Company will pay for bond premium up to 1.5%. Please call if you need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Windsor Fuel Company requirements and will be required to sign the standard Windsor Fuel Company Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the Windsor Fuel Company office. Endorsements or waivers required are Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Plans and specifications are available for viewing at our office, and or available for viewing on the Caltrans website. Please call if you need any additional assistance. Windsor Fuel Company intends to work

cooperatively with all qualified firms seeking to supply materials, services or work on this project
Windsor Fuel Company is an equal opportunity employer.

Date posted: 01/30/2014

Contractor: Granite Construction Company **Contact:** Kevin Paul

Address: 2716 Granite Court Fresno, CA 93706

Phone: 559-441-5700 **Fax:** 559-263-9601 **Email:** kevin.paul@gcinc.com

Services needed: Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, PCMS. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

Date posted: 02/06/2014

Tab "5"

Agency's

Granite Construction Company

2716 Granite Court
Fresno, CA 93706
559-441-5700
559-263-9601 Fax

To: MBDA Business Center in Fresno Email: jeubanks@vedc.org

Date: February 6, 2014

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to for the following project:

Contracting Agency: Caltrans

Construction on State Highway in Tulare County near Tulare at 1.1 miles South of Avenue 184 overcrossing at the Philip S. Raine Safety Roadside Rest Area.

Contract No. 06-0Q2904, 06-Tul-99-22.4

Description: The work consists, in general, of Cold plane asphalt concrete pavement and pave with hot mix asphalt.

Bid Date and Time: February 26, 2014 @ 2:00 PM

Items Requested: Traffic Control, Construction Area Signs, Trucking, Wood Mulch, Minor Concrete (Pervious), Asphalt Supply & Placement, Fencing (Type ESA), Temporary Erosion Control, SWPPP, Striping, Roadside Signs, Cold Plane AC, WPCP, Lead Compliance Plan, PCMS.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

If you have any questions or if you are interested in bidding the project please contact **Kevin Paul** at 559-441-5700 or fax your quote to 559-263-9601.

GRANITE CONSTRUCTION COMPANY

LETTER OF TRANSMITTAL

2716 Granite Court
Fresno, CA 93706

TEL (559) 441-5700
FAX (559) 441-5791

TO:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

DATE: 3/3/14	JOB NO.
PROJECT: 06-0Q2904	

NUMBER OF PAGES INCLUDING COVER AND ALL ENCLOSED OR ATTACHED DOCUMENTS: _____

SENT VIA:

- USPS Courier Over Night Service Via FEDEX 8041 0797 9140

WE ARE SENDING YOU THE FOLLOWING ITEMS:

- | | | |
|--|--|--|
| <input checked="" type="checkbox"/> Attached | <input type="checkbox"/> Under separate cover via USPS _____ | <input type="checkbox"/> Change Order |
| <input type="checkbox"/> Shop Drawings | <input type="checkbox"/> Plans | <input type="checkbox"/> Pricing Agreement |
| <input type="checkbox"/> Copy of Letter | <input type="checkbox"/> Samples | |
| <input type="checkbox"/> Prints | <input type="checkbox"/> Specifications | |

COPIES	DATE	NO.	DESCRIPTION
1			DBE Commitment, and Good Faith Efforts Documentation

THESE ARE TRANSMITTED AS CHECKED BELOW:

- | | | |
|--|---|---|
| <input type="checkbox"/> For Payment | <input type="checkbox"/> Approved as submitted | <input type="checkbox"/> Resubmit for approval |
| <input type="checkbox"/> For Your Use | <input type="checkbox"/> Approved as Noted | <input type="checkbox"/> Return corrected prints |
| <input checked="" type="checkbox"/> As Requested | <input type="checkbox"/> Returned for Corrections | <input type="checkbox"/> For bids due _____, 19 |
| <input type="checkbox"/> For Review and Comment | <input type="checkbox"/> Submit _____ copies for distribution | <input type="checkbox"/> Prints returned after loan |

REMARKS:

COPY TO: FILE

SIGNED: 

Merinda Henry

TITLE:

Estimating Assistant