STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Low Bidder

04-01-14P03:29 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

06-487504

BID AMOUNT:

$ 8,638,155.22

BID OPENING DATE:

03/26/2014

BIDDER'S NAME:

Agee Construction Corporation

DBE GOAL FROM CONTRACT, %:

12%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
15, 60 16, 61, 62 18, 19	Move In/Out Mulch, Hydromulch, Hydroseed Fiber Rolls, Silt Fence		J & M Land Restoration, Inc 1640 James Rd, Bakersfield, CA 93308 (661) 872-7039 DBE # 32481	$ 2,000.00 $ 37,244.00 $ 56,107.00
111 112	Minor Concrete (Miscellaneous Construction) Minor Concrete (Textured Paving)		Fresno Concrete Construction, Inc. 5450 S Villa Ave, Fresno CA 93725 (559) 834-2031 DBE# 203	$ 336,600.00 $ 121,000.00
13 14	Prepare SWPPP Storm Water Annual Report		La Firma, Inc 1715 Ridge Rd, Nipomo CA 93444 (805) 748-8576 DBE# 39322	$ 1,300.00 $ 2,000.00
1	Prepare Lead Compliance Plan		ESWPPP Consultants LLC 902 Cortina Ct, Walnut Creek CA 94598 (925) 451-1337 DBE# 35275	$ 1,190.00
58, 102-106	Furnish Pipe Materials		Water Components & Building Supply, Inc. 44 Simms St, San Rafael, CA 94901 (415) 524-8290 DBE# 27363	$ 39,915.99

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Namea of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcantractor List " submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $ 597,356.99

6.92%

1. DBE prime contractors must enter their certification number end indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item ta be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit eilowed for DBE firms.

Signature of Bidder

Alan Dirlam

03/31/2014
Date

(559) 299-3290
(Area Code) Tel. No.

Alan Dirlam
Person to Contact

(Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP - UDBE CP 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 2.5 %
Union: No. & So. Calif. Laborers

Project: CDOT 06-487504 Hanford, Ca.
Addendums: Three
Price good for 30 days
Estimator: John Juette
Date: March 13, 2014

Bid Item	Description		Quantity	Unit Price	Extended Price
15	Mobilization Temp. Erosion Control		2 each	$250 each	$500.00
16	Temporary Hydraulic Mulch	21,100	~~12,100SY~~	$0.32/SY	~~$3,872.00~~ 6,752.00
~~18~~	~~Temporary Fiber Rolls~~		~~16,500LF~~	~~$2.60/LF~~	~~$42,900.00~~
~~19~~	~~Temporary Silt Fence~~		~~5,620LF~~	~~$2.35/LF~~	~~$13,207.00~~
60	Move-in/Move-out (Erosion Control)		6 each	$250 each	$1,500.00
61	Hydromuich		462,000SF	$0.029/SF	$13,398.00
62	Hydroseed		462,000SF	$0.037/SF	$17,094.00

General Contractor may elect to perform items 18, 19.

EROSION CONTROL 39,244
FIBER ROLLS SILT FENCE 56,107
TOTAL BID 95,351

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck , access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

INBID

Back To Query Form

Search Returned 1 Records

Mon Mar 31 09:27:33 PDT 2014

Query Criteria

Firm/DBA Name: J & M
City: Bakersfield

Firm Type: DBE

Firm ID	32481
Firm/DBA Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmland2@aol.com
Contact Name	PAMELA JUETTE
Area Code	(661)
Phone Number	872-7039
Fax Area Code	(661)
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Fresno Concrete Const., Inc.

5450 S. Villa Ave.
Fresno, CA 93725
Phone (559) 834-2031
Fax (559) 834-2064

License No. 389141
DBE Firm ID 203
SB 43977

Date: 3/26/2014

BID PROPOSAL

Project: **DOT 06-487504 Reconstruct Interchange**

ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
111	Minor Concrete (Miscellaneous Construction)	990	CY	$ 340.00	$ 336,600.00
112	Minor Concrete (Textured Paving)	22000	SF	$ 5.50	$ 121,000.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				TOTAL BID	**$ 457,600.00**

SEE ATTATCH BID EXCLUSIONS

ADDENDUM #1, #2, #3, AND #4 REVIEWED.

Approved By: _____
Souvanh Vilaysinh

IN
Bid

Fresno Concrete Const., Inc.

5450 S. Villa Ave.
Fresno, CA 93725
Phone (559) 834-2031
Fax (559) 834-2064

License No. 389141
DBE Firm ID 203
SB 43977

BID EXCLUSIONS:

CAULKING / JOINT SEALANT

LIGHTS FOR NIGHT WORK NOT INCLUDED

TRAFFIC CONTROL

SAW CUTTING / REMOVAL

BACKFILLING

GRADING TO BE WITHIN A 0.10 FT

SAND / BASE ROCK / VAPOR BARRIER

SUBGRADE COMPACTION

CONCRETE WASHOUT AREA

HARDWARE / IN-BEDS

CONCRETE REINFORCEMENT

COST OF BONDS / PERMITS / SURVEYING

WE ARE ALSO DBE CERTIFIED AND SMALL BUSINESS.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL OUR OFFICE.

Back To Query Form

Search Returned 1 Records

Mon Mar 31 09:50:45 PDT 2014

Query Criteria

Firm/DBA Name: Fresno Concrete

Firm Type: DBE

Firm ID	203
Firm/DBA Name	FRESNO CONCRETE CONSTRUCTION, INC.
Address Line1	5450 S VILLA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93725
Zip Code2	9798
Mailing Address Line1	5450 S VILLA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93725
Mailing Zip Code2	9798
Certification Type	DBE
EMail	fresnoconcreteconst@yahoo.com
Contact Name	RAY BECERRA
Area Code	(559)
Phone Number	834-2031
Fax Area Code	(559)
Fax Phone Number	834-2064
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 54;
Districts	06; 10;
DBE NAICS	237310; 238110; 238990;
ACDBE NAICS	
Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444.
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

March 25, 2014
Project: 06-487504
Re-construct Interchange
06-Kin-198-R16.5/R17.2

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (4) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	$1,300.00	$1,300.00
14	130330	Strom Water Annual Report	EA	4	$500.00	$2,000.00
						3300

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

Back To Query Form

Search Returned 1 Records

Mon Mar 31 21:30:27 PDT 2014

Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592993503
FROM	Aman Singh
DATE	2014-03-07 16:17:37 GMT
RE	06-487504 SWPPP BID PROPOSAL

COVER MESSAGE

BID PROPOSAL

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

*DBE CERTIFICATION # 35275*902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

3/7/14

BID OPEN DATE: 3/12/14

*CALTRANS CONTRACT: *06-487504

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190**
ONLY IF APPLICABLE*

2. *PREPARE (SWPPP-3 COPIES, SWPPP DOCUMENT ONLY): $2300 Base price FOR RISK LEVEL 1**

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

NOTES:

*SWPPP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a SWPPP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the SWPPP which is not part of the original contract (including changes needed for obtaining approval of the SWPPP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

Back To Query Form

Search Returned 1 Records

Mon Mar 31 21:25:28 PDT 2014

Query Criteria

Firm/DBA Name: ESWPPP Consultants

Firm Type: DBE

Firm ID	35275
Firm/DBA Name	ESWPPP CONSULTANTS LLC
Address Line1	902 CORTINA COURT
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94598
Zip Code2	4526
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	eswppp@hotmail.com
Contact Name	TIMIRBARAN MEHTA
Area Code	(925)
Phone Number	451-1337
Fax Area Code	(925)
Fax Phone Number	956-7191
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Back To Query Form

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)

MATERIAL QUOTE

PROJECT: CALTRANS - 06-487504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
18	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	16,500	LF	$ 0.95	$ 15,675.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	83	BUNDLE	$ 12.00	$ 996.00
OR					
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	264	BUNDLE	$ 21.00	$ 5,544.00
	1/4" SISAL ROPE (1200' / COIL)	16	COILS	$ 70.00	$ 1,120.00
					$ 23,335.00
19	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	5,700	LF	$ 0.35	$ 1,995.00
	* EXCEPTION TAKEN TO SEWN POCKETS				$ 1,995.00
	NOTE: ALL EROSION CONTROL ITEMS MUST SHIP TOGETHER FOR FOB JOBSITE TERMS.				
	HDPE PIPE				
58	12" WT B x S HDPE PIPE (20' LENGTHS)	860	LF	$ 5.50	$ 4,730.00
					$ 4,730.00
	CSP				
102	18" GALV CSP (14 GA)	332	LF	$ 14.32	$ 4,754.24
102A	18" GALV ELBOW (14 GA) (1' x 1' LEGS)	4	EA.	$ 173.34	$ 693.36
102B	18" GALV ANNULAR BAND	19	EA.	$ 20.80	$ 395.20
102C	18" NEOPRENE GASKET	19	EA.	$ 9.27	$ 176.13
103	24" GALV CSP (14 GA)	1,076	LF	$ 18.94	$ 20,379.44
103A	24" GALV ELBOW (14 GA) (2' x 2' LEGS)	6	EA.	$ 274.45	$ 1,646.70
103B	24" GALV ANNULAR BAND	35	EA.	$ 25.60	$ 896.00
103C	24" NEOPRENE GASKET	35	EA.	$ 12.06	$ 422.10
104	12" GALV CSP (14 GA)	6	LF	$ 9.69	$ 58.14
105	18" GALV END SECTION	5	EA.	$ 93.34	$ 466.70
106	24" GALV END SECTION	26	EA.	$ 142.23	$ 3,697.98
	CSP FREIGHT TO JOBSITE	2	EA.	$ 800.00	$ 1,600.00
					$ 35,185.99
	CSP PRICING SUBJECT TO A 5% INCREASE PER ANNUM				
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 65,245.99

39,915.92

39,915.99

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WATER COMPONENTS & BUILDING SUPPLY, INC

P.O. BOX10007
SAN RAFAEL, CA 94912

Owner: JANE JENNINGS FIELDS
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 423840 Industrial Supplies Merchant Wholesalers

423320 Brick, Stone, and Related Construction Material Merchant Wholesaler

423510 Metal Service Centers and Other Metal Merchant Wholesalers

Work Category Code(s)

C0651	CONCRETE & CEMENT
C0698	BUILDING MATERIAL
C2030	EROSION CONTROL
C0670	PIPE
C2021	HYDROSEEDING
[illegible]	PLAS[illegible] PIPE

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 27363

CUCP OFFICER

April 27, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

DGS CALIFORNIA DEPARTMENT OF GENERAL SERVICES

Governor Edmund G. Brown Jr.

Apr 18, 2013

SB APP

Supplier #14184
WATER COMPONENTS & BUILDING SUPPLY INC
PO Box 10007
SAN RAFAEL CA 94912

APR 22 2013

Dear Business Person:

Congratulations on your Small Business (SB) certification with the State of California. Your business is now entitled to compete in the State's goal to spend 25 percent of its annual contracting dollars with small businesses. Each certified SB receives a five percent bid preference on applicable solicitations. This certification also guarantees higher interest penalties for late payment of undisputed invoices. You may purchase a rubber stamp by completing the Prompt Payment Rubber Stamp Order form at www.documents.dgs.ca.gov/pd/smallbus/ppstampreq.pdf. For more information or to verify certification status, visit www.eprocure.dgs.ca.gov.

Certification Period
From Apr 17, 2013 to Apr 30, 2014

Business Types
Non-Manufacturer

Conflict of Interest for Current and Former State Employees
Prior to contract award, agencies will assure the vendor is in compliance with Public Contract Code, Section 10410 et seq. addressing conflict of interest for State employees or former employees.

Annual Submission Requirement
Submit copies of the ENTIRE federal tax return to the Office of Small Business and DVBE Services (OSDS). If you have been granted a tax filing extension with the Internal Revenue Service, submit a copy of the extension form and annual financial statements; then, submit a copy of the tax return once filed. If you have employees, include the California Employment Development Department's "Quarterly Contribution Return and Report of Wages (Continuation)" (Form DE9C). If you have out-of-state employees, submit the employee documentation comparable to Form DE9C. These annual submissions also apply to all affiliated businesses.

Maintaining Your Online Certified Firm Profile
Visit www.eprocure.dgs.ca.gov/default.htm to update your certification profile. You may report changes to the following: mailing and principal office address; contact information; keywords and service areas; United Nations Standard Products and Services Codes, North American Industry Classification System (applicable only to

Manufacturers). This certification may be impacted if you update information beyond the aforementioned. To report changes by mail, complete a "Certification Information Change" form located at www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf.

Certification Renewal
Please complete an online application at www.eprocure.dgs.ca.gov 90 days prior to the expiration date

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **06-19-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

Water Components & Building. Supply, Inc.
of San Rafael, California as a WBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9FN00045 ***Determination Date: 06-19-2012***

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

06-487504

BID AMOUNT:

$ 8,638,155.22

BID OPENING DATE:

03/26/2014

BIDDER'S NAME:

Agee Construction Corporation

DBE GOAL FROM CONTRACT, %:

12%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
65	Haul Asphalt		W T B Inc 7093 W. Belmont, Fresno CA 93722 (559) 275-1998 DBE # 26617	$ 172,272.76
39 64	Cold Plane Asphalt Inertial Profiler		ABSL Construction 29393 Pacific St., Hayward CA 94544 (510) 727-0900 DBE# 0005270	$ 12,300.00 $ 2,000.00
65	Furnish Liquid Asphalt To Asphalt Plant		Dragon Material Transport, Inc P.O. Box 27800, Fresno CA 93729 (559) 351-8822 DBE# 37444	$ 309,960.00
70	Furnish Tack Coat		Spirit Road Oils 16490 Vineyard Blvd, Morgan Hill CA 95037 (408) 465-2270 DBE# 1378	$ 11,760.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with tha names and items of work in Iha "Subcontractor List " submitted with your bid. Copies of the DBE quotas are requirad.

Total Claimed Participation $ 508,292.76

5.88 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowad for DBE firms.

Signature of Bidder

Alan Dirlam

03/31/2014
Date

(559) 299-3290
(Area Code) Tel. No.

Alan Dirlam
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Claimed DBE Participation Page 1	$ 597,356.99
Claimed DBE Participation Page 2	$ 508,292.76
Total DBE Participation	$ 1,105,649.75
Total Percent Claimed Participation	12.80%

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95614.

Fax Cover Sheet

W.T.B., INC.
7093 W. BELMONT
FRESNO, CALIFORNIA 93722
(559) 275-1998
(559) 275-1995
UDBE CERTIFIED
25617

Send to:	From: Nick Young
Attention:	Date: March 26, 2014
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

☐ Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 4 hour minimum will be incurred on any truck day. All rates are quoted as day rate unless otherwise specified. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite and never will ony averaging of Standby be allowed. All quotes including material subject to change without notice depending on material availability. If for any reason there is a dispute over stand-by all tonnage prices will be reversed to hourly rates. All individual quotes will be void if this quote is not used in its entirety. It will be customer's responsibility for any citations written for load showing or over loads from job site off hauls. Also WTB Inc. is a Vendor not a Sub Contractor.
Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB INC. Due to material availability and price fluctuations all material prices will be VOID after 30 days.
Payment: All invoices shall be paid by the 20th of the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.
Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. **Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.**

Total pages, including cover:#3

DOT 06-487504 RE-CONSTRUCT INTERCHANGE IN HANFORD FROM 0.4 MILE WEST OF 12TH AVE. OVERCROSSING TO 0.3 MILE EAST OF 12TH AVE. OVERCROSSING, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Granite Coalinga:
Double Bottoms $7.23 per U.S. ton
Transfers $8.41 per U.S. ton
Transfers Hauling Asphalt $9.01 per U.S. ton

Avenal Aggregates:
Double Bottoms $7.70 per U.S. ton
Transfers $8.91 per U.S. ton
Transfers Hauling Asphalt $9.51 per U.S. ton

CMI Fresno:
Double Bottoms $6.27 per U.S. ton
Transfers $7.40 per U.S. ton
Transfers Hauling Asphalt $8.00 per U.S. ton

Vulcan Ashlan Ave:
Double Bottoms $7.23 per U.S. ton
Transfers $9.01 per U.S. ton

Vulcan Lemoncove:
Double Bottoms $6.87 per U.S. ton
Transfers $8.63 per U.S. ton

Hourly Rates:
Double Bottoms $95.00
Transfers $95.00
End dumps $100.00
10 Wheelers $91.00
Demo 10 Wheelers $100.00

Haul AC
In Bottoms 11,724 TON x 6.87/TN = 80,543.88
In Transfers 9,176 TN x 8.63/TN = 79,188.88
20,900 TN
159,732.76
Add for Standby 0.60/TON 12,540.-
172,272.76

DNBD

Back To Query Form

Search Returned 1 Records

Mon Mar 31 12:30:36 PDT 2014

Query Criteria

Firm ID: 25617
City: Fresno
District: 06
Naics Category: 48 Transportation and Warehousing

Firm ID	25617
Firm/DBA Name	W T B, INC
Address Line1	7093 W BELMONT AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	7093 W BELMONT AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93723
Mailing Zip Code2	
Certification Type	SWBE
EMail	deborah@wtbinc.org
Contact Name	DEBORAH BROWN
Area Code	(559)
Phone Number	275-1998
Fax Area Code	(559)
Fax Phone Number	275-1995
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423320; 484110; 484220;
ACDBE NAICS	
Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	SWBE

Back To Query Form

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Reconstruct Interchange**
Project Number:	**06-487504**
Bid Date:	**03/26/2014**
Location:	**Hanford, Kings County, CA**

BID – Inertial Profiling and Diamond Grinding – Bump Grinding

Item 64: Pre-Paving Inertial Profiler

Quantity: Lump Sum ***Unit Price: $2,000*** ***Total: $ 2,000***

Price includes marking must-grinds as needed.

Mobilization ***Included***

Item: Bump Grinding

PC 150 Bump Grinder	***$ 400.00/Hr***	***(6 Hour Minimum Charge)***
Recycling Tanker	***$ 200.00/Hr***	***(6 Hour Minimum Charge)***
Mobilization	***$ 400.00***	***(each way per piece of equipment)***

Slurry disposal to be arranged by contractor unless prior arrangements are made.

This price is for a 2013 Diamond Products PC-150 Bump Grinder. $200.00 surcharge for night work. $500.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker. $500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Reconstruct Interchange**
Project Number:	**06-487504**
Bid Date:	**03/26/2014**
Location:	**Hanford, Kings County, CA**

BID

Daily Minimum Charge ***$3000.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

39

Daily Minimum Charge ***$3400.00*** ***(up to 6 hours of work)***
$450 per hour up to 8 hours of work, $500 per hour after 8 hours of work.
This price includes an operator and a ground man for maximum production.
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$3800.00*** ***(up to 6 hours of work)***
$500 per hour up to 8 hours of work, $550 per hour after 8 hours of work.
This price includes an operator and a ground man for maximum production.
This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$ 250.00*** ***(each way)*** = $500/SHIFT

39

GRIND 3 DAYS × 3,600 = 10,800
NOTS 3 DAYS × 500 = 1,500
12,300

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Mon Mar 31 21:37:23 PDT 2014

Query Criteria

Firm ID: 005270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@absiconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444

---QUOTE

DBE OIL SUPPLIER TO VULCAN MATERIALS FOR ASPHALT CONCRETE

Vulcan Materials, Co.
Attn. Marcos Galaviz
Date: 03/26/14

PROJECT: Caltrans Project No. 06-487504

MATERIAL: 900 PG 64-10
DELIVERED PRICE: $574.00 per U.S. Ton + any applicable taxes

REFINERY: San Joaquin Refining, Bakersfield, Ca
DESTINATION: Vulcan Materials - Fresno, CA

***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Index: 5% Crude**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.28 per gallon. www.eia.gov. $4.081 on bid day.

900 TON PG 64-10 x $574/TON = $516,600 x 60% = $309,960

Apr 01 2014 07:49AM Vulcan Materials 5594330143 page 1
Received: Apr 1 2014 08:47am

Back To Query Form

Search Returned 1 Records

Tue Apr 01 09:42:53 PDT 2014

Query Criteria

Firm/DBA Name: Dragon Material

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 11;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

JANET SIMAS PAVING, Inc. DBA
SPIRIT ROAD OILS

State Contractors License No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 9503
Office (408) 465-2270 Calif (800) 637-2040 Fax (408) 4

American Indian owned and operated

Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 04714

Submitted to: Agee Const. Attn: Est. Dept

Bid Date: 3-26-14 Time: _____ Project# 06-487504

Project: 12th Ave. Overcrossing - King's Co.

Item#	Est. Amount	Description	Unit	Est. Total
# 70	2100 tons	SS-1H	5.60 Per Ton + Sales Tax	$ 11,760
_____	_____	_____	_____ Per Ton + Sales Tax	
		Delivery Charge:	$ 300 EACH DELIVERY	
		Spread Charge:	$ 175 Per hour, 4 hour Minimum	

If spreading at night, Hourly rate is: $ 185 per hour, Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED

QUOTATON EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0 % RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at $250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas

Back To Query Form

Search Returned 1 Records

Mon Mar 31 21:41:47 PDT 2014

Query Criteria

Firm/DBA Name: Spirit Road Oils

Firm Type: DBE

Firm ID	1378
Firm/DBA Name	SPIRIT ROAD OILS
Address Line1	16490 VINEYARD BOULEVARD
Address Line2	
City	MORGAN HILL
State	CA
Zip Code1	95037
Zip Code2	
Mailing Address Line1	PO BOX 36288
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	AK
Mailing Zip Code1	95158
Mailing Zip Code2	
Certification Type	DBE
EMail	jan@spiritroadoils.com
Contact Name	null JANET E. SIMAS
Area Code	(408)
Phone Number	465-2270
Fax Area Code	(408)
Fax Phone Number	465-2280
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 21; 24; 27; 28; 35; 38; 41; 43; 44; 49; 50;
Districts	04; 05; 10;
DBE NAICS	237310; 444190;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment in 'Section 2'	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachments in 'Section 3'			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment in 'Section 4'					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
California Bid Bulletin	January 24, 2014
Minority Bidder's Bulletin AND MWDVBE Weekly	January 27, 2014
Construction Update	January 30, 2014
Caltrans 'Listing of All Prines Seeking Assistance with Project #06-487504	January 23, 2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans Office of Business & Economic Opportunity	February 21, 2014	Internet Website: http://www.dot.	147 Potential Firms Identified
		ca.gov/hq/bep/find_certified.htm	
Caltrans-Office Engineer Opt In Records	February 21, 2014	Internet: http://www.dot.ca.gov/	39 Potential Firms Identified
		hq/esc/oe/planholders/oe_listopt.	php?c=06-487504

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

The 'Invitation to Bid' (See Section 3) offers information on how to obtain or preview plans and specifications as well as other information noted above. 'See Comments' section of phonebook for additional information requested by interested DBE's and our responses.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

'Invitation to Bid' (See Section 3) offers bond premium payment by Agee of up to 1.5% as well as other information noted above. No other requests for additional assistance requested from interested DBE's.

8. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Section 2

DBE Information - Good Faith Efforts
Item 1 Page 1

The items of work which the bidder made available to DBE firms, including, where appropriate, any breaking down of the contract work items (including those items normally performed by the bidder with its own forces) into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate that sufficient work to facilitate DBE participation was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Breakdown of items	Amount ($)	Percentage of Contract
Lead Compliance Plan	No	Yes	$1,190.00	0.0%
SWPPP/Annual Report	No	Yes	$3,300.00	0.0%
CAS & Traffic Control	Yes	Yes	$143,400.00	1.7%
Barricades/Signs/Channelizers, Object Mark	No	Yes	$24,032.25	0.3%
Erosion Control	No	Yes	$39,244.00	0.5%
Fiber Rolls/Silt Fence	Yes	Yes	$56,107.00	0.6%
Treated Wood Waste/MBGR	No	Yes	$83,445.00	1.0%
Cold Plane Asphalt Concrete Pavement	No	Yes	$7,600.00	0.1%
Chain Link Fence	No	Yes	$80,999.00	0.9%
Cable Railing	No	Yes	$3,985.00	0.0%
Clear & Grub, Demo	Yes	Yes	$156,445.70	1.8%
Irrigation, Cam Coupler	No	Yes	$61,100.00	0.7%
Striping, Channelizers	No	Yes	$50,659.00	0.6%
Cold Plane Asphalt	No	Yes	$12,300.00	0.1%
Pre-Pave Inertial Profiler	No	Yes	$2,000.00	0.0%
Prep and Treat Bridge Deck	Yes	Yes	$21,444.00	0.2%
Underground	Yes	Yes	$190,521.00	2.2%
Furnish Asphalt Concrete	No	Yes	$1,170,400.00	13.5%
Place AC Dike	No	Yes	$9,067.50	0.1%
Asphaltic Emulsion	No	Yes	$11,760.00	0.1%
Ground Anchors, Structure Shotcrete	No	Yes	$172,646.00	2.0%
Furnish and Drive Piles	No	Yes	$147,000.00	1.7%
Sign Foundations and Structures	No	Yes	$353,120.00	4.1%
Paint Concrete, Anti Graffiti Coating	No	Yes	$24,004.00	0.3%
Prestressing	No	Yes	$49,653.00	0.6%
Reinforcing Steel	No	Yes	$211,783.00	2.5%
Minor Concrete (Misc and Textured Paving)	No	Yes	$457,600.00	5.3%
Concrete Barrier Rail	Yes	Yes	$103,456.85	1.2%
Electrical	No	Yes	$689,500.00	8.0%
Haul AB	No	Yes	$149,961.00	1.7%
Haul AC	No	Yes	$172,272.00	2.0%
		TOTAL	$4,659,995.30	53.9%

Section 3

Job Name: Caltrans 06-487504
Owner: CalTrans
Bid Date: Wednesday March 26,2014
Fax/Phone Log

							Call #1				Call #2				Call #3				
	Company	Phone No.	Fax No.	Date Info Fax/Email	Fax (FX) or Email (EM)	Fax/Email Success (S) or Fail (F)	Date	Time	Response	Name	Date	Time	Response	Name	Date	Time	Response	Name	Comments
1	A Plus Signs	(559) 275-0700	(559) 275-7482	2/21/14	FX	S	2/27/14	1:57	N	Christina									
2	A-1 Ornamental Iron Works, Inc.	(559) 251-1447	(559) 251-4169	2/21/14	FX	S	2/27/14	1:58	N	Jamie									
3	A B S L Construction	(510) 727-0900	(510) 727-0910	2/21/14	FX	S	2/27/14	1:59	Y	Quinto									
4	AC Dike Co	(916) 652-0159	(916) 645-9618	2/21/14	FX	S	2/21/14	13:35	Y Via Fax										
5	Accord Engineering	(714) 241-7200	(949) 251-0563	2/21/14	FX	S	2/27/14	2:01	VM		2/28/14	9:00	N	Gus					
6	Ace Fence	(626) 333-0727	(626) 333-7843	2/21/14	FX	S	2/27/14	2:05	Y		3/7/14	12:18	Y VIA FAX						
7	All Cities Fence Co.	(909) 947-9289		2/27/14	EM	S	2/27/14	2:06	VM		3/4/14	9:16	VM		3/7/14	3:33	VM		
8	Arguello Concrete Construction	559-779-3068	559-261-9885	2/21/14	FX	S	2/27/14	2:07	Y	Chris									
9	Alert-O-Lite	(559) 265-4550	(559) 453-3250	2/21/14	FX	S					3/4/14	9:19	N	Katie					
10	Allante Fence Company	(559) 498-0551	(559) 498-0951	2/21/14	FX	S	2/27/14	2:09	VM		3/4/14	9:20	Y	Evan					
11	All-Cal Demolition	(916) 369-6286	(916) 363-4225	2/21/14	FX	S	2/27/14	2:13	VM		3/4/14	9:21	N	Bobby					
12	All Earth Construction	(559) 287-7168	559-855-2610	2/21/14	FX	F	2/27/14	2:15	VM		3/4/14	9:23	VM		3/7/14	3:34	VM		
13	American Steel Placers, Inc	(909) 884-6031	(909) 884-6032	2/21/14	FX	S	2/21/14	16:00	N Via Fax										
14	Amland Steel	(408) 929-3949	(408) 298-4344	2/21/14	FX	S	2/27/14	2:16	VM Full		3/4/14	9:25	N	Kelly					
15	Anthony's Laser Leveling	(559) 276-1258	(559) 276-1223	2/21/14	FX	S	2/27/14	2:16	N	Connie									
16	A&S Grading Services	(559) 276-2328	(559) 275-0149	2/21/14	FX	S	2/27/14	2:18	N	Lisa									
17	AS Design Inc. DBA Asphalt Design	(559) 276-0447	(559) 276-8029	2/21/14	FX	S	2/27/14	2:20	N	Eliana									
18	Austin Enterprises	(661) 589-1001	(661) 589-9509	2/21/14	FX	S	2/27/14	2:21	Y	Debbie									
19	Avison Construction, Inc.	(559) 431-0317	(559) 431-0321	2/21/14	FX	S	2/27/14	2:23	UND	Laura									
20	BC Schmidt Construction, Inc.	(530) 473-5423	(530) 473-2749	2/21/14	FX	S	2/27/14	2:26	VM		3/4/14	9:29	N	Auna					
21	Bellot Construction Corp	(510) 562-4190	(510) 562-1306	2/21/14	FX	S	2/27/14	11:02	VM		3/4/14	9:30	NA		3/7/14	3:38	VM		
22	Bert W. Salas, Inc.	(619) 562-7711	(619) 258-3515	2/21/14	FX	S	2/27/14	2:27	N	Bob									
23	Big Valley Asphalt	(661) 861-1363	(661) 326-8562	2/21/14	FX	S	2/27/14	2:28	NA		3/4/14	9:31	N	Rick					
24	Burke Construction	(530) 676-1009	(530) 672-2411	2/21/14	FX	S	2/27/14	2:29	VM		3/4/14	9:33	N	Sharon					
25	BWWW & Company	(909) 268-8516	(909) 435-0392	2/21/14	FX	S	2/27/14	2:31	N	Bobby									
26	C-1 Construction Corp	(213) 365-2123	(213) 365-3234	2/21/14	FX	F	2/27/14	11:05	N	Sue									
27	C & L Drilling	(562) 691-3533	(562) 690-0264	2/21/14	FX	S	2/27/14	2:32	N	Carla									
28	Cal Fran Engineering	(805) 579-9173	(805) 579-8211	2/21/14	FX	S	2/27/14	2:33	N	Karen									
29	Cali Concrete	(661) 398-8143	(661) 398-1382	2/21/14	FX	S	2/27/14	11:06	N	Gus									
30	California Professional Electrical Engineering	(626) 810-1338	(626) 810-1322	2/21/14	FX	S	2/27/14	2:34	N	Diem									
31	Charlie's Custom Excavating, Inc.	(530) 221-3626	(530) 221-7563	2/21/14	FX	S	2/27/14	2:35	N	Charlie									
32	Cindy Bales Engineering, Inc.	(909) 585-1557	(909) 752-7090	2/21/14	FX	S	2/27/14	2:36	VM		3/4/14	9:34	VM		3/7/14	3:40	VM		
33	CMV Electric Inc.	(909) 931-5700	(909) 296-4391	2/21/14	FX	S	2/27/14	2:37	NA		3/4/14	9:35	N	Matt					
34	Contech Concrete Techniques, Inc.	559-251-8818	(559) 251-8821	2/21/14	FX	S	2/27/14	2:37	VM		3/4/14	9:36	N	Sandy					
35	Conterra Group, Inc.	(559) 395-3183	(559) 442-3501	2/28/14	EM	S	2/27/14	2:42	UND	Javier	3/6/14	9:52	Y	Javier					Resent as Email as Req
36	Cooks and Son Inc.	(805) 934-2705	(805) 937-5473	2/21/14	FX	S	2/27/14	2:43	N	Troy									
37	C.R. Gann Demolition, Inc.	(951) 392-1603	(951) 916-4265	2/21/14	FX	S	2/27/14	2:45	VM		3/4/14	9:38	VM		3/7/14	3:41	VM		
38	Crooks Truck & Equipment Rental	(562) 598-2571	(714) 821-4730	2/21/14	FX	S	2/27/14	2:46	N	Sandy									
39	CT Concrete Cutting, Inc.	(951) 698-7745	(951) 698-0795	2/21/14	FX	S	2/27/14	2:47	N	Dana									
40	Deana's Equipment Rentals	(805) 732-7575	(661) 948-5588	2/21/14	FX	S	2/27/14	11:19	N	Deana									
41	Dillard Environmental Services	(925) 634-6850	(925) 634-0874	2/21/14	FX	S	2/27/14	11:25	N	Jana									
42	Dominguez Construction CompanuyConcrete & Cem	(626) 962-5000	(626) 962-5055	2/21/14	FX	S	2/27/14	11:27	N	Monica									
43	Don Garcia Excavating & Paving	(530) 577-0558	(530) 577-0221	2/21/14	FX	S	2/27/14	2:47	N	Mike									
44	Dreambuilder	(714) 646-3697	(714) 646-3698	2/21/14	FX	S	2/27/14	2:49	UND	Alex									
45	E E Electric, Inc.	(909) 829-7818	(909) 829-0118	2/21/14	FX	S	2/27/14	2:51	N	Geraldine									
46	E. Jasper Wrkg. (Demo) & Trucking	(323) 754-9877	(323) 754-8558	2/21/14	FX	S	2/27/14	11:28	VM		3/4/14	9:40	VM		3/7/14	3:42	N	Jennifer	

7	Eagle Engineering & Construction	(650) 367-8000	(650) 367-8282	2/21/14	FX	S	2/27/14	11:30	NA		3/4/14	9:41	UND	Ben					
48	Edison Construction, Inc.	(661) 366-6311		2/27/14	EM	S	2/27/14	11:31	N	Justin									
49	Environmental Assessment and Remediation Manag	(951) 735-5575	(951) 735-8775	2/21/14	FX	S	2/27/14	11:32	N	Melissa									
0	Falcon Builders & Developers	(559) 226-1994	(559) 226-1877	2/21/14	FX	S	2/27/14	11:33	N	Tony									
51	FCS Striping, Sealing and Paving, Inc.	(925) 373-6205	(925) 373-6208	2/21/14	FX	S	2/27/14	2:53	VM		3/4/14	9:43	VM		3/7/14	3:43	VM		
52	Force Traffic Control	(559) 594-1062	(559) 594-1056	2/28/14	EM	S	2/27/14	2:55	UND	Vern									Resent as Email as Req
3	Frank Medina General Engineering	(530) 743-0744		2/27/14	EM	S	2/27/14	11:35	N	Roxanne	2/27/14	11:01	N VIA EMAIL						
54	Frank Zabel Trucking Co.	(707) 443-4277		2/21/14	FX	S	2/27/14	2:56	N	Barbara									
55	Fresno Concrete Construction, Inc.	(559) 834-2031	(559) 834-2064	2/24/14	FX	S	2/27/14	11:35	VM		3/4/14	9:44	UND	Sevan					
56	Gecko Golf Construction, Inc.	(925) 548-8723	(925) 533-7267	2/24/14	FX	F	2/27/14	11:40	VM		3/4/14	9:45	VM		3/7/14	3:44	VM		
57	Gen Con Enviro SVC Group	(626) 255-8755	(760) 245-5548	2/28/14	EM	S	2/27/14	2:59	VM		3/4/14	9:46	N	Gary					Resent as Email as Req
58	Geronimo Concrete, Inc.	(323) 225-2016	(323) 222-8312	2/24/14	FX	S	2/27/14	11:45	N	Amanda									
59	Global Road Sealing, Inc.	(714) 893-0845	(714) 893-0945	2/24/14	FX	S	2/27/14	11:46	N	Tri									
0	Golden Bay Fence Plus Iron Works, Inc.	(209) 944-9754	(209) 944-5812	2/24/14	FX	S	2/27/14	3:00	N	Steven									
61	Harris Development Corporation	(559) 797-1642		2/25/14	EM	S	2/25/14	12:25	N VIA EMAIL										
62	Hunsaker Safety & Signs, Inc.	(559) 255-7446	(559) 453-3250	2/24/14	FX	S	2/27/14	11:50	Y	Debbie									
3	Hustler's Hauling & Backhoe Service	(661) 326-1071	(661) 326-0524	2/28/14	EM	S	2/27/14	3:02	VM Full		3/4/14	9:48	VM		3/7/14	5:34	Y VIA FAX		Resent as Email as Req
64	Interior Demolition, Inc.	(818) 249-4932	(818) 249-4937	2/24/14	FX	S	2/27/14	11:52	VM		3/4/14	9:49	VM		3/7/14	3:47	N	Rosie	
65	Jesmar Construction	(714) 972-2665	(714) 972-9331	2/24/14	FX	S	2/27/14	3:04	N	Martha									
6	JM Fiber Optics, Inc.	(909) 628-3445	(909) 628-1990	2/24/14	FX	S	2/27/14	3:05	N	Penny									
7	JPS Construction & Engineering DBA JPS Excavatio	(559) 213-8773	(559) 842-1320	2/24/14	FX	S	2/27/14	11:56	VM		3/4/14	9:51	UND	JPS					
68	Kaylen Traffic Control	(559) 647-9220		2/25/14	EM	S	2/27/14	11:57	VM		3/4/14	9:54	VM		3/7/14	3:48	VM		
69	Kern County Custom Concrete	(661) 872-4602	(661) 872-4602	2/28/14	FX	S	2/27/14	11:57	VM		3/4/14	9:55	VM		3/7/14	3:48	VM		
0	Kiona Landscaping	(707) 616-4340		2/25/14	EM	S	2/27/14	11:58	VM		3/4/14	9:57	VM		3/7/14	3:49	VM		
71	KRC Safety	(559) 732-0393	(559) 802-1749	2/24/14	FX	S	2/27/14	1:05	Y	Andrea									
72	K.W. Emerson	(209) 754-3839	(209) 754-3830	2/24/14	FX	S	2/27/14	3:13	N	Allison									
3	La Firma, Inc.	(805) 748-8576	(805) 929-0501	2/24/14	FX	S	2/27/14	3:15	Y	Vince									
74	L&B Electric, Incorporated	(562) 928-9792	(562) 928-8146	2/24/14	FX	F	2/27/14	1:05	NA		3/4/14	9:59	VM Full		3/7/14	3:51	VM		
75	Lindy's Cold Planing	(562) 697-2286	-	2/25/14	EM	S	2/27/14	1:10	Y	Cindy									
6	MAD Steel Inc.	(909) 592-3443	(909) 394-0724	2/24/14	FX	S	2/27/14	3:15	N	Al									
7	M J Avila Company, Inc.	(559) 846-7601	(559) 846-7610	2/24/14	FX	S	2/27/14	2:16	N	Connie									
78	MJK Construction, Inc.	(800) 698-1645	(909) 594-6169	2/24/14	FX	S	2/27/14	3:15	N	Mike									
79	M.S. Lee Enterprises	(559) 217-4851	(559) 325-0760	2/24/14	FX	S	2/27/14	1:12	VM		3/4/14	10:00	VM		3/7/14	3:51	VM		
0	Madera Concrete Company	(559) 517-6730	(559) 674-9743	2/24/14	FX	S	2/27/14	1:14	VM		3/4/14	10:01	UND	Jose					
81	Mercade Construction & Development	(209) 586-7722	(209) 532-7744	2/24/14	FX	S	2/27/14	3:18	VM		3/4/14	10:03	VM		3/7/14	3:52	VM		
82	Metco	(415) 455-9922	(415) 455-9960	2/24/14	FX	S	2/27/14	1:17	VM		3/4/14	10:05	VM		3/7/14	3:54	VM		
3	Motherlode Concrete Construction	(209) 223-2663	(209) 267-1887	2/24/14	FX	S	2/27/14				3/4/14	10:06	NA						Resent info as req. 2/28
84	Nuno Iron & MFG, Inc.	(831) 386-0513	(831) 386-9976	2/24/14	FX	S	2/27/14	3:21	N	Bertha									
85	Oliveira Fence, Inc.	(408) 727-3811	(408) 727-2690	2/24/14	FX	S	2/27/14	3:22	UND	Julie									
6	Oliver Transbay Construction	(415) 330-0904	(415) 330-0934	2/24/14	FX	S	2/27/14	1:23	VM		3/4/14	10:07	N	Paul					
7	PC&N Construction, Inc.	(925) 634-4567	(925) 634-4339	2/24/14	FX	S	2/27/14	3:23	VM		3/4/14	10:09	Y	Christina					
88	Precision Concrete	(805) 928-0957	(805) 928-5358	2/24/14	FX	S	2/27/14	3:25	VM		3/4/14	10:10	N	Eric					
9	Professional Concrete Sawing	(209) 722-2226	(209) 722-2227	2/24/14	FX	S	2/27/14	3:26	VM Full		3/4/14	10:15	Y	David	3/7/14	2:28	Y VIA FAX		
0	Quantium Construction Company			2/25/14	EM	S	2/27/14												
91	Quimu Contracting, Inc.	(707) 693-0289	(707) 678-8384	2/24/14	FX	S	2/27/14	3:28	N	Sandra									
92	R.D. Horn Construction	(559) 513-4615		2/25/14	EM	S	2/27/14	3:29	VM		3/4/14	10:18	N	Ron					
3	R.E. Serrano	(925) 957-8184	(925) 957-8121	2/24/14	FX	S	2/27/14	8:03	Y Via Fax										
94	Reliable Board-Up Company	(714) 493-9607	(714)882-6075	2/24/14	FX	S	2/27/14	3:32	VM		3/4/14	10:20	VM		3/7/14	3:55	VM		
95	Rockin'R Grading & Excavating	(209) 495-9521	(209) 847-0586	2/24/14	FX	S	2/27/14	3:33	N	Robin									
6	Rodgers Construction & Engineering	(209) 464-5780	(209) 464-5782	2/24/14	FX	S	2/27/14	1:31	VM		3/4/14	10:21	N	Patty					
97	S. Chaves Construction	(805) 543-9340	(805) 543-9341	2/24/14	FX	S	2/27/14	3:35	N	Terry									
98	Samrod Corporation	(661) 945-3602	(661) 949-8536	2/24/14	FX	S	2/24/14	11:43	N Via Fax										
9	S. Kwok Engineers, Inc.	(510) 220-9017	(888) 733-1360	2/24/14	FX	S	2/27/14	1:33	VM		3/4/14	10:22	N	Seng					
00	SJD Construction	(209) 847-8939	(209) 847-0169	2/24/14	FX	S	2/27/14	3:36	N	Jim									
101	Serna Construction Inc.	(559) 252-5585	(559) 478-5213	2/24/14	FX	S	2/24/14	12:28	N Via Fax										
102	Sierra Range Construction	(559) 635-0504	(559) 635-0499	2/24/14	FX	S	2/24/14	11:51	N Via Fax										
03	Siteworks Construction	(925) 284-1437	(925) 256-8357	2/24/14	FX	S	2/27/14	1:36	VM		3/4/14	10:23	VM		3/7/14	3:56	VM		
104	So. Cal Traffic Inc.	(858) 720-0179	(858) 793-4495	2/24/14	FX	S	2/27/14	1:38	VM		3/4/14	10:25	VM		3/7/14	3:58	VM		

105	Soto Fence Company	(559) 230-1444		2/25/14	EM	S	2/27/14	3:37	Wants Info		3/4/14	10:26	N	Alex					Resent info as req. 2/28
106	Souza Construction inc.	(559) 747-7100	(559) 747-7101	2/24/14	FX	S	2/27/14	3:38	N	Melissa									
107	Steve Dovali Construction, Inc.	(559) 255-7603		2/25/14	EM	S	2/27/14	3:40	N	Steve									
108	Suarez & Munoz Construction, Inc.	(510) 782-6065	(510) 782-6078	2/24/14	FX	S	2/27/14	3:41	N	Yanitta									
109	Traffic Loops Crackfilling, Inc.	(714) 520-4026	(714) 520-4027	2/24/14	FX	S	2/27/14	3:43	VM		3/4/14	10:33	Y	Lan					
110	Tucker Technology, Inc.	(510) 836-0422	(510) 836-2625	2/24/14	FX	F	2/27/14	3:45	VM		3/4/14	10:34	N	Vianel					
111	UDBE Steel	(951) 529-3359	(951) 224-9797	3/5/14	EM	S	2/27/14	3:46	VM		3/4/14	10:36	VM		3/7/14	3:59	VM		
112	United Traffic Services & Supply	(626) 961-5736	(818) 961-4746	2/24/14	FX	F	2/27/14	1:48	N	Jessica									
113	VAP Construction, Inc.	(714) 253-3270	(714) 253-3391	2/24/14	FX	S	2/27/14	1:50	VM		3/4/14	10:37	NA						
114	V & G Builders	(559) 805-9015		2/25/14	EM	S	2/27/14	3:48	VM		3/4/14	10:39	VM		3/7/14	4:00	N	Tony	
115	Valverde Construction, Inc.	(562) 906-1826	(562) 906-1918	2/24/14	FX	S	2/27/14	3:49	VM		3/4/14	10:40	N	Edward					
116	Verduzco Electric, Inc.	(310) 886-3068	(310) 886-3958	2/24/14	FX	S	2/27/14	3:50	VM		3/4/14	10:41	N	Bertha					
117	Vintage Paving Company, Inc.	(530) 795-0132	(530) 795-5734	2/24/14	FX	S	2/27/14	3:51	N	Troy									

Opt-Ins

1	AC Dike Co.	(916) 645-7747	(916) 645-9618	2/24/14	FX	S	2/28/14	9:14	Y	Dave	2/21/14	1:35	Y VIA FAX						
2	AKA Environmental	(323) 547-9605	(323) 589-2430	2/24/14	FX	S	2/27/14	3:56	VM		3/4/14	10:42	VM		3/7/14	4:01	VM		
3	Anderson Paint Store LLC	(248) 667-8059		2/25/14	EM	S	2/28/14	9:20	Y	Marcus									
4	Anozira	(925) 771-8400	(925) 288-1353	2/24/14	FX	S	2/28/14	9:25	Y	Jessie									
5	Apex Fence Company Inc	(530) 365-3316	(530) 365-5478	2/24/14	FX	S	2/24/14	4:58	Y Via Fax										
6	Ashbaugh Consulting, Inc.	(714) 895-3782	(714) 895-3792	3/5/14	FX	S	2/28/14	9:24	Y	Robert									
7	Borg Fence	(925) 455-9620	(925) 461-1486	2/24/14	FX	S	2/27/14	3:53	N	Erica									
8	E.P. Jarrett Foundation	(916) 371-8760	(916) 371-8765	3/5/14	FX	S	2/28/14	9:13	Y	Greg									
9	Environmental Waste Disposal, Inc.	(949) 466-8859	(949) 242-2479	2/24/14	FX	S	2/28/14	9:30	VM Full		3/4/14	10:48	NA		3/7/14	4:03	VM FULL		
10	GSJ Utility Supply	(562) 404-1435	(888) 356-1250	2/24/14	FX	S	2/28/14	9:28	VM		3/4/14	10:47	NA		3/7/14	4:02	Y	Bryan	
11	Logans Marketing	(619) 233-3766	(619-233-3768	2/24/14	FX	S	2/28/14	9:15	VM		3/4/14	10:44	Y	Elizabeth					
12	Maneri Traffic Control	(951) 695-5104	(951) 695-5105	2/24/14	FX	S	2/28/14	9:26	VM		3/4/14	10:45	Y	Cynthia	3/6/14	12:00	Y	Stephanie	
13	North Valley Barricade Inc	(530) 751-7961	(530) 329-8692	2/24/14	FX	S	2/28/14	9:21	Y	Bob									
14	Pavement Recycling Systems	(951) 682-1091	(951) 682-1094	2/24/14	FX	S	2/28/14	9:22	NA		3/4/14	10:44	Y	Tricia					
15	Pruitt Trucking Inc.	(626) 644-1236	(626) 398-5551	2/24/14	FX	S	2/27/14	3:55	Y	Laurence									
16	Rahman Engineering Services	(562) 506-5853	(714) 459-8134	2/24/14	FX	S	2/28/14	9:29	Y	Mokusud									
17	Sumrall Solutions, LLC	(916) 747-3868	(916) 386-8715	2/24/14	FX	S	2/24/14	2:16	Y Via Fax										
18	Szeremi Sweeping Service LLC	(916) 492-6500	(916) 492-6501	2/24/14	FX	S	2/28/14	9:31	Y	Andrea									
19	Terradyne LAX, Inc	(714) 557-3200	(949) 231-1700	2/24/14	FX	S	2/24/14	4:33	Y Via Fax										
20	Trinity Engineering Laboratories, Inc.	(559) 292-2188	(213) 443-9438	2/24/14	FX	S	2/28/14	9:32	Y	Mark									
21	WABO Landscape & Construction, Inc.	(510) 741-9226	(510) 924-2391	2/24/14	FX	S	2/25/14	1:35	Y Via Fax										

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: **Date:** 2/21/14

Fax #: **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

February 21, 2014

PROJECT: Contract No: 06-487504
Engineer's Estimate: $9,700,000
DBE Goal: 12%

BID DATE: Wednesday, March 12, 2014 2:00PM

Dear Subcontractor,

Agee Construction is requesting bids from qualified Disadvantaged Business Enterprises (UDBEs, DBEs, SBEs, MBEs and UBEs) as certified in accordance with 49 CFR, part 26, and listed on the California Unified Certification Program (CUCP) data base at http://www.dot.ca.gov/hq/bep/find_certified.htm.

Items of work available for participation include; but are not limited to, the following: (for a complete bid schedule, call or email as noted below)

Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.

Agee Construction Corporation is signatory to the Operating Engineers, Laborer's and Carpenter's unions and we are an Equal Opportunity Employer.

Please submit bid scope letters at least 24 hours prior to bid, and quotes at least two hours prior to close of bid. Agee Construction will act in good faith regarding DBE participation on this project.

Should you need further information, I can be reached at (559) 299-3290, ext 111 or email at marcied@ageeconstruction.com.

Sincerely,
Marcie Daves
Agee Construction Corp.

NOTICE TO BIDDERS

Bids open Wednesday, March 12, 2014

Dated January 13, 2014

General work description: Re-construct interchange

The Department will accept electronic bids for CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN HANFORD FROM 0.4 MILE WEST OF 12TH AVENUE OVERCROSSING TO 0.3 MILE EAST OF 12TH AVENUE OVERCROSSING.

District-County-Route-Post Mile: 06-Kin-198-R16.5/R17.2

Contract No. 06-487504

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

The DBE Contract goal is 12 percent.

Federal-aid project no.:

ACNHP-P198(062)E

Bids must be on a unit price basis.

Complete the work within 250 working days.

The estimated cost of the project is $9,700,000.

No prebid meeting is scheduled for this project.

The Department will accept electronic bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at the Bidder's Exchange web site.

The Department will open and publicly read the bids at the above location immediately after the specified closing time.

District office addresses are provided in the *Standard Specifications*.

Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages.

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage

rate. The Department does not accept lower State wage rates not specifically included in the federal minimum wage determinations. This includes helper, or other classifications based on hours of experience, or any other classification not appearing in the federal wage determinations. Where federal wage determinations do not contain the State wage rate determination otherwise available for use by the Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

NRA/AA

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	250
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120120	TYPE III BARRICADE	EA	13
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	110
8	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	10
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	2,380
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	78
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	4
15	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	2
16	130520	TEMPORARY HYDRAULIC MULCH	SQYD	21,100
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	33
18	130640	TEMPORARY FIBER ROLL	LF	16,500
19	130680	TEMPORARY SILT FENCE	LF	5,620
20	130730	STREET SWEEPING	LS	LUMP SUM

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
22	141120	TREATED WOOD WASTE	LB	50,000
23	150204	ABANDON CULVERT (LF)	LF	47
24	150608	REMOVE CHAIN LINK FENCE	LF	5,220
25	150661	REMOVE GUARDRAIL	LF	5,070
26	150668	REMOVE FLARED END SECTION	EA	18
27	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
28	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	6,280
29	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,420
30	150722	REMOVE PAVEMENT MARKER	EA	220
31	150742	REMOVE ROADSIDE SIGN	EA	9
32	150801	REMOVE OVERSIDE DRAIN	EA	2
33	150812	REMOVE PIPE (LF)	LF	550
34	150820	REMOVE INLET	EA	14
35	151251	SALVAGE IRRIGATION FACILITY	LS	LUMP SUM
36	152320	RESET ROADSIDE SIGN	EA	23
37	152390	RELOCATE ROADSIDE SIGN	EA	2
38	152438	ADJUST FRAME AND COVER TO GRADE	EA	12
39	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQFT	185,000
40	153121	REMOVE CONCRETE (CY)	CY	640

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41 (F)	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	10,555
42	153226	REFINISH BRIDGE DECK	SQFT	980
43 (F)	153233	TREAT BRIDGE DECK	SQFT	10,555
44	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	106
45	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM
46	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
47	190101	ROADWAY EXCAVATION	CY	43,500
48 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	172
49 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	148
50 (F)	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	171
51 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	114
52 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	180
53 (F)	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	9
54 (F)	193030	PERVIOUS BACKFILL MATERIAL	CY	30
55	198010	IMPORTED BORROW (CY)	CY	57,900
56	208304	WATER METER	EA	2
57	208562	CAM COUPLER ASSEMBLY	EA	2
58	208740	12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	840
59	025152	TRUCK WATER (CAM COUPLER ASSEMBLY)	LS	LUMP SUM
60	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	210300	HYDROMULCH	SQFT	462,000
62	210430	HYDROSEED	SQFT	462,000
63	260203	CLASS 2 AGGREGATE BASE (CY)	CY	10,500
64	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM
65	390131	HOT MIX ASPHALT	TON	20,900
66	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	150
67	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,510
68	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	190
69	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	72
70	397005	TACK COAT	TON	21
71	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	45
72	044140	FURNISH PILING (CLASS 200) (ALTERNATIVE X)	LF	1,435
73	044141	DRIVE PILE (CLASS 200) (ALTERNATIVE X)	EA	20
74	498042	30" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	30
75	498044	36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	39
76	498050	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	38
77	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	22
78	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM
79 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	55
80 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	408

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
81 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	154
82 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	48
83 (F)	044142	ARCHITECTURAL TREATMENT (BRICK FORMED RELIEF TEXTURE)	SQFT	1,612
84 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	114,597
85 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	46,432
86	530200	STRUCTURAL SHOTCRETE	CY	68
87 (F)	560213	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	LB	10,247
88 (F)	560214	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	LB	10,247
89 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	41,392
90 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	41,392
91 (F)	560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,634
92 (F)	560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,634
93	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	750
94	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	170
95	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	190
96	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	75
97	566011	ROADSIDE SIGN - ONE POST	EA	33
98	566012	ROADSIDE SIGN - TWO POST	EA	2
99	597600	PREPARE AND PAINT CONCRETE	SQFT	4,778
100	598001	ANTI-GRAFFITI COATING	SQFT	7,574

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
101	650018	24" REINFORCED CONCRETE PIPE	LF	29
102	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	340
103	665023	24" CORRUGATED STEEL PIPE (.079" THICK)	LF	1,100
104	703211	12" CORRUGATED STEEL PIPE RISER (.079" THICK)	LF	6
105	705011	18" STEEL FLARED END SECTION	EA	5
106	705015	24" STEEL FLARED END SECTION	EA	26
107	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	64
108	044539	SLOPE PAVING (CONCRETE) (STAMPED BRICK TEXTURE)	CY	42
109	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	120
110	730040	MINOR CONCRETE (GUTTER) (LF)	LF	202
111	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	990
112	731530	MINOR CONCRETE (TEXTURED PAVING)	SQFT	22,000
113 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	10,758
114	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	5,290
115	025153	CHAIN LINK RAILING (TYPE 6) (MODIFIED)	LF	365
116	820107	DELINEATOR (CLASS 1)	EA	150
117	820131	OBJECT MARKER (TYPE K)	EA	13
118	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	910
119	025154	TIMBER BARRICADE	LF	40
120 (F)	044143	CONCRETE ANCHOR BLOCK	LF	10

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
121 (F)	833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	365
122 (F)	839521	CABLE RAILING	LF	202
123	839543	TRANSITION RAILING (TYPE WB-31)	EA	1
124	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4
125	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4
126	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1
127	839700	CONCRETE BARRIER (TYPE 60F)	LF	190
128	044144	CONCRETE BARRIER (TYPE 60D) (MODIFIED)	LF	200
129	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	12,400
130	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	4,590
131	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	440
132	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	4,490
133	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	350
134	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	4,520
135	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	8,760
136	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	6,620
137	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	890
138	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
139	025155	ELECTRICAL SYSTEM	LS	LUMP SUM
140	999990	MOBILIZATION	LS	LUMP SUM

TX Result Report

02/21/2014 13:24
Serial No. AOPP011002267
TC: 507933

Destination	Start Time	Time	Prints	Result	Note
2757482	02-21 13:22	00:01:59	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A Plus Signs
Fax #: 559-275-7482
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: APlus Signs **Date:** 2/21/14

Fax #: 559-275-7482 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 13:31
Serial No. AOPP011002267
TC: 507934

Destination	Start Time	Time	Prints	Result	Note
2514169	02-21 13:24	00:07:20	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC,
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A-1 Ornamental Iron Works **Date:** 2/21/14
Fax #: 559-251-4169 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

☐ Don't bid Caltrans projects
☐ Dut of work area
☐ Dur scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A-1 Ornamental Iron Works, Inc. **Date:** 2/21/14

Fax #: 559-251-4169 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 13:35
Serial No. AOPP011002267
TC: 507935

Destination	Start Time	Time	Prints	Result	Note
15107270910	02-21 13:32	00:03:19	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ABSC Construction
Fax #: 510-727-0910
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ABSL Construction **Date:** 2/21/14

Fax #: 510-727-0910 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

02/21/2014 13:44
Serial No. A0PP011002267
TC: 507936

Destination	Start Time	Time	Prints	Result	Note
19166459618	02-21 13:35	00:09:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AC Dike Co
Fax #: 916 645-9618
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AC Dike Co **Date:** 2/21/14

Fax #: 916-645-9618 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 13:47
Serial No. AOPP011002267
TC: 507937

Destination	Start Time	Time	Prints	Result	Note
19492510563	02-21 13:45	00:02:08	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Accord Engineering
Fax #: 949-251-0563
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ACCORD Engineering
Fax #: 949-251-0563
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ace Fence **Date:** 2/21/14

Fax #: 626-333-7843 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☑ Yes we are bidding
Items bidding are: FENCES & GUARDRAIL

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☑ Yes ☐ No

☐ Our scope of work is: _____

02/21/2014 13:54
Serial No. AOPP011002267
TC: 507938

Destination	Start Time	Time	Prints	Result	Note
16263337843	02-21 13:47	00:06:20	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ace Fence
Fax #: 626-333-7843
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ace Fence **Date:** 2/21/14

Fax #: 626-333-7843 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Thursday, February 27, 2014 11:00 AM
To: 'barrontm@aol.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022113242.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Cities Fence Co. **Date:** 2/21/14

Fax #: barrantm@aol.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
2619885	02-21 15:04	00:04:43	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Arguello Concrete Construction **Date:** 2/21/14
Fax #: 559-261-9985 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Arguello Concrete Construction **Date:** 2/21/14

Fax #: 559-261-9885 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
4533250	02-21 15:09	00:04:53	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Alert-O-Lite
Fax #: 559-453-3250
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Alert-O-Lite **Date:** 2/21/14

Fax #: 559-453-3250 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 15:17
Serial No. A0PP011002267
TC: 507955

Destination	Start Time	Time	Prints	Result	Note
4980951	02-21 15:14	00:02:18	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Allante Fence Company **Date:** 2/21/14
Fax #: 559-498-0951 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Allante Fence Company **Date:** 2/21/14

Fax #: 559-498-0951 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
19163634225	02-21 15:17	00:04:47	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All-Cal Demolition **Date:** 2/21/14
Fax #: 916-363-4225 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are e Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All-Cal Demolition **Date:** 2/21/14

Fax #: 916-363-4225 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 16:14
Serial No. AOPP011002267
TC: 508339

Destination	Start Time	Time	Prints	Result	Note
8552610	02-24 16:13	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 Called For Fax number LEFT VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All earth Construction **Date:** 2/21/14
Fax #: 855-2610 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We ara a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/21/2014 15:29
Serial No. AOPP011002267
TC: 507959

Destination	Start Time	Time	Prints	Result	Note
9855210	02-21 15:28	00:00:54	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Earth Construction **Date:** 2/21/14
Fax #: 559-986-5210 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: All Earth Construction **Date:** 2/21/14

Fax #: 855-2610 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: American Steel Placers, Inc. **Date:** 2/21/14

Fax #: 909-984-6032 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☒ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☒ Other (please indicate): NOT AT THIS TIME

☑ We are a Union Contractor. ☑ Yes ☐ No

☑ Our scope of work is: REINFORCING STEEL.

02/21/2014 15:26
Serial No. A0PP011002267
TC: 507957

Destination	Start Time	Time	Prints	Result	Note
19098846032	02-21 15:23	00:02:18	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: American Steel Placers, Inc **Date:** 2/21/14
Fax #: 909-384-6032 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: American Steel Placers, Inc. **Date:** 2/21/14

Fax #: 909-884-6032 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
14082984344	02-21 15:26	00:02:16	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Amland Steel
Fax #: 4058-298-4344
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Amland Steel **Date:** 2/21/14

Fax #: 408-298-4344 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 15:35
Serial No. AOPP011002267
TC: 507966

Destination	Start Time	Time	Prints	Result	Note
2761223	02-21 15:30	00:04:38	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anthony's Laser Leveling
Fax #: 559-276-1223
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anthony's Laser Leveling **Date:** 2/21/14

Fax #: 559-276-1223 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 15:55
Serial No. A0PP011002267
TC: 507970

Destination	Start Time	Time	Prints	Result	Note
2750149	02-21 15:35	00:00:39	000/011	Cont	
2750149	02-21 15:50	00:05:12	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DDG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A+S Grading Services **Date:** 2/21/14
Fax #: 559-275-0149 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A+S Grading Services **Date:** 2/21/14

Fax #: 559-275-0149 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 15:39
Serial No. AOPP011002267
TC: 507967

Destination	Start Time	Time	Prints	Result	Note
2768029	02-21 15:36	00:02:34	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A2 Design Inc. DBA Asphalt Design **Date:** 2/21/14
Fax #: 559-276-8029 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AS Design Inc. DBA Asphalt Design **Date:** 2/21/14

Fax #: 559-276-8029 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 15:49
Serial No. AOPP011002267
TC: 507969

Destination	Start Time	Time	Prints	Result	Note
16615899509	02-21 15:39	00:09:59	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Austin Enterprises **Date:** 2/21/14
Fax #: 661-589-9509 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Austin Enterprises **Date:** 2/21/14

Fax #: 661-589-9509 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 15:58
Serial No. AOPP011002267
TC: 507971

Destination	Start Time	Time	Prints	Result	Note
4310321	02-21 15:55	00:02:24	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Avilson Construction
Fax #: 559-431-0321
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Avison Construction **Date:** 2/21/14

Fax #: 559-431-0321 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 16:03
Serial No. AOPP011002267
TC: 507972

Destination	Start Time	Time	Prints	Result	Note
15304732749	02-21 15:58	00:04:50	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: BC Schmidt Construction, Inc **Date:** 2/21/14
Fax #: 530-473-2749 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: BC Schmidt Construction, Inc **Date:** 2/21/14

Fax #: 530-473-2749 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:14
Serial No. AOPP011002267
TC: 508015

Destination	Start Time	Time	Prints	Result	Note
15105621306	02-21 16:03	00:10:19	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bellet Construction Corp **Date:** 2/21/14
Fax #: 510-562-1306 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bellot Construction Corp **Date:** 2/21/14

Fax #: 510- 562-1306 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:23
Serial No. A0PP011002267
TC: 508017

Destination	Start Time	Time	Prints	Result	Note
16192583515	02-21 16:20	00:02:25	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bert W. Sales, Inc. **Date:** 2/21/14
Fax #: 619-258-3515 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bert W. Sales, Inc. **Date:** 2/21/14

Fax #: 619-258-3515 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:20
Serial No. AOPP011002267
TC: 508016

Destination	Start Time	Time	Prints	Result	Note
16613268562	02-21 16:15	00:04:40	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Big Valley Asphalt
Fax #: 661-336-8562
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Big Valley Asphalt **Date:** 2/21/14

Fax #: 661-326-8562 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 16:26
Serial No. AOPP011002267
TC: 508018

Destination	Start Time	Time	Prints	Result	Note
15306722411	02-21 16:23	00:03:08	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Burke Construction
Fax #: 530-672-2411
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Burke Construction **Date:** 2/21/14

Fax #: 530-672-2411 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 16:30
Serial No. AOPP011002267
TC: 508019

Destination	Start Time	Time	Prints	Result	Note
19094350392	02-21 16:27	00:03:40	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dewitt Company
Fax #: 909-435-6392
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Bwww+ Company
Fax #: 909-435-6392
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 16:16
Serial No. AOPP011002267
TC: 508340

Destination	Start Time	Time	Prints	Result	Note
12133653234	02-24 16:15	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 Called For fax # got VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C-1 Construction Corp **Date:** 2/21/14
Fax #: 213-365-3234 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

Destination	Start Time	Time	Prints	Result	Note
12133653234	02-21 16:37	00:01:06	000/011	Cont	
12133653234	02-21 16:43	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:Ip Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C-1 Construction Corp **Date:** 2/21/14
Fax #: 213-365-3234 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C-1 Construction Corp **Date:** 2/21/14

Fax #: 213-365-3234 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:37
Serial No. AOPP011002267
TC: 508023

Destination	Start Time	Time	Prints	Result	Note
15626900264	02-21 16:32	00:04:38	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C & L Drilling
Fax #: 562-790-0264
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C & C Drilling **Date:** 2/21/14

Fax #: 562-690-0264 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:43
Serial No. AOPP011002267
TC: 508030

Destination	Start Time	Time	Prints	Result	Note
18055798211	02-21 16:39	00:04:41	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal Fran Engineering
Fax #: 805- 579- 3241
From: Marcie Daves, Ext. 111
Project: Caltrans #06-4B7504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal Fran Engineering **Date:** 2/21/14

Fax #: 805- 579- 8211 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 16:47
Serial No. AOPP011002267
TC: 508032

Destination	Start Time	Time	Prints	Result	Note
16613981382	02-21 16:45	00:02:26	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal Concrete **Date:** 2/21/14
Fax #: 661-398-1382 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cal Concrete **Date:** 2/21/14

Fax #: 661-398-1382 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 17:04
Serial No. AOPP011002267
TC: 508035

Destination	Start Time	Time	Prints	Result	Note
16268101322	02-21 16:48	00:00:44	001/011	Cont	
16268101322	02-21 16:58	00:06:06	010/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, ECODE:E-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: California Professional Electrical Engineering **Date:** 2/21/14
Fax #: 626-810-1322 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Dut of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: California Professional Electrical Engineering **Date:** 2/21/14
Fax #: 626-810-1322 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 16:51
Serial No. AOPP011002267
TC: 508033

Destination	Start Time	Time	Prints	Result	Note
15302217563	02-21 16:49	00:02:04	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DDB:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Charlie's Custom Excavating, Inc. **Date:** 2/21/14
Fax #: 530-221-7563 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Charlie's Custom Excavating, Inc.
Fax #: 530-221-7563
From: Marcie Daves, Ext. 111
Date: 2/21/14
Pages: 11, including this cover sheet.
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 16:58
Serial No. AOPP011002267
TC: 508034

Destination	Start Time	Time	Prints	Result	Note
19097527090	02-21 16:51	00:06:11	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PGS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cindy Rales Engineering, Inc **Date:** 2/21/14
Fax #: 909-752-7090 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We ara a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cindy Bales Engineering, Inc **Date:** 2/21/14

Fax #: 909-752-7090 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:07
Serial No. AOPP011002267
TC: 508036

Destination	Start Time	Time	Prints	Result	Note
19092964391	02-21 17:04	00:02:09	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CMU Electric Inc
Fax #: 909-296-4391
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cmu Electric Inc. **Date:** 2/21/14

Fax #: 909-296-4391 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:12
Serial No. A0PP011002267
TC: 508037

Destination	Start Time	Time	Prints	Result	Note
2518821	02-21 17:07	00:04:42	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Contech Concrete Technique Inc **Date:** 2/21/14
Fax #: 559-251-3821 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Conteh Concrete Technigues, Inc **Date:** 2/21/14

Fax #: 559-251-8821 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 3:03 PM
To: 'jherrera@conterragroup.net'
Subject: Invitation to Bid: 06-487504
Attachments: 5KMBT_60114022815390.pdf

Please see the attached invitation to bid for Caltrans 06-487504 bidding Wednesday March 12, 2014 @ 2:00 pm

Thanks
Lisa Daves

TX Result Report

02/24/2014 16:19
Serial No. AOPP011002267
TC: 508346

Destination	Start Time	Time	Prints	Result	Note
4423501	02-24 16:18	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 called & would like emailed jherrera@conterragroup.net

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Conterra Group, Inc **Date:** 2/21/14
Fax #: 559-442-3501 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

02/21/2014 17:19
Serial No. AOPP011002267
TC: 508040

Destination	Start Time	Time	Prints	Result	Note
4423501	02-21 17:18	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Conterra Group, Inc **Date:** 2/21/14
Fax #: 559-442-3501 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Conterra Group, Inc **Date:** 2/21/14

Fax #: ~~559-442-3501~~ **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111 jherrera@conterragroup.net

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:15
Serial No. A0PP011002267
TC: 508038

Destination	Start Time	Time	Prints	Result	Note
18059375473	02-21 17:13	00:01:57	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cooks and Son Inc. **Date:** 2/21/14
Fax #: 805-937-5473 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please Indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Cooks and Son Inc. **Date:** 2/21/14

Fax #: 805-937-5473 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:18
Serial No. AOPP011002267
TC: 508039

Destination	Start Time	Time	Prints	Result	Note
19519164265	02-21 17:15	00:02:09	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C.R. Gann Demolition, Inc. **Date:** 2/21/14
Fax #: 951-946-4265 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: C.R. Gann Demolition, Inc. **Date:** 2/21/14

Fax #: 951-916-4265 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:21
Serial No. AOPP011002267
TC: 508041

Destination	Start Time	Time	Prints	Result	Note
17148214730	02-21 17:19	00:02:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Crooks Truck & Equipment Rental **Date:** 2/21/14
Fax #: 714-821-4730 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Crooks Truck & Equipment Rental **Date:** 2/21/14
Fax #: 714-821-4730 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/21/2014 17:25
Serial No. AOPP011002267
TC: 508042

Destination	Start Time	Time	Prints	Result	Note
19516980795	02-21 17:22	00:03:14	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CT Concrete Cutting, Inc. **Date:** 2/21/14
Fax #: 951- 698- 0795 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CT Concrete Cutting, Inc. **Date:** 2/21/14

Fax #: 951- 698- 0795 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 17:31
Serial No. A0PP011002267
TC: 508043

Destination	Start Time	Time	Prints	Result	Note
16619485588	02-21 17:25	00:05:57	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Deanas Equipment Rentals **Date:** 2/21/14
Fax #: (661) 948-3528 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

☐ Don't bid Caltrans projects
☐ Out of work area
☐ Our scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Deana's Equipment Rentals **Date:** 2/21/14

Fax #: 661-948-5588 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:34
Serial No. AOPP011002267
TC: 508044

Destination	Start Time	Time	Prints	Result	Note
19256340874	02-21 17:31	00:02:13	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dillard Environmental Services
Fax #: 925-634-0274
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dillard Environmental Services
Fax #: 925-634-0874
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/21/2014 17:36
Serial No. AOPP011002267
TC: 508045

Destination	Start Time	Time	Prints	Result	Note
16269625055	02-21 17:34	00:02:16	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dominguez Construction Company Concrete
Fax #: 626-962-5055
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dominguez Construction Company Concrete
Fax #: 626-962-5055
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
15305770221	02-21 17:37	00:06:13	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Don Garcia Excavating + Paving
Fax #: 530-577-0221
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Don Garcia Excavating + Paving
Fax #: 530-577-0221
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
17146463698	02-21 17:43	00:02:00	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dreambuilder
Fax #: 714-646-3698
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Dreambuilder **Date:** 2/21/14

Fax #: 714-646-3698 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:50
Serial No. AOPP011002267
TC: 508049

Destination	Start Time	Time	Prints	Result	Note
19098290118	02-21 17:46	00:04:38	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: EE Electric, Inc. **Date:** 2/21/14
Fax #: 909-829-0118 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: EE Electric, Inc. **Date:** 2/21/14

Fax #: 909-829-0118 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 17:59
Serial No. AOPP011002267
TC: 508050

Destination	Start Time	Time	Prints	Result	Note
13237548558	02-21 17:51	00:07:45	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. Jasper Welding & Trucking **Date:** 2/21/14
Fax #: 323-754-8558 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. Jasper Wrkg + Trucking **Date:** 2/21/14

Fax #: 323-754-8558 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 18:04
Serial No. AOPP011002267
TC: 508051

Destination	Start Time	Time	Prints	Result	Note
16503678282	02-21 17:59	00:05:01	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Eagle Eng. + Construction **Date:** 2/21/14
Fax #: 650-367-8228 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Eagle Eng. + Construction **Date:** 2/21/14

Fax #: 650-367-8282 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Thursday, February 27, 2014 11:00 AM
To: 'eci@lightspeed.net'
Subject: Invitation to Bid: 06-487504
Attachments: 5KMBT_60114022115241.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Edison Const, Inc. **Date:** 2/21/14

Fax #: eci@lightspeed.net **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
19517358775	02-21 18:05	00:02:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: CAR
Fax #: 951-735-8775
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: EAR
Fax #: 951-735-8775
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 18:09
Serial No. A0PP011002267
TC: 508054

Destination	Start Time	Time	Prints	Result	Note
2261877	02-21 18:07	00:02:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Falcon Builders Devel. **Date:** 2/21/14
Fax #: 559-226-1877 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Falcon Builders & Devel. **Date:** 2/21/14

Fax #: 559-226-1877 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 18:15
Serial No. AOPP011002267
TC: 508057

Destination	Start Time	Time	Prints	Result	Note
19253736208	02-21 18:09	00:06:03	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: FCS Striping, Sealing + Paving, Inc **Date:** 2/21/14
Fax #: 925-373-6208 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: FCS Striping, Sealing + Paving, Inc. **Date:** 2/21/14

Fax #: 925-373-6208 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 3:00 PM
To: 'forcetraffic@earthlink.net'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022815410.pdf

Please see the attached invitation to bid for Caltrans 06-487504 bidding Wednesday March 12, 2014 @ 2:00 pm

Thanks
Lisa Daves

TX Result Report

P 1
02/21/2014 18:29
Serial No. A0PP011002267
TC: 508060

Destination	Start Time	Time	Prints	Result	Note
5941056	02-21 18:16	00:03:54	005/011	Cont	
5941056	02-21 18:25	00:03:28	004/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24
Fax not working for now e-mail please

ForceTraffic@earthlink.net

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: ForceTraffic Control
Fax #: 559-594-1058
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Force Traffic Control
Fax #: 559-594-1056
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.
Forcetraffic@earthlink.net

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Roxanne Medina <roxanne.medina@att.net>
Sent: Thursday, February 27, 2014 11:01 AM
To: Lisa Daves
Subject: Re: Invitation to Bid: 06-487504

We are no longer quoting until late summer.

Roxanne Medina
Frank Medina
General Engineering Contractor
530-743-0744

Dn Feb 27, 2014, at 10:59 AM, Lisa Daves <LisaD@AgeeConstruction.com> wrote:

> Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.
>
> Thanks,
>
> Lisa Daves
>
> <SKMBT_60114022115262.pdf>

Lisa Daves

From: Lisa Daves
Sent: Thursday, February 27, 2014 11:00 AM
To: roxanne.medina@att.net
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022115262.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Frank Medina General Eng. **Date:** 2/21/14

Fax #: roxanne.medina@att.net **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/21/2014 18:25
Serial No. A0PP011002267
TC: 508059

Destination	Start Time	Time	Prints	Result	Note
17074434267	02-21 18:20	00:04:41	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Frank Zavala Trucking Co. **Date:** 2/21/14
Fax #: 707-443-4267 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Frank Zaxel Trucking Co. **Date:** 2/21/14

Fax #: 707-443-4267 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 16:23
Serial No. A0PP011002267
TC: 508347

Destination	Start Time	Time	Prints	Result	Note
8342064	02-24 16:20	00:02:20	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Const. Inc. **Date:** 2/21/14
Fax #: 559-834-2064 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

02/21/2014 18:29
Serial No. AOPP011002267
TC: 508060

Destination	Start Time	Time	Prints	Result	Note
8342064	02-21 18:29	00:00:04	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Const. Inc. **Date:** 2/21/14
Fax #: 559-834-2064 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No wa are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Fresno Concrete Const. Inc. **Date:** 2/21/14

Fax #: 559-834-2064 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 16:25
Serial No. AOPP011002267
TC: 508348

Destination	Start Time	Time	Prints	Result	Note
19255337267	02-24 16:24	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 Called to ~~Confirm~~ Fax # left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gecko Golf Constr. Inc
Fax #: 925-533-7267
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gecko Gdf Constr. Inc **Date:** 2/21/14

Fax #: 925-533-7267 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 3:04 PM
To: 'genconenviro@verizon.net'
Subject: FW: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022815420.pdf

Please see the attached invitation to bid for Caltrans 06-487504 bidding Wednesday March 12, 2014 @ 2:00 pm

Thanks
Lisa Daves

TX Result Report

P 1
02/24/2014 16:28
Serial No. A0PP011002267
TC: 508349

Destination	Start Time	Time	Prints	Result	Note
17602455548	02-24 16:27	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 called to confirm Fax # e-mail only They do not use fax anymore

Gencoenviro@verizon.net

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gen Con Enviro Sub Group **Date:** 2/21/14
Fax #: 760-245-5548 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

02/21/2014 18:29
Serial No. AOPP011002267
TC: 508062

Destination	Start Time	Time	Prints	Result	Note
17602455548	02-21 18:29	00:00:04	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gen Con Enviro SVC Group **Date:** 2/21/14
Fax #: 760-246-5548 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Gen Con Enviro SVC Group **Date:** 2/21/14

Fax #: 760-245-5548 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111 genconenviro@verizon.net

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:03
Serial No. AOPP011002267
TC: 508149

Destination	Start Time	Time	Prints	Result	Note
13232228312	02-24 10:00	00:02:03	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Geronimo Concrete, Inc. **Date:** 2/21/14
Fax #: 323-222-8312 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work Is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Geronimo Concrete, Inc. **Date:** 2/21/14

Fax #: 323-222-8312 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:10
Serial No. AOPP011002267
TC: 508150

Destination	Start Time	Time	Prints	Result	Note
17148930945	02-24 10:03	00:07:01	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Global Road Sealing, Inc **Date:** 2/21/14
Fax #: 714-893-0245 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Global Road Sealing, Inc. **Date:** 2/21/14

Fax #: 714-893-0945 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

02/24/2014 10:13
Serial No. AOPP011002267
TC: 508151

Destination	Start Time	Time	Prints	Result	Note
12099445812	02-24 10:10	00:02:39	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Golden Bay Fence Plus Iron Works, Inc.
Fax #: 209-944-5812
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Golden Bay Fence Plus Iron Works, Inc. **Date:** 2/21/14

Fax #: 209-944-5812 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Rob Harris <rharriscorp@gmail.com>
Sent: Tuesday, February 25, 2014 12:25 PM
To: Lisa Daves
Subject: RE: Invitation to Bid: 06-487504

No bid. We also don't bid to union contractors.

From: Lisa Daves [mailto:LisaD@AgeeConstruction.com]
Sent: Tuesday, February 25, 2014 12:10 PM
To: Rob Harris
Subject: Invitation to Bid: 06-487504

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:10 PM
To: 'Rob Harris'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410011.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Harris Devel. Corp. **Date:** 2/21/14

Fax #: rharriscorp@gmail.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:16
Serial No. AOPP011002267
TC: 508152

Destination	Start Time	Time	Prints	Result	Note
4533250	02-24 10:13	00:02:29	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (659) 299-3503

To: Hunsaker Safety & Signs, Inc. **Date:** 2/21/14
Fax #: 559-453-3450 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hunsaker Safety & Signs, Inc. **Date:** 2/21/14

Fax #: 559-453-3250 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hustlers Haulingt Backhoe Svc **Date:** 2/21/14

Fax #: 661-366-0524 **Pages:** 11, including this cover sheet

From: Marcie Daves, Ext. 111 Robert.T.Jones1127@att.net

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☒ Yes we are bidding
Items bidding are: selective Demolition Hustlers is Signatory to Laborers, Operating Engineers

☐ No we are not bidding

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 2:58 PM
To: 'robert.t.jones6127@att.net'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022815440.pdf

Please see the attached invitation to bid for Caltrans 06-487504 bidding Wednesday March 12, 2014 @ 2:00 pm

Thanks
Lisa Daves

TX Result Report

P 1
02/24/2014 16:30
Serial No. AOPP011002267
TC: 508350

Destination	Start Time	Time	Prints	Result	Note
16613260524	02-24 16:29	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 called to confirm Fax # Please e-mail it> easier Robert.T.Jones1279@att.net per Robert Jones

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hustlers Hauling + Backhoe Svc. **Date:** 2/21/14
Fax #: 16613260524 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 10:24
Serial No. AOPP011002267
TC: 508154

Destination	Start Time	Time	Prints	Result	Note
16613260524	02-24 10:23	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hughlers Haulingt Backhoe Svc. **Date:** 2/21/14
Fax #: 661-326-0524 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Hustler's Haulin't Backhoe Svc. **Date:** 2/21/14

Fax #: 661-326-0524 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111 Robert.T.Jones6127@att.net

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:23
Serial No. AOPP011002267
TC: 508153

Destination	Start Time	Time	Prints	Result	Note
18182494937	02-24 10:17	00:06:08	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Interior Demolition, Inc. **Date:** 2/21/14
Fax #: 818-249-4937 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Interior Demolition, Inc. **Date:** 2/21/14

Fax #: 818- 249- 4937 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:29
Serial No. A0PP011002267
TC: 508155

Destination	Start Time	Time	Prints	Result	Note
17149729331	02-24 10:25	00:04:44	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Desmar Const. **Date:** 2/21/14
Fax #: 714-972-9331 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Jesmar Const. **Date:** 2/21/14

Fax #: 714-972-9331 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:32
Serial No. AOPP011002267
TC: 508156

Destination	Start Time	Time	Prints	Result	Note
19096281990	02-24 10:30	00:02:13	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JM Fiber Optics Inc. **Date:** 2/21/14
Fax #: 909-628-1990 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JM Fiber Optics, Inc. **Date:** 2/21/14

Fax #: 909-628-1990 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:35
Serial No. AOPP011002267
TC: 508157

Destination	Start Time	Time	Prints	Result	Note
8421320	02-24 10:32	00:02:14	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PGB:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JPS Excavation
Fax #: 559-842-1320
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JPS Excavation **Date:** 2/21/14

Fax #: 559-842-1320 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:10 PM
To: 'karen@imaginationmetals.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410041.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kaylen Traffic Control **Date:** 2/21/14

Fax #: Karen@imaginationmetals.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/28/2014 15:02
Serial No. A0PP011002267
TC: 510260

Destination	Start Time	Time	Prints	Result	Note
16618724602	02-28 14:55	00:06:55	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/21/14
Fax #: (661) 872-4602 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/24/2014 16:33
Serial No. AOPP011002267
TC: 508353

Destination	Start Time	Time	Prints	Result	Note
16613255590	02-24 16:32	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 called to confirm fax # 661 - 872-4602

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete
Fax #: 661-325-5590
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 10:44
Serial No. AOPP011002267
TC: 508160

Destination	Start Time	Time	Prints	Result	Note
16613255590	02-24 10:43	00:00:54	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/21/14
Fax #: 661-325-5590 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kern Co. Custom Concrete **Date:** 2/21/14

Fax #: (661) 872-4602 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:11 PM
To: 'egruetzmacherjr@gmail.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410051.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Kiona Landscaping **Date:** 2/21/14

Fax #: egruetzmacherjr@gmail.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:43
Serial No. A0PP011002267
TC: 508159

Destination	Start Time	Time	Prints	Result	Note
8021749	02-24 10:38	00:04:48	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: KRC Safety
Fax #: 559-802-1749
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: KRC Safety **Date:** 2/21/14

Fax #: 559- 802- 1749 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invltation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 10:38
Serial No. AOPP011002267
TC: 508158

Destination	Start Time	Time	Prints	Result	Note
12097543830	02-24 10:36	00:01:58	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC,
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: K. W. Emerson
Fax #: 209-754-3830
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: K. W. Emerson **Date:** 2/21/14

Fax #: 209-754-3830 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
18059290501	02-24 10:45	00:04:43	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: La Firma, Inc. **Date:** 2/21/14
Fax #: 805-987-0501 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: La Firma, Inc. **Date:** 2/21/14

Fax #: 805-929-0501 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 16:37
Serial No. AOPP011002267
TC: 508355

Destination	Start Time	Time	Prints	Result	Note
15629288146	02-24 16:36	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BMD:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

2/24 called to confirm Fax # left VM VM Full

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: L+B Electric, Inc. **Date:** 2/21/14
Fax #: 562-928-8146 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 10:57
Serial No. AOPP011002267
TC: 508163

Destination	Start Time	Time	Prints	Result	Note
15629288146	02-24 10:56	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: L-A-B Electric, Inc. **Date:** 2/21/14
Fax #: 562-928-8146 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: L+B Electric, Inc. **Date:** 2/21/14

Fax #: 562-928-8146 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:11 PM
To: wegrindasphalt@aol.com
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410071.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Lindy's Cold Planing **Date:** 2/21/14

Fax #: wegrindasphalt@aol.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:01
Serial No. A0PP011002267
TC: 508165

Destination	Start Time	Time	Prints	Result	Note
19093940724	02-24 10:51	00:04:57	010/011	Cont	
19093940724	02-24 11:00	00:00:37	001/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MAD Steel Inc. **Date:** 2/21/14
Fax #: 909-394-0724 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MAD Steel Inc. **Date:** 2/21/14

Fax #: 909-394-0724 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:00
Serial No. AOPP011002267
TC: 508164

Destination	Start Time	Time	Prints	Result	Note
8467610	02-24 10:57	00:02:35	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MD Amin
Fax #: 846-7410
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJ Avila
Fax #: 846-7460
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:03
Serial No. AOPP011002267
TC: 508166

Destination	Start Time	Time	Prints	Result	Note
19095946169	02-24 11:01	00:02:14	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJK Const.
Fax #: 909-594-6409
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: MJK Const.
Fax #: 909-594-6069
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 16:36
Serial No. AOPP011002267
TC: 508354

Destination	Start Time	Time	Prints	Result	Note
3250760	02-24 16:34	00:01:54	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: M.S Lee Enter
Fax #: 325 0760
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 11:16
Serial No. AOPP011002267
TC: 508168

Destination	Start Time	Time	Prints	Result	Note
3250716	02-24 11:15	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC,
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
IPADR:Ip Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: M.S Lee Enter
Fax #: 325-0760
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: M.S Lee Enter. **Date:** 2/21/14

Fax #: 325-0160 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:15
Serial No. A0PP011002267
TC: 508167

Destination	Start Time	Time	Prints	Result	Note
6749743	02-24 11:05	00:10:08	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Madera Concrete Co. **Date:** 2/21/14
Fax #: 674-9743 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Madera Concrete Co. **Date:** 2/21/14

Fax #: 674-9743 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 11:19
Serial No. A0PP011002267
TC: 508169

Destination	Start Time	Time	Prints	Result	Note
12095327744	02-24 11:16	00:02:53	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Mercade Const.
Fax #: 209-532-7744
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Mercede Const.
Fax #: 209-532-7144
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 11:29
Serial No. AOPP011002267
TC: 508170

Destination	Start Time	Time	Prints	Result	Note
14154559960	02-24 11:20	00:09:22	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSHC:CSHC,
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Metco
Fax #: 415-455-9900
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Metco
Fax #: 415-455-9900
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Resent as requested

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 3:13 PM
To: 'motherlodeconcrete@att.net'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022816040.pdf

Here is the information requested for Caltrans 06-487504 bidding on March 12th.

Thanks,

Lisa Daves

02/24/2014 11:34
Serial No. ADPP011002267
TC: 508171

Destination	Start Time	Time	Prints	Result	Note
12092671887	02-24 11:29	00:04:42	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Momentade Concrete
Fax #: 209-267-1887
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Matheniode Concrete **Date:** 2/21/14

Fax #: 209-267-1887 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 11:37
Serial No. AOPP011002267
TC: 508172

Destination	Start Time	Time	Prints	Result	Note
18313869976	02-24 11:35	00:02:12	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Origipal, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Nuno Iron & MFG
Fax #: 831-386-9976
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Nuno Iron & MFG
Fax #: 831-386-9976
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please Indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:40
Serial No. AOPP011002267
TC: 508173

Destination	Start Time	Time	Prints	Result	Note
14087272690	02-24 11:37	00:03:03	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Oliveri Force
Fax #: 408-727-2690
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Olivera Fence
Fax #: 408-727-2690
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:44
Serial No. AOPP011002267
TC: 508174

Destination	Start Time	Time	Prints	Result	Note
14153300934	02-24 11:41	00:03:21	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Oliver Trucking Corp. **Date:** 2/21/14
Fax #: 415-330-0934 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Oliver Trambley Corp. **Date:** 2/21/14

Fax #: 415-330-0934 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 11:47
Serial No. A0PP011002267
TC: 508175

Destination	Start Time	Time	Prints	Result	Note
19256344339	02-24 11:44	00:02:15	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BNO:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RCAN Const.
Fax #: 925-634-4339
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RCAN Corp. **Date:** 2/21/14

Fax #: 925-634-4339 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 11:49
Serial No. AOPP011002267
TC: 508176

Destination	Start Time	Time	Prints	Result	Note
18059285358	02-24 11:47	00:02:17	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Precision Concrete
Fax #: 805-928-5358
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Precision Concrete **Date:** 2/21/14

Fax #: 805-928-5358 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

DBE # 34174

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

FROM:
[redacted]: Professional Concrete Sawing
Fax #: 209-722-2227

Date: 2/21/14

Pages: 11, including this cover sheet.

[redacted]: TO: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503 (209) 722-2216 Office

☑ Yes we are bidding
Items bidding are: X Bidding Saw Cutting – SEE Price List

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please Indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 11:52
Serial No. AOPP011002267
TC: 508177

Destination	Start Time	Time	Prints	Result	Note
12097222227	02-24 11:50	00:02:07	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Professional Concrete Sawing **Date:** 2/21/14
Fax #: 209-722-2227 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Professional Concrete Sawing **Date:** 2/21/14

Fax #: 209-722-2227 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:11 PM
To: 'david.soto@quantumconstructionco.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410441.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Quantum Const. Co. **Date:** 2/21/14

Fax #: dmasse@quantumconstruction.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
17076788384	02-24 11:57	00:04:45	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Quinn Contracting
Fax #: 707-678-8384
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Quinn Contracting
Fax #: 707-678-8384
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:12 PM
To: rdhorncompany@gmail.com
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022410451.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: R.D. Horn Const. **Date:** 2/21/14

Fax #: rdhornconpany@gmail.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: R.E. Serrano **Date:** 2/21/14

Fax #: 925-957-8121 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☒ Yes we are bidding
Items bidding are: Concrete Barrier

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

02/24/2014 11:55
Serial No. AOPP011002267
TC: 508178

Destination	Start Time	Time	Prints	Result	Note
19259578121	02-24 11:53	00:02:07	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RE Serrato
Fax #: 925-957-8124
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: RE Serrano
Fax #: 925-957-8124
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 16:43
Serial No. AOPP011002267
TC: 508356

Destination	Start Time	Time	Prints	Result	Note
17148826075	02-24 16:37	00:06:01	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Reliable Board-up Co. **Date:** 2/21/14
Fax #: 714-882-6075 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Reliable Board-up Co. **Date:** 2/21/14

Fax #: 714-882-6075 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
12098470586	02-24 12:03	00:03:12	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:Ip Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rockwell Collins
Fax #: 209-847-0581
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rockin 12 Grading
Fax #: 209-847-0586

Date: 2/21/14
Pages: 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 12:12
Serial No. AOPP011002267
TC: 508182

Destination	Start Time	Time	Prints	Result	Note
12094645782	02-24 12:07	00:05:00	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, OPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rodgers Const. Eng.
Fax #: 209-464-5782

Date: 2/21/14
Pages: 11, including this cover sheet.

From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rockers Const. Eng. **Date:** 2/21/14
Fax #: 209-464-5782 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Destination	Start Time	Time	Prints	Result	Note
18055439341	02-24 12:13	00:03:20	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S. Chavez Const. **Date:** 2/21/14
Fax #: 805-543-9341 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S. Chavez Corp.
Fax #: 805-543-9341
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Scarrod Corp
Fax #: 626-949-8534
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

_____

☒ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☒ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☒ We are a Union Contractor. ☒ Yes ☐ No

☐ Our scope of work is: _____

_____

_____

TX Result Report

P 1
02/24/2014 12:19
Serial No. AOPP011002267
TC: 508184

Destination	Start Time	Time	Prints	Result	Note
16619498536	02-24 12:17	00:02:07	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sarmod Corp
Fax #: 661-949-8536
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Samrod Corp
Fax #: 626-949-8536

Date: 2/21/14
Pages: 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 12:25
Serial No. AOPP011002267
TC: 508185

Destination	Start Time	Time	Prints	Result	Note
18887331360	02-24 12:19	00:06:07	011/011	OK	

Note THR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Shasta Eng.
Fax #: 888-733-1360
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S. Kwok Esq.
Fax #: 888-733-1360
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 12:28
Serial No. AOPP011002267
TC: 508224

Destination	Start Time	Time	Prints	Result	Note
12098470169	02-24 12:26	00:02:30	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SJO CCRB.
Fax #: 209-847-0149
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SJD Const.
Fax #: 209-847-0169
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Serna Const.
Fax #: 478-5213
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☒ No we are not bidding

Reason not bidding:

- ☒ Don't bid Caltrans projects
- ☐ Out of work area
- ☒ Our scope of work is not available.
- ☐ Other (please indicate): YOU HAVE THE COMPANY

☐ We are a Union Contractor. ☐ Yes ☒ No

☐ Our scope of work is: PAINTING HOUSE

02/24/2014 12:31
Serial No. AQPP011002267
TC: 508225

Destination	Start Time	Time	Prints	Result	Note
4785213	02-24 12:28	00:02:35	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sema Corp.
Fax #: 478-5213
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sema Const.
Fax #: 478-5213
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not avallable.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const. **Date:** 2/21/14
Fax #: 635-0499 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☒ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☒ Other (please indicate): Other Projects in Progress

☒ We are a Union Contractor. ☐ Yes ☒ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 12:34
Serial No. AOPP011002267
TC: 508226

Destination	Start Time	Time	Prints	Result	Note
6350499	02-24 12:31	00:02:37	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const. **Date:** 2/21/14
Fax #: 635-0499 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sierra Range Const
Fax #: 635-0499
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 16:46
Serial No. AOPP011002267
TC: 508373

Destination	Start Time	Time	Prints	Result	Note
19252568357	02-24 16:43	00:02:54	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Silvocks Corp. **Date:** 2/21/14
Fax #: 925-256-8357 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/24/2014 12:45
Serial No. A0PP011002267
TC: 508228

Destination	Start Time	Time	Prints	Result	Note
19252568357	02-24 12:34	00:01:47	001/011	Cont	
19252568357	02-24 12:44	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Siteworks Const.
Fax #: 925-256-8357
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sitworks Const.
Fax #: 925-256-8357
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 16:53
Serial No. AOPP011002267
TC: 508676

Destination	Start Time	Time	Prints	Result	Note
18587934495	02-24 16:46	00:06:09	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, ATX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SD Cal Traffic
Fax #: 858-793-2495
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/24/2014 12:46
Serial No. A0PP011002267
TC: 508229

Destination	Start Time	Time	Prints	Result	Note
18587924495	02-24 12:40	00:00:55	000/011	Cont	
18587924495	02-24 12:45	00:00:51	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: So. Cal Traffic
Fax #: 858-~~742-4495~~ 793-4495
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: SO Cal Traffic **Date:** 2/21/14

Fax #: 858-793-21495 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

KESENT CS
requested

Lisa Daves

From: Lisa Daves
Sent: Friday, February 28, 2014 3:14 PM
To: 'info@sotofence.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022411370.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm as requested.

Thanks,

Lisa Daves

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:12 PM
To: 'info@sotofence.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022411370.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Soto Fence Co.
Fax #: info@sotofence.com
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 12:49
Serial No. A0PP011002267
TC: 508230

Destination	Start Time	Time	Prints	Result	Note
7477101	02-24 12:46	00:02:04	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Souza Corp
Fax #: 747-7101
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Dut of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Souza Corp
Fax #: 747-7101

Date: 2/21/14
Pages: 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:12 PM
To: dovaliconstruction@gmail.com
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022411372.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Steve Doval Const. **Date:** 2/21/14

Fax #: dovallconstruction@gmail.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 12:57
Serial No. AOPP011002267
TC: 508233

Destination	Start Time	Time	Prints	Result	Note
15107826078	02-24 12:49	00:03:38	009/011	Cont	
15107826078	02-24 12:56	00:01:04	002/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Suarez & Munoz Const. **Date:** 2/21/14
Fax #: 510-782-6018 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Suarez & Munoz Const.
Fax #: 510-782-6078
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 12:56
Serial No. AOPP011002267
TC: 508232

Destination	Start Time	Time	Prints	Result	Note
17145204027	02-24 12:53	00:03:12	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Traffic Loops Checkfilling **Date:** 2/21/14
Fax #: 714-520-4027 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Traffic Loops Crockett Inc **Date:** 2/21/14

Fax #: 714-520-4027 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

P 1
02/24/2014 17:15
Serial No. A0PP011002267
TC: 508928

Destination	Start Time	Time	Prints	Result	Note
15108362625	02-24 17:02	00:01:14	000/011	Cont	
15108362625	02-24 17:14	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 3/5 about fax and left VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ticker Technology
Fax #: 510-836-2625
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.
Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

02/24/2014 13:04
Serial No. AOPP011002267
TC: 508252

Destination	Start Time	Time	Prints	Result	Note
15108362625	02-24 13:03	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, RTX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Tower Technology
Fax #: 530-832-2025
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ticker Technology
Fax #: 510-836-2625
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

Lisa Daves

From: Lisa Daves
Sent: Wednesday, March 05, 2014 3:38 PM
To: 'udbest.eel2011@gmail.com'
Subject: Invitation to Bid: 06-0487504
Attachments: SKMBT_60114030516270.pdf

Please see the attached invitation to bid for Caltrans 06-487504 bidding on Wednesday, March 12th @ 2 pm.

Thanks,

Lisa Daves

02/24/2014 16:58
Serial No. AOPP011002267
TC: 508843

Destination	Start Time	Time	Prints	Result	Note
19512249797	02-24 16:57	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 315 about fax and they would like email invitations to ubest.eel2011@gmail.com

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: UBE Steel
Fax #: 951-224-9797
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

P 1
02/24/2014 12:59
Serial No. AOPP011002267
TC: 508234

Destination	Start Time	Time	Prints	Result	Note
19512249797	02-24 12:59	00:00:03	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: UDBE Steel
Fax #: 951-272-9797
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: UDBE Steel
Fax #: 951-224-9797
Date: 2/21/14
Pages: 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 17:00
Serial No. AOPP011002267
TC: 508921

Destination	Start Time	Time	Prints	Result	Note
18189614746	02-24 16:59	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 3/5 about fax and left a VM

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: United Traffic Services **Date:** 2/21/14
Fax #: 818-901-4746 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 12:59
Serial No. AOPP011002267
TC: 508234

Destination	Start Time	Time	Prints	Result	Note
16269614746	02-24 12:59	00:00:03	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 829
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

818-961-4746

To: United Traffic Services **Date:** 2/21/14
Fax #: ~~626-960-4746~~ **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: United Traffic Services **Date:** 2/21/14

Fax #: 818-961-4746 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:03
Serial No. A0PP011002267
TC: 508251

Destination	Start Time	Time	Prints	Result	Note
17142533391	02-24 12:59	00:03:16	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: VAP Corp.
Fax #: 714-253-3391
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: JAP Corp.
Fax #: 714-253-3391
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:13 PM
To: 'jtonyvaldez@hotmail.com'
Subject: Invitation to Bid: 06-487504
Attachments: 5KMBT_60114022411410.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: V4G Builders
Fax #: jtonyvaldez@hotmail.com
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:07
Serial No. AOPP011002267
TC: 508253

Destination	Start Time	Time	Prints	Result	Note
15629061918	02-24 13:04	00:03:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Concrete Corp. **Date:** 2/21/14
Fax #: 562-600-1918 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Valverde Const.

Fax #: 562-906-1918

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14

Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 13:12
Serial No. AOPP011002267
TC: 508257

Destination	Start Time	Time	Prints	Result	Note
13108863958	02-24 13:08	00:04:36	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Velazco Electric
Fax #: 310-884-3958
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please Indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Verduzco Electric
Fax #: 310-884-3958
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 13:16
Serial No. AOPP011002267
TC: 508258

Destination	Start Time	Time	Prints	Result	Note
15307955734	02-24 13:13	00:03:23	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC,
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Vintage Paving
Fax #: 530-798-5734
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Vintage Paving
Fax #: 530-795-5134
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AC Dike Co **Date:** 2/21/14

Fax #: 916 645-9618 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☒ Yes we are bidding
Items bidding are: Place Asphalt dike & Misc. Asphalt.

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☒ Yes ☐ No

☐ Our scope of work is: _____

02/24/2014 17:14
Serial No. AOPP011002267
TC: 508927

Destination	Start Time	Time	Prints	Result	Note
19166459618	02-24 17:05	00:08:48	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A C Dike Co. **Date:** 2/21/14
Fax #: 916-645-9618 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: A C Dike Co. **Date:** 2/21/14

Fax #: 916-645-9618 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:32
Serial No. AOPP011002267
TC: 508261

Destination	Start Time	Time	Prints	Result	Note
13235892430	02-24 13:27	00:04:46	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AKA Environmental
Fax #: 323-589-2430
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: AKA Environmental
Fax #: 323-589-2430
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Lisa Daves

From: Lisa Daves
Sent: Tuesday, February 25, 2014 12:13 PM
To: 'andersonpsllc@aol.com'
Subject: Invitation to Bid: 06-487504
Attachments: SKMBT_60114022411461.pdf

Attached is an invitation to bid for Caltrans Contract 06-487504 bidding on Wednesday, March 12th @ 2:00 pm.

Thanks,

Lisa Daves

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anderson Paint Store LLC **Date:** 2/21/14

Fax #: andersonpsllc@aol.com **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:08
Serial No. A0PP011002267
TC: 508268

Destination	Start Time	Time	Prints	Result	Note
19252881353	02-24 14:03	00:04:50	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PDG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anoziro
Fax #: 925-288-1353
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Anozira
Fax #: 925-288-1353
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Apex Fence Company Inc. **Date:** 2/21/14
Fax #: 530-365-5478 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☒ Yes we are bidding
Items bidding are: 25, 116, 117, 119, 119, 122(P), 123, 124, 125, 126

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☒ Yes ☐ No

☐ Our scope of work is: Metal Beam Guard Rail, Terminal and Transition Railings.
Contact: Matt Marriott x3

TX Result Report

02/24/2014 14:49
Serial No. AOPP011002267
TC: 508278

Destination	Start Time	Time	Prints	Result	Note
15303655478	02-24 14:47	00:02:06	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Apex Fence Company Inc. **Date:** 2/21/14
Fax #: 530-365-5478 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Apex Fence Company Inc. **Date:** 2/21/14

Fax #: 530-365-5478 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

03/05/2014 16:35
Serial No. AOPP011002267
TC: 511867

Destination	Start Time	Time	Prints	Result	Note
17148953792	03-05 16:32	00:02:32	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc
Fax #: 714-895-3792
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scopa of work is: _____

TX Result Report

P 1
02/24/2014 17:23
Serial No. AOPP011002267
TC: 508929

Destination	Start Time	Time	Prints	Result	Note
17148953792	02-24 17:15	00:02:42	005/011	Cont	
17148953792	02-24 17:21	00:01:41	000/011	NG	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 3 times about fax, they said to try again, number on file is correct

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc
Fax #: 714.895-3792
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 14:09
Serial No. AOPP011002267
TC: 508269

Destination	Start Time	Time	Prints	Result	Note
17148953792	02-24 14:08	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPS:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc
Fax #: 714-895-3792
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Ashbaugh Consulting, Inc **Date:** 2/21/14

Fax #: 714-895-3792 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:25
Serial No. AOPP011002267
TC: 508259

Destination	Start Time	Time	Prints	Result	Note
19254611486	02-24 13:17	00:07:54	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Borg Fence
Fax #: 925-461-1486
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Dut of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We ara a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Borg Fence **Date:** 2/21/14

Fax #: 925-461-1486 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

03/05/2014 16:31
Serial No. AOPP011002267
TC: 511865

Destination	Start Time	Time	Prints	Result	Note
19163718765	03-05 16:29	00:02:02	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. A. Garrett Foundation
Fax #: 916-371-2760 05
From: Marcie Daves, Ext. 111
Project: Caltrens #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 17:05
Serial No. AOPP011002267
TC: 508926

Destination	Start Time	Time	Prints	Result	Note
19163718760	02-24 17:04	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Called 3/5, wrong fax, new is 916-371-8765

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. P. Barrett Foundation
Fax #: 916-371-8760
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

TX Result Report

02/24/2014 13:37
Serial No. AOPP011002267
TC: 508262

Destination	Start Time	Time	Prints	Result	Note
19163718760	02-24 13:36	00:00:56	000/011	No Ans	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. P. Barrett Foundation
Fax #: 916-371-3760
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: E. P. Jarrett Foundation **Date:** 2/21/14

Fax #: 916-371-87605 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:35
Serial No. AOPP011002267
TC: 508274

Destination	Start Time	Time	Prints	Result	Note
19492422479	02-24 14:29	00:06:03	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original Tx, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Environmental Waste Disposal Inc. **Date:** 2/21/14
Fax #: 949-242-2479 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Environmental Waste Disposal Inc. **Date:** 2/21/14

Fax #: 949- 242-2479 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

02/24/2014 14:24
Serial No. AOPP011002267
TC: 506272

Destination	Start Time	Time	Prints	Result	Note
18883561250	02-24 14:18	00:06:03	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: GSJ Utility Supply
Fax #: 888-356-1250
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: GSJ Utility Supply
Fax #: 888-356-1250
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:40
Serial No. AOPP011002267
TC: 508263

Destination	Start Time	Time	Prints	Result	Note
16192333768	02-24 13:37	00:01:58	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Logan Marketing
Fax #: 619-233-3768
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Logan Marketing
Fax #: 619-233-3768
From: Marcie Daves, Ext. 111
Date: 2/21/14
Pages: 11, including this cover sheet.
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:17
Serial No. AOPP011002267
TC: 508271

Destination	Start Time	Time	Prints	Result	Note
19516955105	02-24 14:12	00:05:19	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Manerri Traffic Control
Fax #: 951-695-5105
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Maneri Traffic Control
Fax #: 951-695-5105
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:01
Serial No. AOPP011002267
TC: 508267

Destination	Start Time	Time	Prints	Result	Note
15303298692	02-24 13:48	00:01:42	002/011	Cont	
15303298692	02-24 13:57	00:03:52	009/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Northvalley Barricade Inc. **Date:** 2/21/14
Fax #: 530-329-8692 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: NorthValley Barricade Inc. **Date:** 2/21/14

Fax #: 530-329-8692 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:57
Serial No. AOPP011002267
TC: 508266

Destination	Start Time	Time	Prints	Result	Note
19516821094	02-24 13:50	00:06:57	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Recelving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pavement Recycling Systems **Date:** 2/21/14
Fax #: 951- 682-1094 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid — **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pavement Recycling Systems **Date:** 2/21/14

Fax #: 951- 682-1094 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 13:27
Serial No. AOPP011002267
TC: 508260

Destination	Start Time	Time	Prints	Result	Note
16263985551	02-24 13:25	00:01:51	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pruitt Trucking Inc. **Date:** 2/21/14
Fax #: 626-398-5551 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:
- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Pruitt Trucking Inc. **Date:** 2/21/14

Fax #: 626-398-5551 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:29
Serial No. A0PP011002267
TC: 508273

Destination	Start Time	Time	Prints	Result	Note
17144598134	02-24 14:24	00:04:40	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:Ip Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rahman Engineering Svcs. **Date:** 2/21/14
Fax #: 714-459-8134 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Rahman Engineering Svcs. **Date:** 2/21/14

Fax #: 714-459-8134 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sumrall Solutions, LLC **Date:** 2/21/14

Fax #: 916-386-8715 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☑ Yes we are bidding
Items bidding are: 17 & 18

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☑ Our scope of work is: Erosion Control & SWPPP Supply

TX Result Report

P 1
02/24/2014 14:47
Serial No. AOPP011002267
TC: 508277

Destination	Start Time	Time	Prints	Result	Note
19163868715	02-24 14:44	00:02:40	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sumrall Solutions, LLC
Fax #: 916-386-8715
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Sumrall Solutions LLC **Date:** 2/21/14

Fax #: 916-386-8715 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:38
Serial No. AOPP011002267
TC: 508275

Destination	Start Time	Time	Prints	Result	Note
19164926501	02-24 14:35	00:02:38	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: S-Zeremi Sweeping Svc. LLC **Date:** 2/21/14
Fax #: 916-492-6501 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Szeremi Sweeping Svc. LLC **Date:** 2/21/14

Fax #: 916-492-6501 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Terradyne LAX, Inc **Date:** 2/21/14

Fax #: 949-231-1700 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☒ Yes we are bidding
Items bidding are: 130 300 Prepare SWPPP
130 330 Storm Water Annual Report

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☒ No

☐ Our scope of work is: Prepare SWPPP document. Upload SWPPP and Notice of Intent. Prepare Storm Water Annual Report and upload

TX Result Report

02/24/2014 13:47
Serial No. AOPP011002267
TC: 508265

Destination	Start Time	Time	Prints	Result	Note
19492311700	02-24 13:41	00:06:01	011/011	OK	

Note IMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SO:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Terradyne LAX, Inc
Fax #: 949-231-1700
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Date: 2/21/14
Pages: 11, including this cover sheet.

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Terradyne LAX, Inc. **Date:** 2/21/14

Fax #: 949-231-1700 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

TX Result Report

02/24/2014 14:43
Serial No. AOPP011002267
TC: 508276

Destination	Start Time	Time	Prints	Result	Note
12134439438	02-24 14:38	00:05:01	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Trinity Eng. Labs, Inc. **Date:** 2/21/14
Fax #: 213-443-9438 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

☐ Don't bid Caltrans projects
☐ Out of work area
☐ Our scope of work is not available.
☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: Trinity Eng. Labs, Inc. **Date:** 2/21/14

Fax #: 213-443-9438 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: WABO Landscape + Constr., Inc. **Date:** 2/21/14

Fax #: 510-724-2391 **Pages:** 11, including this cover sheet.

From: ~~Marcie Daves, Ext. 111~~

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to.(559) 299-3503

☑ Yes we are bidding
Items bidding are: 25, 27, 56-59

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☑ We are a Union Contractor. ☑ Yes ☐ No

☐ Our scope of work is: IRRIGATION

WABO LANDSCAPE

02/24/2014 14:11
Serial No. AOPP011002267
TC: 508270

Destination	Start Time	Time	Prints	Result	Note
15107242391	02-24 14:09	00:02:15	011/011	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AGEE CONSTRUCTION CORPORATION

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: WABO Landscape Constr., Inc. **Date:** 2/21/14
Fax #: 510-734-2391 **Pages:** 11, including this cover sheet.
From: Marcie Daves, Ext. 111
Project: Caltrans #06-487504
Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____

FAX TRANSMISSION

AGEE CONSTRUCTION CORPORATION
P.O. BOX 629
CLOVIS, CALIFORNIA 93613
(559) 299-3290
Fax: (559) 299-3503

To: WABO Landscape + Constr., Inc. **Date:** 2/21/14

Fax #: 570-724-2391 **Pages:** 11, including this cover sheet.

From: Marcie Daves, Ext. 111

Project: Caltrans #06-487504

Subject: Invitation to Bid – **DBE Participation**

Project Bids: Wednesday, March 12, 2014 2:00pm

Please fill out and fax return to (559) 299-3503

☐ Yes we are bidding
Items bidding are: _____
_____

☐ No we are not bidding.

Reason not bidding:

- ☐ Don't bid Caltrans projects
- ☐ Out of work area
- ☐ Our scope of work is not available.
- ☐ Other (please indicate): _____

☐ We are a Union Contractor. ☐ Yes ☐ No

☐ Our scope of work is: _____
_____
_____

Section 4

DBE INFORMATION - GOOD FAITH EFFORTS DOCUMENTATION
Item D

Page 1 of 3, Item D Attachment

Item of Work Offered	Name of Selected Firm	UDBE Y/N	Quote ($)	Name of Rejected DBE Firm	Quote ($)	Price Difference	Reason for Selected Firm
Lead Compliance Plan	ESWPPP Consultants, LLC 902 Cortina Ct. Walnut Creek, CA 94598 (925) 451-1337	Y	$1,190.00	Adanta, Inc 828 School St, Napa CA 94559 (707) 709-8894	$ 1,300.00	$110.00	Used Low DBE Quote.
				Appian UDBE SWPPP 5780 Olinda Rd El Sobrante, CA 94803 (510) 854-9402	$ 1,900.00	$710.00	Used Low DBE Quote.
SWPPP & Annual Report	La Firma inc, 715 Ridge Road, Nipomo CA 93444 (805) 748-8576	Y	$3,300.00	Adanta, inc 828 School St, Napa CA 94559 (707) 709-8894	$ 695.00	N/A	Rejected firm did not provide complete quote. Did not bid on Annual Report. Used Lowest complete DBE quote.
				ESWPPP Consultants, LLC 902 Cortina Ct. Wainut Creek, CA 94598 (925) 451-1337	$ 2,300.00	N/A	Rejected firm did not provide complete quote. Did not bid on Annual Report
				Tully Consulting Group 180 S First Street, # 9, Dixon CA 95620 (707) 693-1926	$ 3,400.00	$100.00	Used Low DBE Quota.
CAS, Traffic Control	Statewide Traffic Safety and Signs 3049 Golden St. Frontage Rd Fresno, CA 93725 (559) 291-8500	N	$143,400.00	KRC Safety Co., inc. P.O. Box 6356, Visalia CA 93290 (559) 732-0393	$ 147,885.00	$4,485.00	Used low Quote. DBE was not low.
				Maneri Traffic Control 47423 Rainbow Canyon, Temecula CA 92592 (951) 695-5104	$ 152,800.00	$9,400.00	Used low Quota. DBE was not low.
				Flash Traffic, Inc P.O. Box 80136, Santa Clarita CA 91380 (661) 262-6003	$ 205,185.00	$61,785.00	Used low Quote. DBE was not low.
Typ III Barricades, Signs, Channelizers, Object Markers	Statewide Traffic Safety and Signs 3049 Golden St. Frontage Rd Fresno, CA 93725 (559) 291-8500	N	$24,032.25	KRC Safety Co., Inc. P.O. Box 6356, Visalia CA 93290 (559) 732-0393	$ 25,185.00	$1,152.75	Used low Quote. DBE wes not low.
Erosion Control	J & M Land Resoration, Inc 1640 James Rd, Bakersfield CA 93308 (661) 872-7039	Y	$39,244.00	Nitta Erosion Control 3778 Del Mar Ave., Loomis CA 95650 (916) 652-7459	$48,341.00	$9,097.00	Used Low DBE Quote.
				Superior Hydroseeding, Inc. 250 W Riverside Dr., Watsonville, CA 95076 (831) 763-1811	$66,822.17	$27,578.17	Used Low DBE Quote.
Fiber Rolls/Silt Fence	J & M Land Resoration, Inc 1640 James Rd, Bakersfield CA 93308 (661) 872-7039	Y	$56,107.00	Superior Hydroseeding, Inc. 250 W Riverside Dr., Watsonville, CA 95076 (831) 763-1811	$105,227.80	$49,120.80	Used Low DBE Quote.
Treated Wood Waste & Metal Beam Guard Rail	Central Fence Company 148 Otto Circle, Sacramento CA 95822 (916) 424-5692	N	$83,445.00	PC & N 5301 Byron Hot Springs Rd, Byron CA 94514 (925) 634-4567	$96,528.00	$13,083.00	Used low Quote. DBE was not low.
				Our Valley Fence Company 2203 W Inyokern Rd, Ridgecrest CA 93555 (760) 446-3100	$104,502.20	$21,057.20	Used low Quote. DBE was not low.
				Ace Fence Company 727 N Glendora, La Puenta CA 91744 (626) 333-0727	$123,230.00	$39,785.00	

DBE INFORMATION - GOOD FAITH EFFORTS DOCUMENTATION
Item D

Page 2 of 3, Item D Attachment

Chain Link Fence	All Steel Fence	N	$80,999.80	Chavez Fence Co	$125,435.00	$44,435.20	Used low Quote. DBE was not low.
	P.O. Box 1309, Lathrop CA 95330			1230 Shadedale, Campbell CA 95008			
	(209) 983-8409			(408) 379-8139			
				Oliveira Fence, Inc	$154,804.25	$73,804.45	Used low Quote. DBE was not low.
				293 Brokaw Rd, Santa Clara CA 95050			
				(408) 727-3811			
				Ace Fence Company	$231,330.00	$150,330.20	Used low Quote. DBE was not low.
				727 N Glendora, La Puenta CA 91744			
				(626) 333-0727			
Cable Railing	All Steel Fence	N	$3,985.00	Ace Fence Company	$5,050.00	$1,065.00	Used low Quote. DBE was not low.
	P.O. Box 1309, Lathrop CA 95330			727 N Glendora, La Puenta CA 91744			
	(209) 983-8409			(626) 333-0727			
				Oliveira Fence, Inc	$6,868.00	$2,883.00	Used low Quote. DBE was not low.
				293 Brokaw Rd, Santa Clara CA 95050			
				(408) 727-3811			
Clear & Grub, Demo,	Kroeker. Inc	N	$156,445.70	None		N/A	No DBE quotes received for this item of work
Bridge Demo	4627 S Chestnut, Fresno CA 93725						
	(559) 237-3764						
Irrigation, Cam Coupler	WABO	N	$61,100.00	None		N/A	No DBE quotes received for this item of work
	726 Alfred Nobel Dr., Hercules CA 94547						
	(510) 741-9226						
Striping,Channelizers	Central Striping Service, Inc	N	$ 50,659.00	Super Seal & Stripe	$67,510.00	$16,851.00	Used low Quote. DBE was not low.
	3489 Luyung Dr., Rancho Cordova CA 95742			310 A Street, Fillmore CA 93016			
	(916) 635-5175			(805) 524-7345			
Cold Plane Asphalt	ABSL Construction	Y	$12,300.00	Lindy's Cold Planing	$14,550.00	$2,250.00	Used Low DBE Quote.
	29393 Pacific St, Hayward CA 94554			P.O. Box 385, La Habra CA 90631			
	(510) 727-0900			(562) 697-2286			
Pre-Pave Inertial	ABSL Construction	Y	$2,000.00	None		N/A	Used Only DBE Quote.
Profiler	29393 Pacific St, Hayward CA 94554						
	(510) 727-0900						
Prep & Treat Bridge	Agee Construction, Corp.	N	$21,444.00	None		N/A	No DBE quotes received for this item of work. Agee to self perform.
Deck							
Pipe/Underground	Agee Construction, Corp.	N	$190,521.00	None		N/A	No DBE quotes received for this item of work. Agee to self perform using pipe purchased from DBE Supplier
Furnish Pipe	Water Components & Building Supply	Y	$39,915.00	SPECS	$42,116.35	$2,201.35	Used Low DBE Quote.
	44 Simms St., San Rafael CA 94901			1106 Second St.#636, Encinitas CA 92024			
	(415) 524-8290			(858) 790-1890			
Place AC Dike	APCO	N	$9,067.50	A.C. Dike Co	$12,285.00	$3,217.50	Used low Quote. DBE was not low.
	P.O. Box 790, Goshen CA 93227			2788 Venture Dr., Lincoln CA 95648			
	(559) 651-7900			(916) 652-0159			
Furnish Tack Coat	Spirit Road Oils	Y	$11,760.00	None		N/A	Used Low DBE Quote.
	16490 Vineyard Blvd, Morgan Hill CA 95037						
	(408) 465-2270						

DBE INFORMATION - GOOD FAITH EFFORTS DOCUMENTATION
Item D

Page 3 of 3, Item D Attachment

Ground Anchors, Structure Shotcrete	AVAR Construction 47375 Fremont Blvd, Fremont CA 94538 (510) 354-2000	N	$172,646.00	None		N/A	No DBE quotes received for this item of work
Furnish/Drive Piles	Stroer & Graff, Inc 1830 Phillips Lane, Antioch CA 94509 (925) 7780200	N	$147,000.00	None		N/A	No DBE quotes received for this item of work
Sign Foundations and Structure	Independent Structures 8490 Hartmeyer Ln, Redding CA 96002 (530) 941-9006	N	$353,120.00	None		N/A	No DBE quotes received for this item of work
Paint Concrete, Anti Graffiti Coating	Techno Coatings 1391 Allec St., Anaheim, CA 92805 (714) 635-1190	N	$ 24,004.00	None			No DBE quotes received for this item of work
Prestressing	Schwager Davis, Inc 198 Hillsdale Ave, San Jose CA 95136 (408) 281-9300	N	$ 49,653.00	None		N/A	No DBE quotes received for this item of work
Reinforcing Steel	CMC Rebar 120 W Larch Rd, Tracy CA 95304 (209) 834-9300	N	$ 211,783.00	None		N/A	No DBE quotes received for this item of work
Minor Concrete (Misc) Minor Concrete (Textured)	Fresno Concrete Construction, Inc 5450 S Villa Ave., Fresno CA 93725 (559) 834-2031	Y	$457,600.00	None		N/A	Used Only DBE Quote.
Concrete Barrier Rail	ACL 207 W State St, Ontario CA 91761 (909) 391-4477	N	$103,456.85	None		N/A	No DBE quotes received for this item of work
Electrical	Roadway Engineering Works Inc 3442 6th Street, Ceres CA 95307 (209) 451-0920	N	$689,500.00	None		N/A	No DBE quotes received for this item of work
Furnish Liquid Asphalt	Dragon Material Transport P.O. Box 27800, Fresno CA 93729	Y	$309,960.00	None		N/A	DBE provided through Asphalt Plant Via DBE Solicitation
Haul AC	WTB Inc 7093 W Belmont, Fresno CA 93722 (559) 275-1998	Y	$172,272.00	Clay Miranda Trucking 3220 W Belmont, Fresno CA 93722 (559) 275-6250	$198,092.00	$25,820.00	Used Low DBE Quote.
Haul AB	Terry Johnson Trucking 31186 W Gale Ave., Coalinga CA 93210 (559) 935-0371	N	$149,961.00	WTB Inc 7093 W Belmont, Fresno CA 93722 (559) 275-1998	$140,442.00	-$9,519.00	Had to use Terry Johnson trucking in order to obtain imported borrow es import price $31,000 was more than nexr bid
				Clay Miranda Trucking 3220 W Belmont, Fresno CA 93722 (559) 275-6250	$150,543.00	$582.00	Hed to use Terry Johnson trucking in order to obtain imported borrow as import price $31,000 more then nexr bid

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592993503
FROM	Aman Singh
DATE	2014-03-07 16:17:37 GMT
RE	06-487504 SWPPP BID PROPOSAL

COVER MESSAGE

BID PROPOSAL

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

*DBE CERTIFICATION # 35275*902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

3/7/14

BID OPEN DATE: 3/12/14

*CALTRANS CONTRACT: *06-487504

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190**
ONLY IF APPLICABLE*

2. *PREPARE (SWPPP-3 COPIES, SWPPP DOCUMENT ONLY): $2300 Base price FOR RISK LEVEL 1**

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

NOTES:

*SWPPP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a SWPPP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the SWPPP which is not part of the original contract (including changes needed for obtaining approval of the SWPPP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

Adanta

March 26, 2014

Subject: **CONTRACT NO: 06-0M0204 – BUILD RETAINING WALLS, DECK/RAILING, AND DISPLAY PANELS AT VISTA POINT**
Bid Date: 26 MAR 2014

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	$1,300.00	$1,300.00
1	070030	LEAD COMPLIANCE PLAN (STRIPES/MARKERS)	LS	LS	$1,300.00	$1,300.00
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	$695.00	$695.00
Total						**$3,295.00**

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CAN BE SPLIT** with no individual increase.

Adanta

Caltrans Contract No. 06-0M0204
March 26, 2014

ASSUMPTIONS:

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for $1,800.00 per week.
2. No other plans, reports, permits or monitoring efforts are included.
3. The WPCP and the Lead Compliance Plans are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plan (STRIPES/MARKERS only). A CIH can be provided for the monitoring for $2,900 per day including all labor, travel, perdiem, materials, supplies, and lab costs. **Assume ONE (1) day** for the lead monitoring; or a total of **$2,900.00** for the on-site monitoring.
5. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
6. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta is a certified DBE contractor (No. 37357) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
ADANTA

Tim Anenson
Project Director

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Wednesday, March 5, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 06-487504**

Re-construct Interchange.

Bid Date: **March 12, 2014**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

Received:

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

March 25, 2014
Project: 06-487504
Re-construct Interchange
06-Kin-198-R16.5/R17.2

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (4) addenda.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	$1,300.00	$1,300.00
14	130330	Strom Water Annual Report	EA	4	$500.00	$2,000.00
						3.300

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

TCG

Civil Engineering and Stormwater Solutions

March 11, 2014

RE: Proposal for SWPPP for Caltrans 06-487504, Bids 3/12/14

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

* 13 A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
- I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
- II. Prepare Notice of Termination (NOT) at completion of project.
- III. Submit SWPPP to State Water Board via SMART program.
- IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
- V. Prepare Water Pollution Control Drawings as part of SWPPP.
- VI. Exclusions:
  - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.

* 14 B. Provide Stormwater Annual Report
- I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
- II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A.	Prepare SWPPP, Bid Item 13	$ 2,400
B.	Prepare Stormwater Annual Report $250 EA x 4, Bid Item 14	$ 1,000

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2016, DUNS #832769918 Annual Revenue Under $500K

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

SWPPP IN BID

LEAD BY

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote
License # 975518
3049 S. Golden St.
Frontage Rd.
Fresno Ca. 93725
Ph (559) 291-8500
Fax (559) 291-8503

Bid Date: 3/26/2014
Contract Info:
06-487504
06-Kin-198

Estimator : Doug Perkins

TO: Estimating Dept.
Accepted by
Title

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
2 PERSON LANE CLOSURE 9HR = 1490	$1,300.00/BHR
EQUIPMENT FOR 2 LANE CLOSURES	
2 PERSON FREEWAY CLOSURE - 1 DIRECTION 9HR = 1590	$1,400.00/8HR
ADDITIONAL FREEWAY CLOSURE OPPOSITE DIRECTION	$150.00
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	$800.00/8HR
OVERTIME $95.00/HR PER PERSON	

Highway Closure - Crew $ 1590 x 20 days = 31,800
Flaggers 1490 x 20 days . 29,800

Lane Closures - 198 1490 x 24 days . 35,760
12th Ave 1490 x 9 days . 13,410

Ramp Closures . 1490 x 17 days 25,330

$ 136,100

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

Construction Area Signs. + 7,300

143,400

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $50.00 delivery & $50.00 pickup each.

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
$150.00/day, $400.00/1 week, $1,000.00/4 weeks
FLASHING ARROW SIGN RENTAL RATES
$50.00/day, $160.00/1 week, $400.00/4 week

STATEWIDE
TRAFFIC SAFETY & SIGNS

Proposal/Provisions
License # 975518
3049 S. Golden St.
Frontage Rd.
Fresno Ca. 93725
Ph (559) 291-8500
Fax (559) 291-8503

Bid Date: 3/26/2014
Contract Info:
06-487504
06-Kin-198

Estimator : Doug Perkins

A contract and 10 working days notice must be given prior to any move In. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liabilily and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

STATEWIDE TRAFFIC SAFETY & SIGNS

3049 S. GOLDEN ST. FRONTAGE RD., FRESNO CA. 93725
PH 559-291-8500
FAX 559-291-8503

UNION * LICENSE #: 975518 A, C31, C32, D42

QUOTATION

ATTN: Estimating FROM: Doug Perkins

CONTRACT #: 06-487504 BID DATE: 3/26/2014

LOCATION/ NAME: 06-Kin-198

ITEM #	DESCRIPTION	QTY	UNIT $	TOTAL $
4	*Construction Area Signs	Ls	Ls	$7,300.00
5	Traffic Control System	Ls	Ls	Next Page
6 ✓	*Type III Barricade	13	$65.00	$845.00
7	**Channelizer (Surface Mounted)	110	$28.00	$3,080.00
8	Channelizer (Surface Mounted) (Left in Place)	10	$35.00	$350.00
~~9~~	~~Portable Changeable Message Sign~~	~~Ls~~	~~Ls~~	~~Next Page~~
	~~Flashing Arrow Sign~~			Next Page
~~11~~	~~*Temporary Crash Cushion Module~~	~~78~~	~~$150.00~~	~~$11,700.00~~
31 ✓	***Remove Roadside Sign	9	$100.00	$900.00
36 ✓	Reset Roadside Sign	23	$125.00	$2875.00
37 ✓	Relocate Roadside Sign	2	$150.00	$300.00
~~93~~	~~Furnish Laminated Panel Sign (1"-Type A)~~	~~750~~	~~$26.70~~	~~$20,025.00~~
94 ✓	Furnish Single Sheet Aluminum Sign (0.063-Unf)	170	$12.20	$2,074.00
95 ✓	Furnish Single Sheet Aluminum Sign (0.080-Unf)	190	$13.55	$2,574.50
96 ✓	Furnish Single Sheet Aluminum Sign (0.080-Frm)	75	$16.25	$1,218.75
97 ✓	Roadside Sign – One Post	33	$215.00	$7,095.00
98 ✓	Roadside Sign – Two Post	2	$325.00	$650.00
116	Delineator (Class 1)	150	$30.00	$4,500.00
117	Object Marker (Type K)	13	$50.00	$650.00

* FURNISHED, INSTALLED AND REMOVED, TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS INC. ITEM 2 INCLUDES CS-1, THQ-1 & 2 TYPE 2 PROJECT FUNDING SIGNS.

**FURNISHED, INSTALLED & REMOVED, CONTRACTOR TO MAINTAIN.

***REMOVED POSTS TO BE STOCKPILED AT AN ONSITE LOCATION. NO TREATED WOOD WASTE.

IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENNG

SIGNS ONLY + Traffic Control

IN BIDS

O SIGNS, BARRICADE, DELINEATOR OBJECT MARKER TOTAL 24,032.25

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:390 / D:412

Job # 06-487504 06-Kin-198 KRC BID #M14-307

Bid Date: 3-26-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	Construction Area Signs - Prices above include signs from CS-1, TH-1 thru TH-3 and (2) construction project information signs only; furnished, installed and removed. - Conflicting pavement delineation to be removed by others. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$5,885.00
5	Traffic Control System - See 3rd page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days) - $75.00 delivery fee will apply : $75.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days) - $50.00 delivery fee will apply : $50.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - $80.00/day : $225.00/week : $600.00/month (month rate based on 30 calendar days) - $50.00 delivery fee will apply : $50.00 pick up fee will apply				142,000 147,885
(6)	Type 3 Barricade -Contractor to maintain after initial placement	ea	13	$45.00	$585.00
7	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	110	$30.00	$3,300.00
(8)	Channelizer (surface mounted)(left in place) - Contractor to maintain after initial placement	ea	10	$40.00	$400.00
9	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,000.00/month(month rate based on 30 calendar days) - $50.00 delivery fee will apply : $50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested please call for sale prices				

10	Temporary Railing (type k) - K-rail to be completed in a max of (5) shifts - Traffic control is for KRC work only	Lf	2380	$20.00	$47,600.00
11	Temporary Crash Cushion Module	ea	78	$135.00	$10,530.00
17	Temporary Drainage Inlet Protection - (Installation not Included)				
	Type 5 - Includes (33) yellow jacket drain inlet filter. Sizes available are as follows 2'x2', 2'x3', 2'x4' or 3'x4'	ea	33	$53.20	$1,755.60
	8 oz. non-woven 16"x26" empty gravel bags, ties not included	ea	TBD	$1.86	
	8 oz. non woven 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs),sewn shut	ea	TBD	$4.03	
18	Temporary Fiber Roll - (Installation not Included)				
	- 8" x 25' fiber roll (straw wattle)	Lf	16,500	$0.76	$12,540.00
	- 8" x 25' fiber roll (Biodegradable straw wattle)	Lf	16,500	$1.02	$16,830.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	106	$11.50	$1,219.00
	- 1" x 2"x24" notched stakes - Type 2 Installation	bundle/50	212	$18.90	$4,006.80
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	$21.00	$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	$44.80	$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	$90.93	$90.93
19	Temporary Silt Fence (Installation not Included) - Includes (57) 3' x 100' roll, stakes 10' on center	Lf	5620	$0.19	$1,067.80
(31)	Remove Roadside Sign	ea	9	$50.00	$450.00
(36)	Reset Roadside Sign	ea	36	$100.00	$3,600.00
(37)	Relocate Roadside Sign	ea	2	$100.00	$200.00
(94)	Furnish Sign - 0.063" unframed	sqft	170	$11.50	$1,955.00
(95)	Furnish Sign - 0.080" unframed	sqft	190	$13.00	$2,470.00
(96)	Furnish Sign - 0.080" framed	sqft	75	$15.50	$1,162.50
(97)	Roadside Sign - One Post	ea	33	$225.00	$7,425.00
(98)	Roadside Sign - Two Post	ea	2	$325.00	$650.00
109	Rock Slope Protection Fabric (Class 8)(Fabric Only)(Installation not Included) - Includes (1) 15' x 300' roll (4500 sqft)(500 sqyd)	ea	1	$578.66	
(116)	Delineator (class 1)	ea	150	$35.00	$5,250.00
(117)	Object Marker (type K)	ea	13	$80.00	$1,040.00
119	Timber Barricade	Lf	40	$60.00	$2,400.00

(O) SIGN, TYPE III BARRICADE TOTAL 25,185 50

Note: (4) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 6 if used must bid with item 4.
Note: Item 7, 8, 10 and 11 if used ***MUST*** bid together.
Note: Item 31, 36, 37, 97, 98, 116 and 117 must bid together and if used must bid with item 4.
Note: Item 94, 95 and 96 must bid together and if used must bid with item 31, 36, 37, 97, 98, 116 and 117.
Note: Permanent sign, marker and delineator removal, relocation, resetting and installation include (2) move-ins. Additional move-ins will be charged at $800.00 each.
Note: Item 17, 18, 19 and 109 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-487504

1 Impact attenuator vehicle (IAV) with driver $850.00 per 8 hour shift
1 man lane/ramp closures $825.00 per 8 hour shift
2 man lane/ramp closures $1,325.00 per 8 hour shift - 9URS @ 1515
3 man lane/ramp closures $2,165.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes:

- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual time needed may vary.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

HIGHWAY CLOSURE - CREW = $1515 × 20 DAYS		30,300
	FLAGGER $1515 × 20 DAYS	30,300
	ADD 4 ARROW BOARDS ($200) × 20	4,000
LANE CLOSURES ·	198 $1515 × 24 DAYS	36,360
	12th LANE $1515 9 DAYS	13,635
	ARROW BOARD $50 × 33	1,650
RAMP CLOSURE	1515 × 17 DAYS	25,755
		142,000

KRC SAFETY CO., INC. REV 02-12-14

ATTACHMENT A

Job # 06-487504 Bid Date: 3-26-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)

4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

8 Coatractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and nr pipes that are not located by USA. Ageocy will be responsible fnr lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will becnme the responsibilities of the contractor and or the representing agency.

11 Bid item 4 includes up to (4) mobilizations. Additional mobilizations will be charged at $800.00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

13 Retention will not be held on traffic control work.

14 Cnmpliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-jnb conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If nntificatinn is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor nust issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is availabie upon request.***

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required.

22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote sball be deemed accepted if a contraetor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 3-26-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA SOUTHERN CONTRACTORS ASSOCIATION

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 06-487504 **TO: PLANHOLDER**
BID DATE: 03/26/14 **ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $7,900.00 **WITH USING MTC FOR ITEM #5**
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $11,825.00 **WITHOUT USING MTC FOR ITEM #5**
(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:

ITEM #6- $65.00	ITEM #7- $39.00	ITEM #8- $45.00
ITEM #11- $188.00	ITEM #93- $28.00	ITEM #94- $13.85
ITEM #95- $15.85	ITEM #96- $18.85	ITEM #97- $250.00
ITEM #98- $395.00	ITEM #117- $48.00	

Highway Closure
Crew. 1710 x 20 day 34,200
Flag. 1660 x 20 day 33,200
Lane Closure
198 1550 x 24 days 37,200
12th 1550 9 days 13,950
Ramp Closure 1550 x 17 days 26,350
144,900
+CAS 7,900
152,800

TRAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS) - $1,340.00
3 MAN PILOT CAR OPERATION (1-8 HOURS) - $1,950.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $750.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBLITY.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

BID DATE: 03/26/14
PROJECT: 06-487504

9 HR + 1.550 1.710 1.660

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)	$1,340.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS)	$1,500.00
2 MAN FLAGGING OPERATION (1-8 HOURS)	$1,450.00
3 MAN PILOT CAR OPERATION (1-8 HOURS)	$1,950.00
ONE MAN CREW W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$890.00
ADDITIONAL LABORER (1-8 HOURS)	$690.00
RAMP NOTIFICATION SIGN (EACH)	$190.00

PCMS BOARDS:

DAILY	$185.00
WEEKLY	$350.00
MONTHLY	$950.00

ARROW BOARDS:

DAILY	$50.00
WEEKLY	$185.00
MONTHLY	$550.00

EQUIPMENT:

DELIVERY (EACH)	$50.00
PICK-UP (EACH)	$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)	$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY	$325.00
WEEKLY	$990.00
MONTHLY	$3,100.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP	NO CHARGE
SHOW UP TIME PER LABORER	2 HOURS
DIRECLY AFTER SET UP PER LABORER	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 80136
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86hotmail.com
State contractor license: 963168

Attention: Estimator

2-26-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 06-487504. That bids 3-12-14. After looking at the plans and specials the following is a bid for item 4, 5, 6, 7 and 9. Construction Area signs, Traffic Control, Type III barricade, Channelizer (surface mounted) and PCMS

Item 4 Construction Area Signs :
Prices includes delivery of signs, installation and removal
Material and labor..... $21,185.00 × 1 — 21.185
Price includes 2 funding signs

Item 5 Traffic Control
OPTION 1:
Moving closure: 2 traffic control trucks and 1 attenuator truck. 3 drivers 8 hours ea.
overtime rate is $ 85.00 per hour per man. $ 2,650.00
2,500 × 17 RAMP CLOSURE — 42,500
OPTION 2:
Single lane closure 1 direction with attenuator truck and driver $ 2,500.00 × 33 LANE CLOSURE — 82,500
Multiple Lane closures 1 direction with attenuator truck and driver $ 2,750.00
Additional direction using same crew and attenuator truck add $ 250.00
Ramp closures not included in lane closures and detours $ 950.00 per shift.
Complete freeway closures not including detours 3 men 1 attenuator
Truck. All equipment — $ 2,950.00 × 20 — 59,000
Note: Attenuator truck with driver required per specials.

205,185

Item 6: Type III Barricade
Price includes installment and tear down $1,950.00

Item 7: Channelizer
Material and labor.....$6,377.00

Item 9: PCMS boards 4 boards:
Monthly PCMS price is 1100.00 per month
100.00 delivery per board
100.00 Pick up per board

Thank you for your consideration, if you have any questions please call us at 661-733-2053
Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely;
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP - UDBE CP 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 2.5 %
Union: No. & So. Calif. Laborers

Project: CDOT 06-487504 Hanford, Ca.
Addendums: Three
Price good for 30 days
Estimator: John Juette
Date: March 13, 2014

Bid Item	Description		Quantity	Unit Price	Extended Price
15	Mobilization Temp. Erosion Control		2 each	$250 each	$500.00
16	Temporary Hydraulic Mulch	21,100	~~12,100SY~~	$0.32/SY	~~$3,872.00~~ 6,752.00
~~18~~	~~Temporary Fiber Rolls~~		~~16,500LF~~	~~$2.60/LF~~	~~$42,900.00~~
~~19~~	~~Temporary Silt Fence~~		~~5,620LF~~	~~$2.35/LF~~	~~$13,207.00~~
60	Move-in/Move-out (Erosion Control)		6 each	$250 each	$1,500.00
61	Hydromulch		462,000SF	$0.029/SF	$13,398.00
62	Hydroseed		462,000SF	$0.037/SF	$17,094.00

General Contractor may elect to perform Items 18, 19.

EROSION CONTROL 39,244
FIBER ROLLS & SILT FENCE 56,107
TOTAL BID 95,351

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing.
No retention is to be withheld.

INBID

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid - Proposal

March 21, 2014 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 06-Kin-198-R16.5/R17.2, Caltrans Contract No. 06-487504, Addendum Nos. 1-4, Re-construct interchange in Kings County in Hanford from 0.4 mile west of 12th Avenue Overcrossing to 0.3 mile east of 12th Avenue Overcrossing. Bid Date: March 26, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated March 10, 2014 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
15	Move-In/Move-Out (Temporary Erosion Control)	EA	2	$1,750.00	$ 3,500.00
16	Temporary Hydraulic Mulch	SQYD	21,100	$ 0.27	$ 5,697.00
60	Move-In/Move-Out (Erosion Control)	EA	6	$1,750.00	$ 10,500.00
61	Hydromulch	SQFT	462,000	$ 0.035	$ 16,170.00
62	Hydroseed	SQFT	462,000	$ 0.027	$ 12,474.00
	Totals				$ 48,341.00

BID ITEMS MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP- and DOORS-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076
Josh Cell (831)345-6438

Phone (831) 763-1811
Fax (831) 763-1409
josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

CDOT SWBE Firm No. 7183 Exp. 2/1/2016
UNDERUTILIZED DBE Firm NO. 7183 Exp. 3/9/2014

Job Name: 06-487504 Hwy 198 [Hanford]

Date: 3/26/2014
Bid Date: 3/26/2014

	Item No. / Code	Description	Unit	Qntty	Unit Price	Total
(1)	15 / 130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	2	$ 10.00	$ 20.00
(1)	16 / 130520	TEMPORARY HYDRAULIC MULCH	SQYD	21,100	$ 0.602	$ 12,702.20
(2)	18 / 130640	TEMPORARY FIBER ROLL	LF	16,500	$ 4.78	$ 78,870.00
(2)	19 / 130680	TEMPORARY SILT FENCE	LF	5,620	$ 4.69	$ 26,357.80
(1)	60 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	$ 10.00	$ 60.00
(1)	61 / 210300	HYDROMULCH	SQFT	462,000	$ 0.062	$ 28,644.00
(1)	62 / 210430	HYDROSEED (SEED MIX 1)	SQFT	294,154	$ 0.054	$ 15,884.32
(1)	63 / 210430	HYDROSEED (SEED MIX 2)	SQFT	166,871	$ 0.057	$ 9,511.65

(1) EROSION CONTROL 66,822.17
(2) SILT FENCE/FIBER ROLL 105,227.80
TOTAL: 172,049.97

TOTAL $ FOR ITEMS BID: $ 172,049.96

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	Nine	(One for items 18 & 19; Remaining per items 15 & 60)
Additional moves	$2,200	Each Items 18 & 19
	$1,575	Each Items 16 & 61-63
Stand-by time/hr.	$500	See Terms & Conditions page 2.
Traffic control by prime contractor		

2) On-Site Water Requirements:
(Provided by prime contractor)

	120,000	Total Gallons
Dedicated Water Truck Service	X	3,000 capacity, 200 GPM discharge
	50	approximate hours of use

3) Payment:

C.O.D.		
Net 15 without Pre-lien		Note:
Net 30		*Superior Hydroseeding, Inc. must be in possession*
Pre-lien information required	X	*of a fully executed subcontract before the*
Purchase Order		*work quoted herein can be scheduled,*
Subcontract	X	*or materials ordered.*

Superior Hydroseeding, Inc.
Calif. Lic. 683292
QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):
Job Name: 06-487504 Hwy 198
[Hanford]

Date: 3/26/2014
Bid Date: 3/26/2014

X 4) Quote excludes nightwork, site-prep, reseeding, maintenance, and guarantee/warranty. Excludes clearing/grubbing, maintenance, & removal of temporary items. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:
Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory | Title | Date

Josh Freeman
3/26/2014

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

CENTRAL FENCE COMPANY

148 Otto Circle
Sacramento, CA 95822
(916) 424-5692
(916) 421-6031 FAX
License No. 281556

QUOTATION VALID FOR 30 DAYS

Kings Co. In Hanford
06-487504

03/26/14

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION
22	Treated Wood Waste	50,000	LBS	$ 0.15	$ 7,500.00
25	Remove Guardrail	5,070	LF	$ 6.00	$ 30,420.00
118	Midwest Guardrail Steel Post	910	LF	$ 28.50	$ 25,935.00
123	Transition Railing (WB 31)	1	EA	$ 3,000.00	$ 3,000.00
124	End Anchor SFT	4	EA	$ 650.00	$ 2,600.00
125	Alternative In Line Sys.	4	EA	$ 2,800.00	$ 11,200.00
126	Alternative Flared Sys.	1	EA	$ 2,800.00	$ 2,800.00
					$ -
	All metal materials are Galvanized				$ -
	on this quote.				$ -
					$ -
					$ -
					$ -
				TOTAL	$ 83,455.00

ADDENDUM 1-2-3-4

1. Furnished & Installed per Plans & Specifications, tax included
2. 2 move-in included, each add'l @ $ 1000
3. It will require working days to complete the above items of work
4. Due to the rising cost of materials and time constraints for scheduling, we reserve the right to withdraw our bid if a letter of intent is not received by mail or fax within 10 days of bid opening

EXCLUSIONS:

1. Bond Expense
2. Clearing, grading or staking
3. Liability for locating & unlocated underground utilities
4. Traffic Control
5. A.C. or Concrete Patch
6. Penalties for contract delay resulting from late-start planning by General Contractor
7. Special Coverage Insurance Premiums. Railroad Insurance. OCIP Additional Insured. Airport Insurance.
8. Embankment Widening
9. Drilling through concrete barriers, retaining wall or any walls for M.B.G.R. connections
10. All Concrete & Asphalt work to be done by others
11. All Concrete work done by others

Estimator: George L. Mertz Jr.

INBID

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	06-487504
Project	06-Kln-198-R16.5/R17.2
Federal Aid	ACNHP-P198(062)E
Bid Date	3/26/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
22	Treated Wood Waste - Guard Rail Post & Blocks	50,000 LB	$ 0.25	$ 12,500.00
25	Remove Guardrail	5,070 LF	$ 5.90	$ 29,913.00
118	Midwest Guardrail System (Steel Post)	910 LF	$ 36.50	$ 33,215.00
122	Cable Railing	202 LF	$ 30.00	$ 6,060.00
123	Transition Railing (Type WB-31)	1 EA	$ 4,500.00	$ 4,500.00
124	End Anchor Assembly (Type SFT)	4 EA	$ 700.00	$ 2,800.00
125	Alternative In Line Terminal System	4 EA	$ 2,800.00	$ 11,200.00
126	Alternative Flared Terminal System	1 EA	$ 2,400.00	$ 2,400.00
	WITHOUT CABLE RAILING $96,528			
			TOTAL	$ 102,588.00

96,528

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move Ins Removal/2 Move Ins Installation
4. Additional Move Ins @ $1,600.00 EA
5. Addendum #1, #2, #3 & #4

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - Will Require 10 Days
5. Post Pocket Layout, Placement, Cleaning for Cable Railing
6. Furnish/Install/Place Pipe Sleeves or Core Drill for WB Connection to Concrete
7. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/05 Additional Insured Endorsement.



PH: 760 446 3100
Cell 760-677-9047
E Mail: Clay@valleyfence.com
FAX: 760 446 2988

TO:
ATTN:

JOB ESTIMATE

BID DATE 3/26/2014

JOB DESCRIPTION 06-487504

Tulare County In And Near Tulare From Elk Bayou Bridge

ITEM #	DESCRIPTION	QUANTITIES		UNIT		ITEM	
(1)	22 TREATED WOOD WASTE **MBGR ONLY**	50,000		0.21	$	10,500.00	
	24 REMOVE CHAIN LINK FENCE	250	$	8.14	$	2,035.00	
(1)	25 REMOVE GUARDRAIL	5,070 ~~100~~	$	10.14	$	~~1,014.00~~	51,409.80
	114 CHAIN LINK FENCE (TYPE CL-6)	5290	$	18.78	$	99,346.20	
	115 CHAIN LINK RAILING (TYPE 6) (MODIFIED)	365	$	89.45	$	32,649.25	
(1)	118 MIDWEST GUARDRAIL SYSTEM (STEEL POST)	910	$	28.14	$	25,607.40	139,425
	122 CABLE RAILING	202	$	36.78	$	7,429.56	
(1)	123 TRANSITION RAILING (TYPE WB-31)	1	$	2,748.00	$	2,748.00	
(1)	124 END ANCHOR ASSEMBLY (TYPE SFT)	4	$	678.00	$	2,712.00	
(1)	125 ALTERNATIVE IN-LINE TERMINAL SYSTEM	4	$	2,345.00	$	9,380.00	
(1)	126 ALTERNATIVE FLARED TERMINAL SYSTEM	1	$	2,145.00	$	2,145.00	

lic # 892954 3-31-15
CALTRANS SWBE #CT007535
OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

Grading, Staking, Clearing of the fence line
Removal and disposing of concrete footers
Umbrella and Rail Road insurance
Engineering and Layouts
Post pockets
Asphalt repairs
Lighting
Traffic control
Vegatation Control
Minor Concrete (Structure)
Mandatory classes (Drug testing, Permits)
WPCP, SWWPP
Locating/Relocating of utilities
Unmarked Underground

(1) Metal Beam Guard Rail. 104,502.20
(2) Cable Railing. 7,429.56
3 Fence. 134,030.45

DOLLARS ($) $ ~~195,566.41~~ 245,962.21

NOTES:

We Require 18' +/- Space for our equipment

0

TOTAL
MOBILIZATIONS (TOTAL)
This bid is based on (EA)

ESTIMATED BY
Clay Hoggard

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
ATTN : Estimator
DATE : 3/25/14
PAGES : 1
PROJECT : CADOT Re-construct Interchange (Contract No. 06-487504)
From 0.4 Mile West of 12th Ave. Overcrossing to 0.3 Mile East of 12th Ave. Overcrossing, Hanford, Kings Co., CA
BID DATE : 3/26/14 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs
ADDENDUM: 1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
① 22	TREATED WOOD WASTE	LB	50,000	$ 0.25	$ 12,500.00
~~24~~	~~REMOVE CHAIN LINK FENCE~~	~~LF~~	~~5,220~~	~~$ 8.00~~	~~$ 41,760.00~~
① ~~25~~	~~REMOVE GUARDRAIL~~	~~LF~~	~~5,070~~	~~$ 9.00~~	~~$ 45,630.00~~
~~114~~	~~CHAIN LINK FENCE (TYPE CL-6)~~	~~LF~~	~~5,290~~	~~$ 32.00~~	~~$ 169,280.00~~
② 114	CHAIN LINK FENCE (TYPE CL-6)	LF	365	$ 170.00	$ 62,050.00
② 115	CHAIN LINK RAILING (TYPE 6) (MODIFIED)	LF	910	$ 35.00	$ 31,850.00
① 118	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	40	$ 145.00	$ 5,800.00
119	TIMBER BARRICADE	LF	202	$ 25.00	$ 5,050.00
122	CABLE RAILING	EA	1	$ 3,400.00	$ 3,400.00
① 123	TRANSITION RAILING (TYPE WB-31)	EA	4	$ 800.00	$ 3,200.00
① 124	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	$ 3,300.00	$ 13,200.00
① 125	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	$ 2,600.00	$ 2,600.00
① 126	ALTERNATIVE FLARED TERMINAL SYSTEM			**TOTAL BID AMOUNT:**	**$ 396,320.00**

① MBGR only (22, 25, 118, 123-126) = $123,230

- ITEM # 114 - PER CALTRANS STD. PLAN A85 WITH VINYL COATED CHAIN LINK FABRIC BUT WITH GALVANIZED POSTS, RAILS, FITTINGS & HARDWARE ONLY (NO BARBED WIRE).
- ITEM # 115 - NO MODIFICATION, PER DETAILS ON SHEET 228 OF 247 WITH GALVANIZED CHAIN LINK FABRIC, POSTS, FRAMEWORKS, CABLES, FITTINGS & HARDWARE. NO PAINTING/NO VINYL COATING.
- STAINING, PAINTING & VINYL COATING IS NOT INCLUDED, EXCEPT FOR ITEM #119 & THE CHAIN LINK FABRIC FOR ITEM # 114 EVERYTHING ELSE WILL HAVE GALVANIZED FINISH.
- ITEM # 115 & 122 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
- ITEM # 123 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

② Fence $231,330

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; CONCRETE PILING, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item #114); VEGETATION CONTROL; RE-BARS; FORMWORKS; REMOVAL OF EXIST VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COST; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & FEES; K-RAILS; TEMPORARY FENCING & BRIDGE RAILINGS; TRAFFIC CONTROL; SIGNS; FLAGMEN; LANE CLOSURE; NIGHT WORK; HAULING/RELOCATION OF SPOILS (**spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order**)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: March 26, 2014

BID PROPOSAL

Project: Cal-Trans Contract # 06-487504 (Reconstruct Interchange)
Bid date: 3/26/2014 @ 2:00 p.m.

Prevailing wage included: ☒ **yes** ☐ **no**
The following addendums are acknowledged: #1, #2, #3, #4
*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
~~24~~	150608	Remove Chain Link Fence	~~LF~~	~~5,220~~	$2.90	~~$15,138.00~~
114	800360	Chain Link Fence (Type CL-6)	LF	5,290	$10.62	$56,179.80
115	025153	Chain Link Railing (Type 6, MOD)	LF	365	$68.00	$24,820.00
122	836521	Cable Railing	LF	202	$19.73	$3,985.46
"SEE EXCLUSIONS & MOBILIZATIONS BELOW"					TOTAL BID	$100,123.26""

CHAIN LINK FENCE ONLY = 80,999.80 84,985.26

Mobilizations (Move-Ins):
The price on this proposal includes the following mobilizations (move-ins): Two (2) move-ins total for Bid Item #24; two (2) move-ins total for Bid Item #114; two (2) move-ins total for Bid Item #115; and one (1) move-in total for Bid Item #122. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: ("These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly): **$1,200.00 per additional mobilization.**

Bonds:
"NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- **NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.**
- **NOTE: Core drilling for post holes, all cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.**
- **NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.**
- NOTE: This price does not include any costs for night work, overtime, pramium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- NOTE: See additional exclusions below.

ADDITIONAL EXCLUSIONS (AS INDICATED):
☐ ~~Buy America/Buy American Material Requirements~~ ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of employees (unless specifically listed in scope of work section of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ removal, off-haul and disposal of fences and gates, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans.

Continued on Page 2:

INBID

OLIVEIRA FENCE, INC.

36 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 06-487504
Location: Hanford, CA
Estimator: Debbie Garcia

Bid Date: 3/26/2014
Addenda Noted: 4
Move-Ins Included: 3 move-in
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
24	To Remove Chain Link Fence.	5,220	LF	$ 5.00	$ 26,100.00
114	To Furnish and Install Chain Link Fence. (Type CL-6) **Note: Chain link fabric only available in Class B fuse bonded 11 core 10 finish. Availability 4-6 weeks after approved color match approval.**	5,290	LF	$ 20.00	$ 105,800.00
115	To Furnish and Install Chain Link Railing (Type 6) (Modified) **6-8 weeks for shop drawings & 6-8 weeks for fabrication after approved submittals.**	365	LF	$ 134.25	$ 49,001.25
122	To Furnish and Install Cable Railing.	202	LF	$ 34.00	$ 6,868.00
	114,115 CHAN LINK ONLY 154,801.25				
	Note: Post pockets set, supplied, laid out and cleaned out by others.				
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 187,769.25

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

CHAVEZ FENCE COMPANY

1230 SHADLE AVENUE, CAMPBELL, CA, 95008
408-379-8139 FAX: 408-376-0273

CALTRANS #00817 exp. 4/1/2015
DVBE CERTIFIED #31454
EXP. 12/3/14
WE ARE A UNION SHOP
ATTN: Estimator

CA LIC #501185
EXP. DATE 11-30-14

Re: 06-487504

Bid Date: 03/26/2014

ITEM#	DESCRIPTION	QTY	$/UNIT	TOTAL
24	Remove CLFence	5220 LF	$5.50/LF	$28,710.00
25	Remove Guardrail	5070 LF	$6.50/LF	$32,955.00
26	Remove Flared End Section	18 EA	$234.00/Lf	$4,212.00
114	Install Chain Link Fence	5290 LF	$13.50/LF	$71,415.00
115	Install Railing (Type 6) Modified	365 LF	$148.00/LF	$54,020.00

CHAIN LINK ONLY * 114,115 $ 125,435

TOTAL BID ONLY..... $191,312.00

Standard Stipulations

1. 2 MOVE IN - $650.00 for every additional move in.
2. Need at least five (5) days notice before each move in. Requires sufficient work for a full days worth of work.
3. All Ivy, Oleander, and shrubs to be removed before work starts.
4. PAYMENT – when the percentage of retention is reduced by owner for contractor, the retention for our subcontractor shall be reduced to the same percentage.
5. INSURANCE – STANDARD
   WORKMAN COMP $1,000,000
   AUTO $1,000,000
   LIABILITY $1,000,000
   NO primary wording, pollution liability insurance, or any special requirements beyond our standard policies you, the prime, will have to reimburse funds for.
6. Does not include traffic control or lights.
7. SOIL CONDITION – If standard drilling will not drill holes, there will be additional charges if hand digging or core driller or jackhammer are needed.
8. Bids under $1,500.00 shall be purchase order.
9. Shall be paid Net 30 Days within 10 days of contractor.
10. A 2% penalty will be assessed for late payment as required by the Public Contract Code.
11. Bid quotation shall be included as part of any agreement on contract
12. DOES NOT INCLUDE BOND
13. ESTIMATE GOOD FOR 30 DAYS
14. **We will supply post pockets if required. Others to install. If core drilling is required it's an extra $80/hole.**

KROEKER, INC.

DEMOLITION AND RECYCLING CONTRACTORS
CA LIC 621866 A C12 C21 C57 C61/D06 HAZ ASB • AZ LIC 131453 A • NV LIC 50909 A

March 25, 2014

Agee Construction Co.
Attn: Estimating
Fax: 559-299-3503

RE: DOT 06-487504 Reconstruct Interchange (Hanford, Ca.)

Thank you for the opportunity to submit our proposal on the project referenced above. Below you will find our scope of work and pricing, along with a list of special provisions And exclusions.

Line Item #24:
Remove chain link fence: **$1.80 per lineal foot**

5220 LF 9,396-

Line Item #40:
Break and remove concrete **$78.12 per cubic yard**

640 CY 49,996.80

Line Item #45:
Bridge removal portion **$31,505.00 lump sum**
Price is based on breaking concrete/sawing off false work supplied by others.

1 LS 31,505-

Line Item #46:
Clearing and grubbing **$52,360.00 lump sum**

1 LS 52,360-

Line Item #141:
Remove of concrete barrier **$18.00 per lineal foot**

146,677.80
190 LF 3,420

10,070 LF - IN ITEM 46

Saw cut asphalt as per plans: **$.97 per lineal foot**

10,070 LF 9767.90

IN BID
TOTAL 156,445.70

4627 S. Chestnut Ave. • Fresno, CA 93725-9370
Tel (559) 237-3764 (FROG) • Fax (559) 268-3366 (DEMO)
Toll Free (800) J KROEKER (557-6353)
www.kroekerinc.com

WABO Landscape & Construction, Inc.
726 ALFRED NOBEL DR. HERCULES, CA 94547 UC. 962263 A, B, & C27
(510) 741-9226 FAX (510) 724-2391 bids@wabo.com

SUB-BID SUBMITTAL Bids: 26-Mar-14
Rt. 198 KINGS COUNTY IN HANFORD at 12th Avenue
Contract No. 06-487504
06-Kin-198-R16.5/R17.2

Item	Item Code	Item	Unit Of Measure	Estimated Quantity	Unit Price (In Figures)	Total (In Figures)
27	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	21,000.00
35	151251	SALVAGE IRRIGATION FACILITY	LS	LUMP SUM	LUMP SUM	7,000.00
57	208562	CAM COUPLER ASSEMBLY	EA	2	1,200.00	2,400.00
59	25152	TRUCK WATER (CAM COUPLER ASSEMBLY)	LS	LUMP SUM	LUMP SUM	24,600.00
142	999990	MOBILIZATION (Our Share)	LS	LUMP SUM	LUMP SUM	6,100.00

TOTAL **61,100.00**

Items above must be taken as 1 package. No splitting of bid. Please call if you want to split any items

Optional Bid items -Take or Leave

~~18~~	~~130640~~	~~TEMPORARY FIBER ROLL~~	~~LF~~	~~16,500~~	~~3.72~~	~~61,380.00~~

58 208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

~~58 A~~	~~Partial~~	~~Irrigation Conduit "Guts" ONLY.~~ CHDPE pipe installed by others	~~LF~~	~~840~~	~~21.50~~	~~18,060.00~~

The above item includes water supply line, sprinkler control conduit, pull boxes, pavement markers, and testing CHDPE pipe conduit by others.
Call us before you install CHDPE so we can install guts at same time, before ends are backfilled.

see next page for EXCLUSIONS, QUALIFICATIONS, & CONDITIONS



WABO Landscape & Construction, Inc.

726 ALFRED NOBEL DR. HERCULES, CA 94547 LIC. 962263 A, B, & C27

(510) 741-9226 FAX (510) 724-2391 bids@wabo.com

SUB-BID SUBMITTAL Bids: 26-Mar-14

Rt. 198 KINGS COUNTY IN HANFORD at 12th Avenue

Contract No. 06-487504

06-Kin-198-R16.5/R17.2

EXCLUSIONS, QUALIFICATIONS, & CONDITIONS

1 Percent retained from our payments to equal General Contractor's percent retained by owner.
2 WABO needs 20 Working Days for Construction
3 WABO will cap, abandon, remove, replace, and salvage existing irrigation system as required. No removal of irrigation lines uncovered by others (trenching, excavation, etc.).
4 No clearing, grubbing, or tree or plant removal is included. No tree or plant protection.
5 Grades and/or subgrades to ±0.1' by others.
6 No soil removal, no import soil, no hazardous materials handling or removal.
7 No maintenance of erosion control or temporary items. No repair, reinstallation, or removals.
8 Repair of existing landscape or irrigation damaged by others, is not included.
9 No surveying, No arborist.
10 Bid includes truck watering costs for the contract working day limit ONLY. Additional truck watering costs due to contract extension or suspension or delays are excluded.
11 We are signatory with the Laborers, Operators, and Plumbers Unions. We shall determine which union to dispatch crews from for our work as long as the jurisdiction & scope are incorporated into the selected unions agreement.
12 No bond is included with bid. WABO bond rate is 0.6%.
13 No insurance requirements beyond what is required by Caltrans Standard specs.
14 Maximum of 5,000,000 excess umbrella. No railroad requirements. No Builders Risk.
15 We must be notified in writing within 5 working days of damage to work of others by our forces.
16 There shall be no repairs of damage to work by others at our expense without prior written approval.
17 This proposal shall be included as an attachment to the subcontract.
18 Certified as small business, State of California DGS, # 1731785, expires: 10/31/14
19 4 addenda noted

If Items are not legible or you have any questions please call or FAX us.

510-741-9226 Allan Isaacson ext. 190 or Steve Gladden ext.130

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

Bid Proposal

TO: Contractors
LOCATION : Kings County
PROJECT : Caltrans 06-487504

QUOTED BY: Kenneth Ickes
BID DATE: Wednesday, March 26, 2014
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,000.00	1,000.00
5	TRAFFIC CONTROL	1	LS	3,000.00	3,000.00
7	CHANNELIZER (SURFACE MOUNTED)	110	EA	33.00	3,630.00
28	REMOVE PAINTED TRAFFIC STRIPE	6,280	LF	0.40	2,512.00
29	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1,420	LF	0.40	568.00
30	REMOVE PAVEMENT MARKER	220	EA	1.00	220.00
129	4" THERMOPLASTIC TRAFFIC STRIPE	12,400	LF	0.45	5,580.00
130	8" THERMOPLASTIC TRAFFIC STRIPE	4,590	LF	0.90	4,131.00
131	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	440	LF	0.40	176.00
132	THERMOPLASTIC PAVEMENT MARKING	4,490	SF	3.50	15,715.00
133	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	350	LF	0.20	70.00
134	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	4,520	LF	0.20	904.00
135	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	8,760	LF	0.20	1,752.00
136	PAINT TRAFFIC STRIPE (2-COAT)	6,620	LF	0.30	1,986.00
137	PAVEMENT MARKER (RETROREFLECTIVE)	890	EA	3.50	3,115.00
140	MOBILIZATION	1	LS	6,300.00	6,300.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.					
THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.				TOTAL	$ 50,659.00

ACCEPTED BY :

TITLE :

P.O # OR CCO # :

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

Bid Proposal

TO: Contractors COMPANY: _____

LOCATION: Kings County ACCEPTED BY: _____

CONTRACT #: Caltrans 06-487504 DATED: _____

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. CSS, inc. is a Certified **SBE**
3. **Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of California and Hawaii.**
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges**: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor to provide fifteen (15) working days notice prior to scheduling CSS, Inc. work.
13. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
14. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
15. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
16. All work associated with the SWPP and/or WPCP is excluded.
17. Notification and/or signing to residents or businesses is excluded.
18. Items not specifically identified in this quote are excluded.
19. Contractor agrees to provide a source of clean water should any of our items require it.
20. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
21. Payment Terms:
    - Retention is not to be taken and held on our items of work.
    - Net 30 or per California Prompt Payment Statutes.
22. Item 7, 136, and 137 maintenance excluded (As indicated on Traffic Handling sheets)
23. Items 129, 130, 131, 132, 133, 134, 135, and 137 Traffic Control is included (As indicated on PD sheets 1-4)
24. Traffic Control plan is not included.
25. 3 Ea. Mobilizations are included. $2100.00 Ea. Additional Moblization
25. **SECTION 7-1.02C EMISSION REDUCTION (CARB) COMPLIANT**
26. Addendums 1-4 recognized.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

ESTIMATE

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 06-487504 - CONSTRUCTION ON ROUTE 198**
ADDRESS: **FROM .4 MI WEST OF 12TH AVE O/C TO .3 MI EAST OF 12TH AVE O/C** CITY : HANFORD, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE
3/26/14			

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY PAINT AND THERMOPLASTIC				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	$1,500.00	$1,500.00
28	REMOVE PAINTED TRAFFIC STRIPE	6280	LF	$1.00	$6,280.00
29	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1420	LF	$1.50	$2,130.00
30	REMOVE PAVEMENT MARKER	220	EA	$1.50	$330.00
129	4" THERMOPLASTIC TRAFFIC STRIPE	12400	LF	$0.50	$6,200.00
130	8" THERMOPLASTIC TRAFFIC STRIPE	4590	LF	$1.00	$4,590.00
131	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	440	LF	$1.00	$440.00
132	THERMOPLASTIC PAVEMENT MARKING	4490	SF	$4.50	$20,205.00
133	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	350	LF	$0.50	$175.00
134	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	4520	LF	$0.50	$2,260.00
135	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	8760	LF	$0.50	$4,380.00
136	PAINT TRAFFIC STRIPE (2-COAT)	6620	LF	$0.25	$1,655.00
137	PAVEMENT MARKER (RETROREFLECTIVE)	890	EA	$3.50	$3,115.00
140	MOBILIZATION	1	LS	$14,250.00	$14,250.00
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF TEMP TAGS				
	CONSTRUCTION AREA SIGNAGE				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	BASED ON THREE MOVE-INS. ADDITIONAL MOVE- INS @ $4,000/EA				
	PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEES FOR HAUL-OFF AND DISPOSAL.				
	PRICE COVERS LISTED ITEMS ONLY.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620	PAGE 1 OF 2		TOTAL	$67,510.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Reconstruct Interchange**
Project Number:	**06-487504**
Bid Date:	**03/26/2014**
Location:	**Hanford, Kings County, CA**

BID – Inertial Profiling and Diamond Grinding – Bump Grinding

Item 64: Pre-Paving Inertial Profiler

Quantity: ***Lump Sum*** ***Unit Price: $2,000*** ***Total: $ 2,000***

Price includes marking must-grinds as needed.

Mobilization ***Included***

Item: Bump Grinding

PC 150 Bump Grinder	***$ 400.00/Hr***	***(6 Hour Minimum Charge)***
Recycling Tanker	***$ 200.00/Hr***	***(6 Hour Minimum Charge)***
Mobilization	***$ 400.00***	***(each way per piece of equipment)***

Slurry disposal to be arranged by contractor unless prior arrangements are made.

This price is for a 2013 Diamond Products PC-150 Bump Grinder. $200.00 surcharge for night work. $500.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker. $500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **CA/DOT Reconstruct Interchange**
Project Number: **06-487504**
Bid Date: **03/26/2014**
Location: **Hanford, Kings County, CA**

BID

Daily Minimum Charge ***$3000.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$3400.00*** ***(up to 6 hours of work)***
$450 per hour up to 8 hours of work, $500 per hour after 8 hours of work.
This price includes an operator and a ground man for maximum production.
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$3800.00*** ***(up to 6 hours of work)***
$500 per hour up to 8 hours of work, $550 per hour after 8 hours of work.
This price includes an operator and a ground man for maximum production.
This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$ 250.00*** ***(each way)*** = $500/SHIFT

39

39

GRIND 3 DAYS × 3,600. = 10,800
MOB 3 DAYS × 500 = 1,500
12,300

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regerding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

562_694_4015

P: 562-697-2286
F: 562-697-2039

Cindy Trump Inc dba Lindy's Cold Planing

CERTIFIED DBE CONTRACTOR CERT # 40089

P.O. BOX 385 LA HABRA, CA 90631

Customer Name:	VARIOUS CONTRACTORS
TO:	
FAX	

BID DATE:	3/26/2014
PROJECT:	06-487504
LOCATION:	ROUTE 204 AND 155 NEAR DELANO AND BAKERSFIELD

Rental Rates For Cold Planers

	8 HR MIN	EACH HOUR AFTER	MOBILIZATION
7' 2" WIRTGEN 2100 (775 HP)	$4,000.00	$575.00	$550.00
7' 2" WIRTGEN 210i (680 HP)	$4,000.00	$575.00	$550.00
6' 8" WIRTGEN 210i (680 HP)	$4,000.00	$575.00	$550.00
48" WIRTGEN 120i (350HP)	$2,800.00	$385.00	$550.00
18 INCH COLD PLANER (SKIDSTEER)	$1,400.00	$225.00	$550.00

NO MOVE CHARGE IF BASED ON (3) CONSECUTIVE DAYS

GRINDING TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.
4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
5. Areas in and around comers, overhangs, parking bays, valves, manholes and unreachable area s for the milling machine or mini grinder become Quoted contractors responsibility.
6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men,

Grinder Rent
3 DAYS x 4,000 = 12,000

ADD MOB'S
3 x $850 = 2,550

14,550

cones or any other devices that may help in the safety operation.
10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
11. Grade must be firm and stable. Quoted Contractor to assume all liability and /or costs of unstable and yielding grade.
12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
15. No back charges will be accepted of any kind.
16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
18. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
20. Price good for 90 days.
21. This quote includes one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
22. CTI rate for union operator group 8 is a billable rate of $102.00 per hour straight time rate ,$135.00 per hour overtime and $170.00 for double time.
23. Items that are not specifically includes are considered to be excluded
if you have any questions please call office 562-697-2039.
If you agree to these terms and conditions:

Sign _____ Date: _____

INCLUSIONS & EXCLUSIONS:

Coldplane Asphalt Concrete (Optional Bid)

BID ITEM NO.	**8**
MOVES INCLUDED:	**1**
ADDITIONAL MOVES ADD:	**$850.00**
NIGHT WORK ADDITONAL	**$200.00**

	YES	NO
Purchase or Obtain Bonding of any kind.		X
WEEK-DAY SHIFTS	X	
WEEK-NIGHT SHIFTS		X
LABOR AND EQUIPMENT		X
ASPHALTIC EMULSION (P.BINDER)		X
CALTRANS (TYPE A) ASPHALT		X
TRAFFIC CONTROL		X
SATURDAY SHIFTS		X
SUNDAY SHIFTS		X
SURVEYING		X
PRIME COAT		X

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)

MATERIAL QUOTE

PROJECT: CALTRANS - 06-487504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
18	TEMPORARY FIBER ROLLS				
	~~8" x 25' BIODEGRADABLE STRAW WATTLE~~	~~16,500~~	~~LF~~	~~$ 0.95~~	~~$ 15,675.00~~
	~~TYPE 1 INSTALLATION~~				
	~~1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)~~	~~83~~	~~BUNDLE~~	~~$ 12.00~~	~~$ 996.00~~
OR					
	~~TYPE 2 INSTALLATION~~				
	~~1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)~~	~~264~~	~~BUNDLE~~	~~$ 21.00~~	~~$ 5,544.00~~
	~~1/4" SISAL ROPE (1200' / COIL)~~	~~16~~	~~COILS~~	~~$ 70.00~~	~~$ 1,120.00~~
					$ 23,335.00
19	TEMPORARY SILT FENCE				
	~~3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC~~	~~5,700~~	~~LF~~	~~$ 0.35~~	~~$ 1,995.00~~
	~~* EXCEPTION TAKEN TO SEWN POCKETS~~				~~$ 1,995.00~~
	NOTE: ALL EROSION CONTROL ITEMS MUST SHIP TOGETHER FOR FOB JOBSITE TERMS.				
	HDPE PIPE				
58	12" WT B x S HDPE PIPE (20' LENGTHS)	860	LF	$ 5.50	$ 4,730.00
					$ 4,730.00
	CSP				
102	18" GALV CSP (14 GA)	332	LF	$ 14.32	$ 4,754.24
102A	18" GALV ELBOW (14 GA) (1' x 1' LEGS)	4	EA.	$ 173.34	$ 693.36
102B	18" GALV ANNULAR BAND	19	EA.	$ 20.60	$ 395.20
102C	18" NEOPRENE GASKET	19	EA.	$ 9.27	$ 176.13
103	24" GALV CSP (14 GA)	1,076	LF	$ 18.94	$ 20,379.44
103A	24" GALV ELBOW (14 GA) (2' x 2' LEGS)	6	EA.	$ 274.45	$ 1,646.70
103B	24" GALV ANNULAR BAND	35	EA.	$ 25.60	$ 896.00
103C	24" NEOPRENE GASKET	35	EA.	$ 12.06	$ 422.10
104	12" GALV CSP (14 GA)	6	LF	$ 9.69	$ 58.14
105	18" GALV END SECTION	5	EA.	$ 93.34	$ 466.70
106	24" GALV END SECTION	26	EA.	$ 142.23	$ 3,697.98
	CSP FREIGHT TO JOBSITE	2	EA.	$ 800.00	$ 1,600.00
					$ 35,185.99
	CSP PRICING SUBJECT TO A 5% INCREASE PER ANNUM				
				SUB TOTAL	~~$ 65,245.99~~
	CUSTOMER TO UNLOAD				

39,915.92

39,915.99

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

SPECS CREATIVE STRUCTURAL SOLUTIONS AND WAREHOUSED GOODS

a certified DBE (41167), Small Business (#1752995), SBE (#44753), EDWOSB, and WBE (Von #13030008)

QUOTATION

PROJECT: Caltrans 06-487504
Kings Co In Hanford From 0.4 Mile W Of 12th Ave Overcrossing
To 0.3 Mile East Of 12th Avenue Overcrossing
ATTENTION: All Bidders

DATE: 3/26/2014
BID DATE: 3/26/2014
QUOTE #: 140326-01

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, including overlap requirements, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
18	16,500	lf	8" x 25' Rice Straw Wattle Fiber Roll	$ 0.89	$ 14,685.00
18a	83	Bundle	1" x 2" x 24" Wood Stake 50/Bundle	$ 18.90	$ 1,568.70
19	57	roll	Caltrans Staked Silt Fence (3' x 100')	$ 29.60	$ 1,687.20
58	840	lf	12" HDPE B/S, non-perf	$ 6.85	$ 5,754.00
102	332	lf	18" Galv. CSP 14ga	$ 13.50	$ 4,482.00
102a	4	ea	18" Galv Elbow 14ga 1' x 1' legs	$ 162.10	$ 648.40
102b	19	ea	18" Galv Annular Band	$ 19.60	$ 372.40
102c	19	ea	18" Neoprene Gasket 59" long	$ 8.70	$ 165.30
103	1,076	lf	24" Galv CSP 14ga	$ 17.75	$ 19,099.00
103a	6	ea	24" Galv Elbow 14ga 2' x 2' legs	$ 257.00	$ 1,542.00
103b	35	ea	24" Galv Annular Band	$ 24.00	$ 840.00
103c	35	ea	24" Neoprene Gasket 78" long	$ 11.30	$ 395.50
104	6	lf	12" Galv CSP 14ga	$ 9.10	$ 54.60
105	5	ea	18" Galv End Section w/Strap 59"	$ 87.25	$ 436.25
106	26	ea	24" Galv End Section w/Strap 80"	$ 133.50	$ 3,471.00

FOB Point: Origin, Freight Incl.

Sales Tax Rate: N/I

Freight:	$1,600.00
Subtotal:	$ 42,116.35
Sales Tax:	Not Included
TOTAL	**$ 42,116.35**

Terms of Sale - Prices are F.O.B. origin unless otherwise specified. Prices quoted F.O.B. jobsite are based on a one time delivery charge. Any subsequent shipping will be charged to the Buyer. Unloading of material by others. Freight quote includes one hour of offloading time. Additional time will be charged at $75 per hour. Payment terms are Net 30 days from date of invoice, subject to credit approval. A 1.5%/month finance fee will be charged on all past due balances. Sales tax is not included unless otherwise specified. Prices are good for 30 days from the date of this quotation. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements prior to quotation of pricing and delivery. Failure to do so will result in the assumption that no special provisions apply. Any legal fees resulting in the collection of past due balances is the responsibility of the contractor/purchaser. THE TERMS OF THIS SALE ARE SUBJECT TO SPEARS & ERNST CIVIL SOLUTION'S STANDARD TERMS AND CONDITIONS WHICH ARE INCLUDED ON THE BACK SIDE OF THIS QUOTATION.

ACCEPTED

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

By: _____
Company: _____
Title: _____ Date: _____
Ship to Address: _____
P.O. Number: _____

By: Gina Spears
Title: Owner

1106 Second Street #636, Encinitas, CA 92024 Ph (858) 790-1890 Fax (858) 724-1198 GSpears@SPECSCivilSolutions.com

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
SMALL BUSINESS #20321
www.apcodike.com

03/25/2014

PROJECT #: 06-487504
PROJECT NAME: CALTRANS ROUTE 198
LOCATION: HANFORD

PROPOSAL #: 14-134
WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCOROANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
66	PLACE ASPHALT CONCRETE DIKE TYPE	C	150	LF	$1.55	$232.50
67	PLACE ASPHALT CONCRETE DIKE TYPE	E	5,510	LF	$1.55	$8,540.50
68	PLACE ASPHALT CONCRETE DIKE TYPE	F	190	LF	$1.55	$294.50
~~69~~	~~MISCELLANEOUS AREA~~		~~72~~	~~SY~~	~~$75.00~~	~~$5,400.00~~

TOTAL 5,922 LF TOTAL ~~$14,487.50~~ 9,067.50

DAYS ON JOB 2 MOVE IN'S 1 ADDITIONAL MOVES ~~$3,200.00~~

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACEONLY

1. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business city business license asphalt under dike (pre-pave), asphalt and trucking

2. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

3. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)

4. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not e condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after complotion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

5. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decraases twenty percent (20%) or more from tha estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,

6. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such cleims are founded in whole or in part upon any negligent act or omission of APCO.

6. We require 15 days notice prior to start of work.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dbo
APCO

ACCEPTED

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

INBID

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT KINGS CO. RT 198 06-487504

BIDS : 3/26/14

"PLACE ONLY"* 5850 LF ASPHALT DIKE (TYPES C,E,F) @ $2.10 LF. = 12,285
PLACE 72 SQ YDS ASPHALT MISC. AREAS @ $54.00 SQ YD.

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

JANET SIMAS PAVING, Inc. DBA
SPIRIT ROAD OILS

State Contractors License No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 9503
Office (408) 465-2270 Calif (800) 637-2040 Fax (408) 4

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 04714

Submitted to: Agee Const. Attn: Est. Dept

Bid Date: 3-26-14 Time: _____ Project# 06-487504

Project: 12th Ave. Overcrossing - Kings Co.

Item#	Est. Amount	Description	Unit	Est. Total
# 70	21tons	SS-1H	560 Per Ton + Sales Tax	$ 11,760
_____	_____	_____	_____ Per Ton + Sales Tax	
		Delivery Charge:	$ 300 EACH DELIVERY	
		Spread Charge:	$ 175 Per hour, 4 hour Minimum	

If spreading at night, Hourly rate is: $ 155 per hour, Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED

QUOTATON EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0 % RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at $250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas

AVAR
avar construction, inc.

47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 phone 510-354-2010 fax

California Contractors License No. 906815

PROPOSAL

Date: March 26, 2014

To: Estimating Department

Re: Kings County Interchange Reconstruction
Hanford
Contract No. 06-487504

We are pleased to submit our proposal for the construction of the ground anchors on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions noted herein.

Scope of Work

Ground Anchors

- Provide ground anchor shop drawings.
- Mobilize to project jobsite.
- Supply, drill, install, grout and test ground anchors.
  - Tieback diameter and bonded length will determined by AVAR.

Structural Shotcrete

- Supply and place geocomposite drainage strip.
- Supply and place 1' thick shotcrete facing.
  - Facing will have as-shot nozzle finish.
  - Supply and placement of reinforcement by others.

Total Base Pricing

Bid Item	Item Description	Quantity		Unit Price	Total
	Mobilization	1	EA	$ 20,000.00	$ 20,000.00
71	Ground Anchors (Subhorizontal)	45	EA	$ 2,490.00	$ 112,050.00
86	Structural Shotcrete	68	CY	$ 597.00	$ 40,596.00
			Total		$ 172,646.00

Notes: Shotcrete price includes an allowance of 2 inches for overbreak, rebound and waste. Additional quantity will be billed at $350.00 per CY.

Schedule:

The above price is based on completion of our work by June 2014 working regular 8-hour daytime shifts, five days per week with one mobilization for ground anchor installation. If additional move-ins are required, add $5,500 for each ground anchor rig and $1,500 for testing.

Payment Terms:

Mobilization:	Due ten (10) days after first mobilization of drill rig.
Progress Payment:	Due and payable ten (10) days after receipt of payment from owner, or 30 days after invoice date whichever occurs first.
Retention:	Maximum to be withheld five (5%) but not to exceed owner withheld retention percentage, with final payment 10 days after receipt of payment from owner or no later than 45 after completion of our work. whichever occurs first.

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities if required.
- Special inspection and all testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.

AVAR
Shoring and Underpinning Division

Kings County Interchange Reconstruction
Hanford
Contract No. 06-487504

- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork.
- Testing of materials or special inspection.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.
- Any work not specifically included in "Scope of Work".

Special Conditions:
Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17 ft. wide bench approximately 2 ft. below drill hole with minimum horizontal clearance of 30 ft. for drill boom.
- Contractor shall provide access to all anchors in one excavation for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates if required for night work.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.

Stand-by time caused by others shall be charged as follows:

Drill rig only:	$ 250.00/hour
Labor:	$ 85.00/man hour

Insurance:
AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of $1,000,000 each occurrence and $2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate; Automobile Casualty Insurance with limits of $1,000,000.

Note:

- AVAR will only accept Type 3 indemnification language or language in conformance with CA State Bill 474.
- Before performing any work to be back charged, AVAR shall be notified in writing
- Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates

Acceptance:
This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 60 days from the date of this proposal. It shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance whichever occurs first.

AVAR Construction, Inc.

By: Michael A. Pagano

Date: March 26, 2014

Stroer & Graff, Inc.
PILEDRIVING CONTRACTORS

PILEDRIVING • SHEETING • SHORING
1830 Phillips Lane • Antioch, California 94509-7306 • (925) 778-0200
FAX (925) 778-6766

Contractors License No. 397082

PILE DRIVING PROPOSAL

PW: 14011
Date: March 7, 2014
Re: Reconstruct IC 12th Ave OC
Hanford, Kings Co. Caltrans 06-487504

SCOPE OF WORK

In accordance with the attached **GENERAL PROVISIONS OF THIS PROPOSAL**, we propose to furnish all labor, equipment, and materials to drive piles as follows:

Item 72	Furnish Class 200 Alt X – 1,435 LF at $ 20.00/ LF	$ 28,700.00
Item 73	Drive Class 200 Alt X – 20 Each at $ 5,915.00/ Each	$ 118,300.00
	TOTAL BID PRICE:	$ 147,000.00

A. Price Includes:
1. Pile cutoffs.
2. Two (2) mobilizations, 1 for Stage1 and 1 for Stage 2.

B. Price **EXCLUDES:**
1. Vibration monitoring.
2. Overhead and underground obstructions/power lines.
3. Predrilling.
4. Dynamic monitoring.
5. Weap.
6. Drivability study.
7. Indicator program.
8. Bending of rebar and rebar protection.

IN BID

STROER & GRAFF, INC.
GENERAL PROVISIONS

PW14011 - Date: 3/7/14
PAGE 2 OF 2

1. This proposal will become part of the Subcontract and shall govern in case of conflict.
2. Prime contractor/owner shall provide at no cost to Stroer & Graff, Inc., and shall defend, indemnify and hold Stroer & Graff, Inc. harmless from the following risks and items excluded from Stroer & Graff, Inc.'s scope of work:
   a. Provide and maintain suitable all weather roadways and work areas within TWENTY (20) feet of all piles for TRUCK CRANE type of equipment without mats. Pile storage and fabrication at jobsite suitable for rubber tired forklift access.
   b. Protection of adjacent properties and structures prior to and during construction from vibration and soil movement, including determining the extent of pre-existing damage within a reasonable distance to piledriving work. Location, potholing, USA calls, protection and relocation of existing utilities (below and above grade) prior to and during piledriving operations.
   c. Establish and maintain layout, levels, and necessary surveying for alignment.
   d. Testing and inspection, pile driving record keeping, all engineering, design, and permits.
   e. Public safety measures including flagmen and barricades, shoring or sloping in accordance with OSHA and as agreed by Stroer & Graff, Inc.
   f. Toxics handling, disposal, training and mitigation measures. Hold Stroer & Graff, Inc. harmless from liability from hazardous material encountered on jobsite.
   g. Minimum distance of THIRTY SIX (36) inches from pile center to shoring or other obstructions.
3. Prime contractor/owner shall remove at no cost to Stroer & Graff, Inc.:
   a. Any obstructions overhead or underground that interfere with pile driving operations, and pay our delays, out-of-sequence moves, and/or extra work costs caused thereby @ $ 1,200.00/hour.
   b. Pile cutoffs and pile cutoff chips.
   c. Jet or pre-drill spoil.
4. Prices are based on:
   a. Driving all piles in TWO (2) continuous operation in the most efficient sequence and including TWO (2) single rig mobilization of equipment. The price for an additional mobilization of equipment shall be the sum of $ 30,000.00. Out-of-sequence moves, delays, and extra work to be $ 1,200.00/hour. Mobilization of cutoff/dowel crew (after the first) to be at $ 800.00/ each.
   b. Our providing insurance coverage for our operations in the following amounts and standard coverages: Workmen's Compensation - STATUTORY, General Liability $1,000,000. Special requirements or additional coverages will be an additional cost. SPECIFICALLY EXCLUDED: Provision of Additional Insured endorsements, Waiver of Subrogation, Pollution Insurance, Professional Liability / Errors and Omission Insurance and Railroad Insurance. Any liability by Stroer & Graff, Inc. for engineering Errors or Omissions is limited to $25,000, as fair risk allocation between the parties given its lack of Errors & Omissions insurance for such risk.
   c. Our working EIGHT (8) hours STANDARD shift Monday through Friday. Should local ordinances or project requirements require special shifts or methods, it shall be done as extra work.
   d. Union Shop: Any costs to us resulting from non-compliance by others from prevailing local union agreements shall be paid for as extra work.
   e. Driving the piles from pile cutoff elevation without followers.
   f. Doweling work, when included in our work description, to be done before other rebar is placed.
   g. Indemnification – Each party will defend, indemnify and hold the other party harmless from all claims, litigation, expenses, losses, including attorney's fees, suffered or threatened to be suffered, by the other party and caused by the misconduct, negligence, fault or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to defend and indemnify shall be proportionate to their respective fault.
   h. Pile orientation to be at the discretion of Stroer & Graff, Inc.
5. Price does NOT include the following:
   a. Cost of any payment and/or performance bond.
   b. All as-built drawings.
   c. Pile extensions nor splices.
   d. Liability for delays beyond our control to job schedule. Job schedule must be accepted by us in writing. We estimate we can start 10 days after receipt of subcontract, notice to proceed, and materials.
   e. Furnishing and installing rebar dowels.
   f. Excavation and dewatering.
   g. Sound, vibration nor ground movement monitoring.
   h. Backcharges unless agreed to in writing prior to performance of the backcharged work.
   i. Rebar and strand safety protection.
   j. All required bending of bars by others.
6. Payment for 90% of the work completed the preceding month shall be received by the 10th of the following month and payment in full shall be made within 30 days after the piles have been installed. A finance charge of 1-1/2% per month (18% per year) will be charged on past due accounts. Payment in full shall be made if a break in the continuity of the work exceeds thirty-five (35) days. Payment shall not be dependent upon payment to General Contractor from Owner.
7. In the event of litigation the prevailing party shall be entitled to its reasonable costs and attorney's fees in addition to any judgment so awarded.

Thank you for the opportunity of quoting on this work. This proposal is made, in duplicate for your acceptance within 30 days.

ACCEPTED: _____
Company

By: _____
Date: _____

Respectfully Submitted:
Stroer & Graff, Inc.

By: _____
Rick Graff Project Manager

Quote Revised

Union Signatory Laborers 185 &
Operators Local 3
Certified Small Business #1464280
MAILING ADDRESS
PO BOX 491655, Redding, Ca. 96049
8490 Hartmeyer Lane Redding, Ca. 96002
Off 530-941-9006 Fax 530-223-5432

Date: March 26, 2014
Invoice # [No.]
Expiration Date: April 28, 2014

To

Bid Proposal 3-26-14

06-487504

Salesperson	Job	Payment Terms	Due Date
John Langum	06-487504		

Item #	Description	Qty	Unit Price	Line Total
74	30" Cast In Drilled Hole Concrete Pile (Sign Foundation)	53 LF.	895.00	$47,435.00
75	36" Cast In Drilled Hole Concrete Pile (Sign Foundation)	13 LF.	895.00	$11,635.00
76	54" Cast In Drilled Hole Concrete Pile (Sign Foundation)	38 LF.	895.00	$34,010.00
77	60" Cast In Drilled Hole Concrete Pile (Sign Foundation)	22 LF.	895.00	$21,890.00
87(F)	Furnish Sign Structure (Lightweight)	10,247 lbs.	5.33	$54,616.51
88(F)	Install Sign Structure (Lightweight)	10,247 lbs.	.45	$4,611.15
89(F)	Furnish Sign Structure (Truss)	41,392 lbs.	3.10	$128,315.20
90(F)	Install Sign Structure (Truss)	41,392 lbs.	.30	$12,417.60
91(F)	Furnish Sign Structure (Bridge Mounted W/O Walkway)	2634 lbs.	6.45	$16,989.30
92(F)	Install Sign Structure (Bridge Mounted W/O Walkway)	2634 lbs.	1.50	$3,951.00
93	Furnish Laminated Panel Sign 1" Type A (Overhead)	750 SQ. Ft.	23.00	$17,250.00

Subtotal	**$353,120.76**
Sales Tax	N/A
Total	**$353,120.76**

Quotation prepared by: John Langum

NOTES

2 Mobilizations included in above price. Additional Mobilizations $5000.00 each
Sign structure foundation removals are not included in these prices
No Sound Wall or Barrier Wall work included. That work is to be done by others, we must have access to these sites.
No lead plan or asbestos plans or abatement is provided. (If needed General Contractor must provide.)
Bondable @ 2%
Layout & Staking provided by General Contractor / Owner
This quote excludes PCMS & Attenuator Truck (Attenuator Truck Available for rental)
Contractor to provide place on site for spoils and or concrete disposal

INBD

Techno Coatings

Painting/Coatings/Blasting MAINTENANCE • PETRO CHEMICAL • TANKS • FOOD PLANTS
POWER GENERATION • INDUSTRIAL • OFFSHORE • RESTORATION • HOTELS • OFFICES

CALIF. LIC. NO. 286517
NEVADA LIC. NO. 18689

1991 ALLEC STREET • ANAHEIM, CALIFORNIA 92805 • (714) 635-1190 • FAX (714) 635-6357

March 26, 2014

Att: Estimating Department
Reference: Cal-Trans #06-487504

Subject: Concrete Staining, Anti Graffiti Coating.

Techno Coatings Inc. (TCI) an SSPC QP-1, QP-2 and QP-3 Certified Union Contractor, proposes to perform:

Bid Item #99---------Prepare and Paint Concrete $10,750.
4,778 SQ FT 2.25

Bid Item #100---------Anti-Graffiti Coating $ 13,254.
(Sacrificial)
7,574 SQ FT 1.75

$ 24,004.00

Excluded Items:

1. OSHA approved access
2. OSHA approved scaffold
3. OSHA approved containment
4. Traffic control
5. Railroad traffic control
6. Railroad flagging
7. Shop prime inorganic zinc PH<7
8. Lead removal layout

Thank you for the opportunity to submit the proposal to you. If you have any questions, please feel free to contact me at your convenience. (714) 337-2209.

Very truly yours,
Techno Coatings, Inc.

Tom Puett
Nace Coating Inspector Level 3-Certified
CIP Certification #7993

1,500

SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK

California Contractors License # 492582

Bid Date:	March 12, 2014	Bid Documents:	Plans and Special Provisions issued by Caltrans
Project #:	06-487504	Bid Item #:	78 - Prestressing CIP Concrete
Proposal to:	Agee Construction Corp. 1039 Hoblit Avenue Clovis, CA 93612	Fax: Phone:	559-299-3503 559-299-3290
Project:	**Route 198 / 12th Avenue OC** **Hanford, CA**	SDI Bid #:	14-061

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: 12th Ave OC Widen (Right & Left)

78 **TOTAL PRICE: $49,653.00 (including tax)**

Schedule: The above price is based on completion of SDI's work by January 1, 2016 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (4) move-ins. For each additional move-in add $1,500.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

INBID

Exclusions

1. Supply and placement of grillage, duct ties and any other reinforcing steel with the exception of longitudinal anchorage spirals.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

Special Conditions

Buyer shall provide at no cost to SDI:

1. A written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions
8. Clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Buyer to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By: _____ Date: March 12, 2014

Mario Salice
Project Manager

California License No. 778010
Nevada License No. 71809
120 W. Larch Road, Tracy, CA 95304
209.834.9300 Phone 209.836.1457 Fax
www.cmc.com

CMC REBAR

ESTIMATE # ENO03400
BOND RATE $4.50/$1,000

BID PROPOSAL

BID DATE: 3/26/2014
BID TIME: 2:00 PM

TO: Bidding Contractors

ATTN:
EMAIL:

PH:
FAX:

PROJECT NAME: 06-487504 12th Ave Overcrossing.
PROJECT LOCATION: Handford, Kings County, CA

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with **CMC Steel Fabricators, inc. dba CMC Rebar.**

SCOPE OF WORK / PRICE (see section V for price conditions)

BID ITEM	DESCRIPTION	QTY	UNIT OF MEASURE	UNIT PRICE	TOTALS
084	Bar Reinforced Steel (Bridge) – Final Pay	114,597	LBS	1.22	$139,808
085	Bar Reinforced Steel (Retaining Wall) Furnish and Install CIP , and	46,432	LBS	1.20	$55,718
	Shotcrete Reifnorcing – Final Pay				
108	Slope Paving- Furnished FOB Jobsite	42	LF	46.00	~~$1,932~~
120	Concrete Anchor Block – Final Pay AGREE TO INSTALL	10	LF	42.00	~~$420~~
121	Concrete Barrier (Type 26 Mod) – Final Pay FOB JOBSITE –	365	LF	32.00	~~$11,680~~
	AGREE TO INSTALL				
127	Concrete Barrier (Type 60F) Furnished FOB Jobsite	190	LF	7.50	~~$1,425~~
128	Concrete Barrier (Type 60D) (Modified) Furnished FOB Jobsite	200	LF	4.00	~~$800~~
				Total	~~$211,783~~

SUBCONTRACT $ 195,526

FOB

16.25%

211,783

COMMITMENT

I. BID DOCUMENTS:

Seller will not be responsible for any scope not included in the bid documents listed below.
Architect/Engineer: State California Department of Transportation.
Plans/Drawings: State California Department of Transportation.
Specifications: State California Department of Transportation.
Addenda: 1 thru 4 noted.

II. INCLUSIONS:

A. FURNISHED & INSTALLED

1) Deformed reinforcing bars for C.I.P. concrete

B. FURNISHED F.O.B. TRUCKS JOBSITE

1) Mesh for Slope Paving (FOB)
2) CIP deformed bar for Slope Paving (FOB).

III. EXCLUSIONS:

A. STANDARD EXCLUSIONS

1) Addenda not noted above.
2) Cost of payment and performance bonds.
3) Permits, fees and licenses, other than city and county business licenses and state contractor's license.
4) Cleaning or brushing of rebar mill scale, dirt, rust, ice, etc. after rebar is in place.
5) Cleaning or removal of dirt from footing excavations.
6) Accessories for or unloading of F.O.B. items.
7) Costs for movement of stored materials once initial delivery is made.
8) As-Built Drawings (Placing Drawing submittals will be provided).
9) Threaded bers, rods, sleeves, anchors, studs, bolts (anchors & misc.), and inserts.
10) Cost of full time standby pour watchman.
11) Metal tags (Standard tags will be used to identify steel).
12) Any or all reinforcing steel, and/or wire mesh not shown on drawings, unless specifically included.
13) Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

B. PROJECT SPECIFIC EXCLUSIONS:

1) Reinforcing bars in precast prestressed concrete piles, caissons and beams.
2) Reinforcing bars in precast elements.
3) Pulling, bricking, and/or chairing of welded wire fabric.
4) Special finishes/coatings of deformed rebar, plain smooth bars or welded wire mesh.
5) Coating, wrapping, painting and/or greasing of reinforcing steel, dowels and/or wire mesh.
6) Hoisting and/or lowering of reinforcing materials including unloading trucks, setting of pre-tied cages or assemblies and power placing of individual bars.
7) Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience or those not shown on Structural drawings.
8) Splices required due to low overhead, power lines and / or deficiencies in hoisting equipment unless specifically shown on contract drawings.
9) Drilling, coring, grouting, and dry packing/placing bars in drilled holes. Installation of grout dowels by others will be coordinated with the seller's work.
10) Any additional labor/material due to improperly aligned grouted/bonded bars.
11) Rework, cutting, burning, cleaning, straightening and/or bending of existing bars, bars from previous pours, and/or pile bars.
12) Scaffolding and/or working platforms for access to reinforcing placing operations.
13) Railroad Protective Public Liability and Property Damage Liability Insurance.
14) All electrical bonding, grounding material (i.e. welding for cathodic protection)
15) Cleanup of items that can be "blown" from the pour area.
16) Participation in any form of composite cleanup crew.
17) Any labor time allowance for special safety orientation meetings and/or training.
18) Any engineering of guying and/or bracing requirements for vertical rebar assemblies.
19) Pile dowels and/or pile dowel ties/spiral.
20) Reinforcing for elements not included in bid items shown above.

COMMITMENT
YOU CAN COUNT ON

C. **HIGHWAY/BRIDGE EXCLUSIONS:**

1) Quality control manager, inspector and quality control plan if required
2) Diaphragm dowels or bolts required for pre-cast members.
3) Field bending of girder stirrups or other partially embedded steel.
4) All longitudinal construction joint alternatives at approach slabs.
5) Reinforcing at post-tension systems (duct ties, grillage, support, etc.) not shown on contract drawings.
6) Pile dowels and/or tie assemblies and welding of the same to H piles.
7) The supply and/or installation of the post-tensioning system elements.

IV. **CONTRACTOR TO PROVIDE**

The following items, as required and determined by CMC Rebar, are to be provided by Contractor without charge to CMC Rebar:

1) Lines, grades, elevations, and templates (i.e. layout of building corners, grid lines, building openings, etc.). Contractor shall furnish templates / starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates / Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
2) Horizontal wooden templates for verticals, one above top of footing and another approximately 4 ft. above top of retaining wall footings.
3) Access for vertical lap below grade where required in staged shotcrete retaining wall. Support System for Reinforcement to Dirt for shotcrete wall .
4) Templates for rail dowels on all decks.
5) Any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
6) All testing, inspections, re-inspections and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers, spiral lap welding and/or welded hoop test bar samples to be provided at point of assembly for testing by others).
7) All safety equipment other than a hard hat, a harness for fall protection and a body belt with a locking snap hook. All specialized clothing and equipment required due to hazardous material, fire safety or unusual job conditions that may require protection of personnel on the jobsite (e.g. Nomex suits).
8) Racks, Ramps, Ladders, OSHA approved heavy-duty scaffolding, working platforms, and man lifts.
9) Open footings / trenches with unobstructed vertical access for placing of reinforcing steel.
10) Full access to all working areas for material, equipment and manpower.
11) Adequate lighting as required.
12) Trash bins for general rubbish other than excess steel.
13) Traffic control devices and street use permits.
14) Sanitary facilities and a source for drinking water.
15) Safety railings and floor opening coverings.
16) Adequate parking for all Subcontractor employees within three (3) standard blocks of the jobsite.
17) Any field measurements required for detailing purposes are to be provided prior to fabrication.
18) Two (2) complete sets of full size printed (or electronic if agreed upon by CMC Rebar) plans furnished prior to any detailing/fabrication activities, CADD files (if available), specifications, and adequate written schedules to which CMC Rebar has agreed.
19) Contractor shall furnish suitable equipment fully operated for hoisting/lowering reinforcing steel, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc.) setting of piling, column, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.

    Contractor is to provide Subcontractor with a minimum of **58 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel and does not include stand by, set up, travel, tear down, time supporting steel after positioned, and/or any other non-productive activities.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others). Hoisting hours shall be jointly reviewed by Subcontractor's representative and Contractor's construction manager or his designee daily, confirmed in writing, signed by both

COMMITMENT
YOU CAN COUNT ON

representatives and copies forwarded to respective managers. Contractor shall provide monthly, a current listing of crane usage.

20) Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all dead men required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokes, shackles, spreader bars, etc....)
21) Columns are assembled on ground and set in one piece to be guyed by others. Contractor will be required to provide all crane service required to hold cages in vertical position at no additional cost to Subcontractor. Contractor is to supply all rigging.

V. SPECIAL NOTES:

1. Prices include applicable State and Local Sales Tax.
2. This proposal is firm for thirty (30) days from the above date and shall be considered null and void thereafter. This 30 day time frame is inflexible due to the volatility in the base price of steel products. No extensions in time will be granted without applicable adjustments in the Bid Price. Please contact the undersigned if you require any clarifications or extension of the proposal acceptance period.
3. Prices / Bid items quoted are not for separate acceptance without prior approval.
4. Our price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work day shift work week (all Union contract and nationally recognized holidays are observed).
5. Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow 21 working days for preparation of submittals (if required), exclusive of any approval time required.
6. Five (5) working days' notice for fabrication prior to material shipment, two (2) working days' notice for scheduling of ironworkers, four (4) hour minimum work day and notification of any back charges within fifteen (15) days of occurrence will be required.
7. Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, special mesh, mechanical connections, T-Headed anchors, etc.
8. Construction and/or contract delays caused by others may result in additional cost of materials.
9. Prices quoted are based upon CMC performing work on the project listed above and completion of CMC's scope of work by 6/30/2015.
10. Subcontractor is not responsible should Contractor elect to encase any splices prior to receiving notification from the engineer regarding test results.
11. CMC Rebar carries the following insurance:

Comprehensive General Liability (General Aggregate)	$2,000,000.00
Vehicular Liability	$1,000,000.00

VI. GENERAL TERMS AND CONDITIONS:

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing Subcontractor, Contractor permitting/directing performance by Subcontractor, Contractor signing and returning this offer or if this offer is attached to and made a part of the subcontract agreement.
2. CMC Steel Fabricators, Inc. d/b/a CMC Rebar ("Subcontractor") may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance. Subcontractor shall be paid for such work and/or materials according to the terms and conditions of this proposal.
3. Contractor shall provide Subcontractor with copies of all contract documents that define and/or describe Subcontractor's work. Subcontractor shall only be bound by contract information received, as applicable to Subcontractor's work. Subcontractor shall have the benefit of all rights, remedies and redress with regard to Contractor as Contractor has with regard to the Owner. Subcontractor shall be paid monthly progress payments within ten (10) days of Contractor receiving payment from project owner or within 60 days of receipt of Subcontractor's invoice, whichever occurs first for the value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from completion of Subcontractor's Work. No retention shall be withheld on FOB and/or tied and stock piled material, if approved by Owner. Subcontractor shall not be required to continue performance if, as stated payments are not made to Subcontractor.
4. Notwithstanding anything to the contrary, no provision shall serve to void Subcontractor's entitlement to payment for properly performed contract, change order/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice and/or claim on its

COMMITMENT
YOU CAN COUNT ON

behalf.

5. Any waivers and releases of lien of Subcontractor will be on Subcontractor approved forms.
6. Subcontractor shall be provided a mutually agreed to and approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
7. Subcontractor will be liable to Contractor only for direct damages (including direct delay damages) to the extent caused by Subcontractor's actionable negligence or intentional misconduct. Subcontractor will not be liable for any costs, expenses, liabilities, or damages (including delay damages), and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond Subcontractor's control or without Subcontractor's fault. Subcontractor will not be liable for consequential damages, however caused.
8. **SUBCONTRACTOR SHALL NOT BE LIABLE FOR SPECIAL, INDIRECT, INCIDENTAL, LIQUIDATED, AND/OR CONSEQUENTIAL DAMAGES, HOWEVER THEY MAY BE CAUSED.**
9. Nothing will preclude Subcontractor's right to an equitable adjustment of the subcontract amount if Subcontractor's completion of its work is delayed, hindered, disrupted, or otherwise interfered with or made less efficient for any reason beyond the control and without the fault of Subcontractor. Cost of iron worker show-up and/or stand-by time, scheduled by Contractor when work is not ready shall be for Contractor's account.
10. In the event Owner terminates Contractor and Contractor in turn terminates Subcontractor, Subcontractor shall be compensated for the cost of all work performed and all materials purchased prior to the termination. In the event of material breach by Subcontractor, Contractor may, terminate for cause after providing , three day written notice of any alleged default and an opportunity to commence cure. Contractor will be liable to Subcontractor for damages (including lost profits) if Contractor wrongfully terminates Subcontractor.
11. Subcontractor agrees to indemnify, and save harmless Contractor and the Owner from Subcontractor's proportionate share of liability, as determined by the facts at the time of injury or damage, against, debts, , judgments, awards, losses, liabilities, interest, attorney fees, costs and expenses, for third party claims for bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself) to the extent caused by the negligent acts or omissions of Subcontractor or anyone directly or indirectly employed by Subcontractor.
12. Subcontractor will name Contractor and Owner as additional insured's, to the extent of contractual indemnification contained herein, only if required to do so by the contract documents and only by means of Subcontractor's standard additional insured endorsement.
13. Indemnification, insurance coverage and any waivers of subrogation provided by Subcontractor shall not extend to Architects, Engineers, or other design professionals.
14. Notwithstanding anything to the contrary stated in any contract document, the insurance evidenced by the Certificate of Insurance provided to Contractor by Subcontractor fully satisfies all of the insurance requirements applicable to Subcontractor for the project.
15. Subcontractor does not offer Builder's Risk insurance for any reason, but will furnish property insurance if so requested. Such property insurance will cover only the Contractor's equipment and tools at the jobsite on an actual cash value basis. Subcontractor will maintain "Products" and/or "Completed Operations" coverage only if required by the Contract Documents and then for no more than two (2) years after completion of Subcontractor's work. Subcontractor will continue to provide evidence of such coverage to Contractor during the aforementioned period only if we receive Contractor's written request for such evidence at least thirty (30) days prior to the expiration date of the then current Certificate of Insurance we have furnished to Contractor. Subcontractor will furnish Contractor with a Certificate of Insurance that evidences our insurance coverage and amounts that we will provide, but will not furnish amounts of our deductibles or self-insured retentions, or copies of our insurance policies to the contractor.
16. The parties agree that each contract between them is an individual, separate contract. Consequently, Contractor shall not withhold or set-off any funds otherwise due to Subcontractor for properly performed work under one contract to cover costs, liabilities or damages Contractor has incurred or may incur for which Subcontractor or any affiliate of Subcontractor may be responsible under any other contract.
17. Subcontractor shall not be liable for repair/remedial work of any damage caused by others outside the control of Subcontractor. Approval by inspection for pouring and/or embedment in concrete shall terminate Subcontractor's responsibility for damages caused by others to that portion of the work.
18. No back charge or claim of the Contractor for services provided for or on behalf of Subcontractor shall be valid except by an agreement in writing, submitted to and approved by Subcontractor at time of occurrence and before work is initiated.
19. If Contractor requests Subcontractor to perform change order/extra work, Subcontractor will submit a written proposal, describing the change in the scope of work, its value, and any applicable schedule impact. Contractor shall promptly approve or reject the proposal in writing. Subcontractor's entitlement to adjustments in the time or price for changes/extras to Subcontractor's work shall not be contingent upon or limited to the amount Contractor receives from Owner or anyone else. Subcontractor shall not waive its right to payment for properly performed change order work.
20. Subject to standard manufacturing variations, Subcontractor warrants, for a period of one (1) year from substantial completion of such work, that the goods furnished and work performed shall meet the specifications set forth in the proposal. **THIS WARRANTY EXCLUDES ANY OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE.** Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming Goods or work is replacement or repair of such work, at Subcontractor's option.
21. Any dispute between the Subcontractor and the Contractor shall be settled first by a meeting of the parties attempting to confer and resolve the dispute in a good faith manner. If the parties cannot resolve their dispute after conferring, any party may require the other to submit the

COMMITMENT
YOU CAN COUNT ON

matter to non-binding mediation, utilizing the services of an impartial professional mediator approved by both parties. If the parties cannot come to an agreement following mediation, either party may require a stay of a minimum of 90 days pending the investigation by both parties of the use of the Collaborative Law process under the Uniform Collaborative Law Act. Finally, for matters under $100,000, the parties may submit the matter to binding arbitration. The arbitration shall be conducted on a confidential basis under the Commercial Arbitration Rules of the American Arbitration Association. Any decision as a result of any such arbitration proceeding shall include a written record of the proceedings and a written determination of the arbitrators. An award of arbitration shall be final and binding on the parties and may be confirmed in a court of competent jurisdiction. There shall be no continuation of work during arbitration or litigation unless mutually agreed between Subcontractor and Contractor. All claims and disputes between the parties shall be interpreted and governed by the law of the state where the project is located. In case of arbitration or litigation, the arbitrator or court shall award reasonable consultant, expert witness and attorneys' fees, costs and other expenses to the prevailing party.

22. Neither party may assign the agreement, or any part thereof, without the prior written consent of the other party, which consent will not be unreasonably withheld however, CMC reserves the right to assign all or part of the work to another division of CMC.
23. If any provision of this Agreement is held to be invalid or unenforceable by a court of competent jurisdiction, then the remaining provisions will nevertheless remain in full force and effect, and the parties will negotiate in good-faith a substitute, valid and enforceable provision which most nearly effects the parties' intent in entering into this Agreement.
24. The failure to exercise any right provided herein shall not be a waiver of prior or subsequent rights. All rights and remedies are cumulative, not alternative, and are in addition to rights and remedies available at law or in equity.

PROJECT: **06-487504 12th Ave Overcrossing.**
LOCATION: **Handford, Kings County, CA** BID DATE: **3/26/2014**

Accepted this _____ day of _____, 20____

Subcontractor:

CMC Steel Fabricators, Inc. dba CMC Rebar

By: _____
Frank Chacon

Title: Sales Manager

(559) 487-2041 Direct | Frank.Chacon@cmc.com

Contractor:

_____

By: _____

Title: _____

NORCAL/NEV BID PROPOSAL REV. 10/12

COMMITMENT
YOU CAN COUNT ON

Fresno Concrete Const., Inc.

5450 S. Villa Ave.
Fresno, CA 93725
Phone (559) 834-2031
Fax (559) 834-2064

License No. 389141
DBE Firm ID 203
SB 43977

Date: 3/26/2014

BID PROPOSAL

Project: **DOT 06-487504 Reconstruct Interchange**

ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
111	Minor Concrete (Miscellaneous Construction)	990	CY	$ 340.00	$ 336,600.00
112	Minor Concrete (Textured Paving)	22000	SF	$ 5.50	$ 121,000.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				TOTAL BID	$ 457,600.00

SEE ATTATCH BID EXCLUSIONS

ADDENDUM #1, #2, #3, AND #4 REVIEWED.

Approved By: *Souvanh Vilaysinh*

ACL

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
*OFFICE (909) 391-4477 * FAX (909) 391-4472*
License #A-468840

PROPOSAL

Date: 3/26/14
Page: 1 *of* 2
Project Name: Route 198 Re-Construct Interchange
Contract No.: 06-487504
Location: Kings County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
121	26Mod	365LF	$ 170.27 /LF	$62,148.55
127	60F	190LF	$ 187.97/LF	$35,714.30
128	60D Mod	200F	$ 27.97/LF	$5,594.00

TOTAL:---------- $ 103,456.85*

Excludes: Electroliers to Include @ $797.00 each, plus footage.
Sign Bases to Include @ $1,797.00 each, plus footage.

INCLUDES TEXTURE – EXCLUDES TEST PANEL (LINER AVAILABLE)

EXCLUDES PAINT, STAIN AND PREPARATION THEREFORE
EXCLUDES WATER CURE AND PREPARATION THEREFORE
CONTRACTOR TO PROVIDE LIGHT PLANTS IF NECESSARY

***Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $320.71 to total proposal.**

- *Quote includes 3 move-in(s); additional move-ins are $5,700.00each, Plus Form Build up Cost*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

USED

ROADWAY ENGINEERING WORKS INCORPORATED
3442 6TH STREET
CERES, CA 95307
License: 845536 Expires: 8/31/14
Phone (209) 451-0920
Fax (209) 451-1065
ESTIMATING
Phone (707) 928-0147
Fax (707) 928-0137
"A" "B" AND C-10 LICENSE CLASSIFICATIONS

Project: RE-CONSTRUCT INTERCHANGE

Location: KINGS COUNTY

Bid Date: 3/26/2014

Contract: 06-487504

Bid Item	Description	Qty.	Unit Price	U/M	Total
138	MAINTAIN (ETMSE) DURING CONST.	1		LS	$1,500.00
139	ELECTRICAL SYSTEMS	1		LS	$620,000.00
142 ~~140~~	MOBILIZATION	1		LS	$68,000.00

SHEET BID TOTAL $689,500.00

INCLUDED

Roadway Engineering Works, Inc 3. of 3.

Bid Date: 3/26/2014

Contract: 06-487504

Addendums Noted: 3 .

Excludes:

1) Bonds. (1%)
2) Permits (By Others)
3) All utility fees, Usage and Other (By Others)
4) Surveying And Staking (By Others)
5) Polution Control Measures (By Others)
6) Asphalt restoration and concrete restoration (if applicable)
7) Off Haul Of Spoils, GC To Provide Stockpile Area
8) Traffic Control (if applicable)
9) Disposal of any hazardous/contaminated materials.

Clarifications:

1) Proposal based on working std. 7:00-3:30 work hrs., 5 day work week and mutually acceptable schedule
2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
3) This proposal is to be attached and/or included to any subcontract agreement by amendment
4) All plan revisions, changes and correspondence will be delivered to Roadway Electrical Works, Inc. main office
5) Standard insurance coverages apply.

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444

---QUOTE

DBE OIL SUPPLIER TO VULCAN MATERIALS FOR ASPHALT CONCRETE

Vulcan Materials, Co.
Attn. Marcos Galavis
Date: 03/26/14

PROJECT: Caltrans Project No. 06-487504

MATERIAL: 900 PG 64-10
DELIVERED PRICE: $574.00 per U.S. Ton + any applicable taxes

REFINERY: San Joaquin Refining, Bakersfield, Ca
DESTINATION: Vulcan Materials - Fresno, CA

***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Index: 5% Crude**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.28 per gallon. www.eia.gov. $4.081 on bid day.

900 TON PG 64-10 x $574/TON = $516,600 x 60% = $309,960

Received:
Apr 01 2014 07:49AM Vulcan Materials 5594330143 page 1
Apr 1 2014 08:47am

Fax Cover Sheet

W.T.B., INC.
7093 W. BELMONT
FRESNO, CALIFORNIA 93722
(559) 275-1998
(559) 275-1995
UDBE CERTIFIED
25617

Send to:	**From:** **Nick Young**
Attention:	Date: March 26, 2014
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

☐ Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 4 hour minimum will be incurred on any truck day. All rates are quoted as day rate unless otherwise specified. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite and never will any averaging of Standby be allowed. All quotes including material subject to change without notice depending on material availability. If for any reason there is a dispute over stand-by all tonnage prices will be reversed to hourly rates. All individual quotes will be void if this quote is not used in its entirety. It will be customer's responsibility for any citations written for load showing or over loads from job site off hauls. Also WTB Inc. is a Vendor not a Sub Contractor.
Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB INC. Due to material availability and price fluctuations all material prices will be VOID after 30 days.
Payment: All invoices shall be paid by the 20th of the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.
Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. **Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.**

Total pages, including cover:#3

DOT 06-487504 RE-CONSTRUCT INTERCHANGE IN HANFORD FROM 0.4 MILE WEST OF 12TH AVE. OVERCROSSING TO 0.3 MILE EAST OF 12TH AVE. OVERCROSSING, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Granite Coalinga: → Haul NB
Double Bottoms $7.23 per U.S. ton 19,425 TON x 7.23 = 140,442
Transfers $8.41 per U.S. ton
Transfers Hauling Asphalt $9.01 per U.S. ton

Avenal Aggregates:
Double Bottoms $7.70 per U.S. ton
Transfers $8.91 per U.S. ton
Transfers Hauling Asphalt $9.51 per U.S. ton

CMI Fresno:
Double Bottoms $6.27 per U.S. ton
Transfers $7.40 per U.S. ton
Transfers Hauling Asphalt $8.00 per U.S. ton

Vulcan Ashlan Ave:
Double Bottoms $7.23 per U.S. ton
Transfers $9.01 per U.S. ton

Vulcan Lemoncove:
Double Bottoms $6.87 per U.S. ton
Transfers $8.63 per U.S. ton

Hourly Rates:
Double Bottoms $95.00
Transfers $95.00
End dumps $100.00
10 Wheelers $91.00
Demo 10 Wheelers $100.00

Haul NC
IN BOTTOMS 11,724 TON x 6.87/TN = 80,543.88
IN TRANSFERS 9,176 TN x 8.63/TN = 79,188.88
20,900 TN
159,732.76
ADD FOR STANDBY 0.60/TON 12,540.-
172,272.76

DUBD

Clay Miranda Trucking, Inc.
SMBE & WBE
3220 W. BELMONT AVE.
FRESNO, CA. 93722
BUS:(559) 275-6250
FAX: (559) 275-6091

Project:	DOT 06-487504 Re-Construct Interchange
Contract:	06-kin-198-R16.5/R17.2
Loc:	198, .4 mi w/o 12th Ave. to .3 mi e/o 12th Ave.
	Bid Date: 3-26-14

Add 5% Increase
All Truck Hauls

4-1-15

All Single Loads Are Hourly.

STAND-BY AFTER

SPRS. & BTMS. 10 MIN.
TRANSFERS 30 MIN.
ROCK PLANT 10 MIN.
HOT PLANT 10 MIN.

ALL BIDS ARE BASED ON AMERICAN TONS MINIMUM 25.00 TON LOADS	

(Price is based on fuel cost not exceeding $ 4.00 per gal. For every .25 Increase in fuel cost, add 2.5 % to quote.)

POINT OF ORIGIN	MATERIAL	QUANITY	BOTTOMS	SUPERS	TRANSFERS	SEMI ENDS	DELIVERY AREA
CMI	AB	20,000	6.60		8.10		
CMI	AC	21,000	6.60		8.60		
Vulcan Ashlan	AC		7.85		10.85		
Avenal Agg	AB		8.55		10.05	HAUL AC	
Avenal AC	AC		8.55		10.55	BOTTOMS.	11,724 TN x $8.00 = 93,792
Vulcan LemonCove	AC		8.00			TRANSFER	9,176 TN x $10.00 = 91760
Porterville AC	AB		10.00		11.50		20,900 185,552
Porterville AC	AC		10.00		12.00		STANDBY x60 & TN 12,540
Deer Creek	AC		12.50		14.50		198,092
JV Recycle	AB		5.75		7.25		
Granite Coalinga	AB		7.75		9.25	HAUL AB	19,425 TN x $7.75 = 150,543
Granite Coalinga	AC		7.75		9.75		

BY: Mike Miranda DATE:

Terry Johnson Trucking, Inc.
31186 West Gale Avenue
Coalinga, CA 93210

Ph: 559-935-0371
Fax: 559-935-5803

8270 E. Lacey Blvd.; Hanford, CA (559) 584-2622 * 5942 Old Stage Rd.; Fountain Springs, CA (559) 534-2491
2250 Mahoney Road, Santa Maria CA (805) 928-2202

QUOTATION

March 25, 2014

Haul AB - Granite 19,425 TN x 7.72 = $149,961

Agee Construction
Ph: 559-299-3290
Fax: 559-299-3503
Attn: Estimator

Re: 12th Avenue Overcrossing
Hanford, CA

To Whom It May Concern:

For your consideration, the following are Terry Johnson Trucking, Inc.'s haul rates for materials delivered to the 12th Ave. Overcrossing Project located in Hanford, CA:

PLANT	AC	AB
CMI Fresno in bottom dumps	*$7.35/ton w/10 min.*	*$7.35/ton*
Vulcan Ashlan Ave. in bottom dumps	*$9.25/ton w/10 min.*	-
Granite Coalinga in bottom dumps	*$8.00/ton w/10 min.*	*$7.72/ton*
Vulcan Lemoncove in bottom dumps	*$8.20/ton w/10 min.*	-
Avenal Aggregates in bottom dumps	*$8.25/ton w/10 min.*	*$8.25/ton*

Haul AC - Vulcan LC
Bottom 11,724 x $8.20 = $96,136.80
Transfer 9,172 x $10.20 = $93,554.40
Standby 20,900 x $0.60 = $12,540
$202,231.20

Misc. Transfer Work.....*$100.00/hr*

Dirt delivered in bottom dumps (Inc. trucking, material & water truck).....$85.00/load (150-200 lds per day)*
**Water is NOT included in this rate.*

$7.20

***Please note that there will be a 5% increase in the above rates if the job continues into 2015.*

Rates are for trucking only. AC rates allow for the specified amount of time on the job with a $1.67 per minute stand-by charge thereafter. Thank you for the opportunity to quote this project. Please call if you have any questions or comments.

64,000

Sincerely,

Terry Johnson
Terry Johnson
President
Terry Johnson Trucking, Inc.

**This quote is limited to acceptance within 20 days of the bid opening after which time quotation is subject to review/revision.*
* *Material and trucking subject to availability.*
* *Haul rates do not include tarping.*
* *Please note that stand-by charges begin 10 minutes or 30 minutes (whichever is specified in quote) after the truck has arrived on the job/traffic control.*
* *The terms of this quote shall become an integral part of the Purchase Agreement and shall govern over any conflicting language.*
**All taxes applicable to the sale or delivery of materials will be invoiced and paid by the customer.*
**Terms are Net 30.*

* NO

EXCAV. DRY (illegible) DRY

Section 5

Print Form

AD PLACEMENT ORDER FORM

Eldridge Bid Reporter
PO Box 699
W Sacramento, CA 95691
916.444.7618 Ph
916.444.7731 Fax
ads@EldridgeBidReporter.com

BILLING INFORMATION	
Invoice & tear sheet will be sent to this address end contact:	
Company:	Agee Construction Corporation
Address:	P.O. Box 629
City/State/Zip:	Clovis, CA 93613
Contact:	Marcie Daves
Phone:	(559) 299-3290 X-111
Fax:	(559) 299-2968
Email:	marcied@ageeconstruction.com

	PUBLICATION DATES:
☒ Publish FRIDAY $34 ***California Bid Bulletin (CBB)***	1/24/14
☒ Publish MONDAY $34 ***MWDVBE Weekly (MWD)***	1/27/14
☐ Publish TODAY $60 ***California Bid Register Daily (CBR)***	

CALL US ABOUT OUR OUTREACH SERVICES AND RATES

PLACE YOUR AD CONTENT BELOW:

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers for:	☒ **HEADING** *(can be modified)*
Caltrans	☒ **AGENCY you are Bidding to**
Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcorssing to 0.3 mile East of 12th Avenue Overcrossing Contract No. 06-487504 Bids Due: Wednesday, March 12, 2014 @ 2:00pm	☒ **YOUR BID PROJECT** *Example:* *1) Bid #s & Due dates* *2) Description of bid content* *3) Location of work*
Drawings, Specifications and Bid Proposal documents are available at the following locations: • http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php • Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM. Subcontractors may be required to obtain 100% Payment and 100%	☒ **SERVICES or PRODUCTS YOU DESIRE:** *Examples: Transportation; Storage; Paper; Labels; Paint; etc. or. ."Any service or product you can provide to complete the bid requirement"*
Agee Construction Corporation P.O. Box 629, Clovis, CA 93613 Contact: Alan Dirlam estimating@ageeconstruction.com Ph: (559) 299-3290 Fax: (559) 299-3503	☒ **CONTACT INFORMATION** Company Name Address City/State/Zip Contact Person Phone# FAX Phone# Email address
COST: $34 for one standard 2-1/2" X 4" ad in CBB or MWD $60 for one standard 2-1/2" X 4" ad in CBR	
All Eldridge Bid Reporter publications are listed as both **"TRADE & FOCUS"** by the **State of California "DVBE Resource Packet"** for soliciting **Minority, Woman & Disabled Veteran Business Enterpises (MBE WBE DVBE)**	

Agee Construction Corporation is Requesting sub-bids from qualified DBE subcontractors/suppliers for the following project:

CALTRANS
Contract No. 06-487504
Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcrossing to 0.3 mile East of 12th Avenue Overcrossing
Bids Due: *Wednesday*, **March 12, 2014 @ 2:00pm**

Drawings, Specifications & Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612,
(559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.

Agee Construction is an Equal Opportunity Employer.

Seeking: Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and Any Service or Product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

ad# 52043

CALIFORNIA BID BULLETIN
Publisher's Affidavit
STATE OF CALIFORNIA,
County of Sacramento

The undersigned declares as follows:

I am a citizen of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above-entitle matter. I am the principal clerk of the printer of the **CALIFORNIA BID BULLETIN**, a newspaper of general circulation, printed and published weekly in the State of California, County of Sacramento, and which newspaper of general circulation by the State of California, Department of General Services, Office of Small & Minority Business under the date of April 25, 1994. The attached notice/notices are a printed copy and has been published in the regular and entire issue of said newspaper and not in any supplement thereof on the following dates.

Date Published: January 24, 2014.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at Sacramento, California this 28th day of March 2014.

Signature: Douglas Eldridge,
Owner, Eldridge Bid Reporter

CALIFORNIA BID BULLETIN
Published Weekly
by Eldridge Bid Reporter
1506 S Street
Sacramento, CA 95814
Phone (916) 444-7618

Copy of ad/ads shown below were published in the M/W/DVBE Sub-bid advertising section of the **CALIFORNIA BID BULLETIN**

Dated: Friday, January 24, 2014 / Issue # 1956

Caston, Inc. is Requesting sub-bids from qualified **DVBE** Subcontractors and Material Suppliers for the following project:

Mary Putnam Henck Intermediate School Modernization Project-Phase III

Category #05 - Metal Stud/Drywall

Bid Date: February 11, 2014

Location: Lake Arrowhead, San Bernardino County, California.

It is our intention to seriously negotiate with qualified and certified **DVBE** firms for project participation.

Plans and Specifications are available at our office at address below.

Caston, Inc.

354 South Allen Street
San Bernardino, CA 92408-1508
Contact: Christina Manriquez
909/381-1619 Fax: 909/889-0726

AN EQUAL OPPORTUNITY EMPLOYER

ad# 51820

Royal Construction Corp. is Requesting Bids From Qualified **DVBE** Subcontractors/Suppliers, including but not limited to the following trades: **Division 1-16, Sitework, Concrete, Masonry, Iron/Steel, Carpentry, Thermal/Weather Protection, Specialty, M/P/E, etc.**

Project: **Durfee Elementary School New Classroom Building**
Bid Date: February 04, 2014 @ 10:00 AM

Plans and specifications may be obtained at: https://mega.co.nz/#F!AY5G1S7Q!CjlLKil6TdRJv4OdAle10g
Or at the office of Royal Construction Corp. upon request at: (626) 358-6688

RCC will assist interested subcontractors in obtaining bond, line of credit and insurance if necessary. **RCC** reserve the right to require all subs to furnish performance/payment bonds. Subs must execute Royal Construction Corporation's subcontract form. (See www.royalconstructionsite.com)

Royal Construction Corp.

11680 Goldring Road, Suite A, Arcadia, CA 91006
Contact Person: Sonny Chan
PH: (626) 358-6688 FAX: (626) 358-0880
Email: sonnychan@royalconstructionsite.com

AN EQUAL OPPORTUNITY EMPLOYER

ad# 51857x

AEOE Requesting sub-bids from qualified **MBE/WBE/DBE/DVBE/SBE** Subcontractors & Material Suppliers for the following project:

City of Roseville
OAK STREET ROUNDABOUT
City of Roseville Contract No.: **2004-6130/132502-45**
Federal Aide Project No.: CML-5182(067)
DBE Goal 10% - Roseville, California
Bid Date: January 28, 2014 * Bid time: 3:00PM
Bids received no later than: One hour prior to bid time.

Bonding Requirements: Subcontractor to provide 100% performance and payment bond for full amount of the subcontractor's price if requested by C & C Construction, Inc. Subcontractors are encouraged to contact C & C Construction, Inc. for insurance requirements, bonding assistance or other assistance as needed. Surety Company must be approved by Prime Contractor. Prime Contractor will pay for bond premium up to 1.5%.

Scope of work: Trucking, SWPPP, Traffic Control, Sitework (Grading, Demolition, Clearing & Grubbing and Roadway Excavation), Utilities, Rebar, Asphalt, Thermoplastic Striping and Pavement Marking, Concrete, Fencing (Decorative), Landscape/Irrigation, Electrical (Traffic Signal & Lighting) and/or Any Service or Product you can provide to complete the bid requirement

C & C Construction, Inc.

3856-B Cincinnati Ave. - Rocklin, CA 95765
Contact person: Estimator, Jeff Surwillo
Phone: (916) 434-5280 **Fax:** (916) 434-5288

ad# 50603x

Agee Construction Corporation is Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS
Contract No. 06-487504
Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcrossing to 0.3 mile East of 12th Avenue Overcrossing
Bids Due: *Wednesday*, March 12, 2014 @ 2:00pm

Drawings, Specifications & Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.
Agee Construction is an Equal Opportunity Employer.

Seeking: Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and Any Service or Product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

ad# 52043

Agee Construction Corporation is Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS
Contract No. 06-487504
Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcrossing to 0.3 mile East of 12th Avenue Overcrossing
Bids Due: *Wednesday*, **March 12, 2014 @ 2:00pm**

Drawings, Specifications & Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612,
(559) 299-3290. Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.
Agee Construction is an Equal Opportunity Employer.

Seeking: Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and Any Service or Product you can provide to complete the bid requirements.

Agee Construction Corporation
P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

adv# 62043

MWDVBE WEEKLY
Publisher's Affidavit
STATE OF CALIFORNIA,
County of Sacramento

The undersigned declares as follows:

I am a citizen of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above-entitle matter. I am the principal clerk of the printer of the **MWDVBE WEEKLY**, a newspaper of general circulation, printed and published weekly in the State of California, County of Sacramento, and which newspaper of general circulation by the State of California, Department of General Services, Office of Small & Minority Business under the date of April 25, 1994. The attached notice/notices are a printed copy and has been published in the regular and entire issue of said newspaper and not in any supplement thereof on the following dates.

Date Published: January 27, 2014.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at Sacramento, California this
28th day of March 2014.

Signature: Doug Eldridge,
Owner, Eldridge Bid Reporter

MWDVBE WEEKLY
Published Weekly
by Eldridge Bid Reporter
1506 S Street
Sacramento, CA 95814
Phone (916) 444-7618

Copy of ad/ads shown below were published in the M/W/D/DVBE/UDBE Sub-bid advertising section of the **MWDVBE WEEKLY**

Dated Monday, January 27, 2014 / Issue #1957

Agee Construction Corporation is Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS
Contract No. 06-487504
Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcrossing to 0.3 mile East of 12th Avenue Overcrossing
Bids Due: *Wednesday*, March 12, 2014 @ 2:00pm

Drawings, Specifications & Bid Proposal documents are available at the following locations:
- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements.

Agee Construction is an Equal Opportunity Employer.

Seeking: Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and Any Service or Product you can provide to complete the bid requirements.

Agee Construction Corporation

P.O. Box 629, Clovis, CA 93613
Contact: Alan Dirlam
estimating@ageeconstruction.com
Ph: (559) 299-3290 **Fax:** (559) 299-3503

ad# 52043

REQUESTING SUB-BIDS

From All Qualified ***Disadvantaged Business Enterprises*** (**DBE**) Subcontractors/Sub-consultants/Suppliers/Vendors for:

Firestone Boulevard Bridge Over San Gabriel River Replacement

Owner: **City of Norwalk**
Engineering Division

Reyes Construction is requesting bids for the following trades:
Subcontractors - Surveying, SWPPP, Scheduler, Demolition, Clearing& Grubbing, Structure Excavation, Structure Backfill, Dirt Import, Wet Utilities, Fiber Optic Relocation, Reinforcing Steel, Structural Concrete, Minor Concrete (Curb, Curb Gutter, Sidewalk and Driveways), CIDH Piles, Stamped Concrete, Stain Concrete, Anti-Graffiti, Concrete, Slope Paving, Concrete Barrier (type26), Joint Seal, Electrical, Landscape and Irrigation, Metal Beam Guardrail, Temporary Fencing, Permanent Fencing, Tubular Hand Railing, Welding, Asphalt Grinding, AC Paving, AC Dike, Traffic Striping and Signage, Street Sweeping.
Suppliers & Vendors– Rental Equipment, Traffic Control Material and Equipment, Construction Trailer, BMP Materials, K-rail, Aggregate, Crushed Aggregate Base (CAB), Deck Drain, PVC Pipe & Fittings, Catch Basin Filter Inserts, Steel Casing, Reinforced Concrete Pipe (RCP), Bridge Deck Drainage System, Filter Fabric, Geocomposite Drain, Miscellaneous Metals, Ready Mix Concrete, Concrete, Concrete Accessories, Concrete Forms, Detectable Warning Surface, Form Liner, Bearing Pads, Precast Girders, Precast Columns, Hot Mix Rubber Asphalt, Hot Mix Asphalt.

BID DATE: February 12, 2014 @ 11:00 AM

REYES CONSTRUCTION, INC.

State License Number 507561
1383 South Signal Drive, Pomona, CA 91766
Phone: 909-622-2259 • Fax: 909-622-3053
Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or Insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at
1.) http://www.bidmail.com/Sublogin.aspx (To request an invite please email estimating@reyesconstruction.com)

2.) Via share file at estimating@reyesconstruction.com

3.) Plans and Specifications may be obtained for a fee from City of Norwalk Engineering Division 12700 Norwalk Blvd, Norwalk, CA 90650

Please fax quotes to: 909.622.3053

ad# 54463

0117/PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/**DBE**/ SUBCONTRACTORS AND SUPPLIERS

Project

Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcorssing to 0.3 mile East of 12th Avenue Overcrossing

Project Number	Project Location
Contract No. 06-487504	Kings County, CA
Bid Date and Time Wednesday, March 12, 2014 at 2:00 PM	**Respond By**
Company Name **Agee Construction Corporation**	**Contact Name** **Alan Dirlam- estimating@ageeconstruction.com**
Address/City/State/Zip **P.O. Box 629, Clovis, CA 93613**	
Phone **(559) 299-3290**	**Fax** **(559) 299-3503**

Additional Information: DBE Goal 12%: Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email)

Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Run Ad On Following Dates

Thursday, 1/30/14 & Monday, 1/27/14

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

Destination	Start Time	Time	Prints	Result	Note
18584873500	01-23 12:42	00:01:51	001/001	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

0117/PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/**DBE**/ SUBCONTRACTORS AND SUPPLIERS

Project: Construction on State Highway in Kings County in Hanford from 0.4 Mile West of 12th Avenue Overcorssing to 0.3 mile East of 12th Avenue Overcrossing

Project Number: Contract No. 06-487504	Project Location: Kings County, CA
Bid Date and Time: Wednesday, March 12, 2014 at 2:00 PM	Respond By:
Company Name: **Agee Construction Corporation**	Contact Name: **Alan Dirlam- estimating@ageeconstruction.com**
Address/City/State/Zip: **P.O. Box 629, Clovis, CA 93613**	
Phone **(559) 299-3290**	Fax **(559) 299-3503**

Additional Information: DBE Goal 12%: items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email)

Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shetcrete, AC Dike, Cold Plane Asphalt, Street Sweaping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steal, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and any service or product you can provide to complete the bid requirements.

Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
- Review- Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, (559) 299-3290, Monday thru Friday 8:00 AM to 5:00 PM.

Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Run Ad On Following Dates: Thursday, 1/30/14 & Monday, 1/27/14

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

JAN 2 9 2014

FILED

Suzie Davidson /Art Director

AGEE CONSTRUCTION

Agee Construction Corporation

REQUEST FOR QUALIFIED, CERTIFIED
M/BE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS & SUPPLIERS FOR:

CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN HANFORD FROM 0.4 MILE WEST OF 12th AVENUE OVERCROSSING TO 0.3 MILE EAST OF 12th AVENUE OVERCROSSING - CONTRACT NO. 06-487504
BID DATE/TIME: WEDNESDAY, MARCH 12, 2014 AT 2:00 PM

(DBE Goal 12%). Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email as noted below). **Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo, Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and any service or product you can provide to complete the bid requirements.**
Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
- Review - Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, 559-299-3290, Monday thru Friday 8:00 am to 5:00 pm. .

Subcontractors may be required to obtain 100% Payment and 100% Performance Bonds with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction Corp. is an Equal Opportunity Employer.

AGEE CONSTRUCTION CORPORATION
Contact: Alan Dirlam - estimating@ageeconstruction.com
P.O. Box 629, Clovis, CA 93612
Phone (559) 299-3290 • Fax (559) 299-3503

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

1/30/14

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

1/27/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

Received: Jan 23 2014 12:37pm

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

Agee Construction Corporation

REQUEST FOR QUALIFIED, CERTIFIED
M/BE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS & SUPPLIERS FOR:

CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN HANFORD FROM 0.4 MILE WEST OF 12th AVENUE OVERCROSSING TO 0.3 MILE EAST OF 12th AVENUE OVERCROSSING - CONTRACT NO. 06-487504
BID DATE/TIME: WEDNESDAY, MARCH 12, 2014 AT 2:00 PM

(DBE Goal 12%). Items of work available for participation include, but are not limited to, the following: (for a complete bid schedule, call or email as noted below). **Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo, Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatment and any service or product you can provide to complete the bid requirements.**
Drawings, Specifications and Bid Proposal documents are available at the following locations:

- http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
- Review - Agee Construction Corporation, 1039 Hoblitt, Clovis, CA 93612, 559-299-3290, Monday thru Friday 8:00 am to 5:00 pm.

Subcontractors may be required to obtain 100% Payment and 100% Performance Bonds with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction Corp. is an Equal Opportunity Employer.

AGEE CONSTRUCTION CORPORATION
Contact: Alan Dirlam - estimating@ageeconstruction.com
P.O. Box 629, Clovis, CA 93612
Phone (559) 299-3290 • Fax (559) 299-3503

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

1/30/14

TRADE PUBLICATION

Minority Bidders Bulletin

1/27/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

Listing for all primes seeking assistance with project 06-487504. 2 results found.

Contractor: Emmett's Excavation, Inc. **Contact:** Ryan Lanser
Address: 1477 Menlo Avenue, Clovis, CA 93611
Phone: 559-299-1256 **Fax:** 559-299-0281 **Email:** mail@eei78.com
Services needed: Emmett?s Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DVBE, MBE, WBE, SBE, DBE, and or any other certified minority or underutilized firms for the following project & items of work, including but not limited to the items listed below: Lead Compliance Plan, Material Hauling, Construction Equipment Rental, Progress Schedule (Critical Path Method), Temp. Fence (Type ESA), Construction Site Management, Prepare Storm Water Pollution Prevention, Temp Fiber Roll, Temp., Silt Fence, Temporary Const. Entrance, Temp., Drainage Inlet Protection, Street Sweeping, Temp. Concrete Washout (portable), Treated Wood Waste, Abandon Culvert, Temp. Soil Binder, Strom Water Annual Report, CAS, Traffic Control System, Type III Barricade, Temp., Pavement Marking (paint), Temp., Traffic Stripe (paint), Channelizer (surface Mounted), Temp. Pavement Marker, PCMS, Temp. Railing (Type K), Temp. Crash Cushion Module, Remove Yellow Thermoplastic Stripe (Hazardous Waste), Remove Chain Link Fence, Remove Metal Beam Guard Railing, Remove Flared End Section, Remove/Salvage Irrigation Facility, Remove Thermoplastic Traffic Stripe and Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Overside Drain, Remove Pipe, Remove Inlet, Relocate Roadside Sign, Adjust Frame and Cover to Grade, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Prepare Concrete Bridge Deck, Refinish, Furnish Treatment Material & Treat Bridge Deck, Bridge Removal (Portion), Clearing & Grubbing, Roadway Excavation, Structure Excavation and Structure Backfill, Pervious Backfill Material, Imported Borrow (CY), Water Meter, 12? CHDPE Pipe, Move -in/Move-out (Erosion Control), Hydraulic Mulch, Erosion Control (Hydroseed), Class 2 Agg. Base, Prepaving Inertial Profiler, Tack Coat, HMA, Place HMA Dike (Type C, E & F), Ground Anchor (subhorizontal), Furnish and Drive CL 200 Alt. X Piling, 30?, 36?, 54? & 60" CIDH Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete Bridge Footing, Bridge & Retaining Wall, Minor Concrete (minor Structure), Architectural Treatment, Rebar, Structural Shotcrete, Furnish and Install Sign Structures, Furnish Laminated Sign Panels, Furnish Single Sheet Aluminum Sign Panel,, Roadside Sign ? One and Two Post, Prepare and Paint Concrete, Anti-Graffiti Coating, Reinforced Concrete Drainage Pipe, Corrugated Steel Pipe Drainage, Steel FES, Rock Slope Protection (Facing, Method B), Stamped Slope Protection Concrete, Rock Slope Protection Fabric, Minor Concrete (Gutter), Minor Concrete Misc. Construction, Minor Concrete Textured Paving, Misc. Iron & Steel, Chain Link Fencing, Delineator (Class1), Object Marker (Type K), Midwest Guardrail System (Steel Post), Timber Barricade, Concrete Anchor Block, Concrete Barrier (Type 26), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System (Type WB31), Alternative Flared Terminal System, Concrete Barrier (Type 60F), Concrete Barrier (Type 60D Modified), Thermoplastic Pavement Striping and Marking, Paint Traffic Stripe, Pavement Marker (Retro-reflective), Maintaining Existing Traffic Management System Elements During Construction, Electrical System, Mobilization, and any or all Bid Items involved in this job.
Requirements: Emmett?s Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation insurance coverage meeting Emmett?s Excavation, Inc?s requirements and will be required to sign the standard Emmett?s Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator ? Kellie Reid at Ph. # 559-299-1256. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 1477 Menlo Ave, Clovis, CA 93611. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett?s Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller subcontractor?s and suppliers, as needed. Emmett?s Excavation, Inc.

intends to work cooperatively with all qualified firms seeking work on this project. Emmett?s Excavation, Inc. is an equal opportunity employer.
Date posted: 01/21/2014

Contractor: Agee Construction **Contact:** Alan Dirlam
Address: 1039 Hoblitt Ave Clovis, CA 93612
Phone: 559-299-3290 **Fax:** 559-299-3503 **Email:** aland@ageeconstruction.com
Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Barrier Rail, Bridge Removal, Clearing & Grubbing, Selective Demo., Concrete Removal, Chain Link Fence, Cable Railing, Lead Compliance Plan, SWPPP, SWPPP Materials, Temp. Concrete Washout, Treated Wood Waste, Erosion Control, Hydroseed, Misc. Iron & Steel, Minor Concrete, Slope Paving, Shotcrete, AC Dike, Cold Plane Asphalt, Street Sweeping, Tack Coat, Prepave Profiler, CIDH Piles, Concrete Pumping, Pile Driving, Prestressing, Reinforcing Steel, Treat Bridge Deck, Channelizer, Construction Area Signs, Crash Cushion, Delineator, K-Rail, Guard Rail, Object Marker, Portable Changeable Message Signs, Roadside Signs, Sign Structure, Striping, Striping Removal, Traffic Control, Temp. Crash Cushion, Type III Barricade, Electrical, Underground, Anti-Graffiti Coating, Schedule CPM, Architectural Treatmentand any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.
Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.
Date posted: 01/23/2014

Section 6

Back To Query Form

06-487504

Search Returned 147 Records

Fri Feb 21 10:34:39 PST 2014

Query Criteria

District: 06

Naics Category: 23 Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C2021 HYDROSEEDING C2030 EROSION CONTROL C3600 PENETRATION TREATMENT & PRIME COAT C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C9602 BOTTOM DUMP TRUCKING C9607 END DUMP TRUCK C9980 DEMOLITION

Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING

does not bid as a sub

Licenses	& SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	35441
Firm/DBA Name	A & S GRADING SERVICES, INC.
Address Line1	1089 N. GARFIELD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	1089 N. GARFIELD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93722
Mailing Zip Code2	
Certification Type	DBE
EMail	smith_3867@msn.com
Contact Name	AL SMITH
Area Code	(559)
Phone Number	276-2328
Fax Area Code	(559)
Fax Phone Number	275-0149
Agency Name	CITY OF FRESNO
Counties	10;
Districts	06;
DBE NAICS	238190; 238910; 238990;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C1601 CLEARING & GRUBBING; C1910 GRADING; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;
Licenses	C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C27 Landscaping Contractor; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40592
Firm/DBA Name	A PLUS SIGNS, INC.
Address Line1	4379 N. BRAWLEY
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pacheco@1430espn.com
Contact Name	CHRIS PACHECO
Area Code	(559)
Phone Number	275-0700
Fax Area Code	(559)
Fax Phone Number	275-7482
Agency Name	CITY OF FRESNO
Counties	01; 02; 05; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 55; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238990; 323115; 332323; 339950;

ACDBE NAICS

Work Codes	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
Licenses	C45 Electrical Sign Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32142
Firm/DBA Name	A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1	4637 E. WHITE AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	4637 E. WHITE AVENUE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93702
Mailing Zip Code2	
Certification Type	DBE
EMail	a1omiron@sbcglobal.net
Contact Name	ALFREDO ARREGUIN
Area Code	(559)
Phone Number	251-1447
Fax Area Code	(559)
Fax Phone Number	251-4169
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;

ACDBE NAICS

Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
	92705

Zip Code1	
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
Contact Name	DAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 OEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	8914
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	P.O. BOX 12102
Address Line2	2331 S TULIP ST (ZIP 93721)
City	FRESNO
State	CA
Zip Code1	93776
Zip Code2	
Mailing Address Line1	PO BOX 12102
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93776
Mailing Zip Code2	
Certification Type	DBE
EMail	robertv@acefencefresno.com
Contact Name	ROBERT VILLARREAL
Area Code	(559)
Phone Number	268-1438
Fax Area Code	(559)
Fax Phone Number	268-1467
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 54; 55;
Districts	06; 09; 10;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37667
Firm/DBA Name	ALL CITIES FENCE CO.
Address Line1	10278 BIRTCHER DRIVE
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BARRONTM@AOL.COM
Contact Name	TESSA BARRON
Area Code	(909)
Phone Number	947-9289
Fax Area Code	(909)
Fax Phone Number	947-0419
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	39157
Firm/DBA Name	ALL EARTH CONSTRUCTION
Address Line1	P.O. BOX 717
Address Line2	
City	AUBERRY
State	CA
Zip Code1	93602
Zip Code2	
Mailing Address Line1	P.O. BOX 717
Mailing Address Line2	
Mailing City	AUBERRY
Mailing State	CA
Mailing Zip Code1	93602
Mailing Zip Code2	
Certification Type	DBE
EMail	allearthconstruction@gmail.com
Contact Name	JED DAVIS
Area Code	(559)
Phone Number	287-7168
Fax Area Code	(559)
Fax Phone Number	855-2610
Agency Name	CITY OF FRESNO
Counties	10; 20; 22;
Districts	06; 10;
DBE NAICS	237990; 238990;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	13650
Firm/DBA Name	ALL-CAL DEMOLITION
Address Line1	2621 TIERRA GRANDE CIRCLE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95827
Zip Code2	
Mailing Address Line1	2621 TIERRA GRANDE CIRCLE
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95827
Mailing Zip Code2	
Certification Type	DBE
EMail	demo1@comcast.net
Contact Name	ROBERT TRUJILLO
Area Code	(916)
Phone Number	369-6286
Fax Area Code	(916)
Fax Phone Number	363-4225
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;

Districts	00;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	28032
Firm/DBA Name	ALLANTE FENCE COMPANY
Address Line1	3450 SOUTH ELM AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	3450 SOUTH ELM AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93706
Mailing Zip Code2	
Certification Type	DBE
EMail	allantefence@gmail.com
Contact Name	CARLOS LOPEZ
Area Code	(559)
Phone Number	498-0551
Fax Area Code	(559)
Fax Phone Number	498-0951
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 34; 40; 54;
Districts	03; 05; 06; 10;
DBE NAICS	238990; 423390;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031

Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTRDL; C8405 THERMDPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTIDN; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	31152
Firm/DBA Name	ANTHONY'S LASER LEVELING
Address Line1	7258 W. RIALTO AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aavila7777@gmail.com
Contact Name	MARY JO & ANTHONY AVILA
Area Code	(559)
Phone Number	846-7608
Fax Area Code	(559)
Fax Phone Number	276-1223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 54; 55; 56;
Districts	06; 07; 10;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38342
Firm/DBA Name	ARGUELLO CONCRETE CONSTRUCTION
Address Line1	5753 N. MARIPOSA
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	arguelloconcrete@sbcglobal.net
Contact Name	CHRIS ARGUELLO
Area Code	(559)
Phone Number	779-3068
Fax Area Code	(559)
Fax Phone Number	261-9885
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39542
Firm/DBA Name	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
Address Line1	4061 W. BELMONT
Address Line2	

City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	patsy_gomez2002@yahoo.com
Contact Name	PATSY GOMEZ
Area Code	(559)
Phone Number	276-0447
Fax Area Code	(559)
Fax Phone Number	276-8029
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 50; 54;
Districts	06; 10;
DBE NAICS	237210; 237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37209
Firm/DBA Name	ASAP GENERAL ENGINEERING
Address Line1	1747 BENEDETTO POINT
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	asapgeneng@aol.com
Contact Name	ANSELMO YBARRA
Area Code	(951)
Phone Number	229-5952
Fax Area Code	(951)
Fax Phone Number	943-1692
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M

does not
contract out

Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 RDADWAY EXCAVATIDN; C3701 SEAL COAT; C4010 PDRTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41800
Firm/DBA Name	AVISON CONSTRUCTION, INC.
Address Line1	40365 BRICKYARD DRIVE, #105
Address Line2	
City	MADERA
State	CA
Zip Code1	93636
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kavila@avisoninc.com
Contact Name	KELLY AVILA
Area Code	(559)
Phone Number	431-0317
Fax Area Code	(559)
Fax Phone Number	431-0321
Agency Name	CITY OF FRESNO
Counties	10; 20; 24; 27; 38; 39;
Districts	04; 05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238210; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	856 FOLSOM STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(415)
Fax Phone Number	856-0381
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

Out of area

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530) 473-5423

Phone Number	
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	39937
Firm/DBA Name	BELLOT CONSTRUCTION CORP.
Address Line1	8033 NEY AVENUE
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bellotccp@gmail.com
Contact Name	LUMACK BELLOT
Area Code	(510)
Phone Number	562-4190
Fax Area Code	(510)
Fax Phone Number	562-1306
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 38; 39; 41;
Districts	04; 06; 10;
DBE NAICS	238110; 238350;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9822 CARPENTRY;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMaii	bsalaz@bertsalas.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36647
Firm/DBA Name	BIG VALLEY ASPHALT
Address Line1	3510 BRIAN WAY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	3510 BRIAN WAY
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93308
Mailing Zip Code2	
Certification Type	DBE
EMail	donnawatson52@yahoo.com
Contact Name	DONNA WATSON
Area Code	(661)
Phone Number	587-5837
Fax Area Code	(661)
Fax Phone Number	326-8562
Agency Name	OEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 39;
Districts	06; 07; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
	CAUCASIAN

Ethnicity	
Firm Type	DBE
Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burke3958@sbcglobal.net
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	41061
Firm/DBA Name	BWW & COMPANY
Address Line1	301 9TH STREET, SUITE 100
Address Line2	
City	REDLANDS
State	CA
Zip Code1	92374
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b-w-w@live.com
Contact Name	BOBBY W. WILSON
Area Code	(909)
Phone Number	268-8516
Fax Area Code	(909)
Fax Phone Number	435-0392
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236220; 237110; 237210; 238110; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	36394
Firm/DBA Name	C-1 CONSTRUCTION CORP
Address Line1	3454 W. 1ST STREET, STE. #2
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90004
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sue.kim@c1construction.com
Contact Name	WON KIM
Area Code	(213)
Phone Number	365-2123
Fax Area Code	(213)
Fax Phone Number	365-3234

Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 238910; 541330;
ACDBE NAICS	
Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37578
Firm/DBA Name	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
Address Line1	P.O. BOX 1203
Address Line2	
City	FRESNO
State	CA
Zip Code1	93715
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	xyfloyd@aol.com
Contact Name	FLOYD D. JR. HARRIS
Area Code	(559)
Phone Number	803-0286
Fax Area Code	(559)
Fax Phone Number	485-5857
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 33; 34; 38; 40; 54; 58;
Districts	03; 04; 05; 06; 08;
DBE NAICS	238990; 561720; 561730; 562119;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	D49 Tree Service; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

disconnected

Firm ID	35563
Firm/DBA Name	C.R. GANN DEMOLITION, INC.
Address Line1	31521 PARK BLVD.
Address Line2	
City	NUEVO
State	CA
Zip Code1	92567
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	Linda@crganndemolition.com
Contact Name	LINDA S. BROYLES
Area Code	(951)
Phone Number	940-0937
Fax Area Code	(951)
Fax Phone Number	916-4265
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMDVAL/ABATEMENT; C9980 DEMDLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	FOR HIRE - 1;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	26643
Firm/DBA Name	CAL FRAN ENGINEERING, INC.
Address Line1	990 ENCHANTED WAY, SUITE 106
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sharon@calfran.net
Contact Name	SHARON TOMASINO
Area Code	(805)
Phone Number	579-9173
Fax Area Code	(805)
Fax Phone Number	579-8211
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	236210; 236220; 237990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39287
Firm/DBA Name	CALI CONCRETE
Address Line1	117 MUGSY AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gusto@caliconcrete.com
Contact Name	GUSTAVO VALDERAMMA
Area Code	(661)
Phone Number	398-8143
Fax Area Code	(661)
Fax Phone Number	398-1382
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS	237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35073
	CAROB VALLEY ELECTRIC, INC.

Firm/DBA Name	
Address Line1	8531 WELLSFORD PLACE, SUITE C
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	407-2105
Fax Area Code	(562)
Fax Phone Number	407-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

disconnected

Firm ID	25584
Firm/DBA Name	CECILIA'S SAFETY SERVICE, INC.
Address Line1	751 SEABRIGHT LANE
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	P.O. BOX 970
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	cecilias@pacbell.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	793-4465
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	

no longer bidding

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40073
Firm/DBA Name	CEN-CAL REBAR
Address Line1	5299 W. DAYTON
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shatanaka@comcast.net
Contact Name	JEREMY ULRICH
Area Code	(559)
Phone Number	289-3314
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 27; 35; 40; 54;
Districts	05; 06; 10;
DBE NAICS	238120; 238190;

no longer in bidding

ACDBE NAICS

Work Codes	C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
EMail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1600
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE
EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557
Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;
ACDBE NAICS	

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null null
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 38; 37; 40; 42; 50; 53; 54; 55;

Counties	
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

only bids bay area

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE cmvelectric@adelthia.net, jeannine@cmvelectric.net

EMail	
Contact Name	CARLOS VILLEGAS
Area Code	(909)
Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41616
Firm/DBA Name	CONTERRA GROUP, INC.
Address Line1	1470 N. BLACKSTONE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jherrera@conterragroup.net
Contact Name	JAVIER C. HERRERA
Area Code	(559)
Phone Number	395-3183
Fax Area Code	(559)
Fax Phone Number	442-3501
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40072
Firm/DBA Name	COOKS AND SON INC.
Address Line1	4134 ODIE LANE
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93455
Zip Code2	
Mailing Address Line1	4134 ODIE LANE
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	cooks_son@mail.com
Contact Name	CHARLES E. HENDERSON JR.
Area Code	(805)
Phone Number	934-2705
Fax Area Code	(805)
Fax Phone Number	937-5473
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	2163
Firm/DBA Name	COVARRUBIAS BROTHERS CONSTRUCTION
Address Line1	37369 DEEPWOOD DRIVE
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	covarrubias@aol.com
Contact Name	ABEL COVARRUBIAS
Area Code	(951)
Phone Number	600-1751
Fax Area Code	(951)
Fax Phone Number	600-4975
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;
ACDBE NAICS	
Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCEO CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	OBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA OR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	OEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;
ACDBE NAICS	
Work Codes	

	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	41013
Firm/DBA Name	CT CONCRETE CUTTING INC.
Address Line1	26341 JEFFERSON AVE. SUITE B
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ct@ctconcretecutting.com
Contact Name	CHRISTOPHER TOMPKINS
Area Code	(951)
Phone Number	698-7745
Fax Area Code	(951)
Fax Phone Number	698-0795
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237110; 237310; 238910; 238990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	13129
Firm/DBA Name	D L CONSTRUCTION
Address Line1	5460 W RAMONA
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dlconstruction@hotmail.com
Contact Name	DAT LUONG
Area Code	(559)
Phone Number	275-8339
Fax Area Code	(559)
Fax Phone Number	274-1579

disconnected

Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	35956
Firm/DBA Name	DE ANDA COMPANY
Address Line1	37647 VERDE AVENUE
Address Line2	
City	MADERA
State	CA
Zip Code1	93638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	VINCENT DE ANDA
Area Code	(559)
Phone Number	645-8800
Fax Area Code	(559)
Fax Phone Number	645-4688
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 40; 54;
Districts	05; 06; 10;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	

not operator
secretary

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	7106
Firm/DBA Name	DILLARD ENVIRONMENTAL SERVICES
Address Line1	3120 CAMINO DIABLO RD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	P. O. BOX 579
Mailing Address Line2	
Mailing City	BYRON
Mailing State	CA
Mailing Zip Code1	94514
Mailing Zip Code2	
Certification Type	DBE
EMail	patriciad@dillardenv.com
Contact Name	PATRICIA DILLARD
Area Code	(925)
Phone Number	634-6850
Fax Area Code	(925)
Fax Phone Number	634-6858
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 484110; 562112; 562211;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 21;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;
ACDBE NAICS	
Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	425
Firm/DBA Name	DON GARCIA EXCAVATING & PAVING, INC.
Address Line1	2020 E STREET
Address Line2	
City	SOUTH LAKE TAHOE
State	CA
Zip Code1	96150
Zip Code2	
Mailing Address Line1	P.O. BOX 7176
Mailing Address Line2	
Mailing City	SOUTH LAKE TAHOE
Mailing State	CA
Mailing Zip Code1	96150
Mailing Zip Code2	
Certification Type	DBE
EMail	dgarcia287@aol.com
Contact Name	MICHAEL GARCIA
Area Code	(530)
Phone Number	577-0558
Fax Area Code	(530)
Fax Phone Number	577-0221
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;
Districts	01; 03; 04; 06; 09; 10;

DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38712
Firm/DBA Name	DREAMBUILDER
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dreambuilder.construction@gmail.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATIDN; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	25021
Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	

Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210; 238990; 811310;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	

City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	27500
Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	MICHELLE CORNING
Area Code	(951)
Phone Number	735-5575
Fax Area Code	(951)
Fax Phone Number	735-8775
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE
Firm ID	32769
Firm/DBA Name	EAST BAY SIGN CO., INC.
Address Line1	207 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	christina@bordendecal.com
Contact Name	CHRISTINA LAU
Area Code	(415)
Phone Number	431-8882
Fax Area Code	(415)
Fax Phone Number	431-9053
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 323110; 323113; 323115; 323119; 423990; 541890;

does not bid on caltrans

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	39646
Firm/DBA Name	EDISON CONSTRUCTION, INC.
Address Line1	280 FAIRFAX ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	260 FAIRFAX ROAD
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93307
Mailing Zip Code2	
Certification Type	DBE
EMail	eci@lightspeed.net
Contact Name	CATHY RAMEY
Area Code	(661)

Phone Number	366-6311
Fax Area Code	(661)
Fax Phone Number	366-0204
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATIDN; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

disconnected

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36850
Firm/DBA Name	FALCON BUILDERS & DEVELOPERS INC
Address Line1	5070 N. SIXTH STREET, SUITE 185
Address Line2	
City	FRESND
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2	
Mailing City	FRESNO
	CA

Mailing State	
Mailing Zip Code1	93710
Mailing Zip Code2	
Certification Type	DBE
EMail	tonimf@falconbuildersanddevelopers.com
Contact Name	JOHN FALCON
Area Code	(559)
Phone Number	226-1994
Fax Area Code	(559)
Fax Phone Number	226-1877
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts	03; 05; 06; 10;
DBE NAICS	236210; 236220; 237310;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39845
Firm/DBA Name	FCS STRIPING, SEALING AND PAVING, INC.
Address Line1	206 THRASHER AVENUE
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	inesseoane@fcs-ssp.com
Contact Name	INES SEOANE
Area Code	(925)
Phone Number	373-6205
Fax Area Code	(925)
Fax Phone Number	373-6208
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 10;
DBE NAICS	237310; 238110;

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33771
Firm/DBA Name	FIBER INTEGRATED, INC.
Address Line1	11930 JUNIETTE STREET
Address Line2	
City	CULVER CITY

State	CA
Zip Code1	90230
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mark@morikawa-scada.com
Contact Name	null MARK MORIKAWA
Area Code	(310)
Phone Number	822-6946
Fax Area Code	(310)
Fax Phone Number	822-0306
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 541511; 541512;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

disconnected

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART RDAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4823
Firm/DBA Name	FRANK ZABEL TRUCKING CO.
Address Line1	4726 CUMMINGS ROAD
Address Line2	
City	EUREKA
State	CA
Zip Code1	95503
Zip Code2	
Mailing Address Line1	P.O. BOX 6236
Mailing Address Line2	
Mailing City	EUREKA
Mailing State	CA
Mailing Zip Code1	95502
Mailing Zip Code2	6236
Certification Type	DBE
EMail	zabeltrucking@gmail.com
Contact Name	FRANKLIN S. ZABEL
Area Code	(707)
Phone Number	443-4277
Fax Area Code	(707)
Fax Phone Number	443-4267
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;

DBE NAICS	238990; 484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	203
Firm/DBA Name	FRESNO CONCRETE CONSTRUCTION, INC.
Address Line1	5450 S VILLA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93725
Zip Code2	9798
Mailing Address Line1	5450 S VILLA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93725
Mailing Zip Code2	9798
Certification Type	DBE
EMail	fresnoconcreteconst@yahoo.com
Contact Name	RAY BECERRA
Area Code	(559)
Phone Number	834-2031
Fax Area Code	(559)
Fax Phone Number	834-2064
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 54;
Districts	06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	39575
Firm/DBA Name	G. RAMIREZ CONCRETE, INC.
Address Line1	1911 E. GERARD AVENUE
Address Line2	
City	MERCED
State	CA
Zip Code1	95341
Zip Code2	
Mailing Address Line1	23 W. ALEXANDER AVE., PMB #54
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95348
Mailing Zip Code2	
Certification Type	DBE
EMail	gramirezconc@sbcglobal.net
Contact Name	HELEN SCHRUF

Does not Bid Union Projects

Area Code	(209)
Phone Number	722-4594
Fax Area Code	(209)
Fax Phone Number	726-5305
Agency Name	CITY OF FRESNO
Counties	03; 04; 05; 06; 10; 15; 16; 20; 22; 24; 27; 31; 34; 35; 40; 42; 44; 50; 51; 54; 55; 58;
Districts	03; 05; 06; 10;
DBE NAICS	237990; 238990;
ACDBE NAICS	
Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	29381
Firm/DBA Name	G. W. PEOPLES CONTRACTING CO., INC.
Address Line1	2011 CRYSTAL DRIVE, SUITE 400
Address Line2	
City	ALEXANDRIA
State	VA
Zip Code1	22202
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gwpeoples@aol.com
Contact Name	RENEE BANKS
Area Code	(202)
Phone Number	488-7185
Fax Area Code	(703)
Fax Phone Number	682-6804
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	35183
Firm/DBA Name	GECKO GOLF CONSTRUCTION, INC.
Address Line1	231 MARKET PLACE #243
Address Line2	
City	SAN RAMON
State	CA
Zip Code1	94583
Zip Code2	
Mailing Address Line1	231 MARKET PLACE, #243
Mailing Address Line2	
Mailing City	SAN RAMON CA

does not want to be solicited

Mailing State	
Mailing Zip Code1	94583
Mailing Zip Code2	
Certification Type	DBE
EMail	geckogconstruction@gmail.com
Contact Name	KEIKO FREDERICK
Area Code	(925)
Phone Number	548-8723
Fax Area Code	(925)
Fax Phone Number	533-7267
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55;
Districts	04; 05; 06; 10;
DBE NAICS	115310; 238990; 561730; 562119;

ACDBE NAICS

Work Codes	C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39941
Firm/DBA Name	GEN CON ENVIRO SVC GROUP
Address Line1	14038 CICADA COURT
Address Line2	
City	VICTORVILLE
State	CA
Zip Code1	92394
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	genconenviro@verizon.net
Contact Name	GERALD A. YATES
Area Code	(626)
Phone Number	255-8755
Fax Area Code	(760)
Fax Phone Number	245-5548
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15; 19; 33; 36; 37; 38; 56;
Districts	04; 06; 07; 08; 11;
DBE NAICS	236118; 238910; 238990; 562211; 562910;

2/24
DO not FAX
Anymore
They Don't use

ACDBE NAICS

Work Codes	C1910 GRADING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	

City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Malling Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	9140
Firm/DBA Name	GOLDEN BAY FENCE PLUS IRON WORKS, INC.
Address Line1	4104 SOUTH B STREET
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	GOLDENBAYFENCE@YAHOO.COM
Contact Name	CAROLINE TAIVIT
Area Code	(209)
Phone Number	944-9754
Fax Area Code	(209)
Fax Phone Number	944-5812
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	238990; 332323; 444190;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41563
Firm/DBA Name	HARRIS DEVELOPMENT CORPORATION
Address Line1	1840 SHAW#105-8
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rharriscorp@gmail.com
Contact Name	ROBERT HARRIS III
Area Code	(559)
Phone Number	797-1642
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 46;
Districts	03; 06; 10;

DBE NAICS	236115; 236116; 237110; 238110; 238170; 238190; 238320; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9830 WALL COVERING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;
Licenses	B General Building Contractor; C08 Concrete Contractor; C13 Fencing Contractor; C33 Painting and Decorating Contractor; D03 Awnings; D06 Concrete Related Services; D28 Doors, Gates and Activating Devices; D56 Trenching; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	33735
Firm/DBA Name	HNK TECH, INC.
Address Line1	3960 WILSHIRE BLVD. # 305
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hnk@hnkinc.com
Contact Name	JOHN HAN
Area Code	(213)
Phone Number	384-2100
Fax Area Code	(213)
Fax Phone Number	384-2224
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238120; 238210; 238220; 541310; 541330;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712 PUBLIC RELATIONS; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	29337
Firm/DBA Name	HUNSAKER SAFETY & SIGN, INC.
Address Line1	P.O. BOX 11487
Address Line2	
City	FRESNO
State	CA
Zip Code1	93773
Zip Code2	1487
Mailing Address Line1	P.O. BOX 11487
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA

wrong #

Mailing Zip Code1	93772
Mailing Zip Code2	1487
Certification Type	DBE
EMail	estimating@hunsakersafety.com
Contact Name	DEBBIE L. HUNSAKER
Area Code	(559)
Phone Number	255-7446
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 27; 35; 40; 43; 54;
Districts	04; 05; 06; 10;
DBE NAICS	238990; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37953
Firm/DBA Name	HUSTLER'S HAULING & BACKHOE SERVICE, INC.
Address Line1	149 DONNA AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93304
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	roberttjones@worldnet.att.net
Contact Name	ROBERT T. JONES
Area Code	(661)
Phone Number	326-1071
Fax Area Code	(661)
Fax Phone Number	326-0524
Agency Name	CITY OF FRESNO
Counties	16; 19; 54;
Districts	06; 07;
DBE NAICS	236115; 236116; 236220; 237110; 237990; 238130; 238190; 238910; 238990; 531210;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; C9981 BUILDING MOVER; C9999 BROKER;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; D56 Trenching; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33587
Firm/DBA Name	INDUSTRIAL BATTERY SERVICES
Address Line1	673 ERLANDSON STREET
Address Line2	
City	RICHMOND
State	CA
	94804

Zip Code1	
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ibsrecoder@aol.com
Contact Name	ELIZABETH RECORDER
Area Code	(510)
Phone Number	222-7719
Fax Area Code	(510)
Fax Phone Number	412-5988
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 441310;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

taken off as requested

2/4 c340

Firm ID	27378
Firm/DBA Name	INTERIOR DEMOLITION INC
Address Line1	2621 HONOLULU AVE
Address Line2	
City	MONTROSE
State	CA
Zip Code1	91020
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maria@interiordemolition.net
Contact Name	GEORGE MOLINA
Area Code	(818)
Phone Number	249-4932
Fax Area Code	(818)
Fax Phone Number	249-4937
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 07; 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	FOR HIRE - 4;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	office@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32278
Firm/DBA Name	JESMAR CONSTRUCTION
Address Line1	2528 NORTH OAKMOUNT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jesmarboring@sbcglobal.net
Contact Name	JESUS HERNANDEZ
Area Code	(714)
Phone Number	972-2665
Fax Area Code	(714)
Fax Phone Number	972-9331
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221310; 237310; 238120; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	21306
Firm/DBA Name	JM FIBER OPTICS, INC.
Address Line1	13941 RAMONA AVE., SUITE A
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	9065
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jrose@jmfiberoptics.com
Contact Name	JETTA ROSE
Area Code	(909)
Phone Number	628-3445
Fax Area Code	(909)
Fax Phone Number	628-1990
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 334417; 335921; 335999; 423430; 423610; 423690; 611519;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41839
Firm/DBA Name	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
Address Line1	1686 FIRESTONE DRIVE
Address Line2	
City	TULARE
State	CA
Zip Code1	93274
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jpsconsteng@gmail.com
Contact Name	SEAN REED
Area Code	(559)
Phone Number	213-8773
Fax Area Code	(559)

Fax Phone Number	842-1320
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 27; 40; 54;
Districts	05; 06; 10;
DBE NAICS	237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	20410
Firm/DBA Name	K. W. EMERSON, INC.
Address Line1	413 WEST ST. CHARLES STREET
Address Line2	
City	SAN ANDREAS
State	CA
Zip Code1	95249

Zip Code2	
Mailing Address Line1	P.O. BOX 549
Mailing Address Line2	
Mailing City	SAN ANDREAS
Mailing State	CA
Mailing Zip Code1	95249
Mailing Zip Code2	
Certification Type	DBE
EMail	alison@kwemerson.com
Contact Name	EMMA JEAN EMERSON
Area Code	(209)
Phone Number	754-3839
Fax Area Code	(209)
Fax Phone Number	754-3830
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 45; 46; 55;
Districts	02; 03; 06; 09; 10;
DBE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38347
Firm/DBA Name	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1	22140 FRONTIER ROAD
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93619
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	karen@imaginationmetals.com
Contact Name	KAREN JOHNSTON
Area Code	(559)
Phone Number	299-2899
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts	03; 04; 06; 08; 10; 11;
DBE NAICS	237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40497
Firm/DBA Name	KIDNA LANDSCAPING
Address Line1	3889 F STREET, APT 2
Address Line2	
City	EUREKA
State	CA
Zip Code1	95503
Zip Code2	
Mailing Address Line1	P.O. BOX 5138
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95518
Mailing Zip Code2	
Certification Type	DBE
EMail	egruetzmacherjr@gmail.com
Contact Name	ERNIE GRUETZMACHER JR.
Area Code	(707)
Phone Number	616-4340
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	238990; 561730;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;
Licenses	C13 Fencing Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	123
Firm/DBA Name	L & B ELECTRIC, INCORPORATED
Address Line1	8219 GARFIELD AVENUE
Address Line2	
City	BELL GARDENS
State	CA
Zip Code1	90201
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	edblbe@gmail.com
Contact Name	EDMUNDO BURGOS
Area Code	(562)
Phone Number	928-9792
Fax Area Code	(562)
Fax Phone Number	928-8146
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
	DEPARTMENT OF TRANSPORTATION

Agency Name	
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	39408
Firm/DBA Name	LEGEND FENCE CORPORATION
Address Line1	3559 VISTA AVENUE
Address Line2	
City	LEMON GROVE
State	CA
Zip Code1	91945
Zip Code2	
Mailing Address Line1	3559 VISTA AVENUE
Mailing Address Line2	
Mailing City	LEMON GROVE
Mailing State	CA
Mailing Zip Code1	91945
Mailing Zip Code2	
Certification Type	DBE
EMail	lupita@legendfencecorp.com
Contact Name	LUPITA GARCIA
Area Code	(619)
Phone Number	282-6000
Fax Area Code	(619)
Fax Phone Number	282-6001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238990;

wants to be removed!

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41307
Firm/DBA Name	M J AVILA COMPANY, INC.
Address Line1	7258 W. RIALTO
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
	brucej@mjavila.com

EMail	
Contact Name	MARY JO AVILA
Area Code	(559)
Phone Number	846-7601
Fax Area Code	(559)
Fax Phone Number	846-7610
Agency Name	CITY OF FRESNO
Counties	01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CDNCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35799
Firm/DBA Name	M. S. LEE ENTERPRISES
Address Line1	1908 COVENTRY
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	MonSLee@yahoo.com
Contact Name	MON SON LEE
Area Code	(559)
Phone Number	217-4851
Fax Area Code	(559)
Fax Phone Number	325-0760
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	221310; 236115; 236116; 236118; 237310; 237990; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA

Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madsteelinc@aol.com
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41872
Firm/DBA Name	MADERA CONCRETE COMPANY
Address Line1	25075 BROOK DRIVE
Address Line2	
City	MADERA
State	CA
Zip Code1	93638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maderaconcrete@live.com
Contact Name	JOSE HERNANDEZ
Area Code	(559)
Phone Number	517-6730
Fax Area Code	(559)
Fax Phone Number	674-9743
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 39; 54;
Districts	06; 10;
DBE NAICS	237990; 238110; 238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27969

Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	mackymccullough@mccullughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014
Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	212321; 221310; 237310; 237990; 238120; 238910; 532412;
ACDBE NAICS	
Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

does not bid as a sub

Firm ID	40349
Firm/DBA Name	MERCADE CONSTRUCTION & DEVELOPMENT INC.
Address Line1	21168 POKIE DR.
Address Line2	
City	SOULSBYVILLE
State	CA
Zip Code1	95372
Zip Code2	
Mailing Address Line1	P. O. BOX 98
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	jorge@mercadeco.com
Contact Name	JORGE LUIS MERCADE
Area Code	(209)
Phone Number	586-7722
Fax Area Code	(209)
Fax Phone Number	532-7744
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;
Districts	03; 04; 06; 10;
DBE NAICS	236115; 236220; 237310; 237990; 238910;
ACDBE NAICS	

Work Codes	C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	14906
Firm/DBA Name	METCO
Address Line1	2165 FRANCISCO BOULEVARD, #A!
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	c.martinez@metco-usa.com
Contact Name	CHRISTOPHER MARTINEZ
Area Code	(415)
Phone Number	455-9922
Fax Area Code	(415)
Fax Phone Number	455-9960
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 238210; 238990; 423610; 561621;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38043
Firm/DBA Name	MJK CONSTRUCTION, INC.
Address Line1	2766 POMONA BLVD.,
Address Line2	
City	POMONA
State	CA
Zip Code1	91768
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	plawrence@mjkconstruction.com
Contact Name	PAMELA E. LAWRENCE

Area Code	(800)
Phone Number	698-1645
Fax Area Code	(909)
Fax Phone Number	594-6169
Agency Name	CITY OF LOS ANGELES
Counties	14; 15; 19; 29; 30; 33; 36; 37; 42; 56;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	236220; 238990;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; HAZ Hazardous Waste; HIC Home Improvement Certification;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	4830
Firm/DBA Name	MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Address Line1	11511 RAGUSA DRIVE
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91701
Zip Code2	
Mailing Address Line1	PO BOX 4606
Mailing Address Line2	
Mailing City	RANCHO CUCAMONGA
Mailing State	CA
Mailing Zip Code1	91729
Mailing Zip Code2	
Certification Type	DBE
EMail	vmuniz@charter.net
Contact Name	VICTOR MUNIZ
Area Code	(909)
Phone Number	989-7191
Fax Area Code	(909)
Fax Phone Number	989-4791
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220; 541330; 541620; 541690; 562910;

Does not Bid Construction

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	

Disconnect 2-11-14

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Disconnected 2-11-14

Firm ID	7972
Firm/DBA Name	MOTHERLODE CONCRETE CONSTRUCTION
Address Line1	90 GOLD DUST TRAIL
Address Line2	
City	SUTTER CREEK
State	CA
Zip Code1	95685
Zip Code2	
Mailing Address Line1	P.O. BOX 951
Mailing Address Line2	
Mailing City	SUTTER CREEK
Mailing State	CA
Mailing Zip Code1	95685
Mailing Zip Code2	
Certification Type	DBE
EMail	motherlodeconcrete@att.net
Contact Name	GLENN FOSTER, JR.
Area Code	(209)
Phone Number	223-2663
Fax Area Code	(209)
Fax Phone Number	267-1887
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 09; 20; 21; 28; 34; 51; 55; 58;
Districts	03; 04; 06; 10;
DBE NAICS	238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	32107
Firm/DBA Name	NIELSON CONSTRUCTION

Address Line1	147 CAMINO ORUGA
Address Line2	
City	NAPA
State	CA
Zip Code1	94558
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dnielson@nielsoninc.com
Contact Name	DIANN NIELSON
Area Code	(707)
Phone Number	253-8774
Fax Area Code	(707)
Fax Phone Number	253-0131
Agency Name	BAY AREA RAPID TRANSIT OISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

will not sign a labor agreement

Firm ID	40834
Firm/DBA Name	NUNO IRON & MFG, INC
Address Line1	315 BITTERWATER RD.
Address Line2	
City	KING CITY
State	CA
Zip Code1	93930
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bpantoja@nunoiron.com
Contact Name	MARCELINO NUNO II
Area Code	(831)
Phone Number	386-0513
Fax Area Code	(831)
Fax Phone Number	386-9976
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238120; 332322; 332323; 332710; 332996; 339950;
ACDBE NAICS	
Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATEO STRUCTURAL METAL PROOUCTS; D3490

	FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;
Licenses	B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	1583
Firm/DBA Name	OLIVEIRA FENCE, INC.
Address Line1	293 BROKAW ROAD
Address Line2	
City	SANTA CLARA
State	CA
Zip Code1	95050
Zip Code2	
Mailing Address Line1	293 BROKAW ROAD
Mailing Address Line2	
Mailing City	SANTA CLARA
Mailing State	CA
Mailing Zip Code1	95050
Mailing Zip Code2	
Certification Type	DBE
EMail	pam@oliveirafenceinc.com
Contact Name	DEBBIE GARCIA
Area Code	(408)
Phone Number	727-3811
Fax Area Code	(408)
Fax Phone Number	727-2690
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	35209
Firm/DBA Name	OLIVER TRANSBAY CONSTRUCTION INC
Address Line1	1485 BAYSHORE BOULEVARD SUITE 324-B77
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	flotbc@sbcglobal.net
Contact Name	FRANK OLIVER
Area Code	(415)
Phone Number	330-0904
Fax Area Code	(415)
Fax Phone Number	330-0934
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 39; 41; 43; 44; 48; 49; 50; 54; 55;
Districts	04; 05; 06; 10;

DBE NAICS	236210; 237990; 238910; 562112;
ACDBE NAICS	
Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	OBE
Firm ID	34790
Firm/DBA Name	ORTIZ ASPHALT PAVING, INC
Address Line1	382 EAST ORANGE SHOW ROAD
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	P O BOX 883
Mailing Address Line2	
Mailing City	COLTON
Mailing State	CA
Mailing Zip Code1	92324
Mailing Zip Code2	
Certification Type	DBE
EMail	bruceatortiz@aol.com
Contact Name	BRUCE ORTIZ
Area Code	(909)
Phone Number	386-1200
Fax Area Code	(909)
Fax Phone Number	386-1288
Agency Name	OEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 36; 37; 56;
Districts	06; 07; 08; 09; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	OBE
Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON

Disconnected 2-11-14

disconnected

Area Code	(619)
Phone Number	654-0295
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	20528
Firm/DBA Name	PRECISION CONCRETE, INC.
Address Line1	1108 WEST MAIN STREET
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93458
Zip Code2	
Mailing Address Line1	759 HARTNELL ROAD

Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	pci84@aol.com
Contact Name	YDLANDA ESCARZAGA
Area Code	(805)
Phone Number	928-0957
Fax Area Code	(805)
Fax Phone Number	928-5358
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 16; 27; 40; 42; 54; 56;
Districts	05; 06; 07;
DBE NAICS	237310; 238110; 238190;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com; cell 510-537-3781
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	722-2226
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41743
Firm/DBA Name	QUANTUM CONSTRUCTION COMPANY
Address Line1	6083 NORTH FIGARDEN DRIVE # 140
Address Line2	

City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david.soto@quantumconstructionco.com
Contact Name	DAVID SOTO
Area Code	(559)
Phone Number	
Fax Area Code	(559)
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	07; 10; 15; 16; 20; 22; 24; 27; 40; 42; 44; 50; 54; 56;
Districts	04; 05; 06; 07; 10;
DBE NAICS	237310; 237990; 238110; 238990; 423320; 541618;
ACDBE NAICS	
Work Codes	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33524
Firm/DBA Name	QUIMU CONTRACTING, INC.
Address Line1	695 PRIDDY DRIVE
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	P.O. BOX 1177
Mailing Address Line2	
Mailing City	DIXDN
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	1177
Certification Type	DBE
EMail	quimu@sbcglobal.net
Contact Name	MIGUEL QUIROZ
Area Code	(707)
Phone Number	693-0289
Fax Area Code	(707)
Fax Phone Number	678-8384
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;
Districts	01; 02; 03; 04; 06; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	36898
Firm/DBA Name	R & R SERVICE CONTRACTORS, INC
Address Line1	1840 SHAW AVENUE 105-08
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	1840 SHAW AVENUE 105-08
Mailing Address Line2	
Mailing City	CLOVIS
Mailing State	CA
Mailing Zip Code1	93611
Mailing Zip Code2	
Certification Type	DBE
EMail	rharriscorp@gmail.com
Contact Name	ROBERT HARRIS
Area Code	(559)
Phone Number	797-1642
Fax Area Code	(559)
Fax Phone Number	354-5257
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 54;
Districts	06;
DBE NAICS	236116; 236118; 236220; 238110; 238320; 238910; 238990;
ACDBE NAICS	
Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	B General Building Contractor; C08 Concrete Contractor; C13 Fencing Contractor; C33 Painting and Decorating Contractor; D03 Awnings; D06 Concrete Related Services; D28 Doors, Gates and Activating Devices; D41 Siding and Decking; D49 Tree Service; D56 Trenching; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	25467
Firm/DBA Name	R. D. HORN CONSTRUCTION COMPANY
Address Line1	1209 W. KEARNEY
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rdhorncompany@gmail.com
Contact Name	RONALD HORN
Area Code	(559)
Phone Number	513-4615
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
	10; 15; 16; 19; 20; 30; 33; 37; 54;

disconnected

Counties	
Districts	06; 07; 08; 11; 12;
DBE NAICS	237110; 237120; 237990; 238990;
ACDBE NAICS	
Work Codes	C6401 ASBESTDS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	29324
Firm/DBA Name	R. E. SERRAND INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	36971
Firm/DBA Name	RELIABLE BOARD-UP COMPANY
Address Line1	2715 GALLIO RDAD
Address Line2	
City	FULLERTON
State	CA
Zip Code1	92833
Zip Code2	
Mailing Address Line1	PO BOX 863
Mailing Address Line2	
Mailing City	LA MIRADA
Mailing State	CA
	90637

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	workorders@rcuca.com; adam@rcuca.com
Contact Name	ADAM FERNANDEZ
Area Code	(800)
Phone Number	326-3278
Fax Area Code	(714)
Fax Phone Number	882-6075
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	15; 19; 30; 33; 36; 56;
Districts	06; 07; 08; 12;
DBE NAICS	236115; 236116; 236220; 238320;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34071
Firm/DBA Name	ROCKIN' R GRADING & EXCAVATING
Address Line1	9637 RODDEN RD
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@rockinrinc.com
Contact Name	null ROBIN COSTA
Area Code	(209)
Phone Number	495-9521
Fax Area Code	(209)
Fax Phone Number	847-0586
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55;
Districts	03; 06; 10;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29435
Firm/DBA Name	RODGERS CONST. & ENGINEERING CO., INC
Address Line1	1807 NAVY DRIVE, SUITE 1
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206

Zip Code2	
Mailing Address Line1	PO BOX 6885
Mailing Address Line2	
Mailing City	STOCKTON
Mailing State	CA
Mailing Zip Code1	95206
Mailing Zip Code2	
Certification Type	DBE
EMail	rcande@pacbell.net
Contact Name	DAN F. RODGERS
Area Code	(209)
Phone Number	464-5780
Fax Area Code	(209)
Fax Phone Number	464-5782
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 24; 34; 38; 39; 48; 50; 57;
Districts	03; 04; 06; 10;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRiND PAVEMENT; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33187
Firm/DBA Name	ROYAL TRUCKING/ MAINTENANCE
Address Line1	7333 DEERWOOD
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	VAUGHN ROYAL
Area Code	(510)
Phone Number	632-2895
Fax Area Code	(510)
Fax Phone Number	632-2895
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238990; 484110; 484220; 561720;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	FOR HIRE - 1;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

disconnected

Firm ID	34994
Firm/DBA Name	S CHAVES CONSTRUCTION, INC.
Address Line1	711 EVANS ROAD
Address Line2	
City	SAN LUIS OBISPO
State	CA
Zip Code1	93401
Zip Code2	
Mailing Address Line1	711 EVANS ROAD
Mailing Address Line2	
Mailing City	SAN LUIS OBISPO
Mailing State	CA
Mailing Zip Code1	93401
Mailing Zip Code2	
Certification Type	DBE
EMail	terri@schavesconstruction.com
Contact Name	TERRI CHAVES
Area Code	(805)
Phone Number	543-9340
Fax Area Code	(805)
Fax Phone Number	543-9341
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15; 27; 40; 42;
Districts	05; 06;
DBE NAICS	221310; 237110; 237130; 237310; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37060
Firm/DBA Name	S KWOK ENGINEERS, INC.
Address Line1	1815 CORNELL DRIVE, ALAMEDA, CA 94501
Address Line2	2251 HARBOR BAY PARKWAY, ALAMEDA, CA, 94502
City	ALAMEDA
State	CA
Zip Code1	94501
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	seng@skwokengineers.com
Contact Name	HOY SENG KWOK
Area Code	(510)
Phone Number	220-9017
Fax Area Code	(888)
Fax Phone Number	733-1360
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 541330;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	1080
Firm/DBA Name	SAMROD CORPORATION
Address Line1	151 EAST AVE., H-8
Address Line2	
City	LANCASTER
State	CA
Zip Code1	93535
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrodriguez@samrodcorp.com
Contact Name	MICHAEL RODRIGUEZ
Area Code	(661)
Phone Number	945-3602
Fax Area Code	(661)
Fax Phone Number	949-8536
Agency Name	CITY OF LOS ANGELES
Counties	10; 14; 15; 19; 26; 33; 36; 42; 56;
Districts	05; 06; 07; 08; 09;
DBE NAICS	236220; 237310; 238110;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	31006
Firm/DBA Name	SERNA CONSTRUCTION, INC.
Address Line1	5019 E NEVADA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5019 E NEVADA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	sernaconstruction@sbcglobal.net
Contact Name	ROBERT J. SERNA
Area Code	(559)
Phone Number	304-2197
Fax Area Code	(559)
Fax Phone Number	478-5213
	CITY OF FRESNO

Agency Name	
Counties	10; 15; 16; 20; 22; 24; 54;
Districts	06; 10;
DBE NAICS	237310; 238110; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	36684
Firm/DBA Name	SHIP-DTS
Address Line1	440 W. SIERRA MADRE AVE.
Address Line2	
City	GLENDORA
State	CA
Zip Code1	91741
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bianca@shipdts.com
Contact Name	MARIE BIANCA VOBECKY
Area Code	(626)
Phone Number	818-7402
Fax Area Code	(626)
Fax Phone Number	605-5023
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238910; 484110; 484220; 484230; 488510;
ACDBE NAICS	
Work Codes	C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
Licenses	B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE
Firm ID	35994
Firm/DBA Name	SIERRA RANGE CONSTRUCTION
Address Line1	711 N. COURT STREET
Address Line2	P. O. BOX 427
City	VISALIA
State	CA
Zip Code1	93292
Zip Code2	
Mailing Address Line1	P. O. BOX 427
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA

does not bid on jobs

Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	richiecarla@earthlink.net
Contact Name	RICHARD JONES
Area Code	(559)
Phone Number	635-0504
Fax Area Code	(559)
Fax Phone Number	635-0499
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 54;
Districts	06; 09;
DBE NAICS	238110; 238990; 541611; 541618;

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor; B General Building Contractor; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	9241
Firm/DBA Name	SITEWORKS CONSTRUCTION, INC
Address Line1	3634 BICKERSTAFF ST
Address Line2	
City	LAFAYETTE
State	CA
Zip Code1	94549
Zip Code2	
Mailing Address Line1	PO BOX 1324
Mailing Address Line2	
Mailing City	LAFAYETTE
Mailing State	CA
Mailing Zip Code1	94549
Mailing Zip Code2	
Certification Type	DBE
EMail	kdesena@linkzone.com
Contact Name	KENT DESENA
Area Code	(925)
Phone Number	284-1437
Fax Area Code	(925)
Fax Phone Number	256-8357
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	7799
Firm/DBA Name	SJD CONSTRUCTION INC.
Address Line1	775 WAKEFIELD CT, STE B
Address Line2	

City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	1042
Mailing Address Line1	P.O.BOX 12320
Mailing Address Line2	
Mailing City	OAKDALE
Mailing State	CA
Mailing Zip Code1	95361
Mailing Zip Code2	1042
Certification Type	DBE
EMail	sjdinc@att.net
Contact Name	SANDRA CUNNINGHAM
Area Code	(209)
Phone Number	847-8939
Fax Area Code	(209)
Fax Phone Number	847-0169
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41010
Firm/DBA Name	SO. CAL TRAFFIC INC
Address Line1	751 SEABRIGHT LANE
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	P.O. BOX 970
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	cecilia@socaltraffic.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	720-0179
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F

Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	41122
Firm/DBA Name	SOTO FENCE COMPANY
Address Line1	3151 W. DAKOTA AVE.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@sotofence.com
Contact Name	JULIA SOTO
Area Code	(559)
Phone Number	230-1444
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 20; 22; 24; 34; 39; 54; 55;
Districts	03; 06; 10;
DBE NAICS	238190; 238990 Fencing Contractor;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor; D28 Doors, Gates and Activating Devices;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	40887
Firm/DBA Name	STEVE DOVALI CONSTRUCTION, INC.
Address Line1	8461 E. OLIVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dovaliconstruction@gmail.com
Contact Name	TIM DOVALI
Area Code	(559)
Phone Number	
Fax Area Code	(559)
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 40; 54;
Districts	05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	37627
Firm/DBA Name	SUAREZ & MUNOZ CONSTRUCTION, INC.
Address Line1	20975 CABOT BLVD.
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94545
Zip Code2	1155
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	john@suarezmunoz.com
Contact Name	EDUARDO SUAREZ
Area Code	(510)

Phone Number	782-6065
Fax Area Code	(510)
Fax Phone Number	782-6078
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 27; 28; 34; 38; 41; 43; 48; 49;
Districts	03; 04; 05; 06;
DBE NAICS	237310; 237990; 238190; 238910; 238990;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29024
Firm/DBA Name	SYSTEMS TECHNOLOGIES
Address Line1	31713 LAKEMEADOW STREET
Address Line2	
City	ACTON
State	CA
Zip Code1	93510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bf@rglobal.net
Contact Name	null WILLIAM A. FALCONER
Area Code	(661)
Phone Number	269-1700
Fax Area Code	(661)
Fax Phone Number	269-1700
Agency Name	(NO LONGER VALID) COUNTY OF ORANGE JOHN WAYNE AIRPORT
Counties	00;
Districts	00;
DBE NAICS	238210; 561621;

disconnected

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
	92804

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	27723
Firm/DBA Name	TUCKER TECHNOLOGY INC
Address Line1	300 FRANK OGAWA PLAZA, STE 251
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94612
Zip Code2	2703
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	frank@tuckertech.com
Contact Name	FRANK TUCKER
Area Code	(510)
Phone Number	836-0422
Fax Area Code	(510)
Fax Phone Number	836-2625
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39484
	UDBE STEEL

Firm/DBA Name	
Address Line1	5214 WESTERFIELD STREET
Address Line2	
City	RIVESIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	udbest.eel2011@gmail.com
Contact Name	ROMEO BELTRAN
Area Code	(951)
Phone Number	529-3359
Fax Area Code	(951)
Fax Phone Number	224-9797
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33824
Firm/DBA Name	UNITED TRAFFIC SERVICES & SUPPLY, INC.
Address Line1	14000 E. VALLEY BLVD.
Address Line2	
City	CITY OF INDUSTRY
State	CA
Zip Code1	91746
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dora@unitedtraffic.net
Contact Name	DORA PINA
Area Code	(626)
Phone Number	961-5736
Fax Area Code	(818)
Fax Phone Number	961-4746
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37; 39; 40; 41; 42; 43; 44; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238910; 238990; 339950;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	

Gender	F
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38151
Firm/DBA Name	V & G BUILDERS
Address Line1	4350 N. PALM
Address Line2	
City	FRESNO
State	CA
Zip Code1	93704
Zip Code2	
Mailing Address Line1	4350 N. PALM
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93704
Mailing Zip Code2	
Certification Type	DBE
EMail	jtonyvaldez@hotmail.com
Contact Name	JERONIMO ANTONIO VALDEZ
Area Code	(559)
Phone Number	805-9015
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 39; 50; 54;
Districts	06; 10;
DBE NAICS	237310; 238110;
ACDBE NAICS	
Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	16425 ILLUSION WAY
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	P.O. BOX 3223
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	906-1826
Fax Area Code	(562)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	30543
Firm/DBA Name	VERDUZCO ELECTRIC, INC.
Address Line1	829 W. COMPTON BLVD.
Address Line2	
City	COMPTON
State	CA
Zip Code1	90220
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	OBE
EMail	verduzcoelectric@aol.com
Contact Name	CARLOS VERDUZCO
Area Code	(310)
Phone Number	886-3068
Fax Area Code	(310)

Fax Phone Number	886-3958
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27011
Firm/DBA Name	VINTAGE PAVING COMPANY, INC.
Address Line1	119 MAIN STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	P O BOX 461
Mailing Address Line2	
Mailing City	WINTERS
Mailing State	CA
Mailing Zip Code1	95694
Mailing Zip Code2	
Certification Type	DBE
EMail	edc@vintagepavingco.com
Contact Name	EDWARD CARBAHAL
Area Code	(530)
Phone Number	795-0132
Fax Area Code	(530)
Fax Phone Number	795-5734
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;
Districts	01; 02; 03; 04; 06; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Opt-in Records

Search Results: Opt-in's on 06-487504

39 Opt-in records found.

06-487504	Borg Fence	
	50 Contractors Street Livermore, Ca. 94551	
	Phone: 925-455-9620	Fax Number: 925-461-1486
	Disadvantaged status: SBE	
	Services offered:	

06-487504	Borg Fence	
	50 Contractors Street Livermore, Ca. 94551	
	Phone: 925-455-9620	Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE	
	Services offered: Fencing. All types. Chain link, iron, silt, wood, temporary wood retaining walls shade structures	

06-487504	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	

06-487504	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: shotblast bridge deck	

06-487504	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	

	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for local customers.

06-487504	Harris Rebar	
	355 So. Vasco Rd Livermore, CA 94550	
	Phone: 925-373-0733	Fax Number: 925-373-0136
	Disadvantaged status:	
	Services offered:	

06-487504	E.P Jarrett Foundation	
	1100 south river rd west sacramento, ca 95961	
	Phone: 916-371-8760	Fax Number: 916-371-8765
	Disadvantaged status: SBE	
	Services offered: Driven piling	

06-487504	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place AC Dike	

06-487504	Foundation Constructors, Inc	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

06-487504	B.A.T.S. Traffic Solutions	
	5740 Roseville Rd. Sacramento, Caif. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I, TYPEII, and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707)419-9363, or@ CL_bats@live.com and	

	MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # 1-866-395-2287
06-487504	LOGANS MARKETING 121 BROADWAY # 220 SAN DIEGO , CA 92101 Phone: 619-2333766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , BRICK & BLOCK , PIPE , IRRIGATION SUPPLIES , .
06-487504	Viking Construction Company 11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742 Phone: 916-852-5530 Fax Number: 916-852-5533 Disadvantaged status: Services offered:
06-487504	Terradyne LAX, Inc. 1509 W Alton Ave Santa Ana, CA 92704 Phone: 714-557-3200 Fax Number: 949-231-1700 Disadvantaged status: DBE SBE Services offered: SWPPP Preparation SWPPP Inspection SWPPP Report Preparation and Submittals Phase I and Phase II ESA Geotechnical engineering
06-487504	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit,Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint
06-487504	North Valley Barricade Inc 2192 Live Oak Blvd Yuba City, CA 95991 Phone: 530-751-7961 Fax Number: 530-329-8692 Disadvantaged status: DVBE SBE

	Services offered: Construction area signs, cones, channelizers, barricades, arrow and message boards, temporary crash cushions, delineators.
06-487504	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
06-487504	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782 Fax Number: 714-895-3792
	Disadvantaged status: SBE
	Services offered: Item #13: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item #14: STORM WATER ANNUAL REPORT
06-487504	Anozira
	2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583
	Phone: 925-771-8400 Fax Number: 925-288-1353
	Disadvantaged status: SBE
	Services offered: Call for subcontractor quote information anoziracorp.com
06-487504	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
	Phone: 909-391-4477 Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered: Concrete Barrir Rail
06-487504	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
06-487504	WABO Landscape & Construction, Inc.
	726 Alfred Nobel Dr. Hercules, CA 94547
	Phone: 510 741-9226 Fax Number: 510 724-2391

	Disadvantaged status: SBE Services offered: Irrigation
06-487504	CMC REBAR 120 W. Larch Road Tracy, CA 95304 Phone: 209-834-9330 Fax Number: 209-836-1457 Disadvantaged status: Services offered:
06-487504	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
06-487504	Cedar Ave Recycling & Transfer Station 3457 S Cedar Ave Fresno. CA 93725 Phone: (559) 360-8303 Fax Number: (559) 441-4140 Disadvantaged status: Services offered: Class II Base Rock
06-487504	GSJ Utility Supply 14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 Phone: 562-404-1435 Fax Number: 888-356-1250 Disadvantaged status: DBE DVBE SBE Services offered: Established in 2006, GSJ Utility Supply & Service by a retired U.S. Army service disabled veteran, Sandy Schneeberger, as a supply chain solution for construction materials and other products to the federal, state and local agencies, universities, colleges, public utilities and prime contractors for their maintenance and project needs. For the major infrastructure construction projects, GSJ offers a full line of accessories for HDPE plastic pipe products and corrugated metal and plastic pipe along with ERW carbon steel line pipe and valves and Electric wire-Industrial able ? Agricultural irrigation wire & cable, Power Cables- Splice Kits Medium voltage-Bare Copper and much more.
06-487504	A-C Electric Company

	2921 Hangar Way Bakersfield, CA 93308 Phone: 661-410-0000 Fax Number: Disadvantaged status: Services offered:
06-487504	A-C Electric Company 2921 Hangar Way Bakersfield, CA 93308 Phone: 661-410-0000 Fax Number: 661-410-0461 Disadvantaged status: Services offered: Electrical
06-487504	Rahman Engineering Services 5761 Schaefer Ave, # B Chino, CA, 91710 Phone: 562-506-5853 Fax Number: 714-459-8134 Disadvantaged status: DBE SBE Services offered: Provide Civil/Structural engineering services with PE stamping.
06-487504	Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA 94509 Phone: 925-778-0200 Fax Number: 925-778-6766 Disadvantaged status: Services offered: Pile Driving
06-487504	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: hazardous waste and transport
06-487504	Flatiron Electric Group, Inc 7911-A Pine Ave Chino, CA 91708 Phone: 714-228-9631 Fax Number: 909-597-9151 Disadvantaged status: Services offered:
06-487504	R.A. Nemetz Construction Co., Inc. 690 Live Oak Avenue (PO Box 5306) Galt, CA 95632 Phone: 209-744-1001 Fax Number: 209-744-1005 Disadvantaged status: Services offered:

06-487504	Szeremi Sweeping Service LLC	
	PO Box 1079 Rocklin, Ca, 95677	
	Phone: 916-492-6500	Fax Number: 916-492-6501
	Disadvantaged status: SBE	
	Services offered: Construction Sweeping Services, We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3.Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com	
06-487504	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structual Concrete, Profilers and construction management	
06-487504	ACL Construction Co., Inc.	
	207 W. State St. Ontario, CA 91762	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: Concrete Barrier Rail	
06-487504	Ragains Sweeping Service	
	20735 Tonawanda Road Apple Valley, CA, 92307	
	Phone: 760-247-0878	Fax Number:
	Disadvantaged status:	
	Services offered: street sweeping services	
06-487504	Pipe & Piling Supplies Ltd.	
	3506 "A" Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered: Steel Piling: Pipe Pile / H-Pile / Sheet Pile / Wide Flange	
06-487504	Sumrall Solutions, LLC	
	4524 Mapleplain Avenue Elk Grove, CA 95758	
	Phone: 916-747-3868	Fax Number: 916-386-8715
	Disadvantaged status: DVBE SBE	

	Services offered: Sumrall Solutions, LLC is a Tier 1 DVBE supplier of Filtrexx Silt Soxx. These are a cost and performance effective alternative to silt fence, fiber roll and gravel bag applications. After the bidding process a change order can be submitted for a substitute of the required silt fence and fiber rolls.

06-487504	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: METAL BEAM GUARD RAIL	

Section 1

Low Bidder

AGEE CONSTRUCTION CORPORATION

04-01-14P03:29 RCVD

March 31, 2014

Department of Transportation
Attn: Office Engineer
MSC 43
1727 30th Street,
Sacramento, CA 95816-7005

Subject: DBE Good Faith Effort Submittal

For Construction on State Highway in Kings County in Hanford From 0.4 Mile West of 12th Avenue Overcrossing to 0.3 Mile East of 12th Avenue Overcrossing
Bid Date: March 26, 2014

The following DBE information and supporting documents are included in the attached Good Faith submittal in accordance with the contract bid documents.

Description	Section
DBE Commitment & Good Faith Documentation Forms	1
Items of Work Offered Recap (Pg. 1 Sect. 1)	2
Phone Log / Invitation Letter / Email/Fax Receipts/Responses (Pg. 2 Sect. 2)	3
DBE /Non-DBE Selection Quotes Received (Pg. 2 Sect. 3)	4
Advertisement Request & Proof (Pg. 3 Sect. 4)	5
Caltrans DBE Internet Search (Pg. 3 Sect. 5)	6

Should you have any questions regarding this submittal, I can be reached at (559) 299-3290 ext 115, or by email at Aland@ageeconstruction.com.

Sincerely,

Alan D. Dirlam
Agee Construction Corporation

04-01-14P03:29 RCVD

AGEE CONSTRUCTION CORPORATION

Low Bidder

DBE GOOD FAITH EFFORT SUBMITTAL

For:

Construction on State Highway in Kings County in Hanford From 0.4 Mile West of 12th Avenue Overcrossing to 0.3 Mile East of 12th Avenue Overcrossing

Contract #06-487504
Federal Aid Project No. ACNHP-P198(062)E

Bid Date:

March 26, 2014

Submitted to:

Department of Transportation
Attn: Office Engineer
MSC 43
1727 30th Street,
Sacramento, CA 95816-7005

Submitted by:

Agee Construction Corp.
P.O. Box 629
Clovis, CA 93613
(559) 299-3290

Date Submitted:

March 31, 2014

AGEE CONSTRUCTION
P.O. Box 629
Clovis, CA 93613
(559) 299-3290 - FAX (559) 299-3[illegible]

Low Bidder

LETTER OF TRANSMITTAL

04-01-14P03:29 RCVD

TO: Department of Transportation
Attn: Office Engineer MSC 43
1727 30th Street
Sacramento, CA 95816

DATE: 03/31/2014	**JOB NO.**
RE: Post Bid Documents	
JOB: 12th Avenue Overcrossing	
Contract #06-487504	
FED. AID #: ACNHP-P198(062)E	

GENTLEMEN:
WE ARE SENDING YOU [X] Attached [ ] Under separate cover via the following items:
[ ] Shop drawings [ ] Prints [ ] Plans [ ] Specifications
[ ] Copy of letter [ ] Change order [ ] Insurance Certificates [ ] Samples

COPIES	DATE	NO	DESCRIPTION
1	03/31/14		DBE Commitment
1			Good Faith Efforts
			Fed Ex: 8715 1145 9785

THESE ARE TRANSMITTED AS CHECKED BELOW:
[ ] For Your Approval [ ] Approved as submitted [ ] Resubmit for approval
[ ] For Your Use [ ] Approved as Noted [ ] Return corrected prints
[X] As Requested [ ] Returned for Corrections [ ] For bids due ____, 20__
[ ] For Review and Comment [ ] Submit ____ copies for distribution [ ] Prints returned after loan

REMARKS:

Received By
Name: Date:
Title:

SIGNED:
Marcie Daves
Contract Administrator