1912 - 2012
OFFICE ENGINEER
100 Years of Construction Contracting Excellence

07 A5

Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING

In District 07 On Route 10

Under

Notice to Bidders and Special Provisions dated October 14, 2013	Standard Specifications dated 2006
Project Plans approved June 10, 2013	Standard Plans dated 2006

Identified by

Contract No. 07-1170U4

07-LA-10-33.2/37.2

Project ID 0700000085

Federal-Aid Project
CMLN-6207(059)

Electronic Advertising Contract

Bids open Thursday, December 12, 2013 **Dated October 14, 2013**

Y61

A5

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

BID TO THE DEPARTMENT OF TRANSPORTATION

DES-OE-0102.1 (REV. 3/2011)

CONTRACT NO. 07- 1170U4

NAME OF BIDDER CHUMO CONSTRUCTION INC.

BUSINESS P.O. BOX

CITY, STATE, ZIP

BUSINESS STREET ADDRESS 14425 JOANBRIDGE STREET
(Include even if P.O. Box used)

CITY, STATE, ZIP BALDWIN PARK, CA 91706

TELEPHONE NO: **AREA CODE** (626) 960-9502

FAX NO: **AREA CODE** (626) 960-3887

CONTRACTOR LICENSE NO. 387331

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

   For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the *Notice to Bidders*.

   For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

   For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non–plant establishment work within the number of working days bid for non–plant establishment work.

2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid Item List. For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided on the attached Bid Item List. For a unit price with additive item based bid, Bidder submits this bid with a unit price and an item total for each item and a total base bid (the sum of the item totals) and the additive items in the spaces provided on the attached Bid Item List. Additionally, for a cost plus time based bid, Bidder submits this bid with working days bid for non–plant establishment work, total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List. Bidder agrees:

   2.1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:

      2.1.1. If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

      2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.

   2.2. If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

   2.3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.

   2.4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

   2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.

2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7. The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda:

1, 2, 3, 4, 5

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash $ _____, Cashiers Check, Certified Check, Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

5.1. Criminal prosecution

5.2. Rejection of the bid

5.3. Rescission of the award

5.4. Termination of the Contract

BY *(Authorized Signature)*	DATE SIGNED *(Do not type)*
	12-19-13

PRINTED NAME AND TITLE OF PERSON SIGNING
GEORGE CHUMO, PRESIDENT

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	2,500.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	7,500.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	960	6,000.-	5,760,000.-
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	160,000.-
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	940,000.-
6	026155	TYPE I BARRICADE	EA	52	26.-	1,352.-
7	120116	TYPE II BARRICADE	EA	9	35.-	315.-
8	120120	TYPE III BARRICADE	EA	210	75.-	15,750.-
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,431	25.-	35,775.-
10	121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	2,000.-	4,000.-
11	129000	TEMPORARY RAILING (TYPE K)	LF	164,000	10.-	1,640,000.-
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	1,135	300.-	340,500.-
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	100,000.-
14	130300	PREPARE STORM WATER POLLUTION PREVENTIONPLAN	LS	LUMP SUM	LUMP SUM	5,000.-
15	130310	RAIN EVENT ACTION PLAN	EA	110	500.00	55,000.00
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	54	300.-	16,200.-
17	130330	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
18	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	25	400.-	10,000.-
19	130520	TEMPORARY HYDRAULIC MULCH	SQYD	630,000	0.22	138,600.-
20	130570	TEMPORARY COVER	SQYD	31,500	1.40	44,100.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	960		
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	026155	TYPE I BARRICADE	EA	52		
7	120116	TYPE II BARRICADE	EA	9		
8	120120	TYPE III BARRICADE	EA	230		
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,480		
10	121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	2		
11	129000	TEMPORARY RAILING (TYPE K)	LF	155,000		
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	1,220		
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
14	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
15	130310	RAIN EVENT ACTION PLAN	EA	110	500.00	55,000.00
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	54		
17	130330	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
18	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	25		
19	130520	TEMPORARY HYDRAULIC MULCH	SQYD	630,000		
20	130570	TEMPORARY COVER	SQYD	31,500		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	210	160.—	33,600.—
22	130640	TEMPORARY FIBER ROLL	LF	284,000	2.50	710,000.—
23	130650	TEMPORARY GRAVEL BAG BERM	LF	18,000	6.—	108,000.—
24	130680	TEMPORARY SILT FENCE	LF	104,000	1.80	187,200.—
25	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	80	1,500.—	120,000.—
26	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	80,000.—
27	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	100,000.—
28	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	15,300	0.30	4,590.—
29	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	70,600	0.30	21,180.—
30	141109	ADL BURIAL LOCATION REPORT	LS	LUMP SUM	LUMP SUM	3,500.—
31	141120	TREATED WOOD WASTE	LB	207,000	0.10	20,700.—
32	148005	NOISE MONITORING	LS	LUMP SUM	LUMP SUM	5,000.—
33	150202	CORE AND PRESSURE GROUT DOWEL	LF	1,160	60.—	69,600.—
34	150221	ABANDON INLET	EA	15	1,000.—	15,000.—
35	150224	ABANDON MANHOLE	EA	4	1,000.—	4,000.—
36	150227	ABANDON PIPELINE	LF	1,300	15.—	19,500.—
37	026156	ABANDON SEWER PIPE	LF	290	15.—	4,350.—
38	150608	REMOVE CHAIN LINK FENCE	LF	12,500	2.—	25,000.—
39	026157	REMOVE BUS SHELTER	EA	4	2,500.—	10,000.—
40	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	242,000	0.30	72,600.—

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	210		
22	130640	TEMPORARY FIBER ROLL	LF	284,000		
23	130650	TEMPORARY GRAVEL BAG BERM	LF	18,000		
24	130680	TEMPORARY SILT FENCE	LF	104,000		
25	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	80		
26	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
27	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
28	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	15,300		
29	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	70,300		
30	141109	ADL BURIAL LOCATION REPORT	LS	LUMP SUM	LUMP SUM	
31	141120	TREATED WOOD WASTE	LB	206,000		
32	148005	NOISE MONITORING	LS	LUMP SUM	LUMP SUM	
33	150202	CORE AND PRESSURE GROUT DOWEL	LF	1,160		
34	150221	ABANDON INLET	EA	15		
35	150224	ABANDON MANHOLE	EA	1		
36	150227	ABANDON PIPELINE	LF	1,300		
37	026156	ABANDON SEWER PIPE	LF	290		
38	150608	REMOVE CHAIN LINK FENCE	LF	12,500		
39	026157	REMOVE BUS SHELTER	EA	4		
40	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	225,000		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	026158	REMOVE PAVEMENT MARKING	SQFT	1,040	2.—	2,080.—
42	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	69,800	0.25	17,450.—
43	150722	REMOVE PAVEMENT MARKER	EA	270,000	0.25	67,500.—
44	150742	REMOVE ROADSIDE SIGN	EA	181	200.—	36,200.—
45	150757	REMOVE SIGN STRUCTURE (EA)	EA	25	2,000.—	50,000.—
46	150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	30	100.—	3,000.—
47	150771	REMOVE ASPHALT CONCRETE DIKE	LF	18,700	1.—	18,700.—
48	150812	REMOVE PIPE (LF)	LF	2,280	18.—	41,040.—
49 (F)	150819	REMOVE REINFORCED CONCRETE BOX CULVERT (LS)	LS	LUMP SUM	LUMP SUM	9,000.—
50	150820	REMOVE INLET	EA	38	700.—	26,600.—
51	150824	REMOVE SEWER MANHOLE	EA	6	3000.—	18,000.—
52	150833	REMOVE RETAINING WALL (LF)	LF	6,390	7—	44,730—
53	026159	REMOVE MASONRY WALL	LF	7,650	10.—	76,500.— G.C.
54	150841	REMOVE SEWER PIPE	LF	1,190	112.—	133,280.—
55 (F)	150870	REMOVE CONCRETE DECK SURFACE	SQFT	137	30.—	4,110.—
56	151270	SALVAGE METAL BRIDGE RAILING	LF	130	100.—	13,000.—
57	151272	SALVAGE METAL BEAM GUARD RAILING	LF	6,010	6.70	40,267.—
58	152430	ADJUST INLET	EA	21	1,200.—	25,200.—
59	152610	MODIFY MANHOLE	EA	2	2,028.—	4,056.—
60	153121	REMOVE CONCRETE (CY)	CY	96	230.—	22,080.—

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	026158	REMOVE PAVEMENT MARKING	SQFT	1,950		
42	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	88,800		
43	150722	REMOVE PAVEMENT MARKER	EA	269,000		
44	150742	REMOVE ROADSIDE SIGN	EA	180		
45	150757	REMOVE SIGN STRUCTURE (EA)	EA	25		
46	150768	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	3		
47	150771	REMOVE ASPHALT CONCRETE DIKE	LF	18,700		
48	150812	REMOVE PIPE (LF)	LF	2,150		
49	150819	REMOVE REINFORCED CONCRETE BOX CULVERT (LS)	LS	LUMP SUM	LUMP SUM	
50	150820	REMOVE INLET	EA	38		
51	150824	REMOVE SEWER MANHOLE	EA	5		
52	150833	REMOVE RETAINING WALL (LF)	LF	6,060		
53	026159	REMOVE MASONRY WALL	LF	7,650		
54	150841	REMOVE SEWER PIPE	LF	1,090		
55 (F)	150870	REMOVE CONCRETE DECK SURFACE	SQFT	137		
56	151270	SALVAGE METAL BRIDGE RAILING	LF	130		
57	151272	SALVAGE METAL BEAM GUARD RAILING	LF	6,010		
58	152430	ADJUST INLET	EA	21		
59	152610	MODIFY MANHOLE	EA	2		
60	153121	REMOVE CONCRETE (CY)	CY	96		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	153130	REMOVE CONCRETE CURB (LF)	LF	350	5.—	1,750.—
62	153140	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	3,270	11.—	35,970.—
63	153142	REMOVE CONCRETE ISLAND (PORTIONS) (CY)	CY	300	67.—	20,100.—
64	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	36,600	6.—	219,600.—
65	153221	REMOVE CONCRETE BARRIER	LF	24,800	9.50	235,600.—
66	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	116,822	0.22	25,700.84
67	153226	REFINISH BRIDGE DECK	SQFT	217	25.—	5,425.—
68	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	82	150.—	12,300.—
69 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	1,298	10.—	12,980.—
70 (F)	153233	TREAT BRIDGE DECK	SQFT	115,524	0.22	25,415.28
71 (F)	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,286	55.—	70,730.—
72	026160	REMOVE ROCK BLANKET	SQYD	1,230	17.—	20,910.—
73	155003	CAP INLET	EA	41	800.—	32,800.—
74	155232	SAND BACKFILL	CY	96	5.—	480.—
75	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	50,000.—
76	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	22,000.—
77	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	116,000.—
78	157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	LUMP SUM	84,000.—
79	157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	LUMP SUM	LUMP SUM	235,000.—
80	157566	BRIDGE REMOVAL (PORTION), LOCATION F	LS	LUMP SUM	LUMP SUM	54,000.—

REPLACED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	153130	REMOVE CONCRETE CURB (LF)	LF	350		
62	153140	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	3,270		
63	153142	REMOVE CONCRETE ISLAND (PORTIONS) (CY)	CY	300		
64	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	36,600		
65	153221	REMOVE CONCRETE BARRIER	LF	24,800		
66	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	116,822		
67	153226	REFINISH BRIDGE DECK	SQFT	217		
68	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	82		
69 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	1,298		
70 (F)	153233	TREAT BRIDGE DECK	SQFT	115,524		
71 (F)	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,286		
72	026160	REMOVE ROCK BLANKET	SQYD	1,230		
73	155003	CAP INLET	EA	41		
74	155232	SAND BACKFILL	CY	96		
75	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
76	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
77	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	
78	157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	LUMP SUM	
79	157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	LUMP SUM	LUMP SUM	
80	157566	BRIDGE REMOVAL (PORTION), LOCATION F	LS	LUMP SUM	LUMP SUM	

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81	157567	BRIDGE REMOVAL (PORTION), LOCATION G	LS	LUMP SUM	LUMP SUM	65,000.-
82	157568	BRIDGE REMOVAL (PORTION), LOCATION H	LS	LUMP SUM	LUMP SUM	52,000.-
83	158100	SALVAGE CRASH CUSHION	EA	1	1,500-	1,500.-
84	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	549,000.-
85	190101	ROADWAY EXCAVATION	CY	203,000	16.70	3,390,100.-
86	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	19,800	131.-	2,593,800.-
87	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	79,100	15.-	1,186,500.-
88 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	6,556	44.-	288,464.-
89 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL) 26,300.50	CY	2,287	11.50	26,300.50
90	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	3,230	134.-	432,820.-
91	192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	12,800	11.-	140,800.-
92 (F)	026161	STRUCTURE EXCAVATION (AUSTIN VAULT)	CY	610	23.-	14,030.-
93	026162	SAND BED (AUSTIN VAULT)	CY	44	123.-	5,412.-
94 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	6,020	38.-	228,760.-
95 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	541	71.-	38,411.-
96	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	440	56.-	24,640.-
97 (F)	026163	STRUCTURE BACKFILL (AUSTIN VAULT)	CY	194	31.-	6014.-
98	194001	DITCH EXCAVATION	CY	320	49.-	15,680.-
99	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	353,000.-
100	200114	ROCK BLANKET	SQYD	740	65.-	48,100.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81	157567	BRIDGE REMOVAL (PORTION), LOCATION G	LS	LUMP SUM	LUMP SUM	
82	157568	BRIDGE REMOVAL (PORTION), LOCATION H	LS	LUMP SUM	LUMP SUM	
83	158100	SALVAGE CRASH CUSHION	EA	1		
84	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
85	190101	ROADWAY EXCAVATION	CY	203,000		
86	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	19,800		
87	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	79,100		
88 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	6,556		
89 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	1,475		
90	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	3,230		
91	192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	12,800		
92 (F)	026161	STRUCTURE EXCAVATION (AUSTIN VAULT)	CY	610		
93	026162	SAND BED (AUSTIN VAULT)	CY	44		
94 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	6,020		
95 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	269		
96	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	440		
97 (F)	026163	STRUCTURE BACKFILL (AUSTIN VAULT)	CY	194		
98	194001	DITCH EXCAVATION	CY	320		
99	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
100	200114	ROCK BLANKET	SQYD	740		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	LUMP SUM	20,000.-
102	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	27,000.-
103	208000	IRRIGATION SYSTEM	LS	LUMP SUM	LUMP SUM	690,000.-
104 (F)	208028	3" SUPPLY LINE (BRIDGE)	LF	2,795	140.50	392,697.50
105	208304	WATER METER	EA	13	8,000.-	104,000.-
106	208310	IRRIGATION SLEEVE	LF	1,240	20.-	24,800.-
107	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	1,130	50.-	56,500.-
108	260303	CLASS 3 AGGREGATE BASE (CY)	CY	69,600	11.-	765,600.-
109	026164	REPAIR UNDERLYING BASE	CY	320	300.-	96,000.-
110	280000	LEAN CONCRETE BASE	CY	45,600	100.50	4,582,800.-
111	280015	LEAN CONCRETE BASE RAPID SETTING	CY	900	350.-	315,000.-
112	377501	SLURRY SEAL	TON	4	500.-	2,000.-
113	390131	HOT MIX ASPHALT	TON	26,000	75.-	1,950,000.-
114	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQFT	41,100	0.50	20,550-
115	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	1,210	6.-	7,260.-
116	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	1,600	6.-	9,600.-
117	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	1,210	6.-	7,260.-
118	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	150	6.-	900.-
119	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	16	50.-	800.-
120	397005	TACK COAT	TON	22	1,000.-	22,000.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	LUMP SUM	
102	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
103	208000	IRRIGATION SYSTEM	LS	LUMP SUM	LUMP SUM	
104 (F)	208028	3" SUPPLY LINE (BRIDGE)	LF	2,795		
105	208304	WATER METER	EA	13		
106	208310	IRRIGATION SLEEVE	LF	1,240		
107	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	1,130		
108	260303	CLASS 3 AGGREGATE BASE (CY)	CY	69,600		
109	026164	REPAIR UNDERLYING BASE	CY	320		
110	280000	LEAN CONCRETE BASE	CY	45,600		
111	280015	LEAN CONCRETE BASE RAPID SETTING	CY	900		
112	377501	SLURRY SEAL	TON	4		
113	390131	HOT MIX ASPHALT	TON	25,900		
114	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQFT	41,100		
115	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	1,210		
116	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	1,600		
117	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	1,210		
118	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	150		
119	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	16		
120	397005	TACK COAT	TON	22		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	70,800	170.-	12,036,000.-
122	026165	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	1,910	405.-	773,550.-
123	404092	SEAL PAVEMENT JOINT	LF	233,000	2.15	500,950.-
124	404093	SEAL ISOLATION JOINT	LF	38,700	3.-	116,100.-
125	405034	CONCRETE PAVEMENT TRANSITION PANEL	CY	420	200.-	84,000.-
126	413113	REPAIR SPALLED JOINTS, POLYESTER GROUT	SQYD	330	1,100.-	363,000.-
127	480501	JACKING SUPERSTRUCTURE	LS	LUMP SUM	LUMP SUM	143,000.-
128 (F)	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	3,163	42.-	132,846.-
129 (F)	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	64	2931.-	187,584.-
130	044399	28" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	106	74.-	7,844.-
131	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	5,480	49.20	269,616.-
132	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	4,074	102.-	415,548.-
133	490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	40	327.-	13,080.-
134	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	64,300	53.50	3,440,050.-
135	498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	460	98.-	45,080.-
136	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	840	800.-	672,000.-
137	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	129,000.-
138	500010	PRESTRESSING	LS	LUMP SUM	LUMP SUM	124,000.-
139 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	1,523	492.-	749,316.-
140 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	3,175	1,360.-	4,318,000.-

G.C.

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	70,800		
122	026165	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	1,910		
123	404092	SEAL PAVEMENT JOINT	LF	233,000		
124	404093	SEAL ISOLATION JOINT	LF	38,700		
125	405034	CONCRETE PAVEMENT TRANSITION PANEL	CY	420		
126	413113	REPAIR SPALLED JOINTS, POLYESTER GROUT	SQYD	330		
127	480501	JACKING SUPERSTRUCTURE	LS	LUMP SUM	LUMP SUM	
128 (F)	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	3,163		
129 (F)	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	64		
130	044399	28" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	106		
131	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	68		
132	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	4,074		
133	490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	40		
134	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	69,600		
135	498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	390		
136	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	840		
137	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	
138	500010	PRESTRESSING	LS	LUMP SUM	LUMP SUM	
139 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	1,523		
140 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	3,175		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	6,730	416.-	2,799,680.-
142 (F)	510081	AGGREGATE BASE (APPROACH SLAB)	CY	135	572.-	77,220.-
143 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	519	920.-	477,480.-
144 (F)	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	1,330	620.-	824,600.-
145 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	583	536.-	312,488.-
146 (F)	026166	STRUCTURAL CONCRETE (AUSTIN VAULT)	CY	135	475.-	64,125.-
147 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	394	1,700.-	669,800.-
148	026167	MINOR CONCRETE (CONCRETE DRAIN)	CY	34	270.-	9,180.-
149 (F)	510526	MINOR CONCRETE (BACKFILL)	CY	106	100.-	10,600.-
150 (F)	510800	PAVING NOTCH EXTENSION	CF	862	100.-	86,200.-
151 (F)	511106	DRILL AND BOND DOWEL	LF	3,267	31.-	101,277.-
152 (F)	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	EA	222	41.-	9,102.-
153	511118	CLEAN EXPANSION JOINT	LF	258	30.-	7,740.-
154	044400	FURNISH PRECAST PRESTRESSED CONCRETE BOXGIRDER (20'-30')	EA	16	9,101.-	145,616.-
155	512224	FURNISH PRECAST PRESTRESSED CONCRETE BOXGIRDER (70'-80')	EA	14	26,600.-	372,400.-
156	512279	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (100'-110')	EA	10	20,000.-	200,000.-
157	512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	10	2500.-	25,000.-
158 (F)	512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	EA	30	2,134.-	64,020.-
159	044401	REFINISH CONCRETE SURFACE	SQFT	784	25.-	19,600.-
160	519081	JOINT SEAL (MR 1/2")	LF	362	30-	10,860-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	6,462		
142 (F)	510081	AGGREGATE BASE (APPROACH SLAB)	CY	135		
143 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	519		
144 (F)	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	1,330		
145 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	583		
146 (F)	026166	STRUCTURAL CONCRETE (AUSTIN VAULT)	CY	135		
147 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	386		
148	026167	MINOR CONCRETE (CONCRETE DRAIN)	CY	10		
149 (F)	510526	MINOR CONCRETE (BACKFILL)	CY	106		
150 (F)	510800	PAVING NOTCH EXTENSION	CF	862		
151 (F)	511106	DRILL AND BOND DOWEL	LF	3,267		
152 (F)	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	EA	222		
153	511118	CLEAN EXPANSION JOINT	LF	258		
154	044400	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (20'-30')	EA	16		
155	512224	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (70'-80')	EA	14		
156	512279	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (100'-110')	EA	10		
157	512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	10		
158 (F)	512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	EA	30		
159	044401	REFINISH CONCRETE SURFACE	SQFT	784		
160	519081	JOINT SEAL (MR 1/2")	LF	362		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
161	519088	JOINT SEAL (MR 1")	LF	888	53.-	47,064.-
162 (F)	519091	JOINT SEAL (MR 1 1/2")	LF	759	89.-	67,551.-
163	519102	JOINT SEAL (TYPE AL)	LF	6	100.-	600.-
164 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,048,950	0.95	996,502.50
165 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	554,030	1.38	764,561.40
166 (F)	026168	BAR REINFORCING STEEL (AUSTIN VAULT)	LB	31,519	1.06	33,410.14
167 (F)	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	104,241	1.05	109,453.05
168 (F)	520120	HEADED BAR REINFORCEMENT	EA	196	39.-	7,644.-
169 (F)	550102	STRUCTURAL STEEL (BRIDGE)	LB	1,021	15.-	15,315.-
170 (F)	550203	FURNISH STRUCTURAL STEEL (BRIDGE)	LB	187,000	1.77	330,990.-
171 (F)	550204	ERECT STRUCTURAL STEEL (BRIDGE)	LB	187,000	0.48	89,760.-
172 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	547,012	3.05	1,668,386.60
173 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	547,012	0.20	109,402.40
174	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	5,380	13.-	69,940.-
175	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,690	10.-	16,900.-
176	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	1,910	11.-	21,010.-
177	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	300	16.-	4,800.-
178	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	380	20.-	7,600.-
179	562002	METAL (BARRIER MOUNTED SIGN)	LB	8,520	8.-	68,160.-
180	566011	ROADSIDE SIGN - ONE POST	EA	145	300.-	43,500.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
161	519088	JOINT SEAL (MR 1")	LF	888		
162	519091	JOINT SEAL (MR 1 1/2")	LF	759		
163	519102	JOINT SEAL (TYPE AL)	LF	6		
164 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,048,950		
165 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	627,507		
166 (F)	026168	BAR REINFORCING STEEL (AUSTIN VAULT)	LB	31,519		
167 (F)	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	104,241		
168 (F)	520120	HEADED BAR REINFORCEMENT	EA	196		
169 (F)	550102	STRUCTURAL STEEL (BRIDGE)	LB	1,021		
170 (F)	550203	FURNISH STRUCTURAL STEEL (BRIDGE)	LB	187,000		
171 (F)	550204	ERECT STRUCTURAL STEEL (BRIDGE)	LB	187,000		
172 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	547,012		
173 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	547,012		
174	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	5,380		
175	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,690		
176	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	1,890		
177	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	300		
178	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	330		
179	562002	METAL (BARRIER MOUNTED SIGN)	LB	8,520		
180	566011	ROADSIDE SIGN - ONE POST	EA	150		

BID ITEM LIST

07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
181	566012	ROADSIDE SIGN - TWO POST	EA	16	800.-	12,800.-
182	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	34	125.-	4,250.-
183 (F)	582001	SOUND WALL (MASONRY BLOCK)	SQFT	260,964	15.50	4,044,942.-
184 (F)	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	LUMP SUM	110,000.-
185	650014	18" REINFORCED CONCRETE PIPE	LF	4,450	58.-	258,100.-
186	650018	24" REINFORCED CONCRETE PIPE	LF	12,100	65.-	786,500.-
187	650022	30" REINFORCED CONCRETE PIPE	LF	270	107.-	28,890.-
188	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	28	462.-	12,936.-
189	665723	24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)	LF	1,080	65.-	70,200.-
190	026169	6" PERFORATED PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	140	25.-	3,500.-
191	026170	6" PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	67	25.-	1,675.-
192	026171	8" PLASTIC PIPE	LF	74	20.-	1,480.-
193	026172	PERMEABLE MATERIAL (AUSTIN VAULT)	CY	35	60.-	2,100.-
194	026173	8" VITRIFIED CLAY PIPE	LF	820	161.-	132,020.-
195	026174	10" VITRIFIED CLAY PIPE	LF	530	197.-	104,410.-
196	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	88	158.-	13,904.- G.C.
197 (F)	721810	SLOPE PAVING (CONCRETE)	CY	175	941.-	164,675.-
198	722020	GABION	CY	11	100.-	1,100.-
199	026175	FILTER FABRIC (AUSTIN VAULT)	SQYD	110	2.-	220.-
200	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	220	2.-	440.-

REVISED PER ADDENDUM NO. 4 DATED DECEMBER 11, 2013

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
181	566012	ROADSIDE SIGN - TWO POST	EA	16		
182	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	34		
183 (F)	582001	SOUND WALL (MASONRY BLOCK)	SQFT	257,845		
184 (F)	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	LUMP SUM	
185	650014	18" REINFORCED CONCRETE PIPE	LF	4,450		
186	650018	24" REINFORCED CONCRETE PIPE	LF	12,100		
187	650022	30" REINFORCED CONCRETE PIPE	LF	270		
188	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	28		
189	665723	24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)	LF	1,080		
190	026169	6" PERFORATED PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	140		
191	026170	6" PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	67		
192	026171	8" PLASTIC PIPE	LF	74		
193	026172	PERMEABLE MATERIAL (AUSTIN VAULT)	CY	35		
194	026173	8" VITRIFIED CLAY PIPE	LF	820		
195	026174	10" VITRIFIED CLAY PIPE	LF	530		
196	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	88		
197 (F)	721810	SLOPE PAVING (CONCRETE)	CY	175		
198	722020	GABION	CY	11		
199	026175	FILTER FABRIC (AUSTIN VAULT)	SQYD	110		
200	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	220		

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
181	566012	ROADSIDE SIGN - TWO POST	EA	15		
182	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	34		
183 (F)	582001	SOUND WALL (MASONRY BLOCK)	SQFT	257,286		
184	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	LUMP SUM	
185	650014	18" REINFORCED CONCRETE PIPE	LF	4,320		
186	650018	24" REINFORCED CONCRETE PIPE	LF	12,100		
187	650022	30" REINFORCED CONCRETE PIPE	LF	270		
188	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	28		
189	665723	24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)	LF	1,080		
190	026169	6" PERFORATED PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	140		
191	026170	6" PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT)	LF	67		
192	026171	8" PLASTIC PIPE	LF	74		
193	026172	PERMEABLE MATERIAL (AUSTIN VAULT)	CY	35		
194	026173	8" VITRIFIED CLAY PIPE	LF	820		
195	026174	10" VITRIFIED CLAY PIPE	LF	530		
196	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	88		
197 (F)	721810	SLOPE PAVING (CONCRETE)	CY	175		
198	722020	GABION	CY	11		
199	026175	FILTER FABRIC (AUSTIN VAULT)	SQYD	110		
200	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	220		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
201	026176	MINOR CONCRETE (CURB) (TYPE A1-6)	LF	56	30.-	1,680.-
202	026177	MINOR CONCRETE (CURB) (TYPE A1-8)	LF	6,320	13.-	82,160.-
203	026178	MINOR CONCRETE (CURB) (TYPE B4)	LF	420	30.-	12,600.-
204	730045	MINOR CONCRETE (GUTTER) (CY)	CY	55	385.-	21,175.-
205	026179	MINOR CONCRETE (CURB AND GUTTER) (TYPE A2-6)	LF	11,400	12.-	136,800.-
206	026180	MINOR CONCRETE (CURB AND GUTTER) (TYPE A2-8)	LF	4,210	29.-	122,090.-
207	026181	MINOR CONCRETE (CURB AND GUTTER) (TYPE B2-6)	LF	2,470	18.-	44,460.- G.C.
208	731519	MINOR CONCRETE (STAMPED CONCRETE)	SQFT	74,400	6.50	483,600.-
209	731521	MINOR CONCRETE (SIDEWALK)	CY	1,540	300.-	462,000.-
210 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	99,966	1.10	109,962.60
211	026182	SEWER MANHOLE	EA	9	10,000.-	90,000.-
212 (F)	750010	MANHOLE FRAME AND COVER	EA	2	1,000.-	2,000.-
213	026183	SEWER MANHOLE FRAME AND COVER	EA	9	1,060.-	9,540.-
214 (F)	026184	MISCELLANEOUS METAL (AUSTIN VAULT)	LB	115	150.-	17,250.-
215	800103	TEMPORARY FENCE (TYPE CL-6)	LF	27,300	7.70	210,210.-
216	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	360	25.-	9,000.-
217	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA	4	2,100.-	8,400.-
218	026185	INSTALL MEDIAN MILEAGE PANEL	EA	40	35.-	1,400.-
219	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	290	90.-	26,100.-
220	026186	CHAIN LINK RAILING (MODIFIED)	LF	10,700	24.-	256,800.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
201	026176	MINOR CONCRETE (CURB) (TYPE A1-6)	LF	56		
202	026177	MINOR CONCRETE (CURB) (TYPE A1-8)	LF	5,580		
203	026178	MINOR CONCRETE (CURB) (TYPE B4)	LF	420		
204	730045	MINOR CONCRETE (GUTTER) (CY)	CY	55		
205	026179	MINOR CONCRETE (CURB AND GUTTER) (TYPE A2-6)	LF	11,400		
206	026180	MINOR CONCRETE (CURB AND GUTTER) (TYPE A2-8)	LF	4,210		
207	026181	MINOR CONCRETE (CURB AND GUTTER) (TYPE B2-6)	LF	2,470		
208	731519	MINOR CONCRETE (STAMPED CONCRETE)	SQFT	74,400		
209	731521	MINOR CONCRETE (SIDEWALK)	CY	1,370		
210 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	98,791		
211	026182	SEWER MANHOLE	EA	5		
212 (F)	750010	MANHOLE FRAME AND COVER	EA	2		
213	026183	SEWER MANHOLE FRAME AND COVER	EA	3		
214 (F)	026184	MISCELLANEOUS METAL (AUSTIN VAULT)	LB	115		
215	800103	TEMPORARY FENCE (TYPE CL-6)	LF	27,300		
216	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	360		
217	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA	4		
218	026185	INSTALL MEDIAN MILEAGE PANEL	EA	40		
219	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	290		
220	026186	CHAIN LINK RAILING (MODIFIED)	LF	10,700		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
221 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	211	45.-	9,495.-
222 (F)	839521	CABLE RAILING	LF	1,140	36.-	41,040.-
223	839541	TRANSITION RAILING (TYPE WB)	EA	10	3,300.-	33,000.-
224	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	9	3000.-	27,000.-
225	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	2,500.-	2,500.-
226	BLANK					
227	839604	CRASH CUSHION (REACT 9CBB)	EA	2	45,000.-	90,000.-
228	839605	CRASH CUSHION (REACT 9SCBS)	EA	1	40,000.-	40,000.-
229	026187	CONCRETE BARRIER (TYPE 60P MODIFIED)	LF	400	317.-	126,800.-
230	839701	CONCRETE BARRIER (TYPE 60)	LF	270	100.-	27,000.-
231	026188	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	220	115.-	25,300.-
232	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,500	57.-	85,500.-
233	839704	CONCRETE BARRIER (TYPE 60D)	LF	460	74.-	34,040.-
234	839706	CONCRETE BARRIER (TYPE 60G)	LF	16,700	81.-	1,352,700.-
235	839708	CONCRETE BARRIER (TYPE 60GC)	LF	1,810	109.-	197,290.-
236 (F)	044402	CONCRETE BARRIER (TYPE 60GA MODIFIED)	LF	1,624	106.-	172,144.-
237 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	3,267	65.-	212,355.-
238 (F)	044403	CONCRETE BARRIER (TYPE 736SV-C MODIFIED)	LF	237	115.-	27,255.-
239 (F)	044404	CONCRETE BARRIER (TYPE 736B MODIFIED)	LF	9,424	102.-	961,248.-
240 (F)	044405	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	7,016	65.-	456,040.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
221 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	211		
222 (F)	839521	CABLE RAILING	LF	360		
223	839541	TRANSITION RAILING (TYPE WB)	EA	10		
224	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	9		
225	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1		
226	839603	CRASH CUSHION (ADIEM)	EA	24		
227	839604	CRASH CUSHION (REACT 9CBB)	EA	2		
228	839605	CRASH CUSHION (REACT 9SCBS)	EA	1		
229	026187	CONCRETE BARRIER (TYPE 60P MODIFIED)	LF	400		
230	839701	CONCRETE BARRIER (TYPE 60)	LF	270		
231	026188	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	220		
232	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,500		
233	839704	CONCRETE BARRIER (TYPE 60D)	LF	460		
234	839706	CONCRETE BARRIER (TYPE 60G)	LF	16,700		
235	839708	CONCRETE BARRIER (TYPE 60GC)	LF	1,810		
236 (F)	044402	CONCRETE BARRIER (TYPE 60GA MODIFIED)	LF	1,624		
237 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	3,267		
238 (F)	044403	CONCRETE BARRIER (TYPE 736SV-C MODIFIED)	LF	237		
239 (F)	044404	CONCRETE BARRIER (TYPE 736B MODIFIED)	LF	9,424		
240 (F)	044405	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	7,016		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
241 (F)	026189	CONCRETE BARRIER (TYPE 736S)	LF	2,750	103.-	283,250.-
242 (F)	839734	CONCRETE BARRIER (TYPE 736SV)	LF	17,983	127.-	2,283,841.-
243 (F)	026190	CONCRETE BARRIER (TYPE 736SV MODIFIED)	LF	2,602	118.-	307,036.- GC
244 (F)	026191	CONCRETE BARRIER (TYPE 736SV-S MODIFIED)	LF	645	220.-	141,900.-
245 (F)	026192	CONCRETE BARRIER (TYPE 736SV-S1 MODIFIED)	LF	80	174.-	13,920.-
246 (F)	026193	CONCRETE BARRIER (TYPE 736C MODIFIED)	LF	106	93.-	9,858.-
247 (F)	026194	CONCRETE BARRIER (TYPE 736A-S MODIFIED)	LF	160	132.-	21,120.-
248	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	128,000	0.40	51,200.-
249	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	61,100	0.80	48,880.-
250	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	26,300	0.60	15,780.-
251	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	12,100	2.-	24,200.-
252	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	620	0.25	155.-
253	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	127,000	0.25	31,750.-
254	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	27,100	0.25	6,775.-
255	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	5,200	0.60	3,120.-
256	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	37,600	0.10	3,760.-
257	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	622,000	0.20	124,400.-
258	840665	PAINT PAVEMENT MARKING (1-COAT)	SQFT	1,500	1.50	2,250.-
259	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	11,900	2.-	23,800.-
260	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	34,800	1.-	34,800.-

REVISED PER ADDENDUM NO. 4 DATED DECEMBER 11, 2013

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
241 (F)	026189	CONCRETE BARRIER (TYPE 736S)	LF	8,015		
242 (F)	839734	CONCRETE BARRIER (TYPE 736SV)	LF	17,983		
243 (F)	026190	CONCRETE BARRIER (TYPE 736SV MODIFIED)	LF	2,602		
244 (F)	026191	CONCRETE BARRIER (TYPE 736SV-S MODIFIED)	LF	645		
245 (F)	026192	CONCRETE BARRIER (TYPE 736SV-S1 MODIFIED)	LF	80		
246 (F)	026193	CONCRETE BARRIER (TYPE 736C MODIFIED)	LF	106		
247 (F)	026194	CONCRETE BARRIER (TYPE 736A-S MODIFIED)	LF	160		
248	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	128,000		
249	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	61,100		
250	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	26,300		
251	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	12,100		
252	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	620		
253	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	127,000		
254	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	27,100		
255	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	5,200		
256	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	37,600		
257	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	622,000		
258	840665	PAINT PAVEMENT MARKING (1-COAT)	SQFT	1,500		
259	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	11,900		
260	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	34,800		

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
241 (F)	026189	CONCRETE BARRIER (TYPE 736S)	LF	8,015		
242 (F)	839734	CONCRETE BARRIER (TYPE 736SV)	LF	17,909		
243 (F)	026190	CONCRETE BARRIER (TYPE 736SV MODIFIED)	LF	2,590		
244 (F)	026191	CONCRETE BARRIER (TYPE 736SV-S MODIFIED)	LF	645		
245 (F)	026192	CONCRETE BARRIER (TYPE 736SV-S1 MODIFIED)	LF	80		
246 (F)	026193	CONCRETE BARRIER (TYPE 736C MODIFIED)	LF	106		
247 (F)	026194	CONCRETE BARRIER (TYPE 736A-S MODIFIED)	LF	160		
248	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	128,000		
249	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	61,100		
250	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	26,300		
251	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	12,100		
252	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	620		
253	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	127,000		
254	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	27,100		
255	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	5,200		
256	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	37,600		
257	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	595,000		
258	840665	PAINT PAVEMENT MARKING (1-COAT)	SQFT	1,390		
259	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	11,600		
260	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	34,800		

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
261	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	21,000	2.-	42,000.-
262	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	2,000-
263	026195	CHANGEABLE MESSAGE SIGN (LOCATION 73)	LS	LUMP SUM	LUMP SUM	41,580-
264	026196	COMMUNICATION SYSTEM ROUTING	LS	LUMP SUM	LUMP SUM	1,540,360.-
265	860775	SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)	LS	LUMP SUM	LUMP SUM	80,000.-
266	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	35,000-
267	026197	TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM	LS	LUMP SUM	LUMP SUM	290,000.-
268	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	114,000.-
269	026198	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 338)	LS	LUMP SUM	LUMP SUM	65,000-
270	026199	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 341)	LS	LUMP SUM	LUMP SUM	57,000-
271	026200	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 349)	LS	LUMP SUM	LUMP SUM	61,000-
272	026201	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 376)	LS	LUMP SUM	LUMP SUM	58,000-
273	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	663,000.-
274	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	11,000-
275	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	37,000-
276	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	LUMP SUM	145,000.-
277	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM	LUMP SUM	121,000.-
278	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	2,138,000.-
279	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM	LUMP SUM	218,000.-
280	026202	MODIFY SIGNAL AND LIGHTING (LOCATON 6)	LS	LUMP SUM	LUMP SUM	225,000.-

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
261	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	20,800		
262	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
263	026195	CHANGEABLE MESSAGE SIGN (LOCATION 73)	LS	LUMP SUM	LUMP SUM	
264	026196	COMMUNICATION SYSTEM ROUTING	LS	LUMP SUM	LUMP SUM	
265	860775	SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)	LS	LUMP SUM	LUMP SUM	
266	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	
267	026197	TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM	LS	LUMP SUM	LUMP SUM	
268	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
269	026198	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 338)	LS	LUMP SUM	LUMP SUM	
270	026199	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 341)	LS	LUMP SUM	LUMP SUM	
271	026200	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 349)	LS	LUMP SUM	LUMP SUM	
272	026201	CLOSED CIRCUIT TELEVISION CAMERA (LOC SB 376)	LS	LUMP SUM	LUMP SUM	
273	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
274	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
275	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
276	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	LUMP SUM	
277	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM	LUMP SUM	
278	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
279	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM	LUMP SUM	
280	026202	MODIFY SIGNAL AND LIGHTING (LOCATON 6)	LS	LUMP SUM	LUMP SUM	

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
281	026203	MODIFY SIGNAL AND LIGHTING (LOCATION 7)	LS	LUMP SUM	LUMP SUM	182,000.—
282	026204	MODIFY SIGNAL AND LIGHTING (LOCATION 8)	LS	LUMP SUM	LUMP SUM	200,000.—
283	026205	MODIFY SIGNAL AND LIGHTING (LOCATION 9)	LS	LUMP SUM	LUMP SUM	280,000.—
284	026206	MODIFY SIGNAL AND LIGHTING (LOCATION 10)	LS	LUMP SUM	LUMP SUM	195,000.—
285	026207	MODIFY SOFFIT LIGHTING	LS	LUMP SUM	LUMP SUM	78,000.—
286	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	LUMP SUM	21,000.—
287	026208	WORK AT SAN GABRIEL VALLEY HUB BUILDING	LS	LUMP SUM	LUMP SUM	33,800.—
288	026209	WORK AT LOS ANGELES REGIONAL TRANSPORTATION MANAGEMENT CENTER	LS	LUMP SUM	LUMP SUM	47,000.—
289	044406	BUILDING WORK (PUENTE AVE PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	587,222.78
290	044407	BUILDING WORK (AZUSA AVE PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	60,555.—
291	044408	BUILDING WORK (WEST COVINA PKWY PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	181,509.—
292	BLANK					
293	026770	REMOVE CONCRETE RAILING	LF	1,190	14.—	16,660.—
294 (F)	192038	STRUCTURE EXCAVATION (SOUND WALL)	CY	17	100.—	1,700.—
295 (F)	193014	STRUCTURE BACKFILL (SOUND WALL)	CY	12	100.—	1,200.—
296	026771	ARCHITECTURAL TEXTURE	SQFT	846	47.—	39,762.—
297 (F)	510050	STRUCTURAL CONCRETE	CY	8	1,350.—	10,800.—
298 (F)	510061	STRUCTURAL CONCRETE (SOUND WALL)	CY	10	1,230.—	12,300.—
299 (F)	520101	BAR REINFORCING STEEL	LB	4,900	1.06	5,194.—
300 (F)	520105	BAR REINFORCING STEEL (SOUND WALL)	LB	81,580	0.63	51,395.40

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 3, 2013

A-5

BID ITEM LIST
07-1170U4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
301	597600	PREPARE AND PAINT CONCRETE	SQFT	423	8-	3,384-
302	026672	WEST COVINA CIVIC CENTER SIGN	EA	2	72,180.-	144,360.-
303 (F)	598001	ANTI-GRAFFITI COATING	SQFT	846	13.20	11,167.20
304	026773	15" VITRIFIED CLAY PIPE	LF	95	698-	66,310-
305	839514	HANDRAILING	LF	700	138.-	96,600.-
306	026774	CRASH CUSHION (ALTERNATIVE)	EA	7	33,000	231,000.-
307	026775	CRASH CUSHION (SCI-70GM SMART CUSHION)	EA	17	24,600.-	418,200.-
308	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	8,860,000.-

TOTAL BID: $ 99,661,098.19

K6

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
281	026203	MODIFY SIGNAL AND LIGHTING (LOCATION 7)	LS	LUMP SUM	LUMP SUM	
282	026204	MODIFY SIGNAL AND LIGHTING (LOCATION 8)	LS	LUMP SUM	LUMP SUM	
283	026205	MODIFY SIGNAL AND LIGHTING (LOCATION 9)	LS	LUMP SUM	LUMP SUM	
284	026206	MODIFY SIGNAL AND LIGHTING (LOCATION 10)	LS	LUMP SUM	LUMP SUM	
285	026207	MODIFY SOFFIT LIGHTING	LS	LUMP SUM	LUMP SUM	
286	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	LUMP SUM	
287	026208	WORK AT SAN GABRIEL VALLEY HUB BUILDING	LS	LUMP SUM	LUMP SUM	
288	026209	WORK AT LOS ANGELES REGIONAL TRANSPORTATION MANAGEMENT CENTER	LS	LUMP SUM	LUMP SUM	
289	044406	BUILDING WORK (PUENTE AVE PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	
290	044407	BUILDING WORK (AZUSA AVE PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	
291	044408	BUILDING WORK (WEST COVINA PKWY PUMPING PLANT)	LS	LUMP SUM	LUMP SUM	
292	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: $ _____

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUNG CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
PENHALL CO ANAHEIM, CA	75 76 77 78 79 80 81 82 126, 160-163	73.3% 98.6% 91.0% 72.4% 87.5% 78.1% 76.2% 78.7% 100%	BRIDGE REMOVAL & BRIDGE JOINTS PARTIAL & RELATED
COOPER ENGINEERING CORONA, CA	110, 121, 125	100%	CONCRETE PAVEMENT PARTIAL & RELATED
BALI CONST EL MONTE, CA	35, 37, 51, 54, 59, 194, 195, 211-213, 304, 308	100%	SEWER PARTIAL & RELATED
CALSTRIPE COLTON, CA	28, 29, 40, 41-43, 248-261	100%	STRIPING

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
NCL ONTARIO, CA	237 238 239 240 241 242 243 244 245 246 247	69.3% 61.1% 30.5% 47.8% 39.5% 37% 50.8% 68.4% 54.8% 34.5% 60.1%	736 BARRICKS PARTIAL & RELATED
BAY AREA DRILLING PITTSBURGH, CA	130 131 132 133 134 135	81.3% 51.6% 94.4% 78.7% 47.4% 70.5%	CIDH Piles PARTIAL & RELATED
GERCO CONTRACTORS AUBURN, CA	45, 136, 172-174	100%	SIGN STRUCTURES & SIGN PILES + RELATED

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
INTEGRITY PARRIS, CA	131	41.8%	REBAR PARTIAL & RELATED
	134	38.6%	
	135	32.2%	
	143	19.7%	
	144	27%	
	150	15.5%	
	164	100%	
	165	95.9%	
	166	91.4%	
	167	89.6%	
	168	29%	
	183	3.8%	
	197	2.7%	
	229	5.6%	
	230	5.4%	
	231	16.8%	
	232	22.2%	
	233	4.6%	
	234	8.4%	
	235	13.3%	
	236	15.2%	
	237	34.7%	
	238	24.2%	
	239	31.6%	

(CONT. NEXT PAGE)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
INTEGRITY PARRIS, CA (CONT)	240	25.4%	REBAR PARTIAL & RELATED
	241	40.5%	
	242	36.2%	
	243	20.6%	
	244	40.1%	
	245	39.2%	
	246	35.2%	
	247	40.6%	
	298	45.3%	
	299	96.2%	
	300	90.9%	
COOPER ENGINEERING CORONA, CA	229	94.6%	60 BARRIERS PARTIAL & RELATED
	230	95%	
	231	82.6%	
	232	78.9%	
	233	94.6%	
	234	91.4%	
	235	87.2%	
	236	84.9%	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
CALMEX ENG BLOOMINGTON, CA	112, 113-120	100%	ASPHALT
C.G.O. ONTARIO, CA	52, 55, 84	100%	CLEAR & GRUB REMOVAL OF MASONRY WALLS & RETAINING WALLS
COMET ELECTRIC CHATSWORTH, CA	262-289	100%	ELECTRICAL
AUSTIN ENTERPRISES BAKERSFIELD, CA	123 124	100% 81.7%	PAVEMENT JOINTS PARTIAL & RELATED
SIERRA LANDSCAPE DEVELOPMENT ARCADIA, CA	18-19 99-107	100%	LANDSCAPE

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Received Dec 20 2013 01:25pm

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
FERREIRA CONST CHINO, CA	31, 57, 215-217 221-225 227, 228 305-307	100%	MBGR + FENCE PARTIAL & RELATED
INNOVATIVE CONC + ENG. QUARTZ HILL, CA.	201-209 219	100%	MINOR CONCRETE PARTIAL & RELATED
ROY CON SANTA PAULA, CA	183 302	82.6% 31.8%	SOUNDWALL MASONRY PARTIAL & RELATED
MOUNTAIN STATES STEEL LINDON, UTAH	170, 171	100%	STRUCTURAL STEEL
J FRANCIS RIVERSIDE, CA.	66-71	100%	DECK REFINISH + POLY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHANG CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
CL INDUSTRIAL COATING STANTON, CA	184	100%	CLEAN & PAINT
DYWIDAG LONG BEACH, CA	137-138	100%	PRESTRESSING
CORESLAB STRUCTURES PARRIS, CA.	154-158	100%	GIRDERS
TIPCO BELLFLOWER, CA.	128-129	100%	DRIVEN PILES

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Received Dec 20 2013 01:25pm

CHUMO CONSTRUCTION, INC.
14425 JOANBRIDGE STREET, BALDWIN PARK, CA 91706-1747
PHONE (626) 960-9502 FAX (626) 960-3887

FACSIMILE TRANSMISSION

DATE: December 20, 2013

8
Number of pages
(Including cover sheet)

FAX NO.: 916-227-6282

TO: Department of Transportation

FROM: George Chumo

RE: Contract No. 07-1170U4
Subcontractor List
Bid Opening Date 12-19-13

MESSAGE:
Attached is the Subcontractor List for the above referenced contract.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	**Column 2:** Bid Item Nos.	**Column 3:** Percentage of Bid Item Subcontracted	**Column 4:** Description of Subcontracted Work
PENHALL CO ANAHEIM, CA			BRIDGE REMOVAL & BRIDGE ~~DEMOLITION~~ JOINTS PARTIAL & RELATED
COOPER ENGINEERING. CORONA, CA			CONCRETE PAVEMENT PARTIAL & RELATED
BALI CONST. EL. MONTE, CA			SEWER PARTIAL & RELATED
CAL STRIPE COLTON, CA			STRIPING
ACN ONTARIO, CA			736 BARRIER PARTIAL & RELATED
~~MAHAFFEY~~ RB ~~COMPTON, CA~~ BAY AREA DRILLING. Pittsburgh, CA			CIDH PILES PARTIAL & RELATED
INTEGRETY PARRIS, CA			REBAR PARTIAL & RELATED
GERCO CONTRACTORS AUBURN, CA ~~CORAL CONST CO~~ RB ~~WILSONVILLE, OR~~ RB			SIGN STRUCTURES & SIGN PILES & RELATED

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

#1 of 3 KG

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	**Column 2:** Bid Item Nos.	**Column 3:** Percentage of Bid Item Subcontracted	**Column 4:** Description of Subcontracted Work
COOPER ENGINEER CORONA, CA			Go Barriers. Partial & Related
CALMEX ENGINEERING BLOOMINGTON, CA			ASPHALT
C.G.D. ONTARIO, CA			CLEAR + GRUB - REMOVAL OF MASONRY WALLS & RETAINING WALLS
COMET ELECTRIC CHATSWORTH, CA			ELECTRICAL
AUSTIN ENTERPRISES BAKERSFIELD, CA			PAVEMENT JOINTS PARTIAL & RELATED
SIERRA LANDSCAPE DEVELOPMENT ARCADIA, CA			LANDSCAPE
FERREIRA ~~FERREIRA~~ CONST CHINO, CA			MBGR + FENCE PARTIAL & RELATED
INNOVATIVE CONC. + ENG QUARTZ HILL, CA			MINOR CONCRETE PARTIAL & RELATED

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	**Column 2:** Bid Item Nos.	**Column 3:** Percentage of Bid Item Subcontracted	**Column 4:** Description of Subcontracted Work
REYCON SANTA PAULA, CA			SOUND WALL MASONARY PARTIAL & RELATED
MOUNTAIN STATES STEEL LINDON, UTAH			STRUCTURAL STEEL
J. FRANCIS RIVERSIDE, CA			DECK REFINISH & POLY
CL INDUSTRIAL COATING. STANTON, CA			CLEAN & PAINT
DYWIDAG LONG BEACH, CA			PRESTRESSING.
CORESLAB STRUCTURES PARRIS, CA.			GIRDERS
PITCO BELLFLOWER, CA			DRIVEN PILES

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

#3 of 3 Y69

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	**Column 2:** Bid Item Nos.	**Column 3:** Percentage of Bid Item Subcontracted	**Column 4:** Description of Subcontracted Work

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

BIDDER'S BOND

DES-OE-0102.3 (REV 3/2008)

Contract No. 07-1170U4

Bond No. n/a

We Chumo Construction, Inc.

as Principal, and

Continental Casualty Company

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for Construction on State Highway in Los Angeles County

(Copy here the exact description of work, including location, as it appears on the proposal)

in Baldwin Park and West Covina from 0.1 Mile West of Puente Avenue Undercrossing to *

for which bids are to be opened at Irvine, California

(Insert place where bids will be opened)

on December 19, 2013

(Insert date of bid opening)

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: December 11, 20 13.

Correspondence or claims relating to this bond should be sent to the surety at the following address:
916 Wilshire Blvd., Ste 1650
Los Angeles, Ca 90017

Chumo Construction, Inc.
Principal

Continental Casualty Company
Surety

By Ted Adamson, *Attorney-In-Fact*

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California }
County of _____ }

On this _____ *Date* before me, _____ *Here Insert Name and Title of the Officer*,

personally appeared _____ *Name(s) of Signer(s)*

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(SEAL)

Signature _____
Signature of Notary Public

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

*0.2 Mile East of Hollenbeck Street Undercrossing, 07-LA-10-33.2/37.2

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Ted Adamson, Richard L Wells, Lynn A Beimer, Individually

of Brea, CA, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 26th day of August, 2013.

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat — Vice President

State of South Dakota, County of Minnehaha, ss:

On this 26th day of August, 2013, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.

J. MOHR
NOTARY PUBLIC
SOUTH DAKOTA

My Commission Expires June 23, 2015

J. Mohr — Notary Public

CERTIFICATE

I, D. Bult, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 11th day of December, 2013.

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Bult — Assistant Secretary

Form F6853-4/2012

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California
County of Orange

On December 11, 2013 (Date) before me, Lynn A. Beimer, Notary Public (Here Insert Name and Title of the Officer),

personally appeared Ted Adamson (Name(s) of Signer(s)),

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Lynn A Beimer
Signature of Notary Public

LYNN A. BEIMER
Commission # 1960927
Notary Public - California
Orange County
My Comm. Expires Dec 16, 2015

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
- ☐ Individual
- ☐ Corporate Officer – Title(s): _____
- ☐ Partner
  - ☐ Limited
  - ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other: _____

Signer is Representing: _____

RIGHT THUMBPRINT OF SIGNER
Top of thumb here

Signer's Name: _____
- ☐ Individual
- ☐ Corporate Officer – Title(s): _____
- ☐ Partner
  - ☐ Limited
  - ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other: _____

Signer is Representing: _____

RIGHT THUMBPRINT OF SIGNER
Top of thumb here

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Contract No. _____

BIDDER'S BOND

DES-OE-0102.3 (REV 3/2008)

Bond No. _____

We _____

_____ as Principal, and

_____

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for _____
(Copy here the exact description of work, including location, as it appears on the proposal)

_____

for which bids are to be opened at _____
(Insert place where bids will be opened)

_____ on _____.
(Insert date of bid opening)

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: _____, 20____.

Correspondence or claims relating to this bond should be sent to the surety at the following address: _____

_____

_____

_____
Principal

_____
Surety

By _____
Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California }

County of _____

On this _____ before me, _____,
Date *Here Insert Name and Title of the Officer*

personally appeared _____,
Name(s) of Signer(s)

_____

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature _____
Signature of Notary Public

(SEAL)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12A (REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

Bidder's Name: _____ Contract No. ____ - _____

I opt out of the payment adjustments for price index fluctuations.

Date: _____ Signature: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For informabon call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

SMALL BUSINESS STATUS

DES-OE-0102.4 (REV 3/2008)

CONTRACT NO. 07 - 1170U4

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California? Check one:

☐ Yes: Certification number? _____ ☒ No

Note: This small business questionnaire is included for statistical reporting only.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC § 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over $100,000 and these subcontractors shall certify and disclose.

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
    (b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action: N/A ☐ a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance	**2. Status of Federal Action:** N/A ☐ a. bid/offer/application b. initial award c. post-award	**3. Report Type:** N/A ☐ a. initial b. material change For Material Change Only: year _____ quarter _____ date of last report _____

4. Name and Address of Reporting Entity: ☒ Prime ☐ Subawardee Tier_____, *if known* Congressional District, *if known*: CHUMO CONSTRUCTION INC. 4425 JOAMBRAGE ST., BALDWIN PARK, CA 91706	**5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:** N/A Congressional District, *if known:*
6. Federal Department/Agency: N/A	**7. Federal Program Name/Description:** N/A CFDA Number, if applicable _____
8. Federal Action Number, *if known*: N/A	**9. Award Amount, *if known*:** N/A $
10 a. Name and Address of Lobby Registrant N/A (*if individual, last name, first name, MI*):	**b. Individuals Performing Services (*including address if different from No. 10a*)** (*last name, first name, MI*): N/A
11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.	Signature: [signature] Print Name: GEORGE CHUMO Title: PRESIDENT Telephone No.: 626-960-9502 Date: 12-19-13
[redacted]	**Authorized for Local Reproduction Standard Form - LLL (Rev. 7-97)**

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder __X____, proposed subcontractor _____, certifies that he ☒ has ☐ has not participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

- The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)
- Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.
- Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of California County of LOS ANGELES

GEORGE CHUMO, being first duly sworn, deposes and says that he or she is PRESIDENT of CHUMO CONSTRUCTION INC the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

☐ Yes ☒ No If the answer is yes, explain the circumstances in the following space.

NATIONAL LABOR RELATIONS BOARD

Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder ☐ has ☒ has not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?
   ☐ Yes ☒ No
2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?
   ☐ Yes ☒ No
3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?
   ☐ Yes ☒ No
4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:
   4.1. Date of each nonresponsibility determination
   4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
   4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

December 13, 2013

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Addendum No. 5

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 19, 2013.

This addendum is being issued to revise the Project Plans and the Notice to Bidders and Special Provisions.

Project Plan Sheets 754, 1013 and 1019 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.18, "NON-HIGHWAY FACILITIES (INCLUDING ULTILITIES)," is revised as attached.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1170U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

MOHSEN SAULTAN
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

December 11, 2013

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 19, 2013.

This addendum is being issued to revise the Project Plans and the Bid book.

Project Plan Sheets 719, 720, 721, 722, 723, 724, 725, 726, 727, 728, 729, 730, 731, 732, 733, 734, 735, 736, 737, 738, 739, 740, 741, 742, 743, 744, 745, 746, 747, 748, 749, 750, 751, 752, 753, 754, 755, 756, 757, 758, 759, 760, 761, 762, 763, 764, 765, 766, 767, 768, 769, 770, 771, 772, 773, 774, 775, 776, 777, 778, 779, 780, 781, 782, 783, 790, 1170, 1171, 1176, 1181, 1183, 1189, 1202, 1203, 1213, 1214, 1215, 1288, 1304, 1315, 1331, 1407, 1410, 1411, 1415, 1416, 1420, 1421, 1427, 1430A, 1430B and 1430F are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 1009C is added. A copy of the added sheet is attached for addition to the project plans.

In the Bid book, in the "Bid Item List," Items 183 and 241 are revised as attached.

To Bid book holders:

Replace pages 12 and 15 of the "Bid Item List" in the Bid book with the attached revised pages 12 and 15 of the Bid Item List. The revised Bid Item List is to be used in the bid.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1170U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

MOHSEN SULTAN
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

December 3, 2013

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 19, 2013.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and provide a copy of the Information Handout.

Project Plan Sheets 1, 36, 40, 41, 42, 43, 44, 48, 56, 57, 163, 164, 273, 274, 275, 276, 279, 280, 282, 284, 285, 288, 292, 304, 308, 310, 319, 320, 335, 336, 337, 338, 340, 341, 342, 347, 348, 351, 360, 361, 365, 366, 367, 368, 369, 370, 372, 373, 388, 389, 399, 400, 401, 402, 413, 428, 429, 472, 473, 474, 475, 476, 502, 503, 505, 506, 510, 511, 512, 513, 514, 515, 516, 517, 518, 519, 520, 521, 523, 524, 525, 531, 538, 539, 540, 546, 547, 551, 564, 565, 568, 578, 579, 581, 594, 595, 597, 598, 599, 600, 601, 602, 603, 604, 605, 606, 607, 608, 609, 610, 613, 616, 617, 630, 633, 667, 719, 725, 726, 733, 734, 735, 790, 829, 835, 850, 869, 870, 882, 884, 885, 886, 897, 901, 902, 995, 996, 997, 998, 1009, 1010, 1011, 1012, 1013, 1017, 1018, and 1019 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 156A, 156B, 156C, 156D, 156E, 156F, 202A, 270A, 272A, 272B, 295A, 308A, 310A, 365A, 365B, 365C, 366A, 400A, 400B, 616A, 648A, 648B, 648C, 996A, 996B, 1009A, 1009B, 1010A, 1011A, 1012A, 1013A, 1018A, 1430A, 1430B, 1430C, 1430D, 1430E, 1430F, 1430G, 1430H, 1430J, 1430K, 1430L, 1430M, 1430N, 1430P and 1430T are added. Copies of the added sheets are attached for addition to the project plans.

Project Plan Sheets 488, 489, 494 and 1134 are deleted.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is deleted:

"RSP T-7."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," subsection "INCENTIVES AND DISINCENTIVES," is revised as attached.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

In the Special Provisions, Section 5-1.12, "SUPPLEMENTAL PROJECT INFORMATION," is revised as attached.

In the Special Provisions, Section 5-1.17, "AERIALLY DEPOSITED LEAD," subsection "EARTH MATERIAL CONTAINING LEAD," is added as attached.

In the Special Provisions, Section 5-1.18, "NON-HIGHWAY FACILITIES (INCLUDING UTILITIES)," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the last paragraph.

"Sanitary Sewer shall be constructed prior to construction of sound wall at eastbound on ramp at Vincent Avenue. Contractor shall provide two weeks notice prior to the commencement of construction at this location. Prior to construction of the sewer, Contractor has to verify the location and elevation of existing sewer pipes and utilities. No sewer construction allowed outside of the limits of temporary construction easements, as shown on the plans. Temporary bypass sewer system, as provided in the Section 10-4.08, of these Special Provisions should be operational prior to reconstruction and removal of existing sewer and sewer manholes. Contractor shall provide a one week notice prior to any potential utility service interruptions at this location. No loss in electrical service during the hours between 7.00 a.m. to 7.00 p.m. on weekdays and 8.00 a.m. to 1.00 p.m. on Saturdays is allowed. Temporary generators of sufficient capacity shall be provided at any time the electrical service is interrupted at contractor's expense and no additional compensation will be provided therefore."

In the Special Provisions, Section 10-1.21, "MAINTAIN TRAFFIC," the twenty second, twenty third, twenty fourth, twenty fifth and twenty sixth paragraphs are revised as follows:

"No construction activities and lane closures are permitted on eastbound Route 10 between West Covina Parkway/ Pacific Avenue and Vincent Avenue, from the Monday preceding Thanksgiving weekend through January 2. During this period no off-ramp or street closures on West Covina Parkway, Sunset Avenue, Vincent Avenue and Azusa Avenue will be permitted

Route 10 may be closed to public traffic at one location in each direction of travel at one time for loop detector installation in conformance with the hours and requirements as shown on Charts 3 through 10.

As shown in the Construction Stage 2 plans, the Contractor will be permitted to close ramps for a continuous period of time to complete all ramp work shown on the plan and open the lanes to public traffic. The locations and closure durations are shown in the table below.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Ramp Location	Direction/Route	Closure Duration
Puente Ave ramps	EB 10	60 days
Puente Ave ramps	WB 10	
Pacific Ave/West Covina Parkway on-ramp	EB 10	
Pacific Ave/West Covina Parkway ramps	WB 10	
Sunset Ave off-ramp	WB 10	
(NB) Vincent Ave on-ramp	EB 10	
Vincent Ave on-ramps	WB 10	
Azusa Ave on-ramps	EB 10	
Azusa Ave on-ramps	WB 10	
Pacific Ave/West Covina Parkway off-ramp	EB 10	240 days
(SB) Vincent Ave on-ramp	EB 10	

During continuous ramp closures, public traffic shall be detoured as shown on the Motorist Information Plans. No ramp closures and city street lane closures as shown on Charts 11 through 45 will be permitted if they conflict with the continuous ramp closure detours.

As shown in the Construction Stage 2 Phase 3, 3A, 5 and 5A plans, for the Vincent Avenue and Azusa Avenue off-ramps, the Contractor will have 90 days to complete the ramp work shown on the plans and open all ramp lanes to traffic. During the off-ramp stage work when one lane is open to traffic the Contractor shall place a portable changeable message sign 3000 feet in advance of the off-ramp upstream to the off-ramp being closed or as determined by the Engineer with the message: "NAME OF RAMP – ALT USE/NEXT/EXIT"

Except as otherwise provided in these special provisions, the Contractor will be permitted to close the Vincent Ave and Azusa Ave off-ramps for the purpose of constructing ramp terminus concrete pavement for one extended period of time beginning at 2200 Friday through 0500 the following Monday in place of Charts 22, 25,28 and 31. A portable changeable message sign shall be placed at a location on the ramp as determined by the Engineer, 7 continuous days in advance of the date of the planned closure, with the weekend message: "RAMP / WILL BE / CLOSED – NEXT / WEEKEND," and with a weekday message: "RAMP / WILL BE / CLOSED – THIS / WEEKEND." When an off-ramp is closed, the Contractor shall place a portable changeable message sign for the entire closure duration a minimum of 1500 feet in advance of the off-ramp upstream to the ramp being closed or as determined by the Engineer with the message: "NAME OF RAMP / EXIT / CLOSED."

In the Special Provisions, Section 10-1.72, "POLYESTER CONCRETE OVERLAY," subsection "ARCHITECTURAL SURFACE (TEXTURED CONCRETE," is revised as attached.

In the Special Provisions, Section 10-1.32, EXISTING HIGHWAY FACILITIES," subsection "REMOVE CONCRETE RAILINGS," is added as attached.

In the Special Provisions, Section 10-1.32, EXISTING HIGHWAY FACILITIES," subsection "SALVAGE WEST COVINA CIVIC CENTER SIGN," is added as attached.

In the Special Provisions, Section 10-1.79, "FURNISH SIGN," subsection "WEST COVINA CIVIC CENTER SIGN," is added as attached.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

In the Special Provisions, Section 10-1.80, "CLEAN AND PAINT STRUCTURAL STEEK," subsections "PREPARE AND PAINT CONCRETE SURFACES and ANTI-GRAFFITI COATING," are added as attached.

In the Special Provisions, Section 10-1.99A, "CRASH CUSHION (SCI-70GM)," is added as attached.

In the Special Provisions, Section 10-1.100A, "CRASH CUSHION (ALTERNATIVE)," is added as attached.

In the Special Provisions, Section 10-1.99 "CRASH CUSHION (ADIEM)," is deleted.

In the Special Provisions, Section 10-2 "HIGHWAY PLANTING AND IRRIGATION SYSTEMS," subsection "COST BREAK-DOWN," is revised as attached.

In the Bid book, in the "Bid Item List," Items 8, 9, 11, 12, 29, 31, 35, 40, 41, 42, 43, 44, 46, 48, 51, 52, 54, 89, 95, 113, 131, 134, 135, 141, 147, 148, 165, 176, 178, 180, 181, 183, 185, 202, 209, 210, 211, 213, 222, 242, 243, 257, 258, 259 and 261 are revised, Items 293, 294, 295, 296, 297, 298, 299, 300, 301, 302, 303, 304, 305, 306, 307, and 308 are added and Items 226 and 292 are deleted as attached.

To Bid book holders:

Replace the entire Bid book with the attached revised Bid Item List. The revised Bid Item List is to be used in the bid.

Attached is a copy of the Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1170U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

MOHSEN SULTAN
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

November 27, 2013

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 19, 2013, instead of the original date of Thursday, December 12, 2013.

An addendum will follow advising you of the other changes.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum is available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1170U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

for

MOSEN SULTAN
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
www.dot.ca.gov/hq/esc/oe

Flex your power!
Be energy efficient!

November 26, 2013

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN BALDWIN PARK AND WEST COVINA FROM 0.1 MILE WEST OF PUENTE AVENUE UNDERCROSSING TO 0.2 MILE EAST OF HOLLENBECK STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 12, 2013.

This addendum is being issued to revise the Federal Minimum Wages with Modification Number 18 dated 11/15/2013.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid* book.

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

07-LA-10-33.2/37.2
07-1170U4
Project ID 0700000085
CMLN-6207(059)

This addendum and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1170U4

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

MOHSEN SULTAN
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services