

Second Bidder

2-14-15P12:22 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-258404

BID AMOUNT:

\$ 4,146,414.00

BID OPENING DATE: 12/08/2015

BIDDER'S NAME: P.A.L.P. Inc. dba Excel Paving Company

DBE GOAL FROM CONTRACT %: 20.16%

| | | |
|---|--|---|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 8 | \$1,202,687.00 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|---------------|---|----------------------------------|---|--------------|
| 36 | HAZARDOUS WASTE SOIL TRANSPORTATION & DISPOSAL | C9632 C9633 E4954 | MIRANDA LOGISTICS ENTERPRISE, LLC; # 39978; 2214 S. CATALINA ST., LOS ANGELES, CA 90007; (323) 823-3847 | \$580,000.00 |
| 4, 5, 7, 9 | TRAFFIC EQUIPMENT | C1200 C1201 C31 | MANERI TRAFFIC CONTROL; # 38078; 47423 RAINBOW CANYON RD, TEMECULA, CA 92592; (951) 695-5104 | \$215,000.00 |
| 83 & 84 | AC DIKE | C8602 C10 | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING; # 31277; 929 OTTERBEIN AVE, UNIT E, LA PUENTE, CA 91748; (626) 810-1338 | \$37,000.00 |
| 126, 127, 129 | ELECTRICAL | C3940 | A.C. DIKE CO.; # 219; 2788 VENTURE DR., LINCOLN, CA 95648; (916) 652-0159 | \$4,000.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 836,000.00

20.16 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

12/10/2015

(562) 599-5841

Date

(Area Code) Tel. No.

C. P. BROWN

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Miranda Logistics Enterprise LLC -
DBE/SBE/MBE Certified

2202 S Figueroa St. #437
Los Angeles, CA 90007 US



Estimate 2050

\$ 580,000 -

(424) 800-3831
accounting@miranda-logistics.com
http://miranda-logistics.com

ADDRESS

Caltrans DOT
Caltrans DOT
100 S Main St
Los Angeles, CA 90012

DATE
12/07/2015

PLEASE PAY
\$552,132.00

EXPIRATION
DATE
02/29/2016

PROJECT
07-258404

LOCATION
Los Angeles
County

| SERVICE DATE | ACTIVITY | QTY | RATE | AMOUNT |
|--------------|---|-------|-------|------------|
| 12/07/2015 | Non-RCRA Non-RCRA Hazardous Waste Soil Transportation & Disposal (per ton) Item# 36 - Work Item# 190105 Z-2 ADL | 5,880 | 93.90 | 552,132.00 |
| 12/07/2015 | ***See Hourly Rates sheet for trucking equipment rentals**** | | | |

Inclusions: Kern County Tax (10%) /
Recovery Fee (5%) / Registered Haz Transporter EPA ID CAR00024032 /
Haz Manifesting / On-Site Truck Boss / Landfill Operating Hours: 7 a.m. -
4:30p.m. Preload @ 3a.m.

TOTAL \$552,132.00

Exclusions: BOE Fee - An additional \$5.72/ton will apply unless a BOE
exemption letter is on file / MLE will not accept backcharges if landfill
reaches permit capacity. Contractor assumes responsibility for alternatives
and costs.

THANK YOU.

22 ton minimum on all loads

Additional Terms & Conditions Apply

Accepted By

Accepted Date

[Miranda Logistics Enterprise LLC]

Attachment A

www.miranda-logistics.com

Trucking Price List

DIR Registration #1000018246

Project: 07-258404

Day Shift / Night Shift / Weekends

| Service ID | Service Type | # of Trucks | Price per Hour |
|----------------|--|-------------|----------------|
| S-10 | Super 10 (17 Ton) | 130 | \$83.00 |
| Wet Batch S-10 | Wet Batch Concrete (PCCP) Supers (10 CY) | 20 | \$88.00 |
| LS ED | Low-Side End Dump (22 Ton) | 75 | \$98.00 |
| LS ED | Low-Side End Dump (25 Ton Aluminum Body) | 75 | \$100.00 |
| HS ED GW | High-Side End Dump (40 cy -Green Waste) | 30 | \$115.00 |
| HS ED RM | High-Side End Dump (Recycled Metals) | 30 | \$130.00 |
| BD D-A | Bottom-Dump (24 Ton Dirt & Aggregate) | 120 | \$98.00 |
| BD ASPH | Bottom-Dump (24 Ton - Asphalt) | 30 | \$110.00 |
| TT D | Transfer Truck (25 Ton Dirt) | 15 | \$120.00 |
| TT A | Transfer Truck (25 Ton Aggregate) | 15 | \$125.00 |
| FB 55' | Flat Beds | 30 | \$110.00 |
| FB 71' | Flat Beds | 30 | \$120.00 |
| M-F | Heavy Haul / Special Permits | 3 | \$130.00 |

MIRANDA LOGISTICS

Standard Terms & Conditions Apply

| | |
|----------------|----------------------------------|
| Date: _____ | Authorized Rep: _____ (print) |
| Company: _____ | Signature: _____ |

[2202 S. Figueroa St #437] [Los Angeles, CA,90007]
Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]
Web Site: [www.miranda-logistics.com]

Standard Terms & Conditions

- 1) **Validity of Quote:** This estimate is valid for 90 (Days) from the date of this price quotation. These rates have been established specifically for this project and do not apply to other projects. Rates are subject to increase/decrease after the allotted time expires.
- 2) **Trucks:** Contractor will decide which type of equipment is to be utilized for this project unless otherwise quoted by Miranda logistics Enterprise LLC. Miranda Logistics Enterprise LLC cannot guarantee trucks at set rate and will not be liable for any back charges incurred throughout the duration of project.
- 3) **Demurrage:** For materials transported on a per load or tonnage rate – all trucks are allowed 5 minutes on-site loading. Any time in excess of 5 minutes on-site, due to circumstances not under control of Miranda Logistics Enterprise LLC, contractor shall be invoiced at the applicable hourly rate, per hourly rate sheet included in estimate. All trucks are allowed 5 minute off site loading, any time in excess of 5 minutes off site loading, due to circumstances not under direct control of MLE LLC, contractor shall be invoiced (standby time) at the applicable hourly rate, per hourly rate sheet included in estimate.
- 4) **Hourly Rates:** Are subject to change due to economic factors such as a fuel surcharge, C-ARB Regulations, or other political impacts to the costs associated with operation of equipment. Such changes shall be submitted via change-order outlining increases in direct costs.
- 5) **Canceled Trucks:** If trucks arrive on site and are canceled due to shortage of material, inoperable loading equipment or other circumstances (Including short shifts) not under the direct control of Miranda Logistics Enterprise LLC, contractor will be billed a **5-hour minimum** per truck at the applicable rate.
- 6) **Loading:** It is the responsibility of the contractor/generator to provide all loading. All costs associated with improper loading (i.e., damage to trucks, overweight trucks, etc.) are responsibility of contractor.
- 7) **Material Generation Rate:** It is the responsibility of the contractor to properly estimate the amount of loads and/or rate of generation prior to trucks arriving on site.
- 8) **Disposal / Analytical:** it is the responsibility of the contractor to provide all necessary analytical required for waste classification and disposal purposes. (i.e., TTLC, MSDS, STLC, TCLP, Geotechnical, etc.) If no analytical is provided, disposal rates can be subject to increase/decrease contingent on waste classification. Disposal facilities may reach permit capacity, if so, MLE LLC will not be responsible for any additional costs to transport & dispose. No back charges will be accepted.
- 9) **Non Conforming Waste:** Any and all costs associated with non-conforming export (i.e., asbestos and RCRA Levels of Waste, etc.) are the responsibility of the contractor.
- 10) **Indemnity:** Upon award of contract, Miranda logistics Enterprise LLC will indemnify contractor and contractor's client. Additionally, Miranda Logistics Enterprise LLC will insure that both contractor and Contractor's Client are listed on the insurance policy as additionally insured.
- 11) **Indemnification:** Customer agrees to indemnify, save and hold harmless, Miranda Logistics Enterprise LLC, its affiliated companies, and their officers and employees against all losses, liabilities, damages, injuries, claims, and demands, in connection with trucking, materials and disposal services which is the subject of the agreement.
- 12) **Payment Terms:** Payment for transport shall be due **NET 20** upon net receipt of invoice. ALL materials purchased and or disposed are **NET 20** from date of invoice. If payment terms are not met, we reserve the right to cancel all services. All invoices not paid within **20 days** are subject to a **2.5%** finance fee per month.
- 13) **Relevant law:** This quotation/agreement shall be governed and performed in accordance with the laws of the State of California. All disputes will be tried in Los Angeles County, California.
- 14) **Non Compete Agreement:** Client agrees to not approach, solicit or negotiate rates directly with any owner operator, receiving facility, recycling facility, and/or disposal facility where the availability of such services first became known to the client as a result of Miranda Logistics Enterprise LLC efforts. If client breaches this agreement and back approaches, solicits or negotiates rates with any of the above-mentioned entities, Miranda Logistics Enterprise LLC is entitles for a period of 15 months after the commencement of the project, to a commission from the client of **20%** of the revenue received from the project.
- 15) **Attorney's Fee's and Costs:** Customer shall pay to Miranda Logistics Enterprise LLC all costs and expenses, without limitation, reasonable attorney's fees incurred by Miranda logistics Enterprise LLC in enforcing any of the covenants and provisions of this agreement or incurred in any action brought by Miranda Logistics Enterprise LLC against customer under this agreement.
- 16) **Entire Agreement:** The entire agreement / estimate is contained herein. There are no other promises, representations, or warranties affecting this quotation. Any other terms and conditions shall be deemed null and void unless agreed to in writing by Miranda logistics Enterprise LLC and customer/contractor.

Offer by: _____
Company: Miranda Logistics Enterprise LLC
Date: _____

Accepted by: _____
Company: _____
Date: _____

| Legal Name | Registration Number | County | City | Registration Date | Expiration Date |
|-------------------------------------|---------------------|-------------|-------------|-------------------|-----------------|
| MIRANDA LOGISTICS ENTERPRISE LLC | 1000018246 | LOS ANGELES | LOS ANGELES | 07/14/2015 | 06/30/2016 |



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

CALIFORNIA UNIFIED CERTIFICATION PROGRAM



February 19, 2013

CUCP #39978
Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

| <u>NAICS (2007)</u> | <u>Description</u> | <u>Size Standard</u> |
|---------------------|-------------------------------------|----------------------|
| 488510 | Freight Transportation Arrangement | \$14.0 million |
| 484110 | General Freight Trucking, Local | \$22.41 million |
| 484220 | Specialized Freight Trucking, Local | \$22.41 million |
| 562111 | Solid Waste Collection | \$12.5 million |
| 562112 | Hazardous Waste Collection | \$12.5 million |

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,


Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department



Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

February 19, 2013

Metro File # 5770

Marco Miranda Sr.
Miranda Logistics Enterprise, LLC
2202 S. Figueroa St. #437
Los Angeles, CA 90007

Re: Small Business Enterprise Certification

Dear Mr. Miranda:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified SBEs under the following specific areas of expertise:

| <u>NAICS (2007)</u> | <u>Description</u> | <u>Size Standard</u> |
|---------------------|-------------------------------------|----------------------|
| 488510 | Freight Transportation Arrangement | \$14.0 million |
| 484110 | General Freight Trucking, Local | \$22.41 million |
| 484220 | Specialized Freight Trucking, Local | \$22.41 million |
| 562111 | Solid Waste Collection | \$12.5 million |
| 562112 | Hazardous Waste Collection | \$12.5 million |


Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your certification status, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. SBE certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any time it is determined that certification was knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request additional information and/or conduct on-site visits at any time during the certification period. The firm thereby consents to the examination of its books, records, and documents by the Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. I wish you every business success and should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,


Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

MIRANDA LOGISTICS ENTERPRISE, LLC

2202 S. FIGUEROA ST. #437
LOS ANGELES, CA 90007

Owner: MARCO MIRANDA

Business Structure: LIMITED LIABILITY COMPANY

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement
484220 Specialized Freight (except Used Goods) Trucking, Local
562112 Hazardous Waste Collection

484110 General Freight Trucking, Local
562111 Solid Waste Collection

Work Category Code(s)

C9774 TRUCKER
E4953 WASTE COLLECTION AND DISPOSAL

E4730 FREIGHT TRANSPORTATION ARRANGEMENT

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 39978


CUCP OFFICER

February 27, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

April 10, 2012

Palp, Inc.
2230 Lemon Avenue
Long Beach, CA 90806

Phone: 562-599-5841

**RE: City of SM WW Main Replacement
Rental Quotation 127001624**

To Whom It May Concern:

On behalf of Godwin, a Xylem Brand, I am pleased to provide you with the following quotation for the various upcoming bypasses for the City of Santa Monica Wastewater Main Replacement Project:

Scope of Work:

The City of Santa Monica Wastewater Main Replacement project has eight different areas that would require a bypass. The city has not specified flows at each location, but has provided the pipe size and slopes. The sewers to bypass range in size from six inch to eight inch sewer lines. This quote is provided for the eight inch lines. A separate quote for the six inch bypasses will be provided.

Based on the information given from the specifications, Godwin has calculated the sewer flowing at half full. The heaviest flow being at Ocean Park N. Based on that calculation, the flow is estimated at 892 GPM at half full. Based on that estimate, Godwin will provide two six inch dri-prime pumps (Model CD150CS) capable of flows at approximately 900 GPM at 100 feet of total dynamic head running at 1800 RPM. One pump will be primary, and one pump will be back up. Both pumps will be critically silenced in consideration of the houses in the area. The CD150M pump would be able to perform at higher flows as well, making it the recommendation of Godwin pumps for this application as no flows were given by the city. Godwin has included 500 feet of Godwin Quick Disconnect pipe included in the quote and two separate A91 control panels on floats. This will allow the pumps to start and stop as the flows increase and decrease saving the customer fuel. The pumps will be tied into a common discharge line.

For the purposes of this bid, Godwin has provided pricing assuming the contractor will bury the pipe at the driveways or in the street as needed. The contractor has the option of using Godwin road crossings. The optional road crossing is priced at \$540 per month each and is not included in the quote.

Labor is included in the estimate for two installers working one eight hour shift each for install, and one four hour shift each for removal. Also included is Mechanic hours for setting up the control panels on site for the customer.

System recommendations are based on estimates per the plans and specifications. Conditions may vary at the time the equipment is installed. Variations in conditions causing the job scope to change may

Home Office:

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

\$ 215,000 -

PROJECT: 07-258404
BID DATE: 12/08/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$15,990.00 **WITH USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$20,574.00 **WITHOUT USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM # 7- \$37.00 EA

ITEM #9- \$185.00 EA

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,390.00***\$30.00 INCREASE TO LUMP SUM TRAFFIC CONTROL BEGINNING JULY 1ST 2016***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 12/08/15

PROJECT: 07-258404

| | |
|---|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,390.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,390.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,690.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,150.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,450.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$890.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|----------|
| DELIVERY (EACH)..... | \$100.00 |
| PICK-UP (EACH)..... | \$100.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

| | |
|---|----------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$890.00 |
|---|----------|

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY)..... | \$200.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



| | |
|------------------------------|---|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

\$4000-

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-258404

BIDS: 12/8/15

PLACE ONLY *160 LF ASPHALT DIKE TYPE (A,F) @ \$25.00 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

California Professional Engineering, Inc.

929 Otterbein Avenue Unit E
La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Estimate Number
15-598

Project Name: *CONTRUCT BIOFILTRATION*

Project #: *07-258404*

Agency: *CALTRANS DISTRICT 07*

Bid Due Date: *12/8/2015*

Bid Due Time: *2:00PM*

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

| Item # | Description: | UOM: | Qty: | Unit Price: | Subtotal: |
|--------|---|------|------|-------------|-----------|
| 126 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | 1 | 1,000.00 | 1,000.00 |
| 127 | MODIFY LIGHTING | LS | 1 | 36,000.00 | 36,000.00 |

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$37,000.00

Acceptance _____

Second Bidder

12-14-15P12:24 RCVD

P.A.L.P. INC DBA

Bidder's Name: EXCEL PAVING COMPANY

Contract No.: 07-258404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | | Item Broken Down to Facilitate Participation Yes/No | | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | | Amount (\$) | Percentage of Total Bid |
|---|---|--|--|-----------------------------|--|-----------------------------|--------------|-------------------------|
| A.C.DIKE | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$4,000.00 | 0.1% |
| CHAIN LINK FENCE | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$63,000.00 | 1.5% |
| CELLULAR GROUT | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$5,500.00 | 0.1% |
| CONSTRUCTION AREA SIGNS | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$20,000.00 | 0.5% |
| TRAFFIC CONTROL | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$200,000.00 | 4.8% |
| ELECTRICAL | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$37,000.00 | 0.9% |
| LANDSCAPE | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$791,000.00 | 19.1% |
| REBAR | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$125,000.00 | 3.0% |
| STRIPING | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | \$5,000.00 | 0.1% |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |
| | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | <input type="checkbox"/> YES | <input type="checkbox"/> NO | | |

P.A.L.P. INC DBA
EXCEL PAVING COMPANY

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: 07-258404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| See attachment 2 | 11/16/2015 | | 12/01/2015 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|-----------------------|---|--|----------------|---------------------------------------|--------------|-----------------------|
| 83-84 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | A C DIKE | DBE | N/A | \$4,000.00 | |
| 23, 25, 115, 117-123 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | ALCORN FENCE | NON-DBE | ACE FENCE COMPANY | \$79,925.00 | \$17,367.15 |
| 34 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CELL-CRETE CORPORATION | NON-DBE | N/A | \$5,425.00 | |
| 4, 5, 7, 9 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MANERI TRAFFIC CONTROL | DBE | STATEWIDE STRIPES INC | \$215,000.00 | <\$41,645.00> |
| 4, 5, 7, 9 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MANERI TRAFFIC CONTROL | DBE | KRC SAFETY CO INC. | \$215,000.00 | <\$28,700.00> |
| 126, 127, 129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | HIGH LIGHT ELECTRIC | \$37,000.00 | \$10,000.00 |
| 126, 127, 129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | LOS ANGELES SIGNAL CONSTRUCTION, INC. | \$37,000.00 | \$15,788.00 |
| 126, 127, 129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | TRAFFIC LOOPS CRACKFILLING, INC | \$37,000.00 | \$16,501.00 |
| 15-16, 26, 40-77, 129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MARINA LANDSCAPE | NON-DBE | DIVERSIFIED LANDSCAPE CO. | \$791,108.60 | \$9,666.15 |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

P.A.L.P. INC DBA
EXCEL PAVING COMPANY

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: 07-258404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| See attachment 2 | 11/16/2015 | | 12/01/2015 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|---------------|---|-------------------------------------|-------------------|-----------------------|---------------|--------------------------|
| 88,91,124,127 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | INTEGRITY REBAR PLACERS | NON-DBE | ROUCH REBAR | \$124,670.00 | \$54,310.00 |
| 1,6,125,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CAL STRIPE | NON-DBE | N/A | \$4001.00 | |
| 36 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MIRANDA LOGISTICS ENTERPRISE LLC | DBE | N/A | \$580,000.00 | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

1.

Item of Work Made Available to DBE Firms

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drake*

FAX: *916-645-6618*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach,CA,90806
Phone:(562) 599-5841
Fax:(562) 591-7485
Email:estimating@excelpaving.net

Bid Due on:12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach,CA,90806
Phone:(562) 599-5841
Fax:(562) 591-7485
Email:estimating@excelpaving.net

Bid Due on:12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

2.

DBE Firms Solicited – Follow-Up

Attachment 2

| Company | Phone | Trade | Classification | Will Bid? | Result of Phone Call |
|---------------------------------|----------------------|--|-------------------------|-------------------|-----------------------------|
| A Cone Zone | 951-734-9535 | Construction Area Signs | DBE | | Left voice mail for Randy |
| A to Z Building | 310-320-0009 | Landscape, SWPPP | DBE | No | Per Nan |
| A C Dike | 916-645-7747 | Rebar, AC Dike | DBE | Yes | Per Joel |
| AC-DC Electric | 562-926-5737 | Electrical | DBE | No | Per Olga |
| Ace Fence Company | 626-333-0727 | Chain Link Fence | DBE | Yes | Per Silvia |
| California Professional Eng. | 626-810-1338 | Electrical | DBE | Yes | Per fax |
| Deltech Engineering | 714-495-9755 | SWPPP | DBE | | Left voice mail |
| E-Nor Innovations | 310-513-6209 | Traffic Control, Construction Area signs | DBE | Yes | Per Tanya |
| Flash Traffic | 661-262-6003 | Traffic Control | DBE | | Left voice mail |
| Fuili Traffic Maintenance | 951-520-0990 | Construction Area Signs | DBE | | Left voice mail |
| Geronimo Concrete | 323-225-2016 | Rebar | DBE | No | Per Alejandra |
| Global Road Sealing | 714-893-0845 | Traffic Control, Electrical | DBE | Will look into it | Per Tri |
| Hardy Landscape | 909-632-6052 | Landscape | DBE | | Left voice mail |
| Integrity Rebar Placers | 951-696-6843 | Rebar | No longer DBE certified | Yes | Per email |
| Kato Landscape | 714-963-4615 | Landscape | DBE | No | Per Ani |
| KRC Safety | 559-732-0393 | Traffic Control, Construction Area signs | DBE | Yes | Per Cache |
| LNA Concrete Structures | 909-393-1493 | Rebar | DBE | Not sure | Per Ray |
| Los Angeles Signal Construction | 909-599-2201 | Electrical | DBE | Yes | Per Sam |
| Maneri Traffic Control | 951-695-5104 | Traffic Control | DBE | Yes | Per email |
| MJK Construction | 800-698-1645 xt 1 | SWPPP | DBE | No | Per email |
| Pre-Con Products | 805-527-0841 | Rebar | DBE | | Left voice mail for Shannon |
| Rouch Rebar | 562-788-0401 | Rebar | DBE | Yes | Per Stephanie |
| Safe Guard Fence | 949-676-7331 | Chain Link Fence | DBE | Not sure | Per receptionist |
| Sanberg Group | 562-404-1113 | SWPPP | DBE | Yes | Per Sandy |
| Super Seal & Stripe | 805-524-7345; 14, 17 | Construction Area Signs | DBE | No | Per Rob |
| Terradyne LAX inc | 949-389-0678 | SWPPP | DBE | Yes | Per Gabrielle |
| The Jungle Nursery | 310-235-2875 | Landscape | DBE | | Left voice mail |
| Treesmith Enterprises | 714-996-6037 xt 2 | Landscape | DBE | No | Per Julio |
| Triumph Geosynthetics | 888-775-7545 | Chain Link Fence, Landscape | DBE | Yes | Per Deborah |
| VT Electric, inc. | 909-985-1755 | Traffic Control, Electrical | DBE | Yes | Per Adriana |

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *California Professional Engineering*

FAX: *626-810-1322*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ce2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Karla Reveles

From: Ottly Avila <oavila@manerittrafficcontrol.com>
Sent: Monday, November 16, 2015 9:42 AM
To: Karla Reveles
Subject: Re: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

Karla,

Maneri Traffic Control will bid this project.

On Mon, Nov 16, 2015 at 9:16 AM, Karla Reveles <kreveles@excelpaving.net> wrote:

You are invited to bid the above-referenced project as a subcontractor, vendor, or supplier. Please refer to the attachment for project information. If you are interested in bidding the project, please fax your quote in at least a day prior to the bid date to the fax number listed in my signature line. Please respond to this email indicating whether or not you will be bidding this project. Your assistance is greatly appreciated.

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806

PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO:

FAX:

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project

Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also
available for review at our office (We do need to be contacted beforehand to be sure they'll be
available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

**TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR,
LANDSCAPE, SWPP PLAN, ELECTRICAL**

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance,

necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,

KEN CORRY

ESTIMATOR/PROJECT MANAGER

EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

KARLA REVELES

Bid Coordinator

Excel Paving Company

2230 Lemon Ave.

Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

krevels@excelpaving.net Personal Company Email

estimating@excelpaving.net Main Company Email

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

--

****PLEASE NOTE MY NEW EMAIL oavila@maneritrafficcontrol.com****

Thank you,

Ottly Avila
Administrative assistant
Maneri Traffic Control
P# 951-695-5104
F# 951-695-5105

Maneri Traffic Control is an Equal Opportunity Employer

Lic No.: 892008 (Expires 3/31/2017)

DBE No.: 38078 (3/31 - continuous)

SB No.: 53767 (Expires 11/30/2016)

DIR No.: 1000011349 (Expires 6/30/2016)

Karla Reveles

From: Dolly Velez <dolly@integrityrebarplacers.com>
Sent: Monday, November 16, 2015 11:29 AM
To: 'Karla Reveles'
Subject: RE: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

Hi Karla,

Good morning! YES – we will be bidding this project and will send you pricing on bid day. Thank you and have a great week ahead.

Sincerely,

Dolly Velez Ext. 810



O:(951) 696-6843
F:(951) 943-7772
Contractor's License# 533729

INTEGRITY
REBAR PLACERS

www.integrityrebarplacers.com

From: Karla Reveles [<mailto:kreveles@excelpaving.net>]
Sent: Monday, November 16, 2015 9:16 AM
To: kenny@enortraffic.com; calebh@kracsafety.com; adriana@vtelectric.net; oavila@maneritraficcontrol.com; dolly@integrityrebarplacers.com; mpa@acefencecompany.com; safeguardfence@sbcglobal.net; forrest@triumphgeo.com; Ami Kato Landscape; Treesmith - Julio; hardylandscape@yahoo.com; info@thejungle.biz; mike.mccarthy@mjkconstruction.com; luisd@sanberg.com; trila.grsi@yahoo.com; dave@acdike.com; jrivera446@gmail.com
Subject: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

You are invited to bid the above-referenced project as a subcontractor, vendor, or supplier. Please refer to the attachment for project information. If you are interested in bidding the project, please fax your quote in at least a day prior to the bid date to the fax number listed in my signature line. Please respond to this email indicating whether or not you will be bidding this project. Your assistance is greatly appreciated.

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO:

FAX:

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

X YES, we will bid this project NO , we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

KARLA REVELES
Bid Coordinator
Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

krevels@excelpaving.net Personal Company Email

estimating@excelpaving.net Main Company Email

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

Karla Reveles

From: Mike McCarthy <mike.mccarthy@mjkconstruction.com>
Sent: Monday, November 16, 2015 9:20 AM
To: 'Karla Reveles'
Subject: RE: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

Thank You Karla,

We will not be bidding this project.

Regards,

Mike McCarthy, Estimator

MJK
CONSTRUCTION,
GENERAL CONTRACTORS

CA-586870 / NV-46599,4789S,76302,76303,77281
4780 Cheyenne Way
Chino, CA 91710
p. 800-698-1645 x 8013 f 909.594.6169
www.mjkconstruction.com

 **Before printing this message, please be sure it is necessary!**

The information contained in this communication and any attachments is intended solely for the use of the individual or entity to whom it is addressed and others authorized to receive it. It may contain confidential or legally privileged information. If you are not the intended recipient, you are hereby notified that any disclosure, copying, distribution or taking any action in reliance on the contents of this information is strictly prohibited and may be unlawful. If you have received this communication in error, please notify us immediately by responding to this email and then delete it from your system. MJK Construction, Inc. nor its affiliated is neither liable for the proper and complete transmission of the information contained in this communication nor for any delay in its receipt. For more information on MJK, contact us at 1-800-698-1645 or visit us at www.mjkconstruction.com.

From: Karla Reveles [mailto:kreveles@excelpaving.net]
Sent: Monday, November 16, 2015 9:16 AM
To: kenny@enortraffic.com; calebh@krccsafety.com; adriana@vtelectric.net; oavila@maneritrafficcontrol.com; dolly@integrityrebarplacers.com; mpa@acefencecompany.com; safeguardfence@sbcglobal.net; forrest@triumphgeo.com; Ami Kato Landscape <kato.lands@yahoo.com>; Treesmith - Julio <julio@treesmith.net>; hardylandscape@yahoo.com; info@thejungle.biz; mike.mccarthy@mjkconstruction.com; luisd@sanberg.com; trila.grsi@yahoo.com; dave@acdike.com; jrivera446@gmail.com
Subject: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

You are invited to bid the above-referenced project as a subcontractor, vendor, or supplier. Please refer to the attachment for project information. If you are interested in bidding the project, please fax your quote in at least a day prior to the bid date to the fax number listed in my signature line. Please respond to this email indicating whether or not you will be bidding this project. Your assistance is greatly appreciated.

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO:

FAX:

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ YES, we will bid this project ___ NO, we will not bid this project
Please check if you are a: _____ DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

KARLA REVELES
Bid Coordinator
Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

krevels@excelpaving.net Personal Company Email

estimating@excelpaving.net Main Company Email

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

NOV 16 2015

Karla Reveles

From: Karla Reveles <kreveles@excelpaving.net>
Sent: Monday, November 16, 2015 9:16 AM
To: kenny@enortraffic.com; calebh@kracsafety.com; adriana@vtelectric.net; oavila@maneritraficcontrol.com; dolly@integrityrebarplacers.com; 'mpa@acefencecompany.com'; safeguardfence@sbcglobal.net; forrest@triumphgeo.com; Ami Kato Landscape; Treesmith - Julio; hardylandscape@yahoo.com; info@thejungle.biz; mike.mccarthy@mjkconstruction.com; luisd@sanberg.com; 'trila.grsi@yahoo.com'; 'dave@acdike.com'; 'jrivers446@gmail.com'
Subject: Invitation to Bid - Caltrans (07-258404) - Construction on State Highway in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing; Bidding 12/8/2015

You are invited to bid the above-referenced project as a subcontractor, vendor, or supplier. Please refer to the attachment for project information. If you are interested in bidding the project, please fax your quote in at least a day prior to the bid date to the fax number listed in my signature line. Please respond to this email indicating whether or not you will be bidding this project. Your assistance is greatly appreciated.

INVITATION TO BID
EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: _____ **FAX:** _____

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ **YES**, we will bid this project ___ **NO**, we will not bid this project
 Please check if you are a: _____ **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

KARLA REVELES
Bid Coordinator
Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

kreveles@excelpaving.net Personal Company Email

estimating@excelpaving.net Main Company Email

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2162
RECIPIENT ADDRESS 16612626099
DESTINATION ID
ST. TIME 11/16 09:37
TIME USE 00'58
PAGES SENT 1
RESULT OK



FAXED
~~NOV 16 2015~~

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Flash Traffic Inc.*

FAX: *661.262.6099*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/t2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2164
 RECIPIENT ADDRESS 13106310137
 DESTINATION ID
 ST. TIME 11/16 09:41
 TIME USE 00'20
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Fouch Rebar*

FAX: *310-631-0137*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2165
 RECIPIENT ADDRESS 19093939363
 DESTINATION ID
 ST. TIME 11/16 09:41
 TIME USE 00'21
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *WA Concrete*

FAX: *909.393.9363*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
 SPEC#: 07-258404
 FED #: ACNHPI-005-3 (117)
 OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
 BID DATE: 12/08/15 @ 2:00PM
 VALUE: \$4,700,000
 ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

| | |
|-------------------|-------------|
| TX/RX NO | 2166 |
| RECIPIENT ADDRESS | 18053062498 |
| DESTINATION ID | |
| ST. TIME | 11/16 09:42 |
| TIME USE | 00'43 |
| PAGES SENT | 1 |
| RESULT | OK |

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Pre-Con Products*

FAX: *405-306-2498*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2188
RECIPIENT ADDRESS 13232228312
DESTINATION ID
ST. TIME 11/16 09:44
TIME USE 00'19
PAGES SENT 1
RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Gerardo Conrete*

FAX: *323.228312*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2189
 RECIPIENT ADDRESS 19515209980
 DESTINATION ID
 ST. TIME 11/16 09:45
 TIME USE 00'37
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Full Traffic Maintenance*

FAX: *951-520-9990*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2170
 RECIPIENT ADDRESS 19517342887
 DESTINATION ID
 ST. TIME 11/16 09:48
 TIME USE 00'49
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Aunt Jane*

FAX: *951.734.2887*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

| | |
|-------------------|-------------|
| TX/RX NO | 2171 |
| RECIPIENT ADDRESS | 18055247428 |
| DESTINATION ID | |
| ST. TIME | 11/16 09:47 |
| TIME USE | 00'22 |
| PAGES SENT | 1 |
| RESULT | OK |

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Super Seal & Seal, Inc.*

FAX: *905.524.7428*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2172
RECIPIENT ADDRESS 13103200309
DESTINATION ID
ST. TIME 11/16 09:59
TIME USE 00'48
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *At 2 Buildings*

FAX: *310-320-0309*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2173
RECIPIENT ADDRESS 17143844594
DESTINATION ID
ST. TIME 11/16 10:00
TIME USE 00'47
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Deltch Engineering, Inc.*

FAX: *714.364.4594*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2174
RECIPIENT ADDRESS 19492311700
DESTINATION ID
ST. TIME 11/18 10:01
TIME USE 00'47
PAGES SENT 1
RESULT OK

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: Terradyne LAX Inc.

FAX: 949.231.1700

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

 *** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2175
 RECIPIENT ADDRESS 15629264311
 DESTINATION ID
 ST. TIME 11/16 10:02
 TIME USE 00'37
 PAGES SENT 1
 RESULT OK

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac-Du Electric*

FAX: *562-926-4311*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
 Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2178
RECIPIENT ADDRESS 16268101322
DESTINATION ID
ST. TIME 11/16 10:21
TIME USE 00'21
PAGES SENT 1
RESULT OK



FAXED

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *California Professional Engineering*

FAX: *626-810-1322*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

*** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 2163
RECIPIENT ADDRESS 17148930945
DESTINATION ID
ST. TIME 11/16 09:48
TIME USE 00'36
PAGES SENT 0
RESULT NG



FAXED
NOV 16 2015

trilagrasi@yahoo.com
#0018 BUSY/NO SIGNAL

INVITATION TO BID EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Global Road Sealing, Inc.*

FAX: *714.893.0945*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer.

*** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

| | | |
|-------------------|-------------|----------------------|
| TX/RX NO | 2167 | |
| RECIPIENT ADDRESS | 19166459618 | |
| DESTINATION ID | | |
| ST. TIME | 11/16 09:52 | |
| TIME USE | 00'00 | |
| PAGES SENT | 0 | |
| RESULT | NG | #0018 BUSY/NO SIGNAL |

dave@acdrake.com

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drake*

FAX: *916.645.6168*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404

FED #: ACNHPI-005-3 (117)

OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)

BID DATE: 12/08/15 @ 2:00PM

VALUE: \$4,700,000

ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer.

*** ERROR TX REPORT ***

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 2177
RECIPIENT ADDRESS 19095992722
DESTINATION ID
ST. TIME 11/18 10:08
TIME USE 00'57
PAGES SENT 0
RESULT NG #0281

jriviera446@gmail.com

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *LA Signal*

FAX: *909.599.2722*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer.

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Celtral Road Soling, Inc.*

FAX: *714.893.0945*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drake*

FAX: *916.645.6668*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *L.A. Signal*

FAX: *909.599.2922*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

NOV 16 2015

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: ENR Innovations Inc.

FAX: kenny@enortraffic.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****



FAXED
NOV 16 2015

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Flash Traffic Inc.*

FAX: *661.262.6099*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *KPC Safety Co*

FAX:

caliboh@kpc-safety.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *VT Electric*

FAX:

adnan@vtelectric.net

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Maneri Traffic Control*

FAX: *oavila@maneritaffcontrol.com*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Paul Rebar*

FAX: *310-631-0137*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *WA Concrete*

FAX: *909.393.9363*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Integrity Rebar Placers*

FAX:

dolby @ integrityrebarplacers.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Pre-Cast Products*

FAX: *605-306-2498*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Gerardino Concrete*

FAX: *323.228312*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Full Touppic Maintenance*

FAX: *951-520-9980*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Aunt June*

FAX: *951.734.2887*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Super Seal & Grp, Inc.*

FAX: *905.524.7428*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Acc Fence Co*

FAX:

mpa@accfencecompany.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Safeguard Tree*

FAX:

safeguardtree@sbcgubd.net

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Triumph Geo-Synthetics,
Inc.*

FAX:

farrest@triumphgeo.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Kate Landscape*

FAX:

Kate.lands@yahoo.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Treemith Enterprises*

FAX: *Julio@treemith.net*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Hardy Landscape*

FAX:

hardylandscape@yahoo.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *At 2 Buildings*

FAX: *310-320-0309*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *The Jungle Nursery*

FAX:

info@thejungle.biz

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Deltek Engineering, Inc.*

FAX: *714.364.4594*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *MJK Construction*

FAX: *mike.mccarthy@mjk
construction.com*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Sanberg Const, Inc.*

FAX:

luisd@sanberg.com

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID

EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: Terradyne LAX Inc.

FAX: 949.231.1700

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Al-Du Electric*

FAX: *562-924-4311*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *California Professional
Engineering*

FAX: *626-810-1322*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

P.A.L.P. INC DBA
EXCEL PAVING COMPANY

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: 07-258404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| See attachment 2 | 11/16/2015 | | 12/01/2015 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|--------------------|---|--|----------------|---------------------------------------|--------------|-----------------------|
| 83-84 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | A C DIKE | DBE | N/A | \$4,000.00 | |
| 23,25,115,117-123 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | ALCORN FENCE | NON-DBE | ACE FENCE COMPANY | \$79,925.00 | \$17,367.15 |
| 34 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CELL-CRETE CORPORATION | NON-DBE | N/A | \$5,425.00 | |
| 4,5,7,9 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MANERI TRAFFIC CONTROL | DBE | STATEWIDE STRIPES INC | \$215,000.00 | <\$41,645.00> |
| 4,5,7,9 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MANERI TRAFFIC CONTROL | DBE | KRC SAFETY CO INC. | \$215,000.00 | <\$28,700.00> |
| 126,127,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | HIGH LIGHT ELECTRIC | \$37,000.00 | \$10,000.00 |
| 126,127,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | LOS ANGELES SIGNAL CONSTRUCTION, INC. | \$37,000.00 | \$15,788.00 |
| 126,127,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING | DBE | TRAFFIC LOOPS CRACKFILLING, INC | \$37,000.00 | \$16,501.00 |
| 15-16,26,40-77,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MARINA LANDSCAPE | NON-DBE | DIVERSIFIED LANDSCAPE CO. | \$791,108.60 | \$9,666.15 |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

P.A.L.P. INC DBA
EXCEL PAVING COMPANY

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: 07-258404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| See attachment 2 | 11/16/2015 | | 12/01/2015 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|---------------|---|----------------------------------|----------------|-----------------------|--------------|-----------------------|
| 88,91,124,127 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | INTEGRITY REBAR PLACERS | NON-DBE | ROUGH REBAR | \$124,670.00 | \$54,310.00 |
| 1,6,125,129 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | CAL STRIPE | NON-DBE | N/A | \$4001.00 | |
| 36 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | MIRANDA LOGISTICS ENTERPRISE LLC | DBE | N/A | \$580,000.00 | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

3.

**Firms Selected to Perform Work – Rejected
DBE Firms That Bid Work**

Attachment 3

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

\$4000-

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-258404

BIDS: 12/8/15

PLACE ONLY *160 LF ASPHALT DIKE TYPE (A,F) @ \$25.00 LF

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



ALCORN FENCE COMPANY

P.O. BOX 1249 (91353), 9901 GLENOAKS BLVD., SUN VALLEY, CA 91352
 (323) 875-1342 (818) 983-0650 FAX (818) 768-9719

Contractors License - 122954

PROJECT: Caltrans #07-258404 **CONTRACTOR:** Prime Bidder Of Record
CONTACT: Elliott Hardeman **ATTENTION:** Estimator
Date: 12/8/2015 **Fax:** _____

Plans & Specs: Yes No Bondable: Yes No
 Installed: Yes No Rate: 0.74%
 Tax Included: Yes No DBE/WBE: Yes No
 Union: Yes No Addendum: _____

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. DIR No.1000001986 Exp 6-30-16

| ITEM | QUANTITY | UNIT PRICE | AMOUNT |
|---------|--|-----------------|--------------------|
| 23 | Treated Wood Waste | 9360 LBS \$0.21 | \$1,965.60 |
| 25 | Remove Guardrail | 730 LF \$12.70 | \$9,271.00 |
| 115 | Midwest Guardrail System (Wood Post) | 1040 LF \$25.65 | \$26,676.00 |
| 117 (F) | Cabel Railing | 293 LF \$27.25 | \$7,984.25 |
| 118 | Transition Railing (Type-WB-31) | 4 EA \$3,976.25 | \$15,905.00 |
| 119 | End Cap (Type A) | 1 EA \$149.00 | \$149.00 |
| 120 | End Cap (Type TC) | 4 EA \$104.00 | \$416.00 |
| 121 | End Anchor Assembly (Type SFT) | 2 EA \$765.50 | \$1,531.00 |
| 122 | Alternative Flared Terminal System | 4 EA \$2,596.00 | \$10,384.00 |
| Notes | Guardrail removal excludes concrete anchors | | |
| | Fill & Compaction of voids from removals by others | | |
| | TOTAL | | \$74,281.85 |

CLARIFICATIONS: Bid contingent upon approval of surety on Bonded Projects and Alcorn Fence Co. Credit Dept. All Cost incurred by Alcorn Fence prior to cancellation of Executed Contract or Subcontract will be billed to client for reimbursement.


Prime contractor to provide traffic control as required.

Price is good for sixty (60) days.

| | |
|---|--|
| Exclusions: | Traffic Control, Removals and Demo |
| Structural Engineering, Staking, Layout | Bond Premium |
| Clearing and Grading | Location of Underground Utilities |
| Patching and Restoration | Concrete or Asphalt Coring, Asphalt Patching, Mow Strips |
| Temporary Fencing and Security | Maintenance |
| Compacted Soil by Others | Permits |

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn's.

Submitted by: Elliott Hardeman Cell 323-979-8479



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

| | | | |
|----------|--|-----------|-------------|
| TO | : General Contractors | ATTN | : Estimator |
| FAX # | : | DATE | : 12/07/15 |
| FROM | : Michael Abanilla | PAGES | : 1 |
| PROJECT | : CADOT Construct Biofiltration Swales, GSRD and Austin Vault Sand Filter (Contract No. 07-258404) At Various Locations From Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing, In Los Angeles, In Los Angeles Co., CA | | |
| BID DATE | : 12/08/15 2:00 P.M. | | |
| SPECS | : per 2010 CALTRANS Plans & Specs | ADDENDUM: | 1 |

| ITEM | DESCRIPTION | Unit | Qty | Unit Price | Amount |
|--------------------------|--------------------------------------|------|-------|-------------|---------------------|
| Proposal as follows: | | | | | |
| 23 | TREATED WOOD WASTE | LB | 9,360 | \$ 0.45 | \$ 4,212.00 |
| 25 | REMOVE GUARDRAIL | LF | 730 | \$ 13.60 | \$ 9,928.00 |
| 115 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 1,040 | \$ 29.00 | \$ 30,160.00 |
| 117 | CABLE RAILING | LF | 293 | \$ 25.00 | \$ 7,325.00 |
| 118 | TRANSITION RAILING (TYPE WB-31) | EA | 4 | \$ 3,400.00 | \$ 13,600.00 |
| 119 | END CAP (TYPE A) | EA | 1 | \$ 200.00 | \$ 200.00 |
| 120 | END CAP (TYPE TC) | EA | 4 | \$ 250.00 | \$ 1,000.00 |
| 121 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 2 | \$ 750.00 | \$ 1,500.00 |
| 122 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 1 | \$ 3,200.00 | \$ 3,200.00 |
| 123 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 4 | \$ 2,200.00 | \$ 8,800.00 |
| TOTAL BID AMOUNT: | | | | | \$ 79,925.00 |

- * ITEM # 117 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 118 to 120 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: PAINTING & VINYL COATING; BARRIER, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

\$ 215,000 -

PROJECT: 07-258404

BID DATE: 12/08/15

TO: PLANHOLDER

ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$15,990.00 **WITH USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$20,574.00 **WITHOUT USE OF MTC FOR ITEM #5**

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM # 7- \$37.00 EA

ITEM #9- \$185.00 EA

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,390.00***\$30.00 INCREASE TO LUMP SUM TRAFFIC CONTROL BEGINNING JULY 1ST 2016***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 12/08/15

PROJECT: 07-258404

| | |
|---|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,390.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,390.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$1,690.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,150.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..... | \$2,450.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$890.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|----------|
| DELIVERY (EACH)..... | \$100.00 |
| PICK-UP (EACH)..... | \$100.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

| | |
|---|----------|
| ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... | \$890.00 |
|---|----------|

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |
| DELIVERY/PICK-UP FEE (TRUCK USE ONLY)..... | \$200.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

Proposal/Quote

Statewide - Garden Grove
 License # 975518
 13261 Garden Grove Blvd.
 Garden Grove, CA 92843
 Ph (714) 468-1919
 Fax (562) 272-8857

BID DATE: 12/08/15

CONTRACT INFO

07-258404

07-LA-5-18.4/23.2

PROPOSAL: 106277

ESTIMATOR

Chris Jones

CLIENT: EST
 ESTIMATING DEPARTMENT

PROJECT:
 07-258404
 07-LA-5-18.4/23.2

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|--------|-------------|----------|-------|--------|
|--------|-------------|----------|-------|--------|

Proposal General Notes:

ITEMS #4, 7, & 9 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
 TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #7 CANNOT GO WITHOUT 9.


THIS PROPOSAL MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

| | | | | |
|-----|---|--------|-------------------|--------------------|
| 004 | CONSTRUCTION AREA SIGNS | 100 LS | 250.550/LS | 25,055.00 |
| | INCLUSIONS: (2) TYPE II FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY. | | | |
| 005 | TRAFFIC CONTROL SYSTEM (SEE PAGE 2 FOR RATES) | | | |
| 007 | CHANNELIZER (SURFACE MOUNTED) | 100 LS | 25.000/LS | 2,500.00 |
| 009 | TEMPORARY CRASH CUSHION MODULE | 120 EA | 175.000/EA | 21,000.00 |
| | | | TOTAL BID: | \$48,555.00 |

Signed: _____

Dated: _____

Title: _____



Proposal/Quote

Statewide Traffic Safety & Signs
 License # 975518
 13261 Garden Grove Blvd.
 Garden Grove, CA 92843
 Ph (714) 468-1919
 Fax (562) 272-6857

Bid Date: 12/8/2015
 Contract Info:
 07-258404
 07-LA-5-18.4/23.2
 Proposal :106277
 Estimator :Chris Jones

DIR PW Reg. #: 1000001109 Exp. 6/30/16

TO: Estimating Dept.
 PHONE: _____
 FAX/EMAIL: _____
 SIGNED: _____
 DATE: _____

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

| | |
|--|-----------------|
| 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN | *\$1,400.00/8hr |
| Includes two (2) standard ramp closures | |
| Connector Closure, 1 T.C. Truck, 2 T.C. Techs | *\$1,400.00/8hr |
| Addl Connector/Connector closure during lane closure | *\$150.00/each |
| Additional lanes, ramps and/or miles | *\$50.00/each |
| Additional TC Truck (no equipment) | *\$225.00/shift |
| Additional TC Tech | *\$575.00/8hr |
| IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability) | \$900.00/8hr |

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/hr over 12 hr/man
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7
 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location.
 Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$250.00 delivery & \$250.00 pickup each.
 (Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
 \$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$125.00 delivery & \$125.00 pickup each.
 NO delivery or pick up charge if STSSI performs traffic control.
 "DAY" rate is applied if STSSI tech maintains PCMS boards

Purchase/Rental pricing of traffic control equipment available upon request.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 07-258404
 Bid Date:12/8/2015

07-La-5

UN:270 / D:284

KRC BID # 15-1054

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| Item# | Description | U/M | Qty | Rate | Total |
|---|---|-----|-----|-----------|-----------|
| 4 | Construction Area Signs | LS | 1 | 13,750.00 | 13,750.00 |
| | SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD | ea | 1 | 185.00 | 185.00 |
| 5 | Traffic Control System - See traffic control quote for rates | | | | |
| 7 | Channelizer (Surface Mounted) | ea | 100 | 35.00 | 3,500.00 |
| 9 | Temporary Crash Cushion Module | ea | 120 | 350.00 | 42,000.00 |
| <p>Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 4 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed at once. Traffic handling signs will be covered upon installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: SC6-3 / SC6-4 ramp notification sign option if used will be installed and removed during the installation and removal of item 4. Note: Portable changeable message signs not included in item 4 or 5. Note: Item 7 if used must bid with item 9. Note: Contractor to maintain item 7 after initial placement Note: Item 9 includes a max of (2) hours of unload / load time per array. Additional stand bye time will be charged at \$150.00 per hour. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> | | | | | |



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 07-258404
Bid Date:12/8/2015

07-La-5

UN:270 / D:284

KRC BID # 15-1054

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| Item# | Description | Rate |
|-------|--|--|
| 5 | <p>Traffic Control System</p> <ul style="list-style-type: none"> 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 additional labor - no equipment included - Per 8 hour shift 1 additional labor with pickup - no equipment included - Per 8 hour shift 1 man lane closures - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (4) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- KRC's 2 or 3 man crew must be used for any ramp or connector closures.</p> <p>- SC6-3, SC6-4 or SP-1 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$100.00 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$115.00 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,250.00/Month (Month rate based on 30 calendar days)</p> <p>\$65.00 delivery fee will apply : \$65.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Changeable Message Sign - Per Each, Rental Only</p> <p>\$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days)</p> <p>\$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$50.00 delivery fee will apply : \$50.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p> | <p>890.00</p> <p>685.00</p> <p>795.00</p> <p>935.00</p> <p>1,490.00</p> <p>2,375.00</p> <p>25.00</p> |



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 07-258404 Bid Date: 12-8-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 **Should this quote be accepted by the contractor. Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 12-8-2015

Company: _____

Accepted by: _____



California Professional Engineering, Inc.

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Estimate Number

15-598

Project Name: CONSTRUCT BIOFILTRATION

Project #: 07-258404

Agency: CALTRANS DISTRICT 07

Bid Due Date: 12/8/2015

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.

4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.

5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

| Item # | Description: | UOM: | Qty: | Unit Price: | Subtotal: |
|--------|---|------|------|-------------|-----------|
| 126 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | 1 | 1,000.00 | 1,000.00 |
| 127 | MODIFY LIGHTING | LS | 1 | 36,000.00 | 36,000.00 |

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$37,000.00

Acceptance _____



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #100002760
EMAIL: ESTIMATING@HLEINCUSA.COM

| | | | | | |
|------------------------------|--------------------------------|----------------------------|---------|------------------|-----|
| Name of Project: | Construct Biofiltration Swales | | | | |
| Contract/Project No.: | 07-258404 | | | | |
| Addendums(e) Noted: | 1 | Bid Date: | 12.8.15 | Bid Time: | 2PM |
| | | Quote Revision No.: | 0 | | |

| Item # | Bid Item Description | Unit | Qty | Unit Price | Extension Price |
|--------------------|---|------|-----|-------------|--------------------|
| 126 | MAINTIANING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | 1 | \$1,000.00 | \$1,000.00 |
| 127 | MODIFY LIGHTING | LS | 1 | \$42,000.00 | \$42,000.00 |
| 129 | MOBILIZATION (HLE's Portion) | LS | 1 | \$4,000.00 | \$4,000.00 |
| GRAND TOTAL | | | | | \$47,000.00 |

*** CT DBE CERTIFICATION #28842 ***

Estimator: Serban Capalna
Phone Extension: 120



Mailing Address:
P.O. Box 7339
Riverside, CA 92518

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

| | |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond) |

SECTION B - SPECIAL TERMS AND CONDITIONS:

| | |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal |
| 2 | A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor. |
| 3 | Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures. |
| 4 | If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor. |
| 5 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees |
| 6 | Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason |
| 7 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days. |
| 8 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due |

SECTION C - SCOPE OF WORK AND SCHEDULING:

| | |
|---|---|
| 1 | HLE bid and accounted for only 3 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause. |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others) |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required. |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

SECTION D - PAYMENT PROVISIONS:

| | |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work : |

SECTION E - OTHER NOTES OR CONDITIONS:

| | |
|---|---|
| 1 | ESTIMATED 2 EA EXCLUSIVE TRAFFIC CONTROL DAYS AND REMAINING WORK IN SHARED CLOSURES AS APPROVED BY HLE IN ADVANCE OF THE WORK |
| 2 | |
| 3 | |
| 4 | |
| 5 | |

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

LOS ANGELES SIGNAL CONSTRUCTION, INC.

QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-17... Federal I.D # 42-1657517
 A Certification-MBE, DBE, SBE. Metro File # 4838 Exp.3/3/2020
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

Date: 12/8/2015
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 07-258404

Bid Date: December 8, 2015
Bid Time: 2:00 PM

****PRICE GOOD FOR 60 DAYS

• Traffic Signal
 • Loop Detectors
 • Street Lighting

INSTALLATION & RELOCATION
 Specializing in Round Loops

TRAFFIC LOOP
 DETECTORS

| BID ITEM | DESCRIPTION | QTY | UNITS | UNIT PRICE | AMOUNT |
|----------|---|-----|-------|-------------|-------------|
| 126 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | 1 | LS | \$1,500.00 | \$1,500.00 |
| 127 | MODIFY LIGHTING | 1 | LS | \$51,287.00 | \$51,287.00 |

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total \$52,787.00

- | | |
|--|---|
| <ol style="list-style-type: none"> 1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees. 2. Bond . 3. All Striping And Signing. 4. Insurance Over One Million Limit. 5. Traffic Control (for our work only included). 6. Wavier Of Subrogation For Workers Compensation Insurance. 7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment. 8. T & M work to be preformed per the std specs for P/W construction, mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10% 9. Temporary traffic signal, street lighting/"K" rail installation 10. We rescrve the right to review your contract for mutual acceptance 11. As-builts drawings provided by GC if required | <ol style="list-style-type: none"> 12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work. 13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment 14. Payment & Retention Same As General Contractor. 15. Temp Poles & Wiring. 16 .Excludes Survey 17. Engineered Traffic Control Plans. 18. Weekend and Night work 19. High Voltage overhead line and fees. 20. UGND utility locating, pot holing & restoration not shown on plans |
|--|---|

"THANKS FOR CALLING L.A. SIGNAL"

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 12/8/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 07-258404, Route 5
 Bid Date: 12/08/2015 @ 2:00 PM

Quotation

| BID ITEM | DESCRIPTION | QTY. | UNIT | UNIT PRICE | ITEM TOTAL |
|----------|---|------|------|------------|------------|
| 126 | Maintaining Existing TMS Elements During Construction | 1 | LS | 500.00 | 500.00 |
| 127 | Modify Lighting | 1 | LS | 53,000.00 | 53,000.00 |
| | | | | | |

| | | |
|--------------------------|-----------|------------------|
| TOTAL BID AMOUNT: | \$ | 53,500.00 |
|--------------------------|-----------|------------------|

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 4 days)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero



landscape construction
landscape maintenance
landscape architecture
erosion control
design build

Project: CT 07-258404, LOS ANGELES
Bid Date: 12/8/2015 **Bid Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

Architect: KATHLEEN LEDESMA
Sheets: IP-1 THRU IP-6, IQ-1, IQ-2, PL-1, PP-1 THRU PP-6, & LD-1 (SHEET 102 THRU 117 OF 160)
Dated: 9/18/2015
Spec. Sect.: 20 LANDSCAPE
Wage: FEDERAL **Addenda:** 1

SEE ATTACHED BID BREAKDOWN

Qualifications:

- Site to be received in a clean, weed free condition. No import, export of soils or topsoil. All areas are to be received at +/- .10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- This bid is based on trenching with a trencher in a conventional manner.
- Our work includes two move-ins. Any additional moves shall be billed at \$ 750.00 each.
- All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- Run control wire to stub-out mainline location.
- Use existing control wires to operate valve.
- Unit prices in effect if quoted quantity for any item is exceeded.
- Additional cost if schedule exceeds 27 weeks.
- Risk Level is 2 per Specifications.
- Additional QSD/QSP Services at \$150.00/Hour.
- Approval required to split base bid items.

Exclusions:

- Demolition, removals, clearing, grubbing, and/or digging, excavation, trenching of hard dig materials.
- All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.
- Permits, testing/auditing/inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- Traffic control, night lights, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P., lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.
- This proposal excludes maintenance, removal, or disposal of all erosion control.
- Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- Plant materials subject to availability.
- No night work, normal daylight hours bid.
- Gross Solid Removal Device.
- All Dewatering Activities.
- BMP Chemical Treatments.
- Storm Water Permit Fees.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 44 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct
DIR Registration Number: 1000000079



landscaping construction
 landscape maintenance
 landscape architecture
 erosion control
 design build

MARIÑA LANDSCAPE, INC.
 3707 W. Garden Grove Blvd., Orange, CA 92868
From: John Gutierrez
 (714) 267 6475 Mobile
 (714) 704 0420 Direct

Project: **CT 07-258404**
 Location: **LOS ANGELES**
 Bid Date: **12/8/2015**
 Bid Time: **2:00 PM**

| Item | Description | Quantity | UM | Unit Cost | Total |
|-----------------------------------|--|----------------|-----------|---------------------|---------------------|
| BASE BID - REVISED 1:15 PM | | | | | |
| 42 | SOIL AMENDMENT | 96 | CY | \$ 68.00 | \$ 6,528.00 |
| 43 | SLOW-RELEASE FERTILIZER | 840 | LB | \$ 2.00 | \$ 1,680.00 |
| 44 | PLANT (GROUP F) | 3,030 | EA | \$ 0.50 | \$ 1,515.00 |
| 45 | PLANT (GROUP H) | 126,000 | EA | \$ 0.40 | \$ 50,400.00 |
| 46 | PLANT (GROUP A) | 1,710 | EA | \$ 6.00 | \$ 10,260.00 |
| 47 | PLANT (GROUP B) | 64 | EA | \$ 26.00 | \$ 1,664.00 |
| 48 | PLANT (GROUP U) | 28 | EA | \$ 120.00 | \$ 3,360.00 |
| 49 | MAINTAIN EXISTING PLANTED AREAS | 1 | LS | \$ 27,000.00 | \$ 27,000.00 |
| 50 | PLANT ESTABLISHMENT WORK | 1 | LS | \$ 55,000.00 | \$ 55,000.00 |
| 51 | WOOD MULCH | 860 | CY | \$ 65.00 | \$ 55,900.00 |
| 52 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | 1 | LS | \$ 2,300.00 | \$ 2,300.00 |
| 53 | OPERATE EXISTING IRRIGATION FACILITIES | 1 | LS | \$ 25,000.00 | \$ 25,000.00 |
| 54 | CONTROL AND NEUTRAL CONDUCTORS | 1 | LS | \$ 24,000.00 | \$ 24,000.00 |
| 55 | 1" REMOTE CONTROL VALVE | 6 | EA | \$ 380.00 | \$ 2,280.00 |
| 56 | 1 1/4" REMOTE CONTROL VALVE | 5 | EA | \$ 415.00 | \$ 2,075.00 |
| 57 | 1 1/2" REMOTE CONTROL VALVE | 7 | EA | \$ 525.00 | \$ 3,675.00 |
| 58 | 2" REMOTE CONTROL VALVE | 6 | EA | \$ 560.00 | \$ 3,360.00 |
| 59 | 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) | 2 | EA | \$ 10,800.00 | \$ 21,600.00 |
| 60 | 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) | 1 | EA | \$ 11,000.00 | \$ 11,000.00 |
| 61 | IRRIGATION CONTROLLER ENCLOSURE CABINET | 3 | EA | \$ 2,500.00 | \$ 7,500.00 |
| 62 | 3" BACKFLOW PREVENTER ASSEMBLY | 1 | EA | \$ 8,600.00 | \$ 8,600.00 |
| 63 | FLOW SENSOR | 1 | EA | \$ 640.00 | \$ 640.00 |
| 64 | TREE WELL SPRINKLER ASSEMBLY | 130 | EA | \$ 31.00 | \$ 4,030.00 |
| 65 | RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) | 140 | EA | \$ 42.00 | \$ 5,880.00 |
| 66 | RISER SPRINKLER ASSEMBLY | 110 | EA | \$ 32.00 | \$ 3,520.00 |
| 67 | 2 1/2" GATE VALVE | 1 | EA | \$ 915.00 | \$ 915.00 |
| 68 (F) | 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 4,603 | LF | \$ 3.20 | \$ 14,729.60 |
| 69 (F) | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 3,214 | LF | \$ 5.00 | \$ 16,070.00 |
| 70 (F) | 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 3,504 | LF | \$ 5.25 | \$ 18,396.00 |
| 71 (F) | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 3,344 | LF | \$ 5.50 | \$ 18,392.00 |
| 72 (F) | 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 677 | LF | \$ 6.00 | \$ 4,062.00 |
| 73 (F) | 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 988 | LF | \$ 7.00 | \$ 6,916.00 |
| (F) | 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 682 | LF | \$ 9.00 | \$ 6,138.00 |



landscapes construction
 landscape maintenance
 landscape architecture
 erosion control
 design build

| Item | Description | Quantity | UM | Unit Cost | Total |
|--------|---|----------|----|-------------|-------------|
| 75 (F) | 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | 166 | LF | \$ 17.00 | \$ 2,822.00 |
| 76 | 3/4" PRESSURE RELIEF VALVE | 1 | EA | \$ 2,100.00 | \$ 2,100.00 |
| 77 | BALL VALVE | 7 | EA | \$ 450.00 | \$ 3,150.00 |

TOTAL BASE BID

\$ 432,457.60

ADD OPTIONS

| | | | | | |
|-----------|--|---------------|-------------|----------------|----------------------|
| 26 | REMOVE IRRIGATION FACILITY | 1 | LS | \$ 6,500.00 | \$ 6,500.00 |
| 40 | ROADSIDE CLEARING | 1 | LS | \$ 97,000.00 | \$ 97,000.00 |
| 41 | ROCK BLANKET (Subgrade and compaction by others, Areas to be rock ready) | 23,500 | SQFT | \$ 9.25 | \$ 217,375.00 |

EROSION CONTROL

(excluding all maintenance & removal of erosion control items listed below.)

| | | | | | |
|----|---|-------|------|-------------|--------------|
| 15 | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | 9 | EA | \$ 500.00 | \$ 4,500.00 |
| 16 | TEMPORARY HYDRAULIC MULCH | 2,000 | SQYD | \$ 1.95 | \$ 3,900.00 |
| 17 | TEMPORARY DRAINAGE INLET PROTECTION | 10 | EA | \$ 260.00 | \$ 2,600.00 |
| 18 | TEMPORARY FIBER ROLL | 2,000 | LF | \$ 2.91 | \$ 5,820.00 |
| 19 | TEMPORARY SILT FENCE | 2,500 | LF | \$ 2.05 | \$ 5,125.00 |
| 20 | TEMPORARY CONSTRUCTION ENTRANCE (50'x16'x12") | 9 | EA | \$ 2,700.00 | \$ 24,300.00 |

Note: Price does not include steel plates.

QSP AND SWPPP ITEMS

Construction Work Duration is 150 work days. SWPPP Risk Level = 2

QSP Inspections Required for 27 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 2 Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week. 1 Rain Event Action Plan and 1 Stormwater Sampling and Analysis Day is included. The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 1 Stormwater Annual Report is included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

| | | | | | |
|----|---|---|----|-------------|-------------|
| 10 | JOB SITE MANAGEMENT (Includes 27 weeks inspection by the QSD/Water Pollution Control Manager including monitoring and reporting. Includes rain event inspections, Quarterly non-stormwater visual inspections and reports, 1 training session, rain gauge and NOAA Monitoring) | 1 | LS | \$ 7,410.00 | \$ 7,410.00 |
| 11 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | 1 | LS | \$ 1,950.00 | \$ 1,950.00 |



landscape construction
 landscape maintenance
 landscape architecture
 erosion control
 design build

| Item | Description | Quantity | UM | Unit Cost | Total |
|------|---|----------|----|-------------|-------------|
| | (3 tabbed copies in binders and 1 .pdffile) | | | | |
| 12 | RAIN EVENT ACTION PLAN | 1 | EA | \$ 250.00 | \$ 250.00 |
| 13 | STORM WATER SAMPLING AND ANALYSIS DAY | 1 | EA | \$ 300.00 | \$ 300.00 |
| 14 | STORM WATER ANNUAL REPORT | 1 | EA | \$ 1,200.00 | \$ 1,200.00 |

Additional Clarifications and Exclusions:
 Unit prices in effect if quoted quantity for any item is exceeded.
 Additional cost if schedule exceeds 27 weeks.
 Risk Level is 2 per Specifications.
 Additional QSD/QSP Services at \$150.00/Hour.
 All Dewatering Activities Are Excluded.
 BMP Chemical Treatments Are Excluded.
 Storm Water Permit Fees Are Excluded.
 Approval required to split bid items.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

| | |
|---|--|
| To: Excel Paving Co. | Contact: |
| Address: 2230 Lemon Ave. Long Beach, CA 90806 | Phone: (562) 599-5841 Fax: (562) 591-7485 |
| Project Name: 07-258404 | Bid Number: 2851 |
| Project Location: Glendale, CA | Bid Date: 12/8/2015 |
| Addendum #: 1 | |

| Line # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|---|--|--------------------|------|-------------|---------------------|
| DBE | | | | | |
| 26 | Remove Existing Irrigation Facility | 1.00 | LS | \$11,100.00 | \$11,100.00 |
| 41 | Rock Blanket | 23,500.00 | SF | \$9.95 | \$233,825.00 |
| 52 | Check And Test Existing Irrigation Facilities | 1.00 | LS | \$10,500.00 | \$10,500.00 |
| 53 | Operate Existing Irrigation Facilities | 1.00 | LS | \$7,520.00 | \$7,520.00 |
| 54 | Control and Neutral Conductors | 1.00 | LS | \$25,200.00 | \$25,200.00 |
| 55 | 1" Remote Control Valve | 6.00 | EACH | \$430.00 | \$2,580.00 |
| 56 | 1 1/4" Remote Control Valve | 5.00 | EACH | \$480.00 | \$2,400.00 |
| 57 | 1 1/2" Remote Control Valve | 7.00 | EACH | \$500.00 | \$3,500.00 |
| 58 | 2" Remote Control Valve | 6.00 | EACH | \$610.00 | \$3,660.00 |
| 59 | 24-32 Station Irrigation Controller (Wall Mounted) | 2.00 | EACH | \$10,500.00 | \$21,000.00 |
| 60 | 30-42 Station Irrigation Controller (PEDESTAL MOUNTED) | 1.00 | EACH | \$11,400.00 | \$11,400.00 |
| 61 | Irrigation Controller Enclosure Cabinet | 3.00 | EACH | \$3,210.00 | \$9,630.00 |
| 62 | 3" Backflow Preventer Assembly | 1.00 | EACH | \$6,400.00 | \$6,400.00 |
| 63 | Flow Sensor | 1.00 | EACH | \$860.00 | \$860.00 |
| 64 | Tree Well Sprinkler Assembly | 130.00 | EACH | \$23.60 | \$3,068.00 |
| 65 | Riser Sprinkler Assembly (Gear Driven) | 140.00 | EACH | \$53.90 | \$7,546.00 |
| 66 | Riser Sprinkler Assembly | 110.00 | EACH | \$53.90 | \$5,929.00 |
| 67 | 2 1/2" Gate Valve | 1.00 | EACH | \$1,000.00 | \$1,000.00 |
| 68(F) | 3/4" Plastic Pipe (Schedule 40) (Supply Line) | 4,603.00 | LF | \$4.35 | \$20,023.05 |
| 69(F) | 1" Plastic Pipe (Schedule 40) (Supply Line) | 3,214.00 | LF | \$4.50 | \$14,463.00 |
| 70(F) | 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) | 3,504.00 | LF | \$4.65 | \$16,293.60 |
| 71(F) | 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) | 3,844.00 | LF | \$4.80 | \$18,451.20 |
| 72(F) | 2" Plastic Pipe (Schedule 40) (Supply Line) | 677.00 | LF | \$5.20 | \$3,520.40 |
| 73(F) | 2 1/2" Plastic Pipe (Schedule 40) (Supply Line) | 988.00 | LF | \$8.20 | \$8,101.60 |
| 74(F) | 3" Plastic Pipe (Schedule 40) (Supply Line) | 682.00 | LF | \$10.10 | \$6,888.20 |
| 75(F) | 4" Plastic Pipe (Schedule 40) (Supply Line) | 166.00 | LF | \$20.90 | \$3,469.40 |
| 76 | 3/4" Pressure Relief Valve | 1.00 | EACH | \$80.10 | \$80.10 |
| 77 | Ball Valve | 7.00 | EACH | \$290.00 | \$2,030.00 |
| 129 | Mobilization | 1.00 | LS | \$52,500.00 | \$52,500.00 |
| Total Price for above DBE Items: | | | | | \$510,538.55 |
| Non-DBE | | | | | |
| 15 | Move In/Out Temporary Erosion Control | 9.00 | EACH | \$620.00 | \$5,580.00 |
| 16 | Temporary Hydraulic Mulch | 2,000.00 | SY | \$0.85 | \$1,700.00 |
| 40 | Roadside Clearing | 1.00 | LS | \$49,800.00 | \$49,800.00 |
| 42 | Soil Amendment | 96.00 | CY | \$69.40 | \$6,662.40 |
| 43 | Slow-Release Fertilizer | 840.00 | LB | \$2.60 | \$2,184.00 |
| 44 | Plant (Group F) | 3,030.00 | EACH | \$0.60 | \$1,818.00 |
| 45 | Plant (Group H) | 126,000.00 | EACH | \$0.48 | \$60,480.00 |
| 46 | Plant (Group A) | 1,710.00 | EACH | \$10.70 | \$18,297.00 |
| 47 | Plant (Group B) | 64.00 | EACH | \$21.20 | \$1,356.80 |
| 48 | Plant (Group U) | 28.00 | EACH | \$140.00 | \$3,920.00 |
| 49 | Maintain Existing Planted Areas | 1.00 | LS | \$5,520.00 | \$5,520.00 |
| 50 | Plant Establishment | 1.00 | LS | \$75,900.00 | \$75,900.00 |

| Line # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|---|------------------|--------------------|------|------------|---------------------|
| 51 | Wood Mulch | 860.00 | CY | \$66.30 | \$57,018.00 |
| Total Price for above Non-DBE Items: | | | | | \$290,236.20 |

Total Bid Price: \$800,774.75

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Excavation depth for rock blanket areas must be coordinated with Diversified prior to excavation.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 80 working day(s) required and includes 3 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

| | |
|---|---|
| <p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p> | <p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p> |
|---|---|



INTEGRITY
REBAR PLACERS

1345 Nandina Ave
Perris, CA 92571
(951) 696-6843 office
(951) 943-7772 fax
Contractors License # 533729
CA DIR #1000005302

FAX

FACSIMILE TRANSMITTAL SHEET

| | |
|----------------------|---------------------------------------|
| TO: | FROM: |
| ESTIMATING DEPT | ESTIMATING DEPT |
| COMPANY: | DATE: |
| EXCEL PAVING COMPANY | 12/08/15 |
| FAX NUMBER: | TOTAL NO. OF PAGES (INCLUDING COVER): |
| 562-591-7485 | 5 |
| PHONE NUMBER: | CC: |
| 562-599-5841 | |
| RE: 07-258404 | |

SCOPE AND PRICE LETTER FOR:

In Los Angeles at Various Locations From RT 5/10
Separation to North of Fletcher Drive Undercrossing
Caltrans Project # 07-258404
City of LA, Los Angeles County



INTEGRITY
REBAR PLACERS

www.integrityrebarplacers.com

1345 Nandina Ave, Perris, CA 92571
Phone: 951.696.6843 Fax: 951.943.7772
Contractor's License # 533729
DIR # 1000005302

ESTIMATE #

BID/OFFER FORM

BID DATE: 12/8/15

BID TIME: 2PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT 07-258404
PROJECT LOCATION: RT 5/10 LOS ANGELES

Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

| BID ITEM | DESCRIPTION | QUANTITY | UNIT PRICE | TOTALS |
|----------|--|----------|--------------|---------------------|
| 91 F | BAR REINFORCING STEEL | 127,458 | LB .8639 | \$110,106.53 |
| 124 F | CONC. BARRIER TYPE 732 MOD | 152 | LF 32.0509 | \$4,871.74 |
| | EXCLUDE ALL OTHER BID ITEMS AND WORK. | | TOTAL | \$114,978.27 |

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .1% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels. Drilling, grouting, and dry packing / placing bars in drilled holes.
7. Cost of Payment and/or Performance Bonds. (Material Bond may be provided if available).
8. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
9. All electrical bonding, grounding material (i.e. welding for cathodic protection).
10. All welding.
11. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
12. Reinforcing for precast concrete items.
13. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
14. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
15. Field bending of rebar other than by additive quote.
16. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
17. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

18. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
19. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner.
6. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
7. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
8. Neither party will have the right of set-off against the other party for any reason.
9. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
10. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
11. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
12. Integrity Rebar Placers carries the following insurance coverage's. General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000. Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
13. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
14. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its

control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

- 15. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
- 16. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
- 17. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
- 18. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 19. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 20. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 21. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 22. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this 8 day of December, 20 15

Integrity Rebar Placers

By: [Signature]

Its: [Signature] Title

Contractor:

by: _____

Its: _____ Title



RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

UDBE / DBE #39479

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 15069

| | | |
|--|-------------------------------|---------------|
| TO: | BID DATE: 12/8/15 | TIME: 2:00 PM |
| PROJECT: CONTRACT No. 07-258404 | LOCATION: LOS ANGELES CO., CA | |
| OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION | LOCATION: SACRAMENTO, CA | |

MATERIAL: Deformed reinforcing steel bars and electric welded fabric for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.


QUANTITIES: As shown on the plans, sheets 1 through 160, dated 8/31/15
Including addendum 1

PRICE: Concrete reinforcing steel bars and electric welded fabric with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

| BID ITEM | DESCRIPTION | APPROX. QUANTITY | | PRICE PER QUANTITY | TOTAL UNIT PRICE |
|----------|--------------------------------------|------------------|---|--------------------|------------------|
| 88 (F) | MINOR CONCRETE (MINOR STRUCTURE) | 71 CY | @ | \$119.71 | \$8,499.41 |
| 91 (F) | BAR REINFORCING STEEL | 127458 LB | @ | \$1.28 | \$163,146.24 |
| 124 (F) | CONCRETE BARRIER (TYPE 732 MODIFIED) | 152 LF | @ | \$41.25 | \$6,270.00 |
| 127 | MODIFY LIGHTING | LUMP SUM | @ | N/A | \$1,060.00 |

APPROXIMATE TOTAL BID

\$178,975.65



RouchRebar
 REINFORCING STEEL INSTALLATION
 Lic. 954751

(Page 2 of 3)

REINFORCING STEEL QUOTATION NO. 15069

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
7. All welding.
8. Welding inspection.
9. Testing of materials, other than mill reports and samples.
10. Drilling, grouting, drypacking or epoxy injection.
11. Painting, greasing, wrapping or other dowel coatings or coverings.
12. Cutting, punching or burning of structural steel to pass reinforcement.
13. Traffic control, barricades, lane closures and all related permits.
14. Cleaning or reworking existing rebar.
15. Cost of pour watchman and/or standby time for pour watch.
16. Participation in "Joint Clean-up Crews".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, adequate scaffold in place, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.



(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 15069

CONDITIONS (continued):

7. The cost of Ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in its entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after August 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: December 8, 2015

Miranda Logistics Enterprise LLC -
 DBE/SBE/MBE Certified
 2202 S Figueroa St. #437
 Los Angeles, CA 90007 US



Estimate 2050

\$ 580,000 -

(424) 800-3831
 accounting@miranda-logistics.com
 http://miranda-logistics.com

ADDRESS

Caltrans DOT
 Caltrans DOT
 100 S Main St
 Los Angeles, CA 90012

DATE
 12/07/2015

PLEASE PAY
 \$552,132.00

EXPIRATION
 DATE
 02/29/2016

PROJECT **LOCATION**
 07-258404 Los Angeles
 County

| SERVICE DATE | ACTIVITY | QTY | RATE | AMOUNT |
|--------------|---|-------|-------|------------|
| 12/07/2015 | Non-RCRA Non-RCRA Hazardous Waste Soil Transportation & Disposal (per ton) Item# 36 - Work Item# 190105 Z-2 ADL | 5,880 | 93.90 | 552,132.00 |
| 12/07/2015 | ***See Hourly Rates sheet for trucking equipment rentals**** | | | |

*Inclusions: Kern County Tax (10%) /
 Recovery Fee (5%) / Registered Haz Transporter EPA ID CAR00024032 /
 Haz Manifesting / On-Site Truck Boss / Landfill Operating Hours: 7 a.m. -
 4:30p.m. Preload @ 3a.m.*

TOTAL \$552,132.00

*Exclusions: BOE Fee - An additional \$5.72/ton will apply unless a BOE
 exemption letter is on file / MLE will not accept backcharges if landfill
 reaches permit capacity. Contractor assumes responsibility for alternatives
 and costs.*

THANK YOU.

22 ton minimum on all loads

Additional Terms & Conditions Apply

Accepted By

Accepted Date

[Miranda Logistics Enterprise LLC]

Attachment A

www.miranda-logistics.com

Trucking Price List

DIR Registration #1000018246

Project: 07-258404

Day Shift / Night Shift / Weekends

| Service ID | Service Type | # of Trucks | Price per Hour |
|----------------|--|-------------|----------------|
| S-10 | Super 10 (17 Ton) | 130 | \$83.00 |
| Wet Batch S-10 | Wet Batch Concrete (PCCP) Supers (10 CY) | 20 | \$88.00 |
| LS ED | Low-Side End Dump (22 Ton) | 75 | \$98.00 |
| LS ED | Low-Side End Dump (25 Ton Aluminum Body) | 75 | \$100.00 |
| HS ED GW | High-Side End Dump (40 cy -Green Waste) | 30 | \$115.00 |
| HS ED RM | High-Side End Dump (Recycled Metals) | 30 | \$130.00 |
| BD D-A | Bottom-Dump (24 Ton Dirt & Aggregate) | 120 | \$98.00 |
| BD ASPH | Bottom-Dump (24 Ton - Asphalt) | 30 | \$110.00 |
| TT D | Transfer Truck (25 Ton Dirt) | 15 | \$120.00 |
| TT A | Transfer Truck (25 Ton Aggregate) | 15 | \$125.00 |
| FB 55' | Flat Beds | 30 | \$110.00 |
| FB 71' | Flat Beds | 30 | \$120.00 |
| M-F | Heavy Haul / Special Permits | 3 | \$130.00 |

MIRANDA LOGISTICS

Standard Terms & Conditions Apply

| | |
|----------|-----------------------------------|
| Date: | Authorized Rep: |
| Company: | (print) _____ Signature: _____ |

[2202 S. Figueroa St #437] [Los Angeles, CA,90007]
Tel: [424-800-3831] Fax: [424-800-3831] E-Mail: [miranda@miranda-logistics.com]
Web Site: [www.miranda-logistics.com]

Standard Terms & Conditions

- 1) **Validity of Quote:** This estimate is valid for 90 (Days) from the date of this price quotation. These rates have been established specifically for this project and do not apply to other projects. Rates are subject to increase/decrease after the allotted time expires.
- 2) **Trucks:** Contractor will decide which type of equipment is to be utilized for this project unless otherwise quoted by Miranda logistics Enterprise LLC. Miranda Logistics Enterprise LLC cannot guarantee trucks at set rate and will not be liable for any back charges incurred throughout the duration of project.
- 3) **Demurrage:** For materials transported on a per load or tonnage rate – all trucks are allowed 5 minutes on-site loading. Any time in excess of 5 minutes on-site, due to circumstances not under control of Miranda Logistics Enterprise LLC, contractor shall be invoiced at the applicable hourly rate, per hourly rate sheet included in estimate. All trucks are allowed 5 minute off site loading, any time in excess of 5 minutes off site loading, due to circumstances not under direct control of MLE LLC, contractor shall be invoiced (standby time) at the applicable hourly rate, per hourly rate sheet included in estimate.
- 4) **Hourly Rates:** Are subject to change due to economic factors such as a fuel surcharge, C-ARB Regulations, or other political impacts to the costs associated with operation of equipment. Such changes shall be submitted via change-order outlining increases in direct costs.
- 5) **Canceled Trucks:** If trucks arrive on site and are canceled due to shortage of material, inoperable loading equipment or other circumstances (Including short shifts) not under the direct control of Miranda Logistics Enterprise LLC, contractor will be billed a **5-hour minimum** per truck at the applicable rate.
- 6) **Loading:** It is the responsibility of the contractor/generator to provide all loading. All costs associated with improper loading (i.e., damage to trucks, overweight trucks, etc.) are responsibility of contractor.
- 7) **Material Generation Rate:** It is the responsibility of the contractor to properly estimate the amount of loads and/or rate of generation prior to trucks arriving on site.
- 8) **Disposal / Analytical:** it is the responsibility of the contractor to provide all necessary analytical required for waste classification and disposal purposes. (i.e., TTLC, MSDS, STLC, TCLP, Geotechnical, etc.) If no analytical is provided, disposal rates can be subject to increase/decrease contingent on waste classification. Disposal facilities may reach permit capacity, if so, MLE LLC will not be responsible for any additional costs to transport & dispose. No back charges will be accepted.
- 9) **Non Conforming Waste:** Any and all costs associated with non-conforming export (i.e., asbestos and RCRA Levels of Waste, etc.) are the responsibility of the contractor.
- 10) **Indemnity:** Upon award of contract, Miranda logistics Enterprise LLC will indemnify contractor and contractor's client. Additionally, Miranda Logistics Enterprise LLC will insure that both contractor and Contractor's Client are listed on the insurance policy as additionally insured.
- 11) **Indemnification:** Customer agrees to indemnify, save and hold harmless, Miranda Logistics Enterprise LLC, its affiliated companies, and their officers and employees against all losses, liabilities, damages, injuries, claims, and demands, in connection with trucking, materials and disposal services which is the subject of the agreement.
- 12) **Payment Terms:** Payment for transport shall be due **NET 20** upon net receipt of invoice. ALL materials purchased and or disposed are **NET 20** from date of invoice. If payment terms are not met, we reserve the right to cancel all services. All invoices not paid within **20 days** are subject to a **2.5%** finance fee per month.
- 13) **Relevant law:** This quotation/agreement shall be governed and performed in accordance with the laws of the State of California. All disputes will be tried in Los Angeles County, California.
- 14) **Non Compete Agreement:** Client agrees to not approach, solicit or negotiate rates directly with any owner operator, receiving facility, recycling facility, and/or disposal facility where the availability of such services first became known to the client as a result of Miranda Logistics Enterprise LLC efforts. If client breaches this agreement and back approaches, solicits or negotiates rates with any of the above-mentioned entities, Miranda Logistics Enterprise LLC is entitles for a period of 15 months after the commencement of the project, to a commission from the client of **20%** of the revenue received from the project.
- 15) **Attorney's Fee's and Costs:** Customer shall pay to Miranda Logistics Enterprise LLC all costs and expenses, without limitation, reasonable attorney's fees incurred by Miranda logistics Enterprise LLC in enforcing any of the covenants and provisions of this agreement or incurred in any action brought by Miranda Logistics Enterprise LLC against customer under this agreement.
- 16) **Entire Agreement:** The entire agreement / estimate is contained herein. There are no other promises, representations, or warranties affecting this quotation. Any other terms and conditions shall be deemed null and void unless agreed to in writing by Miranda logistics Enterprise LLC and customer/contractor.


Offer by: _____
Company: **Miranda Logistics Enterprise LLC**
Date: _____

Accepted by: _____
Company: _____
Date: _____

| Legal Name | Registration Number | County | City | Registration Date | Expiration Date |
|-------------------------------------|---------------------|-------------|-------------|-------------------|-----------------|
| MIRANDA LOGISTICS ENTERPRISE LLC | 1000018246 | LOS ANGELES | LOS ANGELES | 07/14/2015 | 06/30/2016 |

Excel Paving Company

PALP, Inc. dba Excel Paving Co. • General Engineering • Union Contractor
 CA License # 688659 • Types: A, C-12, C-31
 2230 Lemon Ave. • Long Beach • CA • 90806



Ph: (562) 599-5841 • FAX: (562) 591-7485

Subcontractor RFQ Analysis Report - Totals

| | |
|---|---|
| Project Name: 2015=12-3 Caltrans | Customer: State Of California Department Of Transportation |
| Job Number: Bid Number: 07-258404 | Billing Address: 1120 N Street |
| Bid As: General Contractor | Sacramento, CA 95814 USA |
| Estimator: Ken Corry | Phone: (916) 654-4490 |
| Project Address: | Contact: |
| Completion Date: | |

RFQ Group: AC Dike

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|----------|--|-------------|---------|-----------------------|----------|
| 1 | AC Dike Company License: 407417 Certified: UDBE/WBE CT: 000219 Fed: 94-2748922 No. of Years in Business: 29 Annual Gross Receipts last year: <\$5 Million | Lincoln, CA | | (916) 652-0159 | |
| 2 | APCO Asphalt Dike Construction, Inc | Goshen, CA | | (559) 651-7900 | |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|----|-------------------|------------|---------|---------|
| [394073] - Dike Subcontractor | 10.00 | LF | \$250.00 | \$320.00 | \$0.00 | \$0.00 |
| [394077] - Dike Subcontractor | 150.00 | LF | \$3,750.00 | \$4,800.00 | \$0.00 | \$0.00 |
| Total Quoted Price: | | | \$4,000.00 | \$5,120.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$4,000.00 | \$5,120.00 | \$0.00 | \$0.00 |

RFQ Group: Chain Link Fence

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|---|-----------------------|---------|-----------------------|----------|
| 1 | Alcorn Fence Nick 714-335-6200 orange county Bob Gibson (951) 505-4318 riverside Bob Jenkins (951) 505-4618 riverside Rick Sohns LA Office -- Main Man for all offices!! | Sun Valley, CA | | (323) 875-1342 | |
| 2 | Ferreira Construction Company, Inc. | Chino, CA | | (909) 606-5900 | |
| 3 | Crown Fence | Santa Fe Springs, CA | | (562) 864-5177 | |
| 4 | Ace Fence Company (Fabrication Yard) 15135 Salt Lake Avenue, City Of Industry, CA 91746 Phone: 626) 885-1720 Fax: 626) 333-7843 | La Puente, CA | | (626) 333-0727 | SBE |
| 5 | A & W Fence Company | Monterey Park, CA | | (323) 720-1701 | |
| 6 | Fencecorp Inc. | Riverside, CA | | (951) 686-3170 | |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|------|--------------------|-------------|-------------|-------------|
| [141120] - Fence Subcontractor | 9,360.00 | LB | \$1,965.60 | \$4,212.00 | \$2,059.20 | \$4,212.00 |
| [150661] - Fence Subcontractor | 730.00 | LF | \$9,271.00 | \$3,431.00 | \$5,840.00 | \$9,928.00 |
| [832007] - Fence Subcontractor | 1,040.00 | LF | \$26,676.00 | \$24,336.00 | \$29,120.00 | \$30,160.00 |
| [839521] - Fence Subcontractor | 293.00 | LF | \$7,984.25 | \$6,709.70 | \$7,325.00 | \$7,325.00 |
| [839543] - Fence Subcontractor | 4.00 | EACH | \$1,585.00 | \$14,472.00 | \$14,724.00 | \$13,600.00 |
| [839576] - Fence Subcontractor | 1.00 | EACH | \$149.00 | \$173.00 | \$200.00 | \$200.00 |
| [839578] - Fence Subcontractor | 4.00 | EACH | \$416.00 | \$752.00 | \$1,200.00 | \$1,000.00 |
| [839581] - Fence Subcontractor | 2.00 | EACH | \$1,531.00 | \$1,240.00 | \$1,900.00 | \$1,500.00 |
| [839584] - Fence Subcontractor | 1.00 | EACH | \$2,596.00 | \$3,070.00 | \$3,850.00 | \$3,200.00 |
| [839585] - Fence Subcontractor | 4.00 | EACH | \$10,384.00 | \$9,568.00 | \$10,640.00 | \$8,800.00 |
| Total Quoted Price: | | | \$62,557.85 | \$67,963.70 | \$76,858.20 | \$79,925.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$62,557.85 | \$67,963.70 | \$76,858.20 | \$79,925.00 |

| Description | Quantity | UM | Quote 5 | Quote 6 | Quote 7 | Quote 8 |
|---|----------|------|---------------|---------|---------|---------|
| [141120] - Fence Subcontractor | 9,360.00 | LB | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [150661] - Fence Subcontractor | 730.00 | LF | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [832007] - Fence Subcontractor | 1,040.00 | LF | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839521] - Fence Subcontractor | 293.00 | LF | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839543] - Fence Subcontractor | 4.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839576] - Fence Subcontractor | 1.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839578] - Fence Subcontractor | 4.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839581] - Fence Subcontractor | 2.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839584] - Fence Subcontractor | 1.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839585] - Fence Subcontractor | 4.00 | EACH | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Quoted Price: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |

RFQ Group: Concrete - Cellular Grout

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|------------------------|--------------|---------|----------------|----------|
| 1 | Cell-Crete Corporation | Monrovia, CA | | (626) 357-3500 | |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|----|------------|---------|---------|---------|
| [155232] - Cellular Concrete Subcontractor | 35.00 | CY | \$5,425.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Quoted Price: | | | \$5,425.00 | \$0.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$5,425.00 | \$0.00 | \$0.00 | \$0.00 |

RFQ Group: Construction Area Signs

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|--|---------------|---------|----------------|----------|
| 1 | Maneri Traffic Control ☐ Johnny Maneri cell# (760) 535-7881 | Fallbrook, CA | | (760) 277-2862 | SBE |
| 2 | Statewide Safety & Sign, Incorporated ☐ dave in Poway office does bidding 858-679-7292 cory 562-272-6866 | Nipomo, CA | | (805) 929-5070 | |
| 3 | KRC Safety Company, Incorporated | Visalia, CA | | (559) 732-0393 | DBE |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|------|---------------------|--------------|--------------|---------|
| [120090] - Sign Subcontractor | 1.00 | LS | \$20,574.00 | \$25,055.00 | \$16,000.00 | \$0.00 |
| [120100] - Traffic Control Subcontractor | 1.00 | LS | \$124,800.00 | \$124,800.00 | \$124,800.00 | \$0.00 |
| [120165] - Sign Contractor | 100.00 | EACH | \$3,700.00 | \$2,500.00 | \$3,500.00 | \$0.00 |
| [129100] - Crash Cushion Subcontractor | 120.00 | EACH | \$22,200.00 | \$21,000.00 | \$42,000.00 | \$0.00 |
| Total Quoted Price: | | | \$171,274.00 | \$173,355.00 | \$186,300.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$171,274.00 | \$173,355.00 | \$186,300.00 | \$0.00 |

RFQ Group: Electrical

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|--|----------------------|---------|----------------|----------|
| 1 | California Professional Engineering  UDBE/ SDBE CT-031277 Van Mobile # (626) 478-8481 | La Puente, CA | | (626) 810-1338 | DBE |
| 2 | Steiny & Company  lic # 161273 | Baldwin Park, CA | | (626) 338-9923 | |
| 3 | MSL Electric, Incorporated  Warren Moore Mobile # (714) 863-5649 | Anaheim, CA | | (714) 693-4837 | |
| 4 | High Light Electric Incorporated | Riverside, CA | | (951) 352-9646 | |
| 5 | Los Angeles Signal Construction Company, Inc  License Number: 858974 Chris Morales | San Dimas, CA | | (909) 599-2201 | DBE |
| 6 | Traffic Loops Crackfilling Incorporated | Anaheim, CA | | (714) 520-4026 | |
| 7 | Power Up Enterprises | Upland, CA | | (909) 296-4392 | |
| 8 | CSI Electrical Contractors, Incorporated  Nick Roberts direct line (562) 236-9820 ex605 NO STREET WORK | Santa Fe Springs, CA | | (562) 946-0700 | |
| 9 | Electro Construction  Electro specializes in parking lots and on-site lighting/electrical. They don't do traffic signal work. Good for small, unusual jobs. Ru Jensen Jay Adams | Los Angeles, CA | | (323) 660-4141 | |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|----|--------------------|--------------------|--------------------|--------------------|
| [860090] - Electrical Subcontractor | 1.00 | LS | \$1,000.00 | \$1,500.00 | \$1,148.00 | \$1,000.00 |
| [861503] - Electrical Subcontractor | 1.00 | LS | \$36,000.00 | \$41,436.00 | \$44,000.00 | \$42,000.00 |
| [999990] - Electrical Mobilization | 1.00 | LS | \$1.00 | \$1.00 | \$1.00 | \$4,000.00 |
| Total Quoted Price: | | | \$37,001.00 | \$42,937.00 | \$45,149.00 | \$47,000.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$37,001.00 | \$42,937.00 | \$45,149.00 | \$47,000.00 |

| Description | Quantity | UM | Quote 5 | Quote 6 | Quote 7 | Quote 8 |
|---|----------|----|--------------------|--------------------|--------------------|---------------|
| [860090] - Electrical Subcontractor | 1.00 | LS | \$1,500.00 | \$500.00 | \$5,000.00 | \$0.00 |
| [861503] - Electrical Subcontractor | 1.00 | LS | \$51,287.00 | \$53,000.00 | \$49,000.00 | \$0.00 |
| [999990] - Electrical Mobilization | 1.00 | LS | \$1.00 | \$1.00 | \$5,000.00 | \$0.00 |
| Total Quoted Price: | | | \$52,788.00 | \$53,501.00 | \$59,000.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$52,788.00 | \$53,501.00 | \$59,000.00 | \$0.00 |

| Description | Quantity | UM | Quote 9 | Quote 10 | Quote 11 | Quote 12 |
|-------------------------------------|----------|----|---------|----------|----------|----------|
| [860090] - Electrical Subcontractor | 1.00 | LS | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [861503] - Electrical Subcontractor | 1.00 | LS | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [999990] - Electrical Mobilization | 1.00 | LS | \$0.00 | \$0.00 | \$0.00 | \$0.00 |

RFQ Group: Electrical (continued)

| | | | | |
|---|--------|--------|--------|--------|
| Total Quoted Price: | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | \$0.00 | \$0.00 | \$0.00 | \$0.00 |

RFQ Group: Landscape & Irrigation

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|--|---------------------|---------|----------------|----------|
| 1 | Sierra Landscape Development Kevin Watchler cell (404) 391-5438 licence #514938 | Arcadia, CA | | (626) 447-5260 | |
| 2 | Marina Landscape License #492862 A, B, C27, C36 Union OBE John Guterrez, Estimator 714-267-6475 | Anaheim, CA | | (714) 939-6600 | |
| 3 | Diversified Landscape Management, Inc. | Corona, CA | | (951) 734-6161 | VSBE |
| 4 | Kato Landscape, Incorporated UDBE/DBE - 35398 (Caltrans) Lic # 806122 C-27 | Fountain Valley, CA | | (714) 963-4615 | DBE |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|------------------------------------|------------|------|--------------|---------------------|--------------|---------|
| [130505] - Landscape Subcontractor | 9.00 | EACH | \$4,500.00 | \$4,500.00 | \$5,580.00 | \$0.00 |
| [130520] - Landscape Subcontractor | 2,000.00 | SY | \$2,800.00 | \$3,900.00 | \$1,700.00 | \$0.00 |
| [150685] - Landscape Subcontractor | 1.00 | LS | \$8,000.00 | \$6,500.00 | \$11,100.00 | \$0.00 |
| [200002] - Landscape Subcontractor | 1.00 | LS | \$97,000.00 | \$97,000.00 | \$49,800.00 | \$0.00 |
| [200114] - Landscape Subcontractor | 23,500.00 | SF | \$262,025.00 | \$246,750.00 | \$233,825.00 | \$0.00 |
| [202006] - Landscape Subcontractor | 96.00 | CY | \$6,240.00 | \$6,528.00 | \$6,662.40 | \$0.00 |
| [202039] - Landscape Subcontractor | 840.00 | LB | \$8,400.00 | \$1,680.00 | \$2,184.00 | \$0.00 |
| [204006] - Landscape Subcontractor | 3,030.00 | EACH | \$4,545.00 | \$1,515.00 | \$1,818.00 | \$0.00 |
| [204008] - Landscape Subcontractor | 126,000.00 | EACH | \$86,940.00 | \$50,400.00 | \$60,480.00 | \$0.00 |
| [204035] - Landscape Subcontractor | 1,710.00 | EACH | \$25,650.00 | \$10,260.00 | \$18,297.00 | \$0.00 |
| [204036] - Landscape Subcontractor | 64.00 | EACH | \$2,240.00 | \$1,664.00 | \$1,356.80 | \$0.00 |
| [204038] - Landscape Subcontractor | 28.00 | EACH | \$7,000.00 | \$3,360.00 | \$3,920.00 | \$0.00 |
| [204096] - Landscape Subcontractor | 1.00 | LS | \$4,000.00 | \$27,000.00 | \$5,520.00 | \$0.00 |
| [204099] - Landscape Subcontractor | 1.00 | LS | \$36,000.00 | \$55,000.00 | \$75,900.00 | \$0.00 |
| [205035] - Landscape Subcontractor | 860.00 | CY | \$46,440.00 | \$55,900.00 | \$57,018.00 | \$0.00 |
| [206400] - Landscape Subcontractor | 1.00 | LS | \$6,000.00 | \$2,300.00 | \$10,500.00 | \$0.00 |
| [206402] - Landscape Subcontractor | 1.00 | LS | \$3,000.00 | \$25,000.00 | \$7,520.00 | \$0.00 |
| [206560] - Landscape Subcontractor | 1.00 | LS | \$16,000.00 | \$24,000.00 | \$25,200.00 | \$0.00 |
| [206562] - Landscape Subcontractor | 6.00 | EACH | \$3,000.00 | \$2,280.00 | \$2,580.00 | \$0.00 |
| [206563] - Landscape Subcontractor | 5.00 | EACH | \$2,750.00 | \$2,075.00 | \$2,400.00 | \$0.00 |
| [206564] - Landscape Subcontractor | 7.00 | EACH | \$4,200.00 | \$3,675.00 | \$3,500.00 | \$0.00 |
| [206565] - Landscape Subcontractor | 6.00 | EACH | \$3,900.00 | \$3,360.00 | \$3,660.00 | \$0.00 |
| [206758] - Landscape Subcontractor | 2.00 | EACH | \$14,400.00 | \$21,600.00 | \$21,000.00 | \$0.00 |
| [206762] - Landscape Subcontractor | 1.00 | EACH | \$13,000.00 | \$11,000.00 | \$11,400.00 | \$0.00 |
| [208301] - Landscape Subcontractor | 3.00 | EACH | \$9,000.00 | \$7,500.00 | \$9,630.00 | \$0.00 |
| [208428] - Landscape Subcontractor | 1.00 | EACH | \$8,000.00 | \$8,600.00 | \$6,400.00 | \$0.00 |
| [208442] - Landscape Subcontractor | 1.00 | EACH | \$650.00 | \$640.00 | \$860.00 | \$0.00 |
| [208445] - Landscape Subcontractor | 130.00 | EACH | \$7,800.00 | \$4,030.00 | \$3,068.00 | \$0.00 |
| [208446] - Landscape Subcontractor | 140.00 | EACH | \$7,700.00 | \$5,880.00 | \$7,546.00 | \$0.00 |
| [208448] - Landscape Subcontractor | 110.00 | EACH | \$4,950.00 | \$3,520.00 | \$5,929.00 | \$0.00 |
| [208576] - Landscape Subcontractor | 1.00 | EACH | \$450.00 | \$915.00 | \$1,000.00 | \$0.00 |
| [208594] - Landscape Subcontractor | 4,603.00 | LF | \$18,412.00 | \$14,729.60 | \$20,023.05 | \$0.00 |
| [208595] - Landscape Subcontractor | 3,214.00 | LF | \$13,659.50 | \$16,070.00 | \$14,463.00 | \$0.00 |
| [208596] - Landscape Subcontractor | 3,504.00 | LF | \$15,242.40 | \$18,396.00 | \$16,293.60 | \$0.00 |
| [208597] - Landscape Subcontractor | 3,344.00 | LF | \$15,048.00 | \$18,392.00 | \$16,051.20 | \$0.00 |
| [208598] - Landscape Subcontractor | 677.00 | LF | \$3,385.00 | \$4,062.00 | \$3,520.40 | \$0.00 |
| [208599] - Landscape Subcontractor | 988.00 | LF | \$5,434.00 | \$6,916.00 | \$8,101.60 | \$0.00 |
| [208600] - Landscape Subcontractor | 682.00 | LF | \$5,456.00 | \$6,138.00 | \$6,888.20 | \$0.00 |
| [208601] - Landscape Subcontractor | 166.00 | LF | \$1,494.00 | \$2,822.00 | \$3,469.40 | \$0.00 |
| [208631] - Landscape Subcontractor | 1.00 | EACH | \$50.00 | \$2,100.00 | \$80.10 | \$0.00 |
| [208683] - Landscape Subcontractor | 7.00 | EACH | \$1,925.00 | \$3,150.00 | \$2,030.00 | \$0.00 |

RFQ Group: Landscape & Irrigation (continued)

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|----|--------------|---------------------|--------------|---------|
| [999990] - Landscape Subcontractor | 1.00 | LS | \$1.00 | \$1.00 | \$52,500.00 | \$0.00 |
| Total Quoted Price: | | | \$786,686.90 | \$791,108.60 | \$800,774.75 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$786,686.90 | \$791,108.60 | \$800,774.75 | \$0.00 |

RFQ Group: Rebar

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|---|----------------------|---------|-----------------------|------------|
| 1 | Integrity Rebar Placers DBE # 34785 Caltrans Small Business Certification OSDS Reference # 53302 | Murrieta, CA | | (951) 696-6843 | DBE |
| 2 | L.A. Steel Services | Corona, CA | | (951) 393-2013 | SBE |
| 3 | Rouch Rebar | Lakewood, CA | | (562) 788-0401 | |
| 4 | Amber Steel | Rialto, CA | | (909) 874-2213 | SBE |
| 5 | CMC Rebar | Etwanda, CA | | (909) 899-9993 | |
| 6 | Gerdau Reinforcing Steel | Santa Fe Springs, CA | | (562) 677-8731 | |
| 7 | R & D Steel, Incorporated | Compton, CA | | (310) 631-6183 | |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|------------|----|---------------------|--------------|--------------|---------|
| [510502] - Rebar Subcontractor | 71.00 | CY | \$8,500.00 | \$8,500.00 | \$8,500.00 | \$0.00 |
| [520101] - Rebar Subcontractor | 127,458.00 | LB | \$110,110.00 | \$143,403.00 | \$163,150.00 | \$0.00 |
| [839717] - Rebar Subcontractor | 152.00 | LF | \$5,000.00 | \$6,536.00 | \$6,270.00 | \$0.00 |
| [861503] - Rebar Subcontractor | 1.00 | LS | \$1,060.00 | \$1,060.00 | \$1,060.00 | \$0.00 |
| Total Quoted Price: | | | \$124,670.00 | \$159,499.00 | \$178,980.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$124,670.00 | \$159,499.00 | \$178,980.00 | \$0.00 |

| Description | Quantity | UM | Quote 5 | Quote 6 | Quote 7 | Quote 8 |
|---|------------|----|---------|---------|---------|---------|
| [510502] - Rebar Subcontractor | 71.00 | CY | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [520101] - Rebar Subcontractor | 127,458.00 | LB | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [839717] - Rebar Subcontractor | 152.00 | LF | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| [861503] - Rebar Subcontractor | 1.00 | LS | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Quoted Price: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |

RFQ Group: Striping

Subcontractor Information

| Quote | Company Name | Location | Contact | Phone | Minority |
|-------|---|--------------------|---------|----------------|----------|
| 1 | Cal Stripe License #: 685387 Steve Fleener Mobile # (909) 841-8246 | San Bernardino, CA | | (909) 884-7170 | |
| 2 | BC Traffic Specialist Class B, C31, C32, D42 Lic #877686 | Anaheim, CA | | (714) 974-1190 | |
| 3 | Chrisp Company Southern California Office# (909) 746-0356 ??? Ext 210 Rodger Weisbrod License #: 374600 Jesse Oesterbald 153 Coda Oesterbald Ext 112 | Bloomington, CA | | (909) 746-0356 | |
| 4 | PCI License #: 823802 C-32 | Long Beach, CA | | (562) 218-0504 | SBE |

Item and Task Prices

| Description | Quantity | UM | Quote 1 | Quote 2 | Quote 3 | Quote 4 |
|---|----------|------|-------------------|---------|---------|---------|
| [070030] - Striping Subcontractor | 1.00 | LS | \$1.00 | \$0.00 | \$0.00 | \$0.00 |
| [120159] - Striping Subcontractor | 200.00 | LF | \$2,000.00 | \$0.00 | \$0.00 | \$0.00 |
| [850111] - Striping Subcontractor | 10.00 | EACH | \$500.00 | \$0.00 | \$0.00 | \$0.00 |
| [999990] - Striping Mobilization | 1.00 | LS | \$1,500.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Quoted Price: | | | \$4,001.00 | \$0.00 | \$0.00 | \$0.00 |
| Plug Total For Items and Tasks Not Quoted: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Adjustments: | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total Adjusted Price: | | | \$4,001.00 | \$0.00 | \$0.00 | \$0.00 |

P.A.L.P. INC DBA

Bidder's Name: EXCEL PAVING COMPANY

Contract No.: 07-258404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|----------------------------|-------------------------|-----------------------------|-------------------------|
| RAN DBE ADVERTISEMENT | 11/12/2015 - 12/08/2015 | COMPLIANCE NEWS PUBLICATION | RAN AD FOR OVER 3 WEEKS |
| RAN CALTRANS ADVERTISEMENT | 11/12/2015 - 12/08/2015 | CALTRANS WEBSITE | RAN AD FOR OVER 3 WEEKS |
| | | | |
| | | | |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.
Excel Paving Company makes project plans and specifications available for review and copying at our office. Information is also made available by via our FTP site and/or email. The estimating staff is available to answer questions or offer technical assistance in person or over the phone to all interested parties. No assistance was required.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.
Excel Paving Company offers assistance in obtaining lines of credit, insurance, and other services to interested subcontractors. No assistance was needed.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.
Excel Paving Company offers assistance in obtaining the necessary equipment, supplies, and , materials to all interested subcontractors. No assistance was needed.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.
Excel Paving Company uses the California Department of Transportation DBE search website to locate DBE firms. Advertisements are placed in trade publications inviting DBE firms to participate in bidding. In addition, Excel reaches out to DBE outreaches to DBE outreach agencies for further assistance.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

4.

Proof of Advertisement

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Excel Paving Company

2230 Lemon Ave.

Long Beach, CA, 90806

Phone: (562) 599-5841

Fax: (562) 591-7485

RECEIPT for Ad: 56115

Published on 11/12/2015

For Project:

STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM
ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER
DRIVE UNDERCROSSING

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

| | |
|--|---|
| <p>Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA</p> <p>You are invited to provide a sub-quote for the above-referenced project.</p> <p>The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.</p> <p>DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.</p> <p>Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*</p> <p>We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.</p> <p>Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).</p> <p>Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.</p> <p>If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.</p> | <p>Contact: Karla Reveles 2230 Lemon Ave. Long Beach,CA,90806 Phone:(562) 599-5841 Fax:(562) 591-7485 Email:estimating@excelpaving.net</p> <p>Bid Due on:12/08/2015 at 02:00 PM Solicitation Number: ACNHPI-005-3 (117)</p> |
|--|---|

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

| | |
|--|---|
| <p>Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA</p> <p>You are invited to provide a sub-quote for the above- referenced project.</p> <p>The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.</p> <p>DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.</p> <p>Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*</p> <p>We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.</p> <p>Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.hp. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We need to be contacted beforehand to ensure availability).</p> <p>Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.</p> <p>If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.</p> | <p>Contact: Karla Reveles 2230 Lemon Ave. Long Beach,CA,90806 Phone:(562) 599-5841 Fax:(562) 591-7485 Email:estimating@excelpaving.net</p> <p>Bid Due on:12/08/2015 at 02:00 PM Solicitation Number: ACNHPI-005-3 (117)</p> |
|--|---|

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-258404. 8 results found.

Contractor: Metro Builders & Engineers Group, Ltd. **Contact:** Shelly Irvine**Address:** 2610 Avon Street Newport Beach, CA 92663**Phone:** 949-515-4350 **Fax:** 949-515-4351 **Email:** estimating@metrobuilders.com**Services needed:** Concrete Supply, Demolition, Fencing Subcontractors, Electrical Supply, Electrical Subcontractors, Landscaping, Reinforcing Steel (Rebar) Subcontractors, Structural Steel Supply, HVAC Subcontractors**Requirements:** Signatory to Laborers Union, Plumbers Union, Electrical Union, Brick Masons Union, and Carpenters Union**Date posted:** 11/03/2015**Contractor:** Westcoast Public Works Inc. **Contact:** MDJ**Address:** 20058 Ventura Blvd, #318 Woodland Hills, CA, 91364**Phone:** 818-256-9401 **Fax:** 818-332-4323 **Email:** marion@wcpwinc.com

Services needed: WestCoast Public Works, Inc. (WCPW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 150 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 200 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 100 8 129000 TEMPORARY RAILING (TYPE K) LF 7,360 9 129100 TEMPORARY CRASH CUSHION MODULE EA 120 10 130100 JOB SITE MANAGEMENT LS LUMP SUM 11 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 12 130310 RAIN EVENT ACTION PLAN EA 1 13 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 1 14 130330 STORM WATER ANNUAL REPORT EA 1 15 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 16 130520 TEMPORARY HYDRAULIC MULCH SQYD 2,000 17 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10 18 130640 TEMPORARY FIBER ROLL LF 2,000 19 130680 TEMPORARY SILT FENCE LF 2,500 20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 9 21 130730 STREET SWEEPING LS LUMP SUM 22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 23 141120 TREATED WOOD WASTE LB 9,360 24 150227 ABANDON PIPELINE EA 2 25 150661 REMOVE GUARDRAIL LF 730 26 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM 27 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY 180 28 150771 REMOVE ASPHALT CONCRETE DIKE LF 510 29 150772 REMOVE CURB LF 250 30 150812 REMOVE PIPE (LF) LF 160 31 150820 REMOVE INLET EA 2 32 153121 REMOVE CONCRETE (CY) CY 5 33 155003 CAP INLET EA 2 34 155232 SAND BACKFILL CY 35 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 36 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) CY 3,920 37 (F) 192001 STRUCTURE EXCAVATION CY 3,084 38 (F) 193001 STRUCTURE BACKFILL CY 565 39 194001 DITCH EXCAVATION CY 270 40 200002 ROADSIDE CLEARING LS LUMP SUM 41 200114 ROCK BLANKET SQFT 23,500 42 202006 SOIL AMENDMENT CY 96 43 202039 SLOW-RELEASE FERTILIZER LB 840 44 204006 PLANT (GROUP F) EA 3,030 45 204008 PLANT (GROUP H) EA 126,000 46 204035 PLANT (GROUP A) EA 1,710 47 204036 PLANT (GROUP B) EA 64 48 204038 PLANT (GROUP U) EA 28 49 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 50 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 51 205035 WOOD MULCH CY 860 52 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM 53 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM 54 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 55 206562 1" REMOTE CONTROL VALVE EA 6 56 206563 1 1/4" REMOTE CONTROL VALVE EA 5 57 206564 1 1/2" REMOTE CONTROL VALVE EA 7 58 206565 2" REMOTE CONTROL VALVE EA 6 59 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 60 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1 61 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 62 208428 3" BACKFLOW PREVENTER ASSEMBLY EA 1 63 208442 FLOW SENSOR EA 1 64 208445 TREE WELL SPRINKLER ASSEMBLY EA 130 65 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 140 66 208448 RISER SPRINKLER ASSEMBLY EA 110 67 208576 2 1/2" GATE VALVE EA 1 68 (F) 208594 3/4" PLASTIC

PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,603 69 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,214 70 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,504 71 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,344 72 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 677 73 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 988 74 (F) 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 682 75 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 166 76 208631 3/4" PRESSURE RELIEF VALVE EA 1 77 208683 BALL VALVE EA 7 78 260303 CLASS 3 AGGREGATE BASE (CY) CY 230 79 280000 LEAN CONCRETE BASE CY 98 80 280015 LEAN CONCRETE BASE RAPID SETTING CY 110 81 360200 BASE BOND BREAKER SQYD 44 82 390132 HOT MIX ASPHALT (TYPE A) TON 140 83 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 10 84 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 150 85 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 230 86 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 13 87 (F) 510050 STRUCTURAL CONCRETE CY 568 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 89 (F) 510526 MINOR CONCRETE (BACKFILL) CY 19 90 519102 JOINT SEAL (TYPE AL) LF 110 91 (F) 520101 BAR REINFORCING STEEL LB 127,458 92 650014 18" REINFORCED CONCRETE PIPE LF 840 93 650018 24" REINFORCED CONCRETE PIPE LF 490 94 650026 36" REINFORCED CONCRETE PIPE LF 9 95 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 69 96 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360 97 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 49 98 030209 6" PLASTIC PIPE LF 64 99 (F) 030210 CLASS 4 PERMEABLE MATERIAL CY 123 100 (F) 030211 CLASS 5 PERMEABLE MATERIAL CY 125 101 705011 18" STEEL FLARED END SECTION EA 1 102 705204 18" CONCRETE FLARED END SECTION EA 1 103 705206 24" CONCRETE FLARED END SECTION EA 2 104 707210 24" PRECAST CONCRETE PIPE MANHOLE LF 3 105 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 3.5 106 721430 CONCRETE (CHANNEL LINING) CY 10 107 (F) 721512 CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY) CY 72 108 (F) 722020 GABION CY 8 109 730010 MINOR CONCRETE (CURB) (LF) LF 140 110 730045 MINOR CONCRETE (GUTTER) (CY) CY 11 111 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,550 112 750007 FRAME AND GRATE EA 33 113 (F) 750500 MISCELLANEOUS METAL LB 6,614 114 (F) 030212 MISCELLANEOUS METAL (SCREENED PIPE) LB 5,096 115 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,040 116 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 820 117 (F) 839521 CABLE RAILING LF 293 118 839543 TRANSITION RAILING (TYPE WB-31) EA 4 119 839576 END CAP (TYPE A) EA 1 120 839578 END CAP (TYPE TC) EA 4 121 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 122 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 123 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 124 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 152 125 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10 126 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 127 861503 MODIFY LIGHTING LS LUMP SUM 128 030213 CLASS D FILTER FABRIC SQYD 290

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. "WestCoast Public Works, Inc.?" (WCPW) is signatory to Laborers, and Cement Masons. 100% performance and payment bonds will be required for the full amount of subcontract price. WCPW will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting WCPW and Caltrans requirements and will be required to sign the standard WCPW Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the office at (818) 206-9990. Plans and specifications are also available for viewing on Cal Trans Contractors Corner website,

http://dot.ca.gov/hq/esc/oe/calendar/oe_bid_calendar.php or by contacting our estimating department at (818) 256-9401. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. WCPW intends to work cooperatively with all qualified firms seeking work on this project. WCPW is an equal opportunity employer. Phone: 818-206-9990 / Fax: 818-206-8423.

Date posted: 10/29/2015

Contractor: Blois Construction **Contact:** Estimating

Address: 3201 Sturgis Road Oxnard

Phone: 8056561432 **Fax:** 8054850338 **Email:** bidinfo@bloisconstruction.com

Services needed: Blois Construction, Inc., An Equal Opportunity Employer Is requesting sub-bids from ALL qualified DBE Subcontractors and Suppliers performing a commercially useful function for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (Wday), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling And Analysis Day, Storm Water Annual Report, Move-In/Move-Out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Abandon Pipeline, Remove Guardrail, Remove Irrigation Facility, Remove Asphalt Concrete Pavement (Cy), Remove Asphalt Concrete Dike, Remove Curb, Remove Pipe (Lf), Remove Inlet, Remove Concrete (Cy), Cap Inlet, Sand Backfill, Clearing And Grubbing (Ls), Roadway Excavation (Type Z?2) (Aerially Deposited Lead), Structure Excavation, Structure Backfill, Ditch Excavation, Roadside Clearing, Rock Blanket, Soil Amendment, Slow-Release Fertilizer, Plant (Group F), Plant (Group H), Plant (Group A), Plant (Group B), Plant (Group U), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control And Neutral Conductors, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 24" 32 Station Irrigation Controller (Wall Mounted), 30" 42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Backflow Preventer Assembly, Flow Sensor, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 2 1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Schedule 40) (Supply Line), 4" Plastic Pipe (Schedule 40) (Supply Line), 3/4" Pressure Relief Valve, Ball Valve, Class 3 Aggregate Base (Cy), Lean Concrete Base, Lean Concrete Base Rapid Setting, Base Bond Breaker, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Jointed Plain Concrete Pavement (Rsc), Structural Concrete, Minor Concrete (Minor Structure), Minor Concrete (Backfill), Joint Seal (Type Al), Bar Reinforcing Steel, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, 36" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe (.109" Thick), 6" Perforated Plastic Pipe Underdrain, 6" Non-Perforated Plastic Pipe Underdrain, 6" Plastic Pipe, Class 4 Permeable Material, Class 5 Permeable Material, 18" Steel Flared End Section, 18" Concrete Flared End Section, 24" Concrete Flared End Section, 24" Precast Concrete Pipe Manhole, 36" Precast Concrete Pipe Manhole, Concrete (Channel Lining), Concreted-Rock Slope Protection (Facing, Method A) (Cy), Gabion, Minor Concrete (Curb) (Lf), Minor Concrete (Gutter) (Cy), Miscellaneous Iron And Steel, Frame And Grate, Miscellaneous Metal, Miscellaneous Metal (Screened Pipe), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Transition Railing (Type Wb?31), End Cap (Type A), End Cap (Type Tc), End Anchor Assembly (Type Sft), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting, Class D Filter Fabric, Mobilization, Paving, Landscaping, Trucking/Hauling, Traffic Control, Concrete Pumping, Reinforcing Steel/Rebar, Including items of work normally performed by Blois. Quotations will be broken down into comparable packages as reasonably necessary. Blois will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Blois Construction Inc. (Blois) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Blois' requirements and will be required to sign the standard Blois Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work

pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 3201 Sturgis Road Oxnard, CA 93030. Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Blois intends to work cooperatively with all qualified DBE firms seeking work on this project. Blois Construction, Inc. 3201 Sturgis Road, Oxnard, CA 93030 Phone (805)656-1432 Fax (805) 485-0338 CONTACT ESTIMATOR: bidinfo@bloisconstruction.com
Date posted: 10/26/2015

Contractor: Excel Paving Company **Contact:** Karla Reveles
Address: 2230 Lemon Ave., Long Beach, CA 90806
Phone: 562) 599-5841 **Fax:** 562) 591-7485 **Email:** estimating@excelpaving.net
Services needed: Excel Paving Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL.
Requirements: Excel Paving Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Bonding, Line of Credit or Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plan and specification that are requirement for the work assistance is available. 100% Performance and Payment Bonds are required. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php . Preliminary plans and specs are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).
Date posted: 11/12/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar
Address: 6 Cushing Way Suite 200 Irvine, CA 92618
Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com
Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, GRINDING/MILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONC PIPE (FURN), TRAFFIC CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER
Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.
Date posted: 11/19/2015

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, Traffic Striping, SWPPP, SWPPP Material, Mulch, Street Sweeping, Demo/Remove Curb, Clear & Grub, ADL Disposal, Rock Blanket, Landscape and Irrigation, Landscape and Irrigation Material, Aggregate Base, AC Paving, AC Dike, Dowel Baskets, Minor Concrete (Minor Structures), Joint Seal, Reinforcing Steel, Ready Mix Concrete, RCP, CSP, Plastic Pipe, Permeable Material, Rock Slope Protection, Gabion, Minor Concrete (Curb & Gutter), Misc. Iron & Steel, Misc. Metal, Guardrail, Cable Railing, Barrier Rail and Electrical/Lighting. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 11/20/2015

Contractor: STEVE P. RADOS, INC. **Contact:** Noe Guerrero

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** nguerrero@radoscompanies.com

Services needed: WE are soliciting quotes from DBEs/OBEs for the following materials & items of work but not limited to: sand & gavel, concrete & cement, construction area signs, traffic control system, aggregate base, paving asphalt (asphalt concrete), concrete structure, minor concrete structure, reinforcing steel, waterproofing, reinforced concrete pipe, corrugated metal pipe (CSP), filter fabric, permeable material, corrugated steel pipe & inlet & riser, misc. iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic stripe & marking, ramp metering system, aerially deposited dirt disposal, transport.

Requirements: STEVE P. RADOS, INC. (SPR) is an Equal Opportunity Employer and a signatory union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5%(optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation. We will consider dividing total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.

Date posted: 11/20/2015

Contractor: Future DB International Inc. **Contact:** Bisher Aljazzar

Address: 8707 Research Drive Irvine, CA 92618

Phone: 9493902111 **Fax:** 9497324355 **Email:** estimating@futuredbi.com

Services needed: Future DB International Inc. is requesting bids from qualified DBE certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CPM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, SWPPP, EROSION CONTROL, MULCH, FENCING, AC PAVING, AC DIKE, AGGREGATE BASES, EARTHWORK, ROCK SUPPLY, LANDSCAPE AND IRRIGATION, HAZARDOUS SOIL, CONCRETE SUPPLY, PIPING, FENCING, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the

requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-258404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.

Requirements:

Date posted: 11/23/2015

5.

**Agencies, Organizations, Groups Contacted to
Provide Assistance in Obtaining Lists of
Certified DBE Firm**

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drive*

FAX: *916-645-6618*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: **DBE**

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach,CA,90806
Phone:(562) 599-5841
Fax:(562) 591-7485
Email:estimating@excelpaving.net

Bid Due on:12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations, CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Home » Construction Contract Awards » Advertised Projects This Week

Listing for all primes seeking assistance with project 07-258404. 8 results found.

Contractor: Metro Builders & Engineers Group, Ltd. **Contact:** Shelly Irvine**Address:** 2610 Avon Street Newport Beach, CA 92663**Phone:** 949-515-4350 **Fax:** 949-515-4351 **Email:** estimating@metrobuilders.com**Services needed:** Concrete Supply, Demolition, Fencing Subcontractors, Electrical Supply, Electrical Subcontractors, Landscaping, Reinforcing Steel (Rebar) Subcontractors, Structural Steel Supply, HVAC Subcontractors**Requirements:** Signatory to Laborers Union, Plumbers Union, Electrical Union, Brick Masons Union, and Carpenters Union**Date posted:** 11/03/2015**Contractor:** Westcoast Public Works Inc. **Contact:** MDJ**Address:** 20058 Ventura Blvd, #318 Woodland Hills, CA, 91364**Phone:** 818-256-9401 **Fax:** 818-332-4323 **Email:** marion@wcpwinc.com

Services needed: WestCoast Public Works, Inc. (WCPW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 150 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 200 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 100 8 129000 TEMPORARY RAILING (TYPE K) LF 7,360 9 129100 TEMPORARY CRASH CUSHION MODULE EA 120 10 130100 JOB SITE MANAGEMENT LS LUMP SUM 11 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 12 130310 RAIN EVENT ACTION PLAN EA 1 13 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 1 14 130330 STORM WATER ANNUAL REPORT EA 1 15 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 16 130520 TEMPORARY HYDRAULIC MULCH SQYD 2,000 17 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10 18 130640 TEMPORARY FIBER ROLL LF 2,000 19 130680 TEMPORARY SILT FENCE LF 2,500 20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 9 21 130730 STREET SWEEPING LS LUMP SUM 22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 23 141120 TREATED WOOD WASTE LB 9,360 24 150227 ABANDON PIPELINE EA 2 25 150661 REMOVE GUARDRAIL LF 730 26 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM 27 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY 180 28 150771 REMOVE ASPHALT CONCRETE DIKE LF 510 29 150772 REMOVE CURB LF 250 30 150812 REMOVE PIPE (LF) LF 160 31 150820 REMOVE INLET EA 2 32 153121 REMOVE CONCRETE (CY) CY 5 33 155003 CAP INLET EA 2 34 155232 SAND BACKFILL CY 35 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 36 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) CY 3,920 37 (F) 192001 STRUCTURE EXCAVATION CY 3,084 38 (F) 193001 STRUCTURE BACKFILL CY 565 39 194001 DITCH EXCAVATION CY 270 40 200002 ROADSIDE CLEARING LS LUMP SUM 41 200114 ROCK BLANKET SQFT 23,500 42 202006 SOIL AMENDMENT CY 96 43 202039 SLOW-RELEASE FERTILIZER LB 840 44 204006 PLANT (GROUP F) EA 3,030 45 204008 PLANT (GROUP H) EA 126,000 46 204035 PLANT (GROUP A) EA 1,710 47 204036 PLANT (GROUP B) EA 64 48 204038 PLANT (GROUP U) EA 28 49 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 50 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 51 205035 WOOD MULCH CY 860 52 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM 53 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM 54 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 55 206562 1" REMOTE CONTROL VALVE EA 6 56 206563 1 1/4" REMOTE CONTROL VALVE EA 5 57 206564 1 1/2" REMOTE CONTROL VALVE EA 7 58 206565 2" REMOTE CONTROL VALVE EA 6 59 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 60 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1 61 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 62 208428 3" BACKFLOW PREVENTER ASSEMBLY EA 1 63 208442 FLOW SENSOR EA 1 64 208445 TREE WELL SPRINKLER ASSEMBLY EA 130 65 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 140 66 208448 RISER SPRINKLER ASSEMBLY EA 110 67 208576 2 1/2" GATE VALVE EA 1 68 (F) 208594 3/4" PLASTIC

PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,603 69 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,214 70 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,504 71 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,344 72 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 677 73 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 988 74 (F) 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 682 75 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 166 76 208631 3/4" PRESSURE RELIEF VALVE EA 1 77 208683 BALL VALVE EA 7 78 260303 CLASS 3 AGGREGATE BASE (CY) CY 230 79 280000 LEAN CONCRETE BASE CY 98 80 280015 LEAN CONCRETE BASE RAPID SETTING CY 110 81 360200 BASE BOND BREAKER SQYD 44 82 390132 HOT MIX ASPHALT (TYPE A) TON 140 83 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 10 84 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 150 85 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 230 86 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 13 87 (F) 510050 STRUCTURAL CONCRETE CY 568 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 89 (F) 510526 MINOR CONCRETE (BACKFILL) CY 19 90 519102 JOINT SEAL (TYPE AL) LF 110 91 (F) 520101 BAR REINFORCING STEEL LB 127,458 92 650014 18" REINFORCED CONCRETE PIPE LF 840 93 650018 24" REINFORCED CONCRETE PIPE LF 490 94 650026 36" REINFORCED CONCRETE PIPE LF 9 95 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 69 96 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360 97 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 49 98 030209 6" PLASTIC PIPE LF 64 99 (F) 030210 CLASS 4 PERMEABLE MATERIAL CY 123 100 (F) 030211 CLASS 5 PERMEABLE MATERIAL CY 125 101 705011 18" STEEL FLARED END SECTION EA 1 102 705204 18" CONCRETE FLARED END SECTION EA 1 103 705206 24" CONCRETE FLARED END SECTION EA 2 104 707210 24" PRECAST CONCRETE PIPE MANHOLE LF 3 105 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 3.5 106 721430 CONCRETE (CHANNEL LINING) CY 10 107 (F) 721512 CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY) CY 72 108 (F) 722020 GABION CY 8 109 730010 MINOR CONCRETE (CURB) (LF) LF 140 110 730045 MINOR CONCRETE (GUTTER) (CY) CY 11 111 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,550 112 750007 FRAME AND GRATE EA 33 113 (F) 750500 MISCELLANEOUS METAL LB 6,614 114 (F) 030212 MISCELLANEOUS METAL (SCREENED PIPE) LB 5,096 115 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,040 116 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 820 117 (F) 839521 CABLE RAILING LF 293 118 839543 TRANSITION RAILING (TYPE WB-31) EA 4 119 839576 END CAP (TYPE A) EA 1 120 839578 END CAP (TYPE TC) EA 4 121 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 122 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 123 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 124 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 152 125 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10 126 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 127 861503 MODIFY LIGHTING LS LUMP SUM 128 030213 CLASS D FILTER FABRIC SQYD 290

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. "WestCoast Public Works, Inc.?" (WCPW) is signatory to Laborers, and Cement Masons. 100% performance and payment bonds will be required for the full amount of subcontract price. WCPW will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting WCPW and Caltrans requirements and will be required to sign the standard WCPW Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the office at (818) 206-9990. Plans and specifications are also available for viewing on Cal Trans Contractors Corner website,

http://dot.ca.gov/hq/esc/oe/calendar/oe_bid_calendar.php or by contacting our estimating department at (818) 256-9401. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. WCPW intends to work cooperatively with all qualified firms seeking work on this project. WCPW is an equal opportunity employer. Phone: 818-206-9990 / Fax: 818-206-8423.

Date posted: 10/29/2015

Contractor: Blois Construction **Contact:** Estimating

Address: 3201 Sturgis Road Oxnard

Phone: 8056561432 **Fax:** 8054850338 **Email:** bidinfo@bloisconstruction.com

Services needed: Blois Construction, Inc., An Equal Opportunity Employer Is requesting sub-bids from ALL qualified DBE Subcontractors and Suppliers performing a commercially useful function for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time?Related Overhead (Wday), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling And Analysis Day, Storm Water Annual Report, Move?In/Move?Out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Abandon Pipeline, Remove Guardrail, Remove Irrigation Facility, Remove Asphalt Concrete Pavement (Cy), Remove Asphalt Concrete Dike, Remove Curb, Remove Pipe (Lf), Remove Inlet, Remove Concrete (Cy), Cap Inlet, Sand Backfill, Clearing And Grubbing (Ls), Roadway Excavation (Type Z?2) (Aerially Deposited Lead), Structure Excavation, Structure Backfill, Ditch Excavation, Roadside Clearing, Rock Blanket, Soil Amendment, Slow?Release Fertilizer, Plant (Group F), Plant (Group H), Plant (Group A), Plant (Group B), Plant (Group U), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control And Neutral Conductors, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 24?32 Station Irrigation Controller (Wall Mounted), 30?42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Backflow Preventer Assembly, Flow Sensor, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 2 1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), , 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Schedule 40) (Supply Line), 4" Plastic Pipe (Schedule 40) (Supply Line), 3/4" Pressure Relief Valve, Ball Valve, Class 3 Aggregate Base (Cy), Lean Concrete Base, Lean Concrete Base Rapid Setting, Base Bond Breaker, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Jointed Plain Concrete Pavement (Rsc), Structural Concrete, Minor Concrete (Minor Structure), Minor Concrete (Backfill), Joint Seal (Type Al), Bar Reinforcing Steel, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, 36" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe (.109" Thick), 6" Perforated Plastic Pipe Underdrain, 6" Non?Perforated Plastic Pipe Underdrain, 6" Plastic Pipe, Class 4 Permeable Material, Class 5 Permeable Material, 18" Steel Flared End Section, 18" Concrete Flared End Section, 24" Concrete Flared End Section, 24" Precast Concrete Pipe Manhole, 36" Precast Concrete Pipe Manhole, Concrete (Channel Lining), Concreted?Rock Slope Protection (Facing, Method A) (Cy), Gabion, Minor Concrete (Curb) (Lf), Minor Concrete (Gutter) (Cy), Miscellaneous Iron And Steel, Frame And Grate, Miscellaneous Metal, Miscellaneous Metal(Screened Pipe), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Transition Railing (Type Wb?31), End Cap (Type A), End Cap (Type Tc), End Anchor Assembly (Type Sft), Alternative In?Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting, Class D Filter Fabric, Mobilization, Paving, Landscaping, Trucking/Hauling, Traffic Control, Concrete Pumping, Reinforcing Steel/Rebar, Including items of work normally performed by Blois. Quotations will be broken down into comparable packages as reasonably necessary. Blois will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Blois Construction Inc. (Blois) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Blois? requirements and will be required to sign the standard Blois Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work

pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 3201 Sturgis Road Oxnard, CA 93030. Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Blois intends to work cooperatively with all qualified DBE firms seeking work on this project. Blois Construction, Inc. 3201 Sturgis Road, Oxnard, CA 93030 Phone (805)656-1432 Fax (805) 485-0338 CONTACT ESTIMATOR: bidinfo@bloisconstruction.com

Date posted: 10/26/2015

Contractor: Excel Paving Company **Contact:** Karla Reveles

Address: 2230 Lemon Ave., Long Beach, CA 90806

Phone: 562) 599-5841 **Fax:** 562) 591-7485 **Email:** estimating@excelpaving.net

Services needed: Excel Paving Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL.

Requirements: Excel Paving Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Bonding, Line of Credit or Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plan and specification that are requirement for the work assistance is available. 100% Performance and Payment Bonds are required. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php . Preliminary plans and specs are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

Date posted: 11/12/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar

Address: 6 Cushing Way Suite 200 Irvine, CA 92618

Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com

Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, GRINDING/MILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONC PIPE (FURN), TRAFFIC CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER

Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

Date posted: 11/19/2015

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, Traffic Striping, SWPPP, SWPPP Material, Mulch, Street Sweeping, Demo/Remove Curb, Clear & Grub, ADL Disposal, Rock Blanket, Landscape and Irrigation, Landscape and Irrigation Material, Aggregate Base, AC Paving, AC Dike, Dowel Baskets, Minor Concrete (Minor Structures), Joint Seal, Reinforcing Steel, Ready Mix Concrete, RCP, CSP, Plastic Pipe, Permeable Material, Rock Slope Protection, Gabion, Minor Concrete (Curb & Gutter), Misc. Iron & Steel, Misc. Metal, Guardrail, Cable Railing, Barrier Rail and Electrical/Lighting. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 11/20/2015

Contractor: STEVE P. RADOS, INC. **Contact:** Noe Guerrero

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** nguerrero@radoscompanies.com

Services needed: WE are soliciting quotes from DBEs/OBEs for the following materials & items of work but not limited to: sand & gravel, concrete & cement, construction area signs, traffic control system, aggregate base, paving asphalt (asphalt concrete), concrete structure, minor concrete structure, reinforcing steel, waterproofing, reinforced concrete pipe, corrugated metal pipe (CSP), filter fabric, permeable material, corrugated steel pipe & inlet & riser, misc. iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic stripe & marking, ramp metering system, aerially deposited dirt disposal, transport.

Requirements: STEVE P. RADOS, INC. (SPR) is an Equal Opportunity Employer and a signatory union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5%(optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation. We will consider dividing total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.

Date posted: 11/20/2015

Contractor: Future DB International Inc. **Contact:** Bisher Aljazzar

Address: 8707 Research Drive Irvine, CA 92618

Phone: 9493902111 **Fax:** 9497324355 **Email:** estimating@futuredbi.com

Services needed: Future DB International Inc. is requesting bids from qualified DBE certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CPM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, SWPPP, EROSION CONTROL, MULCH, FENCING, AC PAVING, AC DIKE, AGGREGATE BASES, EARTHWORK, ROCK SUPPLY, LANDSCAPE AND IRRIGATION, HAZARDOUS SOIL, CONCRETE SUPPLY, PIPING, FENCING, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the

requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-258404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.

Requirements:

Date posted: 11/23/2015

6.

**Efforts to Inform DBE Firms in Information
About Plans, Specs, Contract Requirements**

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drive*

FAX: *916-645-6668*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company
is seeking certified and qualified DBE subs and/or
suppliers to provide
TRAFFIC CONTROL, REBAR, CONSTRUCTION
AREA SIGNS, CHAIN LINK FENCE, MBGR,
LANDSCAPE, SWPP PLAN, ELECTRICAL
for STATE OF CA DEPT. OF
TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN
LOS ANGELES COUNTY IN LOS ANGELES AT
VARIOUS LOCATIONS FROM ROUTE 5/10
SEPARATION TO 0.2 MILE NORTH OF
FLETCHER DRIVE UNDERCROSSING in
Various Locations, CA

You are invited to provide a sub-quote for the above-
referenced project.

The project's contract duration is 150 Working Days
and liquidated damages are \$5400 per Calendar Day.
The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are
invited to provide quotes as a subcontractor, vendor
or supplier.

Excel Paving Company is an *EQUAL
OPPORTUNITY EMPLOYER* & *WE ARE A
UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of
credit, insurance, technical assistance, necessary
equipment, supplies and materials, and Plans &
Specs at subcontractor's request.

Plans and Specifications are available by
downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also
available for review at our office (We need to be
contacted beforehand to ensure availability).

Excel Paving Company intends to seriously
negotiate with qualified subcontractors, suppliers
and vendors, particularly DBE firms to gain their
participation.

If you contact Excel via email, please refer to the
project name in the subject box. Otherwise it may be
considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company
is seeking certified and qualified DBE subs and/or
suppliers to provide
TRAFFIC CONTROL, REBAR, CONSTRUCTION
AREA SIGNS, CHAIN LINK FENCE, MBGR,
LANDSCAPE, SWPP PLAN, ELECTRICAL
for STATE OF CA DEPT. OF
TRANSPORTATION (CALTRANS) -
CONSTRUCTION ON STATE HIGHWAY IN
LOS ANGELES COUNTY IN LOS ANGELES AT
VARIOUS LOCATIONS FROM ROUTE 5/10
SEPARATION TO 0.2 MILE NORTH OF
FLETCHER DRIVE UNDERCROSSING in
Various Locations, CA

You are invited to provide a sub-quote for the above-
referenced project.

The project's contract duration is 150 Working Days
and liquidated damages are \$5400 per Calendar Day.
The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are
invited to provide quotes as a subcontractor, vendor
or supplier.

Excel Paving Company is an *EQUAL
OPPORTUNITY EMPLOYER* & *WE ARE A
UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of
credit, insurance, technical assistance, necessary
equipment, supplies and materials, and Plans &
Specs at subcontractor's request.

Plans and Specifications are available by
downloading them at the Caltrans website:
[http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p
hp](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). They are available via our FTP site at
[https://www.mediafire.com/folder/u2ddud253ca2p/2
015-12-08_Caltrans_07258404](https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404). They are also
available for review at our office (We need to be
contacted beforehand to ensure availability).

Excel Paving Company intends to seriously
negotiate with qualified subcontractors, suppliers
and vendors, particularly DBE firms to gain their
participation.

If you contact Excel via email, please refer to the
project name in the subject box. Otherwise it may be
considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Home → Construction Contract Awards → Advertised Projects This Week

Listing for all primes seeking assistance with project 07-258404. 8 results found.

Contractor: Metro Builders & Engineers Group, Ltd. **Contact:** Shelly Irvine**Address:** 2610 Avon Street Newport Beach, CA 92663**Phone:** 949-515-4350 **Fax:** 949-515-4351 **Email:** estimating@metrobuilders.com**Services needed:** Concrete Supply, Demolition, Fencing Subcontractors, Electrical Supply, Electrical Subcontractors, Landscaping, Reinforcing Steel (Rebar) Subcontractors, Structural Steel Supply, HVAC Subcontractors**Requirements:** Signatory to Laborers Union, Plumbers Union, Electrical Union, Brick Masons Union, and Carpenters Union**Date posted:** 11/03/2015**Contractor:** Westcoast Public Works Inc. **Contact:** MDJ**Address:** 20058 Ventura Blvd, #318 Woodland Hills, CA, 91364**Phone:** 818-256-9401 **Fax:** 818-332-4323 **Email:** marion@wcpwinc.com

Services needed: WestCoast Public Works, Inc. (WCPW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to:

- 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM
- 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM
- 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY
- 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
- 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
- 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF
- 200 7 120165 CHANNELIZER (SURFACE MOUNTED) EA
- 100 8 129000 TEMPORARY RAILING (TYPE K) LF
- 7,360 9 129100 TEMPORARY CRASH CUSHION MODULE EA
- 120 10 130100 JOB SITE MANAGEMENT LS LUMP SUM
- 11 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM
- 12 130310 RAIN EVENT ACTION PLAN EA
- 1 13 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA
- 1 14 130330 STORM WATER ANNUAL REPORT EA
- 1 15 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA
- 9 16 130520 TEMPORARY HYDRAULIC MULCH SQYD
- 2,000 17 130620 TEMPORARY DRAINAGE INLET PROTECTION EA
- 10 18 130640 TEMPORARY FIBER ROLL LF
- 2,000 19 130680 TEMPORARY SILT FENCE LF
- 2,500 20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA
- 9 21 130730 STREET SWEEPING LS LUMP SUM
- 22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM
- 23 141120 TREATED WOOD WASTE LB
- 9,360 24 150227 ABANDON PIPELINE EA
- 2 25 150661 REMOVE GUARDRAIL LF
- 730 26 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM
- 27 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY
- 180 28 150771 REMOVE ASPHALT CONCRETE DIKE LF
- 510 29 150772 REMOVE CURB LF
- 250 30 150812 REMOVE PIPE (LF) LF
- 160 31 150820 REMOVE INLET EA
- 2 32 153121 REMOVE CONCRETE (CY) CY
- 5 33 155003 CAP INLET EA
- 2 34 155232 SAND BACKFILL CY
- 35 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM
- 36 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) CY
- 3,920 37 (F) 192001 STRUCTURE EXCAVATION CY
- 3,084 38 (F) 193001 STRUCTURE BACKFILL CY
- 565 39 194001 DITCH EXCAVATION CY
- 270 40 200002 ROADSIDE CLEARING LS LUMP SUM
- 41 200114 ROCK BLANKET SQFT
- 23,500 42 202006 SOIL AMENDMENT CY
- 96 43 202039 SLOW-RELEASE FERTILIZER LB
- 840 44 204006 PLANT (GROUP F) EA
- 3,030 45 204008 PLANT (GROUP H) EA
- 126,000 46 204035 PLANT (GROUP A) EA
- 1,710 47 204036 PLANT (GROUP B) EA
- 64 48 204038 PLANT (GROUP U) EA
- 28 49 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM
- 50 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM
- 51 205035 WOOD MULCH CY
- 860 52 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM
- 53 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM
- 54 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM
- 55 206562 1" REMOTE CONTROL VALVE EA
- 6 56 206563 1 1/4" REMOTE CONTROL VALVE EA
- 5 57 206564 1 1/2" REMOTE CONTROL VALVE EA
- 7 58 206565 2" REMOTE CONTROL VALVE EA
- 6 59 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA
- 2 60 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA
- 1 61 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA
- 3 62 208428 3" BACKFLOW PREVENTER ASSEMBLY EA
- 1 63 208442 FLOW SENSOR EA
- 1 64 208445 TREE WELL SPRINKLER ASSEMBLY EA
- 130 65 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA
- 140 66 208448 RISER SPRINKLER ASSEMBLY EA
- 110 67 208576 2 1/2" GATE VALVE EA
- 1 68 (F) 208594 3/4" PLASTIC

PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,603 69 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,214 70 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,504 71 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,344 72 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 677 73 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 988 74 (F) 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 682 75 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 166 76 208631 3/4" PRESSURE RELIEF VALVE EA 1 77 208683 BALL VALVE EA 7 78 260303 CLASS 3 AGGREGATE BASE (CY) CY 230 79 280000 LEAN CONCRETE BASE CY 98 80 280015 LEAN CONCRETE BASE RAPID SETTING CY 110 81 360200 BASE BOND BREAKER SQYD 44 82 390132 HOT MIX ASPHALT (TYPE A) TON 140 83 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 10 84 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 150 85 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 230 86 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 13 87 (F) 510050 STRUCTURAL CONCRETE CY 568 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 89 (F) 510526 MINOR CONCRETE (BACKFILL) CY 19 90 519102 JOINT SEAL (TYPE AL) LF 110 91 (F) 520101 BAR REINFORCING STEEL LB 127,458 92 650014 18" REINFORCED CONCRETE PIPE LF 840 93 650018 24" REINFORCED CONCRETE PIPE LF 490 94 650026 36" REINFORCED CONCRETE PIPE LF 9 95 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 69 96 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360 97 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 49 98 030209 6" PLASTIC PIPE LF 64 99 (F) 030210 CLASS 4 PERMEABLE MATERIAL CY 123 100 (F) 030211 CLASS 5 PERMEABLE MATERIAL CY 125 101 705011 18" STEEL FLARED END SECTION EA 1 102 705204 18" CONCRETE FLARED END SECTION EA 1 103 705206 24" CONCRETE FLARED END SECTION EA 2 104 707210 24" PRECAST CONCRETE PIPE MANHOLE LF 3 105 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 3.5 106 721430 CONCRETE (CHANNEL LINING) CY 10 107 (F) 721512 CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY) CY 72 108 (F) 722020 GABION CY 8 109 730010 MINOR CONCRETE (CURB) (LF) LF 140 110 730045 MINOR CONCRETE (GUTTER) (CY) CY 11 111 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,550 112 750007 FRAME AND GRATE EA 33 113 (F) 750500 MISCELLANEOUS METAL LB 6,614 114 (F) 030212 MISCELLANEOUS METAL (SCREENED PIPE) LB 5,096 115 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,040 116 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 820 117 (F) 839521 CABLE RAILING LF 293 118 839543 TRANSITION RAILING (TYPE WB-31) EA 4 119 839576 END CAP (TYPE A) EA 1 120 839578 END CAP (TYPE TC) EA 4 121 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 122 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 123 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 124 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 152 125 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10 126 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 127 861503 MODIFY LIGHTING LS LUMP SUM 128 030213 CLASS D FILTER FABRIC SQYD 290

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. "WestCoast Public Works, Inc.?" (WCPW) is signatory to Laborers, and Cement Masons. 100% performance and payment bonds will be required for the full amount of subcontract price. WCPW will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting WCPW and Caltrans requirements and will be required to sign the standard WCPW Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the office at (818) 206-9990. Plans and specifications are also available for viewing on Cal Trans Contractors Corner website,

http://dot.ca.gov/hq/esc/oe/calendar/oe_bid_calendar.php or by contacting our estimating department at (818) 256-9401. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. WCPW intends to work cooperatively with all qualified firms seeking work on this project. WCPW is an equal opportunity employer. Phone: 818-206-9990 / Fax: 818-206-8423.

Date posted: 10/29/2015

Contractor: Blois Construction **Contact:** Estimating

Address: 3201 Sturgis Road Oxnard

Phone: 8056561432 **Fax:** 8054850338 **Email:** bidinfo@bloisconstruction.com

Services needed: Blois Construction, Inc., An Equal Opportunity Employer Is requesting sub-bids from ALL qualified DBE Subcontractors and Suppliers performing a commercially useful function for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (Wday), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling And Analysis Day, Storm Water Annual Report, Move-In/Move-Out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Abandon Pipeline, Remove Guardrail, Remove Irrigation Facility, Remove Asphalt Concrete Pavement (Cy), Remove Asphalt Concrete Dike, Remove Curb, Remove Pipe (Lf), Remove Inlet, Remove Concrete (Cy), Cap Inlet, Sand Backfill, Clearing And Grubbing (Ls), Roadway Excavation (Type Z?2) (Aerially Deposited Lead), Structure Excavation, Structure Backfill, Ditch Excavation, Roadside Clearing, Rock Blanket, Soil Amendment, Slow-Release Fertilizer, Plant (Group F), Plant (Group H), Plant (Group A), Plant (Group B), Plant (Group U), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control And Neutral Conductors, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 24" Station Irrigation Controller (Wall Mounted), 30" Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Backflow Preventer Assembly, Flow Sensor, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 2 1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Schedule 40) (Supply Line), 4" Plastic Pipe (Schedule 40) (Supply Line), 3/4" Pressure Relief Valve, Ball Valve, Class 3 Aggregate Base (Cy), Lean Concrete Base, Lean Concrete Base Rapid Setting, Base Bond Breaker, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Jointed Plain Concrete Pavement (Rsc), Structural Concrete, Minor Concrete (Minor Structure), Minor Concrete (Backfill), Joint Seal (Type Al), Bar Reinforcing Steel, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, 36" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe (.109" Thick), 6" Perforated Plastic Pipe Underdrain, 6" Non-Perforated Plastic Pipe Underdrain, 6" Plastic Pipe, Class 4 Permeable Material, Class 5 Permeable Material, 18" Steel Flared End Section, 18" Concrete Flared End Section, 24" Concrete Flared End Section, 24" Precast Concrete Pipe Manhole, 36" Precast Concrete Pipe Manhole, Concrete (Channel Lining), Concreted-Rock Slope Protection (Facing, Method A) (Cy), Gabion, Minor Concrete (Curb) (Lf), Minor Concrete (Gutter) (Cy), Miscellaneous Iron And Steel, Frame And Grate, Miscellaneous Metal, Miscellaneous Metal (Screened Pipe), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Transition Railing (Type Wb?31), End Cap (Type A), End Cap (Type Tc), End Anchor Assembly (Type Sft), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting, Class D Filter Fabric, Mobilization, Paving, Landscaping, Trucking/Hauling, Traffic Control, Concrete Pumping, Reinforcing Steel/Rebar, Including items of work normally performed by Blois. Quotations will be broken down into comparable packages as reasonably necessary. Blois will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Blois Construction Inc. (Blois) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Blois' requirements and will be required to sign the standard Blois Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work

pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 3201 Sturgis Road Oxnard, CA 93030. Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Blois intends to work cooperatively with all qualified DBE firms seeking work on this project. Blois Construction, Inc. 3201 Sturgis Road, Oxnard, CA 93030 Phone (805)656-1432 Fax (805) 485-0338 CONTACT ESTIMATOR: bidinfo@bloisconstruction.com

Date posted: 10/26/2015

Contractor: Excel Paving Company **Contact:** Karla Reveles

Address: 2230 Lemon Ave., Long Beach, CA 90806

Phone: 562) 599-5841 **Fax:** 562) 591-7485 **Email:** estimating@excelpaving.net

Services needed: Excel Paving Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL.

Requirements: Excel Paving Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Bonding, Line of Credit or Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plan and specification that are requirement for the work assistance is available. 100% Performance and Payment Bonds are required. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php . Preliminary plans and specs are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

Date posted: 11/12/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar

Address: 6 Cushing Way Suite 200 Irvine, CA 92618

Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com

Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, GRINDING/MILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONC PIPE (FURN), TRAFFIC CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER

Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

Date posted: 11/19/2015

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, Traffic Striping, SWPPP, SWPPP Material, Mulch, Street Sweeping, Demo/Remove Curb, Clear & Grub, ADL Disposal, Rock Blanket, Landscape and Irrigation, Landscape and Irrigation Material, Aggregate Base, AC Paving, AC Dike, Dowel Baskets, Minor Concrete (Minor Structures), Joint Seal, Reinforcing Steel, Ready Mix Concrete, RCP, CSP, Plastic Pipe, Permeable Material, Rock Slope Protection, Gabion, Minor Concrete (Curb & Gutter), Misc. Iron & Steel, Misc. Metal, Guardrail, Cable Railing, Barrier Rail and Electrical/Lighting. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 11/20/2015

Contractor: STEVE P. RADOS, INC. **Contact:** Noe Guerrero

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** nguerrero@radoscompanies.com

Services needed: WE are soliciting quotes from DBEs/OBEs for the following materials & items of work but not limited to: sand & gavel, concrete & cement, construction area signs, traffic control system, aggregate base, paving asphalt (asphalt concrete), concrete structure, minor concrete structure, reinforcing steel, waterproofing, reinforced concrete pipe, corrugated metal pipe (CSP), filter fabric, permeable material, corrugated steel pipe & inlet & riser, misc. iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic stripe & marking, ramp metering system, aerially deposited dirt disposal, transport.

Requirements: STEVE P. RADOS, INC. (SPR) is an Equal Opportunity Employer and a signatory union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5%(optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation. We will consider dividing total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.

Date posted: 11/20/2015

Contractor: Future DB International Inc. **Contact:** Bisher Aljazzar

Address: 8707 Research Drive Irvine, CA 92618

Phone: 9493902111 **Fax:** 9497324355 **Email:** estimating@futuredbi.com

Services needed: Future DB International Inc. is requesting bids from qualified DBE certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CPM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, SWPPP, EROSION CONTROL, MULCH, FENCING, AC PAVING, AC DIKE, AGGREGATE BASES, EARTHWORK, ROCK SUPPLY, LANDSCAPE AND IRRIGATION, HAZARDOUS SOIL, CONCRETE SUPPLY, PIPING, FENCING, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the

requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-258404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.

Requirements:

Date posted: 11/23/2015

7.

**Efforts to Assist DBE Firms in Obtaining
Bonds, Lines of Credit, Insurance, Necessary
Equipment, Supplies, Materials**

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drive*

FAX: *916-645-6618*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

YES, we will bid this project NO, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach,CA,90806
Phone:(562) 599-5841
Fax:(562) 591-7485
Email:estimating@excelpaving.net

Bid Due on:12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations, CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Home » Construction Contract Awards » Advertised Projects This Week

Listing for all primes seeking assistance with project 07-258404. 8 results found.

Contractor: Metro Builders & Engineers Group, Ltd. **Contact:** Shelly Irvine**Address:** 2610 Avon Street Newport Beach, CA 92663**Phone:** 949-515-4350 **Fax:** 949-515-4351 **Email:** estimating@metrobuilders.com**Services needed:** Concrete Supply, Demolition, Fencing Subcontractors, Electrical Supply, Electrical Subcontractors, Landscaping, Reinforcing Steel (Rebar) Subcontractors, Structural Steel Supply, HVAC Subcontractors**Requirements:** Signatory to Laborers Union, Plumbers Union, Electrical Union, Brick Masons Union, and Carpenters Union**Date posted:** 11/03/2015**Contractor:** Westcoast Public Works Inc. **Contact:** MDJ**Address:** 20058 Ventura Blvd, #318 Woodland Hills, CA, 91364**Phone:** 818-256-9401 **Fax:** 818-332-4323 **Email:** marion@wcpwinc.com

Services needed: WestCoast Public Works, Inc. (WCPW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to:

- 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM
- 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM
- 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 150
- 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
- 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
- 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF
- 200 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 100
- 8 129000 TEMPORARY RAILING (TYPE K) LF
- 7,360 9 129100 TEMPORARY CRASH CUSHION MODULE EA 120
- 10 130100 JOB SITE MANAGEMENT LS LUMP SUM
- 11 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM
- 12 130310 RAIN EVENT ACTION PLAN EA 1
- 13 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 1
- 14 130330 STORM WATER ANNUAL REPORT EA 1
- 15 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9
- 16 130520 TEMPORARY HYDRAULIC MULCH SQYD 2,000
- 17 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10
- 18 130640 TEMPORARY FIBER ROLL LF 2,000
- 19 130680 TEMPORARY SILT FENCE LF 2,500
- 20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 9
- 21 130730 STREET SWEEPING LS LUMP SUM
- 22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM
- 23 141120 TREATED WOOD WASTE LB 9,360
- 24 150227 ABANDON PIPELINE EA 2
- 25 150661 REMOVE GUARDRAIL LF 730
- 26 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM
- 27 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY 180
- 28 150771 REMOVE ASPHALT CONCRETE DIKE LF 510
- 29 150772 REMOVE CURB LF 250
- 30 150812 REMOVE PIPE (LF) LF 160
- 31 150820 REMOVE INLET EA 2
- 32 153121 REMOVE CONCRETE (CY) CY 5
- 33 155003 CAP INLET EA 2
- 34 155232 SAND BACKFILL CY 35
- 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM
- 36 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) CY 3,920
- 37 (F) 192001 STRUCTURE EXCAVATION CY 3,084
- 38 (F) 193001 STRUCTURE BACKFILL CY 565
- 39 194001 DITCH EXCAVATION CY 270
- 40 200002 ROADSIDE CLEARING LS LUMP SUM
- 41 200114 ROCK BLANKET SQFT 23,500
- 42 202006 SOIL AMENDMENT CY 96
- 43 202039 SLOW-RELEASE FERTILIZER LB 840
- 44 204006 PLANT (GROUP F) EA 3,030
- 45 204008 PLANT (GROUP H) EA 126,000
- 46 204035 PLANT (GROUP A) EA 1,710
- 47 204036 PLANT (GROUP B) EA 64
- 48 204038 PLANT (GROUP U) EA 28
- 49 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM
- 50 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM
- 51 205035 WOOD MULCH CY 860
- 52 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM
- 53 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM
- 54 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM
- 55 206562 1" REMOTE CONTROL VALVE EA 6
- 56 206563 1 1/4" REMOTE CONTROL VALVE EA 5
- 57 206564 1 1/2" REMOTE CONTROL VALVE EA 7
- 58 206565 2" REMOTE CONTROL VALVE EA 6
- 59 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2
- 60 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1
- 61 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3
- 62 208428 3" BACKFLOW PREVENTER ASSEMBLY EA 1
- 63 208442 FLOW SENSOR EA 1
- 64 208445 TREE WELL SPRINKLER ASSEMBLY EA 130
- 65 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 140
- 66 208448 RISER SPRINKLER ASSEMBLY EA 110
- 67 208576 2 1/2" GATE VALVE EA 1
- 68 (F) 208594 3/4" PLASTIC

PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,603 69 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,214 70 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,504 71 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,344 72 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 677 73 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 988 74 (F) 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 682 75 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 166 76 208631 3/4" PRESSURE RELIEF VALVE EA 1 77 208683 BALL VALVE EA 7 78 260303 CLASS 3 AGGREGATE BASE (CY) CY 230 79 280000 LEAN CONCRETE BASE CY 98 80 280015 LEAN CONCRETE BASE RAPID SETTING CY 110 81 360200 BASE BOND BREAKER SQYD 44 82 390132 HOT MIX ASPHALT (TYPE A) TON 140 83 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 10 84 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 150 85 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 230 86 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 13 87 (F) 510050 STRUCTURAL CONCRETE CY 568 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 89 (F) 510526 MINOR CONCRETE (BACKFILL) CY 19 90 519102 JOINT SEAL (TYPE AL) LF 110 91 (F) 520101 BAR REINFORCING STEEL LB 127,458 92 650014 18" REINFORCED CONCRETE PIPE LF 840 93 650018 24" REINFORCED CONCRETE PIPE LF 490 94 650026 36" REINFORCED CONCRETE PIPE LF 9 95 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 69 96 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360 97 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 49 98 030209 6" PLASTIC PIPE LF 64 99 (F) 030210 CLASS 4 PERMEABLE MATERIAL CY 123 100 (F) 030211 CLASS 5 PERMEABLE MATERIAL CY 125 101 705011 18" STEEL FLARED END SECTION EA 1 102 705204 18" CONCRETE FLARED END SECTION EA 1 103 705206 24" CONCRETE FLARED END SECTION EA 2 104 707210 24" PRECAST CONCRETE PIPE MANHOLE LF 3 105 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 3.5 106 721430 CONCRETE (CHANNEL LINING) CY 10 107 (F) 721512 CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY) CY 72 108 (F) 722020 GABION CY 8 109 730010 MINOR CONCRETE (CURB) (LF) LF 140 110 730045 MINOR CONCRETE (GUTTER) (CY) CY 11 111 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,550 112 750007 FRAME AND GRATE EA 33 113 (F) 750500 MISCELLANEOUS METAL LB 6,614 114 (F) 030212 MISCELLANEOUS METAL (SCREENED PIPE) LB 5,096 115 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,040 116 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 820 117 (F) 839521 CABLE RAILING LF 293 118 839543 TRANSITION RAILING (TYPE WB-31) EA 4 119 839576 END CAP (TYPE A) EA 1 120 839578 END CAP (TYPE TC) EA 4 121 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 122 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 123 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 124 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 152 125 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10 126 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 127 861503 MODIFY LIGHTING LS LUMP SUM 128 030213 CLASS D FILTER FABRIC SQYD 290

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. "WestCoast Public Works, Inc.?" (WCPW) is signatory to Laborers, and Cement Masons. 100% performance and payment bonds will be required for the full amount of subcontract price. WCPW will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting WCPW and Caltrans requirements and will be required to sign the standard WCPW Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the office at (818) 206-9990. Plans and specifications are also available for viewing on Cal Trans Contractors Corner website,

http://dot.ca.gov/hq/esc/oe/calendar/oe_bid_calendar.php or by contacting our estimating department at (818) 256-9401. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. WCPW intends to work cooperatively with all qualified firms seeking work on this project. WCPW is an equal opportunity employer. Phone: 818-206-9990 / Fax: 818-206-8423.

Date posted: 10/29/2015

Contractor: Blois Construction **Contact:** Estimating

Address: 3201 Sturgis Road Oxnard

Phone: 8056561432 **Fax:** 8054850338 **Email:** bidinfo@bloisconstruction.com

Services needed: Blois Construction, Inc., An Equal Opportunity Employer Is requesting sub-bids from ALL qualified DBE Subcontractors and Suppliers performing a commercially useful function for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time?Related Overhead (Wday), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling And Analysis Day, Storm Water Annual Report, Move?In/Move?Out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Abandon Pipeline, Remove Guardrail, Remove Irrigation Facility, Remove Asphalt Concrete Pavement (Cy), Remove Asphalt Concrete Dike, Remove Curb, Remove Pipe (Lf), Remove Inlet, Remove Concrete (Cy), Cap Inlet, Sand Backfill, Clearing And Grubbing (Ls), Roadway Excavation (Type Z?2) (Aerially Deposited Lead), Structure Excavation, Structure Backfill, Ditch Excavation, Roadside Clearing, Rock Blanket, Soil Amendment, Slow?Release Fertilizer, Plant (Group F), Plant (Group H), Plant (Group A), Plant (Group B), Plant (Group U), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control And Neutral Conductors, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 24?32 Station Irrigation Controller (Wall Mounted), 30?42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Backflow Preventer Assembly, Flow Sensor, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 2 1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), , 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Schedule 40) (Supply Line), 4" Plastic Pipe (Schedule 40) (Supply Line), 3/4" Pressure Relief Valve, Ball Valve, Class 3 Aggregate Base (Cy), Lean Concrete Base, Lean Concrete Base Rapid Setting, Base Bond Breaker, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Jointed Plain Concrete Pavement (Rsc), Structural Concrete, Minor Concrete (Minor Structure), Minor Concrete (Backfill), Joint Seal (Type Al), Bar Reinforcing Steel, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, 36" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe (.109" Thick), 6" Perforated Plastic Pipe Underdrain, 6" Non?Perforated Plastic Pipe Underdrain, 6" Plastic Pipe, Class 4 Permeable Material, Class 5 Permeable Material, 18" Steel Flared End Section, 18" Concrete Flared End Section, 24" Concrete Flared End Section, 24" Precast Concrete Pipe Manhole, 36" Precast Concrete Pipe Manhole, Concrete (Channel Lining), Concreted?Rock Slope Protection (Facing, Method A) (Cy), Gabion, Minor Concrete (Curb) (Lf), Minor Concrete (Gutter) (Cy), Miscellaneous Iron And Steel, Frame And Grate, Miscellaneous Metal, Miscellaneous Metal(Screened Pipe), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Transition Railing (Type Wb?31), End Cap (Type A), End Cap (Type Tc), End Anchor Assembly (Type Sft), Alternative In?Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting, Class D Filter Fabric, Mobilization, Paving, Landscaping, Trucking/Hauling, Traffic Control, Concrete Pumping, Reinforcing Steel/Rebar, Including items of work normally performed by Blois. Quotations will be broken down into comparable packages as reasonably necessary. Blois will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Blois Construction Inc. (Blois) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Blois? requirements and will be required to sign the standard Blois Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work

pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 3201 Sturgis Road Oxnard, CA 93030. Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Blois intends to work cooperatively with all qualified DBE firms seeking work on this project. Blois Construction, Inc. 3201 Sturgis Road, Oxnard, CA 93030 Phone (805)656-1432 Fax (805) 485-0338 CONTACT ESTIMATOR: bidinfo@bloisconstruction.com
Date posted: 10/26/2015

Contractor: Excel Paving Company **Contact:** Karla Reveles

Address: 2230 Lemon Ave., Long Beach, CA 90806

Phone: 562) 599-5841 **Fax:** 562) 591-7485 **Email:** estimating@excelpaving.net

Services needed: Excel Paving Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL.

Requirements: Excel Paving Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Bonding, Line of Credit or Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plan and specification that are requirement for the work assistance is available. 100% Performance and Payment Bonds are required. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php . Preliminary plans and specs are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

Date posted: 11/12/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar

Address: 6 Cushing Way Suite 200 Irvine, CA 92618

Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com

Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, GRINDING/MILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONC PIPE (FURN), TRAFFIC CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER

Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website. Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

Date posted: 11/19/2015

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, Traffic Striping, SWPPP, SWPPP Material, Mulch, Street Sweeping, Demo/Remove Curb, Clear & Grub, ADL Disposal, Rock Blanket, Landscape and Irrigation, Landscape and Irrigation Material, Aggregate Base, AC Paving, AC Dike, Dowel Baskets, Minor Concrete (Minor Structures), Joint Seal, Reinforcing Steel, Ready Mix Concrete, RCP, CSP, Plastic Pipe, Permeable Material, Rock Slope Protection, Gabion, Minor Concrete (Curb & Gutter), Misc. Iron & Steel, Misc. Metal, Guardrail, Cable Railing, Barrier Rail and Electrical/Lighting. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 11/20/2015

Contractor: STEVE P. RADOS, INC. **Contact:** Noe Guerrero

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** nguerrero@radoscompanies.com

Services needed: WE are soliciting quotes from DBEs/OBEs for the following materials & items of work but not limited to: sand & gavel, concrete & cement, construction area signs, traffic control system, aggregate base, paving asphalt (asphalt concrete), concrete structure, minor concrete structure, reinforcing steel, waterproofing, reinforced concrete pipe, corrugated metal pipe (CSP), filter fabric, permeable material, corrugated steel pipe & inlet & riser, misc. iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic stripe & marking, ramp metering system, aerially deposited dirt disposal, transport.

Requirements: STEVE P. RADOS, INC. (SPR) is an Equal Opportunity Employer and a signatory union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5%(optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation. We will consider dividing total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.

Date posted: 11/20/2015

Contractor: Future DB International Inc. **Contact:** Bisher Aljazzar

Address: 8707 Research Drive Irvine, CA 92618

Phone: 9493902111 **Fax:** 9497324355 **Email:** estimating@futuredbi.com

Services needed: Future DB International Inc. is requesting bids from qualified DBE certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CPM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, SWPPP, EROSION CONTROL, MULCH, FENCING, AC PAVING, AC DIKE, AGGREGATE BASES, EARTHWORK, ROCK SUPPLY, LANDSCAPE AND IRRIGATION, HAZARDOUS SOIL, CONCRETE SUPPLY, PIPING, FENCING, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the

requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-258404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.

Requirements:

Date posted: 11/23/2015

8.

**Additional Information Demonstrating Good
Faith Effort**

INVITATION TO BID **EXCEL PAVING COMPANY**

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 16, 2015

TO: *Ac Drive*

FAX: *916.645.6618*

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING
SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

 YES, we will bid this project **NO**, we will not bid this project
Please check if you are a: DBE

Plans and Specifications are available by downloading them at the Caltrans website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at
https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

| | |
|--|---|
| <p>Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations,CA</p> <p>You are invited to provide a sub-quote for the above-referenced project.</p> <p>The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.</p> <p>DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.</p> <p>Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*</p> <p>We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.</p> <p>Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p hp. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).</p> <p>Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.</p> <p>If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.</p> | <p>Contact: Karla Reveles 2230 Lemon Ave. Long Beach,CA,90806 Phone:(562) 599-5841 Fax:(562) 591-7485 Email:estimating@excelpaving.net</p> <p>Bid Due on:12/08/2015 at 02:00 PM Solicitation Number: ACNHPI-005-3 (117)</p> |
|--|---|

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Excel Paving Company is seeking certified and qualified DBE subs and/or suppliers to provide TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL for STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS) - CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING in Various Locations, CA

You are invited to provide a sub-quote for the above-referenced project.

The project's contract duration is 150 Working Days and liquidated damages are \$5400 per Calendar Day. The Engineer's Estimate is \$4,700,000.

DBE (Disadvantaged Business Enterprise) firms are invited to provide quotes as a subcontractor, vendor or supplier.

Excel Paving Company is an *EQUAL OPPORTUNITY EMPLOYER* & *WE ARE A UNION GENERAL CONTRACTOR*

We offer assistance in obtaining bonding, lines of credit, insurance, technical assistance, necessary equipment, supplies and materials, and Plans & Specs at subcontractor's request.

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We need to be contacted beforehand to ensure availability).

Excel Paving Company intends to seriously negotiate with qualified subcontractors, suppliers and vendors, particularly DBE firms to gain their participation.

If you contact Excel via email, please refer to the project name in the subject box. Otherwise it may be considered SPAM.

Contact: Karla Reveles
2230 Lemon Ave.
Long Beach, CA, 90806
Phone: (562) 599-5841
Fax: (562) 591-7485
Email: estimating@excelpaving.net

Bid Due on: 12/08/2015 at 02:00 PM
Solicitation Number: ACNHPI-005-3 (117)

The Excel Paving Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the

Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 12 21:52:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Home → Construction Contract Awards → Advertised Projects This Week

Listing for all primes seeking assistance with project 07-258404. 8 results found.

Contractor: Metro Builders & Engineers Group, Ltd. **Contact:** Shelly Irvine**Address:** 2610 Avon Street Newport Beach, CA 92663**Phone:** 949-515-4350 **Fax:** 949-515-4351 **Email:** estimating@metrobuilders.com**Services needed:** Concrete Supply, Demolition, Fencing Subcontractors, Electrical Supply, Electrical Subcontractors, Landscaping, Reinforcing Steel (Rebar) Subcontractors, Structural Steel Supply, HVAC Subcontractors**Requirements:** Signatory to Laborers Union, Plumbers Union, Electrical Union, Brick Masons Union, and Carpenters Union**Date posted:** 11/03/2015**Contractor:** Westcoast Public Works Inc. **Contact:** MDJ**Address:** 20058 Ventura Blvd, #318 Woodland Hills, CA, 91364**Phone:** 818-256-9401 **Fax:** 818-332-4323 **Email:** marion@wcpwinc.com

Services needed: WestCoast Public Works, Inc. (WCPW) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 150 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 200 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 100 8 129000 TEMPORARY RAILING (TYPE K) LF 7,360 9 129100 TEMPORARY CRASH CUSHION MODULE EA 120 10 130100 JOB SITE MANAGEMENT LS LUMP SUM 11 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 12 130310 RAIN EVENT ACTION PLAN EA 1 13 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 1 14 130330 STORM WATER ANNUAL REPORT EA 1 15 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 16 130520 TEMPORARY HYDRAULIC MULCH SQYD 2,000 17 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10 18 130640 TEMPORARY FIBER ROLL LF 2,000 19 130680 TEMPORARY SILT FENCE LF 2,500 20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 9 21 130730 STREET SWEEPING LS LUMP SUM 22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 23 141120 TREATED WOOD WASTE LB 9,360 24 150227 ABANDON PIPELINE EA 2 25 150661 REMOVE GUARDRAIL LF 730 26 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM 27 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY 180 28 150771 REMOVE ASPHALT CONCRETE DIKE LF 510 29 150772 REMOVE CURB LF 250 30 150812 REMOVE PIPE (LF) LF 160 31 150820 REMOVE INLET EA 2 32 153121 REMOVE CONCRETE (CY) CY 5 33 155003 CAP INLET EA 2 34 155232 SAND BACKFILL CY 35 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 36 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) CY 3,920 37 (F) 192001 STRUCTURE EXCAVATION CY 3,084 38 (F) 193001 STRUCTURE BACKFILL CY 565 39 194001 DITCH EXCAVATION CY 270 40 200002 ROADSIDE CLEARING LS LUMP SUM 41 200114 ROCK BLANKET SQFT 23,500 42 202006 SOIL AMENDMENT CY 96 43 202039 SLOW-RELEASE FERTILIZER LB 840 44 204006 PLANT (GROUP F) EA 3,030 45 204008 PLANT (GROUP H) EA 126,000 46 204035 PLANT (GROUP A) EA 1,710 47 204036 PLANT (GROUP B) EA 64 48 204038 PLANT (GROUP U) EA 28 49 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 50 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 51 205035 WOOD MULCH CY 860 52 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM 53 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM 54 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 55 206562 1" REMOTE CONTROL VALVE EA 6 56 206563 1 1/4" REMOTE CONTROL VALVE EA 5 57 206564 1 1/2" REMOTE CONTROL VALVE EA 7 58 206565 2" REMOTE CONTROL VALVE EA 6 59 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 60 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1 61 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 62 208428 3" BACKFLOW PREVENTER ASSEMBLY EA 1 63 208442 FLOW SENSOR EA 1 64 208445 TREE WELL SPRINKLER ASSEMBLY EA 130 65 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 140 66 208448 RISER SPRINKLER ASSEMBLY EA 110 67 208576 2 1/2" GATE VALVE EA 1 68 (F) 208594 3/4" PLASTIC

PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,603 69 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,214 70 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,504 71 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,344 72 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 677 73 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 988 74 (F) 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 682 75 (F) 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 166 76 208631 3/4" PRESSURE RELIEF VALVE EA 1 77 208683 BALL VALVE EA 7 78 260303 CLASS 3 AGGREGATE BASE (CY) CY 230 79 280000 LEAN CONCRETE BASE CY 98 80 280015 LEAN CONCRETE BASE RAPID SETTING CY 110 81 360200 BASE BOND BREAKER SQYD 44 82 390132 HOT MIX ASPHALT (TYPE A) TON 140 83 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 10 84 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 150 85 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 230 86 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 13 87 (F) 510050 STRUCTURAL CONCRETE CY 568 88 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 89 (F) 510526 MINOR CONCRETE (BACKFILL) CY 19 90 519102 JOINT SEAL (TYPE AL) LF 110 91 (F) 520101 BAR REINFORCING STEEL LB 127,458 92 650014 18" REINFORCED CONCRETE PIPE LF 840 93 650018 24" REINFORCED CONCRETE PIPE LF 490 94 650026 36" REINFORCED CONCRETE PIPE LF 9 95 665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 69 96 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360 97 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 49 98 030209 6" PLASTIC PIPE LF 64 99 (F) 030210 CLASS 4 PERMEABLE MATERIAL CY 123 100 (F) 030211 CLASS 5 PERMEABLE MATERIAL CY 125 101 705011 18" STEEL FLARED END SECTION EA 1 102 705204 18" CONCRETE FLARED END SECTION EA 1 103 705206 24" CONCRETE FLARED END SECTION EA 2 104 707210 24" PRECAST CONCRETE PIPE MANHOLE LF 3 105 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 3.5 106 721430 CONCRETE (CHANNEL LINING) CY 10 107 (F) 721512 CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD A) (CY) CY 72 108 (F) 722020 GABION CY 8 109 730010 MINOR CONCRETE (CURB) (LF) LF 140 110 730045 MINOR CONCRETE (GUTTER) (CY) CY 11 111 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,550 112 750007 FRAME AND GRATE EA 33 113 (F) 750500 MISCELLANEOUS METAL LB 6,614 114 (F) 030212 MISCELLANEOUS METAL (SCREENED PIPE) LB 5,096 115 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,040 116 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 820 117 (F) 839521 CABLE RAILING LF 293 118 839543 TRANSITION RAILING (TYPE WB-31) EA 4 119 839576 END CAP (TYPE A) EA 1 120 839578 END CAP (TYPE TC) EA 4 121 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 122 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 123 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 124 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 152 125 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10 126 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 127 861503 MODIFY LIGHTING LS LUMP SUM 128 030213 CLASS D FILTER FABRIC SQYD 290

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. "WestCoast Public Works, Inc.?" (WCPW) is signatory to Laborers, and Cement Masons. 100% performance and payment bonds will be required for the full amount of subcontract price. WCPW will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting WCPW and Caltrans requirements and will be required to sign the standard WCPW Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the office at (818) 206-9990. Plans and specifications are also available for viewing on Cal Trans Contractors Corner website,

http://dot.ca.gov/hq/esc/oe/calendar/oe_bid_calendar.php or by contacting our estimating department at (818) 256-9401. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. WCPW intends to work cooperatively with all qualified firms seeking work on this project. WCPW is an equal opportunity employer. Phone: 818-206-9990 / Fax: 818-206-8423.

Date posted: 10/29/2015

Contractor: Blois Construction **Contact:** Estimating

Address: 3201 Sturgis Road Oxnard

Phone: 8056561432 **Fax:** 8054850338 **Email:** bidinfo@bloisconstruction.com

Services needed: Blois Construction, Inc., An Equal Opportunity Employer Is requesting sub-bids from ALL qualified DBE Subcontractors and Suppliers performing a commercially useful function for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time?Related Overhead (Wday), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling And Analysis Day, Storm Water Annual Report, Move?In/Move?Out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Abandon Pipeline, Remove Guardrail, Remove Irrigation Facility, Remove Asphalt Concrete Pavement (Cy), Remove Asphalt Concrete Dike, Remove Curb, Remove Pipe (Lf), Remove Inlet, Remove Concrete (Cy), Cap Inlet, Sand Backfill, Clearing And Grubbing (Ls), Roadway Excavation (Type Z?2) (Aerially Deposited Lead), Structure Excavation, Structure Backfill, Ditch Excavation, Roadside Clearing, Rock Blanket, Soil Amendment, Slow?Release Fertilizer, Plant (Group F), Plant (Group H), Plant (Group A), Plant (Group B), Plant (Group U), Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Check And Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control And Neutral Conductors, 1" Remote Control Valve, 1 1/4" Remote Control Valve, 1 1/2" Remote Control Valve, 2" Remote Control Valve, 24?32 Station Irrigation Controller (Wall Mounted), 30?42 Station Irrigation Controller (Pedestal Mounted), Irrigation Controller Enclosure Cabinet, 3" Backflow Preventer Assembly, Flow Sensor, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 2 1/2" Gate Valve, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1" Plastic Pipe (Schedule 40) (Supply Line), , 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 2 1/2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Schedule 40) (Supply Line), 4" Plastic Pipe (Schedule 40) (Supply Line), 3/4" Pressure Relief Valve, Ball Valve, Class 3 Aggregate Base (Cy), Lean Concrete Base, Lean Concrete Base Rapid Setting, Base Bond Breaker, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Jointed Plain Concrete Pavement, Jointed Plain Concrete Pavement (Rsc), Structural Concrete, Minor Concrete (Minor Structure), Minor Concrete (Backfill), Joint Seal (Type Al), Bar Reinforcing Steel, 18" Reinforced Concrete Pipe, 24" Reinforced Concrete Pipe, 36" Reinforced Concrete Pipe, 18" Corrugated Steel Pipe (.109" Thick), 6" Perforated Plastic Pipe Underdrain, 6" Non?Perforated Plastic Pipe Underdrain, 6" Plastic Pipe, Class 4 Permeable Material, Class 5 Permeable Material, 18" Steel Flared End Section, 18" Concrete Flared End Section, 24" Concrete Flared End Section, 24" Precast Concrete Pipe Manhole, 36" Precast Concrete Pipe Manhole, Concrete (Channel Lining), Concreted?Rock Slope Protection (Facing, Method A) (Cy), Gabion, Minor Concrete (Curb) (Lf), Minor Concrete (Gutter) (Cy), Miscellaneous Iron And Steel, Frame And Grate, Miscellaneous Metal, Miscellaneous Metal(Screened Pipe), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Cable Railing, Transition Railing (Type Wb?31), End Cap (Type A), End Cap (Type Tc), End Anchor Assembly (Type Sft), Alternative In?Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Modify Lighting, Class D Filter Fabric, Mobilization, Paving, Landscaping, Trucking/Hauling, Traffic Control, Concrete Pumping, Reinforcing Steel/Rebar, Including items of work normally performed by Blois. Quotations will be broken down into comparable packages as reasonably necessary. Blois will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Blois Construction Inc. (Blois) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Blois? requirements and will be required to sign the standard Blois Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work

pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and specifications are available for viewing at our office located at: 3201 Sturgis Road Oxnard, CA 93030. Please call if you need any bidding assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies. Blois intends to work cooperatively with all qualified DBE firms seeking work on this project. Blois Construction, Inc. 3201 Sturgis Road, Oxnard, CA 93030 Phone (805)656-1432 Fax (805) 485-0338 CONTACT ESTIMATOR: bidinfo@bloisconstruction.com

Date posted: 10/26/2015

Contractor: Excel Paving Company **Contact:** Karla Reveles

Address: 2230 Lemon Ave., Long Beach, CA 90806

Phone: 562) 599-5841 **Fax:** 562) 591-7485 **Email:** estimating@excelpaving.net

Services needed: Excel Paving Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL.

Requirements: Excel Paving Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Bonding, Line of Credit or Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plan and specification that are requirement for the work assistance is available. 100% Performance and Payment Bonds are required. Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php . Preliminary plans and specs are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404 . They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

Date posted: 11/12/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar

Address: 6 Cushing Way Suite 200 Irvine, CA 92618

Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com

Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK: AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT CONC DIKE, ASPHALT PAVING, CLEARING, CONCRETE (FURN), CORRUGATED PIPE, CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS, ELECTRICAL, EROSION, FABRICS (FURN), FENCE, GRINDING/MILLING, HAZARDOUS MATERIAL, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MINOR CONCRETE, MINOR STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONC PIPE (FURN), TRAFFIC CONTROL AREA SIGNS, TRAFFIC MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER

Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor's license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

Date posted: 11/19/2015

Contractor: Powell Constructors, Inc. **Contact:** Paul Zolezzi

Address: 8555 Banana Avenue Fontana, Ca 92335

Phone: (909) 356-8880 **Fax:** (909) 356-1299 **Email:** paul@powellconstructors.com

Services needed: Powell Constructors, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control, Traffic Striping, SWPPP, SWPPP Material, Mulch, Street Sweeping, Demo/Remove Curb, Clear & Grub, ADL Disposal, Rock Blanket, Landscape and Irrigation, Landscape and Irrigation Material, Aggregate Base, AC Paving, AC Dike, Dowel Baskets, Minor Concrete (Minor Structures), Joint Seal, Reinforcing Steel, Ready Mix Concrete, RCP, CSP, Plastic Pipe, Permeable Material, Rock Slope Protection, Gabion, Minor Concrete (Curb & Gutter), Misc. Iron & Steel, Misc. Metal, Guardrail, Cable Railing, Barrier Rail and Electrical/Lighting. Quotations will be broken down into comparable packages as reasonably necessary. Powell Constructors, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Union Signatory, 100% Payment and Performance Bonds from an accepted surety may be required. Powell Constructors, Inc. will reimburse subcontractor for bond premium up to 2%. Assistance in bonding, insurance, lines of credit or obtaining equipment, supplies, materials, or related assistance or services is available upon request. Subcontractors must possess a current contractor's license and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements per the specifications. Subcontractors must also be registered with the Department of Industrial Relations (DIR) pursuant to the Labor Code section 1725.5. Powell Constructors, Inc. is an Equal Opportunity Employer and encourage DBE participation.

Date posted: 11/20/2015

Contractor: STEVE P. RADOS, INC. **Contact:** Noe Guerrero

Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705

Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** nguerrero@radoscompanies.com

Services needed: WE are soliciting quotes from DBEs/OBEs for the following materials & items of work but not limited to: sand & gavel, concrete & cement, construction area signs, traffic control system, aggregate base, paving asphalt (asphalt concrete), concrete structure, minor concrete structure, reinforcing steel, waterproofing, reinforced concrete pipe, corrugated metal pipe (CSP), filter fabric, permeable material, corrugated steel pipe & inlet & riser, misc. iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic stripe & marking, ramp metering system, aerially deposited dirt disposal, transport.

Requirements: STEVE P. RADOS, INC. (SPR) is an Equal Opportunity Employer and a signatory union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR's listing of a subcontractor is not to be construed as an acceptance of all subcontractor's conditions or exceptions included with the subcontractor's quotes. Subcontractors will be required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work. SPR will pay bond premium up to 1.5%(optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation. We will consider dividing total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.

Date posted: 11/20/2015

Contractor: Future DB International Inc. **Contact:** Bisher Aljazzar

Address: 8707 Research Drive Irvine, CA 92618

Phone: 9493902111 **Fax:** 9497324355 **Email:** estimating@futuredbi.com

Services needed: Future DB International Inc. is requesting bids from qualified DBE certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CPM, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, SWPPP, EROSION CONTROL, MULCH, FENCING, AC PAVING, AC DIKE, AGGREGATE BASES, EARTHWORK, ROCK SUPPLY, LANDSCAPE AND IRRIGATION, HAZARDOUS SOIL, CONCRETE SUPPLY, PIPING, FENCING, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the

requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-258404/ Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.

Requirements:

Date posted: 11/23/2015

NOV 12 2015

Karla Reveles

From: Karla Reveles <kreveles@excelpaving.net>
Sent: Thursday, November 12, 2015 1:55 PM
To: 'Asian Business Association'; 'Black Business Association'; 'Chinese American Construction professionals Association'; 'Latin Business Association'; 'National Association of Women Business Owners'; 'Southern California Minority Business Development'
Subject: Request for Assistance

I would like to request your assistance in locating Disadvantaged Business Enterprise (DBE) firms that may be interested in bidding upcoming public works projects as a subcontractor, vendor, or supplier. Please see below for project specifics. Your assistance is greatly appreciated.

INVITATION TO BID
EXCEL PAVING COMPANY

2230 LEMON AVE., P.O. BOX 16405, LONG BEACH, CA 90806
 PHONE (562) 599-5841 FAX (562) 599-2614

VIA FACSIMILE

NOVEMBER 12, 2015

TO: _____ **FAX:** _____

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

SPEC#: 07-258404
FED #: ACNHPI-005-3 (117)
OWNER: STATE OF CA DEPT. OF TRANSPORTATION (CALTRANS)
BID DATE: 12/08/15 @ 2:00PM
VALUE: \$4,700,000
ESTIMATOR: KEN CORRY

*****PLEASE CHECK BELOW AND REPLY VIA FACSIMILE*****

___ **YES**, we will bid this project ___ **NO**, we will not bid this project
 Please check if you are a: _____ **DBE**

Plans and Specifications are available by downloading them at the Caltrans website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are available via our FTP site at https://www.mediafire.com/folder/u2ddud253ca2p/2015-12-08_Caltrans_07258404. They are also available for review at our office (We do need to be contacted beforehand to be sure they'll be available).

This project has participation goals of 20% DBE (Disadvantaged Business Enterprise).

Some of the trades/suppliers that may be needed are:

TRAFFIC CONTROL, REBAR, CONSTRUCTION AREA SIGNS, CHAIN LINK FENCE, MBGR, LANDSCAPE, SWPP PLAN, ELECTRICAL

The projects' contract duration is 150 Working Days and Liquidated Damages are \$5,400 per Day. The engineers estimate is \$4,700,000.

DBE firms are encouraged to bid this project. Excel Paving is an Equal Opportunity Employer. Assistance and information will be given in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials or other project related services needed or required for this project at subcontractor's request.

If you have any questions or need more information please contact me.

Sincerely,
KEN CORRY
ESTIMATOR/PROJECT MANAGER
EXCEL PAVING COMPANY

*****EXCEL PAVING IS A UNION GENERAL CONTRACTOR*****

KARLA REVELES
Bid Coordinator
Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

(562) 599-5841 Office

(562) 591-7485 Fax

krevels@excelpaving.net Personal Company Email

estimating@excelpaving.net Main Company Email

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information or otherwise protected by law. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

12-14-15P12:22 RCVD

Second Bidder

Good Faith Effort Documentation

Caltrans 07-258404

“Construction on State Highway in Los Angeles County in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing”

ACNHPI-005-3 (117)

Bid Date & Time: 10/08/2015 @ 2:00 p.m.

- Exhibit 1: **Item of Work Made Available to DBE Firms**
- Exhibit 2: **DBE Firms Solicited – Follow-Up**

- Exhibit 3: **Firms Selected to Perform Work – Rejected DBE Firms That Bid Work**

- Exhibit 4: **Proof of Advertisement**

- Exhibit 5: **Agencies, Organizations, Groups Contacted to Provide Assistance in Obtaining Lists of Certified DBE Firm**

- Exhibit 6: **Efforts to Inform DBE Firms in Information About Plans, Specs, Contract Requirements**

- Exhibit 7: **Efforts to Assist DBE Firms in Obtaining Bonds, Lines of Credit, Insurance, Necessary Equipment, Supplies, Materials**

- Exhibit 8: **Additional Information Demonstrating Good Faith Effort**

SUBMITTED BY EXCEL PAVING COMPANY

Second Bidder 07



Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES AT VARIOUS LOCATIONS FROM ROUTE 5/10 SEPARATION TO 0.2 MILE NORTH OF FLETCHER DRIVE UNDERCROSSING

**In District 07 On Route 5
Under**

Notice to Bidders and Special Provisions dated October 26, 2015

Standard Specifications dated 2010

Project plans approved August 31, 2015

Standard Plans dated 2010

**To be submitted conjointly with
Electronic Bid book dated October 26, 2015**

Identified by

Contract No. 07-258404

07-LA-5-18.4/23.2

Project ID 0712000102

Federal-Aid Project

ACNHPI-005-3(117)

EXCEL PAVING COMPANY

**A GENERAL ENGINEERING
CONTRACTOR**

12-14-15P12:22 RCVD

**Second Bidder
TRANSMITTAL**

DATE: 12/11/2015

**To: MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005**

Excel Paving Company
2230 Lemon Ave.
Long Beach, CA 90806

Attn: Contract Awards

PHONE (562) 599-5841

FAX (562) 591-7485

Re: Post Bid Documents

Job Title: Construction on State Highway in Los Angeles County in Los Angeles County in Los Angeles at Various Locations from Route 5/10 Separation to 0.2 Mile North of Fletcher Drive Undercrossing

Subject: DBE Commitment and Good Faith Information Forms Enclosed

Job Number: 07-258404; Fed#ACNHPI-005-3 (117)

Enclosed:

Attachment: Forms for Bid (Pages 1-5)

Respectfully,

Karla Reveles