

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

07-294704

08-26 14A11:23 RCVD

BID AMOUNT:

\$ 53,645,672.00

BID OPENING DATE:

8/21/14

BIDDER'S NAME:

MYERS AND SONS CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %:

7%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
96-100	ELECTRICAL		TRAFFIC LOOPS CRACKFILLING, INC 946 S. EMBERALD STREET ANAHEIM, CA 92804 714-520-4026 #38033	\$574,500-
22, 65, 66	SAWCUTTING		AUSTIN ENTERPRISE P.O. BOX 8196 BAKERSFIELD, CA 93380 661-589-1001 #13602	\$1,083,820 ⁷⁵

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ CONTINUED

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

8/26/14
Date

916-283-9950
(Area Code) Tel. No.

MIKE LEWIS
Person to Contact

(Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

07-294704

BID AMOUNT:

\$ 53,645,672.00

BID OPENING DATE:

8/21/14

BIDDER'S NAME:

MYERS AND SONS CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %:

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
54,68	CRACK TREATMENT, ISOLATION JOINT SEAL		GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92847 714-893-0845 #31176	\$412,550-
58	FURNISH/HAUL ASPHALT OIL		LMS TRANSPORT, INC 3810 WACKER DRIVE MIRA LOMA, CA 91752 916-616-3828 #38327 2ND TIER SUB/SUPPLIER	\$3,511,745 ¹⁰

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ CONTINUED

%

Signature of Bidder

8/21/14
 Date

916-283-9950
 (Area Code) Tel. No.

MIKE LEWIS
 Person to Contact

(Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

08-26-14A11:25 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 07-294704

BID AMOUNT: \$ 53,645,672.00

BID OPENING DATE: 8/21/14

BIDDER'S NAME: MYRKS AND SONS CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
20,31-49	REMOVE EXIST. IRRIGATION FACILITY, CONTROL VALVES, SPRINKLER ASSEMBLIES, VALVES, PLASTIC PIPE		DIVERSIFIED LANDSCAPE CO. 21730 BUNDY CANYON RD WILDOMAR, CA 92595 951-245-1686 #8022	\$53,116.50

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation \$5,635,732.35

10.50 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder 

Date 8/26/14 (Area Code) Tel. No. 916-283-9950

Person to Contact MIKE LEWIS (Please Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 State License # 652956 • Class C-10 & C-32 • UDBE # 38033
 Email: Mailan@tlcinc-ca.com

Date: 8/21/2014
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 07-294704, Route 101
 Bid Date: 08/21/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
96	Maintaining Existing TMS Elements During Construction	1	LS	1,000.00	1,000.00
97	Inductive Loop Detector (Replacement)	1	LS	473,000.00	473,000.00
98	Modify Changeable Message Sign	1	LS	55,000.00	55,000.00
99	Modify Automatic Vehicle Classification Station	1	LS	40,000.00	40,000.00
100	System Testing & Documentation	1	LS	5,500.00	5,500.00
TOTAL BID AMOUNT:					\$ 574,500.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million

Our quote excludes: 3%

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 56 nights)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

Send to: Myers and Sons Construction	From: Ty/Darold
Attention: Estimating	Date: August 19, 2014
Fax number: 916-614-9520	Phone number: 916-283-9950

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 5
Comments

<p>Project: CDOT# 07-294704 Rt. 101, 134,170 Separation Los Angeles County</p> <p>Date: August 21, 2014</p>

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 64 / Precast Jointed Concrete Pavement (portion):

17,700 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

Saw cut only up to 14" deep pcc/ctb.....\$4.45 / lf

(approx. 105,690 lf + -)

\$ 470,320⁵⁰

BID ITEM # 65 / Individual Precast Slab Replacement (portion):

3,250 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

(approx. 52,105 lf + -)

\$ 158,920²⁵

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees.
4. Excludes capping or covering of drain inlets.
5. One move in included. Additional moves at \$1,500.00 each
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen
8. Above quote will become part of any binding contract

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Rt 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 66 / Dowel Bar Retrofit (Joint) (portion):

14,000 ea Gang saw retrofit dowel slots only.....\$32.47 / ea.....\$454,580.00

Note: Contractor to break and remove concrete material from slot. Austin to work in concert with customer on panel removal and precast placement operations.

Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included for this item. Additional moves at \$4,500.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 101, Contract # 07-294704
Location: Los Angeles
Bid Date/Time: 08-21-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
54	Crack treatment	160	2,200.00	352,000.00
68	Isolation joint seal (asphalt rubber)	17,300	3.50	60,550.00
96	Maintaining Existing TMS	1	LS	2,000.00
97	Loop replacement	1	LS	520,000.00
98	Modify CMS	1	LS	28,000.00
99	Modify AVC	1	LS	25,500.00
100	System test	1	LS	1,200.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

can separate

- 54- Rout, Clean cracks 1/4" and greater with compressed air
- 54- seal cracks with hotmelt rubberized sealant
- 54- minimum 1.5 mile per shift. Additional \$900 per shift less than 1.5 miles
- 54- saw and seal isolation joint per plan

\$412,550 -

- 69-100- furnish and install equipment for item 97 to 99, except state furnished material
- 69-100- maintaining and system testing
- 69-100- estimated 49 shifts traffic control (to be provided by Prime contractor)

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- traffic control
- sweeping

Estimator : Tri La

Two weeks notice required for scheduling



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

3810 Wacker Dr. Mira Loma, CA 91752



UDBE # 40561 | SBE# 43392

COMPANY: All American Asphalt ATTN: Estimating

BID DATE: 8-21-14

PROJECT NAME: Caltrans #07-294704 - Rte 101/134/170 to Kanan Rd.

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to [951-685-1862](tel:951-685-1862)

- **Item # Oil Supply Only:** (1) 9550 Tons of PG 64-16 at **\$538.00 per Ton** (Indexed) SJR In Bakersfield
- **Item # Freight:** (1) 9550 Tons of PG 64-16 at **\$27.80 per Ton** to Irwindale
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 8-31-14.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Price per ELT		\$ 538.00
Transport per ELT		\$ 27.80
Tax		\$ 47.07
Total per ELT		\$ 612.87
Total ELT's on Project		9550
Total		\$ 5,852,908.50
Total towards DBE Goal		\$ 3,511,745.10

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Myers And Sons Construction, LP	Contact: Mike
Address: 2554 Millcreek Dr. Sacramento, CA 95833	Phone: (916) 649-4504 Fax: (916) 614-9520
Project Name: 07-294704	Bid Number: 2507
Project Location:	Bid Date: 8/21/2014
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
20	Remove Existing Irrigation Facility	1.00	LS	\$4,450.00	\$4,450.00
31	Check And Test Existing Irrigation Facilities	1.00	LS	\$9,200.00	\$9,200.00
32	Control and Neutral Conductors	1.00	LS	\$11,300.00	\$11,300.00
33	1 1/4" Remote Control Valve	1.00	EACH	\$380.00	\$380.00
34	1 1/2" Remote Control Valve	1.00	EACH	\$360.00	\$360.00
35	Tree Well Sprinkler Assembly	10.00	EACH	\$70.70	\$707.00
36	Riser Sprinkler Assembly (Gear Driven)	9.00	EACH	\$81.10	\$729.90
37	Pop-up Sprinkler Assembly (Gear Driven)	8.00	EACH	\$94.20	\$753.60
38	Drip Valve Assembly	1.00	EACH	\$390.00	\$390.00
39	1 1/2" Gate Valve	1.00	EACH	\$340.00	\$340.00
40	2" Gate Valve	1.00	EACH	\$450.00	\$450.00
41	2 1/2" Gate Valve	1.00	EACH	\$710.00	\$710.00
42(F)	3/4" Plastic Pipe	170.00	LF	\$9.50	\$1,615.00
43(F)	1" Plastic Pipe	300.00	LF	\$6.25	\$1,875.00
44(F)	1 1/4" Plastic Pipe	30.00	LF	\$25.10	\$753.00
45(F)	1 1/2" Plastic Pipe	120.00	LF	\$8.55	\$1,026.00
46(F)	2" Plastic Pipe	300.00	LF	\$8.95	\$2,685.00
47(F)	2 1/2" Plastic Pipe	120.00	LF	\$14.10	\$1,692.00
48(F)	6" Plastic Pipe (SCH 40)(Supply Line)	10.00	LF	\$390.00	\$3,900.00
49(F)	8" Plastic Pipe	28.00	LF	\$350.00	\$9,800.00

Total Bid Price: \$53,116.50

Notes:

- We are a Disadvantaged Business Enterprise (DBE 8022). All of these items can be used towards the DBE goal using the description "Irrigation System".
- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Weed or debris removal is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 35 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

Payment Terms:

Payment to be within 30 days of billing.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

08-26-14A11:25 RCVD

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment			
B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See					
Attachment					
C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Attachment D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See			
Attachment			
E			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Attachment F

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment G

8. Include additional data to support a demonstration of good faith efforts.

See Attachment H

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

State of California, Department of Transportation
1120 N Street
Sacramento, CA 95814

To Whom it May Concern:

Please see the attached packet which includes the Good Faith Efforts Documentation (DBE) from Myers and Sons Construction, LP for Caltrans project 07-294704 which bid on August 21, 2014.

Thank you,

Michael Lewis
Chief Estimator



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment A

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

	Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1	LEAD COMPLIANCE PLAN	N	Y	2,500.00	0.005%
2	PROGRESS SCHEDULE (CRITICAL PATH METHDD)	Y	Y	8,500.00	0.016%
3	TIME-RELATED OVERHEAD (WDAY)	Y	Y	945,000.00	1.762%
4	CONSTRUCTION AREA SIGNS	N	Y	25,000.00	0.047%
5	TRAFFIC CONTRDL SYSTEM	Y	Y	1,200,000.00	2.237%
6	CHANNELIZER (SURFACE MOUNTED)	N	Y	648.00	0.001%
7	TEMPORARY TERMINAL SECTION (TYPE K)	Y	Y	8,000.00	0.015%
8	TEMPORARY RAILING (TYPE K)	Y	Y	30,000.00	0.056%
9	JOB SITE MANAGEMENT	Y	Y	30,000.00	0.056%
10	PREPARE STDRM WATER POLLUTION PREVENTION PLAN	Y	Y	1,500.00	0.003%
11	RAIN EVENT ACTION PLAN	Y	Y	11,000.00	0.021%
12	STDRM WATER SAMPLING AND ANALYSIS DAY	Y	Y	5,400.00	0.010%
13	STDRM WATER ANNUAL REPORT	Y	Y	4,000.00	0.007%
14	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	130,500.00	0.243%
15	TEMPORARY GRAVEL BAG BERM	Y	Y	403,900.00	0.753%
16	STREET SWEEPING	Y	Y	85,000.00	0.158%
17	TEMPORARY CONCRETE WASHOUT	Y	Y	30,000.00	0.056%
18	TREATED WOOD WASTE	N	Y	70,000.00	0.130%
19	REMOVE GUARDRAIL	N	Y	165,000.00	0.308%
20	REMOVE IRRIGATIDN FACILITY	N	Y	4,500.00	0.008%
21	REMOVE ASPHALT CONCRETE DIKE	Y	Y	106,000.00	0.198%
22	REMOVE CONCRETE PAVEMENT AND BASE	Y	Y	1,597,500.00	2.978%
23	RESET CRASH CUSHION	Y	Y	300.00	0.001%
24	RELOCATE ROADSIDE SIGN-ONE POST	N	Y	470.00	0.001%
25	CDLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	2,467,500.00	4.600%
26	REMDVE CONCRETE CURB (CY)	Y	Y	1,200.00	0.002%
27	REMDVE CONCRETE BARRIER	Y	Y	22,500.00	0.042%
28	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)	Y	Y	5,700.00	0.011%
29	ROADWAY EXCAVATION	Y	Y	3,500.00	0.007%
30	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD	N	Y	40,000.00	0.075%
31	CHECK AND TEST EXISTING IRRIGATION FACILITIES	N	Y	10,000.00	0.019%
32	CDNTROL AND NEUTRAL CONDUCTORS	N	Y	10,000.00	0.019%
33	1 1/4" REMOTE CONTROL VALVE	N	Y	390.00	0.001%
34	1 1/2" REMOTE CONTROL VALVE	N	Y	370.00	0.001%
35	TREE WELL SPRINKLER ASSEMBLY	N	Y	700.00	0.001%
36	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	720.00	0.001%
37	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	760.00	0.001%
38	DRIP VALVE ASSEMBLY	N	Y	400.00	0.001%
39	1 1/2" GATE VALVE	N	Y	350.00	0.001%
40	2" GATE VALVE	N	Y	460.00	0.001%
41	2 1/2" GATE VALVE	N	Y	725.00	0.001%
42	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	1,700.00	0.003%
43	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	1,875.00	0.003%
44	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	750.00	0.001%
45	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	1,050.00	0.002%
46	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	2,700.00	0.005%
47	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	1,680.00	0.003%
48	6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	4,000.00	0.007%
49	8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	9,800.00	0.018%
50	LEAN CONCRETE BASE	Y	Y	35,750.00	0.067%
51	ALTERNATE TREATED BASE	Y	Y	1,534,500.00	2.860%
52	REPLACE BASE	Y	Y	1,080,000.00	2.013%
53	BASE BOND BREAKER	Y	Y	100,600.00	0.188%
54	CRACK TREATMENT	N	Y	352,000.00	0.656%
55	PREPAVING INERTIAL PROFILER	N	Y	7,500.00	0.014%
56	REPLACE ASPHALT CONCRETE SURFACING	N	Y	131,100.00	0.244%
57	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	N	Y	135,850.00	0.253%
58	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)	N	Y	19,100,000.00	35.604%
59	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	73,150.00	0.136%
60	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	11,147.50	0.021%
61	PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	Y	1,277.50	0.002%

62	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	8,907.50	0.017%
63	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	90,650.00	0.169%
64	PRECAST JOINTED CONCRETE PAVEMENT	Y	Y	8,496,000.00	15.837%
65	INDIVIDUAL PRECAST SLAB REPLACEMENT	Y	Y	2,551,250.00	4.756%
66	DOWEL BAR RETRDFIT (JOINT)	Y	Y	700,000.00	1.305%
67	SPALL REPAIR (POLYESTER CONCRETE)	Y	Y	447,000.00	0.833%
68	ISOLATION JOINT SEAL (ASPHALT RUBBER)	Y	Y	60,550.00	0.113%
69	MINOR CDNCRETE (MINOR STRUCTURE)	Y	Y	76,000.00	0.142%
70	MINOR CONCRETE (CURB) (CY)	Y	Y	5,800.00	0.011%
71	DETECTABLE WARNING SURFACE	Y	Y	12,400.00	0.023%
72	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	Y	Y	48,600.00	0.091%
73	MINOR CONCRETE (TEXTURED PAVING)	Y	Y	2,040,000.00	3.803%
74	PRE/POST CONSTRUCTION SURVEYS	Y	Y	10,400.00	0.019%
75	4' CHAIN LINK GATE (TYPE CL-6)	N	Y	500.00	0.001%
76	MIDWEST GUARDRAIL SYSTEM	N	Y	2,090,000.00	3.896%
77	VEGETATION CONTROL (MINOR CONCRETE)	Y	Y	768,000.00	1.432%
78	CONCRETE BARRIER (TYPE 27 MODIFIED)	Y	Y	43,000.00	0.080%
79	CABLE RAILING	Y	Y	7,875.00	0.015%
80	TRANSITION RAILING (TYPE WB-31)	N	Y	162,110.00	0.302%
81	END CAP (TYPE A)	N	Y	14,400.00	0.027%
82	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	52,500.00	0.098%
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	Y	150,255.00	0.280%
84	ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	111,240.00	0.207%
85	CONCRETE BARRIER (TYPE 60)	Y	Y	88,500.00	0.165%
86	CONCRETE BARRIER (TYPE 60D)	Y	Y	2,450.00	0.005%
87	CONCRETE BARRIER (TYPE 736 MODIFIED)	Y	Y	12,300.00	0.023%
88	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	107,000.00	0.199%
89	8" THERMOPLASTIC TRAFFIC STRIPE	N	Y	27,350.00	0.051%
90	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	N	Y	17,640.00	0.033%
91	THERMOPLASTIC PAVEMENT MARKING	N	Y	18,820.00	0.035%
92	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	N	Y	104,400.00	0.195%
93	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	N	Y	1,716.00	0.003%
94	PAVEMENT MARKER (NON-REFLECTIVE)	N	Y	73,000.00	0.136%
95	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	60,600.00	0.113%
96	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	N	Y	1,000.00	0.002%
97	INDUCTIVE LOOP DETECTOR (REPLACEMENT)	N	Y	475,000.00	0.885%
98	MODIFY CHANGEABLE MESSAGE SIGN	N	Y	55,000.00	0.103%
99	MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION	N	Y	40,000.00	0.075%
100	SYSTEM TESTING AND DOCUMENTATION	N	Y	5,500.00	0.010%
101	CLASS 3 AB	Y	Y	191,250.00	0.357%
102	MOBILIZATION	Y	Y	4,400,285.50	8.202%
				TOTAL:	53,645,672.00



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment B

2. List the names of certified DBEs and the dates on which they were solicited on this project. Include the items of work offered and the dates and methods used for the following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Back To Query Form**Search Returned 343 Records**

Thu Jul 17 08:36:10 PDT 2014

Query Criteria

District: 07

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238120 Structural Steel and Precast Concrete Contractors 238990 All Other Specialty Trade Contractors

Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238220; 238910;

ACDBE NAICS**Work Codes**

A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS; A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID	2041
Firm/DBA Name	A A & P CONTRACTORS, INC
Address Line1	1506 LIRIO AVENUE
Address Line2	
City	SATICOY
State	CA

Zip Code1 93004
Zip Code2
Mailing Address Line1 P. O. BOX 4153
Mailing Address Line2
Mailing City SATICOY
Mailing State CA
Mailing Zip Code1 93007
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name JOAQUIN, JR. PILLADO
Area Code (805)
Phone Number 647-1806
Fax Area Code (805)
Fax Phone Number 647-2797
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 40; 42; 56;
Districts 05; 07;
DBE NAICS 238110; 238990;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 5270
Firm/DBA Name A B S L CONSTRUCTION
Address Line1 29393 PACIFIC ST
Address Line2
City HAYWARD
State CA
Zip Code1 94544
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail luis@abslconstruction.com
Contact Name LUIS M. ALLENDE
Area Code (510)
Phone Number 727-0900
Fax Area Code (510)
Fax Phone Number 727-0910
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;
 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMDLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 219

Firm/DBA Name A C DIKE CO

Address Line1 2788 VENTURE DR.

Address Line2

City LINCOLN

State CA

Zip Code1 95648

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail email@acdike.com

Contact Name GEORGETTE MC CLAIN

Area Code (916)

Phone Number 645-7747

Fax Area Code (916)

Fax Phone Number 645-9618

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 36878

Firm/DBA Name A CONE ZONE, INC

Address Line1 160 N. JOY STREET

Address Line2

City CORONA

State CA

Zip Code1 92879

Zip Code2

Mailing Address Line1 160 N. JOY STREET

Mailing Address Line2

Mailing City CORONA

Mailing State CA

Mailing Zip Code1 92879
Mailing Zip Code2
Certification Type DBE
EMail elaine@aconezone.com
Contact Name ELAINE NORLAND
Area Code (951)
Phone Number 734-9535
Fax Area Code (951)
Fax Phone Number 734-2887
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238990; 561990;

ACDBE NAICS

Work Codes C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40020
Firm/DBA Name A P S I CONSTRUCTION MANAGEMENT
Address Line1 8885 RESEARCH DRIVE
Address Line2
City IRVINE
State CA
Zip Code1 92618
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ashok.apte@apsicm.com
Contact Name ASHOK APTE
Area Code (949)
Phone Number 679-0202
Fax Area Code (949)
Fax Phone Number 679-0212
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236220; 237110; 237130; 237310; 237990;

ACDBE NAICS

Work Codes C8733 CONSTRUCTION ENGINEERING & INSPECTION SERVICES; C8771 Construction Management - Commercial and Institutional Building Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses B General Building Contractor; EC Civil Engineer;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT

Firm Type	DBE
------------------	-----

Firm ID	40592
Firm/DBA Name	A PLUS SIGNS, INC.
Address Line1	4379 N. BRAWLEY
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pacheco@1430espn.com
Contact Name	CHRIS PACHECO
Area Code	(559)
Phone Number	275-0700
Fax Area Code	(559)
Fax Phone Number	275-7482
Agency Name	CITY OF FRESNO
Counties	01; 02; 05; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 55; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238990; 323115; 332323; 339950;

ACDBE NAICS

Work Codes	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
Licenses	C45 Electrical Sign Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643

Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks**Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Firm ID 37071
Firm/DBA Name A TO Z BUILDING, INC.
Address Line1 1745 BORDER AVENUE

Address Line2**City**

TORRANCE

State

CA

Zip Code1

90501

Zip Code2**Mailing Address Line1**

P.O. BOX 7139

Mailing Address Line2**Mailing City**

TORRANCE

Mailing State

CA

Mailing Zip Code1

90504

Mailing Zip Code2**Certification Type**

DBE

EMAIL

nhan@atozbuilding.com

Contact Name

NHAN VU

Area Code

(310)

Phone Number

320-0009

Fax Area Code

(310)

Fax Phone Number

320-0309

Agency Name

CITY OF LOS ANGELES

Counties

19; 30; 33;

Districts

07; 08; 12;

DBE NAICS 236115; 236116; 236117; 236118; 236210; 236220; 237310; 238320; 238350; 238910; 332812; 562112; 562211; 562910; 562998;

ACDBE NAICS

Work Codes C9869 ASBESTOS REMOVAL/ABATEMENT;

Licenses A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; C27 Landscaping Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;

Trucks**Gender**

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID 34687
Firm/DBA Name A. M. CONSTRUCTION ENGINEERING, INC.
Address Line1 12622 GLEN STREET

Address Line2
City GARDEN GROVE
State CA
Zip Code1 92840
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ramon@amconstructioneng.com
Contact Name RAMON MENDIETA
Area Code (714)

Phone Number 305-7263
Fax Area Code (714)
Fax Phone Number 544-2703
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37; 41; 42; 56;
Districts 04; 05; 07; 08; 11; 12;
DBE NAICS 236115; 237110; 237310;

ACDBE NAICS

Work Codes C7112 REINFORCED CONCRETE SEWER PIPE; C9801 BUILDING CONSTRUCTION; I8990 SERVICES, NEC;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38083
Firm/DBA Name A.R.C. CONTRACTORS, INC
Address Line1 709 LA PRESA AVE
Address Line2
City SPRING VALLEY
State CA
Zip Code1 91977
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail theresa@arcalonso.com
Contact Name HUMBERTO ALONSO
Area Code (619)
Phone Number 464-8490
Fax Area Code (619)
Fax Phone Number 698-8169
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 37;
Districts 07; 08; 11; 12;
DBE NAICS 236115; 236116; 236117; 236118; 236210; 236220; 238160; 238310; 238990;

ACDBE NAICS

Work Codes C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses B General Building Contractor; C39 Roofing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33166
Firm/DBA Name ABA
Address Line1 22 WAWONA STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94127
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail nahiaawad@sbcglobal.net
Contact Name NAHLA AWAD
Area Code (415)
Phone Number 661-6486
Fax Area Code (415)
Fax Phone Number 664-1858
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 236116; 236220; 237110; 237120; 237130; 237310; 237990; 541310;

ACDBE NAICS

Work Codes C8704 ARCHITECT; C8770 CONSTRUCTION MANAGEMENT;
Licenses ARC Architect;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40447
Firm/DBA Name ABRASIVE BLASTING SERVICE
Address Line1 5465 24TH STREET
Address Line2
City RIVERSIDE
State CA
Zip Code1 92509
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E-Mail dianawinn@abrasiveblastingervice.com
Contact Name KATHRYN KINCAID
Area Code (951)
Phone Number 683-4692
Fax Area Code (951)
Fax Phone Number 786-9081
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 38; 37; 41; 42; 43; 44; 56;
Districts 04; 05; 07; 08; 11; 12;
DBE NAICS 236990;

ACDBE NAICS

Work Codes C9906 SANDBLASTING;
Licenses D38 Sand and Water Blasting;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41705
Firm/DBA Name ACCENT ENGINEERING & CONSTRUCTION INC.
Address Line1 10679 WESTVIEW PARKWAY, 2ND FLOOR
Address Line2
City SAN DIEGO
State CA
Zip Code1 92126
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rthompson@accenteci.com
Contact Name RODNEY THOMPSON
Area Code (619)
Phone Number 995-4852
Fax Area Code (619)
Fax Phone Number 923-3828
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 37;
Districts 07; 11;
DBE NAICS 238110; 238120;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
Licenses B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracts; C36 Plumbing Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 32174
Firm/DBA Name ACCORD ENGINEERING, INC
Address Line1 2923 PULLMAN STREET

Address Line2
City SANTA ANA
State CA
Zip Code1 92705
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dcheng@accordeng.com
Contact Name DAVID CHENG
Area Code (714)
Phone Number 241-7200
Fax Area Code (949)
Fax Phone Number 251-0563
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237110; 237310; 238910; 541330; 541620; 562910;

ACDBE NAICS

Work Codes C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING;
 C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980
 DEMOLITION; C9981 BUILDING MOVER;
Licenses A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;

Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 34586
Firm/DBA Name ACCU CONSTRUCTION INC
Address Line1 2098 SOUTH GRAND AVE #A
Address Line2
City SANTA ANA
State CA
Zip Code1 92705
Zip Code2
Mailing Address Line1 2098 SOUTH GRAND AVE #A
Mailing Address Line2
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92705
Mailing Zip Code2
Certification Type DBE
EMail accu@accuconst.com
Contact Name DENNIS YUM
Area Code (714)
Phone Number 641-4730
Fax Area Code (714)
Fax Phone Number 641-4704
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 34153

Firm/DBA Name ACE FENCE COMPANY

Address Line1 727 N. GLENDORA AVENUE

Address Line2

City LA PUENTE

State CA

Zip Code1 91744

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail mpa@acefencecompany.com

Contact Name MICHAEL ABANILLA

Area Code (626)

Phone Number 333-0727

Fax Area Code (626)

Fax Phone Number 333-7843

Agency Name CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37; 56;

Districts 07; 08; 11; 12;

DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 39451

Firm/DBA Name ACOUSTICS BY THE BAY

Address Line1 580 GRAND AVENUE, SUITE 101

Address Line2

City OAKLAND

State CA

Zip Code1 94610

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail ewatters3@yahoo.com
Contact Name EVERETT WATTERS
Area Code (510)
Phone Number
Fax Area Code (510)
Fax Phone Number
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 03; 04; 05; 07; 08; 09; 10; 12; 15; 19; 20; 21; 24; 27; 28; 33; 34; 36; 38; 39; 41; 42; 43; 44; 48; 49; 50;
 54; 57; 58;
Districts 01; 03; 04; 05; 06; 07; 08; 10;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8100 SYNTHETIC PRODUCTS INSTALLATION;
Licenses C02 Insulation and Accoustical Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 35149
Firm/DBA Name ADVANCED GEOSOLUTIONS, INC
Address Line1 13 ORCHARD ROAD, SUITE 105
Address Line2
City LAKE FOREST
State CA
Zip Code1 92630
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jibaez@advgeosolutions.com
Contact Name JUAN I. BAEZ
Area Code (310)
Phone Number 796-9000
Fax Area Code (310)
Fax Phone Number 796-9001
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56;
Districts 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730
 SAFETY STUDIES;
Licenses A General Engineering Contractor; EC Civil Engineer;
Trucks
Gender M

Ethnicity HISPANIC
Firm Type DBE

Firm ID 30526
Firm/DBA Name ADVANTAGE DEMOLITION AND GRADING, INC
Address Line1 19819 BLYTHE ST
Address Line2
City WINNETKA
State CA
Zip Code1 91306
Zip Code2
Mailing Address Line1 P. O. BOX 2207
Mailing Address Line2
Mailing City WINNETKA
Mailing State CA
Mailing Zip Code1 91306
Mailing Zip Code2
Certification Type OBE
E-Mail advantage@demoandgrading.com
Contact Name MICHELLE DALTON
Area Code (818)
Phone Number 477-2074
Fax Area Code (818)
Fax Phone Number 882-0509
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 237310; 238910; 484220;

ACDBE NAICS**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
 A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

BLACK

Firm Type

DBE

Firm ID 42023
Firm/DBA Name AHTNA DESIGN-BUILD, INC
Address Line1 3200 EL CAMINO REAL, SUITE 240
Address Line2
City IRVINE
State CA
Zip Code1 92602
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail corourke@ahtna.net
Contact Name CRAIG O'ROURKE
Area Code (714)
Phone Number 824-3471
Fax Area Code (714)
Fax Phone Number 824-3474

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237110; 237120; 237130; 237310; 237990; 238910; 541620;

ACDBE NAICS

Work Codes C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40292
Firm/DBA Name ALBERT WILSON & ASSOCIATES
Address Line1 7866 HENBANE STREET
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail chidi@albertwilsontra.com
Contact Name CHIDI ONUMONU
Area Code (909)
Phone Number 483-4876
Fax Area Code (909)
Fax Phone Number 989-1576
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 541330;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 16345
Firm/DBA Name ALERT-O-LITE, INC
Address Line1 2379 S G STREET
Address Line2

City FRESNO
State CA
Zip Code1 93721
Zip Code2
Mailing Address Line1 P.O. BOX 12224
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93777
Mailing Zip Code2 2224
Certification Type DBE
EEmail debbieh@alertolite.com
Contact Name DEBBIE HUNSAKER
Area Code (559)
Phone Number 453-2474
Fax Area Code (559)
Fax Phone Number 453-3250
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238990; 423830; 423990; 532412;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier;
 C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907
 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED
 METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING
 EQUIPMENT; F5090 MISC DURABLE GOODS;

Licenses

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks**Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Firm ID 14421
Firm/DBA Name ALISTO ENGINEERING GROUP, INC
Address Line1 2737 N. MAIN STREET, SUITE 200
Address Line2
City WALNUT CREEK
State CA
Zip Code1 94597
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail asevilla@alisto.com
Contact Name AL SEVILLA
Area Code (925)
Phone Number 279-5000
Fax Area Code (925)
Fax Phone Number 279-5001
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 541330; 541380; 541618; 541690; 562910; 924110;

ACDBE NAICS

Work Codes C8702 MANAGEMENT INFORMATION SYSTEMS; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; J9510 ENVIRONMENTAL QUALITY;

Licenses A General Engineering Contractor; EC Civil Engineer;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 13650

Firm/DBA Name ALL-CAL DEMOLITION

Address Line1 2621 TIERRA GRANDE CIRCLE

Address Line2

City SACRAMENTO

State CA

Zip Code1 95827

Zip Code2

Mailing Address Line1 2621 TIERRA GRANDE CIRCLE

Mailing Address Line2

Mailing City SACRAMENTO

Mailing State CA

Mailing Zip Code1 95827

Mailing Zip Code2

Certification Type DBE

EMail demo1@comcast.net

Contact Name ROBERT TRUJILLO

Area Code (916)

Phone Number 369-6286

Fax Area Code (916)

Fax Phone Number 363-4225

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 238910; 238990;

ACDBE NAICS

Work Codes C9980 DEMOLITION;

Licenses C21 Building Moving / Demolition Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 37917

Firm/DBA Name ALPHA 1 CONSTRUCTION

Address Line1 17809 JERSEY AVENUE

Address Line2

City ARTESIA

State CA

Zip Code1 90701

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email don_455@hotmail.com
Contact Name DONALD MARTINEZ
Area Code (562)
Phone Number 926-7688
Fax Area Code (562)
Fax Phone Number 926-5506
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19;
Districts 07;
DBE NAICS 236210; 236220; 237310; 237990; 238120;

ACDBE NAICS**Work Codes**

C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
 A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Licenses**Trucks**

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39072
Firm/DBA Name AMERICA PACIFIC CONSTRUCTION
Address Line1 201 LAUREL AVE. #13
Address Line2
City BREA
State CA
Zip Code1 92821
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email apconstruction09@gmail.com
Contact Name ASHISH SEGHAL
Area Code (559)
Phone Number 577-9999
Fax Area Code (714)
Fax Phone Number 384-3988
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238910;

ACDBE NAICS**Work Codes**

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses**Trucks**

Gender M
Ethnicity ASIAN SUBCONTINENT

Firm Type	DBE
------------------	-----

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

Counties 00;
Districts 00;
DBE NAICS 236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 2768
Firm/DBA Name ANIL VERMA ASSOCIATES, INC
Address Line1 444 S. FLOWER STREET, SUITE 1688
Address Line2
City LOS ANGELES
State CA
Zip Code1 90071
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail anilverma@earthlink.net
Contact Name ANIL VERMA
Area Code (213)
Phone Number 624-6908
Fax Area Code (213)
Fax Phone Number 624-1188
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541330; 541690;

ACDBE NAICS

Work Codes C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8730 SAFETY STUDIES; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 33200
Firm/DBA Name ANTHONIO INC.
Address Line1 333 HEGENBERGER ROAD, SUITE 304
Address Line2
City OAKLAND
State CA

Zip Code1 94621
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail togbeide@aca-inc.com
Contact Name ANTHONY OGBEIDE
Area Code (510)
Phone Number 886-1242
Fax Area Code (510)
Fax Phone Number 886-1243
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 238990; 541618;

ACDBE NAICS

Work Codes C8700 CONSULTANT, NON ENGINEERING;
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 37715
Firm/DBA Name APADANA ENGINEERING, INC.
Address Line1 150 EXECUTIVE PARK BLVD SUITE NO. 4700
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94134
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail apadana1@sbcglobal.net; sopida@sbcglobal.net
Contact Name SOPIDA SIADAT
Area Code (415)
Phone Number 859-5915
Fax Area Code (415)
Fax Phone Number 859-5935
Agency Name SAN FRANCISCO MUNICIPAL TRANSPDRTATION AGENCY
Counties 00;
Districts 00;
DBE NAICS 237110; 237310; 237990; 531210;

ACDBE NAICS

Work Codes C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity OTHER
Firm Type DBE

Firm ID 40941
Firm/DBA Name APPLECREST CONSTRUCTION AND DEMOLITION
Address Line1 4647 LONG BEACH BLVD. #A2
Address Line2
City LONG BEACH
State CA
Zip Code1 90805
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail david@applecrestconstruction.com
Contact Name DAVID ALEXANDER
Area Code (562)
Phone Number 285-0888
Fax Area Code (562)
Fax Phone Number 285-0413
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36;
Districts 07; 08; 12;

DBE NAICS 236115; 236118; 238190; 238910; 238990;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C9801 BUILDING CONSTRUCTION;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41977
Firm/DBA Name ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION
Address Line1 13040 SMOKETREE PLACE
Address Line2
City CHINO
State CA
Zip Code1 91710
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rita@aramexxgroupinc.com
Contact Name RITA SAMOUR
Area Code (909)

Phone Number 746-8066
Fax Area Code (909)
Fax Phone Number 591-4569
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 221310; 238990; 561730;

ACDBE NAICS

Work Codes C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;
Licenses A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38051
Firm/DBA Name ARENEM CORPORATION
Address Line1 15320 S. WILTON PLACE
Address Line2
City GARDENA
State CA
Zip Code1 90249

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

EMail RICARDO.IRAHETA@GMAIL.COM
Contact Name RICARDO IRAHETA
Area Code (310)
Phone Number 901-4759
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 238990; 541340; 541350; 541511; 541512; 541519; 541611; 541618;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN;
 C8765 DRAFTING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER
 PROGRAMMING;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37209
Firm/DBA Name ASAP GENERAL ENGINEERING
Address Line1 1747 BENEDETTO POINT
Address Line2
City PERRIS

State CA
Zip Code1 92571
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail asapgeneng@aol.com
Contact Name ANSELMO YBARRA
Area Code (951)
Phone Number 229-5952
Fax Area Code (951)
Fax Phone Number 943-1692
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 237310;

ACDBE NAICS**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; A General Engineering Contractor;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID 14639
Firm/DBA Name AUTOMATED SWITCHING & CONTROLS, INC - A S C I
Address Line1 1191 HUNTINGTON DRIVE #227
Address Line2
City DUARTE
State CA
Zip Code1 91010
Zip Code2
Mailing Address Line1 1191 HUNTINGTON DRIVE #227
Mailing Address Line2
Mailing City DUARTE
Mailing State CA
Mailing Zip Code1 91010
Mailing Zip Code2
Certification Type DBE
EMail don_455@hotmail.com
Contact Name JOHNETTA MACCALLA
Area Code (626)
Phone Number 969-8441
Fax Area Code (626)
Fax Phone Number 969-8741
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237130; 237310; 238210; 334220; 334310; 334511; 336510; 485111; 485112; 485119; 488111; 488119; 488190; 488210; 488390; 488490; 515111; 517910; 541330; 541690; 541710; 561621; 811213;

ACDBE NAICS

Work Codes C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8730 SAFETY STUDIES; C8740 ELECTRICAL ENGINEERS; C8900 RAIL CAR SERVICES; D3530 CONSTRUCTION & RELATED MACHINERY; E4580 AIRPORTS, FLYING FIELDS, & SERVICES; E4830 RADIO & TELEVISION BROADCASTING; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES;

Licenses C07 Low Voltage Systems Contractor; C10 Electrical Contractor; EE Electrical Engineer ;

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

Firm ID 41421

Firm/DBA Name B A S ENGINEERING, INC.

Address Line1 11899 8TH STREET

Address Line2

City RANCHO CUCAMONGA

State CA

Zip Code1 91730

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail csoto.bas@gmail.com

Contact Name AJESH BHAKTA

Area Code (909)

Phone Number 484-2575

Fax Area Code (909)

Fax Phone Number 484-2723

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 19; 36;

Districts 07; 08;

DBE NAICS 238120; 332323;

ACDBE NAICS

Work Codes C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;

Licenses C51 Structural Steel Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 36494

Firm/DBA Name B. L. EQUIPMENT RENTAL AND SUPPLY

Address Line1 2725 W. CHERRY COURT

Address Line2

City VISALIA

State CA

Zip Code1 93277

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2
Certification Type DBE
Email blequipment@aol.com
Contact Name BETTY LEA
Area Code (559)
Phone Number 805-3656
Fax Area Code (559)
Fax Phone Number 625-5786
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;
 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 532412; 532490;

ACDBE NAICS

Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41022
Firm/DBA Name BANAGA CONSTRUCTION, INC
Address Line1 1264 STAGECOACH TRAIL LOOP
Address Line2
City CHULA VISTA
State CA
Zip Code1 91915
Zip Code2
Mailing Address Line1 P.O. BOX 210814
Mailing Address Line2
Mailing City CHULA VISTA
Mailing State CA
Mailing Zip Code1 91921
Mailing Zip Code2
Certification Type DBE
Email frank@kiteclimbers.com
Contact Name FRANK BANAGA
Area Code (619)
Phone Number 922-8570
Fax Area Code (619)
Fax Phone Number 737-9199
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 37; 45; 53;
Districts 02; 07; 11;
DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER
 SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930
 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 21429
Firm/DBA Name BARAJAS & ASSOCIATES, INC.
Address Line1 1114 S. MAIN STREET
Address Line2
City LAS VEGAS
State NV
Zip Code1 89104
Zip Code2 1027
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail antoniobarajas@barajasinc.com
Contact Name ANTONIO BARAJAS
Area Code (702)
Phone Number 360-4477
Fax Area Code (702)
Fax Phone Number 360-4480
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8700 CONSULTANT, NON ENGINEERING;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41391
Firm/DBA Name BARYEH CONSTRUCTION ENGINEERS
Address Line1 20036 WAVERLY GLEN
Address Line2
City YORBA LINDA
State CA
Zip Code1 92886
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kofibaryeh@yahoo.com
Contact Name KOFI BARYEH
Area Code (714)
Phone Number 351-9236
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30;

Districts 07; 12;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C8720 CIVIL ENGINEERING; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses A General Engineering Contractor; EC Civil Engineer;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 34166
Firm/DBA Name BASE ARCHITECTURE
Address Line1 6151 W. CENTURY BLVD. # 1200
Address Line2
City LOS ANGELES
State CA
Zip Code1 90045
Zip Code2
Mailing Address Line1 6151 W. CENTURY BLVD. #1200
Mailing Address Line2
Mailing City LOS ANGELES
Mailing State CA
Mailing Zip Code1 90045
Mailing Zip Code2
Certification Type DBE
E-Mail rdillon@base-architecture.com
Contact Name MICHAEL H. ANDERSON
Area Code (310)
Phone Number 988-1080
Fax Area Code (310)
Fax Phone Number 988-1085
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 236220; 237110; 237990; 541310; 541330; 541410; 541611; 541620;

ACDBE NAICS

Work Codes C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8713 CONSULTANT, ENVIRONMENTAL; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; 17388 INTERIOR DECORATING & DESIGN;

Licenses ARC Architect; EC Civil Engineer; EE Electrical Engineer ;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 33211
Firm/DBA Name BASS ELECTRIC
Address Line1 390 SWIFT AVE., STE. 12
Address Line2
City SOUTH SAN FRANCISCO
State CA

Zip Code1 94080
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name JEFFREY YEE
Area Code (415)
Phone Number 295-1600
Fax Area Code (650)
Fax Phone Number 869-3509
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237990; 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 4TH STREET
Address Line2
City BERKELEY
State CA
Zip Code1 94710

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jcbayline@sbcglobal.net
Contact Name JUAN ARREGUIN
Area Code (510)
Phone Number 527-1000
Fax Area Code (510)
Fax Phone Number 527-0500
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;
 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41400
Firm/DBA Name BELMONT WEST, INC
Address Line1 2367 GEODE LANE
Address Line2
City CARLSBAD
State CA
Zip Code1 92009
Zip Code2
Mailing Address Line1 3525 DEL MAR HEIGHTS RD #591
Mailing Address Line2
Mailing City SAN
Mailing State CA
Mailing Zip Code1 92130
Mailing Zip Code2
Certification Type DBE
E-Mail info@belmontwest.com
Contact Name MICHAEL JURADO
Area Code (619)
Phone Number 507-7875
Fax Area Code (619)
Fax Phone Number 330-2004

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236210; 236220; 237310;

ACDBE NAICS

Work Codes C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C9801 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 28963
Firm/DBA Name BERG & ASSOCIATES, INC
Address Line1 302 WEST 5TH STREET SUITE 210
Address Line2
City SAN PEDRO
State CA
Zip Code1 90731
Zip Code2 5628
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2 DBE

Certification Type
EMail deborah@bergcm.com
Contact Name DEBORAH BERG
Area Code (310)
Phone Number 548-9292
Fax Area Code (310)
Fax Phone Number 548-9195
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236220; 237110; 237310;

ACDBE NAICS

Work Codes C8770 CONSTRUCTION MANAGEMENT;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 77
Firm/DBA Name BERT W SALAS, INC.

Address Line1 10769 WOODSIDE AVENUE, SUITE 201
Address Line2
City SANTEE
State CA
Zip Code1 92071
Zip Code2 3175
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bsalaz@bertsalas.com
Contact Name BOB E. SALAZ
Area Code (619)
Phone Number 562-7711
Fax Area Code (619)
Fax Phone Number 258-3515
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 OEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

Licenses A General Engineering Contractor;
Trucks
Gender M

Ethnicity HISPANIC
Firm Type DBE

Firm ID 39736
Firm/DBA Name BIG JOHN'S CUSTOM POOLS AND SPAS
Address Line1 36447 CRIMSON COURT
Address Line2
City PALMDALE
State CA
Zip Code1 93550
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail bigjohn@bigjohnspools.com
Contact Name A J HAMPTON
Area Code (661)
Phone Number 265-9394
Fax Area Code (661)
Fax Phone Number 265-8091
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 23; 28; 29; 30; 33; 36; 37; 40; 42;
Districts 01; 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes 17380 MISC BUSINESS SERVICES;
Licenses C53 Swimming Pool Contractor; D35 Pool and Spa Maintenance;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36647
Firm/DBA Name BIG VALLEY ASPHALT
Address Line1 3510 BRIAN WAY
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93308
Zip Code2
Mailing Address Line1 3510 BRIAN WAY
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93308
Mailing Zip Code2
Certification Type DBE
E-Mail donnawatson52@yahoo.com
Contact Name DONNA WATSON
Area Code (661)
Phone Number 587-5837
Fax Area Code (661)
Fax Phone Number 326-8562

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 39;
Districts 06; 07; 10;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38922
Firm/DBA Name BLACK STONE ASPHALT CONSTRUCTION, INC.
Address Line1 3112 ANTONINO AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93308
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email info@BLACKSTONEASPHALT.COM
Contact Name NORMAN GALANSKI
Area Code (661)
Phone Number 282-8800
Fax Area Code (661)
Fax Phone Number 282-8803
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56;
Districts 02; 04; 05; 06; 07; 10;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36219
Firm/DBA Name BLANCO CONSTRUCTION
Address Line1 4435 CARLSON PLACE
Address Line2
City RIVERSIDE
State CA
Zip Code1 92503
Zip Code2 3023
Mailing Address Line1

Mailing Address Line2**Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type****E-Mail****Contact Name****Area Code****Phone Number****Fax Area Code****Fax Phone Number****Agency Name****Counties****Districts****DBE NAICS**

DBE

lawym2004@aol.com

LEONARDO BLANCO

(951)

250-6692

(951)

602-2050

DEPARTMENT OF TRANSPORTATION

10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;

01; 04; 05; 06; 07; 08; 10; 11; 12;

237310;

ACDBE NAICS**Work Codes****Licenses****Trucks****Gender****Ethnicity****Firm Type**

C1910 GRADING; E4952 SEWERAGE SYSTEMS;

A General Engineering Contractor;

M

HISPANIC

OBE

Firm ID**Firm/DBA Name****Address Line1****Address Line2****City****State****Zip Code1****Zip Code2****Mailing Address Line1****Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type****E-Mail****Contact Name****Area Code****Phone Number****Fax Area Code****Fax Phone Number****Agency Name****Counties****Districts****DBE NAICS**

41862

BONITA PIPELINE, INC

2209 HIGHLANO AVE

NATIONAL CITY

CA

91950

91950

OBE

frank@bonitapipeline.com

FRANCISCO MARQUEZ

(619)

434-9801

(619)

434-9802

DEPARTMENT OF TRANSPORTATION

02; 19; 30; 33; 36; 37; 42;

05; 07; 08; 10; 11; 12;

221310; 237110; 237990; 238120;

ACDBE NAICS**Work Codes****Licenses****Trucks**C1701 DEVELOP WATER SUPPLY; C6650 CORRUGATEO METAL PIPE (CSP); E4940 WATER SUPPLY;
E4970 IRRIGATION SYSTEMS;

A General Engineering Contractor;

M

Gender
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41886
Firm/DBA Name BORG FENCE
Address Line1 50 CONTRACTORS STREET
Address Line2
City LIVERMORE
State CA
Zip Code1 94551
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email julieborg@borgfence.com
Contact Name JULIE BORG
Area Code (925)
Phone Number 455-9620
Fax Area Code (925)
Fax Phone Number 455-9626
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00;
Districts 00;
DBE NAICS 238190; 238350; 238990;

ACDBE NAICS

Work Codes C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CDNTRACTOR;
Licenses B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30815
Firm/DBA Name BRAHMA ENGINEERING, INC
Address Line1 222 W. CARMEN LANE #105
Address Line2
City SANTA MARIA
State CA
Zip Code1 93458
Zip Code2
Mailing Address Line1 895 DAVID RD
Mailing Address Line2
Mailing City SANTA MARIA
Mailing State CA
Mailing Zip Code1 93455
Mailing Zip Code2
Certification Type DBE
Email brigette@brahmaengineering.com
Contact Name ANDY PIVOVAROFF
Area Code (805)
Phone Number 925-3800
Fax Area Code (805)

Fax Phone Number 925-1143
Agency Name DEPARTMENT OF TRANSPORTATION
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;
 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;
 57; 58;
Counties
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236210; 237310; 238350; 238990;

ACDBE NAICS

Work Codes C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874
 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39330
Firm/DBA Name BRAVO PACIFIC, INC.
Address Line1 11818 FAIRWAY DRIVE
Address Line2
City YUCAIPA
State CA
Zip Code1 92399
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail bravosegs@hotmail.com
Contact Name EDWARD MARMOLEJO
Area Code (909)
Phone Number 915-8391
Fax Area Code (909)
Fax Phone Number 790-1637
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236210; 236220; 237310; 237990; 238110;

ACDBE NAICS

Work Codes D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 30173
Firm/DBA Name BURKE CONSTRUCTION
Address Line1 4421 TENNESSEE DRIVE
Address Line2
City SHINGLE SPRINGS
State CA

Zip Code1 95682
Zip Code2
Mailing Address Line1 P.O. BOX 921
Mailing Address Line2
Mailing City SHINGLE SPRINGS
Mailing State CA
Mailing Zip Code1 95682
Mailing Zip Code2
Certification Type DBE
EMail burkebid@gmail.com
Contact Name MICHAEL J. BURKE
Area Code (530)
Phone Number 676-1009
Fax Area Code (530)
Fax Phone Number 672-2411
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 8268
Firm/DBA Name C & L DRILLING CO
Address Line1 600 E. LAMBERT ROAD
Address Line2
City LA HABRA
State CA
Zip Code1 90631
Zip Code2
Mailing Address Line1 PO BOX 2484
Mailing Address Line2
Mailing City LA HABRA
Mailing State CA
Mailing Zip Code1 90631
Mailing Zip Code2
Certification Type DBE
EMail cldrilling@aol.com
Contact Name CARLA WHITE
Area Code (562)
Phone Number 691-3533
Fax Area Code (562)
Fax Phone Number 690-0264
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses C57 Well Drilling Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 4483
Firm/DBA Name C G O CONSTRUCTION COMPANY
Address Line1 3100 EAST CEDAR STREET #14
Address Line2
City ONTARIO
State CA
Zip Code1 91761
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cgoconst2@msn.com
Contact Name CHARLES OJURI
Area Code (909)
Phone Number 930-5581
Fax Area Code (909)
Fax Phone Number 930-5503
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
Districts 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 238120; 541490; 541618;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
Licenses A General Engineering Contractor; C21 Building Moving / Oemolition Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 32903
Firm/DBA Name C2PM
Address Line1 16520 BAKE PKWY., SUITE 250
Address Line2
City IRVINE
State CA
Zip Code1 92618
Zip Code2
Mailing Address Line1 16520 BAKE PKWY., SUITE 250
Mailing Address Line2
Mailing City IRVINE
Mailing State CA
Mailing Zip Code1 92618
Mailing Zip Code2
Certification Type DBE

E-Mail ROWENA@C2PM.com
Contact Name ROWENA ALTAHA
Area Code (949)
Phone Number 333-3700
Fax Area Code (949)
Fax Phone Number 333-3701
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237110; 237120; 237130; 237310; 237990; 541330; 541350; 541611; 541618; 541620;

ACDBE NAICS

Work Codes C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL;
 C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction
 Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas
 Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil
 Construction; C8777 Construction Management - Power and Communication Line and Related Structure
 Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 41929
Firm/DBA Name CABLE LINKS CONSTRUCTION GROUP, INC.
Address Line1 5940 E SHIELDS, SUITE 101
Address Line2
City FRESNO
State CA
Zip Code1 93727
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail office@clcinc.us
Contact Name SANDY SLUMBERGER
Area Code (559)
Phone Number 277-8555
Fax Area Code (559)
Fax Phone Number 274-1555
Agency Name CITY OF FRESNO
Counties 01; 07; 10; 16; 19; 20; 21; 24; 27; 28; 30; 34; 37; 38; 40; 41; 43; 44; 54;
Districts 03; 04; 05; 06; 07; 10; 11; 12;
DBE NAICS 236220; 238210; 238990; 517910; 561621;

ACDBE NAICS

Work Codes C9857 Low Voltage Electrical Systems; E4890 COMMUNICATIONS SERVICES; I7374 Intelligent
 Transportation Systems (ITS);
Licenses A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
 C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC

Firm Type	DBE
------------------	-----

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS COURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
E-Mail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	26643
Firm/DBA Name	CAL FRAN ENGINEERING, INC.
Address Line1	990 ENCHANTED WAY, SUITE 106
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	sharon@calfran.net
Contact Name	SHARON TOMASINO
Area Code	(805)
Phone Number	579-9173
Fax Area Code	(805)
Fax Phone Number	579-8211
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 236210; 236220; 237990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C9801
 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 17042
Firm/DBA Name CALCON STEEL CONSTRUCTION, INC.
Address Line1 1226 W. 196TH STREET
Address Line2
City TORRANCE
State CA
Zip Code1 90502
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail benn@calconsteel.com
Contact Name SUNG BEN NAM
Area Code (310)
Phone Number 768-8094
Fax Area Code (310)
Fax Phone Number 768-8096
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238120; 332312;

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses B General Building Contractor; C51 Structural Steel Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)
Phone Number 398-8143
Fax Area Code (661)
Fax Phone Number 398-1382
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1 929 OTTERBEIN AVENUE, UNIT E
Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1338
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks

M

Gender
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 37255
Firm/DBA Name CD MONTGOMERY INC.
Address Line1 1077 PCH, #186
Address Line2
City SEAL BEACH
State CA
Zip Code1 90740
Zip Code2
Mailing Address Line1 1077 PCH, #186
Mailing Address Line2
Mailing City SEAL BEACH
Mailing State CA
Mailing Zip Code1 90740
Mailing Zip Code2
Certification Type DBE
EMail cmontgomery@cdmiconstruction.com
Contact Name CARLEY MONTGOMERY
Area Code (562)
Phone Number 826-2983
Fax Area Code (562)
Fax Phone Number 296-5125
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 236210; 236220; 237990; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT;
C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE
OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL
STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C8720 CIVIL ENGINEERING; C8770
CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39528
Firm/DBA Name CE GREEN INC.
Address Line1 6105 MAIN AVENUE
Address Line2
City ORANGEVALE
State CA
Zip Code1 95662
Zip Code2
Mailing Address Line1 6105 MAIN AVENUE
Mailing Address Line2
Mailing City ORANGEVALE
Mailing State CA
Mailing Zip Code1 95662
Mailing Zip Code2
Certification Type DBE
EMail carole@cegreeninc.com

Contact Name CAROLE E. GREEN
Area Code (916)
Phone Number 365-4925
Fax Area Code (916)
Fax Phone Number 583-7504
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238290; 238990;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C9848 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 25584
Firm/DBA Name CECILIA'S SAFETY SERVICE, INC.
Address Line1 751 SEABRIGHT LANE
Address Line2
City SOLANA BEACH
State CA
Zip Code1 92075
Zip Code2
Mailing Address Line1 1358 LA MIRADA DRIVE
Mailing Address Line2
Mailing City SAN MARCOS
Mailing State CA
Mailing Zip Code1 92078
Mailing Zip Code2
Certification Type DBE
EMail cecilias@pacbell.net
Contact Name CECILIA KATHLEEN OSTLUND
Area Code (858)
Phone Number 793-4465
Fax Area Code (858)
Fax Phone Number 793-4495
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 22297
Firm/DBA Name CENTURY DIVERSIFIED, INC

Address Line1 99 SOUTH LAKE AVENUE, SUITE # 210
Address Line2
City PASADENA
State CA
Zip Code1 91108
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rgarcia@cdi-engr.com
Contact Name RODRIGO T. GARCIA
Area Code (626)
Phone Number 585-0966
Fax Area Code (626)
Fax Phone Number 585-1598
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 236220; 237310; 541330; 541370;

ACDBE NAICS

Work Codes C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses EC Civil Engineer;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36420
Firm/DBA Name CGR DEVELOPMENT
Address Line1 1120 MANZANITA STREET
Address Line2
City LOS ANGELES
State CA
Zip Code1 90029

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail cgrdev@sbcglobal.net
Contact Name TERRI DICKERHOFF
Area Code (323)
Phone Number 662-3222
Fax Area Code (323)
Fax Phone Number 662-3262
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236116; 236118; 236220; 237210; 238990; 541320;

ACDBE NAICS

Work Codes C8700 CONSULTANT , NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses B General Building Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39515
Firm/DBA Name CHAMPION SCAFFOLD SERVICES, INC.
Address Line1 3031 ADELIN STREET
Address Line2
City OAKLAND
State CA
Zip Code1 94608
Zip Code2
Mailing Address Line1 1563 SOLANO AVE. #332
Mailing Address Line2
Mailing City BERKELEY
Mailing State CA
Mailing Zip Code1 94707
Mailing Zip Code2
Certification Type DBE
EMail championscaffoldservices@championscaffold.com
Contact Name null null
Area Code (510)
Phone Number 948-8495
Fax Area Code (510)
Fax Phone Number 327-0301
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 09; 17; 19; 21; 23; 27; 28; 30; 33; 34; 38; 39; 41; 43; 44; 48; 49; 57;
Districts 01; 03; 04; 05; 07; 08; 10; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER;
Licenses D39 Scaffolding;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40089
Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1 625 S. MOUNTAIN VIEW
Address Line2
City LA HABRA
State CA
Zip Code1 90631
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type	DBE
E-Mail	
Contact Name	null null
Area Code	()
Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41348
Firm/DBA Name	CIVILEARTH
Address Line1	17390 DRAKE STREET

Address Line2	
City	YORBA LINDA
State	CA
Zip Code1	92886
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pmeng@civilearth.com
Contact Name	PETER MENG
Area Code	(714)
Phone Number	996-6986
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	236220; 237110; 237120; 237310; 541330;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 39295
Firm/DBA Name CLEANING CENTER
Address Line1 7025 SPRINGFORD AVENUE
Address Line2
City SAN DIEGO
State CA
Zip Code1 92114
Zip Code2
Mailing Address Line1 336 EUCLID AVE # 503
Mailing Address Line2
Mailing City SAN DIEGO
Mailing State CA
Mailing Zip Code1 92114
Mailing Zip Code2
Certification Type DBE
E-Mail eric@cleaningcenter.biz
Contact Name ERIC CENTER

Area Code (619)
Phone Number 733-8978
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 33; 36; 37;
Districts 07; 08; 11;
DBE NAICS 238990; 561720; 561790;

ACDBE NAICS

Work Codes C9903 CONSTRUCTION CLEAN UP; I7341 JANITORIAL SERVICES;
Licenses D63 Construction Cleanup;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 33473
Firm/DBA Name CMC TRAFFIC CONTROL SPECIALIST
Address Line1 3450 THIRD STREET, UNIT 3 G
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name null CRYSTAL MIKS
Area Code (415)
Phone Number 206-1700
Fax Area Code (415)
Fax Phone Number 206-1711

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;
Districts 00;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 15320
Firm/DBA Name CODE PRECAST PRODUCTS, INC
Address Line1 1050 E. LOS ANGELES AVE
Address Line2
City SHAFTER
State CA
Zip Code1 93263
Zip Code2
Mailing Address Line1 P.O. BOX 879
Mailing Address Line2
Mailing City SHAFTER
Mailing State CA
Mailing Zip Code1 93263
Mailing Zip Code2
Certification Type DBE
EMail abran@codeprecast.com
Contact Name REBECCA MORALES
Area Code (661)
Phone Number 746-0466
Fax Area Code (661)
Fax Phone Number 746-3716
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 14; 15; 16; 19; 20; 24; 30; 36; 40; 42; 54; 56;
Districts 05; 06; 07; 08; 09; 10; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C7191 SEWER MANHOLE; D3240 CEMENT, HYDRAULIC;
Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 27356
Firm/DBA Name COLEMAN CONSTRUCTION
Address Line1 1973 W 48TH STREET
Address Line2
City LOS ANGELES
State CA
Zip Code1 90062
Zip Code2 2104
Mailing Address Line1 1973 W 48TH STREET
Mailing Address Line2

Mailing City LOS ANGELES
Mailing State CA
Mailing Zip Code1 90062
Mailing Zip Code2 2104
Certification Type DBE
E-Mail cjohnson@coieman.com
Contact Name SHARON COLEMAN
Area Code (323)
Phone Number 295-5484
Fax Area Code (213)
Fax Phone Number 295-1199
Agency Name CITY OF LOS ANGELES
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237310; 237990; 238130; 238350;

ACDBE NAICS

Work Codes C8770 CONSTRUCTION MANAGEMENT;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 40570
Firm/DBA Name COMBINED EFFORT INC
Address Line1 17517 WILD OAK DRIVE
Address Line2
City JAMESTOWN
State CA
Zip Code1 95327
Zip Code2
Mailing Address Line1 PO BOX 2465
Mailing Address Line2
Mailing City MONTEREY
Mailing State CA
Mailing Zip Code1 93942
Mailing Zip Code2
Certification Type DBE
E-Mail cbrandt@combined-effort.us
Contact Name CHERYL BRANDT
Area Code (800)
Phone Number 728-1100
Fax Area Code (800)
Fax Phone Number 831-1786
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236220; 237990; 562910;

ACDBE NAICS

Work Codes C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 851
Firm/DBA Name COMMAND PERFORMANCE CONSTRUCTORS, INC.
Address Line1 3346 OLIVE AVENUE
Address Line2
City SIGNAL HILL
State CA
Zip Code1 90755
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail grengineering_hotmail.com
Contact Name PRISCILLA HERNANDEZ
Area Code (562)
Phone Number 997-9410
Fax Area Code (562)
Fax Phone Number 997-9411
Agency Name CITY OF LOS ANGELES
Counties 19; 30;
Districts 07; 12;
DBE NAICS 237110; 237310; 238110; 238190;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31440
Firm/DBA Name CONCEPTS CPM, INC.
Address Line1 421 N. MARIA AVE.
Address Line2
City REDONDO BEACH
State CA
Zip Code1 90277
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail normaapoian@gmail.com
Contact Name NORMA APOIAN

Area Code (310)
Phone Number 308-9222
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236220; 238990;

ACDBE NAICS

Work Codes C8700 CONSULTANT , NON ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses B General Building Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39922
Firm/DBA Name CONNICO INCORPORATED
Address Line1 2594 N. MOUNT JULIET ROAD
Address Line2
City MOUNT JULIET
State TN
Zip Code1 37122
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EEmail cgowder@connico.com
Contact Name CONNIE S. GOWDER
Area Code (615)
Phone Number 758-7474
Fax Area Code (615)
Fax Phone Number 758-7477
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236220; 237310; 541330; 541990;

ACDBE NAICS

Work Codes C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8800 Construction Estimating and Costing; C8801 Construction Project and Document Control; C8802 Construction Scheduling;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39772
Firm/DBA Name CONSTRUCT ALLIANCE INC
Address Line1 7033 MILTON AVE SUITE #4

Address Line2
City WHITTIER
State CA
Zip Code1 90602
Zip Code2
Mailing Address Line1 2768 ASHWOOD CIRCLE
Mailing Address Line2
Mailing City FULLERTON
Mailing State CA
Mailing Zip Code1 92835
Mailing Zip Code2
Certification Type DBE
EMail pcamalich17@gmail.com
Contact Name PEDRO CAMALICH
Area Code (714)
Phone Number 878-5255
Fax Area Code (714)
Fax Phone Number 256-9123
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33;
Districts 07; 08; 12;
DBE NAICS 236115; 236116; 236118; 236220; 237310;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33953
Firm/DBA Name CONSTRUCTION CONSULTANT SERVICES, INC.
Address Line1 4826 EAST VISTA STREET
Address Line2
City LONG BEACH
State CA
Zip Code1 90803
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dcesenas@ccs-corp.net
Contact Name null DIANA CESENAS
Area Code (562)
Phone Number 208-4779

Estimating Myers & Sons

From: Estimating Myers & Sons
Sent: Thursday, July 17, 2014 11:13 AM
Subject: Invitaiton to Bid - Caltrans 07-294704
Attachments: Invitaiton to Bid - Caltrans 07-294704.pdf

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com





Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: **LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT, CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.**

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____

Estimating Myers & Sons

From: Carlos Alcantar <carlos@force1dfh.com>
Sent: Thursday, July 17, 2014 11:16 AM
To: Estimating Myers & Sons
Subject: Re: Invitaiton to Bid - Caltrans 07-294704

We are DBE certified for doors frames hardware.

On Thursday, July 17, 2014, Estimating Myers & Sons <Estimating@myers-sons.com> wrote:

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction

4600 Northgate Blvd., Suite 100

Sacramento, CA 95834

Phone: 916-283-9950

Fax: 916-614-9520

estimating@myers-sons.com



--

Carlos A. Alcantar | Project Manager

Exact Door | Force 1 & Associates Inc.

3943 Irvine Blvd. | Suite 207 | Irvine Ca 92602

t 949. 478.3564 | f 949.333.0168

CA License: 622243 | www.exactdoor.com

Warnock Hersey Certified Fire Door Inspector



Estimating Myers & Sons

From: MARIA DIMAGGIO <vistasteelcompany@gmail.com>
Sent: Thursday, July 17, 2014 11:32 AM
To: Estimating Myers & Sons
Subject: Fwd: Invitaiton to Bid - Caltrans 07-294704
Attachments: Invitaiton to Bid - Caltrans 07-294704.pdf

NO

----- Forwarded message -----

From: **Estimating Myers & Sons** <Estimating@myers-sons.com>
Date: Thu, Jul 17, 2014 at 11:13 AM
Subject: Invitaiton to Bid - Caltrans 07-294704
To:

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction


4600 Northgate Blvd., Suite 100

Sacramento, CA 95834

Phone: 916-283-9950

Fax: 916-614-9520

estimating@myers-sons.com



Estimating Myers & Sons

From: Rick Bean <rick@diversifiedlandscape.com>
Sent: Thursday, July 17, 2014 11:52 AM
To: Estimating Myers & Sons
Subject: RE: Invitaiton to Bid - Caltrans 07-294704

Yes, we will be.

Rick Bean
Diversified Landscape Co.

We've moved----->
21730 Bundy Canyon Road
Wildomar, CA 92595
ph 951-245-1686
fx 951-245-1847


From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Thursday, July 17, 2014 11:13 AM
Subject: Invitaiton to Bid - Caltrans 07-294704

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department
Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: The L.A. Welding and Fabrication, Corp. <laweldingandfabrication@verizon.net>
Sent: Thursday, July 17, 2014 3:33 PM
To: Estimating Myers & Sons
Subject: Re: Invaiton to Bid - Caltrans 07-294704
Attachments: COMPANY PROFILE.doc

Dear Estimator: I'm attaching my company's profile, please review it and let me know if there is some items that we may help on any project.
Regards.

Luis Gomez
President
L.A. Welding and Fabrication Corp.
(p) 818-621-8447
(f) 818-367-5078
laweldingandfabrication@verizon.net

On 07/17/14, Estimating Myers & Sons<Estimating@Myers-Sons.com> wrote:

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction


4600 Northgate Blvd., Suite 100

Sacramento, CA 95834

Phone: 916-283-9950

Fax: 916-614-9520

estimating@myers-sons.com



Estimating Myers & Sons

From: Dave McClain <dave@acdike.com>
Sent: Thursday, July 17, 2014 3:42 PM
To: Estimating Myers & Sons
Subject: RE: Invitaiton to Bid - Caltrans 07-294704

We will bid to you.
Thanks.

Dave McClain
AC Dike Co.

2788 Venture Dr.
Lincoln, CA 95648

Office 916-645-7747
Cell 530-988-8296
Fax 916-645-9618

From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Thursday, July 17, 2014 11:13 AM
Subject: Invitaiton to Bid - Caltrans 07-294704

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department
Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Monday, July 28, 2014 6:23 AM
To: Estimating Myers & Sons
Subject: Re: Invaiton to Bid - Caltrans 07-294704

Sorry not bidding. Thank you.

On Thu, Jul 17, 2014 at 11:13 AM, Estimating Myers & Sons <Estimating@myers-sons.com> wrote:

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction


4600 Northgate Blvd., Suite 100

Sacramento, CA 95834

Phone: 916-283-9950

Fax: 916-614-9520

estimating@myers-sons.com



--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com

Estimating Myers & Sons

From: Deana Carter <jagchic@aol.com>
Sent: Monday, July 21, 2014 7:31 PM
To: Estimating Myers & Sons
Subject: Re: Invaiton to Bid - Caltrans 07-294704

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Jul 17, 2014, at 11:13 AM, Estimating Myers & Sons <Estimating@Myers-Sons.com> wrote:

All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com
<image001.png>

<Invaitation to Bid - Caltrans 07-294704.pdf>

Estimating Myers & Sons

From: Elaine Norland <elaine@aconezone.com>
Sent: Thursday, July 17, 2014 11:14 AM
To: Estimating Myers & Sons
Subject: Automatic reply: Invaiton to Bid - Caltrans 07-294704


I will be out of the office starting 7/14/14 and will return Monday 7/21/14. If this has to do with scheduling or cancelling jobs please contact Ashley at the office 951-734-9535 or by email ashleys@aconezone.com. I will have limited access to my e-mails.

Thank you,
Elaine

Estimating Myers & Sons

From: Guy Barton <tahlequahsteel@yahoo.com>
Sent: Thursday, July 17, 2014 11:14 AM
To: Estimating Myers & Sons
Subject: Auto Response

Due to technical and security issues, this email address is no longer monitored or active. Please forward all communication for Guy Barton to: tqsteelinc@gmail.com If you have any questions, please do not hesitate to give our office a call at (562) 421-9333. Thank you, Tahlequah Steel, Inc.



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAO COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS QAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT , CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTEO CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAIUNG, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLAREO TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: Integrity Rebar Placers Bidding: Yes _____ No X

Send future outreach solicitations: Yes X No _____



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT, CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (20) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: Tahlequah Steel, Inc. Bidding: Yes No

Send future outreach solicitations: Yes No



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT, CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.


Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: DESTINATION ENTERPRISES Bidding: Yes No

Send future outreach solicitations: Yes No



FOR CLAIMS, CONTRACTS, ADMIN, DOC CONTROL,
LABOR COMPLIANCE, CHANGE ADMINISTRATION



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT , CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____

Estimating Myers & Sons

From: MAILER-DAEMON
To: bsalaz@bertsalas.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

bsalaz@bertsalas.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

bsalaz@bertsalas.com

Remote Server returned '< #5.0.0 X-Spam-&Virus-Firewall; [bertsalas.com]: Name or service not known>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-380KNU
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIj; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:

x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: benn@calconsteel.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

benn@calconsteel.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

benn@calconsteel.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; [calconsteel.com]: Name or service not known>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-nKdBiD
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvDUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:

x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: eeelectric@earthlink.net
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

eeelectric@earthlink.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

eeelectric@earthlink.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx1.earthlink.net[209.86.93.226] said: 550 eeelectric@earthlink.net...User unknown (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-dqZrNP
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjJj]; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com ([:1]) by STRLCEX02.strlco.com ([:1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: ostovani@earthlink.net
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

ostovani@earthlink.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

ostovani@earthlink.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx1.earthlink.net[209.86.93.226] said: 550 ostovani@earthlink.net...User unknown (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-V0GekP
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb311131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: grengineering@hotmail.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

grengineering@hotmail.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

grengineering@hotmail.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx2.hotmail.com[65.54.188.94] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-rausjx
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: geronimo_concerte@sbcglobal.net
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

geronimo_concerte@sbcglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

geronimo_concerte@sbcglobal.net

Remote Server returned ' < #5.0.0 X-Spam-&-Virus-Firewall; host mx2.sbcglobal.am0.yahoodns.net[98.138.206.39] said: 554 delivery error: dd This user doesn't have a sbcglobal.net account (geronimo_concerte@sbcglobal.net) [0] - mta1034.sbc.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-IHu6gt
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjl; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary=" _006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_ "
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: threestarconst@sbcglobal.net
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

threestarconst@sbcglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

threestarconst@sbcglobal.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx2.sbcglobal.am0.yahoodns.net[98.138.206.39] said: 554 delivery error: dd This user doesn't have a sbcglobal.net account (threestarconst@sbcglobal.net) [0] - mta1009.sbc.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-ReYC8O
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com ([::1]) by STRLCEX02.strlco.com ([::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: info@hhindustries.us
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

info@hhindustries.us

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

info@hhindustries.us

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx01.1and1.com[74.208.5.21] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-M8zIKj
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvDUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: solee206@hymengineering.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

solee206@hymengineering.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

solee206@hymengineering.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx00.1and1.com[74.208.5.3] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-OYM6CD
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjl; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: rbsil997@yahoo.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

rbsil997@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

rbsil997@yahoo.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mta7.am0.yahoodns.net[66.196.118.34] said: 554 delivery error: dd This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0] - mta1141.mail.bf1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-T6jjQE
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIj; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: JWMcompany@yahoo.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

JWMcompany@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

JWMcompany@yahoo.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mta5.am0.yahoodns.net[98.138.112.35] said: 554 delivery error: dd This user doesn't have a yahoo.com account (JWMcompany@yahoo.com) [0] - mta1301.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-1TCLgx
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIjl; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="*_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_*"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: stomls-office@yahoo.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

stomls-office@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

stomls-office@yahoo.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mta7.am0.yahoodns.net[98.138.112.33] said: 554 delivery error: dd This user doesn't have a yahoo.com account (stomls-office@yahoo.com) [-101] - mta1153.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-MBo950
Received: from STRLCEX01.strlco.com (strlcox01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

deni@sti.com

The email address you entered couldn't be found. Please check the recipient's email address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: 209.237.48.133.

Diagnostic information for administrators:

Generating server: lbG674.messagescreen.com

deni@sti.com

209.237.48.133

Remote Server returned '<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user>'

Original message headers:

Received: from smtp.strlco.com (smtp.strlco.com [209.116.187.129]) by lbG674.messagescreen.com (8.14.3/8.14.3) with ESMTP id s6HIDorx015721 for <deni@sti.com>; Thu, 17 Jul 2014 13:13:51 -0500
X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-061r3r
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIj; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==

Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1
X-mailWatchMessageID: 1405620832.571236.1742.2767880202
X-mailWatchIPRepRefID: tid=0001.0A010302.53C8125E.005D
X-mailWatchDCCClass: Unknown
X-mailWatchDCCRefID: str=0001.0A020209.53C81261.005F:SCFSTAT22804481,ss=1,fgs=0
X-mailWatchContentScore: Score of 0 assigned to Content
X-mailWatchUCEScore: Score of 75 assigned to UCE
X-mailWatch: Analyzed by IntelliReach MessageScreen(tm) <http://www.intellireach.com>



Invitaiton to Bid -
Caltrans 0...

Estimating Myers & Sons

From: MAILER-DAEMON
To: roberttjones@worldnet.att.net
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

roberttjones@worldnet.att.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

roberttjones@worldnet.att.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host frf-mailrelay.att.net[204.127.217.21] said: 551 not our customer (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-RPaq8p
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVVdUWz48jbpjIjl; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: postmaster@coleman.com
To: cjohnson@coleman.com
Sent: Thursday, July 17, 2014 11:14 AM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

cjohnson@coleman.com

The email address you entered couldn't be found. Please check the recipient's email address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: coleman.com

cjohnson@coleman.com

Remote Server returned '< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found>'

Original message headers:

Received: from OMA-ETS1.coleman.com (172.17.252.25) by oma-casht4.coleman.com (172.17.252.237) with Microsoft SMTP Server (TLS) id 8.3.342.0; Thu, 17 Jul 2014 13:13:41 -0500

Received: from na01-bn1-obe.outbound.protection.outlook.com (207.46.163.139) by OMA-ETS1.coleman.com (172.17.252.25) with Microsoft SMTP Server (TLS) id 8.3.342.0; Thu, 17 Jul 2014 13:13:39 -0500

Received: from DM2PR04CA022.namprd04.prod.outlook.com (10.141.154.140) by CY1PR0401MB1308.namprd04.prod.outlook.com (25.160.167.25) with Microsoft SMTP Server (TLS) id 15.0.980.8; Thu, 17 Jul 2014 18:13:37 +0000

Received: from BL2FFO11FD010.protection.gbl (207.46.163.204) by DM2PR04CA022.outlook.office365.com (10.141.154.140) with Microsoft SMTP Server (TLS) id 15.0.990.7 via Frontend Transport; Thu, 17 Jul 2014 18:13:37 +0000

Received: from smtp.strlco.com (209.116.187.129) by BL2FFO11FD010.mail.protection.outlook.com (10.173.161.16) with Microsoft SMTP Server id 15.0.980.11 via Frontend Transport; Thu, 17 Jul 2014 18:13:37 +0000

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-x5JXzs

Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTMP id YVVdUWz48jbpjJj; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)

X-Barracuda-Envelope-From: Estimating@Myers-Sons.com

X-ASG-Whitelist: Client

Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600

Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600

From: Estimating Myers & Sons <Estimating@Myers-Sons.com>

Subject: Invitaiton to Bid - Caltrans 07-294704

Thread-Topic: Invitaiton to Bid - Caltrans 07-294704

X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704

Thread-Index: Ac+h0msMVxrbOBUSQSBPiv634sH6Q==

Date: Thu, 17 Jul 2014 18:13:19 +0000

Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.130.88.92]

Content-Type: multipart/mixed;
boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"

MIME-Version: 1.0

X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]

X-Barracuda-Start-Time: 1405620810

X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>

X-Virus-Scanned: by bsmtpd at strlco.com

X-Barracuda-BRTS-Status: 1

To: Undisclosed recipients;;

Return-Path: Estimating@myers-sons.com

X-EOPAttributedMessage: 0

X-Forefront-Antispam-Report:

CIP:209.116.187.129;CTRY:US;IPV:NLI;EFV:NLI;SFV:NSPM;SFS:(438002)(189002)(199002)(48214007)(106476002)(106466001)(81156004)(106356001)(77982001)(19580395003)(229853001)(15202345003)(18206015026)(19627595001)(109986003)(33646002)(79102001)(19580405001)(512954002)(81542001)(21056001)(107046002)(107886001)(20776003)(69596002)(31966008)(1671002)(83322001)(44976005)(881003)(74662001)(19625215002)(54356999)(50986999)(19300405004)(99936001)(2656002)(85306003)(99396002)(86362001)(15975445006)(568964001)(77096002)(83072002)(85852003)(92566001)(16236675004)(95666004)(87836001)(30436002)(64706001)(567704001)(46102001)(84326002)(110136001)(81342001)(53416004)(4396001)(108616002)(24736002)(80792004);DIR:INB;SFP;;SCL:1;SRVR:CY1PR0401MB1308;H:smtp.strlco.com;FPR;;MLV:sfv;PTR:InfoNoRecords;MX:1;LANG:en;

X-Microsoft-Antispam: BCL:0;PCL:0;RULEID:

Received-SPF: Fail (OMA-ETS1.coleman.com: domain of Estimating@Myers-Sons.com does not designate 207.46.163.139 as permitted sender) receiver=OMA-ETS1.coleman.com; client-ip=207.46.163.139; helo=na01-bn1-obe.outbound.protection.outlook.com;

Received-SPF: Pass (: domain of myers-sons.com designates 209.116.187.129 as permitted sender) receiver=; client-ip=209.116.187.129; helo=smtp.strlco.com;

Authentication-Results: spf=pass (sender IP is 209.116.187.129)

smtp.mailfrom=Estimating@myers-sons.com;

X-OriginatorOrg: jahglobal.onmicrosoft.com



Invitaiton to Bid -
Caltrans 0...

Estimating Myers & Sons

From: Ashok Apte <ashok.apte@apsicm.com>
Sent: Thursday, July 17, 2014 11:16 AM
To: Estimating Myers & Sons
Subject: RE: Invitaiton to Bid - Caltrans 07-294704

PLEASE DO NOT SEND E-MAILS. WE DO NOT PROVIDE ANY CONSTRUCTION SUBCONTRACTING SERVICES

Ashok Apte

From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Thursday, July 17, 2014 11:13 AM
Subject: Invitaiton to Bid - Caltrans 07-294704


All,

Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. Please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: MAILER-DAEMON
To: marvindeanllc@sbglobal.net
Sent: Saturday, July 19, 2014 12:36 PM
Subject: Undeliverable: Invitaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

marvindeanllc@sbglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

marvindeanllc@sbglobal.net

Remote Server returned '< #4.0.0 X-Spam-&-Virus-Firewall; connect to sbglobal.net[74.117.221.21]: server refused mail service>'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-cnbkr8
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIjI; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invitaiton to Bid - Caltrans 07-294704
Thread-Topic: Invitaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invitaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: mfaqih@falcon58.com
Sent: Saturday, July 19, 2014 2:17 PM
Subject: Undeliverable: Invaiton to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

mfaqih@falcon58.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

mfaqih@falcon58.com

Remote Server returned '`< #4.0.0 X-Spam-&-Virus-Firewall; Name service error for name=falcon58.com type=MX: Host not found, try again>`'

Original message headers:

X-ASG-Debug-ID: 1405620810-06e899119e4e7c60001-5CupOy
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id YVvdUWz48jbpjIj; Thu, 17 Jul 2014 12:13:30 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Thu, 17 Jul 2014 12:13:20 -0600
Received: from STRLCEX02.strlco.com (:::1) by STRLCEX02.strlco.com (:::1) with mapi id 15.00.0775.031; Thu, 17 Jul 2014 12:13:20 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Invaiton to Bid - Caltrans 07-294704
Thread-Topic: Invaiton to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Invaiton to Bid - Caltrans 07-294704
Thread-Index: Ac+h0msMVxqrqbOBUSQSBPiv634sH6Q==
Date: Thu, 17 Jul 2014 18:13:19 +0000
Message-ID: <19fb31131b3d47c79760fe11e665f1d4@STRLCEX02.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.92]
Content-Type: multipart/mixed;
 boundary="_006_19fb31131b3d47c79760fe11e665f1d4STRLCEX02strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1405620810
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: Estimating Myers & Sons
Sent: Monday, August 11, 2014 12:56 PM
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Attachments: Invitation to Bid - Caltrans 07-294704.pdf

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com





Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT, CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____

Estimating Myers & Sons

From: Dolly Velez <dolly@integrityrebarplacers.com>
Sent: Wednesday, August 20, 2014 9:32 AM
To: Estimating Myers & Sons
Subject: FW: Reminder: Invitation to Bid - Caltrans 07-294704

Good Morning!

Please be advised that we will NOT be bidding this project. Nevertheless Good Luck and have a great day!

Sincerely,

Dolly Velez

Integrity Rebar Placers
Phone 951.696.6843 X 810
Fax 951.943.7772

From: Emily Webster [<mailto:emily@integrityrebarplacers.com>]
Sent: Monday, August 11, 2014 1:03 PM
To: dolly@integrityrebarplacers.com
Subject: FW: Reminder: Invitation to Bid - Caltrans 07-294704

From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Monday, August 11, 2014 12:56 PM
Subject: Reminder: Invitation to Bid - Caltrans 07-294704

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: Deana Carter <jagchic@aol.com>
Sent: Monday, August 11, 2014 7:03 PM
To: Estimating Myers & Sons
Subject: Re: Reminder: Invitation to Bid - Caltrans 07-294704

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Aug 11, 2014, at 12:55 PM, Estimating Myers & Sons <Estimating@Myers-Sons.com> wrote:

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department
Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com
<image001.png>

<Invitation to Bid - Caltrans 07-294704.pdf>

Estimating Myers & Sons

From: KAREN HAMILTON <krsconstruction@sbcglobal.net>
Sent: Monday, August 11, 2014 2:38 PM
To: Estimating Myers & Sons
Subject: Re: Reminder: Invitation to Bid - Caltrans 07-294704

Thank you for the opportunity, but we will not be bidding on this project.
Regards,

Karen Hamilton

KRS Construction, Inc.
Certified SBE, DBE, WBE
(916) 381-6438 phone/fax
(916) 257-1822 cell
krsconstruction@sbcglobal.net

From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
To:
Sent: Monday, August 11, 2014 12:55 PM
Subject: Reminder: Invitation to Bid - Caltrans 07-294704

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department
Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: Ashok Apte <ashok.apte@apsicm.com>
Sent: Monday, August 11, 2014 1:45 PM
To: Estimating Myers & Sons
Subject: RE: Reminder: Invitation to Bid - Caltrans 07-294704

Please remove my e-mail (ashok.apte@apsicm.com) from your mailing list.

Thanks

Ashok Apte

From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Monday, August 11, 2014 12:56 PM
Subject: Reminder: Invitation to Bid - Caltrans 07-294704

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: Dolly Velez <dolly@integrityrebarplacers.com>
Sent: Monday, August 11, 2014 1:12 PM
To: Estimating Myers & Sons
Subject: FW: Reminder: Invitation to Bid - Caltrans 07-294704
Attachments: Invitation to Bid - Caltrans 07-294704.pdf

Good Afternoon!

Please be advised that we will be bidding this project and will send you Scope and Pricing as soon as it is available.

Have a great day!

Sincerely,

Dolly Velez

Integrity Rebar Placers
951.696.6843 Phone
951.943.7772 Fax

From: Emily Webster [<mailto:emily@integrityrebarplacers.com>]
Sent: Monday, August 11, 2014 1:03 PM
To: dolly@integrityrebarplacers.com
Subject: FW: Reminder: Invitation to Bid - Caltrans 07-294704

From: Estimating Myers & Sons [<mailto:Estimating@Myers-Sons.com>]
Sent: Monday, August 11, 2014 12:56 PM
Subject: Reminder: Invitation to Bid - Caltrans 07-294704

All,

This is a reminder for the RT 101/134/170 Los Angeles Precast Sub job. Please see the attached invitation to bid for Caltrans 07-2947704 for highway maintenance involving replacing the concrete pavement on Route 101 in Los Angeles County. If you haven't already, please fill out the attached form indicating if you are bidding on this project or not. You can scan and email back to me, or fax it to 916-614-9520.

Sincerely,

Estimating Department
Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950

Fax: 916-614-9520
estimating@myers-sons.com



Estimating Myers & Sons

From: inesseoane@fcs-ssp.com
Sent: Monday, August 11, 2014 12:56 PM
To: Estimating Myers & Sons
Subject: [Auto-Reply] Reminder: Invitation to Bid - Caltrans 07-294704

I will be out of the office from August 11th, 2014 to August 16th, 2014 with limited access to internet. I will respond to your email as soon as I return.

Thank you.

Estimating Myers & Sons

From: MAILER-DAEMON
To: marvindeanllc@sbglobal.net
Sent: Friday, August 08, 2014 3:48 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-295504

Delivery has failed to these recipients or groups:

marvindeanllc@sbglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

marvindeanllc@sbglobal.net

Remote Server returned '< #4.0.0 X-Spam-&-Virus-Firewall; connect to sbglobal.net[74.117.221.21]: Connection refused>'

Original message headers:

X-ASG-Debug-ID: 1407358828-06e89911b456e40001-cnbkr8
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id Ed4jkWiQ4b7N1FUN; Wed, 06 Aug 2014 15:00:28 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Wed, 6 Aug 2014 15:00:31 -0600
Received: from STRLCEX02.strlco.com (10.130.8.25) by STRLCEX02.strlco.com (10.130.8.25) with Microsoft SMTP Server (TLS) id 15.0.775.38; Wed, 6 Aug 2014 15:00:30 -0600
Received: from STRLCEX02.strlco.com (:::1]) by STRLCEX02.strlco.com (:::1]) with mapi id 15.00.0775.031; Wed, 6 Aug 2014 15:00:30 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-295504
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-295504
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-295504
Thread-Index: Ac+XuQrEyAJJ3PwNSuKjfImm+NSm3Q==
Date: Wed, 6 Aug 2014 21:00:30 +0000
Message-ID: <aS362179b7ea44038f6764b676be139c@STRLCEX02.strlco.com>

Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.144]
Content-Type: multipart/mixed;
 boundary="_006_a5362179b7ea44038f6764b676be139cSTRLCEX02strlco.com_"
MIME-Version: 1.0
To: Undisclosed recipients;
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407358828
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: bsalaz@bertsalas.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

bsalaz@bertsalas.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

bsalaz@bertsalas.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; [bertsalas.com]: Name or service not known>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-380KNU
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: benn@calconsteel.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

benn@calconsteel.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

benn@calconsteel.com

Remote Server returned '`< #5.0.0 X-Spam-&-Virus-Firewall; [calconsteel.com]: Name or service not known>`'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-nKdBiD
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEx01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: ostovani@earthlink.net
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

ostovani@earthlink.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

ostovani@earthlink.net

Remote Server returned ' < #5.0.0 X-Spam-&Virus-Firewall; host mx4.earthlink.net[209.86.93.229] said: 550 ostovani@earthlink.net...User unknown (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-V0GekP
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFIQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: eeelectric@earthlink.net
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

eeelectric@earthlink.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

eeelectric@earthlink.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx4.earthlink.net[209.86.93.229] said: 550 eeelectric@earthlink.net...User unknown (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-dqZrNP
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: grengineering@hotmail.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

grengineering@hotmail.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

grengineering@hotmail.com

Remote Server returned ' < #5.0.0 X-Spam-&-Virus-Firewall; host mx1.hotmail.com[65.55.92.168] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-rausjx
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: solee206@hymengineering.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

solee206@hymengineering.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

solee206@hymengineering.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx00.1and1.com[74.208.5.3] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-OYM6CD
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3ffg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: threestarconst@sbcglobal.net
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

threestarconst@sbcglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

threestarconst@sbcglobal.net

Remote Server returned ' < #5.0.0 X-Spam-&-Virus-Firewall; host mx2.sbcglobal.am0.yahoodns.net[98.138.206.39] said: 554 delivery error: dd This user doesn't have a sbcglobal.net account (threestarconst@sbcglobal.net) [0] - mta1028.sbc.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-ReYC8O
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdh7yFbXmFIQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aad3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US

Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEx01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: geronimo_concerte@sbcglobal.net
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

geronimo_concerte@sbcglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

geronimo_concerte@sbcglobal.net

Remote Server returned ' < #5.0.0 X-Spam-&Virus-Firewall; host mx2.sbcglobal.am0.yahoodns.net[98.136.217.192] said: 554 delivery error: dd This user doesn't have a sbcglobal.net account (geronimo_concerte@sbcglobal.net) [0] - mta1268.sbc.mail.gq1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-IHu6gt
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US

Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: info@hhindustries.us
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

info@hhindustries.us

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

info@hhindustries.us

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mx00.1and1.com[74.208.5.3] said: 550 Requested action not taken: mailbox unavailable (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-M8zIKj
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aad3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: JWMcompany@yahoo.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

JWMcompany@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

JWMcompany@yahoo.com

Remote Server returned ' < #5.0.0 X-Spam-&-Virus-Firewall; host mta7.am0.yahoodns.net[98.138.112.38] said: 554 delivery error: dd This user doesn't have a yahoo.com account (jwmcompany@yahoo.com) [0] - mta1044.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-1TCLgx
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US

Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: rbsil997@yahoo.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

rbsil997@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

rbsil997@yahoo.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mta6.am0.yahoodns.net[66.196.118.37] said: 554 delivery error: dd This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0] - mta1409.mail.bf1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-T6jjQE
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US

Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: stomls-office@yahoo.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

stomls-office@yahoo.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

stomls-office@yahoo.com

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host mta5.am0.yahoodns.net[98.138.112.33] said: 554 delivery error: dd This user doesn't have a yahoo.com account (stomls-office@yahoo.com) [-101] - mta1175.mail.ne1.yahoo.com (in reply to end of DATA command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-MBo950
Received: from STRLCEX01.strlco.com (strlco01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFIQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US

Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

deni@sti.com

The email address you entered couldn't be found. Please check the recipient's email address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: 209.237.48.133.

Diagnostic information for administrators:

Generating server: lbG674.messagescreen.com

deni@sti.com

209.237.48.133

Remote Server returned '<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user>'

Original message headers:

Received: from smtp.strlco.com (smtp.strlco.com [209.116.187.129]) by lbG674.messagescreen.com (8.14.3/8.14.3) with ESMTP id s7BJttos016265 for <deni@sti.com>; Mon, 11 Aug 2014 14:55:56 -0500
X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-061r3r
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdh7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704

Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEx01.strlco.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEx01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1
X-mailWatchMessageID: 1407786957.688180.1748.1520336905
X-mailWatchIPRepRefID: tid=0001.0A0C0301.53E91C5E.0013
X-mailWatchDCCClass: Unknown
X-mailWatchDCCRefID: str=0001.0A090208.53E91FCE.002E:5CFSTAT22804481,ss=1,fgs=0
X-mailWatchContentScore: Score of 0 assigned to Content
X-mailWatchUCEScore: Score of 75 assigned to UCE
X-mailWatch: Analyzed by IntelliReach MessageScreen(tm) <http://www.intellireach.com>



Reminder:
Invitation to Bid ...

Estimating Myers & Sons

From: MAILER-DAEMON
To: roberttjones@worldnet.att.net
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

roberttjones@worldnet.att.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

roberttjones@worldnet.att.net

Remote Server returned '< #5.0.0 X-Spam-&-Virus-Firewall; host scc-mailrelay.att.net[204.127.208.75] said: 551 not our customer (in reply to RCPT TO command)>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-RPaq8p
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFIQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: postmaster@coleman.com
To: cjohnson@coleman.com
Sent: Monday, August 11, 2014 12:56 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

cjohnson@coleman.com

The email address you entered couldn't be found. Please check the recipient's email address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: coleman.com

cjohnson@coleman.com

Remote Server returned '< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found>'

Original message headers:

Received: from OMA-ETS1.coleman.com (172.17.252.25) by oma-casht3.coleman.com (172.17.252.236) with Microsoft SMTP Server (TLS) id 8.3.342.0; Mon, 11 Aug 2014 14:55:49 -0500

Received: from na01-bn1-obe.outbound.protection.outlook.com (207.46.163.189) by OMA-ETS1.coleman.com (172.17.252.25) with Microsoft SMTP Server (TLS) id 8.3.342.0; Mon, 11 Aug 2014 14:55:47 -0500

Received: from CO2PR04CA052.namprd04.prod.outlook.com (10.141.240.180) by DM2PR0401MB1309.namprd04.prod.outlook.com (25.160.218.23) with Microsoft SMTP Server (TLS) id 15.0.995.14; Mon, 11 Aug 2014 19:55:44 +0000

Received: from BY2FFO11FD015.protection.gbl (2a01:111:f400:7c0c::189) by CO2PR04CA052.outlook.office365.com (2a01:111:e400:1428::52) with Microsoft SMTP Server (TLS) id 15.0.1005.10 via Frontend Transport; Mon, 11 Aug 2014 19:55:43 +0000

Received: from smtp.strlco.com (209.116.187.129) by BY2FFO11FD015.mail.protection.outlook.com (10.1.14.131) with Microsoft SMTP Server id 15.0.1010.11 via Frontend Transport; Mon, 11 Aug 2014 19:55:43 +0000

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-x5JXzs

Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFIQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)

X-Barracuda-Envelope-From: Estimating@Myers-Sons.com

X-ASG-Whitelist: Client

Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600

Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600

From: Estimating Myers & Sons <Estimating@Myers-Sons.com>

Subject: Reminder: Invitation to Bid - Caltrans 07-294704

Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704

X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704

Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==

Date: Mon, 11 Aug 2014 19:55:34 +0000

Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.130.88.132]

Content-Type: multipart/mixed;

boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"

MIME-Version: 1.0

X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]

X-Barracuda-Start-Time: 1407786935

X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>

X-Virus-Scanned: by bsmtpd at strlco.com

X-Barracuda-BRTS-Status: 1

To: Undisclosed recipients.;

Return-Path: Estimating@myers-sons.com

X-EOPAttributedMessage: 0

X-Forefront-Antispam-Report:

CIP:209.116.187.129;CTRY:US;IPV:NLI;EFV:NLI;SFV:NSPM;SFS:(438002)(189002)(199002)(48214007)(12213003)(107886001)(567704001)(881003)(15202345003)(83072002)(85852003)(21056001)(85306004)(568964001)(4396001)(19580405001)(64706001)(110136001)(19580395003)(15975445006)(84326002)(87836001)(107046002)(229853001)(81342001)(50986999)(92566001)(19300405004)(69596002)(575784001)(86362001)(99396002)(2656002)(99936001)(19625215002)(1671002)(77096002)(83322001)(44976005)(106466001)(81156004)(17760045003)(77982001)(53416004)(106476002)(74662001)(16236675004)(18206015026)(46102001)(95666004)(81542001)(20776003)(19627595001)(31966008)(71186001)(33646002)(109986003)(79102001)(54356999)(106356001)(512954002)(24736002)(108616003)(80792004);DIR:INB;SFP:;SCL:1;SRVR:DM2PR0401MB1309;H:smtp.strlco.com;FPR:;MLV:svf;PTR:InfoNoRecords;MX:1;LANG:en;

X-Microsoft-Antispam: BCL:0;PCL:0;RULEID:

Received-SPF: Fail (OMA-ETS1.coleman.com: domain of

Estimating@Myers-Sons.com does not designate 207.46.163.189 as permitted

sender) receiver=OMA-ETS1.coleman.com; client-ip=207.46.163.189;

helo=na01-bn1-obe.outbound.protection.outlook.com;

Received-SPF: Pass (protection.outlook.com: domain of myers-sons.com

designates 209.116.187.129 as permitted sender)

receiver=protection.outlook.com; client-ip=209.116.187.129;

helo=smtp.strlco.com;

Authentication-Results: spf=pass (sender IP is 209.116.187.129)

smtp.mailfrom=Estimating@myers-sons.com;

X-OriginatorOrg: jahglobal.onmicrosoft.com



Reminder
Invitation to Bid ...

Estimating Myers & Sons

From: MAILER-DAEMON
To: marvindeanllc@sbglobal.net
Sent: Wednesday, August 13, 2014 2:26 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

marvindeanllc@sbglobal.net

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

marvindeanllc@sbglobal.net

Remote Server returned '< #4.0.0 X-Spam-&-Virus-Firewall; connect to sbglobal.net[74.117.221.21]: Connection refused>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-cnbnr8
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWfXJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlco.com_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**

Estimating Myers & Sons

From: MAILER-DAEMON
To: mfaqih@falcon58.com
Sent: Wednesday, August 13, 2014 3:47 PM
Subject: Undeliverable: Reminder: Invitation to Bid - Caltrans 07-294704

Delivery has failed to these recipients or groups:

mfaqih@falcon58.com

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: smtp.strlco.com

mfaqih@falcon58.com

Remote Server returned '< #4.0.0 X-Spam-&-Virus-Firewall; Name service error for name=falcon58.com type=MX: Host not found, try again>'

Original message headers:

X-ASG-Debug-ID: 1407786935-06e89911b3b71d0001-5CupOy
Received: from STRLCEX01.strlco.com (strlcex01.strlco.com [10.130.8.5]) by smtp.strlco.com with ESMTP id hjziXdH7yFbXmFiQ; Mon, 11 Aug 2014 13:55:35 -0600 (MDT)
X-Barracuda-Envelope-From: Estimating@Myers-Sons.com
X-ASG-Whitelist: Client
Received: from STRLCEX01.strlco.com (10.130.8.5) by STRLCEX01.strlco.com (10.130.8.5) with Microsoft SMTP Server (TLS) id 15.0.775.38; Mon, 11 Aug 2014 13:55:35 -0600
Received: from STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1]) by STRLCEX01.strlco.com ([fe80::7022:c66c:f746:7fb1%13]) with mapi id 15.00.0775.031; Mon, 11 Aug 2014 13:55:35 -0600
From: Estimating Myers & Sons <Estimating@Myers-Sons.com>
Subject: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Topic: Reminder: Invitation to Bid - Caltrans 07-294704
X-ASG-Orig-Subj: Reminder: Invitation to Bid - Caltrans 07-294704
Thread-Index: Ac+1niqWFxJMU6zFQEOKSoFuQs3fFg==
Date: Mon, 11 Aug 2014 19:55:34 +0000
Message-ID: <be3b39aadb3c4a2c9c7c103d080d0a93@STRLCEX01.strlco.com>
Accept-Language: en-US
Content-Language: en-US

X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.130.88.132]
Content-Type: multipart/mixed;
 boundary="_006_be3b39aadb3c4a2c9c7c103d080d0a93STRLCEX01strlcocom_"
MIME-Version: 1.0
X-Barracuda-Connect: strlcex01.strlco.com[10.130.8.5]
X-Barracuda-Start-Time: 1407786935
X-Barracuda-URL: <http://smtp.strlco.com:8000/cgi-mod/mark.cgi>
X-Virus-Scanned: by bsmtpd at strlco.com
X-Barracuda-BRTS-Status: 1



**Undelivered
Message**



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment C

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Contract 07-294704

Item(s) of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
4, 6, 24	Statewide Traffic Safety and Signs	Non-DBE	KRC Safety Co. Inc.	27,653.00	4,587.00	Was not low
4, 6, 24	Statewide Traffic Safety and Signs	Non-DBE	Maneri Traffic Control	27,653.00	5,011.00	Was not low
4, 6, 24	Statewide Traffic Safety and Signs	Non-DBE	Albert Wilson & Associates, Inc.	27,653.00	N/A	Did not quote full Package
21, 25, 26, 27, 28, 29, 30, 55, 56, 57, 58, 59, 60, 61, 62, 63, 103	All American Asphalt	Non-DBE	A.C. Dike Company	22,140,018.30	N/A	Did not quote full Package
58	LMS Transport	DBE (Supplier only)	N/A	3,511,745.10	N/A	Selected DBE
96, 97, 98, 99, 100	Traffic Loops Crackfilling, Inc.	DBE	Global Road Sealing, Inc.	574,500.00	2,200.00	Selected low DBE
22, 65, 66	Austin Enterprises	DBE	N/A	1,177,017.00	N/A	Selected DBE
20, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49	Diversified Landscape Co.	DBE	Landscape Support Services	53,116.50	26,977.50	Selected low DBE
18, 19, 69, 75, 76, 79, 80, 81, 82, 83, 84,	Our Valley Fence Co.	Non-DBE	Ace Fence Company	2,536,713.00	1,125,137.00	Was not low
64, 65 (Supplier)	Con-Fab California Corporation	Non-DBE	Precon	7,076,750.00	1,142,144.50	Was not low
54, 6B	Global Road Sealing, Inc.	DBE	Austine Enterprises	412,550.00	217,601.00	Selected low DBE
10, 11, 13	Myers and Sons Construction	Non-DBE	La Firma Inc.	N/A	N/A	Performed in house
9, 10, 11, 12.13	Myers and Sons Construction	Non-DBE	Veridico Group, inc.	N/A	N/A	Performed in house
5	Myers and Sons Construction	Non-DBE	Full Traffic Maintenance Inc.	N/A	N/A	Performed in house
5	Myers and Sons Construction	Non-DBE	Adanta, Inc.	N/A	N/A	Performed in house
14, 15, 17, Traffic Control Supplies	Myers and Sons Construction	Non-DBE	Sam's Equipment & Supplies	N/A	N/A	Performed in house
Trucking	Myers and Sons Construction	Non-DBE	Pruitt Trucking inc.	N/A	N/A	Performed in house
Quality Control for 51, 52, 64, 65	Myers and Sons Construction	Non-DBE	Sequoia Consultants	N/A	N/A	Performed in house
51, 52 (Materials Only)	Myers and Sons Construction	Non-DBE	Crush Material Corporation	N/A	N/A	Performed in house



Proposal/Quote

Statewide - Poway
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

BID DATE: 08/21/14

CONTRACT INFO
 07-294704
 07-LA-101-11.8/35.3
 PROPOSAL: 104466

ESTIMATOR
 Chris Jones

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 07-294704
 07-LA-101-11.8/35.3

Bond Rate: 2.5%
Traffic shifts:

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEM #4 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
 TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #24 CANNOT GO WITHOUT 4.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS INCLUSIONS: (5) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1 & TH-1 ONLY.	100 LS	265.450/LS	26,545.00
005	TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)			
006	CHANNELIZER (SURFACE MOUNTED) SPECIFICATIONS: PURCHASE OF MATERIALS ONLY. TO BE INSTALLED BY OTHERS. INCLUDES PEXCO FG336 ORANGE CHANNELIZER, PEXCO FG300 BLACK BASE, REFLECTIVE STRIP, & BUTYL PAD. EXCLUDES SHIPPING/DELIVERY CHARGES.	36 EA	18.900/EA	680.40
014	TEMPORARY DRAINAGE INLET PROTECTION SPECIFICATIONS: 6" PRE-CUT FILTREXX SILTSOXX (120 LF PER PALLET / 12 EACH 10' PIECES / 580 PIECES TOTAL). FREIGHT IS \$500.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX. EXCLUSIONS: INSTALLATION & SHIPPING.	580 EA	24.750/EA	14,355.00
024	RELOCATE ROADSIDE SIGN-ONE POST	2 EA	230.000/EA	460.00
071	DETECTABLE WARNING SURFACE SPECIFICATIONS: PRICE IS FOR FURNISH OF DWT TOUGH-EZ TILE ONLY. TO BE INSTALLED BY OTHERS. INCLUDES HARDWARE, SEALANT, TAX, & SHIPPING F.O.B. GARDEN GROVE, CA.	310 SF	14.800/SF	4,588.00

Proposal/Quote

07-294704

104466

08/20/14

07-LA-101-11.8/35.3

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

TOTAL BID:	\$46,628.40
-------------------	--------------------

Signed: _____

Dated: _____

Title: _____



Proposal/Quote

Page 3

Statewide Traffic Safety & Signs
 License # 97551B
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (B5B) 679-7292
 Fax (B5B) 679-7117

Bid Date: 8/21/2014
 Contract Info:
 07-294704
 07-LA-101-11.8/35.3
 Proposal : 104466
 Estimator : Chris Jones

TO: Estimating Dept.

PHONE: _____

FAX/EMAIL: _____

SIGNED: _____

DATE: _____

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.
 INCLUDES SIGNS PER PLAN SHEETS THD-1 THRU THD-6 ONLY.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 Lane, 1 Direction, 1 Mile, 1 T.C. Truck, 2 T.C. Techs - includes two (2) standard ramp closures -	*\$1,350.00/8hr
Connector Closure, 1 T.C. Truck, 2 T.C. Techs	*\$1,350.00/8hr
Addl Connector/Connector with lane closure, Same Truck, Same Crew	*\$200.00/each
Complete Freeway Closure, 1 Direction, 1 T.C. Truck, 2 T.C. Techs	*\$1,650.00/8hr
Additional Lanes, Ramps, and/or Miles	*\$75.00/each
Additional Tech	*\$575.00/8hr
Additional TC Truck (No Equipment)	*\$250.00/shift
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	*\$850.00/8hr

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$250.00 delivery & \$250.00 pickup each.
 (Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$125.00 delivery & \$125.00 pickup each.

NO delivery or pick up charge if STSSI performs traffic control.

"DAY" rate is applied if STSSI tech maintains PCMS boards



Proposal/Provisions

Page 4

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 8/21/2014
 Contract Info:
 07-294704
 07-LA-101-11.8/35.3
 Proposal : 104466
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-9952	559-291-8500	714-468-1919	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Bond Rate: 1.5%

To: Estimator

UN:389 / D:417

Job # 07-294704

07-La-101

KRC BID #M14-820

Bid Date: 8-21-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	Construction Area Signs - Prices above includes signs from CS-1 and (5) construction project funding signs only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$31,740.00
5	Traffic Control System - See Next page for manned traffic control rates Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$65.00 delivery fee per pcms : \$65.00 pick up fee per pcms Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$65.00 delivery fee will apply : \$65.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$65.00 delivery fee will apply : \$65.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$65.00 delivery fee will apply : \$65.00 pick up fee will apply				
24	Relocate Roadside Sign - One Post	ea	2	\$250.00	\$500.00

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 24 if used must bid with item 4 and will be implemented when installing or removing item 4. \$800.00 mobilization fee will be charged if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 07-294704

Shift beginning on Monday thru Friday

- 1 additional labor \$600.00 per 8 hours shift, no equipment, no vehicle
- 1 impact attenuator vehicle with driver \$845.00 per 8 hour shift
- 1 man lane closures \$860.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$1,360.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$2,205.00 per 8 hour shift - IAV included

Shift beginning on Saturday's

- 1 additional labor \$840.00 per 8 hours shift, no equipment, no vehicle
- 1 impact attenuator vehicle with driver \$1,085.00 per 8 hour shift
- 1 man lane closures \$1,100.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$1,840.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$2,925.00 per 8 hour shift - IAV included

Shift beginning on Sunday's

- 1 additional labor \$900.00 per 8 hours shift, no equipment, no vehicle
- 1 impact attenuator vehicle with driver \$1,145.00 per 8 hour shift
- 1 man lane closures \$1,160.00 per 8 hour shift
- 2 man lane/ramp/connector closures \$1,960.00 per 8 hour shift
- 3 man lane/ramp/connector closures \$3,105.00 per 8 hour shift - IAV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- \$250.00 for full freeway closure, 1 direction only
- \$95.00 per 8 hour shift for additional pickup added to 2 or 3 man crew (includes 100 cones)

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- SP-1 (ramp notification signs) mounted on type 3 barricades, \$175.00 each, delivery/pick up fee of \$200.00 per occurrence may apply. Price is not for post mounted signs.
- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices.
- Portable changeable message boards are not included in quoted traffic control rates.
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- KRC's 2 or 3 man crew must be used for any ramp, connector or full freeway closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 07-294704 Bid Date: 8-21-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 8-21-2014

Company: _____

Accepted by: _____



MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 07-294704
BID DATE: 08/21/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$25,850.00 WITH USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES FIVE TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$30,532.00 WITHOUT USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES FIVE TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$42.00
 ITEM #24- \$310.00

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 4 ARROWBOARDS (1-8 HOURS)-\$1,475.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
 HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE
 PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS**
 BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE
 \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.
 MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.
 ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A
 BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 08/21/14
PROJECT: 07-294704

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 4 ARROWBOARDS (1-8 HOURS).....	\$1,475.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UBBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 8/20/14
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Replace Concrete Pavement, Cold Plane and Place RHMA-SP-G (Contract No. 07-294704) From Route 101/134/170 Separation to 0.8 Mile North of Kanan Road Overcrossing, In Los Angeles Co., CA		
BID DATE	: 8/21/14 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
18	TREATED WOOD/WASTE	LB	1,000,000	\$ 0.11	\$ 110,000.00
19	REMOVE GUARDRAIL	LF	110,000	\$ 5.50	\$ 605,000.00
23	RESET CRASH CUSHION	EA	1	\$ 3,850.00	\$ 3,850.00
75	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 1,350.00	\$ 1,350.00
76	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	110,000	\$ 20.50	\$ 2,255,000.00
79	CABLE RAILING	LF	350	\$ 16.00	\$ 5,600.00
80	TRANSITION RAILING (TYPE WB-31)	EA	88	\$ 2,900.00	\$ 249,400.00
81	END CAP (TYPE A)	EA	64	\$ 150.00	\$ 9,600.00
82	END ANCHOR ASSEMBLY (TYPE SFT)	EA	140	\$ 580.00	\$ 81,200.00
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	81	\$ 2,500.00	\$ 202,500.00
84	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	72	\$ 1,975.00	\$ 142,200.00
TOTAL BID AMOUNT:					\$ 3,665,700.00

- * ITEM # 23 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * ITEM # 79 - CORE DRILLING IS NOT INCLUDED, BY OTHERS. IF NEEDED, WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN OUT BY OTHERS.
- * ITEM # 80 & 81 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item 75); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF CONC. BARRIER, SLAB, VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN or ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



ALBERT WILSON & ASSOCIATES, INC.

and Traffic Signal Engineering Services Company

PO Box 8155 Alta Loma California 91701

Phone 909-483-4676 • Fax 909-989-1576

Email: chudi@albertwilsontra.com

To: Estimator

Job #07-294704 07-LA-101-11.8/38.3 Replace Concrete Pavement, Cold Plane and place Rhma

Bid Date: 08/21/2014

CSLB LICENSE#938430 (A C31) DBE (CERT #40292) SBE (CERT #32168) CIVIL/TRAFFIC ENGINEERS

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
4	Construction Area Signs	LS	LS	LS	\$58,345.61

- Prices above include signs from CS-1 only, furnished, installed and removed.
- Portable changeable message boards not included in item.
- All signs will be installed at once and covered at installation, if needed.
- Signs specifically not included above shall be considered excluded from item 2.
- AWA will notify U.S.A for its work only at no extra charge to the prime contractor

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.

Bond Rate:



ALBERT WILSON & ASSOCIATES, INC

Job: Traffic Control Engineering, Services, Consulting

ATTACHMENT A

Job: 07-295704

Bid Date: 08/21/2014

1. AWA, is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate #40292) Expires 04-23-18.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. Concrete or asphalt coring / patching is **NOT** included in any quote.
4. Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
5. AWA requires a **10 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an executed subcontract or purchase order must be on file with this office prior to the start of work.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed in writing.
7. All construction area signs are considered rental and shall remain property of AWA at the conclusion of project. Per AWA standard rental agreement, prime contractor will be charged replacement cost for signs, lumber or barricades that are damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
8. Prior to AWA installing any signs, contractor must have proper agency (i.e. Caltrans, County, City, etc) mark out of all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. AWA is therefore not responsible for any damage done to agencies utilities for this will become the responsibility of the contractor and or the representing agency.
9. AWA will not provide performance or payment bonds to the contractor.
10. Retention will not be held on traffic control work.
11. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
12. AWA requests an invitation to all pre-job conferences.
13. Notification must be given to AWA prior to any work performed as EXTRA_WORK or force Account. If notification is not received, AWA will bill at usual rates and full payment will be the responsibility of the contractor.
14. Contractor State License #938430 expires 10-31-15 (class A & C31)
15. **Portable changeable message signs and light towers, are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts AWA standard rental agreement prior to any delivery. AWA standard agreement is available upon request.**
16. AWA maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence, \$2,000,000 aggregate. Additional Insured and hold Harmless are given only in respects to AWA work. Any additional liability limits or additional endorsements, including Waiver of Subrogation, requested by the prime contractor shall be negotiable. Railroad insurance requirements are excluded from this quote.
17. Force account rates will be charged to the contractor for any onsite training or meeting required.
18. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreement and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists AWA in its bid or this quote is used by a contractor in its bid as a prime contractor.**

Submitted by:


Chris M. [Signature]

Date:

8-20-14

Company:

Accepted by:



ALL AMERICAN ASPHALT

Engineering - Contractors - Asphalt Paving

400 East Sixth St.

P.O. Box 2229

Corona, California 92678-2229

Telephone: (951) 736-7600 FAX: (951) 736-7646

Serving: Los Angeles, Orange, Riverside, and San Bernardino Counties

CAL STATE
LIC. #267073A

To: 0
GENERAL CONTRACTOR

Date: 8/21/2014
From: Brett Schultz
Quote No. 782

Phone _____ Fax - <n-one>

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:
07-294704 Route 101 AC

REVISED BID

Item No.	Description	Quantity	U/M	Unit Price	Total Price
1 25	Cold Plane Asphalt Concrete	1,410,000.0	SY	1.630	2,298,300.00
1 55	Inertial Profiler	1.0	LS	7,500.000	7,500.00
1 56	Replace Asphalt Surfacing	460.0	CY	280.000	128,800.00
1 57	HMA Type A Superpave	2,090.0	TN	63.000	131,670.00
1 58	ARHM GG Superpave	191,000.0	TN	101.500	19,386,500.00
1 59	Type A Dike	41,800.0	LF	1.770	73,986.00
1 60	Type C Dike	6,370.0	LF	1.770	11,274.90
1 61	Type D Dike	730.0	LF	1.770	1,292.10
1 62	Type E Dike	5,090.0	LF	1.770	9,009.30
1 63	Type F Dike	51,800.0	LF	1.770	91,686.00
					22,140,018.30

Total Proposal Price: \$22,140,018.30

Special Conditions:

1. Removal of striping and markers by others.
2. Engineering, testing, permits, or inspection fees by others.
3. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
4. Adjusting and/or paving of utility valves, manholes, etc. by others.
5. Pricing includes tack coat.
6. All paving on certified grade by others.

(Continued on next page)

Date: _____

Accepted by: _____

All American Proposal (cont'd)

7. Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.
8. Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
9. Price includes 4 shifts for item 56. Additional shifts add \$7,500.
10. Existing shoulder to be cleared of all vegetation, dirt, etc. by others prior to coldmilling.
11. Price includes one move-in for items 59-63. Additional moves at \$7,500.
12. Crack treatment and repair by others.
13. Price includes 3 move-ins for item 58. Additional moves at \$7,500 each.
14. Material prices good through 2-1-16.
15. Pricing for Quality Control/Quality Assurance is included.
16. Drainage related paving and/or trench paving is excluded.
17. Lighting costs for any night paving is excluded.
18. Surveying, engineering and staking is by others. All finish surface fills, including fills at grade breaks, to be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to be given prior to final two lifts.
19. Profilograph costs by others.
20. All traffic control and posting by others.
21. Prime coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole patching by others.
22. Grinding of asphalt concrete at all PCC concrete tie-ins, including bridge tie-ins by others.
23. Cost or placement of filter fabric by others.
24. Sawcutting/Hard removals by others.

Date: _____

Accepted by: _____



ALL AMERICAN ASPHALT

Engineering - Contractors - Asphalt Paving

400 East Sixth St.
P.O. Box 2229

Corona, California 92878-2229

Telephone: (951) 736-7600 FAX: (951) 736-7646

Serving: Los Angeles, Orange, Riverside, and San Bernardino Counties

CAL. STATE
LIC. #267073A

To: 0
GENERAL CONTRACTOR

Date: 8/21/2014
From: Brett Schultz
Quote No. 782

Phone _____ Fax - <n-one>

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

07-294704 Route 101 AC

Item No.	Description	Quantity	U/M	Unit Price	Total Price
1 25	Cold Plane Asphalt Concrete	1,410,000.0	SY	1.720	2,425,200.00
1 55	Inertial Profiler	1.0	LS	7,500.000	7,500.00
1 56	Replace Asphalt Surfacing	460.0	CY	280.000	128,800.00
1 57	HMA Type A Superpave	2,090.0	TN	63.000	131,670.00
1 58	ARHM GG Superpave	191,000.0	TN	101.500	19,386,500.00
1 59	Type A Dike	41,800.0	LF	1.770	73,986.00
1 60	Type C Dike	6,370.0	LF	1.770	11,274.90
1 61	Type D Dike	730.0	LF	1.770	1,292.10
1 62	Type E Dike	5,090.0	LF	1.770	9,009.30
1 63	Type F Dike	51,800.0	LF	1.770	91,686.00
					22,266,918.30
Total Proposal Price:					\$22,266,918.30

Special Conditions:

1. Removal of striping and markers by others.
2. Engineering, testing, permits, or inspection fees by others.
3. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will be made with unit prices applying.
4. Adjusting and/or paving of utility valves, manholes, etc. by others.
5. Pricing includes tack coat.
6. All paving on certified grade by others.

Bond Rate: 1%

(Continued on next page)

Date: _____ Accepted by: _____

All American Proposal (cont'd)

7. Construction water and water truck accessible to our equipment and immediately adjacent to our work area to be supplied by others.
8. Any compensation adjustments for price index fluctuations and/or pay factor determination for asphalt concrete to be taken by All American Asphalt.
9. Price includes 4 shifts for item 56. Additional shifts add \$7,500.
10. Existing shoulder to be cleared of all vegetation, dirt, etc. by others prior to coldmilling.
11. Price includes one move-in for items 59-63. Additional moves at \$7,500.
12. Crack treatment and repair by others.
13. Price includes 3 move-ins for item 58. Additional moves at \$7,500 each.
14. Material prices good through 2-1-16.
15. Pricing for Quality Control/Quality Assurance is included.
16. Drainage related paving and/or trench paving is excluded.
17. Lighting costs for any night paving is excluded.
18. Surveying, engineering and staking is by others. All finish surface fills, including fills at grade breaks, to be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to be given prior to final two lifts.
19. Profilograph costs by others.
20. All traffic control and posting by others.
21. Prime coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhole patching by others.
22. Grinding of asphalt concrete at all PCC concrete tie-ins, including bridge tie-ins by others.
23. Cost or placement of filter fabric by others.
24. Sawcutting/Hard removals by others.

Date: _____

Accepted by: _____

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

Bond Rate: 1.5%

QUOTATION: CDOT LOS ANGELES CO RT 101 07-294704

BIDS: 8/21/14

"PLACE ONLY"* 105,790 LF ASPHALT DIKE (TYPES A,C,D,E,F)@ \$1.70LF

**PRICE INCLUDES TACK AND FIVE MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@la-grinding.com

3810 Wacker Dr. Mira Loma, CA 91752



UDBE # 40561 | SBE# 43392

COMPANY: All American Asphalt ATTN: Estimating

BID DATE: 8-21-14

PROJECT NAME: Caltrans #07-294704 - Rte 101/134/170 to Kanan Rd.

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item # Oil Supply Only:** (1) 9550 Tons of PG 64-16 at \$538.00 per Ton (Indexed) SJR In Bakersfield
- **Item # Freight:** (1) 9550 Tons of PG 64-16 at \$27.80 per Ton to Irwindale
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7. (no sales taxes or environmental fees included)
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
4. PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 8-31-14.
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Price per ELT		\$ 538.00
Transport per ELT		\$ 27.80
Tax		\$ 47.07
Total per ELT		\$ 612.87
Total ELT's on Project		9550
Total		\$ 5,852,908.50
Total towards DBE Goal		\$ 3,511,745.10

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

Date: 8/21/2014
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 07-294704, Route 101
 Bid Date: 08/21/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
96	Maintaining Existing TMS Elements During Construction	1	LS	1,000.00	1,000.00
97	Inductive Loop Detector (Replacement)	1	LS	473,000.00	473,000.00
98	Modify Changeable Message Sign	1	LS	55,000.00	55,000.00
99	Modify Automatic Vehicle Classification Station	1	LS	40,000.00	40,000.00
100	System Testing & Documentation	1	LS	5,500.00	5,500.00
TOTAL BID AMOUNT:					\$ 574,500.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million

Our quote excludes: 3%

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 56 nights)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 101, Contract # 07-294704
Location: Los Angeles
Bid Date/Time: 08-21-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
54	Crack treatment	160	2,200.00	352,000.00
68	Isolation joint seal (asphalt rubber)	17,300	3.50	60,550.00
96	Maintaining Existing TMS	1	LS	2,000.00
97	Loop replacement	1	LS	520,000.00
98	Modify CMS	1	LS	28,000.00
99	Modify AVC	1	LS	25,500.00
100	System test	1	LS	1,200.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

can separate

- 54- Rout, Clean cracks 1/4" and greater with compressed air
- 54- seal cracks with hotmelt rubberized sealant
- 54- minimum 1.5 mile per shift. Additional \$900 per shift less than 1.5 miles
- 68- saw and seal isolation joint per plan

- 69-100- furnish and install equipment for item 97 to 99, except state furnished material
- 69-100- maintaining and system testing
- 69-100- estimated 49 shifts traffic control (to be provided by Prime contractor)

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- hourly resident, and any items not specifically included under inclusion section.
- traffic control
- sweeping

Estimator : Tri La

Two weeks notice required for scheduling

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

Send to: Myers and Sons Construction	From: Ty/Darold
Attention: Estimating	Date: August 19, 2014
Fax number: 916-614-9520	Phone number: 916-283-9950

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 5
Comments

<p>Project: CDOT# 07-294704 Rt. 101, 134,170 Separation Los Angeles County</p> <p>Date: August 21, 2014</p>

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 54 / Crack Treatment (portion)

160 lnm/ Rout, prep, furnish and install crack sealant.....\$3,520.00 / lnm.....\$563,200.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **80 shifts required**
2. Contractor to provide layout and clear access to work area.
3. One move in included. Additional moves at \$1,500.00 each.
4. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 64 / Precast Jointed Concrete Pavement (portion):

17,700 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

Saw cut only up to 14" deep pcc/ctb.....\$4.45 / lf

(approx. 105,690 lf + -)

BID ITEM # 65 / Individual Precast Slab Replacement (portion):

3,250 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

(approx. 52, 105 lf +-)

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees.
4. Excludes capping or covering of drain inlets.
5. One move in included. Additional moves at \$1,500.00 each
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen
8. Above quote will become part of any binding contract

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 64 / Precast Jointed Concrete Pavement (portion):

17,700 cy Widen, prep, furnish and install silicone sealant.....\$9.67 / cy.....\$171,159.00

BID ITEM # 65 / Individual Precast Slab Replacement (portion):

3,250 cy Widen, prep, furnish and install silicone sealant.....\$13.62 / cy.....\$44,265.00

BID ITEM # 68 / Isolation Joint Seal (Asphalt Rubber) (portion):

17,300 lf Widen, prep, furnish and install joint sealant.....\$3.87 / lf.....\$66,951.00

DO NOT SPLIT ITEMS

Conditions for above items:

1. Contractor to supply traffic control as needed. **70 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included for this cope of work. Additional moves at \$1,500.00 each
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Rt 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 66 / Dowel Bar Retrofit (Joint) (portion):

14,000 ea Gang saw retrofit dowel slots only.....\$32.47 / ea.....\$454,580.00

Note: Contractor to break and remove concrete material from slot. Austin to work in concert with customer on panel removal and precast placement operations.

Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included for this item. Additional moves at \$4,500.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Myers And Sons Construction, LP	Contact: Mike
Address: 2554 Millcreek Dr. Sacramento, CA 95833	Phone: (916) 649-4504 Fax: (916) 614-9520
Project Name: 07-294704	Bid Number: 2507
Project Location:	Bid Date: 8/21/2014
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
20	Remove Existing Irrigation Facility	1.00	LS	\$4,450.00	\$4,450.00
31	Check And Test Existing Irrigation Facilities	1.00	LS	\$9,200.00	\$9,200.00
32	Control and Neutral Conductors	1.00	LS	\$11,300.00	\$11,300.00
33	1 1/4" Remote Control Valve	1.00	EACH	\$380.00	\$380.00
34	1 1/2" Remote Control Valve	1.00	EACH	\$360.00	\$360.00
35	Tree Well Sprinkler Assembly	10.00	EACH	\$70.70	\$707.00
36	Riser Sprinkler Assembly (Gear Driven)	9.00	EACH	\$81.10	\$729.90
37	Pop-up Sprinkler Assembly (Gear Driven)	8.00	EACH	\$94.20	\$753.60
38	Drip Valve Assembly	1.00	EACH	\$390.00	\$390.00
39	1 1/2" Gate Valve	1.00	EACH	\$340.00	\$340.00
40	2" Gate Valve	1.00	EACH	\$450.00	\$450.00
41	2 1/2" Gate Valve	1.00	EACH	\$710.00	\$710.00
42(F)	3/4" Plastic Pipe	170.00	LF	\$9.50	\$1,615.00
43(F)	1" Plastic Pipe	300.00	LF	\$6.25	\$1,875.00
44(F)	1 1/4" Plastic Pipe	30.00	LF	\$25.10	\$753.00
45(F)	1 1/2" Plastic Pipe	120.00	LF	\$8.55	\$1,026.00
46(F)	2" Plastic Pipe	300.00	LF	\$8.95	\$2,685.00
47(F)	2 1/2" Plastic Pipe	120.00	LF	\$14.10	\$1,692.00
48(F)	6" Plastic Pipe (SCH 40)(Supply Line)	10.00	LF	\$390.00	\$3,900.00
49(F)	8" Plastic Pipe	28.00	LF	\$350.00	\$9,800.00

Total Bid Price: \$53,116.50

Notes:

- We are a Disadvantaged Business Enterprise (DBE 8022). All of these items can be used towards the DBE goal using the description "Irrigation System".
- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Weed or debris removal is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 35 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

Payment Terms:

Payment to be within 30 days of billing.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--



Estimate

Date	Estimate #
8/21/2014	EST201242

Landscape Support Services, Inc.

14900 Magnolia Blvd. Ste 55307
 Sherman Oaks CA 91403
 (818) 475-0680

Bill To	Job Location
---------	--------------

Myers and Sons Construction, LP
 2554 Millcreek Dr.
 Sacramento CA 95833

Expires	Estimator	Job	Terms
10/20/2014	8423 Rodriguez, Rogelio	Caltrans 07-294704	

Description	U/M	Quantity	Rate	Amount
ITEM 14 - TEMPORARY DRAINAGE INLET PROTECTION * Bid is for installation only, maintenance and removal not a part	EA	580	320.00	185,600.00
ITEM 15 - TEMPORARY GRAVEL BAG BERM * Bid is for installation only, maintenance and removal not a part	LF	57,700	9.50	548,150.00
ITEM 20 - REMOVE IRRIGATION FACILITY	LS	1	3,500.00	3,500.00
ITEM 31 - CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	31	1,700.00	52,700.00
ITEM 32 - CONTROL AND NEUTRAL CONDUCTDRS	LS	1	4,800.00	4,800.00
ITEM 33 - 1 1/4" REMOTE CONTROL VALVE	EA	1	491.00	491.00
ITEM 34 - 1 1/2" REMOTE CONTROL VALVE	EA	1	520.00	520.00
ITEM 35 - TREE WELL SPRINKLER ASSEMBLY	EA	10	20.00	200.00
ITEM 36 - RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	9	57.00	513.00
ITEM 37 - POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	8	49.00	392.00
ITEM 38 - DRIP VALVE ASSEMBLY	EA	1	809.00	809.00
ITEM 39 - 1 1/2" GATE VALVE	EA	1	433.00	433.00
ITEM 40 - 2" GATE VALVE	EA	1	465.00	465.00
ITEM 41 - 2 1/2" GATE VALVE	EA	1	662.00	662.00
ITEM 42 - 3/4" PLASTIC PIPE (SCHEDULE 40)	LF	170	3.60	612.00
ITEM 43 - 1" PLASTIC PIPE (SCHEDULE 40)	LF	300	3.75	1,125.00
ITEM 44 - 1 1/4" PLASTIC PIPE (SCHEDULE 40)	LF	30	4.20	126.00
ITEM 45 - 1 1/2" PLASTIC PIPE (SCHEDULE 40)	LF	120	4.20	504.00
ITEM 46 - 2" PLASTIC PIPE (SCHEDULE 40)	LF	300	4.40	1,320.00
ITEM 47 - 2 1/2" PLASTIC PIPE (SCHEDULE 40)	LF	120	5.10	612.00
ITEM 48 - 6" PLASTIC PIPE (SCHEDULE 40)	LF	10	331.00	3,310.00
ITEM 49 - 8" PLASTIC PIPE (SCHEDULE 40)	LF	28	250.00	7,000.00

- Terms
- Site to be received at finish grade, plus or minus one-tenth of an Inch.
 - This estimate is based on Federal prevailing wages.
 - Cost for payment and performance bonds is not included.
 - No import or export.
 - No liability or repairs for damage due to acts of nature.
 - No plan check, permits, utility connection fees, surveying or engineering.
 - No traffic or pedestrian control.
 - No water meter, temporary water cost.
 - No 110/120-volt electrical, electrical meter or pedestal.
 - No hardscape (i.e., asphalt, concrete, masonry).
 - Not responsible for existing site conditions.
 - No temporary fencing.
 - No site furnishings.
 - No demo work.
 - No night or overtime work is included (unless otherwise noted).
 - Monthly progress payments based on percent or unit complete are due in full each period, no retention withholding.
 - Addendum #1 acknowledged.
 - Bid items 14 and 15 are one package.
 - Mobilization for bid items 14 and 15 is \$500 and not included in the unit price.



Estimate

Date	Estimate #
8/21/2014	EST201242

- Bid items 31 thru 49 are one package.
- One mobilization is included for items 31 thru 49, \$500 thereafter.

Total \$813,844.00

Landscape Support Services, Inc.
California Contractor's License # 969552, Class C27
California DGS SB (Micro) # 1630860
CUCF / Caltrans DBE / WBE # 40620

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 08 14:22:04 PDT 2013

Query Criteria

Firm/DBA Name: landscape support services

Firm Type: DBE

Firm ID	40620
Firm/DBA Name	LANDSCAPE SUPPORT SERVICES, INC
Address Line1	22957-1 SIERRA HWY
Address Line2	
City	SANTA CLARITA
State	CA
Zip Code1	91321
Zip Code2	
Mailing Address Line1	15491 DEL GADO DRIVE
Mailing Address Line2	
Mailing City	SHERMAN OAKS
Mailing State	CA
Mailing Zip Code1	91403
Mailing Zip Code2	
Certification Type	DBE
E-Mail	soheila@landscapesupportservices.com
Contact Name	SOHEILA STURM
Area Code	(818)
Phone Number	430-6116
Fax Area Code	(661)
Fax Phone Number	554-0109
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	424910; 561730;

ACDBE NAICS**Work Codes**

A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C0621 LANDSCAPING MATERIAL SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR; C27 Landscaping Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE


[Back To Query Form](#)

Landscape Support Services, Inc.

Fax

To:		From:	Rodriguez, Rogelio
Company:	Myers and Sons Construction, LP	Pages:	3
Fax:	(916) 920-2246	Date:	8/21/2014
Re:	Caltrans 07-294704		

Please call me with any questions, 818-475-0684.



PH: 760 446 3100
Cell 760-677-9047

E Mail: Clay@valleyfence.com

FAX: 760 446 2988

TO:
ATTN:

JOB ESTIMATE
BID DATE 8/21/2014
JOB DESCRIPTION
07-294704

Los Angeles County From Route 101/134/170

ITEM #	DESCRIPTION	QUANTITIES	UNIT	ITEM
18	TREATED WOOD WASTE	1,000,000	\$	0.07 \$ 70,000.00
19	REMOVE GUARDRAIL	110,000	\$	1.47 \$ 161,700.00
75	4' CHAIN LINK GATE (TYPE CL-5)	1	\$	450.00 \$ 450.00
76	MIDWEST GUARDRAIL SYSTEM	110000	\$	16.42 \$ 1,806,200.00
79	CABLE RAILING	350	\$	22.45 \$ 7,857.50
80	TRANSITION RAILING (TYPE WB-31)	86	\$	1,885.00 \$ 162,110.00
81	END CAP (TYPE A)	64	\$	225.00 \$ 14,400.00
82	END ANCHOR ASSEMBLY (TYPE SFT)	140	\$	375.00 \$ 52,500.00
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	81	\$	1,855.00 \$ 150,255.00
84	ALTERNATIVE FLARED TERMINAL SYSTEM	72	\$	1,545.00 \$ 111,240.00

lic # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

- Grading, Staking, Clearing of the fence line,
- Removal and disposing of concrete footers, Surveying
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegetation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

DOLLARS (\$) \$ 2,536,712.50

NOTES:

We Require 18' +/- Space for our equipment

0

TOTAL

MOBILIZATIONS (TOTAL)

This bid is based on (EA)

ESTIMATED BY

Clay Hoggard

CONDITIONS OF BID PROPOSAL

07-294704

Los Angeles County From Route 101/134/170

Acceptance of this proposal by Contractor shall be acceptance of all terms and conditions recited herein which shall supersede any conflicting term in any other contract document. Any of the Contractor's terms and conditions in addition or different from this proposal are objected to and shall have no effect. Contractor's agreement herewith shall be evidenced by Contractor's signature hereon or by permitting Subcontractor to commence work for project.

1. Subcontractor shall be paid monthly progress payments on or before the 15th of each month for the value of work completed plus the amount of materials and equipment suitably stored on or off site. Final payment shall be due 30 days after the work described in the Proposal is substantially completed. No provision of this agreement shall serve to void the Subcontractor's entitlement to payment for properly performed work or suitably stored materials or to require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work or stored materials or to void Subcontractor's right to file a lien or claim on its behalf in the event that any payment to Subcontractor is not timely made. **NO RETENION WILL BE HELD ON MATERIALS ON HAND**

2. The Contractor will withhold no more retention from the Subcontractor other than is being withheld by the Owner from the Contractor with respect to the Subcontractor's work.

3. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor.

4. No backcharges or claim of the Contractor for services shall be valid except by an agreement in writing by the Subcontractor before the work is executed, except in the case of the Subcontractor's failure to meet any requirement of the subcontract agreement. In such event, the Contractor shall notify the Subcontractor of such default, in writing, and allow the Subcontractor reasonable time to correct any deficiency before incurring any cost chargeable to the Subcontractor.

5. Contractor is to prepare all work areas so as to be acceptable for Subcontractor work under the Subcontract. Subcontractor will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, hoisting, temporary electrical and water at no cost to Subcontractor.

6. Subcontractor shall be given a reasonable time in which to make delivery of materials and/or labor to commence and complete the performance of the contract. Subcontractor shall not be responsible for delays or defaults where occasioned by any causes of any kind and extend beyond its control, including but not limited to: delays caused by the owner, general contractor, architect and/or engineers, delays in transportation, shortage of raw materials, civil disorders, labor difficulties, vendor allocations, fires, floods, accidents and acts of God. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by others whose acts are not the Subcontractor's responsibility and to time extensions for unavoidable delays. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the subcontract agreement and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

7. The Subcontractor's equipment and work are guaranteed for a period of one year from the date of substantial completion or use by the Contractor or the Contractor's customer, whichever is earlier. THIS WARRANTY IS IN LIEU OF ALL OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE. The exclusive remedy shall be that Subcontractor will replace or repair any part of its work which is found to be defective. Subcontractor shall not be responsible for damage or defect caused by abuse, modifications not executed by the Subcontractor, improper or insufficient maintenance, improper operation or normal wear, tear and usage.

8. Work called for herein is to be performed during Subcontractor's regular working hours. All work performed outside of such hours shall be charged for at rates or amounts agreed upon by the parties at the time overtime is authorized.

9. Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Subcontractor.

10. The Subcontractor shall indemnify and hold harmless the Contractor, Owner, Architect or others from damages only to the extent such damages were caused by any negligent act or omission of the Subcontractor or anyone for whose acts the Subcontractor is liable.

Date

2/11/2014



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	8/20/14
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Replace Concrete Pavement, Cold Plane and Place RHMA-SP-G (Contract No. 07-294704) From Route 101/134/170 Separation to 0.8 Mile North of Kanan Road Overcrossing, in Los Angeles Co., CA		
BID DATE :	8/21/14 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
18	TREATED WOOD/WASTE	LB	1,000,000	\$ 0.11	\$ 110,000.00
19	REMOVE GUARDRAIL	LF	110,000	\$ 5.50	\$ 605,000.00
23	RESET CRASH CUSHION	EA	1	\$ 3,850.00	\$ 3,850.00
75	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	\$ 1,350.00	\$ 1,350.00
78	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	110,000	\$ 20.50	\$ 2,255,000.00
79	CABLE RAILING	LF	350	\$ 16.00	\$ 5,600.00
80	TRANSITION RAILING (TYPE WB-31)	EA	88	\$ 2,900.00	\$ 249,400.00
81	END CAP (TYPE A)	EA	64	\$ 150.00	\$ 9,600.00
82	END ANCHOR ASSEMBLY (TYPE SFT)	EA	140	\$ 580.00	\$ 81,200.00
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	81	\$ 2,500.00	\$ 202,500.00
84	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	72	\$ 1,975.00	\$ 142,200.00
TOTAL BID AMOUNT:					\$ 3,665,700.00

- * ITEM # 23 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * ITEM # 79 - CORE DRILLING IS NOT INCLUDED, BY OTHERS. IF NEEDED, WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN OUT BY OTHERS.
- * ITEM # 80 & 81 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except footings for Item 75); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF CONC. BARRIER, SLAB, VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN or ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



Con-Fab California Corporation

1910 E. Lathrop Road
Lathrop, CA 95330

(209) 249-4700 Phone
(209) 249-4725 Fax

FAX Transmittal

TO:	Mike Lewis/Est. Dept.	DATE:	August 21, 2014
COMPANY:	Myers & Sons Construction	TIME:	
PHONE:	(916) 286-9950	FROM:	Phil French, (209) 249-4710
FAX:	(916) 614-9520	FROM:	Los Angeles County, CT# 07-294704
EMAIL:	mlewis@myers-sons.com		

Number of Pages 5 (If you do not receive all pages, please call (209) 249-4700)

Attached you will find a scope/quote for the above referenced project.

Con-Fab California Corporation

License No. 481285

AUGUST 21, 2014

Bid No.: 1407-041

**RE: LOS ANGELES COUNTY FROM ROUTE 101/134/170 SEPERATION TO 0.8 MILE NORTH OF KANAN ROAD OVERCROSSING.
CALTRANS CONTRACT NO.: 07-294704**

Dear Sirs:

We propose to furnish only the precast required for the above-referenced project at the following lump sum price:

ITEM No.	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT
64A	PRECAST JOINTED CONCRETE PAVEMENT	CY	17,700	295	5,221,500.00
64B	TRUCKING FOR ABOVE	CY	17,700	70	1,239,000.00
65A	INDIVIDUAL PRECAST SLAB REPLACEMENT	CY	3,250	275	893,750.00
65B	TRUCKING FOR ABOVE	CY	3,250	73	237,250.00

TOTAL LUMP SUM PRICE (Item No 64A + 65A): \$ 6,115,250.00 **PLUS TAX**
TRUCKING (Item No 64B + 65B): \$ 1,476,250.00

This proposal is based upon the attached standard Terms and Conditions, which should be included in any Subcontract Agreement.

NOTE: Regardless of the terms of the main contract between the contractor and owner, Con-Fab California Corporation will require monthly progress payments for precast fabricated and stored in our yard prior to shipment. See Terms and Conditions of Proposal.

Yours truly,



Philip C. French, Chairman & CEO
PCF/ep

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

Con-Fab California Corporation


License No. 481285

Los Angeles County 07-294704

BID NO. 1404-041

SPECIAL CONDITIONS: Based on supply only F.O.B. jobsite.

- 1) IPSR panels shall be fabricated for installation in the direction of traffic and, Per the Department's response to bidder enquiries, all panels shall be 12' wide, 11'-3" long and 12" thick. Any deviation from said dimensions will be subject to additional costs.
- 2) PJCP panels will be fabricated for installation in the direction of traffic except at the three (3) pedestrian overcrossings.
 - a. Lane #3: Straight Slabs – 12' wide by 26'-0" long (maximum)
Curved Areas – 12' wide by 13'-0" long (maximum)
 - b. Lane #4: Straight Slabs – 14' wide by 11'-3" long (maximum)
Curved Areas – 14' wide by 11'-3" long (maximum)
 - c. Ped. O.C.: These panels will be cast 25' & 26.5' wide by 11'-3" long [in the direction of traffic]
- 3) All panels whether for IPSR or JPCP will be fabricated with the use of the two-way pretensioned Con-Slab™ as allowed under section 40-8.01C(2) and section 41-12.01C(2) of the specifications.
- 4) Under Item 40-8.01C(2) of the specification section 7.1, Con-Fab will fabricate the 12'-0" wide panels (Lane #4) with additional reinforcement at the longitudinal edges.
- 5) Lifting equipment, suited for lifting and handling heavier PJCP panels up to 48,000#, need to be allowed for by contractor. Any changes to sizes or quantities of precast panels or number of truck loads due to lifting limitations or any other reason will be assessed and charged to contractor.
- 6) No allowance has been made to accommodate super elevated profiles, if any. All precast panels will be supplied straight, flat and of uniform thickness.
- 7) Con-Fab will supply said straight, flat precast panels of uniform thickness that have been checked and tagged by QA as accepted for use on the project. As such panels are deemed to have been fabricated within all dimensional and finish tolerances. Any and all costs associated with grinding that may be required to bring the pavement surface of the installed precast paving panel work in to conformance with the surface profiling requirements specified in the contract special provisions (or required for any other reason) is excluded.
- 8) At the request of the contractor or to accommodate super elevation profiles if any, Con-Fab could install into the panels levelling lifters (Gracie or Patterson QBLL) at an additional cost of \$5.00 per levelling lifter. Levelling lifters and accessories to be supplied by the contractor to Con-Fab, delivered to the Shafter plant, at no cost to Con-Fab. Quantity of lifters to be used for each type, size or weight of panel is to be verified between contractor and selected lifter supplier based on safe lifter capacity. Con-Fab does not assume or accept any responsibility for the functionality or effectiveness of such lifters to match required elevations or adjacent existing paving or to achieve any profiles to match super elevated profiles, if any, on the jobsite.
- 9) Concrete quantities for payment purposes to be calculated based on the overall dimensions of the panels with no deduction for slots or block-outs of any size.
- 10) All field survey work and dimensional verification is excluded and is to be provided to Con-Fab California Corporation in a timely manner [we require minimum of 2 weeks notice] so as not to delay the production schedule.
- 11) Test strip(s) if required will be part of the project within the project limits.
- 12) Con-Fab will supply and install the dowel bars for the IPSR and the PJCP panels. The IPSR panels are 11'-3" long and the PJCP panels are approximately 15'-8" long.

PCF: 

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

CF Con-Fab California Corporation

License No. 481285

Los Angeles County 07-294704

BID NO. 1404-041


Total number of 1½"Ø dowel bars x 18" long are:

- A) IPSR = 4,944
 B) PJCP = 35,252

Note the number of slots in the panels are similar in quantity to the dowel bars.

- 13) Supply and installation of epoxy adhesive in keyway joints, if required, is excluded and is to be done in the field by others.
- 14) Underslab grout ports will be supplied and installed in the precast panels by Con-Fab California Corporation.
- 15) All lifting hardware required in the field is excluded and is to be provided by others.
- 16) Supply and installation of joint fillers, joint sealants, grout containment, foam inserts, polyethylene sheeting are excluded.
- 17) Supply and installation of dowel bar chairs and all grouting for dowel bar slots and underslab grouting are excluded.
- 18) Production will be on long bed basis, with sufficient fabrication and dimensional information from the jobsite to make up a full casting bed, minimum 300' in length. Fabrication and delivery schedule to be mutually agreed upon. Quantities are estimated at a maximum of 618 panels for the IPSR, and 2,565 panels for the JPCP.
- 19) Trucking:
- All shall be weekend night deliveries, number of loads per night to be mutually agreed.
 - A maximum of one hour has been allowed for unloading each truck from the scheduled delivery time at the jobsite. Loads delivered to the jobsite early at the request of the General Contractor for his own reasons, or delayed at the jobsite in excess of one hour past the scheduled arrival time, will be billed at \$60 per hour for waiting time, billed in 15 minute increments.
 - Con-Fab generally preloads trucks one day in advance of required delivery to the jobsite. Any cancellations must be advised at least 24 hours in advance of scheduled delivery time. Loads cancelled with less than 24 hour notice but more than 12 hours, will be charged at \$350 per load. Loads cancelled with notice of 12 hours or less but more than 8 hours will be charged at \$600 per load. Trucks cancelled with notice of 8 hours or less will be charged at \$900 per load.
- 20) A maximum of 309 loads has been allowed for the delivery of the IPSR panels on the basis of two panels per load, and 1,600 loads for the PJCP panels on the basis of one or two panels per load. Any additional loads will be charged at \$865 per load for IPSR and for PJCP.
- 21) All fabrication and delivery to be on or before December 31, 2015. For any part into 2016 there will be an additional cost of \$60 per load.
- 22) Concrete is normal weight (150 pcf) gray cement, quantities estimated at 3,250 cubic yards of IPSR and 17,700 cubic yards of PJCP.
- 23) Reinforcement is black deformed bar per ASTM A706. Pretensioning strand is plain ½" or ¾" diameter per ASTM A416 Grade 270 low relaxation.
- 24) Inspection and testing by outside agencies is excluded.
- 25) Any item not fully clarified within these conditions is excluded.

PAYMENT TERMS: Regardless of the terms of the MAIN CONTRACT between the Contractor and the Owner,

PCF: 

Headquarters
 1910 Lathrop Road
 Lathrop, CA 95330
 Phone: (209) 249-4700
 Fax: (209) 249-4725

Shafter Division
 701 Golds Ave
 Shafter, CA 93263
 Phone: (661) 630-7162
 Fax: (661) 630-7166

CF Con-Fab California Corporation

License No. 481285

Los Angeles County 07-294704

BID NO. 1404041

the following terms shall govern payments for work done by Con-Fab California Corporation.

- A. Progress payments are to be paid monthly in full, for work done including for precast fabricated and stored in our yard prior to shipment to the jobsite. Terms are 30 days. 1% (one percent) per month will be charged on overdue accounts. Note: Payments required on or before the 15th of the month.
- B. **NO RETENTION** to be withheld on "Supply Only" orders.
- C. This quotation is good for 30 days.

BONDING: If required, premium to be paid by General Contractor.

- A. Great American Insurance Company

Bond rates are as follows:

First \$100,000 of contract price	\$25.00 per thousand
Next \$400,000 of contract price	\$15.00 per thousand
Next \$2,000,000 of contract price	\$10.00 per thousand
Next \$2,500,000 of contract price	\$ 7.50 per thousand

PCF:



Headquarters
 1910 Lathrop Road
 Lathrop, CA 95330
 Phone: (209) 249-4700
 Fax: (209) 249-4725

Shafter Division
 701 Golds Ave
 Shafter, CA 93263
 Phone: (661) 630-7162
 Fax: (661) 630-7166

CF Con-Fab California Corporation

License No. 481285

AUGUST 20, 2014

Bid No.: 1407-041

RE: LOS ANGELES COUNTY FROM ROUTE 101/134/170 SEPERATION TO 0.8 MILE NORTH OF KANAN ROAD OVERCROSSING.
CALTRANS CONTRACT NO.: 07-294704

Dear Sirs:

We propose to furnish and erect the precast required for the above-referenced project at the following lump sum price:

ITEM No.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	AMOUNT
64A	PRECAST JOINTED CONCRETE PAVEMENT	CY	17,700		
64B	TRUCKING FOR ABOVE	CY	17,700		
65A	INDIVIDUAL PRECAST SLAB REPLACEMENT	CY	3,250		
65B	TRUCKING FOR ABOVE	CY	3,250		

TOTAL LUMP SUM PRICE (Item No 64A + 65A): \$.00 PLUS TAX
TRUCKING (Item No 64B + 65B): \$.00

This proposal is based upon the attached standard Terms and Conditions, which should be included in any Subcontract Agreement.

NOTE: Regardless of the terms of the main contract between the contractor and owner, Con-Fab California Corporation will require monthly progress payments for precast fabricated and stored in our yard prior to shipment. See Terms and Conditions of Proposal.

Yours truly,

Philip C. French, *Chairman & CEO*
PCF/ep

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

SPECIAL CONDITIONS: Based on supply only F.O.B. jobsite.

- 1) IPSR panels shall be fabricated for installation in the direction of traffic and, Per the Department's response to bidder enquiries, all panels shall be 12' wide, 11'-3" long and 12" thick. Any deviation from said dimensions will be subject to additional costs.
- 2) PJCP panels will be fabricated for installation in the direction of traffic except at the three (3) pedestrian overcrossings.
 - a. Lane #3: Straight Slabs – 12' wide by 26'-0" long (maximum)
Curved Areas – 12' wide by 13'-0" long (maximum)
 - b. Lane #4: Straight Slabs – 14' wide by 11'-3" long (maximum)
Curved Areas – 14' wide by 11'-3" long (maximum)
 - c. Ped. O.C.: These panels will be cast 25' & 26.5' wide by 11'-3" long [in the direction of traffic]
- 3) All panels whether for IPSR or JPCP will be fabricated with the use of the two-way pretensioned Con-Slab™ as allowed under section 40-8.01C(2) and section 41-12.01C(2) of the specifications.
- 4) Under Item 40-8.01C(2) of the specification section 7.1, Con-Fab will fabricate the 12'-0" wide panels (Lane #4) with additional reinforcement at the longitudinal edges.
- 5) Lifting equipment, suited for lifting and handling heavier PJCP panels up to 48,000#, need to be allowed for by contractor. Any changes to sizes or quantities of precast panels or number of truck loads due to lifting limitations or any other reason will be assessed and charged to contractor.
- 6) No allowance has been made to accommodate super elevated profiles, if any. All precast panels will be supplied straight, flat and of uniform thickness.
- 7) Con-Fab will supply said straight, flat precast panels of uniform thickness that have been checked and tagged by QA as accepted for use on the project. As such panels are deemed to have been fabricated within all dimensional and finish tolerances. Any and all costs associated with grinding that may be required to bring the pavement surface of the installed precast paving panel work in to conformance with the surface profiling requirements specified in the contract special provisions (or required for any other reason) is excluded.
- 8) At the request of the contractor or to accommodate super elevation profiles if any, Con-Fab could install into the panels levelling lifters (Gracie or Patterson QBLL) at an additional cost of \$5.00 per levelling lifter. Levelling lifters and accessories to be supplied by the contractor to Con-Fab, delivered to the Shafter plant, at no cost to Con-Fab. Quantity of lifters to be used for each type, size or weight of panel is to be verified between contractor and selected lifter supplier based on safe lifter capacity. Con-Fab does not assume or accept any responsibility for the functionality or effectiveness of such lifters to match required elevations or adjacent existing paving or to achieve any profiles to match super elevated profiles, if any, on the jobsite.
- 9) Concrete quantities for payment purposes to be calculated based on the overall dimensions of the panels with no deduction for slots or block-outs of any size.
- 10) All field survey work and dimensional verification is excluded and is to be provided to Con-Fab California Corporation in a timely manner [we require minimum of 2 weeks notice] so as not to delay the production schedule.
- 11) Test strip(s) if required will be part of the project within the project limits.

PCF: 

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

CF Con-Fab California Corporation

License No. 481285

Los Angeles County 07-294704

BID NO. 1404-041

- 12) Con-Fab will supply and install the dowel bars for the IPSR and the PJCP panels. The IPSR panels are 11'-3" long and the PJCP panels are approximately 15'-8" long.

Total number of 1½"Ø dowel bars x 18" long are:

A) IPSR = 4,944

B) PJCP = 35,252

Note the number of slots in the panels are similar in quantity to the dowel bars.

- 13) Supply and installation of epoxy adhesive in keyway joints, if required, is excluded and is to be done in the field by others.
- 14) Underslab grout ports will be supplied and installed in the precast panels by Con-Fab California Corporation.
- 15) All lifting hardware required in the field is excluded and is to be provided by others.
- 16) Supply and installation of joint fillers, joint sealants, grout containment, foam inserts, polyethylene sheeting are excluded.
- 17) Supply and installation of dowel bar chairs and all grouting for dowel bar slots and underslab grouting are excluded.
- 18) Production will be on long bed basis, with sufficient fabrication and dimensional information from the jobsite to make up a full casting bed, minimum 300' in length. Fabrication and delivery schedule to be mutually agreed upon. Quantities are estimated at a maximum of 618 panels for the IPSR, and 2,565 panels for the PJCP.
- 19) Trucking:
- a) All shall be weekend night deliveries, number of loads per night to be mutually agreed.
 - b) A maximum of one hour has been allowed for unloading each truck from the scheduled delivery time at the jobsite. Loads delivered to the jobsite early at the request of the General Contractor for his own reasons, or delayed at the jobsite in excess of one hour past the scheduled arrival time, will be billed at \$60 per hour for waiting time, billed in 15 minute increments.
 - c) Con-Fab generally preloads trucks one day in advance of required delivery to the jobsite. Any cancellations must be advised at least 24 hours in advance of scheduled delivery time. Loads cancelled with less than 24 hour notice but more than 12 hours, will be charged at \$350 per load. Loads cancelled with notice of 12 hours or less but more than 8 hours will be charged at \$600 per load. Trucks cancelled with notice of 8 hours or less will be charged at \$900 per load.
- 20) A maximum of 309 loads has been allowed for the delivery of the IPSR panels on the basis of two panels per load, and 1,600 loads for the PJCP panels on the basis of one or two panels per load. Any additional loads will be charged at \$865 per load for IPSR and for PJCP.
- 21) All fabrication and delivery to be on or before December 31, 2015. For any part into 2016 there will be an additional cost of \$60 per load.
- 22) Concrete is normal weight (150 pcf) gray cement, quantities estimated at 3,250 cubic yards of IPSR and 17,700 cubic yards of PJCP.
- 23) Reinforcement is black deformed bar per ASTM A706. Pretensioning strand is plain ½" or ¾" diameter per ASTM A416 Grade 270 low relaxation.
- 24) Inspection and testing by outside agencies is excluded.
- 25) Any item not fully clarified within these conditions is excluded.

PCF: 

Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166

CF Con-Fab California Corporation

License No. 481285

Los Angeles County 07-295504

BID NO. 1407-040

B. NO RETENTION to be withheld on "Supply Only" orders.

C. This quotation is good for 30 days.

BONDING: If required, premium to be paid by General Contractor.

15%

A. Great American Insurance Company

Bond rates are as follows:

First \$100,000 of contract price	\$25.00 per thousand
Next \$400,000 of contract price	\$15.00 per thousand
Next \$2,000,000 of contract price	\$10.00 per thousand
Next \$2,500,000 of contract price	\$ 7.50 per thousand

PCF:



Headquarters
1910 Lathrop Road
Lathrop, CA 95330
Phone: (209) 249-4700
Fax: (209) 249-4725

Shafter Division
701 Golds Ave
Shafter, CA 93263
Phone: (661) 630-7162
Fax: (661) 630-7166



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 8/21/2014 QUOTED BY: Pat Camp QUOTE ID: 15313

CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 13780
 CONTACT: JOB TITLE: Caltrans 07-294704
 LOCATION: Rte 101

PHONE: TRACT:
 FAX: CONTRACT #:
 AGENCY:

SHIPPING TERMS: FOB JOB SITE PRICE VALID UNTIL: 10/20/2014
 PAYMENT TERMS: NET 30 DAYS APPROX. LEAD TIME FROM RECEIPT OF PLANS: 30 DAYS
 CONFIRMED UPON ORDER

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
Bid Item #64 Precast Jointed Concrete Pavement	17700	\$359.50	CY	\$6,363,150.00
Bid Item #65 Individual Precast Slab Replacement	3250	\$359.50	CY	\$1,166,375.00
DELIVERY	20950	\$32.81	CY	\$687,369.50
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT		TOTAL		\$8,218,894.50

NOTES: Above Prices include delivery to jobsite to be offloaded and set by others. Panels are bid 12'x12' +/- 1/2" thick. Our panels will be built using the "Rapid Roadway" system. Prices include 4-Gracie Leveling Lifts per panel and the Barra Glida openings and royalty. See scope letter dated 8-21 for clarification. PJCP and IPSR panels will weigh approx 21,500lbs each.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS
 CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 911S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



Southern California: 240 W. Los Angeles Ave., Simi Valley CA 93065

Northern California: 3855 Bithell Ln, Suisun City CA 94585

Phone: 800-882-3399 Fax: 805-584-0769

August 21, 2014

07-294704 Scope Letter

Precon Products is a DBE CALTRANS DBE # CT000651. We will be providing a price on item #'s 64 (Precast Jointed Concrete Pavement) and #65 (Individual Precast Slab Replacement). We will be bidding The Rapid Roadway System. We have produced and provided this system to District 7 maintenance for over a year and in that time have not had any issues with grinding or cracking. I know that there are other systems out there that talk about the need for "warped" or "non-planar" slabs. It has been our experience that with the leveling lifts ability to adjust all 4 corners combined with the 12'x12' panel size this negates the need for these special slabs which will simplify your installation process. With hundreds of Rapid Roadway panels installed between District 7 & 8, in many challenging situations, there has not been a need to grind. This includes situations with radius and super elevation situations. We are in no way guaranteeing that there will be no grinding, just saying we haven't seen it needed in the past. All reinforcing and steel embeds including the level lifts meet section 6-2.05C requirements. If you have any questions please contact **Pat Camp at 805-328-0717**

Each Panel will include the following:

- 4 - Gracie Leveling Lifts
- The openings for the Barra Glide Load transfer System and the Barra Glide Formers.
- Barra Glide Royalty
- Delivery to jobsite

Our price will not include the following:

- Offloading and setting of panels,
- Leveling screws (the actual coil bolts needed to thread into the Gracie to level)
- Dowel Bars, barra plugs, barra dowel expansion pads
- All Bedding Grout, latex grout, polyester concrete, joint seal and grout containment
- Prepping of panels (applying foam, installing Barra Plugs and Dowels)
- Lean concrete base
- Any grinding
- Anything not specifically mentioned as included in the quote.



Southern California: 240 W. Los Angeles Ave., Simi Valley CA 93065

Northern California: 3855 Bithell Ln, Suisun City CA 94585

Phone: 800-882-3399 Fax: 805-584-0769

August 21, 2014

07-294704 Scope Letter

Precon Products is a DBE CALTRANS DBE # CT000651. We will be providing a price on item #'s 64 (Precast Jointed Concrete Pavement) and #65 (Individual Precast Slab Replacement). We will be bidding The Rapid Roadway System. We have produced and provided this system to District 7 maintenance for over a year and in that time have not had any issues with grinding or cracking. I know that there are other systems out there that talk about the need for "warped" or "non-planar" slabs. It has been our experience that with the leveling lifts ability to adjust all 4 corners combined with the 12'x12' panel size this negates the need for these special slabs which will simplify your installation process. With hundreds of Rapid Roadway panels installed between District 7 & 8, in many challenging situations, there has not been a need to grind. This includes situations with radius and super elevation situations. We are in no way guaranteeing that there will be no grinding, just saying we haven't seen it needed in the past. All reinforcing and steel embeds including the level lifts meet section 6-2.05C requirements. If you have any questions please contact Pat Camp at 805-328-0717

Each Panel will include the following:

- 4 – Gracie Leveling Lifts
- The openings for the Barra Glide Load transfer System and the Barra Glide Formers.
- Barra Glide Royalty
- Delivery to jobsite

Our price will not include the following:

- Offloading and setting of panels,
- Leveling screws (the actual coil bolts needed to thread into the Gracie to lever)
- Dowel Bars, barra plugs, barra dowel expansion pads
- All Bedding Grout, latex grout, polyester concrete, joint seal and grout containment
- Prepping of panels (applying foam, installing Barra Plugs and Dowels)
- Lean concrete base
- Any grinding
- Anything not specifically mentioned as included in the quote.

GLOBAL ROAD SEALING INC

(Union signatories. UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 101, Contract # 07-294704
Location: Los Angeles
Bid Date/Time: 08-21-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
54	Crack treatment	160	2,200.00	352,000.00
68	Isolation joint seal (asphalt rubber)	17,300	3.50	60,550.00
96	Maintaining Existing TMS	1	LS	2,000.00
97	Loop replacement	1	LS	520,000.00
98	Modify CMS	1	LS	28,000.00
99	Modify AVC	1	LS	25,500.00
100	System test	1	LS	1,200.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

can separate

- 54- Rout, Clean cracks 1/4" and greater with compressed air
- 54- seal cracks with hotmelt rubberized sealant
- 54- minimum 1.5 mile per shift. Additional \$900 per shift less than 1.5 miles
- 68- saw and seal isolation joint per plan

- 69-100- furnish and install equipment for item 97 to 99, except state furnished material
- 69-100- maintaining and system testing
- 69-100- estimated 49 shifts traffic control (to be provided by Prime contractor)

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- hourly resident, and any items not specifically included under inclusion section.
- traffic control
- sweeping

Estimator : Tri La

Two weeks notice required for scheduling

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

Send to: Myers and Sons Construction	From: Ty/Darold
Attention: Estimating	Date: August 19, 2014
Fax number: 916-614-9520	Phone number: 916-283-9950

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 5
Comments

<p>Project: CDOT# 07-294704 Rt. 101, 134,170 Separation Los Angeles County</p> <p>Date: August 21, 2014</p>

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 54 / Crack Treatment (portion)

160 lnni Rout, prep, furnish and install crack sealant.....\$3,520.00 / lnni.....\$563,200.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **80 shifts required**
2. Contractor to provide layout and clear access to work area.
3. One move in included. Additional moves at \$1,500.00 each.
4. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 64 / Precast Jointed Concrete Pavement (portion):

17,700 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

Saw cut only up to 14" deep pcc/ctb.....\$4.45 / lf

(approx. 105,690 lf + -)

BID ITEM # 65 / Individual Precast Slab Replacement (portion):

3,250 cy

Saw cut only up to 9" deep pcc.....\$3.05 / lf

(approx. 52, 105 lf +-)

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees.
4. Excludes capping or covering of drain inlets.
5. One move in included. Additional moves at \$1,500.00 each
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen
8. Above quote will become part of any binding contract

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Hwy 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 64 / Precast Jointed Concrete Pavement (portion):

17,700 cy Widen, prep, furnish and install silicone sealant.....\$9.67 / cy.....\$171,159.00

BID ITEM # 65 / Individual Precast Slab Replacement (portion):

3,250 cy Widen, prep, furnish and install silicone sealant.....\$13.62 / cy.....\$44,265.00

BID ITEM # 68 / Isolation Joint Seal (Asphalt Rubber) (portion):

17,300 lf Widen, prep, furnish and install joint sealant.....\$3.87 / lf.....\$66,951.00

DO NOT SPLIT ITEMS

Conditions for above items:

1. Contractor to supply traffic control as needed. **70 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included for this cope of work. Additional moves at \$1,500.00 each
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 07-294704
Rt 101, Los Angeles

Bid Date: August 21, 2014

BID ITEM # 66 / Dowel Bar Retrofit (Joint) (portion):

14,000 ea Gang saw retrofit dowel slots only.....\$32.47 / ea.....\$454,580.00

Note: Contractor to break and remove concrete material from slot. Austin to work in concert with customer on panel removal and precast placement operations.

Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included for this item. Additional moves at \$4,500.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

August 19, 2014

Project: 07-294704

Replace Concrete Pavement, Cold Plane And Place Rhma-sp-g.
07-LA-101-11.8/35.3

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
10	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
11	130310	Rain Action Event Plan	EA	22	\$300.00	\$6,000.00
13	130330	Strom Water Annual Report	EA	2	\$1,000.00	2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Mon Jul 21 18:33:34 PDT 2014

Query Criteria

Firm/DBA Name: La Firma

Zip Code: 93444

Firm Type: DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; DB4 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

Date: 18 AUG 14

Contract #: 07-294704 – REPLACE CONCRETE PAVEMENT, COLD PLANE AND REPLACE RHMA-SP-G
 Bid Date: 21 AUG 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,250.00	\$1,250.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,250.00	\$1,250.00
9	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$62,685.00	\$62,685.00
10	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$1,995.00	\$1,995.00
11	130310	RAIN EVENT ACTION PLAN	EA	22	\$495.00	\$10,890.00
12	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$695.00	\$8,340.00
13	130330	STORM WATER ANNUAL REPORT	EA	2	\$1,495.00	\$2,990.00
Total						\$89,400.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Offered bid item quotes **CANNOT BE SPLIT**.

ASSUMPTIONS

1. Job Site Management assumes a project duration of 315 days (field work), or 63 weeks of on-site field work. If the actual construction duration is less (or more), the Prime may multiply the number of field weeks by \$995.00.

$$63 \text{ weeks} \times \$995.00/\text{week} = \$17,850.00$$

This is a weekly rate for Veridico to conduct a half-day per week site visit to document required SWPPP compliance; Caltrans forms 2030 and 2034 completed by or under the direction of a QSD/P, and physical site inspection. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.

2. The SWPPP and the LCP are **guaranteed** acceptance for the quoted bid.
3. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

LOWEST PRICES IN TRAFFIC CONTROL

*6 pages
Total*



**WE ARE
DBE**

FULL TRAFFIC MAINTENANCE, INC.

**TRAFFIC CONTROL
SERVICE / PRODUCTS / RENTALS
BEST SERVICE
LOWEST PRICES
WITH NO HIDDEN COSTS**

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

PROPOSAL:

07-294704

FROM:

TOMMY PUETT

DATE:

08/21/2014

FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)

SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE LABOR UNION



Proposal / Quote
Tommy Puett
Full Traffic
Maintenance Inc.
 License # 780910
 PH 951-314-9100
 Fx 951-520-9980
DBE / SBE / MBE

DATE 08/21/2014

CALTRANS 07-294704

ESTIMATOR / SALES
TOM PUETT JR.

<u>ITEM #</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>PRICE</u>	<u>AMOUNT</u>
5	TRAFFIC CONTROL SYSTEM LUMP SUM Option 1 One lane, one direction, two man crew, one location 8 hr shift Please review page 3 of our quote for all pricing details and options			\$1,425.00



FULL TRAFFIC MAINTENANCE, INC.

WE ARE

DBE / MBE / SBE

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

SUB-CONTRACTOR QUOTATION

ON ALL JOBS 80 MILES OR UNDER FROM FTMI

Item	Description	Amount
Option 1	One lane, one direction, two man crew, one location-----	\$1425.00
Option 10	Ramp Closure, 1-4 ramps-----	\$1425.00
Option 11	Shoulder closures-----	\$1425.00
Option 9	City street lane closure / detour-----	\$1425.00
Option 4	For each additional lane add-----	\$111.00
Option 5	For each additional mile add-----	\$111.00
Option 6	On ramp closure with lane closure 1-3 ramps add-----	\$111.00
Option 3	Any additional closure (i.e. flip flops, opposite direction) with same crew-----	\$717.00
Option V	Attenuator crash truck with driver 8 hours shift-----	\$975.00
Option V	One man crew with truck and equipment-----	\$1040.00
Option 1a	Two man flagging for 8 hour shift-----	\$1425.00
Option 13	Pilot car occurrence, 3 people 8hour shift-----	\$2390.00
Option 1b	Half day price lane closure 2 man crew under 4 hours-----	\$1032.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$98.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. No retention for traffic control.
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.

Signature of Acceptance
TOMMY PUETT

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

5



FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

CONTACT : TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

217 Lewis Court, Corona CA 92882

Fax (951)520-9980

DBE Certified # 35742

LIGHT TOWER RENTAL

\$75.00 per day - \$235.00 week - \$645.00 per month

\$55.00 Delivery and pick up charge per unit

SOLAR ARROW BOARD RENTAL

\$30.00 day - \$130.00 week - \$400.00 month

\$55.00 Delivery and pick up charge per unit

Changeable Message Sign Rental

\$85.00 day - \$340.00 week - \$915.00 month

\$55.00 delivery and pick up charge per unit

IMPACT ATTENUATOR VEHICAL RENTAL

\$265.00 day - \$985.00 week-\$2890.00 month

\$100.00 Delivery and pick up charge per truck

(mileage fee of \$.40 per mile –portal to portal)

ALL RENTALS ARE SUBJECT TO AVAILABILITY

SUBMITTED BY TOMMY PUETT DATE: _____

Company: _____ Accepted by: _____

**FULL TRAFFIC
MAINTENANCE
INC.**

License Number 780910 **Extract Date** 2/13/2014

Business Information
FULL TRAFFIC MAINTENANCE INC
Business Phone Number: (951) 520-9990

217 LEWIS COURT
CORONA, CA 92882

Entity Corporation

Issue Date 06/27/2000

Expire Date 06/30/2014

License Status ACTIVE

This license is current and active. All information below should be reviewed.

CLASS	DESCRIPTION
-------	-------------

Classifications A GENERAL ENGINEERING CONTRACTOR

C31 CONSTRUCTION ZONE TRAFFIC CONTROL

CONTRACTOR'S BOND

This license filed a Contractor's Bond with
AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: 100002104

Bond Amount: \$12,500

Effective Date: 01/01/2007

Bonding Contractor's Bond History

BOND OF QUALIFYING INDIVIDUAL

1. The Responsible Managing Officer (RMO) SALGADO SAMUEL JESUS certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

Effective Date: 08/04/2005

WORKERS' COMPENSATION

This license has workers compensation insurance with
CALIFORNIA INSURANCE COMPANY


Workers' Compensation **Policy Number:** 468685740101

Effective Date: 04/01/2013

Expire Date: 04/01/2014

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

August 13, 2014

Attn: Estimator

- DBE QUOTE -

Subject: **Caltrans Contract 07-294704**

PROPOSAL FOR:

BID ITEM: LEAD COMPLIANCE PLAN

\$1,275.00

Dear Estimator:

Adanta is pleased to present this bid to provide environmental services for the above referenced project. The Lead Compliance Plan will be prepared in accordance with Caltrans' Notice to Bidders and Special Provisions for this project. The LCP will address these concerns to protect workers and ensure proper handling of lead-containing materials, and will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1(e)(2)(B). The LCP will be prepared, signed and stamped by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. Quotes for air monitoring and lead awareness training upon request. If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 8-21-14

FAX NUMBER: _____

TO: Estimating Dept

PAGES: _____

REGARDING: _____

Opb-07-294704
LA Co

URGENT: _____

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./J.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014487

Date Submitted: AUGUST 21, 2014

To:
Attn: ESTIMATING DEPARTMENT

Project: 07-294704
LA CO.

Phone:
Fax:

Bid Date: AUGUST 21, 2014

Item	Quantity	Description	Unit	Total
14	580 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 8700 EA GRAVEL BAGS (UNFILLED)	\$35.31	\$20,479.80
15	57,700 LF	GRAVEL BAG BERM INCLUDES: 28850 EA GRAVEL BAGS (UNFILLED)	\$1.16	\$66,932.00
17	AS REQUIRED EA	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42"X42"X43"	\$314.58	
	AS REQUIRED EA	EXTRA READY MIX WASHOUT BAGS 42"X42"X43"	\$101.65	

TAX IS NOT CALCULATED IN THIS QUOTE
QUOTE IS FOR SUPPLY ONLY
THE ABOVE QUANTITY IS ESTIMATED ONLY.
UNLOADING IS BY OTHERS
INSTALLATION IS BY OTHERS
ADDITIONAL FREIGHT CHARGES WILL APPLY ON
PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-21-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/21/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____

Date _____

By _____

Purchase Order No. _____



Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014487

Date Submitted: AUGUST 21, 2014

To:
 Attn: ESTIMATING DEPARTMENT

Project: 07-294704
 LA CO.

Phone:
 Fax:

Bid Date: AUGUST 21, 2014

Item	Quantity	Description	Unit	Total
	AS REQUIRED	ORANGE OR WHITE (NO TAPE)		\$7.69
	EA	CHANNELIZERS		
		BLACK BASE		\$5.19
		3" X 12' REFLECTIVE TAPE		\$2.94
		GLUE PAD		\$2.67
		TOTAL		\$18.39
	AS REQUIRED	PORTABLE MESSAGE BOARD		\$16,390.25
		{Purchase Only!!}		
	AS REQUIRED	EA CRASH CUSHION (UNFILLED)		\$231.00
		"CALL OFFICE FOR UP TO DATE PRICING AND SPECS"		
	AS REQUIRED	EA DELINEATORS 42" ORANGE GRABBER TUBES		\$9.75
		W/WHITE REFLECTIVE BANDS		
	AS REQUIRED	EA 12# HEX RUBBER BASE		\$8.75
		TOTAL COST/DELINEATER		\$18.50
	AS REQUIRED	EA ARROWBOARD (SOLAR POWDERD 30 WATT		\$4,567.07
		25 LIGHT)		
		{Purchase Only!!!}		
	AS REQUIRED	RA 10 # REFELCTIVE 28" CONE, ORANGE		\$17.69
	AS REQUIRED	LF PAVEMENT TAPE (CONST GRADE)		\$69.23
		4" X 300'		
	AS REQUIRED	EA PAVEMENT MARKERS		\$0.78
	AS REQUIRED	EA CLASS THREE VESTS		\$16.05
		Sm, Med, LG, X-LG, 2-Xlg, 3-XLG		
	AS REQUIRED	EA 36"X36" TRAFFIC SIGNS		\$103.95
	AS REQUIRED	EA LIL BUSTER TRAFFIC SIGN HOLDERS		\$133.47
	AS REQUIRED	EA KITE FLAG SIGNS		\$90.88
	AS REQUIRED	EA CROSSBRACE WITH CLAMP		\$16.09
	AS REQUIRED	EA VINYL ORANGE FLAGS		\$3.04
	AS REQUIRED	EA 36"X36" TRAFFIC SIGNS		99.00
	AS REQUIRED	EA 36" X 18" TRAFFIC SIGNS		49.50
	AS REQUIRED	EA 30"X30" TRAFFIC SIGNS		68.75

AS REQUIRED	EA	TYPE I BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.85
AS REQUIRED	EA	TYPE III BARRICADES	84.53

TAX IS NOT CALCULATED IN THIS QUOTE
 QUOTE IS FOR SUPPLY ONLY
 THE ABOVE QUANTITY IS ESTIMATED ONLY.
 UNLOADING IS BY OTHERS
 INSTALLATION IS BY OTHERS
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 09-21-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 09/21/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR. S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015


Janice Salas, CERTIFYING AGENCY REPRESENTATIVE June 14, 2013 2014

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name: SAMUEL CALLISON
 Doing Business As: SAM'S EQUIPMENT & SUPPLIES
 Address: PO BOX 7797
 FRESNO, CA 93747
 Phone: (559) 252-0364
 FAX: (559) 251-1119
 Email: samsequipment@comcast.net

Web Page

Active Certifications: SB (micro) Sep 24, 2012 - Sep 30, 2014
 DVBE Oct 30, 2012 - Sep 30, 2014

Business Types: Non-Manufacturer;

Classifications:


- [101615] Trees and shrubs
- [101616] Floral plants
- [101618] Non flowering plants
- [101716] Organic fertilizers and plant nutrients
- [101716] Chemical fertilizers and plant nutrients
- [101717] Herbicides
- [211015] Agricultural machinery for soil preparation
- [221015] Earth moving machinery
- [221016] Paving equipment
- [221017] Heavy equipment components
- [221018] Aerial lifts
- [221019] Building construction machinery and accessories
- [221020] Building demolition machinery and equipment
- [251817] Product and material trailers
- [261215] Electrical wire
- [261216] Electrical cable and accessories
- [261217] Wiring harness
- [271127] Power tools
- [301016] Bar
- [301017] Beams
- [301022] Plate
- [301024] Rod
- [301026] Piling
- [301028] Post
- [301031] Rails
- [301036] Structural products
- [301115] Concrete and mortars
- [301116] Cement and lime
- [301215] Bituminous derivatives
- [301216] Asphalts
- [301217] Road and railroad construction materials
- [301515] Roofing materials
- [301519] Finishing materials and products
- [391211] Distribution and control centers and accessories
- [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs plugs and connectors
- [391215] Switches and controls and relays and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways Conduit and Busways
- [401416] Valves
- [401421] Pipe
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401426] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471318] Absorbents
- [491615] Field sports equipment

Keywords:

construction equipment K-rail material landscape material BMP material concrete pipe manhole material
geotextiles electrical asphalt traffic control equipment structural steel

FRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

August 18, 2014

From: FRUITT TRUCKING, INC.
UCIP Firm Number: 36358

TO: MYERS & SONS CONSTRUCTION

ATTENTION: Mike Lewis

FAX #: (916) 614-9520

OF PAGES: 2

BID/PROJECT #: 07-294704

LOCATION: Los Angeles County (Hwy 101/134/170)- Separation to North of Kanan Road Undercrossing.

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operator:

RATE: Trucks.....\$85.00 per hour
Super 10's and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen (15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Fruitt, Owner
Date: 8/18/14

Fruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

[Back To Query Form](#)

Mon Jun 16 09:56:46 PDT 2014

Search Returned 1 Records

Query Criteria

Firm/DBA Name: Pruitt Trucking, Inc.
City: ALTADENA
Zip Code: 91001
Firm Type: DBE

Firm ID	36358
Firm/DBA Name	FRUITT TRUCKING, INC.
Address Line1	214 W. POPPYFIELDS DR.
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	4310
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pruitttruckinginc@hotmail.com
Contact Name	LAWRENCE PRUITT
Area Code	(626)
Phone Number	644-1236
Fax Area Code	(626)
Fax Phone Number	398-5551
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 24; 30; 33; 38; 37; 41; 42; 43; 51; 56;
Districts	04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	484220;
 ACDBE NAICS	
 Work Codes	C9607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL;
Licenses	
Trucks	FOR HIRE - 2;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

Fax

To: Myers & Sons/Estimating

From: Scott Fletcher

Fax: 916-614-9520

Pages: 4

Re: 07-294704

Date: August 20, 2014

Quote for Z-2 ADL soil. Caltrans certified DBE firm

3272 Greyhawk Ct., Carlsbad, CA 92010

Millions are now using the internet to send and receive faxes. Are you? No more phone line, no more fax machine. Try it free at www.rapidfax.com/free.

SEQUOIA Consultants

Testing Labs, Inspectors and Engineers

BID FAX

Lic.#:
Bond Rate:

To:	Estimating Department	From:	Frank Melo
Company:	Myers and Sons	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	916-614-9520	Date:	08/21/2014
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 07-294704

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.


We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,



Frank Melo
Project Engineer
fmelo@sequoiacon.com
Cell: 909-763-6181

**SEQUOIA
Consultants**
Cost Estimate
QC Services for Precast Concrete Paving

Contract No.: 07-294704
 Bid Date: August 21, 2014
 Bid Item No.: 51: Alternate Treated Base - 5,580 cy (Assumed to be Lean Concrete Base Rapid Setting)
 52: Replace Base - 4,320 cy (Assumed to be Lean Concrete Base Rapid Setting)
 64: Precast Jointed Concrete Pavement - 17,700 cy
 65: Individual Precast Slab Replacement - 3,250 cy

Pre-Production Quality Control Support					
1	Pre-Production QC support (meetings, submittals, etc.)	8	Hour	\$ 120	\$ 960
Alternate Treated Base (Lean Concrete Base Rapid Setting)					
2	LCB-RS Production Inspection - 1 Tester	43	Shift	\$ 735	\$ 31,605
3	LCB-RS Aggregate Laboratory Testing - 1 per Shift	43	Test	\$ 310	\$ 13,330
4	Mobile Laboratory for Opening Age Strength	43	Each	\$ 200	\$ 8,600
5	LCB-RS Compressive Strength Testing - 1 per Shift	43	Test	\$ 180	\$ 7,740
Replace Base (LCB-RS) and Lean Concrete Base Rapid Setting					
6	LCB-RS Production Inspection - 1 Tester	33	Shift	\$ 735	\$ 24,255
7	LCB-RS Aggregate Laboratory Testing - 1 per Shift	33	Test	\$ 310	\$ 10,230
8	Mobile Laboratory for Opening Age Strength	33	Each	\$ 200	\$ 6,600
9	LCB-RS Compressive Strength Testing - 1 per Shift	33	Test	\$ 180	\$ 5,940
Precast Jointed Concrete Pavement / Individual Precast Slab Replacement					
10	Coefficient of Thermal Expansion Testing	1	L.S.	\$ 1,165	\$ 1,165
11	JTT Training (excludes a venue)	1	Class	\$ 4,500	\$ 4,500
12	Tieback Grout - Temperature Correlation	1	L.S.	\$ 1,210	\$ 1,210
TOTAL					\$ 116,135

Alternate Treated Base / Lean Concrete Base Rapid Setting / Replace Base - <u>Weekend Shifts</u>					
13	LCB-RS Production Inspection (1 Tester) - Saturday	-	Shift	\$ 1,225	-
14	LCB-Rs Production Inspection (1 Tester) - Sunday	-	Shift	\$ 1,565	-

Remarks:

- 1 Estimate is based on continuous, 8 hour, Monday thru Friday, straight time Shifts.
- 2 Overtime will be charged at \$132/hour and Double time at \$176/hour.
- 3 Estimate is based on placement of up to 130 cy for LCB-RS. For LCB-RS placement over 130 cy, add \$400 to Inspection Shift
- 4 Union Tester rates quoted are valid through June 30, 2015, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.



Proposal

Bradley Tanks, Inc
 402 Hartz Avenue, Building C
 Danville, CA 94526
 925-229-2900|phone
 925-553-2616|fax

UDBE/SBE/WBE/MBE

Date: 08/20/2014

Project: 07-294704

Attention: Myers and Sons Construction, LP
 Estimating

In Los Angeles County From Route 101/134/170
 Separation To 0.8 Mile North Of Kanan Road
 Overcrossing

<p><i>Description of Equipment/Service- Transportation & disposal of Type Z-2 soil. Bid item #30 approximately 160 cubic yards (approximately 240 tons). Soil will be transported & disposed of at a Caltrans approved Class 1 facility in California. Type Z-2 soil is being bid as NON RCRA hazardous waste requiring disposal at a Class 1 landfill in California. Analytical data will need to be provided and an approved profile will need to be set up and approved prior to any soil leaving the site. Additional analytical may be required per landfill requirements. Assumes soil is BOE exempt</i></p>	<p><i>Rate \$113.25 per ton for T&D at a Class I landfill in California</i></p> <p>BOE TAXES IF NOT EXEMPT \$5.75 per ton</p>
--	--

Pricing Notes:

- Rates do not include payment and performance bonds.
- No retention to be held on transportation or disposal fees
- Rate is based on a minimum of 150 tons hauled off site for disposal.
- Others are responsible for the maintenance and upkeep of the roads, which includes but is not limited to dust control, surrounding street cleanliness.
- Trucking demurrage applies after 30 minute wait and will be charged at \$85.00 per hour.
- Soil must be dry, excessive moisture can cause loads to be rejected and sent back to site at contractors expense
- Certified landfill scales will be used for final weights and billing.
- Others are responsible for all truck loading.
- No loads will be billed at \$450.00 per load.
- 23 ton per load minimum on all loads.
- Assumes onsite hours of operation are between 7am-11:00 am.
- Transportation based on current diesel rate of \$4.10 per gallon.
- Quote is good for 60 days.
- Traffic control and permits are the responsibility of the contractor.
- Project Manager Onsite- If requested, BTI will have a 40hr Hazwoper trained Project Manager on-site to manage trucks, \$525.00/day

Client Signature: _____ **PO:** _____

Thank you for the opportunity.
 For further details or questions, please contact Scott Fletcher
 Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com





DBE - Caltrans #38563
 WMB - PUC #9N000071
 WBE - WBENC

Bradley Tanks, Inc.

Headquarter
 402 Hartz Ave.
 Building C.
 Danville, CA 94526
 TEL: 925.229.2900
 FAX: 925.553.2616

Southern California
 3272 Greyhawk Ct.
 Carlsbad, CA 92010
 TEL: 760-642-2712
 FAX: 707-317-0076

Bradley Tanks, Inc.

Key Services

EQUIPMENT RENTAL

- 21k Frac/Baker Tanks
- Closed Top and Open Top Tanks
- 25CY Vac Boxes
- 10k Mini Tanks
- Fleet of over 250 Tanks
- 20 & 40 CY Roll Off Bins

TRANSPORTATION

- Transportation and Disposal of Contaminated Waste-Hazardous and Non-Hazardous
- 2010 and newer Tractors
- Self-Tarpling, Teflon coated Aluminum Light Weight Trailers
- Tractors are CARB compliant
- End Dumps, Transfers, Highsides, 10 Wheeler and Rocket Launchers-Bin Trailers, Roll-Off Trucks & 120 bbl Vacuum Tankers

ENVIRONMENTAL COMPLIANCE

- Waste Evaluation, Characterization, Profiling, Manifests
- Technical Analytical Review for Regulatory and Landfill Compliance and Acceptance
- Best Fit Disposal Options

Bradley Tanks, Inc is a certified small business, disadvantaged business enterprise and woman-minority enterprise. BTI provides services throughout California, the Western United States, Hawaii and Guam since 1999. BTI has assembled a team of professionals from the landfill disposal, transportation and construction fields. Our combined experience is used to offer our clients the best value in tank rental, transportation and disposal costs, top of the line new equipment and highest safety standards.



Additional Strengths

- \$11 million aggregate liability insurance
- \$30 million bonding capacity
- Outstanding Safety Record

Back To Query Form

Search Returned 1 Records

Tue Jul 08 12:57:33 PDT 2014

Query Criteria

Firm ID: 38563
Firm Type: DBE
Gender: F

Firm ID 38563
Firm/DBA Name BRADLEY TANKS, INC.
Address Line1 402 HARTZ AVENUE, BUILDING C
Address Line2
City DANVILLE
State CA
Zip Code1 94526
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

DBE
Email sbonner@bienvironmental.com
Contact Name SHARON BONNER
Area Code (925)
Phone Number 229-2900
Fax Area Code (925)
Fax Phone Number 553-2616
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 00:
Districts 00:
DBE NAICS 484110; 484230; 532412; 532490; 562112; 562910;

ACDBE NAICS


Work Codes

C9832 HAZARDOUS SUBSTANCE REMOVAL; C9833 HAZARDOUS WASTE TRUCKING; C9889 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

Licenses

Trucks FOR HIRE - 3;
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Back To Query Form



Crush Materials Corp., 1009 Campanile, Newport Beach, CA 92660
 Phone/Fax: (949) 706-7918; Cell: (949) 887-0795

Certified Small Business # 1732361
Certified DBE # 38958

Volumetric Mixer Sales Quotation

Quote Date: 8/21/2014

Project: 07-294704- LCB & Alternate Treated Base RS. Replace Base Rapid Setting

Location: Los Angeles - Route 101/134/170 Separation To 0.8 Mile North Of Kanan Road

Contractor:

Attention: Estimating

Fax or E-Mail:

MIX AND DESCRIPTION	PRICE PER YARD
V70RSC: 400 MOR @ Opening, 600 MOR @ 7 days - Replace Base (Rapid Setting) - 4,320 yards	\$ 280.00
V30RSC: 200 PSI @ Opening One to Two Hours, 725 PSI @ 7 DAYS (Alternate Treated Base RS) 5,690 yards	\$ 218.00
MOBILIZATION - One Time	\$1,000.00
TOTAL CUBIC YARDS	Approx. 10,010

Quotation Conditions:

1. Add \$6.00 per cubic yard on 9-1-2015. Prices expire on 1-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed).
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 ½% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$175 per notch in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.


Buyer Acceptance _____ Seller Acceptance _____
 Name and Title _____ Date _____

Quote Presented by: *Christine Rush*

File #:07-294704

Thank you

(949) 887-0795



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment D

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications.

Publication	Date of Advertisement
Caltrans Website	7/16/2014
Ebidboard	7/1/2014 & 7/17/2014
LinkedIn Page	7/17/2014
LinkedIn Group	7/17/2014
Twitter	7/17/2014

Please see attached advertisements as documentation of Section 4.

requested for, but not limited to: Aggregate Materials, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Fencing/Gate, Guardrail, Irrigation, Joint Seal, Minor Concrete, Pipe Supply, Polyester Concrete, Precast Panels, Roadside Sign, Sprinkler, Storm Water Sampling/Analysis, Striping, Survey.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron/Hardy & Harper, a Joint Venture ("Flatiron/Hardy & Harper") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/Hardy & Harper, a Joint Venture ("Flatiron/Hardy & Harper") or any prior course of dealing between Flatiron/Hardy & Harper and a bidder, and unless waived in writing by Flatiron/Hardy & Harper, Flatiron/Hardy & Harper reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/Hardy & Harper in the amount of 100 percent of the bid to Flatiron/Hardy & Harper. Flatiron/Hardy & Harper will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 07/14/2014

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: Lead compliance plan, progress schedule, construction area signs, traffic control system, channelizer, temporary terminal section, temporary railing, job site management, prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis day, storm water annual report, temporary drainage inlet protection, temporary gravel bag berm, street sweeping, temporary concrete washout, treated wood waste, remove guardrail, remove irrigation facility, remove asphalt concrete dike, remove concrete pavement and base, reset crash cushion, relocate roadside sign-one post, cold plane asphalt concrete pavement, remove concrete curb and barrier, roadway excavation, check and test existing irrigation facilities, control and neutral conductors, remote control valves, tree well sprinkler assembly, riser sprinkler assembly, pop-up sprinkler assembly, drip valve assembly, gate valves, schedule 40 plastic supply line pipe of various sizes, lean concrete base, alternate treated base, replace base, base bond breaker, crack treatment, prepaving inertial profiler, replace asphalt, concrete surfacing, hot mix asphalt, place hot mix asphalt dike, precast jointed concrete pavement, individual precast slab replacement, dowel bar retrofit, spall repair (polyester concrete), isolation joint seal, minor concrete, detectable warning surface, pre/post construction surveys, 4' chain link gate, midwest guardrail system, vegetation control, concrete barrier, cable railing, transition railing, end cap, end anchor assembly, alternative in-line terminal system, alternative flared terminal system, concrete barrier, traffic striping, pavement markers, maintaining existing traffic management system elements during construction, inductive loop detector, modify changeable message sign, modify automatic vehicle classification station, and system testing.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements.

Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified

Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 07/16/2014

Contractor: SULLY-MILLER **Contact:** RAY SANCHEZ

Address: 135 S STATE COLLEGE BLVD STE 400 BREA CA 92821

Phone: 7145789600 **Fax:** 7145789672 **Email:** RSANCHEZ@SULLY-MILLER.COM

Services needed: Sully-Miller is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: AC DIKE, CONSTRUCTION AREA SIGNS, COLD PLANE, CONCRETE BARRIER, DOWEL BAR, FENCING-CHAIN LINK/K-RAIL, GUARDRAIL- MIDWEST GUARDRAIL SYSTEM, JOINT SEAL, LANDSCAPE/IRRIGATION, LEAD COMPLIANCE PLAN, LOOPS, SIGNS, STRIPING/ PAVEMENT MARKING, SURVEY, WATER POLLUTION CONTROL PROGRAM, EQUIPMENT, MATERIAL AND TRUCKING.

Requirements: Sully-Miller Contracting Company is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Assistance is available for any Bonding, Line of Credit, Insurance, Equipment, Supplies, Materials and technical assistance or information related to the plans and specifications that are requirement for the work. Plans and specifications are available for review on the Sully-Miller website www.sully-millerplans.com. Sully-Miller Contracting Company is an equal opportunity employer.

Date posted: 07/16/2014

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, Ca. 91730

Phone: (909) 944-1037 **Fax:** (909) 944-3112 **Email:** stacie@jmeci.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMEDI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 7 % DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Channelizer, Temporary Terminal Section (Type K), Job Site Management, Prepare Water pollution Control, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Report, Temporary Drainage Inlet Protection, Temporary Gravel Bag Berm, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Irrigation Facility, Control & Neutral Conductors, Remove Pavement Marker, Remove Roadside Sign (Wood Post) & (Strap & Saddle Bracket Method), Remove Asphalt Concrete Dike, Remove Concrete Pavement & Base, Remove Rock Blanket, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Roadway Excavation, Rock Blanket, Wood Mulch, Remote Control Valve, Backflow Preventer Enclosure, Riser Sprinkler Assembly (Gear Driven), Gate Valve, Plastic Pipe, Pressure Relief Valve, Landscaping, Lean Concrete Base, Alternate treated Base, Replace Base, Base, & Bond, Crack Treatment, Prepaving Inertial Profiler Lean Concrete Base-Concrete, Hot Mix Asphalt, Superpave (Type A), Rubberized Hot Mix Asphalt Concrete Surfacing, (Gap Graded), Place Hot Mix Asphalt Dike (Type C, D), Precast Jointed Concrete Pavement, Dowel Bar Retrofit (Joint), Spall Repair (Fast-Setting Concrete), Individual Precast Slab Replacement, Aggregate Base, Structural Concrete Approach Slab (Type R),

My Projects

Replace Concrete Pavement, Cold Plane and Place RHMA-SP-G

07-294704

Bid Date: 08/21/14

[back](#)[Project Details](#)[Project Directory](#)[CSI Codes](#)[Bid Items](#)[Docs / Specs](#)[Prospective Bidders](#)[Project Q & A](#)[Messages](#)[Bid Results](#)[Printable Project Summary](#)[Export Plan Holders](#)[Send a message](#)[Check all faxes](#)[Check all emails](#)**Project is closed - waiting for bid results**Show [go](#)

List Last Updated: 7/1/2014 9:12:54 AM

Organization/Division	Address	Phone	Fax	Date/Time
1st Resource Solutions LLC Contact: Estimator Capacity: Not Specified	1811 N. Dumont Drive MARION,	(323) 500-3134		07/01/14 9:04:12 AM
AC Dike Co. Contact: Estimator Capacity: Offline User	2788 Venture Dr. Lincoln, CA 95648	(916) 645-7747	(916) 645-9618	07/01/14 9:03:04 AM
ACL CONSTRUCTION, INC. Contact: Joyce Q Capacity: Subcontractor Work Description: form, pour, finish concrete barrier rail	PO Box 1929 Chino Hills, CA91709	(909) 391-4477	(909) 391-4472	07/22/14 10:24:29 AM
ADVANCED CONCRETE SAWING AND SEALING INC Contact: Estimator Capacity: Not Specified		(480) 986-7447		07/01/14 9:07:54 AM
Albert Wilson & Associates Contact: Estimator Capacity: Civil Engineer	7866 henbane st Rancho Cucamonga, CA91739	(909) 483-4876		07/01/14 9:06:48 AM
All American Asphalt Contact: Estimator Capacity: Offline User	400 E Sixth St Corona CA 92879 25714	(951) 736-7600	(951) 739-4671	07/01/14 9:10:14 AM
Anderson Paint Store LLC - DBE www.andersonpaintstore.com Contact: Estimator Capacity: General Contractor	18429 West 8 Mile RD Detroit, Michigan 18429	(248) 667-8059		07/01/14 9:05:06 AM
Austin Enterprise Contact: Estimator Capacity: Offline User	13421 Bakersfield, CA 13421	(661) 589-1001	(661) 589-9509	07/01/14 9:06:31 AM
Bieber Enterprise Contact: Ron Bieber Capacity: Subcontractor Work Description: Crack Seal city streets for city, county, and state agencies.	18755 Fairfax Ln Huntington Beach, CA92648	(714) 843-5192	(714) 843-5194	08/14/14 8:46:28 AM
California Land Surveying Contact: Charles Gilbert Capacity: Subcontractor	PO Box 1175 three rivers, CA93271	(559) 740-6009	(559) 561-4834	07/01/14 9:00:40 AM
Central California EHS, LLC Contact: Estimator Capacity: Not Specified	5296 N Vernal Ave FRESNO, CA93722	(559) 623-2418		07/01/14 9:09:08 AM
CHUMO CONSTRUCTION INC Contact: Estimator Capacity: Offline User	14425 JOANBRIDGE STREET BALDWIN PARK, CA91706	(626) 960-9502	(626) 960-3887	07/01/14 9:10:27 AM
Excel Paving				07/01/14

Contact: [Estimator](#) 2230 Lemon Ave (562) 599-5841 (562) 591-7485 9:10:55 AM
 Long Beach, CA90806

Capacity: Not Specified

Flatiron Electric Group

Contact: [Estimator](#) 7911-A Pine Ave. Chino, Ca. 91708 (714) 228-9631 (909) 597-9151 07/01/14
 9:08:51 AM

Capacity: Offline User

Full Traffic Maintenance Inc.

Contact: [tommy puetz](#) 217 lewis court (951) 314-9100 08/21/14
 CUCP - DBE corona, CA92882 10:06:09 AM

Capacity: Subcontractor

Work Description: TRAFFIC CONTROL - WE ARE - DBE - MBE - SBE - Supplier Clearinghouse Certified - - Road Area Construction Signs - Road Closures & Flagging - Arrow Board, CMS Message Board, Attenuator Crash Trucks for rent or purchase - Operated Crash Trucks & Cone Trucks - Cones, Delineators & Barricades - All Safety Related and Traffic Products for rent or purchase.

Global Construction Inc

Contact: [Mauro Carrillo](#) 16025 Arrow Highway Suite A (626) 960-4728 07/08/14
 Irwindale, CA91706 2:45:48 PM

Capacity: General Contractor

GRSI Global Road Sealing Inc

Contact: [Tri La](#) 10832 Dorothy ave (714) 893-0845 06/25/14
 Caltrans - UDBE/UNKNOWN Garden Grove, CA92843 5:16:43 AM

Capacity: Subcontractor

Work Description: saw and seal pavement joint on PCC pavement, crack treatment/seal AC pavement, installation of traffic signal loop.

J. McLoughlin Engineering Co., Inc.

Contact: [Estimator](#) 10641 Fulton Ct. Rancho (909) 944-1037 (909) 944-3112 07/01/14
 Cucamonga, Ca. 91730 9:11:24 AM

Capacity: Offline User

L-RILEY TRUCKING & DISPATCH

Contact: [Estimator](#) 25927 FRAMPTON AVENUE (323) 353-9332 (310) 530-1740 07/01/14
 HARBOR CITY, 23746 9:08:32 AM

Capacity: Not Specified

Logans Marketing

Contact: [Estimator](#) 121 Broadway Ave. (619) 233-3767 (619) 233-3768 07/01/14
 Suite 220 9:05:20 AM
 San Diego, CA92101-502

Capacity: Supplier / Vendor

Work Description: Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ETC..

Maneri Traffic Control

Contact: [Estimator](#) 47423 Rainbow Canyon (951) 695-5104 (951) 695-5105 07/01/14
 Temecula, CA92592 9:06 AM

Capacity: Subcontractor

Work Description: Traffic Control

Myers and Sons Construction, LP

Contact: [Clinton Myers](#) 4600 Northgate Blvd. Suite 100 (916) 283-9950 (916) 614-9520 07/17/14
 Sacramento, CA95834 3:56:56 PM

Capacity: General Contractor

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction, LP

Contact: [Clinton Myers](#) 4600 Northgate Blvd. Suite 100 (916) 283-9950 (916) 614-9520 07/01/14
 Sacramento, CA95834 9:11:47 AM

Capacity: Not Specified

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

OHL USA

Contact: [Craig Huss](#) 1920 Main Street suite 310 (949) 242-4432 x444 (949) 231-1255 07/01/14
 Irvine, CA92614 9:12:05 AM

Capacity: General Contractor

Work Description: x

OHL USAContact: [Craig Huss](#)1920 S Main St Suite 310
Irvine, CA92614

(949) 242-4432

(949) 231-1255

07/01/14
9:06:17 AM

Capacity: Not Specified

Work Description: General Contractor.

Pacific Environmental Health and SafetyContact: [Estimator](#)2192 Martin, Suite 245
IRVINE, CA92612

(800) 530-9774

(949) 250-6398

07/01/14
9:03:38 AM

Capacity: Not Specified

PAVEMENT RECYCLING SYSTEMContact: [Estimator](#)10240 SAN SEVAINE
MIRA LOMA, CA91792

(951) 682-1091

07/01/14
9:05:43 AM

Capacity: Not Specified

PETERSON CHASE CONSTRUCTIONContact: [Estimator](#)1792 KAISER AVE
IRVINE, CA94925

(949) 252-0441

(949) 252-0266

07/01/14
9:12:22 AM

Capacity: Not Specified

Pro-cast ProductsContact: [Estimator](#)po box 602
Highland, CA92346

(909) 793-7602

07/01/14
9:09:30 AM

Capacity: Supplier / Vendor

Rapid Roadway Jointed Precast Pavement SystemContact: [Estimator](#)47 Via Abruzzi
ALISO VIEJO, CA92656

(949) 246-4177

(714) 439-1001

07/01/14
9:04:57 AM

Capacity: Not Specified

Security Paving Company Inc.Contact: [Estimator](#)13170 Telfair Ave
Sylmar, CA91342

(818) 767-8418

(818) 767-3169

07/01/14
9:12:54 AM

Capacity: Not Specified

Statewide Traffic SafetyContact: [Estimator](#)13755 Blaisdell Place
Poway, CA92064-683

(858) 679-7292

(858) 679-7047

07/01/14
9:03:25 AM

Capacity: Subcontractor

StructureCastContact: [Anna Dezember](#)
CA - SBE8261 McCutchen Road
Bakersfield, CA93311

(661) 833-4490

(661) 280-5626

07/24/14
6:12:51 PM

Capacity: Subcontractor

Work Description: Precast Concrete: Specialties, Architectural, Structural, Underground, Wall Systems, Pre-engineered Buildings, Precast Concrete Fencing, Culverts CA-DGS: Small Business Certified, PCI Certified, NPCA Certified, Caltrans Certified

Western Oil Spreading Services, Inc.Contact: [Jim Miller](#) [Brian Corrie](#)736 Mission Rock Road
Santa Paula, CA93060

(805) 647-0693

(805) 525-4438

08/18/14
9:51:35 AM

Capacity: Subcontractor

Work Description: Western Oil Spreading Services is a Small Business Certified Company, subcontractor and supplier for Flat Tack, (SS1-h, AR4000, HPS-trackless tack), Fogseal, Primecoats, Dust control, Berm coatings, Chipseal, Paving Fabric Installation and Sealcoating. Since 1989.

Western StructuresContact: [Wolfgang Delgado](#)
State - DVBE/SBE6005 Tyler St
Riverside, CA92503

(951) 352-4300

(951) 509-9390

06/24/14
7:03:16 PM

Capacity: Subcontractor

Work Description: DVBE/SBE General Engineering Contractor

Printable Project Summary Export Plan Holders

Send a message Check all faxes Check all emails

Project is closed - waiting for bid results

Search companies...



Home Profile Connections Jobs Interests

Business Services Upgrade

Real Estate Marketing - Integrated Digital Marketing Packages for Commercial Real Estate Industry.



Myers and Sons Construction, LP

676 followers

Following

Tools

Home Analytics

Myers and Sons Construction, LP We are looking for DBE quotes for Caltrans 07-294704 in Los Angel county bidding on 8/21. If interested contact Mike Lewis at 916-283-9950.

Organic

Targeted to: All Followers

1,122 impressions 4 clicks 2 interactions 0.53% engagement

Sponsor update

Like (3) Comment 1 month ago

Bronson Anderson, Mark Krasko and Justin Blicke

Add a comment...

How You're Connected



23 first-degree connections 11 second-degree connections 40 Employees on LinkedIn

See all

Careers



Interested in Myers and Sons Construction, LP? 2 jobs posted

See jobs

Ads By LinkedIn Members



Accredited Investor Leads \$250K+ Salary | \$1M+ Net Worth | Industry-Targeted Leads | A+ BBB Rating



Rich Dad Edu. Sacramento Coming September 11th - 13th. Free gift for attending. RSVP today!



Civil Engineering Masters Make 2014 your year to get your master's. Online, accredited, top ranked.

People Also Viewed



GRANITE



FLATIRON



Preston Pipelines

Search groups...



Home Profile Connections Jobs Interests

Business Services Upgrade

Rich Dad Edu. 9/11-9/13 - Free 2-Hour Workshops: Coming to the Sacramento area. Sign up today!



California DBE/UDBE Businesses in Construction

Feedback

29 members

Discussions Promotions Jobs Members Search Manage



We are looking for DBE quotes for Caltrans 07-294704 in Los Angeles county bidding on 8/21. If interested contact Mike Lewis at 916-283-9950.

Clinton Myers
Vice President - Myers and Sons Construction, LP

Like • Comment • Share • Unfollow • 1 month ago
Add to Manager's Choice • Close Discussion

Members of this Group



Erin Volk
AGC of California
Unfollow Erin

See all members

Your group contribution level

You're making an impact! Reach the Top Contributor level to get a group badge.



Making an impact

Ads By LinkedIn Members

Real Estate Marketing
Integrated Digital Marketing Packages
for Commercial Real Estate Industry.

Learn More »

Accredited Investor Leads
\$250K+ Salary | \$1M+ Net Worth |
Industry-Targeted Leads | A+ BBB
Rating

Learn More »

Latest Activity

Desiree Wilson, DBE, WBE, MBE, SDB, SLBE/ELBE started a discussion in California DBE/UDBE Businesses in Construction. Guardrails Removal and Install needed on a prevailing wage project in San Diego. email bid@ironworksfencingsandiego.com for more details.
14d ago

Clinton Myers started a discussion in California DBE/UDBE Businesses in Construction. We are looking for DBE quotes for Caltrans 04-1SS464 in Contra Costa County bidding on 8/27. If interested contact Mike Lewis at 916-283-9950.
15d ago

Comments

Be the first to comment!



Add a comment...

Send me an email for each new comment.

Add Comment



Search Twitter



Clinton Myers

@MyersandSons

We are looking for DBE quotes for Caltrans 07-294704 in Los Angeles county bidding on 8/21. If interested contact Mike Lewis at 916-283-9950

↩ Reply 🗑 Delete ★ Favorite ⋮ More


4:07 PM - 17 Jul 2014

Reply to @MyersandSons

Trends

#EverySimpsonsEver Promoted by Every.Simpsons.Ever #EdOnTour #PowerMovesOnly
#WithoutPanicAtTheDiscoIWouldnt #PayMyTuitionChallenge #ChatChitWitWes Real Facts
Gordon Beckham Keyshia Cole Coming to America

© 2014 Twitter About Help Ads info




**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment E

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact
Aliso Viejo Chamber of Commerce	7/23/2014	Email
Anaheim Chamber of Commerce	7/23/2014	Email
Brawley Chamber of Commerce	7/23/2014	Email
Brea Chamber of Commerce	7/23/2014	Email
Carlsbad Chamber of Commerce	7/23/2014	Email
Coronado Chamber of Commerce	7/23/2014	Email
Costa Chamber of Commerce	7/23/2014	Email
Cypress Chamber of Commerce	7/23/2014	Email
Dana Point Chamber of Commerce	7/23/2014	Email
El Centro Chamber of Commerce	7/23/2014	Email
Escondido Chamber of Commerce	7/23/2014	Email
Fountain Valley Chamber of Commerce	7/23/2014	Email
Fullerton Chamber of Commerce	7/23/2014	Email
Garden Chamber of Commerce	7/23/2014	Email
Huntington Beach Chamber of Commerce	7/23/2014	Email
Iperial Chamber of Commerce	7/23/2014	Email
Irvine Chamber of Commerce	7/23/2014	Email
Laguna Niguel Chamber of Commerce	7/23/2014	Email
National City Chamber of Commerce	7/23/2014	Email
Newport Beach Chamber of Commerce	7/23/2014	Email
Oceanside Chamber of Commerce	7/23/2014	Email
Orange County Chamber of Commerce	7/23/2014	Email
Placentia Chamber of Commerce	7/23/2014	Email
Poway Chamber of Commerce	7/23/2014	Email
San Clemente Chamber of Commerce	7/23/2014	Email
San Diego East Chamber of Commerce	7/23/2014	Email
San Diego North Chamber of Commerce	7/23/2014	Email
San Diego Regional Chamber of Commerce	7/23/2014	Email
San Juan Chamber of Commerce	7/23/2014	Email
San Marcos Chamber of Commerce	7/23/2014	Email
Santa Ana Chamber of Commerce	7/23/2014	Email



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

Santee Chamber of Commerce	7/23/2014	Email
Seal Beach Chamber of Commerce	7/23/2014	Email
Vista Chamber of Commerce	7/23/2014	Email
West Orange County Regional Chamber of Commerce	7/23/2014	Email
Westminster Chamber of Commerce	7/23/2014	Email
Yorba Linda Chamber of Commerce	7/23/2014	Email
American Indian Chamber of Commerce of Southern California	7/23/2014	Email
Australian Chamber of Commerce of Southern California	7/23/2014	Email
Chinese Chamber of Commerce of Los Angeles	7/23/2014	Email
Danish-American Chamber of Commerce of San Diego	7/23/2014	Email
French-American Chamber of Commerce of San Diego	7/23/2014	Email
Los Angeles Gay and Lesbian Chamber of Commerce	7/23/2014	Email
Moreno Valley Black Chamber of Commerce	7/23/2014	Email
Norwegian-American Chamber of Commerce	7/23/2014	Email
Regional Hispanic Chamber of Commerce	7/23/2014	Email
Southern California Israel Chamber of Commerce	7/23/2014	Email

Estimating Myers & Sons

From: Estimating Myers & Sons
Sent: Wednesday, July 23, 2014 2:27 PM
Subject: Advertisement for Caltrans 07-294704
Attachments: Advertisement for Caltrans 07-294704.pdf

Hello,

I would like to send a bid invite to your Chamber of Commerce construction members. Caltrans 07-294704 is located on RT 101 in Los Angeles County. The project involves replacig the concrete pavement, cold plane, and place RHMA. This project bids on 8/21/14, and is estimated at 49 million dollars including all scopes of work. Mike Lewis will be our lead estimator on this project. He can be contacted at 916-283-9950.

Thank you for your time!

Sincerely,

Estimating Department

Myers and Sons Construction
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
Phone: 916-283-9950
Fax: 916-614-9520
estimating@myers-sons.com





Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT , CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price.

Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment F

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date contacted. Provide copies of supporting documents.

We provide assistance with plans and specifications (available at our office for bidders), as well as assistance with obtaining bonding, insurance, equipment, materials, or supplies. No DBE subcontractor asked for assistance. Please see attached advertisements as documentation of Section 6.



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT , CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____




**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment G

7. List efforts made to provide interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

We provide assistance with plans and specifications (available at our office for bidders), as well as assistance with obtaining bonding, insurance, equipment, materials, or supplies. No DBE subcontractor asked for assistance. Please see attached advertisements as documentation of Section 7.



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT, CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____



**Caltrans Project 07-294704
DBE Participation Good Faith Efforts**

07-294704 Attachment H

8. Include additional data to support a demonstration of good faith efforts.

We called who we thought would most likely be our subcontractor and encouraged them to use DBE subcontractors and suppliers and perform their own good faith efforts.



Myers and Sons Construction LP

916-283-9950/916-614-9520 Fax

TO: DBE Subcontractors

SUBJECT: Contract # 07-294704, Replace concrete pavement on RT 101, located in Los Angeles County for the Department of Transportation, Bids 8/21/2014

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY TERMINAL SECTION, TEMPORARY RAILING, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY GRAVEL BAG BERM, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE ASPHALT CONCRETE DIKE, REMOVE CONCRETE PAVEMENT AND BASE, RESET CRASH CUSHION, RELOCATE ROADSIDE SIGN-ONE POST, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE CURB AND BARRIER, ROADWAY EXCAVATION, CHECK AND TEST EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, REMOTE CONTROL VALVES, TREE WELL SPRINKLER ASSEMBLY, RISER SPRINKLER ASSEMBLY, POP-UP SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, GATE VALVES, SCHEDULE 40 PLASTIC SUPPLY LINE PIPE OF VARIOUS SIZES, LEAN CONCRETE BASE, ALTERNATE TREATED BASE, REPLACE BASE, BASE BOND BREAKER, CRACK TREATMENT, PREPAVING INERTIAL PROFILER, REPLACE ASPHALT , CONCRETE SURFACING, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL PRECAST SLAB REPLACEMENT, DOWEL BAR RETROFIT, SPALL REPAIR (POLYESTER CONCRETE), ISOLATION JOINT SEAL, MINOR CONCRETE, DETECTABLE WARNING SURFACE, PRE/POST CONSTRUCTION SURVEYS, 4' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, CONCRETE BARRIER, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, TRAFFIC STRIPING, PAVEMENT MARKERS, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY CHANGEABLE MESSAGE SIGN, MODIFY AUTOMATIC VEHICLE CLASSIFICATION STATION, AND SYSTEM TESTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred

and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name: _____ Bidding: Yes _____ No _____

Send future outreach solicitations: Yes _____ No _____