

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
1727 30th STREET, MS-43  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

March 13, 2015

Facsimile: (818) 362-9300

Joseph Ferndino, Vice President  
Security Paving Company, Inc.  
13170 Telfair Avenue  
Sylmar, CA 91342

08-0Q4704  
08-SBd-15-R29.6/42.5, 45.3/70.1  
B.O. 03/05/2015

Dear Mr. Ferndino:

The Department of Transportation (Caltrans) received a bid submitted by Security Paving Company, Inc. (Security) for Contract No. 08-0Q4704 on March 5, 2015. By this letter, Caltrans notifies Security that its bid is nonresponsive.

Security listed Maneri Traffic Control (Maneri) on its Disadvantaged Business Enterprise (DBE) Commitment form to perform work described as bid item 3 (Traffic Control System) and provided a description of work as Lump Sum, 2 Laborers, 1 Truck and Equipment and claimed DBE participation for this subcontractor in the amount of \$35,625.00. As instructed by Addenda 7, dated February 20, 2015, Security failed to list Maneri on its Subcontractor List form.

Furthermore, the aforementioned bid item 3 meets the requirements that define a contractor under the Business and Professions Code 7025 (et. seq.) and the total amount of work provided to Maneri exceeded the requirements of Public Contract Code 4100 (et. seq.), and as such, Maneri should have been listed as a subcontractor.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.

Mr. Ferndino  
March 13, 2015  
Page 2

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,



JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Mar 13 2015 04:10pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
918183629300	Normal	13:04:10pm	0' 19"	2	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
1727 30th STREET, MS-43  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

March 13, 2015

Facsimile: (818) 362-9300

Joseph Ferndino, Vice President  
Security Paving Company, Inc.  
13170 Telfair Avenue  
Sylmar, CA 91342

08-0Q4704  
08-SBd-15-R29.6/42.5, 45.3/70.1  
B.O. 03/05/2015

Dear Mr. Ferndino:

The Department of Transportation (Caltrans) received a bid submitted by Security Paving Company, Inc. (Security) for Contract No. 08-0Q4704 on March 5, 2015. By this letter, Caltrans notifies Security that its bid is nonresponsive.

Security listed Maneri Traffic Control (Maneri) on its Disadvantaged Business Enterprise (DBE) Commitment form to perform work described as bid item 3 (Traffic Control System) and provided a description of work as Lump Sum, 2 Laborers, 1 Truck and Equipment and claimed DBE participation for this subcontractor in the amount of \$35,625.00. As instructed by Addenda 7, dated February 20, 2015, Security failed to list Maneri on its Subcontractor List form.

Furthermore, the aforementioned bid item 3 meets the requirements that define a contractor under the Business and Professions Code 7025 (et. seq.) and the total amount of work provided to Maneri exceeded the requirements of Public Contract Code 4100 (et. seq.), and as such, Maneri should have been listed as a subcontractor.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder.