



June 17, 2016

Department of Transportation
Office Engineer
1727 30th Street, MS-43
Sacramento, CA 95816

RE: Contract No. 08-1E3004 Bid opened on 05/17/2016

Dear Sir/Madam:

United Engineering and Construction Inc. (UECI) had learned that one of competitors on the subject bid has filed protest against UECI proposed low bid. UECI has contacted the office engineer to discuss any outstanding issues. Consequently, UECI would like to provide the following detailed breakdown and explanation of our bid proposal for your reference.

- UECI submitted the **CERTIFIED DVBE SUMMARY** on 05/19/2016 which is before the fourth business day after bid opening according to Caltrans guidelines
- UECI prepared attached spreadsheet to demonstrate the breakdown of work. UECI has divided the work to Five Tasks that will be executed either entirely by UECI or by named subcontractors (their list was already submitted along with our bid proposal) or by contribution of both UECI and named subcontractors.

It is prudent to bring to your attention that the list of bid items for this project did not include any items for **MOBILIZATION** thus UECI has increased the subcontractors proposed bid accordingly to cover the overhead costs.

Should you have any questions please do not hesitate to contact me at (714) 404-1000 or via email Reza.Fard@UECI.net.

Sincerely

A handwritten signature in black ink, appearing to be 'Reza Fard', written over a horizontal line.

Reza Fard

Work Done by	United Task No.	ITEM No.	ITEM CODE	ITEM DESCRIPTION	UNIT	UNIT PRICE	QUANTITY	ITEM TOTAL	TASK TOTAL AMOUNT	SUBCONTRACTOR ORIGINAL PROPOSAL	TASK AMOUNT DONE BY UNITED
UNITED ENGINEERING AND CONSTRUCTION, INC.	1	1	70030	LEAD COMPLIANCE PLAN	LS	2,500	1	2,500.00	113,570.00	0	113,570.00
		23	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	72	15	1,080.00			
		5	130100	JOB SITE MANAGEMENT	LS	6,500	1	6,500.00			
		6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	2,500	1	2,500.00			
		8	130640	TEMPORARY FIBER ROLL	LF	200	5	1,000.00			
		9	130730	STREET SWEEPING	LS	3,500	1	3,500.00			
		10	130900	TEMPORARY CONCRETE WASHOUT	LS	1,000	1	1,000.00			
		11	190101	ROADWAY EXCAVATION	CY	320	182	58,240.00			
		12	198010	IMPORTED BORROW (CY)	CY	50	160	8,000.00			
		14	260203	CLASS 2 AGGREGATE BASE (CY)	CY	130	225	29,250.00			
MALLARD CONSTRUCTION	2	2	120090	CONSTRUCTION AREA SIGNS	LS	4,000	1	4,000.00	25,190.00	29,320.00	(4,130.00)
		3	120100	TRAFFIC CONTROL SYSTEM	LS	6,000	1	6,000.00			
		4	128051	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4,000	2	8,000.00			
		19	560243	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED)	SQFT	50	15	750.00			
		20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	SA	20	15	300.00			
		21	21071	FURNISH SINGLE SHEET ALUMINUM SIGN (0.08" UNFRAMED) FOR RETROREFLECTIVE	SQFT	74	20	1,440.00			
		22	31075	RETROREFLECTIVE SHEETING (TYPE X1)	SQFT	470	10	4,700.00			
DISTURBED LAND	3	7	130550	TEMPORARY SOIL BINDER	SQYD	3,350	1	3,350.00	8,850.00	7,070.00	1,780.00
		13	210251	EROSION CONTROL (BORDED FIBER MATRIX) (ACRE)	ACRE	1	3500	3,500.00			
KIM CORRAL ENGINEERING	4	14	280183	TOP-MIX ASPHALT (TYPE A)	TON	338	210	69,300.00	38,900.00	8,850.00	30,050.00
		16	394076	PLACE HOT MIX ASPHALT OVER EXISTING	SR	210	29	6,090.00			
		17	392100	PAVE CURB	TON	1	2000	2,000.00			
		18	397001	PAVE CURB	TON	1	1000	1,000.00			
MCL Electric	5	24	850090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	4,500	1	4,500.00	399,500.00	364,948.00	34,552.00
		25	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	200,000	1	200,000.00			
		26	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	195,000	1	195,000.00			
TOTAL								586,010.00	472,440.00	410,188.00	62,252.00
SUB. TASK TOTAL - SUB. PROPOSAL								586,010.00 -	472,440.00	=	62,252.00
WORK DONE DIRECTLY BY UNITED AND CONSTRUCTION											113,570.00
TOTAL WORK DONE BY UNITED ENGINEERING AND CONSTRUCTION											175,822.00
PERCENTAGE OF WORK DONE BY UNITED AND CONSTRUCTION											30%