

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

Low Bidder

08-29-16P12:15 RCVD

CONTRACT NO:
 11-237964

BID AMOUNT:
 \$5,164,927.15

BID OPENING DATE:
 8/23/2016

BIDDER'S NAME:
 HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 3,487,651.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1(p),6,8,22,23, 52-57	Lead Compliance Plan (portion), Pavement Striping and Marking	C8405, C8406, C8501	#102 Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 619-422-9204	\$35,738.00
25	Roadway Excavation (Type Z-2) (Aerially Deposited Lead) - (Portion) Trucking Haul- Off and Disposal	C9771, C9774	#31592 J. Torres Company 2nd Tier Vendor to Summit Environmental Contractors PO Box 41105, Bakersfield, CA 93384 661-832-2635	\$22,638.00
21,27-38	Irrigation	C2065, C1901, C1910	#8022 Diversified Landscape Company 21730 Bundy Canyon Road Wildomar, CA 92595 951-245-1686	\$49,470.40
19,20,49,50	Treated Wood Waste, Guardrailing	C0683, C8000	#42633 ACE Fence Co. 727 Glendora Ave, La Puente, CA 91744 626-333-0727	\$25,135.00
42	Liquid Asphalt Binder Purchase & Haul	C0624, C9604, C9605, C9670, C9774, C9908	#38327 LMS Transport 2751 Avalon St, Jurupa Valley CA 92509 951-616-3828	\$27,360.00
60-64	Electrical Equipment	C0600, C0639, C0651, C0652, C0655, C0670, C0686	#820 G & C Equipment Corp. 2nd Tier Vendor to Select Electric 1875 W. Redondo Beach Blvd, #207, Gardena CA 90249 310-515-6715	\$421,646.42
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.			Total Claimed Participation	\$ see page 2 of 2 %

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

SEE NEXT PAGE

Signature of Bidder Jason A. Mordhorst, President

Date (858) 587-3600
(Area Code) Tel. No.

Person to Contact (Type or Print Name)

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-237964

BID AMOUNT:

\$5,164,927.15

BID OPENING DATE:

8/23/2016

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 3,502,797.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
14	Prepare WPCP	C8852	#36931 Terra West Inc. 1061 Tierra del Rey #204 Chula Vista, CA 91910 619-591-1007	\$650.00
45(p)	60" CIDH Pile - Bar Reinforcement Supply & Fabrication	C5201, C6700, C50	#39473 Rouch Rebar, Inc 5220 Clark Ave, Ste 205, Lakewood CA 90712 562-788-0401	\$15,146.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed
Participation**

\$ 597,783.82

11.57%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder Jason A. Mordhorst, President

Date

8/26/16

(858) 587-3600
(Area Code) Tel. No.

JASON A. MORDHORST, PRESIDENT

Person to Contact (Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-237964
Name of DBE Business	PAYCO Specialties
Name of DBE Representative	JEFF Llewellyn
DBE certification number	102
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
16) 6, 8, 22 23, 52-57	LEAD COMPLIANCE PLAN, Pavement Striping and Marking	35,738.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		TOTAL 35,738.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

8/25/2016

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 16:12:21 PDT 2016

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
CAUCASIAN
DBE

[Back To Query Form](#)



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

8-23

SBE #18502 -DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL

Project Description:		11-237964 15/8 SEPERATION (11% DBE)		Bid Date: 8-23-16	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted: 2	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN	1.00	LS		\$ 1,200.00
6	TEMPORARY TRAFFIC STRIPE PAINT	8,000.00	LF	\$ 0.40	\$ 3,200.00
8	TEMPORARY PAVEMENT MARKER	610.00	EA	\$ 6.00	\$ 3,660.00
22	REMOVE PAINTED TRAFFIC STRIPE	4,000.00	LF	\$ 0.56	\$ 2,240.00
23	REMOVE THERMOPLASTIC TRAFFIC STRIPE	640.00	LF	\$ 1.50	\$ 960.00
52	PAINT TRAFFIC STRIPE (1 COAT)	4,800.00	LF	\$ 0.21	\$ 1,008.00
53	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	3,800.00	LF	\$ 0.90	\$ 3,420.00
	WET NIGHT VISIBILITY				\$ -
54	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	4,800.00	LF	\$ 0.50	\$ 2,400.00
	WET NIGHT VISIBILITY (36-12)				\$ -
55	8" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	1,800.00	LF	\$ 1.80	\$ 2,880.00
	WET NIGHT VISIBILITY BROKEN (12-3)				\$ -
56	PAVEMENT MARKER (NON - REFLECTIVE)	400.00	EA	\$ 2.60	\$ 1,040.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	250.00	EA	\$ 3.72	\$ 930.00
* 60	THERMO STRIPE 4 " WHITE ENHANCED	20,000.00	LF	\$ 0.64	\$ 12,800.00
	STRIPE AFTER TRENCHING FOR FIBEROPTICS				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of showup time is \$2,500.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

PLANS, PERMITS, LDS, SWEEPING, TRAFFIC CONTROL, PCMS BOARDS, DOOR HANGERS, HAUL OFF, ENGINEERING, REMOVAL,

INCLUSIONS:

ALL MATERIALS FOR PAYCO WORK

of Working Days to Complete our Work: 3 # of Move-In's Allotted: 2 Add'l Move-In's: \$ 1,500.00

BID AMOUNT: \$ 35,738.00

ESTIMATOR: DAVID DESHAZO

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-237964	<i>EL CAJON.</i>
Name of DBE Business	J. Torres Co.	
Name of DBE Representative	Joe Torres	
DBE certification number	31592	
Name of Bidder	Summit Environmental	
Name of Prime Contractor if different from the bidder	Hazard Construction	
Name of representative of bidder or prime contractor	Jeff Richardson	
Date quote was provided to the bidder or prime contractor	8/23/2016	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
25(p)	Haul Off and Disposal Aerially Contaminated Lead Materials	\$22,638.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		TOTAL \$22,638.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

- LICENSED HAZARDOUS
WASTE HAULER #2023
- EPA #CAR000173872
- US DOT #395113

P.O. BOX 41105
BAKERSFIELD, CA 93384



- CONTRACTOR'S LICENSE
#709231, A-HAZ
- CITY OF LOS ANGELES
MBE #CCA-00260

(661) 832-2635
(661) 832-3980 FAX

Specializing in Environmental Waste Management

8/11/16

Summit Environmental
331261 Camino Capistrano Suite E
San Juan Capistrano, Ca. 92675

Project: #11-237894 El Cajon, Ca to Buttonwillow, Ca

The following is a quote for 440 cubic yards (Approx 660 Tons) to be delivered to Clean Harbors Buttonwillow.

El Cajon to Buttonwillow: \$49.00 per ton (Estimated on getting Max 23+Tons per load)
22 ton min on clean up loads
\$85.00 Stand By after 1 hour of load time and 1 hour offload arrival.

TOTAL: \$22,638.00

Thank you for the Opportunity,

Joe Torres Jr.

Joe Torres Jr.
J. Torres Co. Inc.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 16:10:52 PDT 2016

Query Criteria

Firm ID: 31592

Firm Type: DBE

Firm ID	31592
Firm/DBA Name	J. TORRES COMPANY
Address Line1	P.O. BOX 41105
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93384
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nicki@jtccorp.com
Contact Name	EMILY P. TORRES
Area Code	(661)
Phone Number	832-2635
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	832-3980
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	484110; 561210; 562111; 562119; 562211; 562212; 562213; 562219; 562910; 562920; 562998;

ACDBE NAICS

Work Codes	C9774 TRUCKER; C9869 ASBESTOS REMOVAL/ABATEMENT; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	END DUMP TRUCK - 8;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-QE-0102.13 (NEW 3/2015)

Contract No.	11-237964
Name of DBE Business	DIVERSIFIED LANDSCAPE CO.
Name of DBE Representative	JUAN MARTINEZ
DBE certification number	8022
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
21.27-38	IRRIGATION	49,470.40
TOTAL		49,470.40

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

JUAN MARTINEZ

Printed name of DBE's authorized representative

ESTIMATOR

Title of DBE's authorized representative

8-25-16

Date

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 16:13:27 PDT 2016

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS**Work Codes**

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
A General Engineering Contractor; C27 Landscaping Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
CAUCASIAN
DBE

[Back To Query Form](#)

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Hazard Construction Co.	Contact:	Dale Yeager
Address:	6465 Marindustry Drive San Diego, CA 92121	Phone:	(858) 587-3600
		Fax:	(858) 453-6034
Project Name:	11-237964	Bid Number:	3048
Project Location:	Route 8, La Mesa	Bid Date:	8/23/2016
Addendum #:	4		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
21	Remove Existing Irrigation Facility	1.00	LS	\$8,890.00	\$8,890.00
27	Check And Test Existing Irrigation Facilities	1.00	LS	\$4,490.00	\$4,490.00
28	Operate Existing Irrigation Facilities	1.00	LS	\$7,930.00	\$7,930.00
29	Control and Neutral Conductors	1.00	LS	\$6,650.00	\$6,650.00
30	Pop-up Sprinkler Assembly (Gear Driven)	4.00	EACH	\$93.20	\$372.80
31	3" Gate Valve	1.00	EACH	\$1,040.00	\$1,040.00
32(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	48.00	LF	\$10.10	\$484.80
33(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	50.00	LF	\$10.10	\$505.00
34(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	30.00	LF	\$12.60	\$378.00
35(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	48.00	LF	\$10.90	\$523.20
36(F)	3" Plastic Pipe (Class 315) (Supply Line)	505.00	LF	\$15.50	\$7,827.50
37	3" Temporary Irrigation Supply Line	120.00	LF	\$21.30	\$2,556.00
38	8" Corrugated High Density Polyethylene Pipe Conduit	89.00	LF	\$87.90	\$7,823.10
Total Price for above DBE Items:					\$49,470.40

NON DBE

26	Wood Mulch	10.00	CY	\$97.30	\$973.00
Total Price for above NON DBE Items:					\$973.00

Total Bid Price: \$50,443.40

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 17 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Diversified Landscape Co.

Authorized Signature: _____

Estimator: Juan Martinez
951-245-1686 juanm@diversifiedlandscape.com

Contract No.	11-237964
Name of DBE Business	Ace Fence Company
Name of DBE Representative	America Tang
DBE certification number	34153
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

President

8/25/2016

Date _____

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 16:10:04 PDT 2016

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 8/22/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA and Signs (Contract No. 11-237964)	
From 0.2 Mile West of Route 15/8 Separation to Fletcher Parkway Overcrossing and From Los Coches Road Undercrossing to	
0.2 Mile West of Lake Jennings Park Road Undercrossing, In San Diego, La Mesa, and Near El Cajon, In San Diego Co., CA	
BID DATE : 8/23/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE	LB	4,120	\$ 0.85	\$ 3,502.00
20	REMOVE GUARDRAIL	LF	330	\$ 12.10	\$ 3,993.00
49	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	320	\$ 42.00	\$ 13,440.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	\$ 1,050.00	\$ 4,200.00
TOTAL BID AMOUNT:					\$ 25,135.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS & MARKERS; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT & VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS


STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-237964
Name of DBE Business	LMS Transport
Name of DBE Representative	Ashley Fitzpatrick
DBE certification number	38327
Name of Bidder	California Commercial Asphalt Enterprises, LLC
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	8/23/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
42(p)	Liquid Asphalt Purchase and Freight	\$27,360.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		
TOTAL		\$27,360.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative

Ashley Fitzpatrick

Printed name of DBE's authorized representative

Adam

Title of DBE's authorized representative

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886


OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: California Commercial Asphalt ATTN: Estimating

BID DATE: 8-23-16

PROJECT NAME: CA 11-237964

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only (per ton):** (1) 120 Tons of PG 64-16 at \$328 (Indexed)
- **Item # Freight Only (per ton):** (1) \$30 to Miramar
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7 (no sales taxes or environmental fees included).**
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Standard Rental Rates for 2016 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 13:40:24 PDT 2016

Query Criteria

Firm/DBA Name: lms transport

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
Email	afs@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS**Work Codes**

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses**Trucks**

FOR HIRE - 7;

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 11-237964

Name of DBE business: G&C Equipment Corporation

Name of DBE representative: John Brawdy

DBE certification number: 820

Name of bidder: Select Electric, Inc.

Name of prime contractor if different from the bidder: HAZARD CONSTRUCTION

Name of representative of bidder or prime contractor: JEFF RICHARDSON

Date: 8-23-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
60-64	Electrical Commodities & Communication Equipment	\$702,744.03

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$702,744.03

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

John E. Brawdy

Printed name of DBE's authorized representative:

Senior Project Manager

Title of DBE's authorized representative:

8/23/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate format. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 11-416804



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	8/23/2016	QO-21356

Name / Address
Estimator

Ship To
Cadot # 11-237964 San Diego, Ca.

Terms	Valid Until	Rep
Net 30	9/22/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
100	ea	Cap 4" Domed Bronze Concrete Marker Logo # 76845			44.6833	4,468.33T
9	ea	Digi N2S-170 Ethernet to Serial Card for 170 Controller			301.63778	2,714.74T
23	ea	Hardened 5 Port 1000Mbps Managed Switch. 2 TX/FX (SFP) Combo, 3 10/100/1000 Mbps TX Ports; 1000fx, 1310nm, 10km, LC, 2 Fiber, MSA Compliant, Cisco Compatible, Supports DDI			812.88739	18,696.41T
60,260	ea	144EU4-T4701D20			1.20826	72,809.74T
12,836	ea	012EU4-T4701D20			0.24237	3,111.07T
3,690	ea	006ESF-T4101D20			0.35161	1,297.44T
2	ea	144 FIBER CANISTER CLOSURE			388.395	776.79T
13	ea	4X18 CAN W/2 SLK BSKT; FIBER ENCLOSURE			205.85	2,676.05T
34	ea	SPLICE TRAY 12 FIBER FOR CLOSURE SCF6C28-01			16.96324	576.75T
2	ea	FDU HOUSING AT COMMUNICATION HUB LOCATION			247.68	495.36T
24	ea	FDU SPLICE TRAYS FOR HOUSING AT COMMUNICATION HUB LOCATION, EACH SPLICE CASSETTE IS 12 FIBER WITH LC CONNECTOR. INCLUDES PIGTAILS AND HEAT SHRINK SLEEVES AND SPLICE TRAY			349.32708	8,383.85T
4	ea	FIBER OPTIC PATCH CABLE			20.04	80.16T
19	ea	CLOSET CONNECTION SPLICE HOUSING; HOUSING AT 334 L CABINET			102.48526	1,947.22T

				Subtotal
				Sales Tax (8.0%)
Signature				Total



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	8/23/2016	QO-21356

Name / Address
Estimator

Ship To
Cadot # 11-237964 San Diego, Ca.

Terms	Valid Until	Rep
Net 30	9/22/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
19	ea	PNL W/6 SC DUPLX SM CERAMIC			65.82842	1,250.74T
38	ea	SPLICE TRAYS FOR FDU HOUSING AT 334 CABINET			30.74658	1,168.37T
19	ea	12F SINGLEMODE LC PIGTAIL			66.10474	1,255.99T
19	ea	FIBER OPTIC PATCH CABLE, SC TO SC			16.97368	322.50T
12	ea	12PT CAT 6 110 PCH PNL			73.375	880.50T
6,000	ea	Category 6a Shielded outdoor rated cable			0.51427	3,085.62T
30	ea	CAT6 STR VIP 5FT BU			5.501	165.03T
1	ea	HEAT SHRINK SPLC PROT 50PK 60MM			40.20	40.20T
14	ea	POLY MULETAPE			140.05214	1,960.73T
1	ea	TWINESPIRAL WRAP 1 PLY			38.43	38.43T
820	ea	#12 THW			0.1335	109.47T
160	ea	#10 THW			0.17825	28.52T
54,712	ea	#8 THW			0.30576	16,728.74T
8,380	ea	#6 THW			0.47731	3,999.86T
1	ea	Automatic Vehicle Classification System; 334 cabinet			5,499.01	5,499.01T
1	ea	closed circuit television system; 334 cabinets, poles with bolts, services			76,597.52	76,597.52T
1	ea	Changeable Message Sign System			17,212.77	17,212.77T
1	ea	Modify Existing Electrical System			18,852.86	18,852.86T
1	ea	Cisco 24-port 1 Gigabit SFP Fiber Ethernet Module with DFC4 Expansion Module			9,617.03	9,617.03T
1	ea	Cisco Distributed Forwarding Card 4 switching accelerator-plug-in module			6,446.20	6,446.20T
2	ea	Cisco SFP (mini-GBIC) transceiver module-Gigabit Ethernet-1000 Base-zx-LC/PC single mode			807.775	1,615.55T

				Subtotal
				Sales Tax (8.0%)
Signature				Total



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	8/23/2016	QO-21356

Name / Address
Estimator

Ship To
Cadot # 11-237964 San Diego, Ca.

Terms	Valid Until	Rep
Net 30	9/22/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
12	ea	Cisco Industrial Ethernet 300 Series Switch-L2+-managed-8x10/100+2x combo gigabit SFRP-DIN rail			1,316.57083	15,798.85T
12	ea	Cisco Smartnet extended service agreement-replacement-3 years-8x5 reponse time: NBD- for P/N: IE 3000-8TC			342.71167	4,112.54T
12	ea	Cisco Expansion Power Module Power Supply			251.8725	3,022.47T
24	ea	Cisco Rugged SFP-glc-lx-sm-rgd			707.86667	16,988.80T
16	ea	Cohu 4260 HD Rise Series H.264 Hi-Speed IP67 positioning system; pigtail connector wired for dist-11 pinouts			4,333.355	69,333.68T
16	ea	Cable, Cam Amp connection to 115VAC Plug, BNC and RS 422 DB-9 Connector, cable length or 100ft			1,139.065	18,225.04T
1	ea	Airlink Cell Modem with low profile antenna with cable and SMA connector, AC power supply included			1,109.41	1,109.41T
1	ea	Serial port server-ethernet to RS232 with ethernet cable and ac power supply			435.59	435.59T
1	ea	ADR 3000+Automatic Traffic Counter w/ battery			5,475.49	5,475.49T
1	ea	Tech Support			3,578.75	3,578.75T
1	ea	Flashing Beacons			961.15	961.15T
200,000	ea	SDR 9-150-orange; 1 1/2" SDR-9 Reg Smooth/Smooth Orange			0.47035	94,070.00T
18,460	ft	2" PVC40 CONDUIT			0.49489	9,135.67T
3,440	ft	3" PVC40 CONDUIT			1.03068	3,545.54T

				Subtotal		
				Sales Tax (8.0%)		
Signature				Total		



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	8/23/2016	QO-21356

Name / Address
Estimator

Ship To
Cadot # 11-237964 San Diego, Ca.

Terms	Valid Until	Rep
Net 30	9/22/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
7	ea	JENSEN 13X24X12 CONCRETE PULL BOX& LID			207.97714	1,455.84T
32	ea	JENSEN 17X30X12 CONCRETE PULL BOX & LID			65.13313	2,084.26T
20	ea	JENSEN 17X30X12 DEEP; PLUS EXTENSION AND LID			97.1375	1,942.75T
24	ea	JENSEN 17X30X12 CONCRETE PULL BOX TRAFFIC RATED AND LID FOR #6T			343.20208	8,236.85T
58	ea	JENSEN 17X30X12 CONCRETE PULL BOX, EXTENSION AND LID			413.80569	24,000.73T
21	ea	4848/36FRP MARTIN ENCLOSURE			1,623.73	34,098.33T
25	ea	4" WARNING TAPE			56.4932	1,412.33T
21	ea	Splice Vault Armorcast			2,226.44286	46,755.30T
		Certifications:				
		DVBE #5092 Exp. 11-30-2016				
		SBE #5092				
		CUCP DEB #820				
		SDB #W A0001-0015745				
					Subtotal	\$650,688.92
					Sales Tax (8.0%)	\$52,055.11
					Total	\$702,744.03

Signature _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Aug 26 14:26:07 PDT 2016

Query Criteria

Firm/DBA Name: g & c EQUIP

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
EEmail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

ACDBE NAICS**Work Codes**

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M

BLACK

DBE

[Back To Query Form](#)


STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-237964
Name of DBE Business	Terra West, Inc
Name of DBE Representative	Roberto Tessada
DBE certification number	36931
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	8/23/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
14	Prepare Water Pollution Control Program	650.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		TOTAL 650.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


Signature of DBE's authorized representative

Roberto Tessada

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

8/25/2016

Date

[Back To Query Form](#)**Search Returned 1 Records**

Thu Aug 25 16:14:14 PDT 2016

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EMail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



Prop #: 16-084
August 23, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-237964**
Location: **Rte 8 various**
Bid Date: **8/23/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
14	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 240 working days, not including plant establishment)	48	EA	\$215.00	\$10,320.00
-	Rain Event Inspections or Additional Site Visits		EA	\$215.00	

WPCP inclusions:

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 11-237964
Name of DBE business: Rouch Rebar, Inc.
Name of DBE representative: Stephanie Dunyon
DBE certification number: 39473
Name of bidder: Harzard Construction Company
Name of prime contractor if different from the bidder:
Name of representative of bidder or prime contractor: Jeff Richardson
Date:


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
45(p)	CIDH Reinforcing Steel	\$9,636.00
51(p)	Concrete Barrier Reinforcing Steel	\$5,510.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$15,146.00
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative

Stephanie Dunyon
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

8/26/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 11-237964



UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712

rouchrebar@gmail.com

main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16017

TO:

BID DATE: 8/23/16

TIME: 2:00 PM

PROJECT: CONTRACT No. 11-416804

LOCATION: SAN DIEGO, CA

OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION

LOCATION: SACRAMENTO, CA

MATERIAL:

Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES:

As shown on the plans, sheets 1 through 213, dated 5/31/16
Including addenda 1, 2, 3, 4

PRICE:

Concrete reinforcing steel bars with placing accessories, furnished and installed. Item 45 pile reinforcement assembled and stockpiled only. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
45	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	44 LF	@	\$219.00	\$9,636.00
51	CONCRETE BARRIER (TYPE 60 MODIFIED)	190 LF	@	\$29.00	\$5,510.00

APPROXIMATE TOTAL BID**\$15,146.00**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Aug 26 10:13:21 PDT 2016

Query Criteria

Firm/DBA Name: rouch rebar

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Low Bidder

DES-OE-0102.11A (REV 12/2014)

Contract No.:

11-237964

Page 1 of 3

See Attached

[illegible]

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	Y	YES	5,000.00	0.10%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	N	YES	-	0.00%
3	TIME-RELATED OVERHEAD (WDAY)	Y	N	YES	-	0.00%
4	CONSTRUCTION AREA SIGNS	N	Y	YES	42,000.00	0.81%
5	TRAFFIC CONTROL SYSTEM	Y	Y	YES	404,500.00	7.83%
6	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	YES	3,200.00	0.06%
7	TRAFFIC PLASTIC DRUM	Y	N	YES	-	0.00%
8	TEMPORARY PAVEMENT MARKER	N	Y	YES	3,660.00	0.07%
9	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	YES	40,000.00	0.77%
10	TEMPORARY RAILING (TYPE K)	Y	N	YES	-	0.00%
11	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	Y	Y	YES	2,500.00	0.05%
12	TEMPORARY CRASH CUSHION MODULE	Y	Y	YES	4,200.00	0.08%
13	JOB SITE MANAGEMENT	Y	N	YES	-	0.00%
14	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	YES	1,000.00	0.02%
15	TEMPORARY DRAINAGE INLET PROTECTION	Y	N	YES	-	0.00%
16	TEMPORARY FIBER ROLL	Y	N	YES	-	0.00%
17	TEMPORARY CONSTRUCTION ENTRANCE	Y	N	YES	-	0.00%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	YES	15,000.00	0.29%
19	TREATED WOOD WASTE	N	Y	YES	2,060.00	0.04%
20	REMOVE GUARDRAIL	N	Y	YES	3,960.00	0.08%
21	REMOVE IRRIGATION FACILITY	N	Y	YES	5,000.00	0.10%
22	REMOVE PAINTED TRAFFIC STRIPE	N	Y	YES	2,000.00	0.04%
23	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	YES	960.00	0.02%
24	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	YES	53,100.00	1.03%
25	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	Y	Y	YES	56,000.00	1.08%
26	WOOD MULCH	N	Y	YES	1,000.00	0.02%
27	CHECK AND TEST EXISTING IRRIGATION FACILITIES	N	Y	YES	2,500.00	0.05%
28	OPERATE EXISTING IRRIGATION FACILITIES	N	Y	YES	25,000.00	0.48%
29	CONTROL AND NEUTRAL CONDUCTORS	N	Y	YES	5,000.00	0.10%
30	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	YES	400.00	0.01%
31	3" GATE VALVE	N	Y	YES	900.00	0.02%
32	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	374.40	0.01%
33	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	425.00	0.01%
34	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	270.00	0.01%
35	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	456.00	0.01%
36	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	N	Y	YES	5,050.00	0.10%
37	3" TEMPORARY IRRIGATION SUPPLY LINE	N	Y	YES	1,200.00	0.02%
38	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	N	Y	YES	8,900.00	0.17%
39	CLASS 2 AGGREGATE BASE (CY)	Y	N	YES	-	0.00%
40	ASPHALTIC EMULSION (FOG SEAL COAT)	Y	N	YES	-	0.00%
41	HOT MIX ASPHALT (TYPE A)	Y	N	YES	-	0.00%
42	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	Y	N	YES	-	0.00%
43	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	YES	4,000.00	0.08%
44	TACK COAT	Y	N	YES	-	0.00%
45	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	Y	Y	YES	66,000.00	1.28%
46	FURNISH SIGN STRUCTURE (TRUSS)	N	Y	YES	126,204.00	2.44%
47	INSTALL SIGN STRUCTURE (TRUSS)	Y	Y	YES	7,887.75	0.15%
48	INSTALL CHANGEABLE MESSAGE SIGN	N	Y	YES	7,500.00	0.15%
49	SINGLE THRIE BEAM BARRIER	N	Y	YES	12,800.00	0.25%
50	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	YES	6,000.00	0.12%
51	CONCRETE BARRIER (TYPE 60 MODIFIED)	Y	Y	YES	28,500.00	0.55%
52	PAINT TRAFFIC STRIPE (1-COAT)	N	Y	YES	960.00	0.02%
53	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	3,420.00	0.07%
54	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	N	Y	YES	2,400.00	0.05%
55	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	N	Y	YES	2,880.00	0.06%
56	PAVEMENT MARKER (NON-REFLECTIVE)	N	Y	YES	1,000.00	0.02%
57	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	YES	1,000.00	0.02%
58	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	N	Y	YES	10,000.00	0.19%

59	SUBSURFACE LOCATOR	N	Y	YES	53,000.00	1.03%
60	FIBER OPTIC SYSTEM	N	Y	YES	1,897,000.00	36.73%
61	AUTOMATIC VEHICLE CLASSIFICATION SYSTEM	N	Y	YES	112,000.00	2.17%
62	CLOSED CIRCUIT TELEVISION SYSTEM	N	Y	YES	461,000.00	8.93%
63	CHANGEABLE MESSAGE SIGN SYSTEM	N	Y	YES	152,000.00	2.94%
64	MODIFYING EXISTING ELECTRICAL SYSTEM	N	Y	YES	273,000.00	5.29%
65	MOBILIZATION	Y	N	YES	-	0.00%

3,924,167.15 75.98%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 11-237964

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attached Exhibit A			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attached Exhibit B				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 11-237964

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Attached Exhibit C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Exhibit 'A' Attached

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Exhibit 'D' Attached

9. Include additional data to support a demonstration of good faith efforts.

See Exhibit 'E' Attached

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

SCANNED

INVITATION TO BID

DATE: July 26, 2016

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964 **Federal Aid ACNHP-008-1(321)E**

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT NAME: I-8 Fiber Optics
PROJECT NO: 11-237964 Federal Aid ACNHP-008-1(321)E
BID DATE: August 16, 2016 at 2:00 PM
CONTACT: Jeff Richardson

PLEASE FAX THIS INVITATION BACK TO (858) 453-6034

COMPANY: _____ **CONTACT:** _____

Phone No.: _____ **Fax No.:** _____

☐ YES, WE WILL BID THIS PROJECT ☐ NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	240
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	8,000
7	120199	TRAFFIC PLASTIC DRUM	EA	24
8	120300	TEMPORARY PAVEMENT MARKER	EA	610
9	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
10	129000	TEMPORARY RAILING (TYPE K)	LF	2,160
11	031365	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	EA	1
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	28
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
14	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	39
16	130640	TEMPORARY FIBER ROLL	LF	3,670
17	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	4
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141120	TREATED WOOD WASTE	LB	4,120
20	150661	REMOVE GUARDRAIL	LF	330

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
22	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,000
23	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	640
24	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	17,700
25	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	280
26	205035	WOOD MULCH	CY	10
27	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
28	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
29	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
30	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	4
31	208588	3" GATE VALVE	EA	1
32 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	48
33 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	50
34 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	30
35 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	48
36 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	505
37	031366	3" TEMPORARY IRRIGATION SUPPLY LINE	LF	120
38	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	89
39	260203	CLASS 2 AGGREGATE BASE (CY)	CY	89
40	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	6

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	390132	HOT MIX ASPHALT (TYPE A)	TON	31
42	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	1,710
43	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	200
44	397005	TACK COAT	TON	6
45	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	44
46 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	31,551
47 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	31,551
48	031367	INSTALL CHANGEABLE MESSAGE SIGN	LS	LUMP SUM
49	839301	SINGLE THRIE BEAM BARRIER	LF	320
50	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4
51	031368	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	190
52	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	4,800
53	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,800
54	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	4,800
55	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	1,600
56	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	400
57	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	250
58	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
59	031369	SUBSURFACE LOCATOR	LS	LUMP SUM
60	031370	FIBER OPTIC SYSTEM	LS	LUMP SUM

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	031371	AUTOMATIC VEHICLE CLASSIFICATION SYSTEM	LS	LUMP SUM
62	031372	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM
63	871200	CHANGEABLE MESSAGE SIGN SYSTEM	LS	LUMP SUM
64	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
65	999990	MOBILIZATION	LS	LUMP SUM

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: I-8 Fiber Optics - DBE

PROJECT #: 11-237964

Company	Details	Contact	Communication Log			Notes
Trade: 00002 A C PAVE						
DELTECH ENGINEERING INC City: SANTA ANA Minority: DBE, UDBE	Bidding: -- Union: Yes	(MR.) EBBITEANGA I. ABILI Email: abili@deltechengineeringinc.com Ph: (714) 495-9755 Fax: (714) 384-4594	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:26AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:43PM - Left message
DREAMBUILDER CONSTRUCTION CORP City: PLACENTIA Minority: DBE, SBE, UDBE	Bidding: -- Union:	ESTIMATING Email: dreambuilder.construction@gmail.com Ph: (714) 646-3697 Fax: (714) 646-3698	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:26AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:43PM - Left message
Trade: 00013 CLEARING						
A.B. HASHMI INC City: OCEANSIDE Minority: DBE, ELBE, SBE, SLBE, UDBE	Bidding: No Union:	AHMAD HASHMI Email: info@abhashmi.com Ph: (760) 672-8059 Fax: (760) 454-4387	Bid Invite	07/26/16 10:32AM (Email)	Success	CHERIE CHRISTENSEN 08/04/16 11:26AM - Not bidding per Ahmad
BUENA VISTA LANDSCAPING, INC. City: ORANGE Minority: DBE, MBE	Bidding: No Union:	DEANA Email: b.v.landscape@pacbell.net Ph: (714) 771-2563 Fax: (714) 771-2569	Bid Invite	07/26/16 10:32AM (Fax)	Success	CHERIE CHRISTENSEN 08/04/16 11:28AM - Not bidding per Lisa
EAGLE ENGINEERING & CONSTRUCTION City: REDWOOD CITY Minority: DBE, MBE, UDBE	Bidding: -- Union:	CURT BROOKS Email: clbrooks@sbcglobal.net Ph: (650) 367-8000 Fax: (650) 367-8282	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:28AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:44PM - Left message
EXBON DEVELOPMENT INC City: Garden Grove Minority: DBE, SBE, UDBE	Bidding: No Union:	DON Email: info@exbon.com Ph: (562) 777-8900 Fax: (562) 777-8900	Bid Invite	07/26/16 10:32AM (Fax)	Success	CHERIE CHRISTENSEN 08/04/16 11:28AM - Not bidding per Denise
Trade: 00014 CONCRETE						
GOLDEN SUN CONSTRUCTION, INC. City: LAGUNA WOODS Minority: DBE, UDBE	Bidding: No Union:	MAK Email: gscon@cox.net Ph: (949) 380-9797 Fax: (949) 380-9707	Bid Invite	07/26/16 10:32AM (Email)	Success	CHERIE CHRISTENSEN 08/04/16 11:30AM - Not bidding per Mary
V A P CONSTRUCTION INC. City: LA MIRADA Minority: DBE, MBE, SBE, UDBE, WBE	Bidding: -- Union: No	ARVIND PRASAD Email: vapconstructioninc@gmail.com Ph: (714) 253-3270 Fax: (714) 253-3391	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:30AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:44PM - Left message

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: I-8 Fiber Optics - DBE

PROJECT #: 11-237964

Company	Details	Contact	Communication Log			Notes
Trade: 00015 Construction Zone Traffic Control Contractor						
KAYLEN TRAFFIC CONTROL City: CLOVIS Minority: DBE, UDBE	Bidding: No Union:	KAREN Email: karen@imaginationmetals.com Ph: (559) 299-2899 Fax:	Bid Invite	07/26/16 10:32AM (Email)	Success	CHERIE CHRISTENSEN 08/04/16 11:32AM - Left message
KRC SAFETY CO, INC City: VISALIA Minority: DBE, DVBE, SBE, UDBE	Bidding: No Union:	GARY CASTRO Email: garyc@krccsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Bid Invite	07/26/16 10:32AM (Fax)	Success	CHERIE CHRISTENSEN 08/04/16 11:40AM - Not bidding per Cashay
Trade: 00030 Fencing						
ACE FENCE COMPANY City: LA PUENTE Minority: DBE, UDBE	Bidding: Yes Union:	MICHAEL ABINILLA Email: svu@acefencecompany.com Ph: (626) 333-0727 Fax: (626) 333-7843	Addenda Bid Invite	08/09/16 11:10AM (Email) 07/26/16 10:32AM (Email)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:41AM - Yes bidding per Mike
IN-LINE FENCE AND RAILING CO,INC City: RAMONA Minority: DBE, SBE, SLBE, UDBE	Bidding: -- Union:	David Ortiz Estimating Email: davi@inlinerrail.com Ph: (760) 789-0282 Fax: (760) 789-1915	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:42AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:44PM - Left message
Trade: 00043 JTSEAL						
AUSTIN ENTERPRISES (CALIF GRINDING) City: BAKERSFIELD Minority: DBE, SBE, UDBE	Bidding: Maybe Union:	PATTI AUSTIN Email: paustin@austin-enterprise.com Ph: (661) 589-1001 Fax: (661) 589-9509	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:43AM - Depends on their bid schedule
Trade: 00044 Landscaping						
ASHOONA LANDSCAPE City: Minority: DBE, SBE	Bidding: No Union:	EST Email: darrell@ashoonalandscape.com Ph: (714) 290-3339 Fax: (714) 852-3725	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:45AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:44PM - Not bidding per Carol
DIVERSIFIED LANDSCAPE CO. City: WINCHESTER Minority: DBE, SBE	Bidding: Yes Union:	RICK BEAN Email: rick@diversifiedlandscape.com Ph: (951) 245-1686 Fax: (951) 245-1847	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	
NISH-KO INC City: FRESNO Minority: DBE, SBE, UDBE	Bidding: -- Union:	Aria Email: nish-koinc@comcast.net Ph: (559) 275-6653 Fax: (559) 276-5753	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:45AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:45PM - Left message
Trade: 00073 Parking and Highway Improvement						

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: I-8 Fiber Optics - DBE

PROJECT #: 11-237964

Company	Details	Contact	Communication Log			Notes
PAYCO SPECIALTIES INC City: CHULA VISTA Minority: DBE, MBE, SBE, SLBE, UDBE, WBE	Bidding: Yes Union:	BILL TAYLOR Email: bill@payco.biz Ph: (619) 422-9204 Fax: (619) 427-1620	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:45AM - Yes bidding per Bill
Trade: 00086 REBAR						
EMPIRE STEEL City: BEAUMONT Minority: DBE, SBE, UDBE	Bidding: Maybe Union: Yes	SAROEUNG POCH Email: saru@empiresteelinc.com Ph: (909) 509-5926 Fax: (909) 509-5927	Addenda Bid Invite	08/09/16 11:10AM (Email) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:57AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:45PM - Maybe - depends on bid schedule per Leslie
Trade: 00108 Sign Installation						
DIMURE CORP. City: LA MESA Minority: DBE, DVBE, SBE	Bidding: -- Union:	ESTIMATING Email: dm3mlm@me.com Ph: (619) 647-3996 Fax:	Addenda Bid Invite	08/09/16 11:10AM (Email) 07/26/16 10:32AM (Email)	Success Success	CHERIE CHRISTENSEN 08/04/16 11:59AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:45PM - Left message
Trade: 00109 SIGNAL						
HEIR & SON CONSTRUCTION, INC. City: YUBA CITY Minority: DBE	Bidding: No Union:	ESTIMATING Email: heirandson@comcast.net Ph: (530) 415-4777 Fax:	Bid Invite	07/26/16 10:32AM (Email)	Success	CHERIE CHRISTENSEN 08/04/16 12:01AM - Not bidding per Sarah
Trade: 00110 SIGNCON						
ALBERT WILSON & ASSOCIATES City: Rancho Cucamonga Minority: DBE	Bidding: -- Union:	CHIDI ONUMONU Email: chidi@albertwilsontra@com Ph: (909) 483-4876 Fax: (909) 989-1576	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:02AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 4:45PM - Left message
Trade: 00112 SIGNRDSD						
ALERT-O-LITE, INC. City: FRESNO Minority: DBE, SBE, UDBE	Bidding: No Union:	KATY Email: debbieh@alertolite.com Ph: (559) 265-4550 Fax: (559) 486-1789	Bid Invite	07/26/16 10:32AM (Fax)	Success	CHERIE CHRISTENSEN 08/04/16 12:02AM - San Diego County is too far per Katy
Trade: 00114 Steel, Structural						
KERN COUNTY CUSTOM CONCRETE City: BAKERSFIELD Minority: DBE	Bidding: -- Union:	JERRY FUENTEZ Email: Ph: (661) 872-4602 Fax: (661) 325-5590	Addenda Bid Invite	08/09/16 11:10AM 07/26/16 10:32AM	Failure Failure	CHERIE CHRISTENSEN 08/04/16 12:04AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 5:26PM - Left message

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: I-8 Fiber Optics - DBE

PROJECT #: 11-237964

Company	Details	Contact	Communication Log			Notes
Trade: 00116 STRIPE						
STATEWIDE STRIPES, INC. City: SAN DIEGO Minority: DBE, MBE, SBE, SLBE	Bidding: Yes Union: No	BRENT BARTON Email: brent@statewidestripes.com Ph: (858) 560-6887 Fax: (858) 560-0158	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:04AM - Yes bidding per Brent
SUPER SEAL & STRIPE City: FILLMORE Minority: DBE, SBE, UDBE, WBE	Bidding: Yes Union:	FRED Email: fsm1006@yahoo.com Ph: (805) 524-7345 Fax: (805) 524-7428	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:04AM - Yes bidding per Fred
Trade: 00118 SURVEY						
SAMPO ENGINEERING, INC. City: ENCINITAS Minority: DBE, UDBE	Bidding: -- Union: No	DAMON BECKER Email: vince@sampoengineering.com Ph: (760) 436-0660 Fax: (760) 436-0659	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:05AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 5:26PM - Left message
Trade: 00121 TRAFCONTROL						
SO. CAL TRAFFIC INC. City: SOLANA BEACH Minority: DBE, SBE	Bidding: Yes Union:	CECILIA Email: cecilia@socaltraffic.net Ph: (858) 720-0179 Fax: (858) 793-4495	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:05AM - Yes bidding per Cecilia
TRAFFIC CONTROL PROS City: CONCORD Minority: DBE	Bidding: Maybe Union:	JEFFREY PIKE Email: estimating@tcpros.net Ph: (925) 270-4580 Fax:	Addenda Bid Invite	08/09/16 11:10AM (Email) 07/26/16 10:32AM (Email)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:07AM - Could possibly bid - checking bid schedule per Jeff
Trade: 00129 WATER						
FLORES CONSTRUCTION, INC. City: Minority: DBE	Bidding: -- Union:	ESTIMATING Email: garzy3@yahoo.com Ph: (909) 322-9240 Fax: (909) 597-8100	Addenda Bid Invite	08/09/16 11:10AM (Fax) 07/26/16 10:32AM (Fax)	Success Success	CHERIE CHRISTENSEN 08/04/16 12:07AM - Left message ♦ CHERIE CHRISTENSEN 08/10/16 5:26PM - Left message



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
1(p)	Lead Compliance Plan	YES	Payco Specialties	DBE		\$ 1,200.00		
		YES		non-DBE	Global Environmental Network Inc	\$ 875.00	\$ (325.00)	DBE Selected
		YES		DBE	Appian UDBE SWPPP	\$ 1,900.00	\$ 700.00	DBE Selected
		YES		DBE	Adanta, Inc	\$ 1,300.00	\$ 100.00	DBE Selected
4	Construction Area Signs	YES	Statewide Traffic Safety & Signs	non-DBE		\$ 32,400.00		
		YES		non-DBE	Smith and Son	\$ 32,900.00	\$ 500.00	Price too high >1%
		YES		DBE	Maneri Traffic Control	\$ 41,932.00	\$ 9,532.00	Price too high >1%
		YES		non-DBE	Full Traffic Maintenance, Inc	\$ 51,491.00	\$ 19,091.00	Price too high >1%
		YES						

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
14	Prepare WPCP	YES	Terra West	DBE		\$ 650.00		
		YES		non-DBE	RTC, Inc	\$ 1,550.00	\$ 900.00	DBE Selected
		YES		DBE	La Firma Inc	\$ 650.00	\$ -	DBE Selected - local preference
		YES		non-DBE	Global Environmental Network Inc	\$ 968.00	\$ 318.00	DBE Selected
		YES		DBE	Alfred Civil Engineering, Inc	\$ 650.00	\$ -	DBE Selected - local preference
		YES		DBE	Appian UDBE SWPPP	\$ 700.00	\$ 50.00	DBE Selected - local preference
19, 20, 49, 50	Treated Wood Waste & Guard Rail	YES	ACE Fence Company	DBE		\$ 25,135.00		
		YES		non-DBE	Ferrerira Construction Co., Inc	\$ 36,249.00	\$ 11,114.00	DBE Selected
		YES		non-DBE	Atlas Fence Company	\$ 25,251.50	\$ 116.50	DBE Selected
		YES		non-DBE	FenceCorp Inc	\$ 25,455.00	\$ 320.00	DBE Selected

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
21, 27-38	Irrigation	YES	Diversified Landscape Co.	DBE		\$ 50,443.40		
		YES		non-DBE	Western Gardens	\$ 51,876.00	\$ 1,432.60	DBE Selected
25(p)	Roadway Excavation Aerially Deposited Lead (Z-2) Haul-Off & Disposal	YES	Summit Environmental Contractors	Non-DBE utilizing 2nd Tier DBE		\$ 49,434.00		
		YES		non-DBE	Bradley Tanks, Inc	\$ 55,786.50	\$ 6,352.50	Price Too High >1%, Firm selected providing DBE Utilization
46	Furnish Sign Structure (Truss)	YES	Universal Industrial Sales, Inc	non-DBE		\$ 105,580.74		
		YES		DBE	G&C Equipment Corporation	\$ 107,577.46		Price Too High >1%

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
1(p) 6, 8, 22, 23, 52-57	Striping & Marking	YES	Payco Specialties	DBE		\$ 35,738.00		
		YES		non-DBE	Chrisp Company	\$ 42,180.00	\$ 6,442.00	DBE Selected
		YES		non-DBE	Cal Stripe	\$ 36,850.00	\$ 1,112.00	DBE Selected
	Inertial Profile	YES	None Selected - Scope Not Required		Pavement Management Solutions, Inc.	\$ 2,000.00		Scope of work not a project requirement
	Concrete Pumping	YES	None Selected - Scope Not Required		K&G Concrete Inc.	Rental Rates		Scope of work not a project requirement

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
5(p)	Traffic Control System - Labor & Equipment Rental	YES	None Selected - Self Perform	non-DBE				
		YES		DBE	Maneri Traffic Control	Rental Rates		Daily Rental Rate too high >1%
		YES		DBE	Full Traffic Maintenance, Inc	Rental Rates		Daily Rental Rate too high >1%
		YES		DBE	Quality Traffic Control	Rental Rates		Daily Rental Rate too high >1%
		YES		non-DBE	Statewide Traffic Safety & Sign	Rental Rates		Daily Rental Rate too high >1%
		YES		DBE	Cecilia's Safety Service	Rental Rates		Daily Rental Rate too high >1%
45(p), 51(p)	Reinforcing Steel	YES	Rouch Rebar, Inc	DBE		\$ 15,146.00		
		YES			No Other Bids Received			No Other Bids Received



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

8-23

SBE #18502 -DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL

Project Description: 11-237964 15/8 SEPERATION (11% DBE)				Bid Date: 8-23-16	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted: 2	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN	1.00	LS		\$ 1,200.00
6	TEMPORARY TRAFFIC STRIPE PAINT	8,000.00	LF	\$ 0.40	\$ 3,200.00
8	TEMPORARY PAVEMENT MARKER	610.00	EA	\$ 6.00	\$ 3,660.00
22	REMOVE PAINTED TRAFFIC STRIPE	4,000.00	LF	\$ 0.56	\$ 2,240.00
23	REMOVE THERMOPLASTIC TRAFFIC STRIPE	640.00	LF	\$ 1.50	\$ 960.00
52	PAINT TRAFFIC STRIPE (1 COAT)	4,800.00	LF	\$ 0.21	\$ 1,008.00
53	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	3,800.00	LF	\$ 0.90	\$ 3,420.00
	WET NIGHT VISIBILITY				\$ -
54	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	4,800.00	LF	\$ 0.50	\$ 2,400.00
	WET NIGHT VISIBILITY (36-12)				\$ -
55	8" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	1,800.00	LF	\$ 1.80	\$ 2,880.00
	WET NIGHT VISIBILITY BROKEN (12-3)				\$ -
56	PAVEMENT MARKER (NON - REFLECTIVE)	400.00	EA	\$ 2.60	\$ 1,040.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	250.00	EA	\$ 3.72	\$ 930.00
* 60	THERMO STRIPE 4 " WHITE ENHANCED	20,000.00	LF	\$ 0.64	\$ 12,800.00
	STRIPE AFTER TRENCHING FOR FIBEROPTICS				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of showup time is \$2,500.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

PLANS ,PERMITS,LDS,SWEEPING ,TRAFFIC CONTROL,PCMS BOARDS,DOOR HANGERS,HAUL OFF, ENGINEERING,REMOVAL,

INCLUSIONS:

ALL MATERIALS FOR PAYCO WORK

of Working Days to Complete our Work: 3 # of Move-In's Allotted: 2 Add'l Move-In's: \$ 1,500.00

BID AMOUNT: \$ 35,738.00

ESTIMATOR: DAVID DESHAZO

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$6.3M

DIR Registration No. 1000005273

GENI Ref. No. 11-237964

(240) Working days

Bid Date: 08/16/2016

August 15, 2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 11-237964

**INSTALL CCTV CAMERAS, CMS, LDS, VDS, F/O CABLE, TMS, RHMA, AND
SIGNS.**

11-SD-8-5.4/10.6, R20.0/R21.6

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1a > Lead Compliance Plan for ADL Impacted Soil

Options:

1) Lead Plan only for ADL or Stripe Removal (Certified by CIH)

\$875.00

2) On-Site awareness training;

\$745.00

Price includes up to 10 personnel; \$12.00 for each add'l over base

Item 1b > Lead Compliance Plan for Stripe and / or Cold Planing

Options:

1) Lead Plan only (Certified by CIH)

\$765.00

2) On-Site awareness training;

\$745.00

Price includes up to 10 personnel; \$12.00 for each add'l over base

Item 13 > Job Site Management (JSM -partial - Training Services) ^{1,7}

Lump Sum

\$185.00

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk with Corrective Action (2035's) Sheets included in price.

Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

Item 14 > Prepare Water Pollution Control Program (WPCP) ^{1,6,7}

Lump Sum (Est. up to 21 Engineering Drawings)

Option 1.A - Plan Written by a QSP

\$748.50**

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

\$968.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Item 19 > Prepare Treated Wood Waste Plan (TWWP) (partial) ^{1,6,7}

1) TWW plan only


\$675.00

Item 25 > Roadway Excavation < Aerially Deposited Lead (Type Z-2)

> Excavation and Transportation Plan (ETP) (Partial) ^{1,7}

Lump Sum (plan only)

\$975.00



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Monday, August 22, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-237964**

Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA, and Signs.

Bid Date: **August 23, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
14	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,


A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442



A d a n t a

August 11, 2016

Attn: Estimator

Subject: **Caltrans Contract 11-237964**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote

Statewide - Poway

License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 08/23/16

CONTRACT INFO

11-237964
11-SD-8-5.4/10.6,R20.0/R21.6

PROPOSAL: 107845

ESTIMATOR

Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-237964
11-SD-8-5.4/10.6,R20.0/R21.6

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEM #4 (STATIONARY) IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #4 (PORTABLE) & 7 ARE FURNISHED AND DELIVERED. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #46, 47, & 65 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS	100 LS	324.000/LS	32,400.00
-----	-------------------------	--------	------------	-----------

INCLUSIONS:

(4) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1 & THQ-1 ONLY.

005 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,550.00/8 HRS.
SINGLE CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN	*\$1,550.00/8 HRS.
Additional Lanes, Ramps, and/or Miles	*\$75.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$650.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$950.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

** Contractor to supply "qualified" help if needed for set up and pick up.

- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-237964

TO: PLANHOLDER

BID DATE: 8/23/16

ATTN: ESTIMATOR

****PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE****

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$36,850.00 WITH USE OF MTC FOR 100% OF ITEM #5

(ITEM #4 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$41,932.00 WITHOUT USE OF MTC FOR 100% OF ITEM #5

(ITEM #4 PRICE INCLUDES 4 TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:

ITEM #7- \$42.00 EA

ITEM #9- \$890.00 EA PER MONTH PLUS DELIVERY & PICK-UP (SEE PG2)

ITEM #11- \$4,200.00 EA (INCLUDES DELIVERY, INSTALL & PICK-UP)

ITEM #12- \$190.00 EA

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,550.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

**IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.**

SINCERELY,

Johnny Maneri

**NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE
MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL
UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE
COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.**

SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

**ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3%
OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL
MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.**

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE
ORDER. ALL SERVICES PROVIDED UPON AVAILABILITY**

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

540 RICE CANYON RD
FALLBROOK, CA 92028

Ph: 760-728-1286
Fax 760-728-4157
Cell: 760-535-7880

LIC # 590246
DIR # 1000015138
CERTIFIED SMALL BUSINESS

SMITH AND SON

BID DATE: ~~8-23-16~~ 8-23-16
PROJECT: 11-237964

Dear Estimator,

SMITH AND SON would like to take the opportunity to bid with you Construction Area Signs. Price does not include Maintenance or replacements.

Construction Area signs 32,900.00
Price includes project ID (funding) sign

Other bid items:

#5 See Traffic Quote	
#7 Traffic Plastic Drums	50.00 each
#9 P.C.M.S	125 shift, 400 week, 1000 month
#11 Temporary Alternate Crash Cushions Module	5500.00 each (the sled) Traffic
#12 Temporary Crash Module	175.00 each

Not a bid package

Thank you for the opportunity to bid with your company.

Christopher R. Smith
Estimator

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

**QUOTE
SHEET**

To Estimator:	
Project: 11-237964	
Date: 8/19/2016	
CS-1 & THQ-1	
(Construction Area Signs Only)	
LUMP SUM	\$ 51,491.00 (Includes post and install)
Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
IF REQUIRED:	
TYPE 1 PROJECT FUNDING SIGN	\$1,219.13 EACH
TYPE 2 PROJECT FUNDING SIGN	\$1,671.20 EACH



Prop #: 16-084
August 23, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-237964**
Location: **Rte 8 various**
Bid Date: **8/23/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
14	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 240 working days, not including plant establishment)	48	EA	\$215.00	\$10,320.00
-	Rain Event Inspections or Additional Site Visits		EA	\$215.00	

WPCP inclusions:

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

Terra West, Inc • 1061 Tierra del Rey, Suite 204, Chula Vista, CA 91910 • Ph 619 591 1007 Fax 619 568 3475

RTC, inc.

Stormwater & Erosion Control Professionals
22431 Antonio Parkway # B 160-251
Rancho Santa Margarita, CA 92688
(714) 709-4911 p
(877) 742-6546 f

Bid Items: **ITEM 13-14**
SWPPP QSD/P Scope

TO: ESTIMATING

Bid Date: **8 23 2016**
Project: **Caltrans 11-237964**
County: **San Diego**
Scope: **SWPPP/Erosion Control**
Duration: **240 Work Days**
Spec: **Caltrans Std.**
Plans: **Caltrans**

<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>TOTAL</u>
13 Job Site Management (48 weeks: QSD to be WPC Manager and perform the weekly and rain-event inspections and reports. The QSD will review/approve each report and perform independent site inspections)	EA	48	\$ 185.00 \$	8,880.00
14 Prepare Stormwater Pollution Prevention Plan (RL = 2. 3 hard copies and one electronic file)	LS	1	\$ 1,550.00 \$	1,550.00
			TOTAL \$	10,430.00

Job Site Management: Includes QSD/WPC Manager to perform weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) and Quarterly non-stormwater visual inspections for 48 weeks. QSD will prepare Caltrans CEM inspection reports each week. NOAA weather monitoring and coordination with construction site Superintendent is included. SWPPP updating and amendments @ \$500/each. QSD will be the WPC Manager required by Caltrans. QSD to prepare REAPs 48 hours prior to Qualifying Rain Events. QSD to complete stormwater sampling and testing of pH and Turbidity and monitor rain gauges. QSD to prepare result reports and upload into SMARTS for the GC. One (1) stormwater Annual Report is included.

Training: Includes one training session for GC and Subs. QSD will provide a training packet for the GC to use for on-going weekly training.

SWPPP: Prepare SWPPP or WPCP:
The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
The SWPPP or WPCP will follow the Caltrans required template format
Includes WPC Drawings and all CEM monitoring and inspection forms
The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.

QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel

Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications of RTC Staff Members:

Certified/Qualified SWPPP Developer (QSD)

Certified/Qualified SWPPP Practitioner (QSP)

Certified Professional in Erosion and Sediment Control (CPESC)

Certified Erosion, Sediment and Stormwater Inspector (CESSWI)

SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

GL and E and O Insured \$2 million EA/AGG

Inclusions/Exclusions

Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP

Excludes permit fees of any type

Full Payment due for SWPPP Upon CalTrans approval of the SWPPP

DIR #1000032860

SWPPP-WPCP-Water Pollution Control Managers-Inspections

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

8/23/2016

Project:

11-237964

Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA, and Signs.

11-SD-8-5.4/10.6, R20.0/R21.6

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (4) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
14	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.



SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$6.3M

DIR Registration No. 1000005273

GENI Ref. No. 11-237964

(240) Working days

Bid Date: 08/16/2016

August 15, 2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 11-237964

**INSTALL CCTV CAMERAS, CMS, LDS, VDS, F/O CABLE, TMS, RHMA, AND
SIGNS.**

11-SD-8-5.4/10.6, R20.0/R21.6

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1a > Lead Compliance Plan for ADL Impacted Soil

Options:

- | | |
|--|----------|
| 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH) | \$875.00 |
| 2) On-Site awareness training; | \$745.00 |

Price includes up to 10 personnel; \$12.00 for each add'l over base

Item 1b > Lead Compliance Plan for Stripe and / or Cold Planing

Options:

- | | |
|--------------------------------------|----------|
| 1) Lead Plan only (Certified by CIH) | \$765.00 |
| 2) On-Site awareness training; | \$745.00 |

Price includes up to 10 personnel; \$12.00 for each add'l over base

Item 13 > Job Site Management (JSM -partial - Training Services) ^{1,7}

Lump Sum \$185.00

Additional JSM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project - Option 1: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk with Corrective Action (2035's) Sheets included in price.

Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day

Item 14 > Prepare Water Pollution Control Program (WPCP) ^{1,6,7}

Lump Sum (Est. up to 21 Engineering Drawings)

Option 1.A - Plan Written by a QSP

Pricing is when GENI is hired as the WPCM.

See Additional JSM services in above line item:

Option 1.B - Plan Written by a QSP and GENI is not the WPCM

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

\$748.50**

\$968.00**

Item 19 > Prepare Treated Wood Waste Plan (TWWP) (partial) ^{1,6,7}

- 1) TWW plan only

\$675.00

Item 25 > Roadway Excavation < Aerially Deposited Lead (Type Z-2)

> Excavation and Transportation Plan (ETP) (Partial) ^{1,7}

Lump Sum (plan only)

\$975.00

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 08/23/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 11-237964:- Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA, and Signs.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
14	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$650	\$650

1. Preparation of WPCP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,


Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Monday, August 22, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-237964**

Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA, and Signs.

Bid Date: **August 23, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
14	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 8/22/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Install CCTV Cameras, CMS, LDS, VDS, F/O Cable, TMS, RHMA and Signs (Contract No. 11-237964)	
From 0.2 Mile West of Route 15/8 Separation to Fletcher Parkway Overcrossing and From Los Coches Road Undercrossing to	
0.2 Mile West of Lake Jennings Park Road Undercrossing, In San Diego, La Mesa, and Near El Cajon, In San Diego Co., CA	
BID DATE : 8/23/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE	LB	4,120	\$ 0.85	\$ 3,502.00
20	REMOVE GUARDRAIL	LF	330	\$ 12.10	\$ 3,993.00
49	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	320	\$ 42.00	\$ 13,440.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	\$ 1,050.00	\$ 4,200.00
TOTAL BID AMOUNT:					\$ 25,135.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS & MARKERS; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT & VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180
DIR #1000001634

BID DATE: 8/23/16

BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-237964

LOCATION: In San Diego County in San Diego on Route 8

BOND RATE: 1% MBGR, 1% Fencing

ADDENDUMS NOTED: 1, 2, 3, 4

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
19	Treated Wood Waste	4120	LB	\$ 1.00	\$ 4,120.00
20	Remove Guardrail	330	LF	\$ 19.30	\$ 6,369.00
49	Single Thrie Beam Barrier	320	LF	\$ 71.00	\$ 22,720.00
50	End Anchor Assembly (Type SFT)	4	EA	\$ 760.00	\$ 3,040.00
TOTAL BID:				\$	36,249.00

NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.

NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.

NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.

NOTE: A minimum of 16' is required for our Guardrail Post Driver.

NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS:

TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com



CONTRACTORS LICENSE - #176374
exp 10/31/2017

Alcorn Fence Company dba
ATLAS FENCE COMPANY

788 Energy Way - Chula Vista, CA 91911-6109
Phone 619-397-6500 FAX 619-397-6506
DIR 1 00000 1986 exp 06/30/17

PROJECT: 11-237964

CONTACT: Nick Dobson

Date: August 23, 2016

CONTRACTOR:

ATTENTION:

Ph

Prime

Estimator

Plans: Yes ☒

Installed: Yes ☒

Tax Included: Yes ☒

Union: Yes ☒

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

No ☐

No ☐

No ☐

No ☐

Bondable:

Rate:

OBEA/BE:

Addendum:

Yes ☒ No ☐

.75 of 1% (24 Month Term)

Yes ☐ No ☒

one thru four

ITEM	DESCRIPTION	QUANTITY	U/M	UNIT PRICE	AMOUNT
19	Treated wood waste	4,120	LB	\$0.20	\$824.00
20	Remove Guardrail	330	LF	\$8.75	\$2,887.50
49	Single Thrie Beam Barrier	320	LF	\$57.00	\$18,240.00
50	End Anchor Assembly (type SFT)	4	EA	\$825.00	\$3,300.00

Exclusions:

Location of private utilities not marked by USA

Off site spoil removal

Traffic control

Clearing & Grading

Weed control & Minor concrete

Maintenance

Digging in solid undisturbed rock formations

Permits & fees

SWPPP Implementation & Maintenance

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas.

This proposal, when signed by the purchaser and accepted by Atlas Fence Company becomes a contract and is not subject to cancellation. Terms: Net 30 days. If payment is not made as herein provided, purchaser agrees to pay all costs of collection, including reasonable attorney's fees and legal interest from due date until paid.

Accepted:

Signed

Date:

Print Name

Title

* PROPOSAL *

License No. 886544

* CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:

Hazard Construction

PHONE:

FAX:

DATE:

8/23/2016

Attention:

Estimating

JOB NAME:

Caltrans 11-237964

JOB LOCATION:

Rte 8 Near El Cajon

DIR Registration No. 1000000850

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
4,120	19	Treated Wood Waste	\$0.40	LB	\$1,648.00
330	20	Remove Guardrail	\$12.75	LF	\$4,207.50
320	49	Single Thrie Beam Barrier	\$42.50	LF	\$13,600.00
4	50	End Anchor Assembly (Type SFT)	\$1,500.00	EA	\$6,000.00

Note 1: Please figure 4 shifts of traffic control for our scope of work

TOTAL = \$25,455.50

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration, Minor Concrete, Vegetation Control., welding plans or inspection.

NOTE
FOLLOWING
CONDITIONS:

Addenda 1 thru 4
Our Bond Rate is 1%
FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE
IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:

AUTHORIZED SIGNATURE:

Signature:

Date:

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

Rev138

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Hazard Construction Co.	Contact:	Dale Yeager
Address:	6465 Marindustry Drive San Diego, CA 92121	Phone:	(858) 587-3600
		Fax:	(858) 453-6034
Project Name:	11-237964	Bid Number:	3048
Project Location:	Route 8, La Mesa	Bid Date:	8/23/2016
Addendum #:	4		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
21	Remove Existing Irrigation Facility	1.00	LS	\$8,890.00	\$8,890.00
27	Check And Test Existing Irrigation Facilities	1.00	LS	\$4,490.00	\$4,490.00
28	Operate Existing Irrigation Facilities	1.00	LS	\$7,930.00	\$7,930.00
29	Control and Neutral Conductors	1.00	LS	\$6,650.00	\$6,650.00
30	Pop-up Sprinkler Assembly (Gear Driven)	4.00	EACH	\$93.20	\$372.80
31	3" Gate Valve	1.00	EACH	\$1,040.00	\$1,040.00
32(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	48.00	LF	\$10.10	\$484.80
33(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	50.00	LF	\$10.10	\$505.00
34(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	30.00	LF	\$12.60	\$378.00
35(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	48.00	LF	\$10.90	\$523.20
36(F)	3" Plastic Pipe (Class 315) (Supply Line)	505.00	LF	\$15.50	\$7,827.50
37	3" Temporary Irrigation Supply Line	120.00	LF	\$21.30	\$2,556.00
38	8" Corrugated High Density Polyethylene Pipe Conduit	89.00	LF	\$87.90	\$7,823.10
Total Price for above DBE Items:					\$49,470.40
NON DBE					
26	Wood Mulch	10.00	CY	\$97.30	\$973.00
Total Price for above NON DBE Items:					\$973.00

Total Bid Price: \$50,443.40

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 17 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

WESTERN GARDENS**Note: This list is not updated when addenda are issued. For informational purposes only.**

Contract Number 11-237964

Date Adv.: 07/11/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	240
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	8,000
7	120199	TRAFFIC PLASTIC DRUM	EA	24
8	120300	TEMPORARY PAVEMENT MARKER	EA	610
9	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
10	129000	TEMPORARY RAILING (TYPE K)	LF	2,160
11	031365	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	EA	1
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	28
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
14	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	39
16	130640	TEMPORARY FIBER ROLL	LF 5	3,670 18,350
17	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	4
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141120	TREATED WOOD WASTE	LB	4,120
20	150661	REMOVE GUARDRAIL	LF	330
21	150685	REMOVE IRRIGATION FACILITY	LS 2500	LUMP SUM 2500
22	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,000
23	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	640
24	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	17,700
25	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	280
26	205035	WOOD MULCH	CY 50	10 500
27	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS 1000	LUMP SUM 1000
28	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS 1000	LUMP SUM 1000

23,350

29	206560	CONTROL AND NEUTRAL CONDUCTORS	LS 3 000	LUMP SUM 3000
30	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA 50	4 200
31	208588	3" GATE VALVE	EA 1300	1 1300
32 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF 10	48 480
33 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF 10	50 500
34 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF 10	30 300
35 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF 10	48 480
36 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF 10	505 5050
37	031366	3" TEMPORARY IRRIGATION SUPPLY LINE	LF 30	120 3600
38	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF 100	89 8900
39	260203	CLASS 2 AGGREGATE BASE (CY)	CY	89
40	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	6
41	390132	HOT MIX ASPHALT (TYPE A)	TON	31
42	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	1,710
43	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	200
44	397005	TACK COAT	TON	6
45	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	44
46 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	31,551
47 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	31,551
48	031367	INSTALL CHANGEABLE MESSAGE SIGN	LS	LUMP SUM
49	839301	SINGLE THRIE BEAM BARRIER	LF	320
50	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4
51	031368	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	190
52	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	4,800
53	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,800
54	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	4,800
55	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	1,600

23,810

56	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	400
57	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	250
58	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
59	031369	SUBSURFACE LOCATOR	LS	LUMP SUM
60	031370	FIBER OPTIC SYSTEM	LS	LUMP SUM
61	031371	AUTOMATIC VEHICLE CLASSIFICATION SYSTEM	LS	LUMP SUM
62	031372	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM
63	871200	CHANGEABLE MESSAGE SIGN SYSTEM	LS	LUMP SUM
64	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
65	999990	MOBILIZATION	LS	4,716 LUMP SUM

\$ 51,876.⁰⁰

47,160

Jeff Richardson

From: Jim Burns
Sent: Tuesday, August 23, 2016 7:54 AM
To: Jeff Richardson
Subject: FW: Caltrans 11-237964 Landscape Proposal
Attachments: Caltrans - 11-237964 - Landscape Proposal.pdf

Jim Burns
Hazard Construction Co.
6465 Marindustry Pl.
San Diego, Ca. 92121
PH: 858-587-3607
FX: 858-453-6034

From: Greg Vasilieff [<mailto:greg@westerngardens.net>]
Sent: Tuesday, August 23, 2016 7:46 AM
To: Jim Burns
Subject: Caltrans 11-237964 Landscape Proposal

Hi Jim,

Attached is our landscape proposal for this project.

Call me on my mobile phone with any questions or comments at 619-850-9767.

Thank you.

Greg Vasilieff
President
Irrigation Specialist
CLCA Certified Water Manager, EPA WaterSense Partner
2007 CLCA San Diego Chapter Irrigation Water Conservation Award – 1st Place
2007 CLCA San Diego Chapter Commercial Maintenance Achievement Award
2015 CLCA San Diego Chapter Public Works Construction Award – 1st Place
2016 CLCA San Diego Chapter Public Works Construction Award – 1st Place



Western Gardens Landscaping, Inc.
4616 Pannonia Rd.
Carlsbad, CA 92008



SUMMIT

ENVIRONMENTAL CONTRACTORS

SENT VIA EMAIL

ITEM BID COST

August 22, 2016

Summit Environmental Contractors
Environmental Infrastructure Division
CSLB License # 929061 Class A, C-21, C-57, HAZ
Certified Small Business No. 61973
DIR Registration #1000024682

PROJECT: Caltrans Contract No. 11-237964
TO: Hazard Construction
ATTN: Jeff Richardson

Summit Environmental Contractors is providing this pricing proposal to furnish supervision, labor, materials and equipment in accordance with the scope of work, plans, specifications, terms and condition provided at the time of proposal for the subject project, and as defined below:

Summit will be utilizing a second tier DBE Subcontractor for the amount of \$20,000.

<u>Bid #</u>	<u>Item Code</u>	<u>Bid Item</u>	<u>Unit</u>	<u>Price</u>
1	070030	Lead Compliance Plan	LS	\$1,500.00
25	190105	Roadway Excavation (Z-2)* (Aerially Deposited Lead)	TON	\$107.00

* Price includes transportation and disposal only.

NON CONTRACT ITEMS

Excavation and Transportation Plan	Plan	\$1,500.00
------------------------------------	------	------------

All work shall be performed in accordance with all Federal, State, and Local regulations in effect at the time of this proposal.

Submitted by: Cathy Partsch
Business Development
(949) 370-5799, Cell

www.summitenvcon.com
33161 Camino Capistrano, Suite E
San Juan Capistrano, CA 92675
Office 949-542-4330
Fax 949-542-4331

Handwritten notes in a circle:
DBE Haul
280' x 1.65 m/cy = 462 TN ±
462 x 49' TN = \$ 22,638
Est DBE contribution

Bradley Tanks, Inc

402 Hartz Avenue, Bldg C, Danville, CA 94526

3272 Grey Hawk Ct., Carlsbad, CA 92010

925-229-2900-phone

WBE/MBE



Proposal

August 23, 2016

Hazard Construction Company

6465 Marindustry

San Diego CA 92121

Project: 11-237964

San Diego County In San Diego Mesa, And Near El Cajon
from 0.2 Mile West Of Route 15/8 Separation To Fletcher
Parkway, Overcrossing And From Los Coches Road Under
Crossing To 0.2 Mile West Of Lake Jennings Park Road

Undercrossing

Description of Equipment/Service	Rate
<i>Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #25 is for approximately 280 cu. yds of ADL contaminated soil. A full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 5-7 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.</i>	<p><i>Bid Item #25</i> <i>\$115.00 per ton for</i> <i>T&D in California at a</i> <i>Class I Landfill</i></p> <p><i>*BOE Taxes if NOT</i> <i>EXEMPT \$5.75 per ton</i></p>

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2016 BOE remediation land disposal fee, County Fees, Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.



UNIVERSAL INDUSTRIAL SALES, INC.

PO BOX 699 – PLEASANT GROVE, UT 84062 | PH (801) 785-0505 - FAX (801) 785-1710

CUSTOMER SALES QUOTE

RFQ NO.	33187
RFQ DATE:	8/23/2016
BID OPENING DATE:	8/23/2016
PROJECT:	San Diego County in San Diego, La Mesa and Near El Cajon, District 11, Route 8, Federal Aid Project No IACNHPI-008-1(321)E, Contract No 11-237964
SHIP VIA:	TRUCK
F.O.B.:	JOBSITE
TERMS:	NET 30 DAYS
SALES PERSON:	Jeff Hannah

ITEM #	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL
46	31,551	LBS	(F) 560218 Furnish Sign Structure (Truss) includes: Anchor Bolts, Template, Shelf Angles, Walkway & Hdwr	\$2.94	\$92,759.94
	1	EA	INSPECTION FEE	\$5,000.00	\$5,000.00
					\$97,759.94
TOTAL QUOTE COST (TAXES EXCLUDED)					

GALVANIZED MATERIALS Quoted per Contract Drawings with 4 Addenda

PLEASE NOTE:

THIS QUOTATION IS SUBJECT TO PRICE ESCALATION IF NOT ORDERED WITHIN 10 DAYS & IS SUBJECT TO MATERIAL AVAILABILITY.

DELIVERY: PRICED TO SHIP IN FULL TRUCK LOADS

PLEASE NOTE: UNLESS OTHERWISE NOTED, THIS QUOTE IS BASED ON CONTRACT PLANS AND/OR USING STANDARD MAXIMUM POST SPACINGS. UNIVERSAL WILL PRODUCE SHOP DRAWINGS FOR SUBMITTAL ONLY IF REQUIRED BY CONTRACT DOCUMENTS. SHOP DRAWINGS ARE CREATED PER CONTRACT PLANS. ANY CHANGES, INCLUDING AS BUILTS AND REDLINES THAT DIFFER FROM THE CONTRACT PLANS WILL INCUR SIGNIFICANT DETAILING AND FABRICATION COSTS. DETAILING AND FABRICATION TIMES ARE BASED ON CURRENT WORKLOAD AT TIME OF QUOTE AND MAY CHANGE SIGNIFICANTLY WHEN ORDER IS ACTUALLY PLACED AND/OR APPROVED SHOP DRAWINGS ARE RETURNED.



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	8/23/2016	QO-21355

Name / Address
Estimator

Ship To
CADOT # 11-237964 San Diego, Ca.

Terms	Valid Until	Rep
Net 30	7/8/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
31,551	LB	(F) 560218 Furnish Sign Structure (Truss) includes: Anchor Bolts, Template, Shelf Angles, Walkway & Hdwr	BID ITEM # 46		3.003	94,747.65T
1	ea	Inspection Fee			5,250.00	5,250.00
		Certifications:				
		DVBE #5092 Exp. 11-30-2016				
		SBE #5092				
		CUCP DEB #820				
		SDB #W A0001-0015745				
				Subtotal		\$99,997.65
				Sales Tax (8.0%)		\$7,579.81
				Total		\$107,577.46

Signature _____

8-23



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 -DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL

Project Description:		11-237964 15/8 SEPERATION (11% DBE)		Bid Date: 8-23-16	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted: 2	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN	1.00	LS		\$ 1,200.00
6	TEMPORARY TRAFFIC STRIPE PAINT	8,000.00	LF	\$ 0.40	\$ 3,200.00
8	TEMPORARY PAVEMENT MARKER	610.00	EA	\$ 6.00	\$ 3,660.00
22	REMOVE PAINTED TRAFFIC STRIPE	4,000.00	LF	\$ 0.56	\$ 2,240.00
23	REMOVE THERMOPLASTIC TRAFFIC STRIPE	640.00	LF	\$ 1.50	\$ 960.00
52	PAINT TRAFFIC STRIPE (1 COAT)	4,800.00	LF	\$ 0.21	\$ 1,008.00
53	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	3,800.00	LF	\$ 0.90	\$ 3,420.00
	WET NIGHT VISIBILITY				\$ -
54	4" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	4,800.00	LF	\$ 0.50	\$ 2,400.00
	WET NIGHT VISIBILITY (36-12)				\$ -
55	8" THERMOPLASTIC TRAFFIC STRIPE ENHANCED	1,800.00	LF	\$ 1.80	\$ 2,880.00
	WET NIGHT VISIBILITY BROKEN (12-3)				\$ -
56	PAVEMENT MARKER (NON - REFLECTIVE)	400.00	EA	\$ 2.60	\$ 1,040.00
57	PAVEMENT MARKER (RETROREFLECTIVE)	250.00	EA	\$ 3.72	\$ 930.00
* 60	THERMO STRIPE 4 " WHITE ENHANCED	20,000.00	LF	\$ 0.64	\$ 12,800.00
	STRIPE AFTER TRENCHING FOR FIBEROPTICS				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of showup time is \$2,500.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

PLANS, PERMITS, LDS, SWEEPING, TRAFFIC CONTROL, PCMS BOARDS, DOOR HANGERS, HAUL OFF, ENGINEERING, REMOVAL

INCLUSIONS:

ALL MATERIALS FOR PAYCO WORK

of Working Days to Complete our Work: 3 # of Move-In's Allotted: 2 Add'l Move-In's: \$ 1,500.00

BID AMOUNT: \$ 35,738.00

ESTIMATOR: DAVID DESHAZO

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:
For the intended use of the General Contractor

Current Date: 8/23/2016
BidDate: 8/23/2016
JobName: 11-SD-8-5.4/10.6, R20.0/R21.6
Location: SAN DIEGO Bid#: 32480 0
Contract#: 11-237964 Job#

Phone: () - Fax: () -

Contact:

email:

Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan For stripe removal only	1	LS	1100.000	\$1,100.00
06	Temporary Traffic Stripe Paint	8000	LF	0.820	\$6,560.00
08	Temporary Pavement Marker	610	EA	4.000	\$2,440.00
22	Remove Painted Traffic Stripe	4000	LF	0.760	\$3,040.00
23	Remove Thermo Traffic Stripe	640	LF	1.000	\$640.00
52	Paint Traffic Stripe 1-Coat	4800	LF	0.300	\$1,440.00
53	4" Thermo Stripe Enhanced Wet Night	3800	LF	0.680	\$2,584.00
54	4" Thermo Stripe Broken 36-12 Enhanced Wet Night	4800	LF	0.620	\$2,976.00
55	8" Thermo Stripe Broken 12-3 Enhanced Wet Night	1600	LF	2.000	\$3,200.00
56	Pavement Marker Non refl	400	EA	3.000	\$1,200.00
57	Pavement Marker Refl	250	EA	4.000	\$1,000.00
65	Mobilization	1	LS	7600.000	\$7,600.00
Subtotal					\$33,780.00 ✓
Extra					
No ite	Replace 4" Thermo Edge stripe remove by trenching	20000	LF	0.420	\$8,400.00
Subtotal					\$8,400.00
TOTAL					\$42,180.00

Notes

CHRISP COMPANY REQUIRES 2 SHIFTS OF TRAFFIC CONTROL PROVIDED AT NO CHARGE TO CHRISP CO.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1,2,3,4

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY



DBE Number # 42219 SBE Number #1769993

DIR Number # 1000028318

Date: August 22, 2016

Expiration Date: 9/22/2016

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE CERTIFIED!!

Caltrans Project 11-237964

INERTIAL PROFILING

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	11-237964	30 Days Net	CA 989179

QTY	DESCRIPTION	PER DAY PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not included) Each additional mobilization will be \$400.00	\$200.00	\$200.00
SUBTOTAL			\$2,000.00
SALES TAX			
TOTAL			\$2,000.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

100 Oceangate Blvd 12th Floor # 274
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date: August 9, 2016
Bid Date: August 16, 2016

PROJECT: CalTrans 11-237964 CMS, LDS, VDS, F/O Cable, TMS, RHMA, and Signs San Diego

ADD: labor rate to each pump rate

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Operator \$ 118.00. Per hour Oiler \$ 125.00 per hour, oiler required when line of sight to pour is obstructed or 42m or larger.

LP	\$80.00 per hour	\$5.00 per yard
28M. 90' Boom	\$80.00 per hour	\$3.50 per yard
36M 118' Boom	\$95.00 per hour	\$ 3.50 per yard
42M 135' Boom	\$120.00 per hour	\$ 3.50 per yard
46M 140' Boom	\$150.00 per hour	\$ 3.50 per yard

Shotcrete can be quoted upon request

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) All pumps have a 4 & 8 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate. Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pumpable concrete or costs that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2016, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2018
PUC Cert # 11050070
BUSINESS LICENSE # 1001644

Item		Hazard	Maneri Traffic Control	Full Traffic Maintenance Inc	Quality Traffic Control	Statewide Traffic Safety & Signs	Cecilia's Safety Service
5(p) TCS - Lane/Ramp Closure	2-Man, 10 hr Shift	\$ 1,636.00	\$ 2,010.00	\$ 2,188.01	\$ 1,790.00	\$ 1,930.00	\$ 1,860.00
	2-Man, 8 hrs		1,550.00	1,736.57	1,350.00	1,550.00	1,400.00
	2-Man, 2 hr OT add		460.00	451.44	440.00	380.00	460.00
	Per Diem		-	-	-	-	-
			diff from Hazard	diff from Hazard	diff from Hazard	diff from Hazard	diff from Hazard
			374.00	552.01	154.00	294.00	224.00
			22.86%	33.74%	9.41%	17.97%	13.69%

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**BID DATE: 8/23/16****PROJECT: 11-237964**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,850.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$990.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS: (UPON AVAILABILITY)

DAILY.....	\$185.00
WEEKLY.....	\$400.00
MONTHLY.....	\$890.00

LIGHT TOWERS (PORTABLE FOR FLAGGING ONLY): (UPON AVAILABILITY)

DAILY.....	\$75.00	WEEKLY.....	\$200.00	MONTHLY.....	\$500.00	DELIVERY FEE.....	\$100.00
------------	---------	-------------	----------	--------------	----------	-------------------	----------

ARROW BOARDS: (UPON AVAILABILITY)

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$990.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY)

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561

E-mail fulltraffic@sbeglobal.net

TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 11-237964

Date: August 19, 2016

Prices are good from 7/1/16-6/30/17
Amount

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1736.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 768.28
Option 4	For each additional lane add	\$ 118.77
Option 5	For each additional mile add	\$ 118.77
Option 6	On ramp closure w/ lane closure 1-3 ramps add	\$ 118.77
Option 9	City street lane closure/detour	\$ 1736.57
Option 10	Ramp closure, 1-4 ramps	\$ 1736.57
Option 11	Shoulder closures	\$ 1736.57
Option V	Attenuator truck w/ driver 8-hour shift. Plus \$.65 a mile	\$ 1362.16
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1736.57
Option 1(b)	Half day price lane two-man crew under 4 hours.	\$ 1306.32

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins. If this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax (888)839-9857
www.QualityTrafficControl24-7.com

DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory, DIR#1000014062

To: Estimator
Job#: 11-237964
Bid Date: 8/16/16

*****Traffic Control Services*** day or night lane closures**

1 lane, 1 direction, 1 truck, 2 people 8 hours	1,350.00
2 lanes, 1 direction, 1 truck, 2 people 8 hours	1,500.00
3 lanes, 1 direction, 1 truck, 2 people 8 hours	1,650.00
4 lanes, 1 direction, 1 truck, 2 people 8 hours	1,790.00
Complete freeway, 1 truck, 2 people 8 hours	1,790.00
Ramp closure 1 to 4 ramps, 1 truck 2 people 8 hours	1,390.00
1 attenuator truck (when needed) with driver 8 hours	995.00
Flagging Operation with Rumble Strips, 2 people 8 hours	1,710.00
Pilot car operation, 3 people 8 hours	1,810.00
Additional person (traffic tech, driver)	700.00

- No charge for ramp closures adjacent to closed lane No charge for relocating closure during same shift
- Each additional closure performed by same crew performed will be charged at 350.00
- Subtract 400.00 for closures needing only one person
- Electronic message boards (when needed) will be charged at 125.00 a day in addition to lane closure price if maintained by traffic control crew.
- Anytime after 8 hours will be charged to contractor as overtime at the rate of 110.00 per person per hour.
- First 8 hours on Saturday or Sunday add 300.00 per person for overtime rate difference. Quality traffic control will need 24 hour notice when scheduling a closure to insure proper equipment and personnel. Cancellation made less than 4 hours will be charged at 40 % of closure ordered.
- All rental equipment and traffic control crews are subject to availability
- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow average of 60 minutes for each closure to place and remove equipment.

*****Bare Equipment Rental Only*****

Portable CMS	\$125 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
Cone Truck w/buckets and arrow board	\$300 daily, \$1050 weekly, \$2800 monthly

\$75charge each direction per unit (delivery/pickup). All Rental vehicles are charged \$0.45 per mile, portal to portal



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote

Statewide - Poway

License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 08/23/16

CONTRACT INFO

11-237964
11-SD-8-5.4/10.6,R20.0/R21.6

PROPOSAL: 107845

ESTIMATOR

Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-237964
11-SD-8-5.4/10.6,R20.0/R21.6

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEM #4 (STATIONARY) IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #4 (PORTABLE) & 7 ARE FURNISHED AND DELIVERED. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #46, 47, & 65 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS	100 LS	324.000/LS	32,400.00
-----	-------------------------	--------	------------	-----------

INCLUSIONS:

(4) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1 & THQ-1 ONLY.

005	TRAFFIC CONTROL SYSTEM			
-----	------------------------	--	--	--

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN
SINGLE CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN
Additional Lanes, Ramps, and/or Miles
Additional T.C. Truck (no equipment)
Additional T.C. Tech
Impact Attenuator Vehicle with Driver

*\$1,550.00/8 HRS.

*\$1,550.00/8 HRS.

*\$75.00/EACH

*\$225.00/SHIFT

*\$650.00/8 HRS.

*\$950.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

** Contractor to supply "qualified" help if needed for set up and pick up.

- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.



CECILIA'S SAFETY SERVICE
 * TRAFFIC CONTROL *

1358 La Mirada Drive
 San Marcos, CA 92078
 858-793-4465
 Fax 858-793-4495
 License#787634

QUOTATION

Quote Date	Quote ID
8/22/2016	16-50046

Valid Through: 12/31/2016

Estimating Department

Job Location:

Caltrans#11-237964 - Various Locations

San Diego

Quote Created By: Cecilia Ostlund

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: Traffic Control Systems: Up to 8 Hours (2 Persons)	\$1,400.00	Per Day/PM	1	1	1	\$1,400.00
Item#5: Attenuator Truck w/Operator: Up to 8 Hrs. (1 Person)	\$875.00	Per Day/PM	1	1	1	\$875.00
Item#5: Pilot Car - Up to 8 Hours (3 Persons)	\$1,975.00	Per Day/PM	1	1	1	\$1,975.00
Item#5: Pilot Car - Up to 8 Hours (3 Persons) with Rumble Strips	\$2,275.00	Per Day/PM	1	1	1	\$2,275.00
Item#7: Traffic Plastic Drum	\$45.00	Lump Sum	24	1	24	\$1,080.00
Item#9: Portable Changeable Message Sign (Daily) **See rates below	\$100.00	Per Day	2	1	2	\$200.00
Item#5: Delivery Charge: Portable Changeable Message Signs	\$95.00	Per Trip	2	1	2	\$190.00
Item#5: Pick-Up Charge: Portable Changeable Message Sign	\$95.00	Per Trip	2	1	2	\$190.00

Note: The * Indicates taxable items.

Caltrans DBE#25584

State of California - SB854 Registration#1000012757

OT \$115 - L/Man



Exhibit C

Proof of Advertising



One on One Counseling

Contract Opportunities

Training and Workshops

[Home](#)[About](#)[Application](#)[Training & Programs](#)[Bids](#)[Resources](#)[News](#)[Sponsor Us](#)

Directory of Bids

[e-mail updates](#)[← Back to Directory](#)

I-8 FIBER OPTICS

Category: [Construction](#), [Requests for Subs/Suppliers](#)**Project Agency Owner:** Caltrans**Name of Prime Contractor:** Hazard Construction Company

Opportunity Description: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Bid Due Date:

08/16/2016

Time Bid is Due: 2:00 PM**Contact Name:** Jeff Richardson**Contact Address:** 6465 Marindustry Dr., San Diego, CA 92121**Contact Phone Number:** 858-587-3600 x127**Contact Fax:** 858-453-6034

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



Contact Email: jrichardson@hazardcon.com


Website Address: <http://www.hazardconstruction.com>

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org

Website Design By:



[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-237964. 5 results found.

Contractor: DBX, INC. **Contact:** JAMES C. PERRY

Address: 42024 AVENIDA ALVARADO, SUITE A TEMECULA, CA 92590

Phone: 951-296-9909 **Fax:** 951-296-9978 **Email:** dbxinc@hotmail.com

Services needed: DBX, Inc. is requesting quotes from qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY TRAFFIC STRIPE (PAINT); TRAFFIC PLASTIC DRUM; TEMPORARY PAVEMENT MARKER; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM; TEMPORARY CRASH CUSHION MODULE; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE IRRIGATION FACILITY; REMOVE PAINTED TRAFFIC STRIPE; REMOVE THERMOPLASTIC TRAFFIC STRIPE; COLD PLANE ASPHALT CONCRETE PAVEMENT; ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD); WOOD MULCH; CHECK AND TEST EXISTING IRRIGATION FACILITIES; OPERATE EXISTING IRRIGATION FACILITIES; CONTROL AND NEUTRAL CONDUCTORS; POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN); 3" GATE VALVE; 1", 1 1/4", 1 1/2", 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE); 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE); 3" TEMPORARY IRRIGATION SUPPLY LINE; 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT; CLASS 2 AGGREGATE BASE; ASPHALTIC EMULSION (FOG SEAL COAT); HOT MIX ASPHALT (TYPE A); RUBBERIZED HOT MIX ASPHALT (GAP GRADED); PLACE HOT MIX ASPHALT DIKE (TYPE E); TACK COAT; 60" CIDH CONCRETE PILE (SIGN FOUNDATION); FURNISH & INSTALL SIGN STRUCTURE (TRUSS); INSTALL CHANGEABLE MESSAGE SIGN; SINGLE THRIE BEAM BARRIER; END ANCHOR ADDEMBLY (TYPE SFT); CONCRETE BARRIER (TYPE 60 MODIFIED); PAINT TRAFFIC STRIPE (1-COAT); 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); DIRECTIONAL BORING

Requirements: DBX, Inc. is an Equal Opportunity Employer. If you have any questions or need assistance in obtaining bonding, lines of credit or insurance, technical assistance or information related to the plans, specifications and requirements for the work, or in obtaining necessary equipment, supplies, materials or related assistance or services, please contact our office. Non-DBE subs/suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We will work with interested subs/suppliers to identify opportunities to break down items into economically feasible units to facilitate DBE participation. Plans and specifications can be viewed in our office between 8:00 am and 4:00 pm Monday - Friday or they can be accessed from the Owner's website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-237964

Date posted: 07/12/2016

Contractor: Servitek Solutions Inc (dba Servitek Electric) **Contact:** Arrianna Timmons

Address: 618 Brea Canyon Road, Suite J City of Industry, CA 91789

Phone: 6262271650 ext 110 **Fax:** 6264781300 **Email:** arrianna.timmmons@servitek-solutions.com

Services needed: Servitek Electric is requesting quotes from local SBE/DBE/DVBE/MBE/WBE subcontractors/suppliers and all companies capable of providing services or supplies for the following items: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGNS, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET

PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN), 3" GATE VALVE, 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 3" TEMPORARY IRRIGATION SUPPLY LINE, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, CLASS 2 AGGREGATE BASE (CY), ASPHALTIC EMULSION (FOG SEAL COAT), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), INSTALL CHANGEABLE MESSAGE SIGN, SINGLE THRIE BEAM BARRIER, END ANCHOR ASSEMBLY (TYPE SFT), CONCRETE BARRIER (TYPE 60 MODIFIED), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SUBSURFACE LOCATOR, FIBER OPTIC SYSTEM, AUTOMATIC VEHICLE CLASSIFICATION SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, CHANGEABLE MESSAGE SIGN SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM To obtain adequate information about plans, specifications, and requirements of the contract or if you are seeking assistance obtaining bonding, lines of credit, or insurance you may contact our office for more information. You may also view all plans and specifications related to this project anytime at the Caltrans website here: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-237964

Requirements: Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. Servitek Solutions Inc. is willing to work with interested subs/suppliers to identify opportunities and facilitate DBE participation. We request that all participating subcontractors secure required insurance coverage, performance & payment bonding for this project. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, Line of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements. Subcontractors must possess an active contractor's license and be registered with the Department of Industrial Relations (DIR). To ensure proper review & consideration of your bid, please submit all quotations no later than Friday, August 12, 2016 @ 2pm. For questions regarding this project, please contact the Estimating Department at 626-227-1650 ext. 110

Date posted: 07/13/2016

Contractor: Servitek Solutions Inc **Contact:** Jaqueline Rude

Address: 618 Brea Canyon Road Unit J City of Industry CA 91789

Phone: 6262271650 etc. 109 **Fax:** 6262271650 **Email:** jaqueline.rude@servitek-solutions.com

Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGNS, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,

TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN), 3" GATE VALVE, 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 3" TEMPORARY IRRIGATION SUPPLY LINE, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, CLASS 2 AGGREGATE BASE (CY), ASPHALTIC EMULSION (FOG SEAL COAT), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), TACK COAT, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), INSTALL CHANGEABLE MESSAGE SIGN, SINGLE THRIE BEAM BARRIER, END ANCHOR ASSEMBLY (TYPE SFT), CONCRETE BARRIER (TYPE 60 MODIFIED), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SUBSURFACE LOCATOR, FIBER OPTIC SYSTEM, AUTOMATIC VEHICLE CLASSIFICATION SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, CHANGEABLE MESSAGE SIGN SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM

Requirements:**Date posted:** 07/18/2016**Contractor:** HMS Construction, Inc. **Contact:** Robert Jones**Address:** 2885 Scott Street Vista, CA 92081**Phone:** 760-727-9808 **Fax:** 760-727-9806 **Email:** estimating@hmsconco.com

Services needed: HMS Construction Inc. is requesting quotes from qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY TRAFFIC STRIPE (PAINT); TRAFFIC PLASTIC DRUM; TEMPORARY PAVEMENT MARKER; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (TYPE K); TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM; TEMPORARY CRASH CUSHION MODULE; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE IRRIGATION FACILITY; REMOVE PAINTED TRAFFIC STRIPE; REMOVE THERMOPLASTIC TRAFFIC STRIPE; COLD PLANE ASPHALT CONCRETE PAVEMENT; ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD); WOOD MULCH; CHECK AND TEST EXISTING IRRIGATION FACILITIES; OPERATE EXISTING IRRIGATION FACILITIES; CONTROL AND NEUTRAL CONDUCTORS; POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN); 3" GATE VALVE; 1", 1 1/4", 1 1/2", 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE); 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE); 3" TEMPORARY IRRIGATION SUPPLY LINE; 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT; CLASS 2 AGGREGATE BASE; ASPHALTIC EMULSION (FOG SEAL COAT); HOT MIX ASPHALT (TYPE A); RUBBERIZED HOT MIX ASPHALT (GAP GRADED); PLACE HOT MIX ASPHALT DIKE (TYPE E); TACK COAT; 60" CIDH CONCRETE PILE (SIGN FOUNDATION); FURNISH & INSTALL SIGN STRUCTURE (TRUSS); INSTALL CHANGEABLE MESSAGE SIGN; SINGLE THRIE BEAM BARRIER; END ANCHOR ADDEMBLY (TYPE SFT); CONCRETE BARRIER (TYPE 60 MODIFIED); PAINT TRAFFIC STRIPE (1-COAT); 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC

STRIPE (ENHANCED WET NIGHT VISIBILITY (BROKEN 12-3); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); DIRECTIONAL BORING

Requirements: HMS Construction Inc is an Equal Opportunity Employer. If you have any questions or need assistance in obtaining bonding, lines of credit or insurance, technical assistance or information related to the plans, specifications and requirements for the work, or in obtaining necessary equipment, supplies, materials or related assistance or services, please contact our office. Non-DBE subs/suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We will work with interested subs/suppliers to identify opportunities to break down items into economically feasible units to facilitate DBE participation. Plans and specifications can be viewed in our office between 8:00 am and 4:00 pm Monday - Friday or they can be accessed from the Owner's website at:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=11-237964

Requirements: All firms submitting quotes MUST BE registered with the DIR. Please include your DIR number, DBE number and expiration date(if any) license number & classification on all your quotes.

Date posted: 07/19/2016

Contractor: Hazard Construction **Contact:** Jeff Richardson

Address: 6465 Marindustry Place San Diego, CA 92121

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** jrichardson@hazardcon.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Date posted: 07/21/2016

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	1340
DESTINATION ADDRESS	13122757197
SUBADDRESS	
DESTINATION ID	
ST. TIME	07/26 08:57
TX/RX TIME	01' 01
PGS.	2
RESULT	OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

July 26, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964 **Federal Aid ACNHP-008-1(321)E**

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson **jrichardson@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1341
 DESTINATION ADDRESS 18006422437
 SUBADDRESS
 DESTINATION ID
 ST. TIME 07/26 08:57
 TX/RX TIME 00' 53
 PGS. 2
 RESULT OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

July 26, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964 **Federal Aid ACNHP-008-1(321)E**

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson **jrichardson@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	1342
DESTINATION ADDRESS	18886993875
SUBADDRESS	
DESTINATION ID	
ST. TIME	07/26 08:57
TX/RX TIME	01' 13
PGS.	2
RESULT	OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

July 26, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964 **Federal Aid ACNHP-008-1(321)E**

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016 **BID TIME:** 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	1343
DESTINATION ADDRESS	8748569
SUBADDRESS	
DESTINATION ID	
ST. TIME	07/26 08:57
TX/RX TIME	00' 47
PGS.	2
RESULT	OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542 A/B

July 26, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964 Federal Aid ACNHP-008-1(321)E

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

July 26, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964

Federal Aid ACNHP-008-1(321)E

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

* Proof of Publication

August 1st
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

Project: I-8 Fiber Optics

Owner: Caltrans **Project 11-237964**

Location: La Mesa / El Cajon, CA

BID DATE: August 16, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

*****THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SDBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCinsReg.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBS**. No Subcontractor may be listed on a public works project without this registration and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dls.ca.gov/EWCR/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 8,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 8th day of August, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher



**PROJECT: CONSTRUCTION ON STATE HWY IN LOS ANGELES COUNTY
CALTRANS - CONTRACT # 07-279114
SAN DIEGO, CA**

****THIS PROJECT HAS A 12 % DBE GOAL****

BID DATE: AUGUST 9, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., August 8, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Signs, Channelizer (Surface Mounted), Temporary Pavement Markers, Portable Changeable Message Signs (E.A.), Temporary Railing (Type Ic) Alternative, Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Enclosure, Street Sweeping, Temp Concrete Washing, Treated Wood Waste, Abandon Culvert (E.A.) Cold Plant Asphalt Concrete Pavement, Cleaning & Grouting (C.G.), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Channel, Wood Construction, Iron Scaffolding (I.S.), Wood Match, Truck Washing, Plastic Pipe, Compust, Incorporate Materials, Class 2 Aggregate Base (C.V.), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Place Hot Mix Asphalt (Type Ic), Tack Coat, Minor Concrete (Minor Structures), Roadside Signs - Concrete, Install Roadside Sign Panel On Existing Post, Pallets, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type B), Metal Poles/Support Markers, Paint Traffic Signs, Thermoplastic Traffic Signs, Pavement Markers (Retroreflective), Misc. Iron & Steel, Fencing, Handing, Material Supply, QC Testing & Inspection.

Coffman Specialties, Inc. is a signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Questionnaire must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance in obtaining Bonds/Insurance/Certificates. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 07-279114 under our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, please contact Mary Kiser: Phone 658-536-3100, Fax 658-536-3164 or email estimating@coffmanspecialties.com

Non-DBE Subcontractors: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply. Every Subcontractor is required to be registered to perform public work pursuant to Section 1723.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4114 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1723.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1723.5. If used in our Bid, Coffman Specialties requires this proof be submitted within 34 hours of Bid Date.

Coffman Specialties, Inc.
1001 Via Encinitas, Suite 200
San Diego, California 92131
Phone (658) 536-3100 Bid Fax (658) 536-3164
estimating@coffmanspecialties.com



Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type 2-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

Project: I-8 Fiber Optics

Owner: Caltrans Project 11-237964

Location: La Mesa / El Cajon, CA

BID DATE: August 16, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

*****THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration & expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/FWCRSearch.action>

HMS Construction, Inc.

Requesting Sub-bids from Certified

**DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE
| 8A Certified | SDBE | SDVOSB | SMBE | ELBE |
SLBE | VOSB**

For: Electrical Material Provider, Concrete Supplier, Traffic Control, Storm Water Pollution Prevention Program (SWPPP)

Project: Catenary and Broadway Wye Improvements
Project # CIP 1129200, 1142000, 1142800 (IFB 5007014)

Owner: SANDAG Location: Various

BID DATE: August 17, 2016 @ 2:00 PM

Plans and specs are available at our office at
2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x 235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

HMS Construction, Inc. can provide assistance in obtaining necessary equipment, technical assistance or information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

C.W. Driver

BUILDERS SINCE 1919

San Diego Community College District and C.W. Driver are
Requesting Bid Submissions From
DVBE Subcontractors, Suppliers and Vendors
Project: Bid Package C-02 Repair Below Grade Waterproofing
SDCCD Mesa College Fine Arts Bldg.

Mandatory Job Walk: 8/9/16 at 10:00AM
7250 Mesa College Drive, San Diego CA 92111
Building I-300 at lower level

Bid Date: 8/17/16 at 2:00PM

This bid package consists of repair of existing below grade waterproofing via waterproofing agent injection of existing below grade concrete walls and providing a 10 warranty as specified

For information on how to obtain Plans and Specifications at no cost to interested firms, contact Ashley Mains, Estimating Administrator, Amains@cwdriver.com or by phone (619) 696-5100.

Assistance will be made available for disadvantage firms in obtaining necessary equipment, supplies or materials, as well as bonding, lines of credit, or insurance.

All Successful Bidders are expected to sign the C.W. Driver Master Subcontract Agreement (MSA) with no modification. By submission of a bid, subcontractor acknowledges review of the MSA and agrees to execute the Agreement without modifications. All Subcontractors are subject to the C. W. Driver Prequalification process. For more information or to request a prequalification form please contact Ashley Mains, amains@cwdriver.com. C. W. Driver is an Equal Opportunity Employer.

REQUEST for SUBCONTRACTOR and VENDOR BIDS for ALL APPLICABLE TRADES

For the **DaVINCI HALL MODERNIZATION** project
procurement no. CS-15-16-C-IFB
THIS IS A HARD-DOLLAR BID

Project Location: Los Angeles City College,
855 North Vermont Ave., Los Angeles, CA 90029
Owner: Los Angeles Community College District
Bids Due: **August 22, 2016 at 11 AM, PST**
Interested bidders, please contact
HARPER CONSTRUCTION COMPANY, INC.
Ph. (619) 233-7900 | Fx. (619) 233-1889
E-mail: cweber@harperconstruction.com

Contact: Christie Weber

100% Performance and Payment Bonds may be
required from an admitted surety for subcontracts over
\$200,000. Harper will reimburse bond premiums up to
a maximum of 1.5%.

SMALL, EMERGING AND LOCAL LOS ANGELES

* Proof of Publication

August 8th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

Project: I-8 Fiber Optics

Owner: Caltrans **Project 11-237964**

Location: La Mesa / El Cajon, CA

BID DATE: August 16, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

*****THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBS. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dbs.ca.gov/PWCR/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 1,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 1st day of August, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

Requesting bids - **ALL TRADES** Especially From Certified
SLBE subcontractors, suppliers and vendors

SUBTRADES: (NAICS CODE: 237310) Demo, Asphalt Concrete, Cement Treated Base, Trucking, PCC Flatwork, Modular Wetlands System, Wet Utilities, Dry Utilities, Minor Concrete Structures, Brow Ditch, Traffic Signal Work, Street Light Work, Cold Planing, SWPP and Implementation, Striping, Marking, Signage, Traffic Control Devices.

Project: Ocean View Hills Parkway & Otay Mesa Rd

Owner: Pardee Homes/City of San Diego

Project FBA T-6.1 Location: Otay Mesa

BID DATE: August 18, 2016 at 3:00 PM

Hazard Construction Company

Contact: Jim Burns (jburns@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>



PROJECT: CONSTRUCTION ON STATE HWY IN LOS ANGELES COUNTY
CALTRANS - CONTRACT # 07-279114
SAN DIEGO, CA

****THIS PROJECT HAS A 12 % DBE GOAL****

BID DATE: AUGUST 9, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., August 8, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Signs, Channelized Surface Mountable, Temporary Pavement Markers, Portable Changeable Message Signs (CMS), Temporary Rating (Type II) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandonment Control (B.A.) Cold Plant Asphalt Concrete Pavement, Clearing & Grubbing (L.S.), Develop Water Supply, Roadside Excavation, Rock Excavation, Roadside Excavation, Roadside Clearing, Wood Germination, Iron Sulfate (L.S.), Wood Mulch, Truck Watering, Plastic Pipe, Composite, Incorporate Materials, Class 2 Aggregate Base (C7), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Warm Mix Asphalt, Place Hot Mix Asphalt (Dike Type E), Tack Coat, Minor Concrete (Minor Structures), Roadside Signs - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Signs For Remedial/Preventive (Type S-3), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type RW, Metal Post) Midpoint Marker, Paint Traffic Signs, Thermoplastic Traffic Signs, Pavement Marker (Retrospective), Mho, Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection.

Coffman Specialties, Inc. is a subsidiary to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotes must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance in obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available or can be obtained from the Office of the California State Engineer using the Project ID # 07-279114 under our San Diego Office. We are an EEOE & seriously intend to negotiate with qualified firms.

If you have any questions, please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email keane@coffmanspecialties.com

Non-DBE Bids/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply. Every subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 418(a) of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our bid, Coffman Specialties requires this proof be submitted with 24 hours of Bid Date.

Coffman Specialties, Inc.
8085 Via Encinitas, Suite 200
San Diego, California 92126
Phone (858) 536-3100 Fax (858) 586-0164
keane@coffmanspecialties.com



Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type 2-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

Project: I-8 Fiber Optics

Owner: Caltrans Project 11-237964

Location: La Mesa / El Cajon, CA

BID DATE: August 16, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

*****THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward all contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBS. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWC-R/search.action>

REQUEST for SUBCONTRACTOR and VENDOR BIDS
for ALL APPLICABLE TRADES

For the **TECHNOLOGY LEARNING CENTER 2** project

Procurement No. CS-12-16-W-RFP

THIS IS A DESIGN-BUILD PROJECT

Project Location: West Los Angeles College,
9000 Overland Ave. Culver City, CA 90232

Owner: Los Angeles Community College District

Bids Due: **September 6, 2016 at 11 AM, PST**

Interested bidders, please contact

HARPER CONSTRUCTION COMPANY, INC.

Ph. (619) 233-7900 | Fx. (619) 233-1889

E-mail: cweber@harperconstruction.com

Contact: Christie Weber

100% Performance and Payment Bonds may be required from an admitted surety for subcontracts over \$200,000. Harper will reimburse bond premiums up to a maximum of 1.5%.

SMALL, EMERGING AND LOCAL LOS ANGELES



C.W. Driver

BUILDERS SINCE 1919

San Diego Community College District and C.W. Driver are
Requesting Bid Submissions From
DVBE Subcontractors, Suppliers and Vendors
Project: Bid Package C-02 Repair Below Grade Waterproofing
SDCCD Mesa College Fine Arts Bldg.

Mandatory Job Walk: 8/9/16 at 10:00AM

7250 Mesa College Drive, San Diego CA 92111

Building I-300 at lower level

Bid Date: 8/17/16 at 2:00PM

This bid package consists of repair of existing below grade waterproofing via waterproofing agent injection of existing below grade concrete walls and providing a 10 warranty as specified

For information on how to obtain Plans and Specifications at no cost to interested firms, contact Ashley Mains, Estimating Administrator, Amains@cwdriver.com or by phone (619) 696-5100.

Assistance will be made available for disadvantage firms in obtaining necessary equipment, supplies or materials, as well as bonding, lines of credit, or insurance.

All Successful Bidders are expected to sign the C.W. Driver Master Subcontract Agreement (MSA) with no modification. By submission of a bid, subcontractor acknowledges review of the MSA and agrees to execute the Agreement without modifications. All Subcontractors are subject to the C. W. Driver Prequalification process. For more information or to request a prequalification form please contact Ashley Mains, amains@cwdriver.com. C. W. Driver is an Equal Opportunity Employer.

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	1339
DESTINATION ADDRESS	8748569
SUBADDRESS	
DESTINATION ID	
ST. TIME	07/26 08:55
TX/RX TIME	00' 51
PGS.	2
RESULT	OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: jrichardson@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
 planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: I-8 Fiber Optics

Project #: 11-237964 Bid Date: 08/16/16 Bid Time: 2PM

Project Location: La Mesa / El Cajon, CA

Project Owner: Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

<input checked="" type="checkbox"/> DBE	<input type="checkbox"/> UDBE	<input type="checkbox"/> WBE	<input type="checkbox"/> HUBZone	<input type="checkbox"/> SDBE	<input type="checkbox"/> SMBE	<input type="checkbox"/> SLBE
<input type="checkbox"/> DVBE	<input type="checkbox"/> MBE	<input type="checkbox"/> SBE	<input type="checkbox"/> 8A Certified	<input type="checkbox"/> SDVOSB	<input type="checkbox"/> ELBE	<input type="checkbox"/> VOSB

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: I-8 Fiber Optics
Project #: 11-237964 Bid Date: 08/16/16 Bid Time: 2PM
Project Location: La Mesa / El Cajon, CA
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

<input checked="" type="checkbox"/> DBE	<input type="checkbox"/> UDBE	<input type="checkbox"/> WBE	<input type="checkbox"/> HUBZone	<input type="checkbox"/> SDBE	<input type="checkbox"/> SMBE	<input type="checkbox"/> SLBE
<input type="checkbox"/> DVBE	<input type="checkbox"/> MBE	<input type="checkbox"/> SBE	<input type="checkbox"/> 8A Certified	<input type="checkbox"/> SDVOSB	<input type="checkbox"/> ELBE	<input type="checkbox"/> VOSB

Select Ad Size: ☒ 3.5" x 3.5" (\$50) **Includes 2 consecutive weeks of publishing*

☐ 3.5" x 5" (\$100) **Includes 2 consecutive weeks of publishing*

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 08/01/16 2. 08/08/16 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking for I-8 Fiber Optics - State of California (Caltrans) in El Cajon, CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri_orweek.php

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number
<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego, CA, 92121
Phone: (858) 587-3600
Fax: (858) 453-6034
Email: jrichardson@hazardcon.com

Bid Due on: 08/16/2016 at 02:00 PM
Solicitation Number: 11-237964

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 26 15:33:17 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking for I-8 Fiber Optics - State of California (Caltrans) in El Cajon, CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri_orweek.php

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number
<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson
6465 Marindustry Drive
San Diego, CA, 92121
Phone: (858) 587-3600
Fax: (858) 453-6034
Email: jrichardson@hazardcon.com

Bid Due on: 08/16/2016 at 02:00 PM
Solicitation Number: 11-237964

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 26 15:33:17 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Exhibit D

Agencies Contacted

BidInvites

From: BidInvites
Sent: Tuesday, July 26, 2016 9:06 AM
To: Asian Business Assoc., San Diego; Black Contractors Assoc. Inc.; 'Central SD Black Chamber of Commerce'; 'Chicano Federation of San Diego County'; 'Disabled Businesspersons'; Indian Human Resource Center; 'NAACP San Diego'; 'National Assoc. of Women'; 'San Diego Urban League'; 'SD County Hispanic Chamber of Commerce'; Women Construction Owners
Subject: Request for Assistance - Caltrans Project #11-237964

REQUEST FOR ASSISTANCE

DATE: July 26, 2016

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-237964

Federal Aid ACNHP-008-1(321)E

PROJECT: I-8 Fiber Optics

LOCATION: La Mesa and near El Cajon from 0.2 Mile West of Route 15/8 Separation to Fletcher Prkwy Overcrossing & from Los Coches Rd Undercrossing to 0.2 Mile West of Lake Jennings Park Rd Undercrossing

BID DATE: 08/16/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Markers, Portable CMS, Prepare WPCP, Treated Wood Waste, MBGR, Landscape & Irrigation, Aerially Deposited Lead (Type Z-2) Haul & Disposal, CIDH, Sign Structures (Truss), Changeable Message Sign, Concrete Barrier, Striping & Markings, Place AC Dike, QC/QA, Ready Mix Concrete, Trucking

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating

BidInvites

From: Microsoft Outlook
To: Disabled Businesspersons
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Disabled Businesspersons (info@disabledbusiness.com)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: Microsoft Outlook
To: NAACP San Diego
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

NAACP San Diego (sandiegonaacp@earthlink.net)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: Microsoft Outlook
To: National Assoc. of Women
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

National Assoc. of Women (llangworthy@dyna-sd.com)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: info@wcoeusa.org
Sent: Tuesday, July 26, 2016 9:06 AM
To: BidInvites
Subject: [Auto-Reply] Request for Assistance - Caltrans Project #11-237964

This mailbox is checked daily. If you need immediate assistance, please contact Sharon Taylor at Sharon@wcoeusa.org or at 800-788-3548. Thanks!

BidInvites

From: Microsoft Outlook
To: SD County Hispanic Chamber of Commerce
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SD County Hispanic Chamber of Commerce (samya.sdchcc@gmail.com)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: Microsoft Outlook
To: Asian Business Assoc., San Diego
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Asian Business Assoc., San Diego (information@abasd.org)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: Microsoft Outlook
To: Women Construction Owners
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Women Construction Owners (info@wcoeusa.org)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

BidInvites

From: Microsoft Outlook
To: Black Contractors Assoc. Inc.
Sent: Tuesday, July 26, 2016 9:06 AM
Subject: Relayed: Request for Assistance - Caltrans Project #11-237964

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Black Contractors Assoc. Inc. (chida@sdvoice.info)

Subject: Request for Assistance - Caltrans Project #11-237964



Request for
Assistance - Calt...

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-237964

14 Opt-in records found.

11-237964	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-237964	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
11-237964	AESCO	
	17782 Georgetown Lane Huntington Beach, CA 92647	
	Phone: 7143753830	Fax Number: 7143753831
	Disadvantaged status: DBE SBE	
Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE,		

	DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.	
11-237964	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal)	
11-237964	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
11-237964	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to	

	complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
11-237964	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
	Rhapsody Communications LLC
	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295 Fax Number: 866-365-9822
	Disadvantaged status: DBE
11-237964	Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtaills, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure, Innerduct, CAT5e, CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123
	HiWay Safety
	520 W. Grand Ave Escondido, CA 92025
	Phone: 760-745-2250 Fax Number: 760-745-2094
	Disadvantaged status:
11-237964	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's traffic control and construction needs.
11-237964	Chrisp Company

	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
11-237964	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!
	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
11-237964	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
11-237964	SC Valley Engineering
	656 Front St El Cajon, CA 92020
	Phone: 619-733-1117 Fax Number:

	Disadvantaged status:	
	Services offered: Electrical Services	
11-237964	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal sampling , ADL, TWW, soils	

Back To Query Form**Search Returned 32 Records**

Thu Jul 21 08:52:24 PDT 2016

Query Criteria

District: 08 11 12

Naics Category: 23 Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C2000 HIGHWAY PLANTING C2065
IRRIGATION SYSTEM C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C8320 METAL
BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING

Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2
Certification Type DBE
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40292
Firm/DBA Name ALBERT WILSON & ASSOCIATES
Address Line1 7866 HENBANE STREET
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2
Mailing Address Line1 PO BOX 8155
Mailing Address Line2
Mailing City ALTA LOMA
Mailing State CA
Mailing Zip Code1 91701
Mailing Zip Code2
Certification Type DBE
EMail chidi@awatraffic.com
Contact Name CHIDI ONUMONU
Area Code (909)
Phone Number 483-4876
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 989-1576
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 541330;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 16345
Firm/DBA Name ALERT-O-LITE, INC

Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
E-Mail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423610; 423830; 423990; 532412;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

Firm ID	42320
Firm/DBA Name	ASHOONA LANDSCAPE
Address Line1	1248 WEST SIXTH STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92703
Zip Code2	
Mailing Address Line1	PO BOX 27383
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92799
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Darrell@AShooonaLandscape.com
Contact Name	DARRELL L. JOHNSTON
Area Code	(714)
Phone Number	290-3339
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	852-3725
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;
Licenses	C27 Landscaping Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	771-2563
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN

Area Code (661)
 Phone Number 589-1001
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (661)
 Fax Phone Number 589-9509
 Agency Name CITY OF LOS ANGELES
 Counties 00;
 Districts 00;
 DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; D06 Concrete Related Services;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 HISPANIC
 DBE

Firm ID 31021
 Firm/DBA Name DELTECH ENGINEERING, INC
 Address Line1 4913 E. GERDA DRIVE
 Address Line2
 City ANAHEIM
 State CA
 Zip Code1 92807
 Zip Code2
 Mailing Address Line1 P.O. BOX 6630
 Mailing Address Line2
 Mailing City ORANGE
 Mailing State CA
 Mailing Zip Code1 92863
 Mailing Zip Code2
 Certification Type DBE
 EMail abili@deltechengineeringinc.com
 Contact Name (MR.) EBBITEANGA I. ABILI
 Area Code (714)
 Phone Number 495-9755
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (714)
 Fax Phone Number 384-4594
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
 Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
 DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 BLACK
 DBE

Firm ID 41066

Firm/DBA Name	DIMURE CORP
Address Line1	3842 AVENIDA JOHANNA
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3531 YBARRA ROAD
Mailing Address Line2	
Mailing City	SPRING VALLEY
Mailing State	CA
Mailing Zip Code1	91978
Mailing Zip Code2	1117
Certification Type	DBE
EMail	dm3mlm@gmail.com
Contact Name	DINA MURALT
Area Code	(619)
Phone Number	647-3996
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 37;
Districts	11; 12;
DBE NAICS	236220; 237310; 238990; 541340; 541614; 561730;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
-------------------	---

Licenses	A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
-----------------	--

Trucks	
---------------	--

Gender	F
---------------	---

Ethnicity	ASIAN PACIFIC
------------------	---------------

Firm Type	DBE
------------------	-----

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	43116
Firm/DBA Name	DON H MAHAFFEY DRILLING CO
Address Line1	1800 SOUTH ALAMEDA STREET
Address Line2	
City	COMPTON
State	CA
Zip Code1	90221
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	amahaffey@mahaffeycompanies.com
Contact Name	ASHLEY MAHAFFEY TULLIUS
Area Code	(310)
Phone Number	668-2030
Alt Area Code	(310)
Alt Phone Number	245-6157
Fax Area Code	(310)
Fax Phone Number	668-2040
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C1970 EMBANKMENT CONSTRUCTION; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38712
Firm/DBA Name	DREAMBUILDER CONSTRUCTION CORP
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alex.singh@dreambuildercorp.com ANURAG SINGH

Contact Name	
Area Code	(714)
Phone Number	646-3697
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; A General Engineering Contractor;
-------------------	---

Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Licenses	
Trucks	

Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	38803
Firm/DBA Name	EMPIRE STEEL, INC.
Address Line1	P.O. BOX 9281
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92427
Zip Code2	
Mailing Address Line1	P. O. BOX 9281
Mailing Address Line2	
Mailing City	SAN BERNARDINO
Mailing State	CA
Mailing Zip Code1	92427
Mailing Zip Code2	
Certification Type	DBE
EEmail	tammy@empiresteelinc.com
Contact Name	SAROEUNG POCH
Area Code	(909)
Phone Number	509-5926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	509-5927
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes

C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
 C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL
 STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
 C50 Reinforcing Steel Contractor;

Licenses

Trucks

Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13831 NEWHOPE STREET
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	13831 NEWHOPE STREET
Mailing Address Line2	
Mailing City	GARDEN GROVE
Mailing State	CA
Mailing Zip Code1	92843
Mailing Zip Code2	
Certification Type	DBE
EEmail	info@exbon.com
Contact Name	JANET LEE
Area Code	(714)
Phone Number	539-2222
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES

Counties 00;
 Districts 00;
 DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 41622

Firm/DBA Name FLORES CONSTRUCTION, INC.

Address Line1 1819 LARK ELLEN AVE

Address Line2

City WEST COVINA

State CA

Zip Code1 91791

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail garzy3@yahoo.com

Contact Name EMERIO FLORES

Area Code (909)

Phone Number 322-9240

Alt Area Code (626)

Alt Phone Number 918-1972

Fax Area Code (909)

Fax Phone Number 597-8100

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 15; 19; 29; 30; 33; 36; 37;

Districts 03; 06; 07; 08; 11; 12;

DBE NAICS 221310; 237110; 237310; 237990; 541611; 541930;

ACDBE NAICS

Work Codes C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 28593

Firm/DBA Name GOLDEN SUN CONSTRUCTION, INC

Address Line1 25371 MUSTANG DRIVE

Address Line2

City LAGUNA HILLS

State CA

Zip Code1 92653

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gscon@cox.net
Contact Name	MEILING YIP
Area Code	(949)
Phone Number	380-9797
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(949)
Fax Phone Number	380-9707
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes

C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;

Licenses

A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID

42780

Firm/DBA Name

HEIR & SON CONSTRUCTION, INC

Address Line1

1180 SANBORN ROAD

Address Line2

City

YUBA CITY

State

CA

Zip Code1

95993

Zip Code2

Mailing Address Line1

1040 LINCOLN ROAD #160

Mailing Address Line2

Mailing City

YUBA CITY

Mailing State

CA

Mailing Zip Code1

95991

Mailing Zip Code2

Certification Type

DBE

EMail

Heirandson@comcast.net

Contact Name

SUKHDEV SINGH HEIR

Area Code

(530)

Phone Number

415-4777

Alt Area Code

()

Alt Phone Number

Fax Area Code

(916)

Fax Phone Number

463-9041

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS

237310; 488490;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

Licenses

A General Engineering Contractor;

Trucks

Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	42048
Firm/DBA Name	HILLSIDE DRILLING, INC.
Address Line1	539 S. 11TH STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	P.O. BOX 70130
Mailing Address Line2	
Mailing City	PT. RICHMOND
Mailing State	CA
Mailing Zip Code1	94807
Mailing Zip Code2	
Certification Type	DBE
EMail	cheryl@hillsidedrilling.com
Contact Name	CHERYL WALSH
Area Code	(510)
Phone Number	234-6532
Alt Area Code	(530)
Alt Phone Number	209-9931
Fax Area Code	(510)
Fax Phone Number	234-3131
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	237310; 237990; 238110; 238910; 238990;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
 Licenses A General Engineering Contractor;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	14089
Firm/DBA Name	IN-LINE FENCE & RAILING CO., INC
Address Line1	1307 WALNUT STREET
Address Line2	
City	RAMONA
State	CA
Zip Code1	92065
Zip Code2	
Mailing Address Line1	P.O. BOX 2637
Mailing Address Line2	
Mailing City	RAMONA
Mailing State	CA
Mailing Zip Code1	92065
Mailing Zip Code2	
Certification Type	DBE
EMail	julie@inlinerail.com
Contact Name	DAVID ORTIZ
Area Code	(760)
Phone Number	789-0282
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	789-0689
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties 13; 30; 33; 36; 37;
 Districts 08; 11; 12;
 DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
 Licenses C13 Fencing Contractor;

Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type DBE

Firm ID 447
 Firm/DBA Name K R C SAFETY CO. INC.
 Address Line1 7821 WEST SUNNYVIEW
 Address Line2
 City VISALIA
 State CA
 Zip Code1 93291
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail garyc@krccsafety.com
 Contact Name GARY CASTRO
 Area Code (559)
 Phone Number 732-0393
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (559)
 Fax Phone Number 732-2684
 Agency Name CITY OF FRESNO
 Counties 00;
 Districts 00;
 DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
 541850; 541890;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
 Gender M
 Ethnicity NATIVE AMERICAN
 Firm Type DBE

Firm ID 38347
 Firm/DBA Name KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
 Address Line1 22140 FRONTIER ROAD
 Address Line2
 City CLOVIS
 State CA
 Zip Code1 93619
 Zip Code2
 Mailing Address Line1

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail karen@imaginationmetals.com
Contact Name KAREN JOHNSTON
Area Code (559)
Phone Number 299-2899
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts 03; 04; 06; 08; 10; 11;
DBE NAICS 237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE
 STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL
 MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks**Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2

Mailing Address Line1**Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

EMail

JerryKCCC@yahoo.com

Contact Name

MR. JERRY M. FUENTEZ

Area Code

(661)

Phone Number

872-4602

Alt Area Code

(661)

Alt Phone Number

865-7465

Fax Area Code

(661)

Fax Phone Number

325-5590

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

00;

Districts

00;

DBE NAICS

238110; 238120; 238990; 327390;

ACDBE NAICS**Work Codes**

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING
 CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
 C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124
 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL
 STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331
 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
<hr/>	
Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nish-koinc@comcast.net
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
<hr/>	
Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
	DEPARTMENT OF TRANSPORTATION

Agency Name
 Counties 02; 13; 19; 30; 33; 37;
 Districts 07; 08; 10; 11; 12;
 DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
 Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

Firm ID 41944
 Firm/DBA Name ROC EQUIPMENT LLC
 Address Line1 2065 WEST PARKWAY BLVD
 Address Line2
 City SALT LAKE CITY
 State UT
 Zip Code1 84119
 Zip Code2
 Mailing Address Line1 P O BOX 3143
 Mailing Address Line2
 Mailing City SALT LAKE CITY
 Mailing State UT
 Mailing Zip Code1 84110
 Mailing Zip Code2
 Certification Type DBE
 EMail vanessa@rocequipment.com
 Contact Name VANESSA LUCIDO
 Area Code (801)
 Phone Number 214-6126
 Alt Area Code (801)
 Alt Phone Number 913-2834
 Fax Area Code (801)
 Fax Phone Number 214-6144
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 10; 19; 30; 33; 37; 38; 56;
 Districts 04; 06; 07; 08; 11; 12;
 DBE NAICS 238910; 423810; 423830; 532412; 532490; 811310;

ACDBE NAICS

Work Codes C4901 FURNISH & DRIVE PILING; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; I7350 MISC EQUIPMENT RENTAL & LEASING;
 Licenses D30 Pile Driving / Pressure Foundation Jacking;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

Firm ID 37488
 Firm/DBA Name SAMPO ENGINEERING, INC.
 Address Line1 171 SAXONY ROAD, SUITE 213
 Address Line2
 City ENCINITAS
 State CA
 Zip Code1 92024
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1

Mailing Zip Code2	
Certification Type	DBE
EMail	vince@sampoengineering.com
Contact Name	VINCENT LOUIS SAMPO
Area Code	(760)
Phone Number	436-0660
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	436-0659
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	221310; 237210; 237990; 541330; 541340; 541360; 541370; 561410;

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	EC Civil Engineer; LS Land Surveyor;

Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41010
Firm/DBA Name	SO. CAL TRAFFIC INC
Address Line1	1358 LA MIRADA DRIVE
Address Line2	
City	SAN MARCOS
State	CA
Zip Code1	92078
Zip Code2	
Mailing Address Line1	1358 LA MIRADA DRIVE
Mailing Address Line2	
Mailing City	SAN MARCOS
Mailing State	CA
Mailing Zip Code1	92078
Mailing Zip Code2	
Certification Type	DBE
EMail	cecilia@socaltraffic.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	720-0179
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32232
Firm/DBA Name	STATEWIDE STRIPES, INC
Address Line1	7320 MISSION GORGE ROAD

Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92120
Zip Code2	
Mailing Address Line1	P.O. BOX 600710
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92160
Mailing Zip Code2	
Certification Type	DBE
EEmail	dawn@statewidestripes.com
Contact Name	DAVID BRILHANTE
Area Code	(858)
Phone Number	560-6887
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	560-0158
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238320; 238990; 561990;

ACDBE NAICS

Work Codes

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

Licenses

C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EEmail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	42433
Firm/DBA Name	TRAFFIC CONTROL PROS
Address Line1	2440 STANWELL DRIVE, SUITE A
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@tcpros.net
Contact Name	JEFFREY PIKE
Area Code	(925)
Phone Number	270-4580
Alt Area Code	(925)
Alt Phone Number	522-3723
Fax Area Code	(925)
Fax Phone Number	405-3833
Agency Name	CITY OF FRESNO
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC.
Address Line1	15705 BIRCHWOOD ST
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	arvind@vapci.com
Contact Name	ARVIND PRASAD
Area Code	(714)

Phone Number 253-3270
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT
CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE
BARRIER;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

[Back To Query Form](#)



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.

Low Bidder

11



Caltrans®

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO, LA
MESA, AND NEAR EL CAJON FROM 0.2 MILE WEST OF ROUTE 15/8 SEPARATION TO
FLETCHER PARKWAY OVERCROSSING AND FROM LOS COCHES ROAD
UNDERCROSSING TO 0.2 MILE WEST OF LAKE JENNINGS PARK ROAD
UNDERCROSSING

In District 11 On Route 8

Under

Notice to Bidders and Special Provisions dated July 11, 2016

Standard Specifications dated 2010

Project plans approved May 31, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated July 11, 2016

Identified by

Contract No. 11-237964

11-SD-8-5.4/10.6, R20.0/R21.6

Project ID 1114000046

Federal-Aid Project

ACNHPI-008-1(321)E



Low Bidder

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

To: Department of Transportation
 1727 30th Street
 Sacramento, CA 95816

Date: August 26, 2016

From: Jeff Richardson

Re: 11-237964 - I-8 Fiber Optics

WE ARE SENDING YOU

NO.	DESCRIPTION
1	Original DBE Commitment

THESE ARE TRANSMITTED as checked below:

<input checked="" type="checkbox"/>	As Requested
<input type="checkbox"/>	For Your Action
<input type="checkbox"/>	For Your Approval
<input type="checkbox"/>	For Your Signature
<input type="checkbox"/>	

<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Files
<input type="checkbox"/>	

REMARKS:
