



To:		From:	
Co.	Cal Trans	Date:	June 25, 2013
Phone:		Pages:	12
Fax:	916-227-6282	Re:	11-290304

For Review
 Please Comment
 Please Reply
 Original in Mail

This is in response to the attached letter that was received in our office late yesterday regarding contract 11-290304. The required information was sent on 6/14/13 with our subcontractor percentages and bid item numbers. We just re-sent it to you, but it did not include a cover sheet or the fax confirmation page. We have met all of the bid requirements and we are a responsible bidder. Should you have any questions, please do not hesitate to contact us.

Thank you,

Western Rim Constructors, Inc.

STATE OF CALIFORNIA - BUSINESS TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN, Jr. Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

June 24, 2013

Facsimile: (760) 489-4304

Ray C. Samuelson, President
Western Rim Contractors
912 S. Anderson Drive, Suite 108
Escondido, CA 92029

11-290304
11-SD-75, 805-9.0, 20.2
B.O. 06/13/2013

Dear Mr. Samuelson:

The Department of Transportation (Caltrans) received a bid submitted by Western Rim Contractors (Western Rim) for Contract No. 11-290304 on June 13, 2013. By this letter, Caltrans notifies Western Rim that its bid is nonresponsive since Western Rim did not comply with Contract Special Provision, Section 2-1.12B(2) DISADVANTAGED BUSINESS ENTERPRISES, which states in part:

"... Submit written confirmation from each DBE shown on the form stating that it will be participating in the Contract. Include information with the DBE commitment form. A copy of a DBE's quote will serve as written confirmation that the DBE will be participating in the Contract."

Western Rim failed to submit the written confirmation from each DBE as required.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.02 of the Amendments to the 2006 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 06/14/2013 11:51
 NAME : WRC
 FAX : 7604894304
 TEL :
 SER. # : BROG8J835200

DATE, TIME : 06/14 11:47
 FAX NO./NAME : 19162276282
 DURATION : 00:03:18
 PAGE(S) : 09
 RESULT : OK
 MODE : STANDARD
 ECM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
 DES-OE-0102.2 (REV 3/2011)

Bidder Name: Western Rim Constructors Inc

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location
 Column 2: Bid Item Nos.
 Column 3: Percentage of Bid Item Subcontracted
 Column 4: Description of Subcontracted Work

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
INTEGRITY REBAR PLACERS PERRIS CA	41 48 49	81.5 % 6 % 8 %	REINFORCING STEEL
ACE FENCE COMPANY LA PUENTE CA	15 45 46 47	63 % 100 % 72 % 73 %	METAL BEAM GUARDRAIL
CAP CONSTRUCTION CHULA VISTA CA	44	73.2 %	SLOPE PAVING
CURTIS DRILLING CO. SAN MARCUS CA	37	81 %	24" CAST-IN-DRILLED CONCRETE PILING
DELLER COMPANY			

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2 (REV 3/2011)

Bidder Name: Western Rim Constructors, Inc.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
INTEGRITY REBAR PLACEMENT PERRIS CA	41	81.5%	REINFORCING STEEL
	48	6%	
	49	8%	
ACE FENCE COMPANY LA PUENTE CA	15	63%	METAL BEAM GUARDRAIL
	45	100%	
	46	72%	
	47	73%	
CAP CONSTRUCTION CHULA VISTA CA.	44	73.2%	SLOPE PAVING
CURTIS DRILLING CO. SAN MARCOS CA	37	81%	" 24" CAST-IN-DRILLED CONCRETE PILING
PENHALL COMPANY ANAHEIM CA.	17	100%	CONCRETE REMOVAL
	18	81%	
	19	81%	
	40	65%	
SUPERIOR GUNITE LAKEVIEW TERRACE CA.	39	80%	STRUCTURAL CONCRETE COLUMN CASING

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: WESTERN RIM CONSTRUCTORS	DATE: 06/13/13
FAX NUMBER: 760-489-4304	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 760-489-4328	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-290304	YOUR REFERENCE NUMBER:


NOTES/COMMENTS:

SCOPE AND PRICE LETTER WITH CUT:

In San Diego at RT E 75 – N 5 Connector Overcrossing
And on RT 805 at Kearny Rd Overcrossing
Project No: Caltrans #11-290304
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772



INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 001104

BID/OFFER FORM

BID DATE: 6/13/13
BID TIME: 2:00 PM

ATTN: Estimating

TO:

PROJECT NAME: Route 75, 11-200304
PROJECT LOCATION: San Diego, CA

Ken R. Negrete, Integrity Rebar Placers (DBE Certified CUCP No. 34785 and Certified Small Business Enterprise Vendor Account #13972) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
41	Bar Reinforcing Steel (Bridge)	142,000 LB	3.0888	\$435,788.08
44F	Slope Paving	220 CY	\$58.6658	\$12,906.43
48	Concrete Barrier (Type 60F)	270 LF	\$16.8708	\$4,555.07
49	Concrete Barrier (Type 60)	30 LF	\$11.8333	\$355.00
				\$455,582.58

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per 329c.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc. including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may

require. Contractor to provide a minimum of 24 hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: 2006 Cal Trans

Plans/Drawings: Bid Set

Addenda: # None

Architect/Engineer: Cal Trans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Pre-stressing and/or pre-stressing materials. (Including but not limited to any additional reinforcing steel required by any pre-stressing/post tensioning system)
20. Reinforcing for precast concrete items.
21. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
22. Field bending of rebar other than by additive quote.
23. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
24. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.)
25. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
26. Diaphragm dowels or bolts required for precast members.
27. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Reeks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart I, App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$60,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.
- 32. Contractor shall furnish layout of dowels, which extend into masonry.
- 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

Integrity Rebar Placers

By: _____

Its: Richard Rabay - Operations Manager
Title

Contractor:

by: _____

Its: _____
Title



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Footing/Column Retrofit, Concrete Barrier, Planting and Irrigation (Contract No. 11-290304)
 On Route 75 at E75-N5 Connector Overcrossing and On Route 805 at Kearny Villa Road Overcrossing,
 In San Diego Co., CA
 BID DATE : 6/13/13 2:00 P.M.
 SPECS : per 2006 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 6/12/13
 PAGES : 1
 ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
15	REMOVE METAL BEAM GUARD RAILING	LF	170	\$ 15.00	\$ 2,550.00
45	GUARD RAILING DELINEATOR	EA	30	\$ 35.00	\$ 1,050.00
46	METAL BEAM GUARD RAILING (WOOD POST)	LF	350	\$ 31.00	\$ 10,850.00
47	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 675.00	\$ 1,350.00
TOTAL AMOUNT:					\$ 15,800.00

- * QUOTE IS BASED ON TWO (2) MDVE-INS ONLY, ADD'L MOVE-IN WILL BE BILLED AT \$1,200.00/EACH.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; RDCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; IC-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.
 OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801874, EXP. 12-31-2013 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS


STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2 (REV 3/2011)

Bidder Name: Western Rim Constructors, Inc.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
INTEGRITY REBAR PLACERS PERDUE CA	41	81.5%	REINFORCING STEEL
	48	6%	
	49	8%	
ACE FENCE COMPANY LA PUENTE CA	15	63%	METAL BEAM GUARDRAIL
	45	100%	
	46	72%	
	47	73%	
CAP CONSTRUCTION CHULA VISTA CA.	44	73.2%	SLOPE PAVING
CURTIS DRILLING CO. SAN MARCOS CA	37	81%	" 24" CAST-IN-DRILLED CONCRETE PILING
PENHAUL COMPANY ANAHEIM CA.	17	100%	CONCRETE REMOVAL
	18	81%	
	19	81%	
	40	65%	
SUPERIOR GUNITZ LAKEVIEW TERRACE CA.	39	80%	STRUCTURAL CONCRETE- COLUMN CASING

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3600 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: WESTERN RIM CONSTRUCTORS	DATE: 06/13/13
FAX NUMBER: 760-489-4304	TOTAL NO. OF PAGES (INCLUDING COVER): 7
PHONE NUMBER: 760-489-4328	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-290304	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER WITH CUT:

In San Diego at RT E 75 – N 5 Connector Overcrossing
And on RT 805 at Kearny Rd Overcrossing
Project No: Caltrans #11-290304
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772



INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
 Phone: 951-696-6843 Fax: 951-943-7772
 Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 001104

BID/OFFER FORM

BID DATE: 6/13/13
 BID TIME: 2:00 PM

TO:

ATTN: Estimating

PROJECT NAME: Route 75, 11-290304
 PROJECT LOCATION: San Diego, CA

Ken R. Negrete, Integrity Rebar Placers (DBE Certified CUCP No. 34785 and Certified Small Business Enterprise Vendor Account #19972) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practice. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
41	Bar Reinforcing Steel (Bridge)	142,000 LB	3.0688	\$435,766.08
44F	Slope Paving	220 CY	\$58.6656	\$12,906.43
48	Concrete Barrier (Type 60F)	270 LF	\$16.8708	\$4,556.07
49	Concrete Barrier (Type 60)	30 LF	\$11.8333	\$355.00
				\$455,682.58

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid Items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc. including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may

require. **Contractor to provide a minimum of 24 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: 2006 Cal Trans

Plans/Drawings: Bid Set

Addenda: # None

Architect/Engineer: Cal Trans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Pre-stressing and/or pre-stressing materials. (Including but not limited to any additional reinforcing steel required by any pre-stressing/post tensioning system)
20. Reinforcing for precast concrete items.
21. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
22. Field bending of rebar other than by additive quote.
23. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
24. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
25. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
26. Diaphragm dowels or bolts required for precast members.
27. Protection of exposed steel for future construction.


GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity Rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 23. Cost of ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Template/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #6 and smaller will be furnished in stock lengths plus corner bars.
- 31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.
- 32. Contractor shall furnish layout of dowels, which extend into masonry.
- 33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed. Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

Integrity Rebar Placers
 By: 
 Its: Richard Rabay - Operations Manager
 Title

Contractor:
 by: _____
 Its: _____
 Title



CAP Construction
 P.O. BOX 8827
 Chula Vista, CA 91912
 OFFICE: 619-691-8572
 FAX: 619-207-0875
 MOBILE 619-888-0295
DBE/UDBE # 39953
SBE # 1716440
SLBE # 12CC0785

GENERAL ENGINEERING CLASS A, C-8 LICENSE #960827

To: General Contractor Date: 6/13/2013
 Project: # 11-290304 Quote #: 13-0087
 Location: Footing column Retrofit, Concrete Barrier, Planting & Irrigation/ Walkways

ITEM#	QTY	UNITS	DESCRIPTION	UNIT \$	TOTAL
44 (F)	220	CY	Slope Paving (Exposed Aggregate)	\$510.00	\$112,200.00
GRAND TOTAL:					\$112,200.00

Note:

Excluded: Permits, Utility Location and protection, Bond
 Traffic control, SWPPP, DEMO

- Terms and Conditions
1. CAP Construction's Proposal is good for 30 days from the date of this notice and shall become part of any and all subcontract agreements and/or purchase orders related to this project.
 2. A signed subcontract, purchase order or proposal is required prior to the start any work associated with this quote.
 3. All changes to the original scope of work or proposed extra work must be mutually agreed upon in writing prior to CAP Construction performing this work.
 4. All required testing, engineering, design, permits, licenses, or applications and the like to be provided by others.
 5. The bid items are not subject to "Break Out" without the prior written consent of CAP Construction

I have read and understand the above "Terms and Conditions" and agree that this will become a part of the agreement if signed by both parties.

By: Patli Thomburg Date: 6/13/2013



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abarilla
 PROJECT : CADOT Footing/Column Retrofit, Concrete Barrier, Planting and Irrigation (Contract No. 11-290304)
 On Route 75 at E75-N5 Connector Overcrossing and On Route 805 at Kearny Villa Road Overcrossing.
 In San Diego Co., CA
 BID DATE : 6/13/13 2:00 P.M.
 SPECS : per 2008 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 6/12/13
 PAGES : 1
 ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
16	REMOVE METAL BEAM GUARD RAILING	LF	170	\$ 15.00	\$ 2,550.00
45	GUARD RAILING DELINEATOR	EA	30	\$ 35.00	\$ 1,050.00
46	METAL BEAM GUARD RAILING (WOOD POST)	LF	350	\$ 31.00	\$ 10,850.00
47	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 675.00	\$ 1,350.00
TOTAL AMOUNT:					\$ 15,800.00

- * QUOTE IS BASED ON TWO (2) MOVE-INS ONLY, ADD'L MOVE-IN WILL BE BILLED AT \$1,200.00/EACH.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD GDMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS