STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

THIRD BIDDER

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 11-403704

BID AMOUNT: $ 1,525,525.00

BID OPENING DATE: 01/24/2013

BIDDER'S NAME: Granite Construction Co.

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
PLEASE SEE ATTACHED - DBE COMMITMENT FORM SPREADSHEET				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ 106,390.20

6.97%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Mike Boer

Signature of Bidder

Mike Boer - Senior Estimator

01/24/13 — Date

760-732-0915 — (Area Code) Tel. No.

Mike Boer — Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Rcvd 1/30/13 12:35 p.m.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CALTRANS BIDDER - DBE - COMMITMENT

Contract No: 11-403704
Bid Amount $: $ 1,525,525.00
Bid Opening Date: 1/24/2013
Bidder's Name: Granite Construction
UDBE Goal From Contract %: 8
Job Name: Outer Separation Barrier and High Friction Surface Treatment

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	FOR CALTRANS USE ONLY	NAME OF DBE	CERTIFICATION NO.	ADDRESS	PHONE NO.	DOLLAR AMOUNT DBE
11	Furnish Fiber Roll		Triumph Geosynthetics, Inc	9076	PO Box 5391 Fullerton, CA 92838	888-775-7545	$ 797.28
17-18, 49-56, 59	Striping		Payco Specialties, Inc	102	1202 North Second Avenue Chula Vista, CA 91910	619-422-9204	$ 36,510.00
44, 46-48	Rebar		Integrity Rebar Placers	34785	1345 Nandina Ave Perris, CA 92571	951-696-6843	$ 60,087.91
1	Prepare Lead Compliance Plan		ESWPPP Consultants, LLC	35275	902 Cortina Court Walnut Creek, CA 94598	925-451-1337	$ 1,190.00
9	Prepare Water Pollution Control Program		ESWPPP Consultants, LLC	35275	902 Cortina Court Walnut Creek, CA 94598	925-451-1337	$ 749.00
38-39	Furnish HDPE Pipe		Maskell Pipe & Supply, Inc	40662	8604 Cottonwood Ave Fontana, CA 92335	909-574-8662	$ 7,056.01

Total Claimed Participation: $ 106,390.20

% of Work Achieved: 6.97%

TRIUMPH GEO-SYNTHETICS, INC.
P.O. Box 5391 Fullerton, CA 92838
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
60319
PLEASE REFERENCE THIS QUOTE #

RB

To: Estimating
Granite (Vista)
440 S Melrose Dr., Ste. 200
Vista, CA 92081
760-732-0910

Fax: 760-758-1501 **Email:**

Bid/Project Date: Thursday, 01/24/2013
Project Name: ROUTE 163 AT GENESSEE AND CLAIREMONT MESA
Project Location: SAN DIEGO, CA
Project Zip: 92109
Bid/Project #: 11-403704

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
1,550	LF	FIBER ROLL 200MM DIA CALTRANS	CALTRANS APPROVED 8"X25' FIBER ROLL PHOTO DEGRADABLE NETTING Stakes not Included	$0.636 $15.904	LF Roll
8	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.500	Bund LF
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$230.000	
2,148	SF	99-Coir Blanket 400 - Inventory	Coir Blanket 400gm/m2 13.1' X 164'	$0.165 $354.128	SF roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$145.000	
340	LF	18" HDPE Solid	18"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 38	$9.460	LF -
520	LF	24" HDPE Solid	24"x20' Dual Wall HWY HDPE Solid WT Pipe Bid Item # 39	$15.950	LF -
1			Freight allowed to job site. Add fuel surcharge. Single delivery only. Partial requested shipments may result in additional freight charges.	$104.640	

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

Back To Query Form

Search Returned 1 Records

Mon Jan 28 08:15:49 PST 2013

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com, sales@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPDRTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

1-24

PAYCO SPECIALTIES, INC.

Highway - Airport - Parking Lot - Striping and Marking
UDBE/DBE / WBE #102 - - Laborers Local Union #1184 - - License #298637 B, C-32

BID PROPOSAL

120 North Second Avenue
Chula Vista, CA 91910-1127

Phone: (619) 422-9204
Fax (619) 427-1620 / 422-1404

Project Description:	11-403704 RT-163	Bid Date:	1/24/2013
Contract Time Limit:	W.D. Liquidated Damages: per C.D.	Addendums Noted:	X

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
17	REMOVE PAINT STRIPE	18,500.00	LF	$ 0.60	$ 11,100.00
18	REMOVE THERMO. MARKING	96.00	SF	$ 6.00	$ 576.00
49	THERMO PVMT. MARKING (WET VIS.)	96.00	SF	$ 8.00	$ 768.00
50	PAINT STRIPE (2-COAT)	11,900.00	LF	$ 0.40	$ 4,760.00
51	4" THERMO. STRIPE (WET VIS.)	5,690.00	LF	$ 0.50	$ 2,845.00
52	4" THERMO. STRIPE (WET VIS. 36-12)	6,300.00	LF	$ 0.30	$ 1,890.00
53	8" THERMO. STRIPE (WET VIS.)	1,490.00	LF	$ 1.00	$ 1,490.00
54	8" THERMO. STRIPE (WET VIS. 12-3)	1,190.00	LF	$ 0.90	$ 1,071.00
55	PVMT. MKR. (NON-REFL.)	1,050.00	EA	$ 5.00	$ 5,250.00
56	PVMT. MKR. (RETROREFL.)	680.00	EA	$ 7.00	$ 4,760.00
59	MOBILIZATION	1.00	LS	$ -	$ 2,000.00
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS - PERMITS - L.D.'S - TRAFFIC CONTROL - SWEEPING - SURFACE - REPAIRS - ENGINEERING - STATIONING

INCLUSIONS:

# of Working Days to Complete our Work: 4 # of Move-In's Allotted: 2 Add'l Move-In's: $ 800.00

BID AMOUNT: $ 36,510.00 ESTIMATOR: BILL TAYLOR BILL

Back To Query Form

Search Returned 1 Records

Mon Jan 28 08:16:01 PST 2013

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 11-403704 **BID/OFFER FORM** **BID DATE:** 1/24/13
BID TIME: 2:00 PM

TO: **ATTN:** Estimating

PROJECT NAME: From Genesee Ave. U.C. to Mesa College Dr. O.C.
PROJECT LOCATION: San Diego, CA

Ken R. Negrete, Integrity Rebar Placers **(DBE Certified CUCP No. 34785 and Certified Small Business Enterprise Vendor *Account #13972*)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
44	Concrete Barrier (Type 60)	24 LF	$12.3958	$297.50
46	Concrete Barrier (Type 60S)	320 LF	$7.6606	$2,451.40
47	Concrete Barrier (Type 60 Modified)	2,280 LF	$22.5726	$51,465.42
48	Concrete Barrier (Type 60S Modified)	250 LF	$23.4943	$5,873.59
				$60,087.91

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per specs.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, ...c, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, ...c...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may

require. If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2006

Plans/Drawings: Bid Set

Addenda: # 1

Architect/Engineer: Cal Trans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

20. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

21. Field bending of rebar other than by additive quote.

22. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

23. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

24. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

25. Diaphragm dowels or bolts required for precast members.

26. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between

Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work, **Extra/CCO shall be net 30 days regardless of being paid by owner.**

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated

project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. ~~Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account.~~ Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

23. Cost of ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.

32. Contractor shall furnish layout of dowels, which extend into masonry.

33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all dead men required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

Integrity Rebar Platers	Contractor:
By: _____	by: _____
Its: Estimating Title	Its: _____ Title

REV. 10/29/03

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: GRANITE CONSTRUCTION	DATE: 01/24/13
FAX NUMBER: 760-758-1501	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 760-732-0910 / 760-732-0932	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-403704	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

In San Diego County from Genesee UC to Mira Mesa OC and Balboa Ave OC to Clairemont Blvd. OC
Project# 11-403704
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

Back To Query Form

Search Returned 1 Records

Mon Jan 28 08:16:20 PST 2013

Query Criteria

Firm/DBA Name: integrity rebar

Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
EMail	info@integrityrebarplacers.com
Contact Name	KENNETH R. NEGRETE
Area Code	(951)
Phone Number	696-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

BID PROPOSAL

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 – 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

JAN 21, 2013

BID OPEN DATE: 1/24/2013

CALTRANS CONTRACT: 11-403704

1. **PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** ONLY IF APPLICABLE**
2. **PREPARE (WPCP-3 COPIES, PARTIAL, WPCP DDCUMENT ONLY): $599 Base price***
3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): $150*****

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

Tim Mehta

Back To Query Form

Search Returned 1 Records

Mon Jan 28 08:16:35 PST 2013

Query Criteria

Firm/DBA Name: eswpp

Firm Type: DBE

Firm ID	35275
Firm/DBA Name	ESWPPP CONSULTANTS LLC
Address Line1	902 CORTINA COURT
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94598
Zip Code2	4526
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	eswppp@hotmail.com
Contact Name	TIMIRBARAN MEHTA
Area Code	(925)
Phone Number	451-1337
Fax Area Code	(925)
Fax Phone Number	856-7191
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Back To Query Form

Maskell Pipe & Supply, Inc.
DBA Maskell Fusion Tech Services
8604 Cottonwood Ave.
Fontana, CA 92335
Ph: (909) 574-8662 Ext. 103 Fax: (909) 574-8663
Email: mel@maskellpipe.com

Quotation

Phone #	Date	Estimate #
909-574-8662	1/23/2013	20081823-TD

California CSLB No. 937869 (Class B General Contractor and Class D64 Pipe Fusion)
WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) – Certificate # 40662

Name / Address	Ship To
Granite Construction Co 440 S MELROSE DR VISTA, CA 92081	11-403704 Place Outer Separation Barrier And High Genesee Ave Undercrossing to Mesa Clg Dr Overcrossing San Diego, CA

Good Until	FOB	Terms	Rep
2/28/2013	plant	TBD	MR

Description	Qty	Price	U/M	Total
18" Alternative Corrugated Plastic Pipe Culvert	340	8.49		2,886.60T
24" Alternative Corrugated Plastic Pipe Culvert	520	15.30		7,956.00T
SHIPPING CHARGES	1	50.00		50.00
Caltrans is asking for 8% DBE. We are a DBE Company with Caltrans.				

Subtotal	$10,892.60
Sales Tax (8.0%)	$867.41
Total	$11,760.01

Maskell Pipe & Supply

8604 Cottonwood Ave.
Fontana, CA 92335
(909) 574-8662 Fax (909) 574-8663

PLEASE NOTE – MASKELL PIPE & SUPPLY IS A WOBE "Women Owned Business Entity" SDBE "Small Disadvantaged Business Enterprise" SBA EDWOSB "Economically Disadvantaged Women Owned Small Business" SWBE "State Women Business Enterprises" DBE "Disadvantaged Business Enterprise" as defined by U.S. Department of Transportation (DOT)

ATTN: Estimating

FROM: *Mel Reeves*

PROJECT: 11-403704 Place Outer Separation Barrier And High Surface

Maskell Pipe has prepared the following proposal to supply the corrugated HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards the plans and specifications. Good luck on winning the bid.

Now Stocking Yellow Gas Pipe and Fittings ½" – 6"

Stocking Pipe and Fittings ½" – 24" in DR 11 and 17
Sizes 1/2" – 65" in any DR available for order
Used HDPE Pipe
HDPE Pipe Rental
Custom Fabrication Equipment
Fusion Machine Rental, Repair, and Sales
Experienced Union and MFG Certified Fusion Technicians

Call today for a Catalog!

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
Maskell is a Women Owned Business Entity • SBA EDWOSB Certification • DUNS 004501571
California CSLB No.937869 (Class B General Contractor and Class D64 Pipe Fusion)

MASKELL PIPE & SUPPLY, INC. TERMS AND CONDITIONS

No Effect on Payment for or because of Fusion Tech Services. If there is a separate agreement by Maskell to provide fusion tech services then payment for equipment leases/rentals and materials is not subject to any review, acceptance, performance, approval or payment of fusion tech services. Any such proposal is expressly rejected by Maskell and shall not be a part of this agreement or any agreement between commercial parties.

No Acceptance of Delay or Other Payment based on any Supply or Subcontract Agreement. Buyer is obligated to make timely payments to Maskell even if the private or public project requires Buyer to wait for payment from the general or prime contractor or first requires Buyer to submit to mediation, reference and/or or arbitration. Maskell is not bound to any such provision and is not a party to any such contract term or obligation.

Effect of Non-Payment. If Buyer fails to timely pay any invoice or a statement of account then in addition to any remedy at law or in equity Maskell may cease performing any obligation and may remove equipment from any site. Maskell may pursue a mechanic lien and/or stop notice claims.

No Agreement to Arbitrate. Maskell is not obligated to, and shall not be a party to any claim, contract, or demand to mediate or arbitrate any dispute even if joined with other parties who have agreed to arbitrate. No lien claim or stop notice claim shall be delayed by any mediation or arbitration proceedings.

No Liability; No Indemnity. Maskell is only providing materials and/or equipment. It shall not be liable, and not subject to any claim of indemnity, for the installation of any materials, the materials use or connection to other components, for defects, errors, mistakes, fault, negligence, breach of contract or failures of any design, the selection of materials, any equipment failure, or the acts or any engineer, architect, contractor or owner. Maskell shall not be responsible for any and is not responsible for any damages including alleged delay damages, or failure to perform due to any equipment failure, lack of available technicians, material failure, site conditions, unforeseen circumstances, or to causes beyond its reasonable control, including but not limited to acts of God, war, riot, embargoes, acts of civil or military authorities, fire, floods, accidents, strikes, failure to obtain export licenses, shortages or unavailability of transportation, facilities, fuel, energy, labor or materials, or computer failure or other delay, or any claim of delay es made by any manufacturer including unavailability of raw materials or a claimed force majeure.

Warranty. Any supplied product or equipment warranty is void if any claim is based in any way by the action, inaction, conduct, failure of or attributable to the Buyer, any owner, contractor, subcontractor, installer, architect, engineer, designer, and other any third party, or for any error, mistake, negligence in any design, plans, specifications, later changes or modifications in any specifications for any unexpected onsite conditions or the failure of any component part.

Applicable Law. Any Bid/Quote or Purchase Order shall be construed and interpreted according to the laws of the State of California.

Terms and Conditions of Fusion Tech Services.

In addition to the above terms and conditions, the below terms are a part of the Bid/Quote for fusion tech services and shall be incorporated into any executed contract, subcontract or sub-subcontract

Fusion tech services are separate from and incidental to the supply of HDPE pipe or other materials or based on the Bid/Quote, or to providing equipment rental and leases or for off-site work for which a license is not required. Any technicians if onsite at any project shall work under the direction and control only of the Contractor, Subcontractor or Sub-Subcontractor that ordered the HDPE pipe and materials.

Maskell and its technicians do not and will not perform any underground work, digging, trenching, piping etc., and do not perform any installation of the HDPE pipe.

Maskell is not responsible for any site conditions or the work of other subcontractors or for equipment failure or material failure from any cause including but not limited to any site conditions affecting the normal use of the equipment.

Maskell is not responsible for the work of any other subcontractors or the Contractor, is not responsible for any delay damages of any type, or for any failure of the Buyer, Contractor, or Subcontractor to have the necessary working and functional fusion equipment.

Maskell may separately invoice fusion services. Technician services are based on normal working days and hours only. Overtime and extra days shall be charged and paid in full by Buyer

Back To Query Form

Search Returned 1 Records

Mon Jan 28 08:16:49 PST 2013

Query Criteria

Firm/DBA Name: maskell

Firm Type: DBE

Firm ID	40662
Firm/DBA Name	MASKELL PIPE & SUPPLY INC
Address Line1	8604 COTTONWOOD AVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92335
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	salmab@makellpipe.com
Contact Name	SALMA BUSHALA
Area Code	(909)
Phone Number	574-8662
Fax Area Code	(909)
Fax Phone Number	574-8663
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 332996; 532412;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment A	☐ Yes ☐ No	☐ Yes ☐ No		
Appendix 1 of Good	☐ Yes ☐ No	☐ Yes ☐ No		
Faith Effort Documentation	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment A, Appendices 3 & 4 of Good Faith Effort Documentation			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attachment A, Appendix 1 of Good Faith Effort Documentation					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 08/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Attachment A, Appendix 2 of Good Faith Effort Documentation	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Documentation			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Docmentation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Documentation

8. Include additional data to support a demonstration of good faith efforts.

See Attachment A, Appendix 4 of Good Faith Effort Documentation

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ATTACHMENT "A"

Granite Construction Company
Good Faith Efforts Documentation

For

Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

Project: 11-403704 Barrier and Friction Treatment

Bid Due: 01/24/2013 at 2:00 pm

ATTACHMENT "A"

TABLE OF CONTENTS

Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Project: 11-403704 Barrier and Friction Treatment

APPENDIX/
TAB #

1. Breakdown of Bid Items Solicited & Quotes Requested

2. Evidence of Advertising

3. Evidence of Initial and Follow-up Solicitations

4. Evidence of Written and Verbal Contact with DBE Organizations & extra efforts taken to locate and utilize DBE Certified firms

GRANITE™

Granite Construction Company

Good Faith Efforts Documentation

For

Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

Project: 11-403704 Barrier and Friction Treatment

Bid Due: 01/24/2013 at 2:00 pm

GRANITE™

January 28, 2013 Delivery Via: Fed-Ex

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

SUBJECT: 11-403704 – Outer Separation Barrier and High Friction Surface Treatment
DBE Good Faith Effort Documentation

Ladies and Gentlemen:

Enclosed is the following DBE Good Faith Effort Documentation and supporting information for subject project:

1. Caltrans –District 11 DBE Information & Good Faith Effort Forms;
2. Attachment "A", Appendix #1 Breakdown of Bid Items Solicited & Quotes;
3. Attachment "A", Appendix #2, Copies of advertisements;
4. Attachment "A", Appendix #3, Initial and follow-up solicitations;
5. Attachment "A", Appendix #4, Communications with assistance groups & extra efforts regarding contacting and assisting interested DBE contractors and suppliers.

This information demonstrates Granite Construction Company's good faith effort to obtain DBE participation on this contract. If you have any questions concerning this submittal, please do not hesitate to call.

Sincerely,

GRANITE CONSTRUCTION COMPANY

Mike Boer

Mike Boer
Senior Estimator

/nm
Enclosures
Attached

440 S. Melrose Dr. Ste. 200. Vista, CA 92081
Phone: 760-732-0910 / Fax: 760-758-1501

ATTACHMENT A, APPENDIX #1

Fed Aid Proj No.: **ACHSSTPG-P163(028)E** **Job Description** **Outer Separation Barrier and High Friction Surface Treatment** **Caltrans**
Contract No.: **11-403704** **Route Location** **11-SD-163-5.8/6.4, 8.5/8.8** **Granite Construction Company**

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
2,19- Prepare WPC and Lead Plans	ESWPPP	X	1,939		Selected quote	Lowest Price and DBE	0.13%	No
	Appian UDBE SWPPP	X	2,650	37%	Price too high			
	MLM @ Associates	X	39,201	1922%	Price too high			
	Ashbaugh Consulting, Inc.		510		No Lead Plan Quoted			
	The Firm		650		No Lead Plan Quoted			
	Tully Consulting Group		850		No Lead Plan Quoted			
3 - Construction Area Signs	Arrow Signs		2,495		Selected quote	Lowest price	0.16%	No
	Acme Safety & Supply	X	3,590	44%	Price too high			
	Statewide Traffic Safety & Signs		4,620	85%	Price too high			
	KRC Safety	X	5,300	112%	Price too high			
	E-nor Innovations	X	7,204	189%	Price too high			
7 - Traffic Control System	Granite Construction		60,805		Self perform - low price	Lowest price	3.99%	Yes
	Cecilia's Safety Service	X	72,940	20%	Price too high			
	KRC Safety	X	73,000	20%	Price too high			
	Maneri Traffic Control		79,875	31%	Price too high			
	Ed Safety		50,375		No Attenuator Truck			
	E-nor Innovations	X	61,250		No OT or Attenuator Truck			
15-16, 41-42 - Remove and Install Fence and Gates	FenceCorp, Inc		53,810		Selected quote	Lowest price	3.53%	No
	Alcorn Fence		58,884	9%	Price too high			
	Ace Fence Company		62,875	17%	Price too high			
	Crown Fence		67,882	26%	Price too high			
	Greenfield Fence Inc		92,211	71%	Price too high			
17-18, 49-59 - Remove and Install Striping	Payco Specialties, Inc	X	36,510		Selected quote	Lowest Price and DBE	2.39%	No
	Sterndahl Enterprises, Inc		59,151	62%	Price too high			
	Chrisp Company		53,270	46%	Price too high			
	Cal-Stripe, Inc		67,498	85%	Price too high			
19, 38, 39 - Remove Culvert, Install APC	Granite Construction		43,924		Self perform - low price	Lowest price	2.88%	Yes
	Bert W. Salas, Inc	X	65,970	50%	Price too high			
21 - Clearing & Grubbing	Granite Construction		15,000		Self perform - low price	No other Quotes received	0.98%	Yes

ATTACHMENT A, APPENDIX #1

Fed Aid Proj No.: **ACHSSTPG-P163(028)E** **Job Description** **Outer Separation Barrier and High Friction Surface Treatment** **Caltrans**
Contract No.: **11-403704** **Route Location** **11-SD-163-5.8/6.4, 8.5/8.8** **Granite Construction Company**

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
20, 22 - Cold Plane AC, Remove Dike, Roadway Exc	Granite Construction		40,610		Self perform - low price	No other Quotes received	2.66%	Yes
23 - Hazardous Material Hauling	Summit Environmental		159,300		Selected quote	Lowest Price	10.44%	No
	T&D Environmental Service		205,000	29%	Price too high			
	Global Transloading, LLC	X	206,500	30%	Price too high			
	Bradley Tanks, Inc	X	206,913	30%	Price too high			
	California Environmental Co		207,586	30%	Price too high			
	Denbeste Transportation, Inc		225,380	41%	Price too high			
	Belshire Environmental Serv		234,171	47%	Price too high			
25-31 - Landscape and Permanent Erosion Control	Sierra Landscape Development, Inc		69,940		Selected quote	Lowest Price	4.58%	No
	Diversified Landscape Co		90,029	29%	Price too high			
26-Furnish HMA Type C	California Commercial Asphalt		19,951		Selected quote	Lowest price	1.31%	Yes
	Vulcan Materials		20,440	2%				
33, 36 - Fog Seal and Tack Coat	Granite Construction		1,800		Self perform - low price	No other Quotes received	0.12%	Yes
34 - High Friction Surface Treatment	American Civil Constructors		58,060		Selected quote	Lowest Price	3.81%	No
	Protech Coatings, Inc		66,448	14%	Price too high			
	Interstate Road Maintenance		73,606	27%	Price too high			
	Carolino Construction Corp		79,885	38%	Price too high			
37,40 - Minor Concrete Structures	Granite Construction		30,890		Self perform - low price	Lowest price	2.02%	Yes
	Cap Construction	X	40,422	31%	Price too high			
43 - Alt Crash Cushions	Granite Construction		62,000		Self perform - low price	Lowest price	4.06%	Yes
	Alcorn Fence		68,770	11%	Price too high			
	FenceCorp, Inc		72,450	17%	Price too high			
	Ace Fence Company		79,810	29%	Price too high			
	Crown Fence		82,910	34%	Price too high			

ATTACHMENT A, APPENDIX #1

Fed Aid Proj No.: **ACHSSTPG-P163(028)E** **Job Description** **Outer Separation Barrier and High Friction Surface Treatment** **Caltrans**
Contract No.: **11-403704** **Route Location** **11-SD-163-5.8/6.4, 8.5/8.8** **Granite Construction Company**

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
44, 46, 47, 48 - Furnish and Install Rebar	Integrity Rebar Placers	X	60,088		Selected quote	Low Price and DBE	3.94%	No
	R&D Steel, Inc		74,020	23%	Price too high			
44, 46, 47, 48 - Place Barrier	Granite Construction		251,262		Selected quote	Only Price	16.47%	Yes
	ACL		281,783	12%	Price too high			
45 Furnish Precast Barrier Rail	Jensen Precast		101,842		Selected quote	Lowest price	6.68%	No
	ProCast Products, Inc.		110,322	8%	Price too high			
57-58 - Electrical	Select Electric, Inc		10,450		Selected quote	Only Price	0.69%	No

TOTAL % AVAILABLE: **70.71%**

BID PROPOSAL

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 – 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

JAN 21, 2013

BID OPEN DATE: 1/24/2013

CALTRANS CONTRACT: 11-403704

1. **PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** ONLY IF APPLICABLE**
2. **PREPARE (WPCP-3 COPIES, PARTIAL, WPCP DOCUMENT ONLY): $599 Base price***
3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): $150*****

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

Tim Mehta

APPIAN UDBE SWPPP

Business License Number 024765

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Friday, January 18, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 11-403704**

Place Outer Separation Barrier And High Surface Friction Treatment.

Bid Date: January 24, 2013

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00
9	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

fb

MLM & Associates Engineering

Providing Engineering Management And Environmental Support Services

Construction on State Highway in San Diego County from Genesee Avenue Undercrossing to Mesa College Drive Overcrossing and From 0.5 Mile North of Balboa Avenue Overcrossing to Clairemont Mesa Boulevard Overcrossing

Caltrans

Scope of Services & Bid Proposal
For

Granite Construction Company

Submitted on January 23, 2013
Scope of Services Proposal

MLM & Associates Engineering, Inc. (MLM), was founded in 1991. We are a certified WOBE, MBE, DBE, SBE and UDBE, engineering management and environmental support services consulting firm with extensive professional and technical expertise and experience in the most technical and controversial aspects of environmental engineering and water pollution management control issues relating to these types of construction projects. We have been in business for more than twenty one (21) years and have maintained a highly skilled professional and engineering staff to provide stellar environmental support services to our many clients. We are proud to present this Scope of Services outline to Granite Construction Company for performing environmental support services for the construction on State Highway in San Diego County in San Diego from Genesee Avenue undercrossing to Mesa College Drive overcrossing and from 0.5 mile north of Balboa Avenue overcrossing to Clairemont Mesa Boulevard overcrossing. Based on our review of the environmental documents and specifications, we have outlined the following scope of services we can professionally and technically perform and deliver to Granite Construction Company.

The following list of items is a general list to be refined upon discussion of each scope of work with the client:

1. Prepare Water Pollution Control Plan (WPCP)
2. Prepare Lead Compliance Plan
3. Provide Air Monitoring
4. QSD Review and signoff on required Caltrans and RWQCB reports

Scope of Services Summary

1. Prepare Water Pollution Control Plan (WPCP)

The proposed Project is subject to the requirements of the California State Water Resources Board and must comply with NPDES General Permit for "Storm Water Discharges Associated with Construction and Land Disturbance Activities" (Order No. 2009-0009-DWQ, NPDES No. CAS000002) herein after called the "Permit". The WPCP shall adhere to the detailed guidance in the CASQA Storm Water Best Management Practices Handbook for Construction Activity (November 2009). Therefore, this task consists of preparing a site specific project water quality document to address managing work activities to reduce the discharge of pollutants to surface waters, groundwater, or municipal separate storm sewer systems including work items shown in the Bid Item List.

MLM will assign one of its Qualified Storm Water Developers (QSD) to prepare the WPCP. The WPCP preparation shall include obtaining WPCP approval, amending the WPCP, preparing a Construction Site Monitoring Program (CSMP), and monitoring and inspecting Water Pollution Control (WCP) practices at the job site if the contractor's QSP is not available. It should be understood that the WCPC is a living document and shall include all BMPs details and requirements and shall be adjusted and updated as the work changes or progresses.

Costs for Proposed Scope of Services:

The following bid costs represents the various tasks involved in the development and preparation of the Water Pollution Control Plan (WPCP), Lead Compliance Plan, Air Monitoring, Health and Safety Plan, Routine Weekly Inspections & Reports. These are anticipated costs. Price could change depending upon the manner and quantity of each task.

Laboratory Analysis Pricing will vary based on "*Testing Criteria and Number of Samples*". MLM will bill based on actual Laboratory Costs +15%

1.	Kickoff meeting with client	**$ 702.08**
2.	Kickoff meeting in-house	**$ 1,921.35**
3.	Background research on project site, BMPs, operations, and potential pollutants research.	**$11,701.64**
4.	Report writing and review of QA/QC	**$11,492.26**
5.	Prepare Drawings	**$ 2,901.12**
6.	2nd Draft Report	**$ 1,832.86**
7.	Final Report	**$ 1,896.32**
	Total WPCP Development Costs:	**$32,447.63**

1.	QSD review and approval of inspection reports	**$ 317.52 each**
2.	Air Monitoring –Night Monitoring Labor	**$ 1,080.72 per night**
3.	Air Monitoring Equipment Rental Cost	**$ 210.50 per night**
4.	Air Monitoring Sample Lab Analysis	**$ at cost plus 15%**
5.	Prepare Lead Compliance Plan – Conduct background research on project site to reduce lead concentrations, and development of lead plan.	**$ 6,754.50**

Optional Services:

a.	Routine Weekly Inspections/Reports	**$ 450.00 /Inspection**
b.	Pre/During/Post Rain Event Inspections/Reports	**$ 450.00 /Inspection**
c.	Quarterly Non-Storm Water Inspections/Reports	**$ 550.00 /Inspection**
d.	Development of Health & Safety Plan	**$ 5,403.60**

Should you have any questions, please feel free to call me.

Robin Lawrence, Vice President

The Firm. 904563

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

RB

January 21, 2013
Project: 11-403704
Place Outer Separation Barrier And High Surface Friction Treatment
11-SD-163-5.8/6.4, 8.5/8.8

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
9	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

Work Category Code(s)

C2021 HYDROSEEDING
C8700 CONSULTANT, NON ENGINEERING
C2030 EROSION CONTROL

Licenses

B General Building Contractor
D64 Nonspecialized

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 39322

CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

TCG

Civil Engineering and Stormwater Solutions

January 16, 2013

RE: Proposal for WPCP for Caltrans 11-403704, bidding 1/24/13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 850

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2015
SBE (Micro) #60919, Exp. 1/31/2014

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

ASHBAUGH CONSULTING, INC.

9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

RB

SBE (Micro) # 1403260
Bid Ref. No. 11-403704
JANUARY 21, 2013

Bid Date: 01/24/13
EST. DURATION: 325 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 11-403704

11-SD-163; PLACE OUTER SEPARATION BARRIER AND HIGH SURFACE FRICTION TREATMENT

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 9 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) [1,2,3]
Lump Sum *(Est. 11 Engineering Dwgs)* $510.00

SUPERSCRIPT NOTES

1. Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability $1,000,000 each claim, $2,000,000 aggregate and $1,000,000 general liability each and $2,000,000 aggregate.
   - A onetime Fifty Dollars ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
   - Insurance endorsements requiring CG2010##### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars ($350.00) processing fee.

2. Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.**
   Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $75.00/hour for non-Civil Engineering services and $150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $80.00 for the initial manual and $60.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus $50.00 or cost plus 20 percent which ever is greater.

3. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator

State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • PO Box 989052
West Sacramento, California 95798-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING – PROPOSAL – CALTRANS # 11-403704~~

SB APP

July 20, 2012

Supplier #1403260
Ashbaugh Consulting, Inc.
9151 Parliament Avenue
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
70171S - Development
721411 - Infrastructure building and surfacing and paving services
761220 - Landfill services
771019 - Pollution investigation services
771216 - Soil pollution
771217 - Water pollution
781021 - Pipeline services
811015 - Civil engineering
831015 - Water and sewer utilities

Proof of Certification Status

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 11-403704 **BID DATE:** 1/24/13

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.
Note All signs become the property of ARR0W SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 3 $ 2,495.—

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.
THANK YOU for your time and consideration.

Sincerely,

Matt McVey

MATT MCVEY

ACME SAFETY & SUPPLY CORP.

1616 WEST AVE., NATIONAL CITY, CA 91950
P (619)299-5100 F (619)542-0763
WWW.ACMESAFETYSUPPLY.COM
SBE*HUBZONE*WBE*UDBE*DBE

QUOTE

11-403704

Construction Area Signs

323 Working Days

2	C40	108X42	2	4X6
4	W20-1	48X48	1	4X6
4	G20-2	48X24	1	4X4
3	SC6-4	48X60	PORTABLE	

One time installation rental and removal of construction area signs
Lump Sum $3590.00

Thank you for the opportunity to bid this job.

Richard Anderson
Sales

P MB

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 01/24/13

CONTRACT INFO
11-403704
11-SD-163-5.8/6.4,8.5/8.8

PROPOSAL: 102546

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
11-403704
11-SD-163-5.8/6.4,8.5/8.8

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #3, 5, & 8 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #5 CANNOT GO WITHOUT ITEM #8.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

003	**CONSTRUCTION AREA SIGNS** **INCLUSIONS:** SIGN QUANTITIES PER PLAN SHEET CS-1 & THQ-1 ONLY.	100 LS	46.200/LS	4,620.00
0	**TRAFFIC CONTROL SYSTEM** **(SEE PAGE 2 FOR RATES)**			
005	**TRAFFIC PLASTIC DRUM**	10 EA	35.000/EA	350.00
006	**PORTABLE CHANGEABLE MESSAGE SIGN** **(SEE PAGE 2 FOR RATES)**			
008	**TEMPORARY CRASH CUSHION MODULE**	36 EA	170.000/EA	6,120.00
		TOTAL BID:		$11,090.00

Signed: _____

Dated: _____

Title: _____

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 1/24/2013
Contract Info
11-403704
11-SD-163-5.8/6.4,8.5/8.8
Proposal : 102546
Estimator Chris Jones

TO: Estimating Dept.
PHONE:
FAX:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 60% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
ALLOW 30 - 60 MINUTES SET UP AND PICK UP IN ADDITION TO WORK WINDOW.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 Lane, 1 Direction, 1 Mile, 1 T.C. Truck, 2 T.C. Techs	*$1,450.00/8hr
- includes one (1) standard ramp closure -	
Additional Direction, 1 Lane, Same T.C. Truck, Same Crew	*$350.00/8hr
Ramp Closure Only, 1 T.C. Truck, 1 T.C. Tech	*$925.00/8hr
Additional Lanes, Ramps, and/or Miles, Same Truck, Same Crew	*$100.00/each
Additional Tech	*$525.00/8hr

IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability) $850.00/8hr

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

CHANGEABLE MESSAGE SIGN RENTAL RATES
$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $50.00 delivery & $50.00 pickup each.

FLASHING ARROW SIGN RENTAL RATES
$50.00/day, $160.00/1 week, $400.00/4 weeks; $50.00 delivery & $50.00 pickup each.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day -
No Driver - $350.00/day, $1,200.00/1 week, $3,000.00/4 weeks
(Surcharge $0.60 per mile, portal to portal); $75.00 delivery & $75.00 pickup each.
Based on Availability

Proposal/Provisions

STATEWIDE TRAFFIC SAFETY & SIGNS

Statewide Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 1/24/2013
Contract Info
11-403704
11-SD-163-5.8/6.4,8.5/8.8
Proposal : 102546
Estimator Chris Jones

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retantion is to be held on Traffic Control and Equipment Rental.

Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Sacramento	San Jose
661-836-4150	707-864-9952	559-291-8500	714-468-1919	805-929-5070	858-679-7292	916-452-4855	408-993-9770

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

FAX

To: Estimators
From: Michael Castro
Date: 1-23-2013
Regarding: CalTrans Project 11-403704
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 11-403704 bidding in San Diego County on 1-24-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed union company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

**********WE HAVE MOVED**********
KRC SAFETY will be providing all of our services at our new location, 7821 W. Sunnyview Ave. Visalia, CA 93291
Our new mailing address is P.O. Box 6356 Visalia, CA 93290

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

Job # 11-403704 11-Sd-163 KRC BID #M13-118

Bid Date: 1-24-2013

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
3	Construction Area Signs - Price above includes signs from CS-1 and THQ-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	$5,300.00
4	Traffic Control System - See next page for traffic control rates				
6	Portable Changeable Message Sign (PCMS) - per each, rental only - $150.00/day : $400.00/week : $1,400.00/month (month rate based on 30 calendar days) - $600.00 delivery fee will apply : $600.00 pick up fee will apply				

Note: 1 addendum has been acknowledged.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 11-403704

1 impact attenuator vehicle with driver $950.00 per 8 hour shift x25
1 man lane/ramp closures $935.00 per 8 hour shift
2 man lane/ramp closures $1,450.00 per 8 hour shift x25
3 man lane/ramp closures $2,350.00 per 8 hour shift - IAV included x25

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, (6) W20-1's, (8) C20's, (10) C30's, (3) W4-1's, (3) G84's, (6) C19's with applicable on/off ramp closure equipment, (2) beacons with batteries, & (18) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- All overtime (8-12 hours) will be charged at $95.00 per hour per man ~~3~~ x 2 x25
- All double time (over 12 hours) will be charged at $105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- ***KRC does not charge additional fees for additional lane, ramp or connector closures within the shift. We will set up, take down and close as many ramp/connectors as needed within the work shift for the price you see quoted with the equipment mentioned above.***
- We at KRC understand that every traffic control situation is different in its own way, we pride our selves in keeping the customer happy. If additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1,2 or 3 man crew can only do so much. In that being said, understand that there may be times where additional crews may be needed to handle the work load that is expected from the prime contractor.

AGC CALIFORNIA

KRC SAFETY

SCCA

KRC SAFETY CO., INC.

REV 10-16-12

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT A

Job # 11-403704 Bid Date: 1-24-2013

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
4. Concrete or asphalt coring / patching is NOT included in any quoted items.
5. Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
6. KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
7. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
8. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
9. Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
10. Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
11. Bid item 3 includes up to (2) mobilizations. Additional mobilizations will be charged at $1,500.00 each.
12. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
13. Retention will not be held on traffic control work.
14. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
15. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
16. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
17. Contractors State License #507950 Expires 03/31/2013 (Class A & C31)
18. Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
19. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
20. Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
21. Force account rates will be charged to the contractor for any onsite training or meetings required.
22. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 1-24-2013
MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA

CALIFORNIA UNIFIED CE .IFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990	All Other Specialty Trade Contractors
	339950	Sign Manufacturing
	238110	Poured Concrete Foundation and Structure Contractors
	532412	Constructinn, Mining, and Forestry Machinery and Equipment Rental
	423830	Industrial Machinery and Equipment Merchant Wholesalers
	423990	Other Miscellaneous Durable Goods Merchant Wholesalers
	423810	Construction and Mining (except Oil Well) Machinery and Equipment
	237310	Highway, Street, and Bridge Construction
	423390	Other Construction Material Merchant Wholesalers
	484110	General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth McDonell
CUCP OFFICER

March 29, 2012

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-18-2012**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-18-2009***

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Help | Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	6084 W HURLEY AVE VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 21, 2012	Mar 21, 2012	Mar 31, 2013	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 1-800-990-9339

Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953
(310)513-6209 Ph *310-513-6299 Fax*
DVBE/SBE# 37084 ***U* DBE/MBE/SBE CUCP #37718***
UNION CONTRACTOR

1/122/13

Bidding Estimator
PROJECT: PLACE OUTER SEPARATION BARRIER AND HIGH SURFACE FRICTION TREATMENT.
PROJECT NUMBER 11-403704 BID DATE 1/24/12 BID TIME 2PM
DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION		COST
ITEM #3			
CONSTRUCTION AREA SIGNS SHEET CS-1	ONLY		$7,204
CMS UNITS NOT INCLUDED SEE BELOW FOR PRICE.			
INSTALLED / REMOVED			
CONTRACTOR RESPONSIBLE FOR COVERING SIGNS, DAMAGES, & REPLACEMENT COST.			
PROPERTY OF E-NOR INNVATIONS INC.,			
ITEM #4			
TRAFFIC CONTROL SYSTEMS			
1 ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY		8HR SHIFT	$ 1,650 x25
PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON			
2. FOR EACH ADDITIONAL LANE ADD			$ 400 x25
3. FOR EACH ADITIONAL MILE ADD			$ 400
4. ADDITIONAL RAMP CLOSURE ADD			$ 400 x25
5. CITY STREET LANE CLOSURE		8HR SHIFT	$ 1,650
75 CONES, 3 AWS, 2 C30, 1ARROWBOARD			
6. RAMP CLOSURE 1-4 RAMPS PER LOCATION		8HR SHIFT	$ 1,650
150 CONES,4C2,18 PLAIN BARRICADES,4 R3-2,4 R3-1			
7. SHOULDER CLOSURES		8HR SHIFT	$ 1,500
100 CONES, 3AWS,3 SMALL SIGNS			
8. ATTENUATOR TRUCK TO BE PROVIDED BY OTHERS.			
EQUIPMENT Rental: SEE BELOW			O.T.?
ITEM#5			
TRAFFIC PLASTIC DRUMS		LS	$1,200
DELIVERY/PICK UP	1 LOCATION		
CONTRACTOR TO INSTALL			

CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT COST.
PROPERTY OF E-NOR INNOVATIONS INC.,

10. ARROWBOARD: DAILY $60EA, WEEKLY $200EA, MONTHLY $500EA
ITEM #6
11. CMS UNITS: DAILY $200EA, WEEKLY $800EA, MONTHLY $1,500EA

DELIVERY	EA	$60
PICK UP	EA	$60

FREEWAY DETOUR SIGNS WILL BE BILLED AT EA PER DAY $ 5

LABOR IS BILLED PORTAL TO PORTAL.

ALLOW 1HR SET UP / 1 HR PICK UP

ALL PROVISISONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

A. OVERTIME WILL BE BILLED AT $108 EACH MAN PER HOUR AFTER 8HRS SHIFT. DOUBLETIME WILL BE BILLED AT $115 EACH MAN PER HOUR AFTER 12HR SHIFT . RATE WILL CHANGE TO OVERTIME N DOUBLETIME RATES AFTER 8HR SHIFT OR MIDNIGHT FOR WEEKEND SHIFT PER OUR UNION CONTRACT.

B. MULTIPLY RATES BY 1.5 FOR SATURDAYS AND 2 FOR SUNDAYS AND HOLIDAYS AND AFTER I2 HOURS OF WORK.

C. E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.

D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.

E. IF REQUIRED ADDITIONAL EQUIPMENT(I.E. CHANGEABLE MESSAE SIGN, ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.

F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.

G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.

H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH . THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LAIABLITY FOR RAILROAD INSURANCE)

L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)

N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.

Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILEDTO OUR LONG BEACH OFFICE.

R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

E-Nor Innovations
1950 E 220TH ST SUITE 100-101
Long Beach, CA 90810

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,
Ronnie Jones
Kenny Jones

CECILIA'S SAFETY SERVICE
• TRAFFIC CONTROL •

Post Office Box 970
Solana Beach, CA 92075
858-793-4465
Fax 858-793-4495

QUOTATION

Quote Date	Quote ID
1/23/2013	13-40328

Valid Through: 4/29/2013

Estimating Department

Job Location:
Caltrans#11-403704 (Genesee to Clairemont Mesa)
San Diego County
Quote Created By: Cecilia Ostlund

16

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#4: Traffic Control Systems: Up to 8 Hrs. (2 Persons)	$1,075.00	Per Day/PM	1	1	1	$1,075.00
Item#4: Attenuator Truck w/Operator: Up to 8 Hrs.	$825.00	Per Day/PM	1	1	1	$825.00
Item#6: Changeable Portable Message Board (ST/MB2-1548) L&R *	$15,442.00	Per Each	4	1	4	$61,768.00

Note: The * indicates taxable items.

SALES TAX (8%) $4,941.44

DBE & UDBE Certified
Caltrans Certificate#25584
Expires: July 23, 2014

SB Certified
Caltrans Certificate#59198
Expires: July 31, 2014

SWBE Certified
Caltrans Certificate#25584
Expires: August 1, 2014

Item#4: Traffic Control Systems

**Shoulder Closures & Single Lane Closure with Ramp (within lane), 1 Direction, 2 Miles - $1,075.00 per day/night (1 Crew/2 Persons) 1,175x25

**Each Additional Lane in Same Closure: 1 Direction, $175.00

**Posting of Notification Signs: Ramps - 5 Days in advance $175.00 per each
**Ramp Closure: 1 to 5 Ramps, 1 Crew/2 Persons (Up to 8 Hours): $1,075.00 per day/night 1075x25x0.50
(No charge for ramp closures within closed lane)

**Excludes: Complete Freeway Closure O.T. - 2x2x95 x25

**Each additional closure (of equal or lesser value) performed by the same traffic control crew, during any work shift will be charged at 50%.

**Additional Traffic Control Technician: Up to 8 Hours $600.00 per day/night

**We're quoting 1 Crew (2 Persons).

Please Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

**Excludes: California Highway Patrol; if needed - Contractor Responsible

***PLEASE NOTE: Cancelations must be made within 4 Hours of osure time at no charge to you. If they are are not makde within 4 nours, we will charge 60% of the rate of closure. Cancelations on site and/or after set-up of closures will be charged 60% of the rate of closure. This includes Rain Days.

**Traffic Handling equipment to be set-up and removed by others and is not part of this quote.

Item#4: Attenuator Truck with Operator Up to 8 Hours $825.00 per day/night 825x25
**Attenuator Truck subject to availability.

Item#6: Portable Changeable Message Boards (Purchase)
**We're exlcuding the Rental of PCMS Boards for this project.

Changeable Portable Message Signs **Per Board (4 Total)
**Solar Tech Silent Messenger II - CMS Boards (Model#MB2-2248) Lift & Rotate @ $15,442.00 each
Includes: Solar Panels - 3 Total (255 Watt Solar Array)
**Add Freight to jobsite @ $500.00 per board
**Add Applicable Sales Tax (8%) as listed on this quote ($4,941.44)
(Sales Tax subject to change)

3-1/2 Percent increase added every year on June 30th when California State Prevailing Wage Rates increase.

Included: Our daily traffic control rate includes 2 Traffic Control Technicians, all equipment, 1 Arrowboard and 1 Traffic Control Truck

Posting of Notification Signs to be placed 1 Week prior to job start at each end of the construction zone (work area) per approving municipality.

Quote For: Estimating Department - Quote ID: 13-40328 (cont.)

Excluded: Changeable Portable Message Board (CMS)

Add'l Terms: This is a "Prevailing Wage" job.

We are quoting Traffic Control Systems for 1 Day/Night only; please add the number of days/nights you will require our services.

Time starts on site. No portal to portal charges.

If "Special Wording" Insurance is required, the amount to be paid by the Prime Contractor along with waivers of subrogation insurance the 3% of payroll will be charged to the Prime Contractor. If Notary Services are required, Prime Contractor is responsible for those charges.

Cecilia's Safety Service, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums.

Cecilia's Safety Service, Inc., must be notified prior to work performed as "Extra Work" or "Force Account". If notification is not received prior, Cecilia's Safety Service, Inc. will invoice at current rates and full payment will be the responsibility of the prime contractor.

Should this quote be accepted by the prime contractor; prime contractor to attach this quote to their subcontract or purchase order relating to this project.

No Retention on Contract

If less than 3 consecutive shifts are performed, please add 10% to quoted rates.

Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancelation. Cancelation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday $200.00 per day/night, per crew. Add: Sunday $300.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Prevailing Wage: Rate increase to be 3.5% per year on June 30th to rates listed above for labor.

Overtime Rate: After 8 Hours, $95.00 per hour, per person

Double Time Rate: After 12 Hours $110.00 per hour, per person

Terms: Net 30 Days

Created By: 1/23/13

Cecilia Ostlund
Cecilia's Safety Service Inc.

Date

Accepted By:

Signature Date

Print Name

Title

Company

Visit Our Website at www.ceciliassafetyservice.com

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

BS

SIGN AND TRAFFIC QUOTE

PROJECT: 11-403704	**TO: PLAN HOLDERS**
BID DATE: 01/24/13	**ATTN: ESTIMATOR**

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #3)
ITEM #3 -$1,900.00 **WITH** ITEM # 4

ROADSIDE SIGNS AND OTHER ITEMS:

ITEM #5 - $65.00 EACH

ITEM #8 - $185.00 EACH

TRAFFIC CONTROL: (ITEM **#4**)

SEE ATTACHED QUOTE

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881. **Thank you** for your time and consideration.

Sincerely,
Maria Maneri

****NOTE**** Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

BID DATE: 01/24/13

PROJECT: 11-403704

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....$1,190.00 x25x1.5
EACH ADDITIONAL LANE IN SAME CLOSURE.....$200.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....$1,500.00
RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....$1,150.00
(NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)
EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW, DURING ANY WORK SHIFT WILL BE CHARGED AT 50%

2 MAN FLAGGING OPERATION (8 HOURS).....$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOUR).....$890.00

ADDITIONAL LABORER (8 HOURS).....$690.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....$990.00 x25

ATTENUATOR TRUCK W/ OUT DRIVER
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$3,250.00

PCMS BOARDS
DAILY.....$185.00
WEEKLY.....$300.00
MONTHLY.....$800.00

RAMP NOTIFICATION SIGN (EACH).....$160.00

x25x2x2hr.

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER PERSON FOR OVERTIME RATE DIFFERENCE.

$79,875

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER PERSON.....2 HOURS
DIRECLY AFTER SET UP PER PERSON.....4 HOURS

NOTE MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

The following rates are for a Scorpion 100K attenuator truck rental.

There is **NO MILEAGE CHARGE**.

Daily.....$290.00
Weekly.....$890.00
Monthly.....$2,900.00

If you have any questions, please do not hesitate to call, Johnny Maneri 760-535-7881. Thank you.

Ed Safety Services, Inc
Phone: 209.333.0807 Fax 209.333.5213
1040 W. Kettleman Ln #388, Lodi, Ca 95240
SBE Certified Llc #875783

ED SAFETY TRAFFIC SAFETY BID PROPOSAL

ATT: ESTIMATOR PROJECT: 11-403704

January 18, 2013

DAY/NIGHT LANE CLOSURE

Contractor can supply man for set up and removal if you wish

•1 MAN, 1 LANE, 1 MILES, 1 DIRECTION, 8 HOURS	$745.00 x25
•EACH ADDITIONAL MILE (UP TP 5 MILES) (EACH)	$25.00
•EACH ADDITIONAL LANE CLOSURE	$80.00
•OVERTIME RATE PER MAN PER HOUR	$80.00 x2x2x25
•ADDITIONAL MAN, 1 SHIFT (IF REQUESTED)	$475.00 x25 x2

PCMS per day $120.00, Per Week $400.00, Per Month $900.00

Attenuator Trailer no Driver, $100.00 x25 per day, $400.00 per week, $1000.00 per month (4-weeks).

(Certificate of insurance required) All Rental Equipment is Subject to Availability

1 This quotation shall be added to any or all contracts that result of this bid.

2 A 15 days notice must be given prior to any move in. (Before and after signing of Contract)
Shift begins at setting of advanced warning signs, and ends when signs are removed.

4 For weekend work, Contractors will be billed and workers will be paid at overtime rate, if applies.

5 If work extends beyond 12 hours, add $25.00 per man, per hour, plus overtime rate, if applies.

6 To be added as additional insured, additional monies will apply.

7 For flagging add $125.00 to shift price.

8 Contractor responsible for furnishing flag men with breaks, or shall pay the applicable overtime rates.

9 Light towers not included in flagging price, if applies.

10 PCM$ Delivery and pick up fee is two hundred dollars per each, if applies.

11 All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.

12 If travel exceeds 75 road miles from Lodi, add sixty dollars per man for per diem, if applies.
Add twenty four dollars, per man, per hour for travel time, if applies.

13 ED Safety Inc. is a licensed, bonded Union Contractor.

14 For Traffic control that exceeds 5 miles and/or (350) cones additional truck and crew will be needed above price will apply for second truck and crew. (subject to availability)

15 Add 5% annual cost of living increase if applies.

THE BEST IN ROAD WAY SAFETY FOR OVER TWENTY FIVE YEARS!

For bid questions call 209-333-0807 or 209-200-3351

* PROPOSAL * License No. 886544 * CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:	PHONE:	FAX:	DATE:
Granite Construction Company	760-732-0910	760-758-1501	1/24/2013
Attention: Estimating	JOB NAME: Caltrans 11-403704		
	JOB LOCATION: Rte 163- Genesse Ave, San Diego CA		

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
2,500	15	Remove Chain Link Fence	$6.50	LF	$16,250.00
77	16	Remove MBGR – ?	$15.00	LF	$1,155.00
2,500	41	Chain Link Fence (Type CL-6)	$13.50	LF	$33,750.00
3	42	4' Chain Link Gate (Type CL-6)	$885.00	EA	$2,655.00
~~2~~	~~43~~	~~Alternative Crash Cushion~~	~~$31,500.00~~	~~EA~~	~~$63,000.00~~

Note 1: Item 43- Alternative Crash Cushion does not include concrete pad or back-up block

TOTAL = $116,810.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block
AC Patch or Restoration

NOTE FOLLOWING CONDITIONS: Addenda 1 Noted
Our Bond Rate is 1%
FenceCorp is a Union Contractor

ACCEPTANCE OF PROPOSAL:

Signature: _____

Date: _____

AUTHORIZED SIGNATURE:

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigatin, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of cons- tru otherwise we do not assume any responsibility whatsoever for any fences in th location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

Rev138

(P)

Alcorn Fence Company
DBA
ATLAS FENCE COMPANY
788 Energy Way, Chula Vista, CA. 91911
Ph. 619-397-6500 Fax: 619-397-6506
CA Lic # 176374, expires 10/31/13

PROJECT:	Caltrans 11-403704	CONTRACTOR:	Granite Construction Co.
CONTACT:	David Del Pego	ATTENTION:	Estimating
PHONE:	619-397-6500	FAX:	760-758-1501
DATE:	1/24/2013	PHONE:	760-732-0910

Plans & Specs:	Yes	x	No	Bondable:	Yes	x	No
Installed:	Yes	x	No	Rate:	0.75%		
Tax Included:	Yes	x	No	DBE/WBE:	Yes		No x
Union:	Yes	x	No	Addendum:	Noted 1		

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # 176374, expires 10/31/2013.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
15	Remove Chain Link Fence	2500	$4.80	$12,000.00
16	~~Remove Metal Beam Guard Railing~~ option	~~77~~	~~$27.00~~	~~$2,079.00~~
41	Chain Link Fence (Type CL-6)	2500	$16.50	$41,250.00
42	4' Chain Link Gate (Type CL-6)	3	$1,185.00	$3,555.00
43	~~Alternative Crash Cushion~~	~~2~~	~~$29,900.00~~	~~$59,800.00~~
				option
Note:	Fence work to be done on shoulder of Health Center Drive.			
			TOTAL	$118,684.00

Clarifications: Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept.
Note:

Exclusions:
Engineering and Staking
Clearing and Grading
Patching and Restoration
Welding Inspection and Procedure
Traffic Control
Maintenance
Layout
Bond Premium (0.74%)
Offsite Spoil Removal and Site Preparation
Permits and/or fees
Location of Underground Utilities
Concrete Coring, Blasting, Saw Cutting, Asphalt Patching
Concrete Slab or Anchor Blocks for Crash Cushions
No Parking Signs for Frontage Road on Health Center Drive.

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas's.

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : Michael Abanilla
PROJECT : CADOT Place Outer Separation Barrier and High Surface Friction Treatment (Contract No. 11-403704) From Genesee Avenue Undercrossing to Mesa College Drive Overcrossing and From 0.5 Mile North of Clairemont Mesa Boulevard Overcrossing, In San Diego, San Diego Co., CA
BID DATE : 1/24/13 2:00 P.M.
SPECS : per 2006 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 1/23/13
PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
15	REMOVE CHAIN LINK FENCE	LF	2,500	$ 6.00	$ 15,000.00
16	REMOVE METAL BEAM GUARD RAILING	LF	77	$ 25.00	$ 1,925.00
41	CHAIN LINK FENCE (TYPE CL-6)	LF	2,500	$ 17.00	$ 42,500.00
42	4' CHAIN LINK GATE (TYPE CL-6)	EA	3	$ 1,150.00	$ 3,450.00
43	ALTERNATIVE CRASH CUSHION (SMART SCI100-GM)	EA	2	$ 34,700.00	$ 69,400.00
				TOTAL AMOUNT:	$ 132,275.00

* ITEM # 41 & 42 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
* ITEM # 43 - WILL BE PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL BE A CHANGE ORDER.
* ITEM # 43 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* REMOVAL, TRIMMING & DISPOSAL OF EXISTING TREES, BUSHES & VEGETATION IS NOT INCLUDED.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING, PAINTING OR VINYL COATING; PVC SLATS & WINDSCREENS; GATE LOCKS; VEGETATION CONTROL; REMOVAL OF EXISTING TREES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

RB

CROWN FENCE

SINCE 1923

SIGNATORY TO BOTH THE LABORERS AND OPERATING ENGINEERS UNIONS
California C13 License #1315

BID DATE: 1/24/13
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-403704
LOCATION: In San Diego County in San Diego, Route 163

BOND RATE: 1% MBGR, 1% Fencing

ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
15	Remove Chain Link Fence	2500	LF	$ 6.90	$ 17,250.00
16	Remove Metal Beam Guard Railing	77	LF	$ 41.00	$ 3,157.00
41	Chain Link Fence (Type CL-6)	2500	LF	$ 18.00	$ 45,000.00
42	4' Chain Link Gate (Type CL-6)	3	EA	$ 825.00	$ 2,475.00
43	Alternative Crash Cushion	2	EA	$ 36,048.00	$ 72,096.00
			TOTAL BID:	$	139,978.00

NOTE: Contract or Letter of Intent required within 30 days of bid in order to hold pricing.
NOTE: Concrete pad and anchor block is excluded.
NOTE: Our Guardrail equipment requires 15' clearance between the area of installation and any fixed object.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

GOOD LUCK WITH YOUR BID,

Tom Lyons

Estimator, Inland Empire Division, Highway Division

Crown Fence Company
230 River Road
Corona, Ca. 92880

Phone (951) 479-4790
Fax (951) 479-4796
E-mail tlyons@crownfence.com

Wood Vinyl
Chain Link Masonry

GREENFIELD FENCE INC.

Tubular Fence Glass Fence
Automated Entry Systems

PROPOSAL/CONTRACT

4051 Oceanside Blvd. Oceanside, CA 92056
Phone 760-724-8131 Fax 760-724-8483
License #568973

PROPOSAL SUBMITTED TO:	PHONE:	FAX:	DATE:
Prime Bidder			1/24/2013
Attn: Estimating Staff:	JOB NAME: Caltrans 11-403704		
Addendum's 1 Noted:	JOB LOCATION: San Diego, CA.		

We hereby submit an estimate to furnish Labor and Materials for:

	Removal Portion:			
2500	Item # 15: Remove C.L. Fence	$13.00	$	32,500.00
77	Item # 16: Remove M.B.G.R.	$18.00	$	1,386.00
			$	-
	New Portion:		$	-
2500	Item # 41: Chain Link Fence (Type C.L.6)	$22.85	$	57,125.00
3	Item #42: 4' Chain Link Gate (Type C.L.6)	$400.00	$	1,200.00
			$	-
			$	-
			$	-
			$	-
			$	-
	Special Notes:		$	-
	1.Due to location on frontage road off highway,		$	-
	all hours to be Day work only.		$	-
			$	-
	2. If removal by others need 100' to 130'		$	-
	opening complete each day by 9:00AM		$	-
			$	-
	Exclusions:		$	-
	Grading, Surveying, Permits, Structural Calcs, Electronic Shop Or As Built Drawings,		$	-
	Core Drilling, Spoils Removal, Lever Locks, Panic Hardware.		$	-
			$	-
			$	-

Price based on Greenfield Fence Inc's current insurance. Please see attached sample.
Any work done prior to an executed contract will not be subject to differing insurance requirements.

*PRICE SUBJECT TO CHANGE DUE TO SPECIAL DIGGING REQUIRED AFTER DIG ALERT.

TOTAL = $ 92,211.00

NOTE FOLLOWING CONDITIONS: PENDING CREDIT APPROVAL. PAYMENT TERMS: NET 15 DAYS. PRICE INCLUDES ALL LABOR, MATERIAL, TAXES, ETC. NECESSARY TO COMPLETE JOB. FIELD MEASURED UPON COMPLETION AND BILLED AT AGREED PRICES. PRICE EXCLUDES CORE DRILLING, GRADING, STAKING, PERMITS, SURVEYING, DAMAGES TO UNDERGROUND UTILITIES, SPRINKLERS, OR PROPERTY DUE TO INSTALLATION OR REMOVAL. ALL PROPERTY MARKERS ARE TO BE VISIBLE AT THE START OF WORK. IF NOT, GREENFIELD FENCE, INC. DOES NOT ASSUME ANY RESPONSIBILITY FOR THE WRONG PLACEMENT OF FENCE OR WALL. ANY CHANGE IN THIS QUOTE DURING CONSTRUCTION WILL RESULT IN A CHARGE FOR THE EXTRA WORK PERFORMED. PRICE DOES NOT INCLUDE OCIPWRAP INSURANCE PROGRAMS. LUMBER PRODUCTS ARE NOMINAL SIZES SET BY THE MANUFACTURERS. BILLABLE PAPERWORK IS REQUIRED PRIOR TO WORK. NO BOND OF ANY KIND INCLUDED IN BID. WORK MUST COMMENCE WITHIN 30 DAYS OF ACCEPTANCE. THIS QUOTATION VALID FOR 5 DAYS. WE ARE A NON-UNION SHOP.

ACCEPTANCE OF PROPOSAL: **AUTHORIZED SIGNATURE:**

Signature: _____ _____

Date: _____ _____

In the event that either party becomes involved in litigatin, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

1-24

PAYCO SPECIALTIES, INC.

Highway - Airport - Parking Lot - Striping and Marking
UDBE/DBE / WBE #102 -- Laborers Local Union #1184 -- License #298637 B, C-32

BID PROPOSAL

120 North Second Avenue
Chula Vista, CA 91910-1127

Phone: (619) 422-9204
Fax (619) 427-1620 / 422-1404

Project Description:	11-403704 RT-163	Bid Date:	1/24/2013
Contract Time Limit: W.D.	Liquidated Damages: per C.D.	Addendums Noted:	X

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
17	REMOVE PAINT STRIPE	18,500.00	LF	$ 0.60	$ 11,100.00
18	REMOVE THERMO. MARKING	96.00	SF	$ 6.00	$ 576.00
49	THERMO PVMT. MARKING (WET VIS.)	96.00	SF	$ 8.00	$ 768.00
50	PAINT STRIPE (2-COAT)	11,900.00	LF	$ 0.40	$ 4,760.00
51	4" THERMO. STRIPE (WET VIS.)	5,690.00	LF	$ 0.50	$ 2,845.00
52	4" THERMO. STRIPE (WET VIS. 36-12)	6,300.00	LF	$ 0.30	$ 1,890.00
53	8" THERMO. STRIPE (WET VIS.)	1,490.00	LF	$ 1.00	$ 1,490.00
54	8" THERMO. STRIPE (WET VIS. 12-3)	1,190.00	LF	$ 0.90	$ 1,071.00
55	PVMT. MKR. (NON-REFL.)	1,050.00	EA	$ 5.00	$ 5,250.00
56	PVMT. MKR. (RETROREFL.)	680.00	EA	$ 7.00	$ 4,760.00
59	MOBILIZATION	1.00	LS	$ -	$ 2,000.00
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -
				$ -	$ -

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: PLANS - PERMITS - L.D.'S - TRAFFIC CONTROL - SWEEPING - SURFACE - REPAIRS - ENGINEERING - STATIONING

INCLUSIONS:

# of Working Days to Complete our Work: 4 # of Move-In's Allotted: 2 Add'l Move-In's: $ 800.00

BID AMOUNT: $ 36,510.00 ESTIMATOR: BILL TAYLOR BILL

11861 Branford Street
Sun Valley, CA. 91352
Phone (818) 834-8199
Fax (818) 834-8618
License No. 421823 A, C31, & C32
Caltrans Certified Small Business #0023707
We are an equal employment opportunity Co.

Sterndahl Enterprises, Inc.

lb

Bid Fax

To:	**Estimating:**	**From:**	Denny Sterndahl
Fax:		**Pages:**	2
Phone:		**Date:**	1-24-13
Re:	**CALTRANS #11-403704 RT. 163**	**CC:**	Sterndahl Job File

☐ Urgent ☑ For Review ☐ Please Comment ☐ Please Reply ☐ Please Recycle

Comments: SEI BID NO 13-008

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	$600.00	$600.00
4	TRAFFIC CONTROL (PORTION)	LS	1	$6,200.00	$6,200.00
17	REMOVE PAINT STRIPE	LF	18500	$0.85	$15,725.00
18	REMOVE THERMO MARKING	SF	96	$3.00	$288.00
49	THERMOPLASTIC PAVEMENT MARKING ENHANCED WET NIGHT VISIBILITY	SF	96	$20.00	$1,920.00
50	PAINT STRIPE 2 COAT	LF	11900	$0.40	$4,760.00
51	4" THERMO STRIPE ENHANCED WET NIGHT VISIBILITY	LF	5690	$1.00	$5,690.00
52	4" THERMO STRIPE BROKEN 36-12 ENHANCED WET NIGHT VISIBILITY	LF	6300	$0.75	$4,725.00
53	8" THERMO STRIPE ENHANCED WET NIGHT VISIBILITY	LF	1490	$2.00	$2,980.00
54	8" THERMO STRIPE BROKEN 12-3 ENHANCED WET NIGHT VISIBILITY	LF	1190	$1.75	$2,082.50
55	PAVEMENT MARKER NON-REFLECTIVE	EA	1050	$2.00	$2,100.00
56	PAVEMENT MARKER RETROREFLECTIVE	EA	680	$6.00	$4,080.00
59	MOBILIZATION	LS	1	$8,000.00	$8,000.00
		GRAND TOTAL			$59,150.50

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Enterprises, Inc. Contractors License # 421623, A, C31, & C32. Exp. 04/30/2014.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 2%, with a minimum of $400.00.
10. Bid __X___ includes _____ does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation __X __ will ___ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid __X __ includes ____ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. **Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work.** This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes __2(TWO)__ move-in(s). Additional moves will be charged at $4,200.00 _____.
16. Addendums __#1_____ noted.
17. Bid ___X___ includes _____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any Indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEMS #1, 4 & 59 ARE FOR OUR WORK ONLY. WE WILL REMOVE PAVEMENT MARKERS FOR $1.00/EACH.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these **Terms and Conditions** will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor:_____

_____ _____
Signature Title

_____ _____
Name (Type or Print) Date

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

for the intended use

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 1/23/2013
BidDate: 1/24/2013
JobName: 11-SD-163-5.8/6.4 - Place Sep. Barrier/Treatment
Location: San Diego Bid#: 17850 0
Contract#: Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For Stripe Removal only)	1	LS	1750.000	$1,750.00
17	Remove Painted Stripe	18500	LF	0.960	$17,760.00
18	Remove Thermo Markings	96	SF	6.000	$576.00
49	Thermo Markings	96	SF	8.000	$768.00
50	Paint Traffic Stripe (2-Coat)	11900	LF	0.620	$7,378.00
51	4" Thermo Stripe (Enhanced Wet Night Visibility)	5690	LF	1.200	$6,828.00
52	4" Thermo Stripe (Enhanced Wet Night Visibility) (Broken 36-12)	6300	LF	1.000	$6,300.00
53	8" Thermo Stripe (Enhanced Wet Night Visibility)	1490	LF	2.000	$2,980.00
	8" Thermo Stripe (Enhanced Wet Night Visibility) (Broken 12-3)	1190	LF	2.000	$2,380.00
55	Pavement Marker (Non-Reflective)	1050	EA	3.000	$3,150.00
56	Pavement Marker (Retroreflective)	680	EA	5.000	$3,400.00
		Subtotal			$53,270.00
				TOTAL	$53,270.00

Notes

Chrisp Company requires 2 Nights of Traffic Control Provided (on Fri or Saturday night to take advantage of the longer TC window) at no charge to Chrisp Co.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.5 Addendums

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company
Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated January 23, 2013 for the following project

11-SD-163-5.8/6.4 - Place Sep. Barrier/Treatment

- NO RETENTION TO BE TAKEN
- 2 Move- in(s) included. Additional Move- ins $3,800.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.

  Traffic Control IS NOT included for Chrisp Company Forces
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Project: Rte. 163 San Diego Caltrans # 11-403704 Bids on 1/24/13

ITEM #	QTY	UNITS	DESCRIPTION	UNIT $	TOTAL
					$ -
17	18500	LF	Remove Painted Stripe	$1.50	$ 27,750.00
18	96	SF	Remove Thermo Marking	$3.00	$ 288.00
49	96	SF	Thermo Pavement Marking EWNV	$20.00	$ 1,920.00
50	11900	LF	Paint Traffic Stripe (2 - Coat)	$0.50	$ 5,950.00
51	5690	LF	4" Thermo Stripe EWNV	$1.00	$ 5,690.00
52	6300	LF	4" Thermo Stripe (Bkn 36-12) EWNV	$0.75	$ 4,725.00
53	1490	LF	8" Thermo Stripe EWNV	$3.00	$ 4,470.00
54	1190	LF	8" Thermo Stripe (Bkn 12-3) EWNV	$2.50	$ 2,975.00
55	1050	EA	Pavement Marker (Non-Reflective)	$3.00	$ 3,150.00
56	680	EA	Pavement Marker (Retroreflective)	$6.00	$ 4,080.00
59	1	LS	Mobilization - Cal Stripe Operations	$6,500.00	$ 6,500.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				TOTAL BASE BID	$ 67,498.00

Additional Terms:

A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

B. The following materials and services are included in this quote:
Thermoplastic [yes] Traffic Paint [yes] Pavement Markers [yes] Thermo/Paint Removal [yes] Marker Removals [yes]
Removal of temp tabs [no] Lead Compliance Plan [NO] Portable CMS Boards [no]

C. [1] Total move-ins included in this quote for Permanent Striping. Additional move in charge $3,500.00ea

D. [1] Total Move-Ins included in this quote for Temp. Work. Additional Move-in Charge @ $3,500.00ea

E. Traffic control is NOT included. (# of shifts required to complete our work – Appox. 4)

F. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.

G. Prime Contractor to provide a dumpsite within the job limits for all debris generated by the pavement delineation removal operation and The Prime Contractor is responsible for disposing all such debris.

H. Prime Contractor to provide K rail layout, centerline and stationing @ 200' intervals.

I. Pre-striping pavement sweeping if required to be provided by the Prime Contractor.

J. Addendums are acknowledged.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
ESTIMATOR: STEVE WORKS

CAL STRIPE INC.
2040 East Steel Road
Colton, CA. 92324
Phone: (909) 884-7170
Fax: (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A
Ca. Lic.# 685387
Signatory to Laborers Union
Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

BIDS ON - 1/24/2013 January 23, 2013

PROJECT DESCRIPTION: Place Barrier & Friction Treatment – Rte. 163 San Diego, CA.
CONTRACT / PROJECT NO: Caltrans # 11-403704 11-SD-163-Var

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.

2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.

3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.

   Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.

5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.

6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

7. Prices are based on Plans & Specifications available at bid time, including all addenda.

8. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.

9. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

10. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.

11. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.

12. Cal Stripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.

13. No extra work or additional work will be performed without written authorization.

FAX

Unlimited Metals Mfg.
Larry Dick
815 S Kilroy Rd
Turlock, CA 95380
Phone: 209-634-3700
Fax: 209-634-3777

To: **ESTIMATOR**
Fax number:

From: **LARRY**
Fax number: 209-634-3777

Date: **1/24/13**

Regarding:
CALTRANS # 11-403704

Phone number for follow-up:

Comments:

Bid Item 40	**Misc Iron & Steel With Welded Chain**	**$ 1.01 lb**

Condition of Sales:

1). Prices are firm for 30 days (prices are subject to a 15% reconfirmation increase per quarter thereafter.)
2). Sales tax not included in quote.
3). Terms are net 30 days from delivery: NO RETENTION
4). If buyer elects to purchase only a portion of the material on the quote, seller has right to adjust pricing on bid.
5). Excludes 3rd party welding inspection fees.
6). Please add 5% of total bid for DBE/MBE

ULMER
INDUSTRIES, INC.
Metal Fabricators

Mailing Address P.O. Box 2299 Glendora, CA 91741 Physical Address 15243 Valley Blvd. Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

RB

JOB QUOTATION

PROJECT: Place Outer Seperation Barrier and High Surface Friction Treatment San Diego., CA **DATE:** January 24, 2013

BID DATE: January 24, 2013 2:00 PM

AGENCY: State Of California Dept Of Transportation **CONTRACT #:** 11-403704

FURNISH METAL WORK ONLY AS FOLLOWS

Item 40 (F) 3,290 LB Miscellaneous Iron and Steel.....Furnish Only.....$1.10 LB

EXCLUSIONS:

1. Cost of bonds, penalties, permits, special insurance and liquidated damages.
2. All non-ferrous items including, but not limited to, shims, thread locking system, Elastomeric pads, P.V.C. pipe, grout, grouting, Neoprene, epoxy, and 15 LB building paper are excluded unless specifically noted on quotation.
3. If welding quality control is required for this contract, the contractor shall be responsible for providing this service. The cost to provide C.W.I. and the related testing requirements shall be borne by the contractor and is not included in this quote.
4. Taxes unless specifically noted on quotation.
   Installation, unless noted on quote.

CONDITIONS:

1. F.O.B. Truck to jobsite.
2. Add applicable taxes for time of delivery.
3. Terms: Net 30 with approved credit.
4. Contractor shall verify/supply all quantities and shall provide any required field dimensions in ample time for fabrication.
5. We shall be excused for delays in performance caused by design inadequacy and time delays related to testing and inspection required by governing agencies.
6. Unit prices for bid items noted above are based on shipping in one shipment or in full truck quantities. Freight charges for partial shipments when required shall be increased according to rates in effect at time of shipments.
7. This quotation shall be made part of any future Contract or Purchase Order resulting from this quotation.
8. Prices are firm for acceptance within 30 days from bid date of this project.
9. Ulmer Industries is a Caltrans recognized California Small Business. Our number is 31255.
10. Insurance coverage for Additionally Insured or a Waiver of Subrogation, if required, can be provided at buyer's expense.
11. If it is necessary to retain counsel for the use of payment collection, any and all legal fees to be paid by buyer.

BY: Paul F. Douglas TITLE:Estimator

MetalWorks

January 24 2013

Plan Holders
Caltrans #11-403704
Quote No. 21876

1. SCOPE
WE PROPOSE TO **FURNISH ONLY AS NOTED** THE FOLLOWING FOR THE ABOVE PROJECT IN ACCORDANCE WITH THE FOLLOWING TERMS AND CONDITIONS. **NOTE:** ONLY THOSE ITEMS LISTED IN OUR PROPOSAL ARE ADDRESSED. IF AN ITEM IS NOT LISTED IT IS NOT INCLUDED.

Our Proposal Is Based On:

- Drawings: Caltrans DD-1 TO DQ-4
- Sheets: 22 TO 24
- Specifications: 8-3 and Standards specification
- Addendum No.: 1

Metal Works is pleased to offer the following:
FABRICATION ONLY PRICE

1. Fabricate and supply grates and frames for inlets all grates and frames only supplied with plain finish. Bid item #40 item code #750001

10ea G-2 with 24-12 grates and frames

Price: $4,495.00
Tax: $383.00
Total: $4,878.00

Our standard submittal package includes: shop drawings, WPS's, Welder Qualifications.

Job Specific Exclusions:

- All items not specifically included above
- All head walls/ wing walls
- All miscellaneous utility
- Trash racks
- All concrete collars
- Field welding
- Rebar for concrete back fill
- Field verifying
- Installation

Standard Exclusions:

MetalWorks

- All items not specifically included above
- Items not explicitly called out on the construction documents
- Inspections
- Welding quality control plan
- Welding inspection costs
- Cost associated with welds that have to be qualified by procedure
- Cost of third party inspections
- Cost of deputy inspector (if required)
- Material or welding tests
- Testing
- Engineering calculations and stamps
- Special insurance not specified in the contract documents
- Premium pay for overtime

Additional Clarifications:

- Payment Terms: Net 30 days with monthly progress payments from date of invoice on material received in our yard and labor performed.
- This quotation is valid for 30 days from the above date. Metal Works must be notified within 20days if our quotation was used for biding purposes so that we may secure the above pricing.
- After receipt of PO Metal Works will supply you with a schedule of activities which will include detailing, fabrication, and inspection and delivery time frames. Please keep in mind that Metal Works will not fabricate until we receive complete approved shop drawings.
- This quotation has been provided based upon our interpretation of the hardware/ fasteners as shown in the plans. If these items are rejected in the submittal process, the General Contractor could be subject to additional costs to comply with someone else's interpretation.
- Metal Works will not be held liable or responsible for any delays and damages incurred by the General Contractor for not meeting the contract schedule.
- Metal Works intends to purchase and store all materials for full scope of work at the beginning of the project to avoid future material price escalations.
- In the event Metal Works is the successful low bidder, this scope of work and items herein shall be made an appendix to the subcontract or P/O agreement. Unless otherwise agreed upon by Metal Works.
- Material is based on the best unit pricing available at bid time Latest edition of AISC Standard Practice
- Design drawings must be complete and final prior to detailing. Any changes may cause delays in schedules and have an impact on cost.
- All work to comply with current OSHA safety regulations. More stringent safety policies for the project may result in price revisions.

550 Georgia Pacific Way, Oroville, CA 95965 MAIN: (530)534-6266 FAX: (530)534-7122
Contractor's License #655446
www.mtlwks.com

MetalWorks

- All work to be performed during a standard workweek. No overtime is allowed in our proposal.
- FOB Oroville with freight allowed to Job Site CA. An on site forklift (with operator) available for off loading. Coordination for off loading must be accomplished to allow truck to have approximately one hour for off load
- Standard insurance requirements. Any insurance requirements beyond standard limits will be reviewed and charged accordingly.

Regards,

Floyd Harris
METAL WORKS

550 Georgia Pacific Way, Oroville, CA 95965 MAIN: (530)534-6266 FAX: (530)534-7122
Contractor's License #655446
www.mtlwks.com

SOUTH BAY FOUNDRY
STEEL
STEEL QUOTE

9444 Abraham Way
Phone (619) 956-2780

Santee Ca. 92071
Fax (619) 956-2788

DATE: 1/23/2013

PROJECT: CAL TRANS 11-403704
COUNTY OF SAN DIEGO

TO: ESTIMATING

COMPANY:

PHONE:
FAX:

FROM: JIM SCOTT

TOTAL PAGES: 1
(INCLUDING THIS SHT.)

QUOTE # 6495

10) 24-12 CAL TRANS FRAMES AND GRATES FOR G-2 INLET **$311.00 EA SET**
INCLUDES: *308LBS / SET*
1EA. 24 X 40 STEEL FRAME (46LBS) - E2060
1EA. 24-12 STEEL GRATE (262LBS) -E2080
*LESS CHAIN

DESIGN & DRAWINGS NOT INCLUDED
ALL PRODUCTS: DOMESTICALLY MADE
LEAD TIME: GIVEN AT TIME OF ORDER
SALES TAX NOT INCLUDED
INSPECTION, ENGINEERING, FIELD MEASUREMENTS AND INSTALLATION NOT INCLUDED
QUOTE GOOD FOR 30 DAYS

Maskell Pipe & Supply, Inc.
DBA Maskell Fusion Tech Services
8604 Cottonwood Ave.
Fontana, CA 92335
Ph: (909) 574-8662 Ext. 103 Fax: (909) 574-8663
Email: mel@maskellpipe.com

Quotation

Phone #	Date	Estimate #
909-574-8662	1/23/2013	20081823-TD

California CSLB No. 937869 (Class B General Contractor and Class D64 Pipe Fusion)
WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) – Certificate # 40662

Name / Address	Ship To
Granite Construction Co 440 S MELROSE DR VISTA, CA 92081	11-403704 Place Outer Separation Barrier And High Genesee Ave Undercrossing to Mesa Clg Dr Overcrossing San Diego, CA

Good Until	FDB	Terms	Rep
2/28/2013	plant	TBD	MR

Description	Qty	Price	U/M	Total
18" Alternative Corrugated Plastic Pipe Culvert	340	8.49		2,886.60T
24" Alternative Corrugated Plastic Pipe Culvert	520	15.30		7,956.00T
SHIPPING CHARGES	1	50.00		50.00
Caltrans is asking for 8% DBE. We are a DBE Company with Caltrans.				

Subtotal	$10,892.60
Sales Tax (8.0%)	$867.41
Total	$11,760.01

Maskell Pipe & Supply

8604 Cottonwood Ave.
Fontana, CA 92335
(909) 574-8662 Fax (909) 574-8663

PLEASE NOTE – MASKELL PIPE & SUPPLY IS A WOBE "Women Owned Business Entity" SDBE "Small Disadvantaged Business Enterprise" SBA EDWOSB "Economically Disadvantaged Women Owned Small Business" SWBE "State Women Business Enterprises" DBE "Disadvantaged Business Enterprise" as defined by U.S. Department of Transportation (DOT)

ATTN: Estimating

FROM: *Mel Reeves*

PROJECT: 11-403704 Place Outer Separation Barrier And High Surface

Maskell Pipe has prepared the following proposal to supply the corrugated HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards the plans and specifications. Good luck on winning the bid.

Now Stocking Yellow Gas Pipe and Fittings ½" – 6"

Stocking Pipe and Fittings ½" – 24" in DR 11 and 17
Sizes 1/2" – 65" in any DR available for order
Used HDPE Pipe
HDPE Pipe Rental
Custom Fabrication Equipment
Fusion Machine Rental, Repair, and Sales
Experienced Union and MFG Certified Fusion Technicians

Call today for a Catalog!

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
Maskell is a Women Owned Business Entity • SBA EDWOSB Certification • DUNS 004501571
California CSLB No.937869 (Class B General Contractor and Class D64 Pipe Fusion)

MASKELL PIPE & SUPPLY, INC. TERMS AND CONDITIONS

No Effect on Payment for or because of Fusion Tech Services. If there is a separate agreement by Maskell to provide fusion tech services then payment for equipment leases/rentals and materials is not subject to any review, acceptance, performance, approval or payment of fusion tech services. Any such proposal is expressly rejected by Maskell and shall not be a part of this agreement or any agreement between commercial parties.

No Acceptance of Delay or Other Payment based on any Supply or Subcontract Agreement. Buyer is obligated to make timely payments to Maskell even if the private or public project requires Buyer to wait for payment from the general or prime contractor or first requires Buyer to submit to mediation, reference and/or or arbitration. Maskell is not bound to any such provision and is not a party to any such contract term or obligation.

Effect of Non-Payment. If Buyer fails to timely pay any invoice or a statement of account then in addition to any remedy at law or in equity Maskell may cease performing any obligation and may remove equipment from any site. Maskell may pursue a mechanic lien and/or stop notice claims.

No Agreement to Arbitrate. Maskell is not obligated to, and shall not be a party to any claim, contract, or demand to mediate or arbitrate any dispute even if joined with other parties who have agreed to arbitrate. No lien claim or stop notice claim shall be delayed by any mediation or arbitration proceedings.

No Liability; No Indemnity. Maskell is only providing materials and/or equipment. It shall not be liable, and not subject to any claim of indemnity, for the installation of any materials, the materials use or connection to other components, for defects, errors, mistakes, fault, negligence, breach of contract or failures of any design, the selection of materials, any equipment failure, or the acts or any engineer, architect, contractor or owner. Maskell shall not be responsible for any and is not responsible for any damages including alleged delay damages, or failure to perform due to any equipment failure, lack of available technicians, material failure, site conditions, unforeseen circumstances, or to causes beyond its reasonable control, including but not limited to acts of God, war, riot, embargoes, acts of civil or military authorities, fire, floods, accidents, strikes, failure to obtain export licenses, shortages or unavailability of transportation, facilities, fuel, energy, labor or materials, or computer failure or other delay, or any claim of delay as made by any manufacturer including unavailability of raw materials or a claimed force majeure.

Warranty. Any supplied product or equipment warranty is void if any claim is based in any way by the action, inaction, conduct, failure of or attributable to the Buyer, any owner, contractor, subcontractor, installer, architect, engineer, designer, and other any third party, or for any error, mistake, negligence in any design, plans, specifications, later changes or modifications in any specifications for any unexpected onsite conditions or the failure of any component part.

Applicable Law. Any Bid/Quote or Purchase Order shall be construed and interpreted according to the laws of the State of California.

Terms and Conditions of Fusion Tech Services.

In addition to the above terms and conditions, the below terms are a part of the Bid/Quote for fusion tech services and shall be incorporated into any executed contract, subcontract or sub-subcontract

Fusion tech services are separate from and incidental to the supply of HDPE pipe or other materials or based on the Bid/Quote, or to providing equipment rental and leases or for off-site work for which a license is not required. Any technicians if onsite at any project shall work under the direction and control only of the Contractor, Subcontractor or Sub-Subcontractor that ordered the HDPE pipe and materials.

Maskell and its technicians do not and will not perform any underground work, digging, trenching, piping etc., and do not perform any installation of the HDPE pipe.

Maskell is not responsible for any site conditions or the work of other subcontractors or for equipment failure or material failure from any cause including but not limited to any site conditions affecting the normal use of the equipment.

Maskell is not responsible for the work of any other subcontractors or the Contractor, is not responsible for any delay damages of any type, or for any failure of the Buyer, Contractor, or Subcontractor to have the necessary working and functional fusion equipment.

Maskell may separately invoice fusion services. Technician services are based on normal working days and hours only. Overtime and extra days shall be charged and paid in full by Buyer

Contractors Pipe

QUOTATION

ave McInroe
171 Mesa Terrace
La Mesa, CA 91941
PHONE (619)741-9935
FAX (619)741-9985

QUOTE NUMBER 13506

TO: BIDDING CONTRACTORS
RE: Caltrans #11-403704
San Diego County

BIDS: 1/24/13

DATE 23-Jan-13
TERMS NET 30
F.O.B. JOBSITE PLUS SALES TAX

BID ITEM #	QTY	UNIT	DESCRIPTION	UNIT PRICE	AMOUNT
38	340	LF	18" Alternative Pipe Culvert (HDPE Type S)	$9.51	$3,233.40
39	520	LF	24" Alternative Pipe Culvert (HDPE Type S)	$15.92	$8,278.40

NOTES: Prices firm for 30 Days from bid date
Sales Tax is not included.
Price includes freight to jobsite (Full Truckload Quantities)

SUBTOTAL 11,511.80

$11,511.80
TOTAL

David McInroe
David McInroe

01/23/2013

QUOTE

PRECON PRODUCTS

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 1/14/2013 SHANNON QUOTE ID: 10639

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

PHONE:
FAX:
Cell or Pgr.:

JOB NUMBER: 9837
JOB TITLE: OUTER SEPARATION BARRIER
LOCATION: SAN DIEGO

TRACT: BIDS 1-24
CONTRACT #: 11-403704
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 3/15/2013
Est. lead time from reciept of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1350D TG **ALT PIPE BID ITEM 38**	340	$14.00	FT.	$4,760.00
24" RCP 1350D TG **ALT PIPE BID ITEM 39**	510	$20.50	FT.	$10,455.00
		TOTAL		$15,215.00

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGHTS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PERVAIL.***CONTACT KARI 805-315-7247**

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 *MBE CLEARING HOUSE # 91/S0090*

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_____

PHONE: (805) 527-0841 **FAX: (805) 584-0769**

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately listed.

2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.

3. **Price Changes.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.

4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, stack and affix the Products to their final location using Seller's trucks, vehicles and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.

5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guarantee, nor assumes any responsibility regarding the proper location, alignment, depth, size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.

6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.

7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.

8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. **Inspections.** Buyer shall inspect the Products for any broken, shipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in compliance with the description of the Products.

11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.

12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.

13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.

15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.

16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.

17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars ($50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.

19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.

20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.

21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.

22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.

23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.

24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date, provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.

25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layout installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller

RS

QUOTATION

Printed: 1/23/2013 2:00:46 PM

RIALTO CONCRETE PRODUCTS
3011 N. LAUREL AVE. • RIALTO, CA 92377
OFFICE (909) 822-0200 • FAX: (909) 822-9630

Manufacturer of Reinforced Concrete Pipe, Precast Box Culverts, & Precast Manhole Shafting

MEMBER OF THE KTI, INC. PIPE GROUP OF COMPANIES

Quote Number: 18608
Bid Date: 1/24/2013
Bid Time: 2 PM
Location: IRVINE
Job ID: 8427

To: BIDDING CONTRACTOR Attn:ESTIMATOR
Job Name: Caltrans 11-403704 Place Outer Separation Barrier and High Surface Friction Treatment
Address: City: IRVINE

We propose to furnish all of the materials and/or services listed herein for this project, subject to Rialto Concrete Products, Inc. standard terms and conditions. All quantities are approximate, and are not to be considered as a guaranteed Bill of Materials. Prices are quoted without the benefit of plans and specifications. Unit prices will prevail on all actual quantities of materials supplied. Pricos quoted are firm for 30 days from the date of quotation. Thereafter, prices are subject to review. Rialto Concrete products does not warranty any type of air testing of pipe joints. An additional service provider fee will apply for all credit card payments. QUOTE IS BASED ON RECEIVING A FULL ORDER FOR ALL LINE ITEMS QUOTED BELOW.

NOTES: D-LOADS BASED ON CALTRANS BEDDING A62-D METHOD II

Item#	Quantity	UofM	Item Description	Additional Information	Unit Price	Ext. Amount
0.0	340.00	FT	18" 2000-D	w/ 1.50 SC	$11.50	$3,910.00
		NOTE:	ALTERNATIVE PIPE CULVERT			
0.0	510.00	FT	24" 2000-D	w/ 1.50 SC	$20.38	$10,393.80
		NOTE:	ALTERNATIVE PIPE CULVERT			

Sub: $14,303.80

Availability: **Delivery is subject to change, prior to receipt of a signed order, approved plans, and preliminary information.**

QUOTING TONGUE & GROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.

UNLESS NOTED, PRICES ARE DELIVERED, EXCLUDING ALL APPLICABLE TAXES.

Accepted By:
For:
Date:

Branimir Kovac 909-822-0200
For Rialto Concrete Products
Fax: 909-822-9630
EMail: bkovac@ktipipe.com
Date:

BERT W. SALAS, INC. CONTRACTING & EQUIPMENT RENTAL LIC. # 275199 DBE# 000077 SBE# 0011175

High Bid

10769 WOODSIDE AVENUE SUITE 201 / SANTEE, CA. 92071-1160
PHONE: (619) 562-7711 FAX: (619) 258-3515

1/24/2013

RE: CALTRNS ROUTE 163 @ GENESEE AVENUE (11-403704)

WE SUBMIT THE FOLLOWING PROPOSAL TO FURNISH AND PLACE THE FOLLOWING DRAINAGE ITEMS LISTED BELOW PER ADDENDUM #1.

ITEM	*DESCRIPTION*	*UNIT*	*ESTIMATED QUANTITY*	*UNIT PRICE*	*ITEM 2TOTAL*
19	Remove Culvert & 2 Inlets	EA	1	1,880.00	1,880.00
37	Excavate Minor Structure	CY	23	180.00	4,140.00
38	18" APC	LF	340	64.00	21,760.00
39	24: APC	LF	510	83.00	42,330.00
59	Mobilization	LS	1	1,200.00	1,200.00
				TOTAL	**$71,310.00**

EXCLUSIONS:
BONDS
ENGINEERING, STAKING, TESTING, PERMITS AND ANY FEES.
CONSTRUCTION WATER.
TRAFFIC CONTROL.
SAW CUTTING AND ASPHALT REPAIR
CONSTRUCTION LIGHTING FOR NIGHT WORK

NOTES.
SALAS WILL EXCAVATE MINOR STRUCTURES, REMOVE PIPE AND INLETS, CONTRACTOR TO SUPPLY SHORING IF NEEDED.
SALAS WILL TRUCK SPOIL TO CONTRACTORS FILL ON SITE.
EXISTING DRAINAGE FICALITIES REMOVED WILL BE EXPROTED OFF SITE.
SALAS HAS TWO MOVE INS ANY MORE WILL COST $1,200.00 EACH.
ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS, INC.
Bob Salaz
BOB SALAZ (PRESIDENT)

RB

SUMMIT
ENVIRONMENTAL CONTRACTORS

SENT VIA EMAIL

ITEM BID COST

January 22, 2013

Environmental Division
CSLB License # 929061 A, C-21, C-57, HAZ

SUBMITTED TO: Mr. Ryan Bouley
Granite Construction Co.

PROJECT: Caltrans Contract No. 11-403704

Summit Environmental Contractors is providing this pricing proposal to furnish supervision, labor, materials and equipment in accordance with the scope of work, plans, specifications, terms and condition provided at the time of proposal for the subject project, and as defined below:

Bid #	Item Code	Bid Item	Unit	Unit $
1	070030	Lead Compliance Plan	LS	$2,500.00
23	190105	Roadway Excavation (Type Z-2) (Aerially Deposited Lead)	CY	$135.00

Prices provided are for transportation and disposal services only. All work shall be performed in accordance with all Federal, State, and Local regulations in effect at the time of this proposal.

Submitted by: David Aronne, President

OK PER DAVID 10:00 1/24
INCL. DUMP FEES.

33161 Camino Capistrano, Suite K2
San Juan Capistrano, California 92675

www.summitenvironmentalservices.com
Ph 949 -542 -4330
Fax 949 -542 -4331

T&D Environmental Services, Inc.
9 Calle Bella
Rancho Santa Margarita, CA 92688

RB

January 23, 2013

Granite Construction Co
440 S. Melrose Drive, Ste. 200
Vista, CA 92081

Subject: CALTRANS Contract 11-403704

In San Diego County In San Diego From Genesee Avenue Undercrossing To Mesa College Drive Overcrossing And From 0.5 Mile North Of Balboa Avenue Overcrossing To Clairemont Mesa Boulevard Overcrossing

T&D Environmental Services, Inc. is pleased to provide a cost proposal to provide the following services:

PROVIDE TRUCKS FOR TRANSPORTATION AND DISPOSAL OF Z-2 ADL SOIL FOR OFF SITE DISPOSAL

Mobilize equipment necessary to perform all work related to the transport & disposal of **1,180 YDS3 (approx. 1,770 U.S. tons)** of **Z-2 NON-RCRA HAZARDOUS (Cal-HAZ)** soil from the above mentioned project. The soil will be excavated by the prime contractor and loaded into end dump trucks and transported to a **Caltrans approved Class I disposal facility in California for disposal**. The quantities are based on the information provided by the bid sheet. Actual tonnage will be based on certified scale tickets from the landfill. The costs include transportation plan, transportation, disposal and taxes of all Z-2 NON-RCRA hazardous soil.

Item No. 23	**Item Code 190105**
Transport & Disposal Z-2 NON-RCRA Hazardous soil	**$116.50 per ton U.S. Ton**

Item 23 is for T & D of soil only, no costs for the excavation and loading of the soil included in this cost per ton. The costs also cover profiling, trucks and disposal. Additional sampling may be necessary to properly characterize the soil for approval at the landfill and those costs are NOT included in the per ton price. Additional sampling if required can usually be done for about $500.00

1. **All lane closures and traffic control measures & fees will be handled by the prime contractor**
2. **The above costs apply to day or night work.**
3. **Soil is billed on a per ton basis by certified scale tickets for transportation & disposal**
4. **T & D costs are good for 90 days.**
5. **Short loads of soil are subject to a 23 ton minimum for transportation only**
6. **NO loads for trucks that are ordered by the contractor and not loaded $650.00 per truck**
7. **NO FREE LIQUID IN LOADS, REJECTED LOADS WILL BE CHARGED BACK TO CONTRACTOR**

Your signature below will act as authorization from your company to start work on this project. Payment terms are net 30 days from receipt of invoice.

Date:_____ Accepted By:_____ Title_____ P.O./Job #_____

T&D Env. Services appreciates the opportunity to provide this cost estimate to your company

Thank You,
cott Fletcher/Project Manager
T&D Environmental Services, Inc.
Certified SB/MB #1546980 State of California Department of General Services, Office of Small Business Services
949-233-2789 Phone / 949-589-7910 Fax / scott.fletcher1@cox.net

RB

Global
TRANSLOADING, LLC
1842 East 29th Street Signal Hill Ca 90755
Phone: (562) 495-9600 Fax:(562)495-9660
www.globaltransloading.com

A facsimile from

Shannon Griego
Global Transloading, LLC
1842 East 29th Street
Signal Hill, Ca 90755
Phone: 562-495-9600
Fax: 562-495-9660

To: Estimating Department @ Granite Construction Company
Fax: 760-758-1501
Date: 1/23/13 3 pages

Please accept our price quotation for:

Trucking
Transportation and Disposal of Type Z-2 Lead Impacted Soils

From the following project:

11-403704
Place Outer Separation Barrier and High Surface Friction Treatment
In San Diego from Genesee Avenue Undercrossing to Mesa College Drive Overcrossing and from 0.5 Mile North of Balboa Avenue Overcrossing to Clairemont Mesa Boulevard Undercossing
Bid Date: 1/24/13

Global Transloading, LLC is a certified UDBE/DBE for this project.

If you have questions, please do not hesitate to contact me at (562) 495-9600.

Best Regards,

Shannon Griego

Global
TRANSLOADING, LLC
1842 East 29th Street
Signal Hill, Ca 90755
Phone: (562) 495-9600 Fax: (562) 495-9660

Global Transloading, LLC is a Certified Disadvantaged, Minority, Woman, Veteran Owned Small Business Enterprise. For more information on our services, please view our website located at www.globaltransloading.com

- Hazardous and Non Hazardous Drum Waste Transportation and Disposal
- Construction Waste Transportation and Disposal
- Contaminated Soil Transportation and Disposal
- Environmental Regulatory Compliance & Complex Transportation Management Services

Price Quotation

Date: 1/23/13

Client: Estimating Department @ Granite Construction Co.
440 S. Melrose Drive, Suite 200
Vista, Ca 92081
Phone: 760-732-0910 Fax: 760-758-1501

Global Transloading, LLC is a Certified UDBE / DBE for this project.

Global Transloading, LLC is pleased to provide you with this price quotation for the following project:

Cal Trans 11-403704 Bid Date: 11/24/13
Place Outer Separation Barrier and High Surface Friction Treatment. In San Diego from Genesee Avenue Undercrossing to Mesa College Drive Overcrossing and from 0.5 Miles North of Balboa Overcrossing to Clairemont Mesa Blvd. Overcrossing

End Dump Transportation & Disposal of Type Z-2 Aerially Deposited Lead Impacted Soil* $116.35 Per Ton

*Disposal will occur at a Class I Hazardous Waste Landfill located in the State of California. Each truck load has a 22 minimum charge.

These rates include:

- Transportation and Disposal Plan
- State Prevailing Wage paid to all truck drivers
- Certified Payroll
- On-Site Truck Boss to act as a liaison between truck drivers and contractor
- Daily Haul Out Reports
- Haul out during DAY TIME HOURS
- Completion of UDBE/DBE/SBE Documents

▪ Pre-printed Uniform Hazardous Waste Manifests

Standard Terms & Conditions

1.) Validity of Quote: Material must be profiled into disposal facility by June 1, 2013. Actual trucking and disposal activities must occur by December 31, 2013. After December 31, 2013, Global Transloading, LLC reserves the right to adjust rates as necessary if the disposal facility increases their disposal rate to reflect current market conditions. Should the price of diesel exceed $5.00 per gallon this price quotation is no longer valid.

2.) Activities of Disposal Facilities: Global Transloading, LLC shall provide a California State Registered Environmental Assessor to assist in gaining waste acceptance. The Landfill is a highly regulated facility that will request analytical documents in order to approve waste into the facility. Global Transloading, LLC assumes no responsibility for any delays associated in the profiling process caused by the Generator's failure to provide the required analytical documents in a timely manner.

3.) Landfill Capacity: Please note, this selected landfill has an annual permit capacity. Once the capacity has been reached the disposal facility will not be able to accept the material and an alternate disposal facility will have to be used with the approval of the Generator. There is only one licensed Hazardous Waste Facility in the State of California.

3.) Material Generation Rate: It is the responsibility of the customer to properly estimate the number of end dump trucks needed to complete the contractor's schedule. Global Transloading, LLC must work closely with the CONTRACTOR as to scheduled haul out dates.

5.) Additional Fees:

a.) If trucks arrive on-site and are cancelled due to a shortage of material, personnel not available to signed manifests, no access to site, or other circumstance not under the control of Global Transloading, LLC a 4 hour minimum charge shall be assessed at $89.00 per hour.

b.) Each truck is allowed 1 hour on site loading. Any time in excess of this due to circumstances not under the control of Global Transloading, LLC, shall be billed at $89.00 per hour, rounded to the nearest quarter hour.

6.) Contractual Inclusions:

Global Transloading, LLC requires all Global Transloading, LLC Standard Terms and Conditions to be included in Subcontract Agreement between Contractor and Global Transloading, LLC.

7.) Non Compete Agreement: Client agrees to not approach, solicit or negotiate rates directly with any owner operator, where the availability of such services first became known to the client as a result of Global Transloading, LLC efforts. If Client breaches this agreement and back approaches, solicits or negotiates rates with any of the above-mentioned entities, Global Transloading, LLC is then entitled for a period of 15 months after the commencement of the first project, to a commission from the Client of 15% of the revenue received from the project.

8.) Attorney's Fees and Costs: Customer shall pay to Global Transloading, LLC all costs and expenses, without limitation, reasonable attorneys' fees incurred by Global Transloading, LLC in enforcing any of the covenants and provisions of this agreement or incurred in any action brought by Global Transloading, LLC against customer on any account of the provisions hereof. All such costs, expenses and attorneys' fees may be included in and from a part of any judgment entered on any claim or counterclaim brought by Global Transloading, LLC against customer under this agreement.

9.) Entire Agreement: The entire agreement is contained herein. There are no other promises, representations, or warranties affecting this quotation and any other or different terms or conditions shall be deemed null and void unless agreed to in writing by Global Transloading, LLC and customer.

Quote Provided By: SGrego Date: 1/23/13

Shannon Grego, REA

Accepted: _____ Date: _____

Proposal

Bradley Tanks, Inc
402 Hartz Ave. Building C
Danville, Ca. 94526
925-229-2900|phone
925-553-2616|fax
DBE/SBE/WBE/MBE

RB

Date: 1/24/2013

Company: Ryan Bouley

Attention: Granite Construction

From: Adam Carr

Phone: (760) 415-8443

Fax:

Cell:

Email: Ryan.Bouley@gcinc.com

Project Information

Location: Caltrans: 11-403704 San Diego County

Material: 1,180 CY Z-2 ADL Material

Description of Equipment/Service	***Price***
End Dump Transportation & Disposal Only- San Diego Site to Clean Harbors Buttonwillow Landfill. (CERCLA Approved Landfill)	$116.90 per ton
Bosed upon 1 load per truck per day. *(Trucks must be offsite by 11am to dump and return the next day)*	
Notes: Quote Valid for 30 days • Trucking demurrage applies after 30 minute wait from scheduled load time and will be charged at $85.00 per hour. • Contractor is responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. This includes flaggers for traffic control and signage. • Contractor must provide safe/adequate haul roads for Truck ingress/egress • Contractor must provide safe/adequate area for loading and tarping. • BTI requests 48 hour notification for scheduling. • Proposal does not include tarp racks or truck decon. • Contractor is responsible for all truck loading • No loads will be billed at $450.00 per load. • 23 ton per load minimum on all loads. • Bridge Toll if applicable will be charged at $25.00 per truck. • Based on job running consecutive days in order to keep truck count. • 8OE tax of $5.72 per ton not included in quote. Caltrans Exmption letter must be provided. • **Safety is our Goal**	

Thank you for this opportunity. For further assistance, please contact me. Sincerely, Adam Carr- 707.479.2941

Bradley Tanks Inc

Phone: 707-479-2941
Fax: 707-317-0076

Fax

To: Estimating Department	**From: Adam Carr**
Fax: 760-758-1501	**Pages: 6**
Re: CaltransProject#11-403704	**Date: January 24, 2013**

Please see attached proposal for transportation.

Thank you,

402 Hartz Ave Bldg C, Danville, CA 94526

Millions are now using the internet to send and receive faxes. Are you? No more phone line, no more fax machine. Try it free at www.rapidfax.com/free.

BTI

tank rentals & environmental services

BRADLEY TANKS, INC.



Closed and Open Top Frac Tanks: 21K Gallon

Phase Separators: 40 Cubic Yards

Mini Frac Tanks: 10K Gallons

Waste Characterization and Profiling

Technical Analytical Review for Regulatory and Landfill Compliance

Landfill Acceptance and Manifesting

Transportation and Disposal of Contaminated Waste: Hazardous and Non-Hazardous

Vantage Self-Tarping Aluminum Light Weight Trailers

Tractors meet California NOx and emission standards

$10 million aggregate liability insurance

$7.5 million bonding capacity

PROPOSAL SUBMITTAL

UDBE – Caltrans #38563 | WMBE – PUC #9N000071

SB – State of California | WBE - WBENC

525 Green Street | Martinez, CA 94553

TEL: 925.229.2900 | FAX: 925.553.2616

www.btienvironmental.com

BTI

Proposal

Bradley Tanks, Inc
402 Hartz Ave. Building C
Danville, Ca. 94526
925-229-2900|phone
925-553-2616|fax
DBE/SBE/WBE/MBE

Date: 1/24/2013 Phone: n/a

Company: Granite Construction Co. Fax: 760-758-1501

Attention: Estimating Department Cell: n/a

From: Adam Carr Email: n/a

Project Information

Location: Caltrans: 11-403704 San Diego County

Material: 1,180 CY Z-2 ADL Material

Description of Equipment/Service	***Price***
End Dump Transportation & Disposal Only- San Diego Site to Clean Harbors Buttonwillow Landfill. (CERCLA Approved Landfill)	$116.90 per ton
Based upon 1 load per truck per day. *(Trucks must be offsite by 11am to dump and return the next day)*	
Notes: Quote Valid for 30 days • Trucking demurrage applies after 30 minute wait from scheduled load time and will be charged at $85.00 per hour. • Contractor is responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. This includes flaggers for traffic control and signage. • Contractor must provide safe/adequate haul roads for Truck ingress/egress • Contractor must provide safe/adequate area for loading and tarping. • BTI requests 48 hour notification for scheduling. • Proposal does not include tarp racks or truck decon. • Contractor is responsible for all truck loading • No loads will be billed at $450.00 per load. • 23 ton per load minimum on all loads. • Bridge Toll if applicable will be charged at $25.00 per truck. • Based on job running consecutive days in order to keep truck count. • BOE tax of $5.72 per ton not included in quote. Caltrans Exmption letter must be provided. • **Safety is our Goal**	

Thank you for this opportunity. For further assistance, please contact me. Sincerely, Adam Carr- 707.479.2941

UNIFIED CERTIFICATION PROGRAM

THIS CERTIFIES THAT

Bradley Tanks, Inc.	38563	November 9, 2010
Firm Name	File No.	Certification Date

IS APPROVED BY THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING NAICS CODES:

484110 – General Freight Trucking (Local)
484230 – Specialized Freight Trucking (Long Distance)
532412 – Construction Machinery & Equipment Rental & Leasing
532490 – Other Commercial & Industrial Machinery & Equipment Rental & Leasing
541620 - Environmental Consulting Services
562112 – Hazardous Waste Collection
562910 – Remediation Services

Janet Madrigal

Janet Madrigal, Civil Rights Administrator

Central Contra Costa Transit Authority
Certifying Agency

1/24/13 10:58AM PST Bradley Tanks Inc -> Estimating Department 760/581501 Pg 4/6

Back To Query Form

Search Returned 1 Records

Mon Jan 23 10:29:19 PST 2012

Query Criteria

Firm/DBA Name: Bradley Tanks, Inc

Firm Type: DBE

Firm ID	38563
Firm/DBA Name	BRADLEY TANKS, INC.
Address Line1	525 GREEN STREET
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94533
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sbonner@btlandironmental.com
Contact Name	SHARON BONNER
Area Code	(925)
Phone Number	229-2900
Fax Area Code	(925)
Fax Phone Number	553-2616
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	484110; 484230; 532412; 532490; 541620; 562112; 562910;
ACDBE NAICS	
Work Codes	C9832 HAZARDOUS SUBSTANCE REMOVAL; C9833 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 3;
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

CERTIFICATE OF LIABILITY INSURANCE

DATE(MM/DD/YYYY) 03/23/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Aon Risk Services, Inc. of Hawaii
201 Merchant Street
Suite 2400
Honolulu HI 96813 USA

CONTACT NAME:
PHONE (AC, No, Ext): (808) 523-4900 FAX (AC, No.): (808) 540-4301
E-MAIL ADDRESS:

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Zurich American Ins Co	16535
INSURER B: Steadfast Insurance Company	26387
INSURER C: Colony Insurance Company	39993
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
Bradley Tanks, Inc.
dba BTI Environmental
525 Green Street
Martinez CA 94553 USA

COVERAGES CERTIFICATE NUMBER: 570045802735 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Limits shown are as requested

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
B	GENERAL LIABILITY X COMMERCIAL GENERAL LIABILITY CLAIMS-MADE X OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: POLICY PRO-JECT LOC			GPL4886377-02 This endorsement is issued pursuant to the California Insurance Code, Sections 700 through 1733, and is placed in an insurer of record identified in a Certificate of Authority form or registered by the California Insurance Commissioner	03/23/2012	03/23/2013	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY GENERAL AGGREGATE PRODUCTS - COMP/OP AGG	$1,000,000 $100,000 $5,000 $1,000,000 $2,000,000 $2,000,000
A	AUTOMOBILE LIABILITY X ANY AUTO ALL OWNED AUTOS X SCHEDULED AUTOS X HIRED AUTOS X NON-OWNED AUTOS			BAP4755820-01	03/23/2012	03/23/2013	COMBINED SINGLE LIMIT (Ea accident) BODILY INJURY (Per person) BODILY INJURY (Per accident) PROPERTY DAMAGE (Per accident)	$1,000,000
C	X UMBRELLA LIAB X OCCUR EXCESS LIAB CLAIMS-MADE DED RETENTION			EXC3100648	03/23/2012	03/23/2013	EACH OCCURRENCE AGGREGATE	$10,000,000 $10,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N Y	N/A	WC4857702-02	03/23/2012	03/23/2013	X WC STATU-TORY LIMITS OTH-ER E.L. EACH ACCIDENT E.L. DISEASE-EA EMPLOYEE E.L. DISEASE-POLICY LIMIT	$1,000,000 $1,000,000 $1,000,000
B	Contractor Poll			GPL4886377-02	03/23/2012	03/23/2013	Pollution Limit Deductible Pollution Aggregate	$1,000,000 $25,000 $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Proof of Insurance

CERTIFICATE HOLDER

Bradley Tanks, Inc.
301 Durham Ct
Danville CA 94526 USA

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Chad W. Karacki

©1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

Holder Identifier : Proof

Certificate No : 570045802735

California Environmental Co.
We Recycle the Earth
Phone: 714-438-2220
Fax: 714-539-6224

MB

Quotation

Contaminated Soil Transportation & Disposal Services

To: Bidding Contractor
Attn: Estimator
Generator: Cal Trans

Date: 1/24/2013

Project: 11-403704 Separation Barrier

The following pricing shall govern the work for the above project:

Bid Items – 23

Hazardous Z-2 ADL Contaminated Soil (Approx 1750 tons)

Class 1 Calif Disposal Facility **$117.30 / ton** x 1.62 = 190/cy
Transportation Included

Quoted prices are based on information available at bid time

Assumptions:

- **Assumes Generator is BOE exempt**
- **Prices quoted include profiling, manifesting etc.**
- **CEC will provide a Transportation Coordinator for manifesting, traffic control, etc.**
- One half hour loading, demurrage billed at 90.00/hr ($1.50/min) thereafter
- Scheduled trucks turned away empty will be billed $400.00
- Quoted pricing is based on profile approval. Additional disposal options are available.
- Completed under the terms of CEC's Service agreement
- Pricing valid for 60 days and is subject to profile approval

There will be a 24 ton transportation minimum for the last load or cleanup load. Generator and its agents are responsible for making the necessary project & material representations and for providing relevant test data for appropriate waste characterization and profiling purposes. Payment terms for this project are net 30 days. All costs of collecting past due accounts will be paid by the generator / customer. This quote does not include any generator fees or taxes owed to the State of California, such as the Board of Equalization other than those collected at time of disposal.

By:_____
Bert Yancey

California Environmental Co.

SALES OFFICE
10251 Pua Drive
Huntington Beach, CA 92646
PHONE: 714-438-2220
FAX: 714-539-6224

FAX MESSAGE

ATTENTION: Estimating **FROM: Bert Yancey**

COMPANY: Bidding Contractor **FAX:**

PAGES: 2 **DATE: 1/24/2013**

RE: Cal Trans 11-403704

Separation Barriers

Attached please find our quote for:

Bid Item # 23

Transportation & Disposal of Contaminated Z-2 Soil

Disposal at a CA Class 1 Disposal Facility

Per Cal Trans Plans & Specs

If you have any questions please call or email

Good Luck

Bert Yancey
California Environmental
Phone: 714-438-2220
Email: yanceyb@verizon.net

Certified MBE WBE

CA 120057
EPA# CAD982513632
DTSC #2578

RB

DENBESTE TRANSPORTATION INC.

SERVICES QUOTE

		PREPARED BY:	Lori Denbeste
		QUOTE DATE:	January 22, 2013
COMPANY:	Granite Construction Company	JOB NUMBER:	DB12636
CONTACT:	Ryan Bouley	PHONE:	
PROJECT LOCATION:	I-805 / SR-163 San Diego, CA(Cal Trans 11-403704)	FAX:	
BILLING INFORMATION:		CELL:	760.415.8443
PURCHASE ORDER:		EMAIL:	Ryan.Bouley@gcinc.com
QUANTITIES / VOLUMES:	1160 Yards of Class I Soils		
THIS QUOTE _____ DOES	X DOES NOT INCLUDE PREVAILING WAGE	ESTIMATED START DATE:	

DenBeste Transportation, Inc. (DTI) is a MBE and WMBE company. The company specializes in the transportation of hazardoua and non-hazardous (contaminated) soils. Over the years, DenBeste Transportation, Inc. has evolved to exceed the needs of their customers by offering quality service. DenBeste Transportation, Inc. believes in delivering superior services to all clients and works continually to assure the eminence of the company's clientele.

All pricing is subject to landfill approval and trucking availability

End Dump Transportation & Disposal of Clasa I Soils from San Diego, CA to Yuma, AZ - 185 $ 69.50 Per Ton

$

CALLED TO GET
PRICING TO CA.

BRANDON IS WORKING ON IT.

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

Certified MBE WBE

CA 120057
EPA# CAD982513632
DTSC #2578

DENBESTE TRANSPORTATION INC.

PREPARED BY: Lori Denbeste
QUOTE DATE: January 22, 2013
JOB NUMBER: DB12636

POINTS OF CLARIFICATION

This quote is valid for 30 days.
Disposal prices pending landfill acceptance.
Demurrage to begin after 1 hour load and 1 hour off load at a Class I and II Facility.
Demurrage is at $ 85.00 per hour.
23 ton minimum per load on Clean-Up Loads.
No loads billed at $ 400.00 Per Load.
DenBeste Transportation reserves the right to re-negotiate transportation costs if fuel prices increase greater than 10%.

TERMS & CONDITIONS

Quotes / Estimates: Are based on customer supplied information and are subject to change based on actual requirements and usage.
Payment: All payments for services provided hereunder shall be due within thirty (30) days of the date of invoice. customer will pay a service charge on all past due amounts accruing from the date of the invoice at a rate of 18% per annum, or if less, the maximum rate allowed by law.
If you have any questions regarding this quote, please contact me at your convenience.

Sincerely,
DenBeste Transportation, Inc.
Lori DenBeste
President

AUTHORIZATION TO PROCEED

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

This sheet MUST be returned with all information below completed prior to scheduling work.
Please fax completed Authorization to Proceed to (707) 836-1614 and send original via U.S. Mail.

CUSTOMER ACKNOWLEDGEMENT AND ACCEPTANCE:

SIGNATURE: DATE:

PRINTED NAME: PO #:

TITLE:

COMPANY:

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

CA 120057
EPA# CAD982513632
DTSC #2578

Fuel Adjustments to Transport Charges

January 22, 2013

DENBESTE TRANSPORTATION INC.

The Transport Charges under this agreement shall be adjusted to factor in abnormal fluctuations in diesel fuel prices. Pricing for the fuel escalator shall increase by one percent (1%) for every 10-cent increase in the price of diesel fuel above a threshold price (peg), which is pegged at highlighted rate below. **Calculation shall be made on the first posted date of each month**, based upon the United States Department of Energy (DOE) National Average PADD 5 - California. The website can be viewed at http://tonto.eia.doe.gov/oog/info/wohdp/diesel.asp

Average Price per Gallon			Percent of Surcharge
$4.04	to	$4.14	0.0%
$4.15	to	$4.25	1.0%
$4.26	to	$4.36	2.0%
$4.37	to	$4.47	3.0%
$4.48	to	$4.58	4.0%
$4.59	to	$4.69	5.0%
$4.70	to	$4.80	6.0%
$4.81	to	$4.91	7.0%
$4.92	to	$5.02	8.0%
$5.03	to	$5.13	9.0%
$5.14	to	$5.24	10.0%
$5.25	to	$5.35	11.0%
$5.36	to	$5.46	12.0%
$5.47	to	$5.57	13.0%
$5.58	to	$5.68	14.0%
$5.69	to	$5.79	15.0%
$5.80	to	$5.90	16.0%
$5.91	to	$6.01	17.0%
$6.02	to	$6.12	18.0%
$6.13	to	$6.23	19.0%
$6.24	to	$6.34	20.0%
$6.35	to	$6.45	21.0%
$6.46	to	$6.56	22.0%
$6.57	to	$6.67	23.0%
$6.68	to	$6.78	24.0%
$6.79	to	$6.89	25.0%
$6.90	to	$7.00	26.0%
$7.01	to	$7.11	27.0%
$7.12	to	$7.22	28.0%
$7.23	to	$7.33	29.0%
$7.34	to	$7.44	30.0%
$7.45	to	$7.55	31.0%
$7.56	to	$7.66	32.0%
$7.67	to	$7.77	33.0%

We regret that current conditions necessitate fuel surcharges. These surcharges are intended solely to pay for the increased fuel prices, not as a profit center for DenBeste Transportation.

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

Certified MBE WBE

CA 120057
EPA# CAD982513632
DTSC #2578

DENBESTE TRANSPORTATION INC.

SERVICES QUOTE

RB

		PREPARED BY:	Lori Denbeste
		QUOTE DATE:	January 22, 2013
COMPANY:	Granite Construction Company	JDB NUMBER:	DB12636
CDNTACT:	Ryan Bouley	PHDNE:	
PROJECT LOCATION:	I-805 / SR-163 San Diego, CA(Cal Trans 11-403704)	FAX:	
BILLING INFDRMATION:		CELL:	760.415.0443
PURCHASE ORDER:		EMAIL:	Ryan.Bouley@gcinc.com
QUANTITIES / VOLUMES:	1100 Yards of Class I Soils		
THIS QUDTE _____ DDES	X DDES NOT INCLUDE PREVAILING WAGE	ESTIMATED START DATE:	

DenBeste Transportation, Inc. (DTI) is a MBE and WMBE company. The company specializes in the transportation of hazardous and non-hazardous (contaminated) soils. Over the years, DenBeste Transportation, Inc. has evolved to exceed the needs of their customers by offering quality service. DenBeste Transpertation, Inc. believes in delivering superior services to all clients and works continually to assure the eminence of the company's clientele.

QUOTATIONS:

All pricing is subject to landfill approval and trucking availability

End Dump Transportation & Disposal of Class I Soils from San Diego, CA to Buttonwillow, CA - 247 (Includes 10% Kenr County Tax, 9% Recovery Rate) (Minimum Disposal Charge of 22 Tons Per Load)	$	118.25 Per Ton
Add BOE Tax	$	5.72 Per Ton
1 Dump Transportation & Disposal of Class I Soils from San Diego, CA to Yuma, AZ - 185	$	69.50 Per Ton
	$	

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

Certified MBE WBE

CA 120057
EPA# CAD982513632
DTSC #2578

DENBESTE TRANSPORTATION INC.

PREPARED BY: Lori Denbeste
QUDTE DATE: January 22, 2013
JOB NUMBER: DB12636

POINTS OF CLARIFICATION

This quote is valid for 30 days.
Disposal prices pending landfill acceptance.
Demurrage to begin after 1 hour load and 1 hour off load at a Class I and II Facility.
Demurrage is at $ 85.00 per hour.
23 ton minimum per load on Clean-Up Loads.
No loads billed at $ 400.00 Per Load.
DenBeste Transportation reserves the right to re-negotiate transportation costs if fuel prices increase greater than 10%.

TERMS & CONDITIONS

Quotes / Estimates: Are based on customer supplied information and are subject to change based on actual requirements and usage.
Payment: All payments for services provided hereunder shall be due within thirty (30) days of the date of invoice. customer will pay a service charge on all past due amounts accruing from the date of the invoice at a rate of 18% per annum, or if less, the maximum rate allowed by law.
If you have any questions regarding this quote, please contact me at your convenience.

Sincerely,
DenBeste Transportation, Inc.
Lori DenBeste
President

AUTHORIZATION TO PROCEED

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

This sheet MUST be returned with all information below completed prior to scheduling work.
Please fax completed Authorization to Proceed to (707) 836-1614 and send original via U.S. Mail.

CUSTOMER ACKNOWLEDGEMENT AND ACCEPTANCE:

SIGNATURE: DATE:

PRINTED NAME: PO #:

TITLE:

COMPANY:

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

CA 120057
EPA# CAD982513632
DTSC #2578

Fuel Adjustments to Transport Charges

January 22, 2013

DENBESTE TRANSPORTATION INC.

The Transport Charges under this agreement shall be adjusted to factor in abnormal fluctuations in diesel fuel prices. Pricing for the fuel escalator shall increase by one percent (1%) for every 10-cent increase in the price of diesel fuel above a threshold price (peg), which is pegged at highlighted rate below. **Calculation shall be made on the first posted date of each month**, based upon the United States Department of Energy (DOE) National Average PADD 5 - California. The website can be viewed at http://tonto.eia.doe.gov/oog/info/wohdp/diesel.asp

Average Price per Gallon			Percent of Surcharge
$4.04	to	$4.14	0.0%
$4.15	to	$4.25	1.0%
$4.26	to	$4.36	2.0%
$4.37	to	$4.47	3.0%
$4.48	to	$4.58	4.0%
$4.59	to	$4.69	5.0%
$4.70	to	$4.80	6.0%
$4.81	to	$4.91	7.0%
$4.92	to	$5.02	8.0%
$5.03	to	$5.13	9.0%
$5.14	to	$5.24	10.0%
$5.25	to	$5.35	11.0%
$5.36	to	$5.46	12.0%
$5.47	to	$5.57	13.0%
$5.58	to	$5.68	14.0%
$5.69	to	$5.79	15.0%
$5.80	to	$5.90	16.0%
$5.91	to	$6.01	17.0%
$6.02	to	$6.12	18.0%
$6.13	to	$6.23	19.0%
$6.24	to	$6.34	20.0%
$6.35	to	$6.45	21.0%
$6.46	to	$6.56	22.0%
$6.57	to	$6.67	23.0%
$6.68	to	$6.78	24.0%
$6.79	to	$6.89	25.0%
$6.90	to	$7.00	26.0%
$7.01	to	$7.11	27.0%
$7.12	to	$7.22	28.0%
$7.23	to	$7.33	29.0%
$7.34	to	$7.44	30.0%
$7.45	to	$7.55	31.0%
$7.56	to	$7.66	32.0%
$7.67	to	$7.77	33.0%

We regret that current conditions necessitate fuel surcharges. These surcharges are intended solely to pay for the increased fuel prices, not as a profit center for DenBeste Transportation.

Suite 107 ~ Windsor, CA 95492
phone (707) 838-1407 ~ fax (707) 838-7947

103

belshire
environmental services, inc.
25971 Towne Centre Drive
Foothill Ranch, CA 92610
Office: (949) 460-5200
Fax: (949) 460-5210
www.belshire.com

Mr. Ryan Bouley
Granite Construction Company
440 South Melrose Dr. Suite 200
Vista, CA 92081

January 22, 2013

Transportation and disposal of approximately 1180 cu. yds. (1,770 tons) of Non RCRA (California) Hazardous Soil from San Diego to Clean Harbors Buttonwillow

Dear Mr. Bouley,

Belshire Environmental Services, Inc., a small woman-owned business enterprise (SBE/WBE), is pleased to provide Granite Construction Company with a cost proposal to provide the following services. This cost proposal is based upon information provided to BESI by Granite Construction Company and is subject to acceptance of all waste by the disposal facility selected for the disposal method indicated. BESI will require analytical data from Granite Construction Company in order to properly profile the waste. The rates quoted in this cost proposal are valid for a period of 30 days.

Non-RCRA (California) Hazardous Soil – Lead – Caltrans Designated "Z2"

Waste	Disposal Facility	Disposal Method	Transportation and Disposal
Non-RCRA (California Hazardous) Soil	Clean Harbors Buttonwillow, CA	Direct Landfill	**$122.50* / ton**
BOE California Hazardous Waste Land Disposal Fee			**Exempt****

***19 ton minimum on disposal per load.**

Project Notes:

- **Cost estimate assumes BOE tax exemption letter is provided by Caltrans certifying the hazardous materials are exempt from the BOE Disposal Fee. If BOE tax exemption letter is not available an additional $5.72 / ton will be added to the rate above.
- Transportation of any short load or clean-up load (last/final load available) of less than 23.0 tons will be invoiced as a 23.0 ton minimum load.
- Disposal Fees may also be subject to minimum load charges by the disposal facility (19 ton minimum).
- Any truck dispatched to a project that does not receive a load for disposal will be invoiced for all travel time incurred with a minimum charge of 4.0 hours, at a rate of $95.00 per hour. (plus fuel surcharge).
- The "Transportation & Disposal" rate quoted above allows for up to 1.0 hour of loading time at the project site and up to 1.0 hour at the disposal facility. Demurrage/Stand-by of $95.00 per hour (plus fuel surcharge) may be invoiced if a truck's on-site loading time exceeds 1.0 hour past that truck's scheduled loading time or if truck's time at the disposal facility exceeds 1.0 hour past that truck's actual arrival time at the disposal facility.
- Any loads requiring washout, liquids stabilization, or manual assistance for off-loading by the disposal facility will be invoiced at the cost of the disposal facility services, labor and equipment plus a 15% surcharge.

Best Regards,
Belshire Environmental Services, Inc.

Adam Burton
Account Manager

Rates & Terms Accepted
Granite Construction Company

Signature Date

Print Name Title

(P)

SIERRA LANDSCAPE DEVELOPMENT, INC.

Quality Landscape Construction

P.O. BOX 661265 ARCADIA, CA 91066
Phone (626) 447-5260
Fax (626) 447-7260
www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION

TD: PRIME CONTRACTORS

January 24, 2013

PROPOSAL

Contract: 11-403704 PLACE OUTER SEPARATION BARRIER AND HIGH SURFACE FRICTION TREATMEN
Location: IN SAN DIEGO COUNTY, IN SAN DIEGO FROM GENESEE AVE UC TO MESA COLLEGE OC

Architect: STATE OF CALIFORNIA
Addenda: 1
Sheets: 39 TO 46 OF 72
Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

TEM NO	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
25	HIGHWAY PLANTING	1	LS	$ 16,760.00	$ 16,760.00
26	COMPOST (INCORPORATE)	92	SQYD	$ 20.00	$ 1,840.00
27	PLANT ESTABLISHMENT WORK	1	LS	$ 8,500.00	$ 8,500.00
28	IRRIGATION SYSTEM	1	LS	$ 38,360.00	$ 38,360.00
29	EXTEND 8" CONDUIT	12	LF	$ 100.00	$ 1,200.00
30	EROSION CONTROL (DRY SEED)	820	SQFT	$ 2.00	$ 1,640.00
31	ROLLED EROSION CONTROL PRODUCT (NETTING)	820	SQFT	$ 2.00	$ 1,640.00
	BASE BID COST:			**$**	**69,940.00**

TEM NO	ALTERNATE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
10	TEMPORARY DRAINAGE INLET PROTECTION	8	EA	$ 275.00	$ 2,200.00
11	TEMPORARY FIBER ROLL	1,530	LF	$ 2.20	$ 3,366.00
	ALTERNATE BID COST			**$**	**5,566.00**
	BASE + ALTERNATE COST:			**$**	**75,506.00**

Exclusions: Built Per Plans and Specs. Prevailing Wages . 90 Day Maintenance.
Our work includes four (4) move-ins. Each Additional Move-in will be billed at $675.00 each

Notes:
--SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.
--

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.
110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates.

Waiver of Subrogation (add $500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, Laborers, and Pipefitters. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

KEVIN WATCHLER - kevin@sierralandscapedev.com - (404) 391-5438 Cell 1/24/2013

RB

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

SBE 12567 Union Contractor Lic. 576183

To:	Granite Construction	**Contact:**	
Address:	440 South Melrose Drive, Suite 200	**Phone:**	(760) 391-6226
	Vista, CA 92081	**Fax:**	(760) 391-6693
Project Name:	11-403704	**Bid Number:**	2100
Project Location:	Route 163 @ Genesee Ave. & Clairemont Mesa Blvd., San Diego, CA	**Bid Date:**	1/24/2013
Addendum #:	1		

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
10	Temporary Drainage Inlet Protection	8.00	EACH	$335.00	$2,680.00
11	Temporary Fiber Roll	1,530.00	LF	$3.00	$4,590.00
25	Highway Planting	1.00	LS	$13,323.00	$13,323.00
26	Compost (Incorporate)	92.00	SY	$17.30	$1,591.60
27	Plant Establishment Work	1.00	LS	$22,850.00	$22,850.00
28	Irrigation System	1.00	LS	$42,358.00	$42,358.00
29	Extend 8" Conduit	12.00	LF	$295.00	$3,540.00
30	Erosion Control (Dry Seed)	820.00	SF	$0.69	$565.80
31	Rolled Erosion Control Product (Netting)	820.00	SF	$1.25	$1,025.00
59	Mobilization	1.00	LS	$4,776.00	$4,776.00

Total Bid Price: $97,299.40

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- 22 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch, compost or playground chip work.
- Extend conduit bid by location (2), not LF.
- Roadside clearing will be performed immediately before preparing planting and mulch areas.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	**CONFIRMED:**
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

ACC West Coast, Inc.

American Civil Constructors

Phone: (707) 746-8028
Fax: (707) 747-0593

Fax

To:	**Granite Construction, Attn: Ryan Bouley**	**From:**	Andrew Keough
Fax:	**760-758-1501**	**Pages:**	3 (Including this page)
Phone:	760-732-0910	**Date:**	January 24, 2013
Re:	**CT#11-403704 San Diego/Genesee Ave U/C**		

☒ **Urgent** **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:**

Attached is our quote for California Dept. of Transportation Contract No. 11-403704, San Diego County In San Diego From Genesee Avenue Undercrossing To Mesa College Drive Overcrossing And From 0.5 Mile North Of Balboa Avenue Overcrossing To Clairemont Mesa Boulevard Overcrossing, 11-SD-163-5.8/6.4, 8.5/8.8, Bidding 01/24/13. Please call if you have any questions.

Thanks,

Andrew Keough
akeough@accbuilt.com
x422
Cell (707) 246-8347

American Civil Constructors
3701Mallard Drive • Benicia, CA 94510
707.746.8028 • 707.747.0593 (fax)
California Contractor's License No. 526319

January 24, 2013

QUOTATION

Project #: 11-403704

Location: San Diego County, San Diego, CA **Addendums Noted: 1**

Proposal: Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

High Friction Surface Treatment Bid Package

	Bid Item	Description	Quantity	Unit	Unit Price	Total
	34	HIGH FRICTION SURFACE TREATMENT	1340	SY	$34.00	$45,560.00
P	59	MOBILIZATION	1	LS	$12,500.00	$12,500.00
			TOTAL :			**$58,060.00**

P : Denotes partial Bid Item for ACC operations only.

Inclusions:

1) **One mobilization.** Work is to be continuous and unobstructed.
2) All testing requirements, including testing for coefficient of friction per ASTM E1911, Vialit testing, and independent laboratory testing.
3) Street sweeping as required.

Exclusions:

1) All work not explicitly included in the proposal description herein.
2) Traffic Control. ACC to work under prime contractor's provided closures. **Approx. shifts: 1.**
3) All survey, offsets, record keeping and logs for survey.
4) Handling K-Rail. ACC requires K-Rail to be cleared from work zones prior to ACC operations.
5) Stripe removal or final striping.
6) Disposal of trial overlay, if required.
7) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
8) Any modification to our equipment, noise abatement or work restrictions.
9) Bond (can be provided upon request).
10) Liquidated damages.

Special Conditions:

Prime Contractor shall provide, at no cost to ACC, the following items:

American Civil Constructors

- Staging area adjacent to project vicinity for ACC crews, equipment, and material storage. Approximately 100' x 100'.
- An acceptable base for trial slab, and traffic control if necessary.
- Sanitary facilities.
- Light Plants.
- Debris dumpster.
- A telescoping forklift for loading and unloading materials.

Schedule, Standby, & Escalation:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACC and the Prime Contractor.
- Our proposal is based on working weeknights, 5 days/week.
- ACC requests a 6-week notice for scheduling.
- Any standby as a result of Prime Contractor caused delays will be paid at time & material rates.
- Quoted prices are good through 12-31-2013. Escalation may apply after this date.

Additional terms:

1) Price quotation to become a binding part of any subcontract resulting from this bid.
2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
3) No back-charges will be accepted without prior written authorization from ACC.
4) Prices are based upon continuous operations. Any work stoppages not the fault of the Subcontractor will be subject to delay charges or remobilizations.
5) This proposal is valid for a period no longer than 30 calendar days from the date issued.
6) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACC's portion of work.
7) The Prime Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8) No Extra Work can be performed until a confirmation or agreement on the price, scope and time is provided to ACC in the form of written authorization from the Prime Contractor.

If you have any questions or require further information, contact me @ **707-246-8347**.

Respectfully,

Andrew Keough
Estimator
American Civil Constructors

ProTech COATINGS, INC

Small Business, Minority/ Woman Owned, DBE Certified

Corporate Office 9911 S. 500 W. Sandy, Utah 84070
Toll Free 800-963-1415 (801) 563-9703 fx
www.protechcoatings.net

Fax

To:	Estimating Dept.	**From:**	Chad Diamond
Fax:		**Pages:**	3
Phone:		**Date:**	January 24, 2013
Re:	Caltrans 11-403704	**CC:**	

☐ **Urgent** ☐ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

- **Comments:**

Privileged and Confidential Information

This transmission, and any documents attached hereto, may contain confidential and/or legally privileged information. The information is for the sole use of the intended recipient named above. If you have received this document in error, please notify the sender. Any disclosure, copying, distribution, or use of the contents of the information received in error is strictly prohibited. This information is not to be disclosed to third parties without the prior written consent of ProTech.

ProTech COATINGS, INC

SBA CERTIFIED; MINORITY, WOMAN OWNED, NATIVE AMERICAN

www.protechcoatings.net

DESIGN
Systems Recommendations
Architectural Specifications

PROTECTIVE COATINGS
Epoxy & Urethane
¼" Power Trowelled Epoxy
¼" Cementitious Polyurethane
MMA
Conductive & Anti-Spark
Tank Lining & Secondary Containment
Epoxy Wall Systems

SURFACE PREPARATION
Shot Blasting
Skid Steer Mounted Concrete Planer
Dustless Grinding
Sand Blasting
Mastic/ Glue Removal

DECORATIVE APPLICATIONS
Concrete Staining
Terrazzo
Concrete Polishing

WATERPROOFING
Urethane Injection
Cementitious/ Crystalline
Membrane Coatings
Moisture Vapor Transmission Barriers
Heat Welded Membranes
Spray Applied Membranes
Sheet Membranes

CONCRETE RESTORATION
Concrete Crack & Joint Repair
Delamination Repair
Instant Cure Caulking
Pressure Grouting & Slab Jacking

OVERLAY/ UNDERLAYMENTS
Self Leveling
Cementitious and Epoxy
Sloping

PARKING DECK RESTORATION
Tendon Repair
Membrane Coatings
Structural Repair

EXPANSION JOINTS
Watson Bowman Certified
D.S. Brown Certified

AIR BARRIERS
ABAA CERTIFIED
Spray Applied
Peel and Stick

BRIDGE DECK & HIGHWAY
Asphalt & Chip Seal Removal
Slab Jacking
HMWM & Epoxy Sealers
Polymer Overlayments
Polyester Overlayments
Structural Concrete Repair
Certified Carbon Fiber Repair
Waterproof Deck Membranes
Penetrating Sealers
Expansion Joints

SPECIALTY COATING & CONCRETE RESTORATION CONTRACTORS

UT[illegible]083544-5501, CALIFORNIA 802933, NEVADA 0069569, IDAHO 16336-A-4, WYOMING, COLORADO, MONTANA 154445, VIRGINIA 2703000411, North Dakota 44579

Corporate Office 9911 S. 500 W. Sandy, Utah 84070/ California Office 5444 Clayton Road Ste. A Concord, CA 94521

TOLL FREE: 800-963-1415 Fax (801) 563-9703

ProTech COATINGS, INC

January 24, 2013

Proposal

Attn: Estimating Department

RE: Contract #11-403704 High Friction Surface Treatment

High Friction Treatment (1,340 SY):

1. Submittal of QCP plan per spec.
2. Installation of Trial HFST (if required).
3. Removal of tar and oil by means of scraping and torch (if required).
4. Shot blasting of the surface to clean and prepare for proper adhesion.
5. Cleaning with a broom and compressed air.
6. Application of High Friction Resin with manufacturer supplied metered pump.
7. Application of Bauxite into wet resin with aggregate chip spreader.
8. Initial and second street sweeping included per spec.

Item# 34 Code 025127 High Friction Surface Treatment	**$32.93/ SY**
Trial HFST (if required)	**$3,429.00**
Item# 59 Code 999990 Mobilization	**$6,812.00**

Exclusions:

1. Coefficient of friction testing.
2. Independent Laboratory testing beyond manufacturer printed literature.
3. Removal of traffic markers.
4. Temporary traffic markers.
5. All traffic routing, signage and safety items etc.
6. Temporary facilities, staging area and dumpster.
7. Lighting (if necessary) is excluded, but may be provided for additional costs.

Clarifications:

1. Any item not specifically included per spec or in this quote is excluded.
2. Prevailing Wages included.

CONCRETE RESTORATION / REPAIR / WATERPROOFING / COATING
Corporate Office 9911 S. 500 W. Sandy, UT. 84070/ California Office 5444 Clayton Road Ste. A Concord, CA. 94521
www.protechcoatings.net TOLL FREE: 800-963-1415 Fax (801)563-9703

ProTech
COATINGS, INC

January 24, 2013

Revised Proposal

RB

Attn: Estimating Department

RE: Contract #11-403704 High Friction Surface Treatment

High Friction Treatment (1,340 SY):

1. Submittal of QCP plan per spec.
2. Installation of Trial HFST.
3. Removal of tar and oil by means of scraping and torch (if required).
4. Removal of traffic markers.
5. Shot blasting of the surface to clean and prepare for proper adhesion.
6. Cleaning with a broom and compressed air.
7. Application of High Friction Resin with manufacturer supplied metered pump.
8. Application of Bauxite into wet resin with aggregate chip spreader.
9. Initial and second street sweeping included per spec.
10. Coefficient of Friction and Material Lab Testing included.

Item# 34 Code 025127 High Friction Surface Treatment	**$32.93/ SY**
Trial HFST	**$3,429.00**
Coefficient of Friction and Lab Testing	**$5,269.00**
Item# 59 Code 999990 Mobilization	**$6,812.00**

Exclusions:

1. Marker documentation, temporary traffic markers and permanent traffic marking.
2. All traffic routing, signage and safety items etc.
3. Temporary facilities, staging area and dumpster.
4. Lighting (if necessary) is excluded, but may be provided for additional costs.

Clarifications:

1. Any item not specifically included per spec or in this quote is excluded.
2. Prevailing Wages included.
3. Location and Traffic control

ProTech COATINGS, INC

Small Business, Minority/ Woman Owned

Corporate Office 9911 S. 500 W. Sandy, Utah 84070
Toll Free 800-963-1415 (801) 563-9703 fx
www.protechcoatings.net

Fax

To:	Estimating Dept.	**From:**	Chad Diamond
Fax:		**Pages:**	2
Phone:		**Date:**	January 24, 2013
Re:	Caltrans 11-403704	**CC:**	

☐ **Urgent** ☐ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:**

BID REVISED TO INCLUDE TESTING AND MARKER REMOVAL.

INTERSTATE ROAD MANAGEMENT CORP.
10508 N. COLTRANE RD
OKALHOMA CITY, OK 73131

RB

Fed ID: 23-2326583

PHONE:
(855) 255-4476

FAX:
(405) 478-2880

BID QUOTATION SHEET

To: Estimating Dept.

From: Rob Everitt
Project: Caltrans, 11-403704

Location: San Diego County **Bid Date:** 1/24/2013

ITEM NOS.	QTY.	UNIT	DESCRIPTION	UNIT PRICE	TOTAL
536001	1,340	SY	HIGH FRICTION SURFACE TREATMENT	$54.93	$73,606.20
					$0.00
			TOTAL:		**$73,606.20**

NOTES: **Contractor to provide:**

- Preparation/Shot blasting and prior cleaning.
- Traffic Control for Overlay Operation

IRM to provide:

- If bond is required, please add 2%.
- Price based on 1 move-in.

CAROLINO CONSTRUCTION CORPORATION

3035 East 8th Street
National City, CA 91950
DVBE/SBE #45271
SLBE/ELBE #11CC0285
CA LIC. #831710

Alex C. Carolino, Sr. / (619) 434-9200
alex@carolinoconstruction.com
Alex P. Carolino, Jr. / (619) 948-9163
junior@carolinoconstruction.com
Fax: (619) 470-9141

****DVBE/SBE #45271****

PROJECT: 11-403704 24 JANUARY 2013

Item	Description	Quantity	Unit	Unit Cost	Extension
34	High Friction Surface Treatment	1,340	SY	$57.75	$77,385.00
59	Mobilization	1	LS	$2,500.00	$2,500.00

The proposed total price to perform all the above services is: **$79,885.00**

Traffic Closures (If Needed) **3 EA**

Conditions for HFST Placement:

- Continuous access to work area provided by others.
- Striping and reflector/marker removal and replacement by others.
- Sweeping and blasting included in price.
- Dumpsters and storage area to be provided by others.
- WPCP and water for construction use provided by others.
- All traffic control, inspection, testing, monitoring, survey, and layout excluded.
- Permits and bonds excluded.
- Price includes one (1) mobilization. Additional mobilizations at $2,500.00.

Sincerely,

Carolino Construction – North Region
(559) 970-7373

CAP CONSTRUCTION

CAP Construction
P.O. BOX 8627
Chula Vista, CA 91912
OFFICE: 619-691-8572
FAX: 619-207-0875
MOBLIE 619-888-0295
DBE/UDBE # 39953

GENERAL ENGINEERING CLASS A, C8 LICENSE #960827

To: General Contractor
Project: 11-403704
Location: Clairemont Mesa / San Diego
Date: 1/24/2013
Quote #: 13-0003

ITEM#	QTY	UNITS	DESCRIPTION	UNIT $	TOTAL
37 (F)	23	CY	MINOR CONCRETE (MINOR STRUCTURE	$1,500.00	$34,500.00
40(F)	3290	LB	MISC IRON AND STEEL	$1.80	$5,922.00
				GRAND TOTAL:	$40,422.00

High Bid

Note: General Contractor to provide water source.
grade to be +/- .10,
We are a Union Contractor, Signatory to the Operators, Laborers and Carpenters
Contractor to provide access to work site for tailgating concrete

Excluded: Permits, Utility Location and protection, Cost of Bond ,Exc or Backfill, dewatering, Traffic control, SWPPP, Conc. Washout
Concrete pump

Terms and Conditions

1. CAP Construction's Proposal is good for 30 days from the date of this notice and shall become part of any and all subcontract agreements and/or purchase orders related to this project.
2. A signed subcontract, purchase order or proposal is required prior to the start any work associated with this quote.
3. All changes to the original scope of work or proposed extra work must be mutually agreed upon in writing prior to CAP Construction performing this work.
4. All required testing, engineering, design, permits, licenses, or applications and the like to be provided by others.
5. The bid items are not subject to "Break Out" without the prior written consent of CAP Construction

I have read and understand the above "Terms and Conditions" and agree that this will become a part of the agreement if signed by both parties.

Owner: Patti Thornburg

Signature _____ Date 1/24/2013

General Contractor: _____

Signature _____ Date _____

COPY

CONTRACTOR'S LICENSE #806715 * SMALL BUSINESS CERTIFICATION # 0034305

TO: ESTIMATING DEPARTMENT
RE.: IN SAN DIEGO COUNTY IN SAN DIEGO
PROJECT: 11-403704

QUOTATION

BID ITEM 57 - CRASH CUSHION,	SMART SCI100-GM	EACH	20,384.00
	TRANSITION TO SINGLE SLOPE	EACH	1,563.00
	EPOXY GUN	EACH	225.00
	FREIGHT	EACH	1,200.00
	SALES TAX		T.B.D.

PRICE IS TO PROVIDE MATERIAL ONLY.
PRICE INCLUDES CONCRETE ANCHORAGE DEVICES.
MANUALS ARE AVAILABLE AT www.workareaprotection.com
SMART CUSHION COMES FROM THE FACTORY FULLY ASSEMBLED, EXCEPT TRANSITION PARTS.

QUOTED BY: DALE COOPER DATE: JANUARY 22, 2013

SALES AND RENTALS FOR:

FULL SERVICE SIGN SHOP	LIGHT TOWERS	RADAR TRAILERS
SURVEYING EQUIPMENT	PERSONAL SAFETY EQUIPMENT	CHANNELIZERS
RENTALS	TRAFFIC CONTROL SERVICE	CONES
BULK TRAFFIC PAINT	MARKING PAINT	PAVEMENT MARKERS
MESSAGE BOARDS	ARROWBOARDS	TRAFFIC PLANS

845 REED STREET, SANTA CLARA, CA 95050
PH. 408.436.1127 * FAX 408.436.1675
EQUAL OPPORTUNITY EMPLOYER

D&M TRAFFIC SERVICES INC.

CONTRACTOR'S LICENSE #806715 * SMALL BUSINESS CERTIFICATION # 0034305

TO: ESTIMATING DEPARTMENT
RE.: IN SAN DIEGO COUNTY IN SAN DIEGO
PROJECT: 11-403704

QUOTATION

BID ITEM 57 – CRASH CUSHION,	SMART SCI100-GM	EACH	20,384.00
	TRANSITION TO SINGLE SLOPE	EACH	1,563.00
	EPOXY GUN	EACH	225.00
	FREIGHT	EACH	1,200.00
	SALES TAX		T.B.D.

PRICE IS TO PROVIDE MATERIAL ONLY.
PRICE INCLUDES CONCRETE ANCHORAGE DEVICES.
MANUALS ARE AVAILABLE AT www.workareaprotection.com
SMART CUSHION COMES FROM THE FACTORY FULLY ASSEMBLED, EXCEPT TRANSITION PARTS.

QUOTED BY: DALE COOPER DATE: JANUARY 22, 2013

SALES AND RENTALS FOR:

FULL SERVICE SIGN SHOP	LIGHT TOWERS	RADAR TRAILERS
SURVEYING EQUIPMENT	PERSONAL SAFETY EQUIPMENT	CHANNELIZERS
RENTALS	TRAFFIC CONTROL SERVICE	CONES
BULK TRAFFIC PAINT	MARKING PAINT	PAVEMENT MARKERS
MESSAGE BOARDS	ARROWBOARDS	TRAFFIC PLANS

845 REED STREET, SANTA CLARA, CA 95050
PH. 408.436.1127 * FAX 408.436.1675
EQUAL OPPORTUNITY EMPLOYER

National Trench Safety, LLC

7849 Stockton Blvd, Sacramento, California 95823

RB

January 21, 2013

Granite Construction
440 S. Melrose Drive
Suite 200
Vista, California 92081

Re: REACT 9 CBB Quotation
Caltrans Project # 11-403704, Bid Date: January 24, 2013

Ryan Bouley
Estimator
760-732-0932

Good Afternoon Ryan.

Thank you again for contacting National Trench Safety with interest in obtaining a price quote for the Energy Absorption System 9CBB REACT, mentioned as an alternative crash cushion on the above mentioned Caltrans project. Please accept the following formal quotation.

Part Number	Qty.	Product Description	Unit Cost	Extension
62-C-036	2	**Caltrans Designation Number 9CBB, 62 MPH, 9 Cylinders, protects 24" to 36" hazards with Concrete Side mount backup.** **Note: Each system consists of a core system complete, reflective directional nose wrap (right, left or gore - to be determined by Engineer) and all necessary hardware.**	$ 32,000.00	$ 64,000.00
		Subtotal:		$ 64,000.00
		City of Vista Sales Tax @ 8.50 %:		$ 5,440.00
		Estimated Freight from Pell City, AL:		$ ~~4,200.00~~ 5,000
		Grand Total:		**$ 73,640.00**

The availability on these two (2) systems is approximately three (3) weeks from the date the manufacture receives our purchase order and is entered into their system. The above unit price is good through March 31, 2013 while the freight estimate is valid for thirty (30) days from today's date. Each system includes all necessary anchorages and standard shop drawings. If you have any questions regarding the REACT attenuator or this quotation, please do not hesitate to contact me directly at your convenience. Good luck on your bid.
Respectfully,

Eric Gordon Platt/Sales
National Trench Safety, LLC
7849 Stockton Blvd.
Sacramento, California 95823
P: 916-387-6300
F: 916-387-6400
C: 916-416-7413
ericplatt@ntsafety.com
www.ntsafety.com

INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # 11-403704 **BID/OFFER FORM** **BID DATE:** 1/24/13
BID TIME: 2:00 PM

TO: **ATTN:** Estimating

PROJECT NAME: From Genesee Ave. U.C. to Mesa College Dr. O.C.
PROJECT LOCATION: San Diego, CA

Ken R. Negrete, Integrity Rebar Placers **(DBE Certified CUCP No. 34785 and Certified Small Business Enterprise Vendor *Account #13972*)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
44	Concrete Barrier (Type 60)	24 LF	$12.3958	$297.50
46	Concrete Barrier (Type 60S)	320 LF	$7.6606	$2,451.40
47	Concrete Barrier (Type 60 Modified)	2,280 LF	$22.5726	$51,465.42
48	Concrete Barrier (Type 60S Modified)	250 LF	$23.4943	$5,873.59
				$60,087.91

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per specs.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, 'c, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, .c...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may

REV. 10/29/03

require. If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Trans 2006

Plans/Drawings: Bid Set

Addenda: # 1

Architect/Engineer: Cal Trans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

20. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

21. Field bending of rebar other than by additive quote.

22. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

23. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

24. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

25. Diaphragm dowels or bolts required for precast members.

26. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between

Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work, **Extra/CCO shall be net 30 days regardless of being paid by owner.**

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated

project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. ~~Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account.~~ Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.

32. Contractor shall furnish layout of dowels, which extend into masonry.

33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all dead men required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

Integrity Rebar Platers

By: _____

Its: Estimating
Title

Contractor:

by: _____

Its: _____
Title

REV. 10/29/03

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: GRANITE CONSTRUCTION	DATE: 01/24/13
FAX NUMBER: 760-758-1501	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 760-732-0910 / 760-732-0932	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-403704	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

In San Diego County from Genesee UC to Mira Mesa OC and Balboa Ave OC to Clairemont Blvd. OC
Project# 11-403704
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

R & D STEEL, INC.

CERTIFIED S.B.E. #177336, STATE #35611

1200 S. SANTA FE AVE. COMPTON, CA 90221 TEL: (310) 631-6183 FAX: (310) 631-6067 LIC: 379990

REINFORCING STEEL QUOTATION NO. 13004

TO: BID DATE: 1/24/13 TIME: 2:00 PM
FAX:
PROJECT: CONTRACT No. 11-403704 LOCATION: SAN DIEGO COUNTY, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 72, dated September 24, 2012
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY	PRICE
37 (F)	MINOR CONCRETE (MINOR STRUCTURE)	23 CY	@ $ 20.00 CY
44	CONCRETE BARRIER (TYPE 60)	24 LF	@ $ 44.00 LF
46	CONCRETE BARRIER (TYPE 60S)	320 LF	@ $ 13.60 LF
47	CONCRETE BARRIER (TYPE 60 MOD)	2280 LF	@ $ 25.72 LF
48	CONCRETE BARRIER (TYPE 60S MOD)	250 LF	@ $ 36.00 LF
	TOTAL BID		**$ 73,510.00**

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Working drawings with stamp by Civil or Structural Engineer.
3. Plain round dowels.
4. All welding and welding inspection.
5. Testing of materials, other than mill reports and samples.
6. Drilling, grouting, drypacking or epoxy injection.
7. Traffic control, barricades, lane closures and all related permits.
8. Cleaning or reworking existing rebar.
9. Cost of pour watchman and/or standby time for pour watch.
10. Participation in "Joint Clean-up Crews".
11. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONTINUED ON PAGE 2

R & D STEEL, INC.

CERTIFIED S.B.E. #177336, STATE #35611

1200 S. SANTA FE AVE. COMPTON, CA 90221 TEL: (310) 631-6183 FAX: (310) 631-6067 LIC: 379990

REINFORCING STEEL QUOTATION NO. 13004

TO:	BID DATE: 1/24/13	TIME: 2:00 PM
FAX:		
PROJECT: CONTRACT No. 11-403704		LOCATION: SAN DIEGO COUNTY, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION		LOCATION: SACRAMENTO, CA

CONDITIONS: Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, spread footings and barrier steel in place with fully operated crane.
3. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
4. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
5. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $69.00 per hour.
6. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and R&D Steel.

SPECIAL CONDITIONS:

1. **The prices quoted are binding for contracts received within 30 days from bid date.**
2. **R&D Steel, Inc. will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.**

ESCALATION: **Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2013. Material escalation will be based on published mill increases.**

PURCHASER

By: _____

Date: _____

R & D Steel, Inc.

By: Oscar Bautista

OSCAR BAUTISTA, SALES REPRESENTATIVE

Date: January 24, 2013

ACL

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
*OFFICE (909) 391-4477 * FAX (909) 391-4472*
License #A-468840

PROPOSAL

Date: 1/24/13
Page: 1 *of* 2
Project Name: Rte 163 Overcrossing
Contract No.: 11-403704
Location: San Diego County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
44	60	24LF	$27.57/LF	$661.68
46	60S	320LF	$27.57/LF	$8,822.40
47	60Mod	2,280LF	$27.57/LF	$62,859.90
48	60S Mod	250LF	$27.57/LF	$6,892.50
TOTAL:----------			$79,236.48 *	

Excludes: Concrete & Rebar
Footings (2ft 8in & 3ft height only)
Barrier Markers

***Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $ 182.24 to total proposal.**

- *Quote includes 1 move-in(s); additional move-ins are $ 5,700 each, Plus Build Up*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

ACL Construction Co., Inc. Terms, Conditions, and Exclusions

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated *1/24/13*, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is 5% after 50% of ACL's work is in place. Prime Contractor shall release 100% Retention 35 days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.

No back charges will be accepted without **prior written authorization** from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" from flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions – (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

JENSEN PRECAST
14221 San Bernardino Ave. Fontana, CA 92335
Ph (909) 350-4111 Fax (909) 350-0654

QUOTATION SHEET

RB

Company: GRANITE CONSTRUCTION
Attention: ALAN
Phone/Fax: 760-743-6776
Email: ryan.bouley@gcinc.com

Date: 1/22/2013
Quoted by: SANDY DURON
Location: SAN DIEGO
Job Name: CAL TRANS # 11-403704

ITEM:	QUANTITY:	PART:	DESCRIPTION:	PRICE EACH:	EXTENDED:
1	82	TYPE 60K	13' K-RAIL - PURCHASE	$1,030.00 = 79.23/LF	$84,460.00
2	17	DELIVERY	FLATBED	$625.00	$10,625.00

FOB TRUCK-TO BE OFFLOADED BY OTHERS		$95,085.00
ADDT'L STANDBY TIME FOR FLAT BEDS IS $100 PER HR, PER TRUCK	Sales Tax:	$6,756.80
GROUND CREW, TRAFFIC CONTROL, PERMITS/LICENSES BY OTHERS	QUOTE TOTAL:	$101,841.80

ALL ORDER ORDERS ARE SUBJECT TO CREDIT APPROVAL AND ACCEPTANCE BY SELLER.

DELIVERY TRIPS, SETTING TIME, OR MATERIALS NOT NOTED ABOVE WILL BE BILLED ACCORDINGLY.

OFFER TO SELL SUBJECT TO JENSEN PRECAST'S COMPANY POLICIES, TERMS AND CONDITIONS.
PLEASE REFER TO WWW.JENSENPRECAST.COM/SOUTHERNCALIFORNIA/SUPPORT/TERMS.HTM FOR COMPLETE TERMS AND CONDITIONS WHICH ARE HEREBY INCORPORATED INTO THIS DOCUMENT BY REFERENCE AND ALSO ATTACHED HERETO FOR YOUR CONVENIENCE.

QUOTATION IS VALID FOR 30 DAYS. THANK YOU FOR CHOOSING JENSEN PRECAST

BY CUSTOMER

BY JENSEN PRECAST

CUSTOMER PO


TYPICAL PANEL
Mass: 3540 kg per panel
(Weight: 3.9 tons per panel)
ELEVATION
MINIMUM EDGE DISTANCE
Edge of deck or Excavated slope
Traffic this side only
SECTION G-G *
* Section G-G is for PCC pavement. Alternative detail, 25.4 mm (1") ø pins 610 mm (24") long driven in AC or firm dirt permitted, minimum 460 mm (18") deep.
SECTION A-A
SECTION B-B
SECTION C-C
SECTION F-F
See Note 3
CURVED LAYOUT
Cross street
Intersection road
ELEVATION
TYPICAL OPENING DETAIL
Point ends of removable panel and adjacent panel sections with black paint.
VIEW D-D
ALTERNATIVE HEAD DETAIL
BOLT CONNECTION DETAIL
SECTION E-E
Removable panel only
SECTION H-H
ELEVATION
REMOVABLE PANEL GROOVE DETAILS
NOTES:
1. For end treatment, layout and crash cushions, where needed, see Project Plans or Special Provisions.
2. All 90 mm (3½") gaps at removable panels are to be backed at the base with #25M (#8") x 260 mm (10") dowel or 25.4 mm (1") ø pin each side of joint. See Section G-G.
3. Where Temporary Railing (Type K) is placed on curves and radii that are too severe to connect panels with bolted joints, the railing is to be backed continuously with earth fill. See Section F-F.
4. Attach units to deck slabs when required by Bridge Plans.
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
TEMPORARY RAILING
(TYPE K)
These "Standard Plans for Construction of Local Streets and Roads" contain units in two systems of measurement: International System of Units (SI or "metric") and United States Standard Measure shown in the parentheses ( ). The measurements expressed in the two systems are not necessarily equal or interchangeable. See the "Foreword" of the beginning of this publication.
NO SCALE
T3

RB

Pro-Cast PRODUCTS INC

P.O. Box 602
Highland, CA 92346
909-793-7602 fax 909-793-1283
www.procastproducts.com

QUOTATION

Quote Number: 2043
Quote Date: Jan 24, 2013
Page: 1

Quoted To:
ESTIMATING

Quoted For:
ESTIMATING CALTRANS #11-403704 GENESEE/ BALBOA AVE SAN DIEGO, CA FOB JOB SITE

Customer ID	Good Thru	Payment Terms	Sales Rep
ESTIMATING	2/23/13	Net 30 Days	300Nelson B

Quantity	Item U	Item	Description	Unit Price	Amount
3,300.00	FT	700	20' K-RAIL SECTION PER 2006 CAL TRANS SPECS, PAINTED WHITE, W/ CONNECTING PIN	24.00	79,200.00
1,060.00	<Eacl	a60k	60k BARRIERS	90.00	95,400.00
37.00	<Eacl	301	FLATBED DELIVERY	750.00	27,750.00
			Type 60k barrier is a precast concrete item. Materials subject to tax. Delivery does not include off-loading. With questions, please contact Blair Nelson at (951) 322-0515 or blair@procastproducts.com		

This quotation is subject to Procast Products terms and conditions as posted on our website www.procastproducts.com and available upon request immediately via regular mail, fax, or email.

Details such as exact quantities, delivery start dates, outside delivery dates, pace of delivery, storage, and standby time, must be mutually agreed upon in writing at time and acceptance of order.
Deliveries must be scheduled 48 hours in advance or it may be subject to an additional fee.
All orders are subject to availability, credit approval, and acceptance by seller.
Quantities less than stated above are subject to revised pricing.

Subtotal	202,350.00
Sales Tax	
TOTAL	202,350.00

Accepted by _____

Print name and title _____

Pro-Cast PRODUCTS INC.
P.O. Box 602
Highland, CA 92346
909-793-7602 fax 909-793-1283
www.procastproducts.com

QUOTATION

Quote Number: 2041
Quote Date: Jan 22, 2013
Page: 1

Quoted To:	Quoted For:
ESTIMATING	Caltrans Job 11-403704 SAN DIEGO, CA

Customer ID	Good Thru	Payment Terms	Sales Rep
ESTIMATING	2/21/13	Net 30 Days	300Camp

Quantity	Item	Description	Unit Price	Amount
10.00	aDrainage	G2 inlets - Made 12" short of finished grade. Includes sloped bottom. See Attached Spreadsheet for individual pricing. This price is FOB our yard.	633.80	6,338.00
2.00	301	DELIVERY Two delivery estimate is based on full truckloads. All deliveries will be billed at $650 per load. DI price does NOT include steel frames and grates or final 12" +/- of concrete.	650.00	1,300.00

This quotation is subject to Procast Products terms and conditions as posted on our website www.procastproducts.com upon request a copy of the terms and conditions will be immediately sent to the purchaser via regular mail or fax.

Subtotal	7,638.00
Sales Tax	
TOTAL	7,638.00

*ties less than stated above are subject to revised pricing.

Accepted by _____

Print name and title _____

Name: San Diego Genesse Ave to Mesa Colleg Drive
Caltrans Job# 11-403704

Drainage System	Drainage Unit	H(FT)	total height	precast height	DI Type		Price
1	b	5.21	5.88	4.88	g2	$	486
1	d	5.07	5.74	4.74	g2	$	481
1	f	4.34	5.01	4.01	g2	$	458
2	a	6.43	7.1	6.1	g2	$	524
2	c	6.53	7.2	6.2	g2	$	527
2	e	5.37	6.04	5.04	g2	$	491
2	f	4.39	5.06	4.06	g2	$	460
3	a	8.8	9.47	8.47	g2	$	1,227
3	b	8.89	9.56	8.56	g2	$	1,231
4	a	4.2	4.87	3.87	g2	$	454
						$	6,338

Pro-Cast PRODUCTS INC

P.O. Box 602
Highland, CA 92346
909-793-7602 fax 909-793-1283
www.procastproducts.com

QUOTATION

Quote Number: 2043
Quote Date: Jan 24, 2013
Page: 1

Quoted To
ESTIMATING

Quoted For
ESTIMATING CALTRANS #11-403704 GENESEE/ BALBOA AVE SAN DIEGO, CA FOB JOB SITE

Customer ID	Good Thru	Payment Terms	Sales Rep
ESTIMATING	2/23/13	Net 30 Days	300NelsonB

Quantity	Units	Item	Description	Unit Price	Amount
3,300.00	FT	700	20' K-RAIL SECTION PER 2006 CAL TRANS SPECS, PAINTED WHITE, W/ CONNECTING PIN	24.00	79,200.00
28.00	<Eacl	301	FLATBED DELIVERY	750.00	21,000.00
			Materials subject to tax. Delivery does not include off-loading. With questions, please contact Blair Nelson at (951) 322-0515 or blair@procastproducts.com		

This quotation is subject to Procast Products terms and conditions as posted on our website www.procastproducts.com and available upon request immediately via regular mail, fax, or email.

Details such as exact quantities, delivery start dates, outside delivery dates, pace of delivery, storage, and standby time, must be mutually agreed upon in writing at time and acceptance of order.
Deliveries must be scheduled 48 hours in advance or it may be subject to an additional fee.
All orders are subject to availability, credit approval, and acceptance by seller.
Quantities less than stated above are subject to revised pricing.

Subtotal	100,200.00
Sales Tax	
TOTAL	100,200.00

Accepted by _____

Print name and title _____

Pro-Cast PRODUCTS INC.
P.O. Box 602
Highland, CA 92346
909-793-7602 fax 909-793-1283
www.procastproducts.com

QUOTATION

Quote Number: 2047
Quote Date: Jan 24, 2013
Page: 1

Prepared for
ESTIMATING

Quote For
ESTIMATING
CALTRANS #11-403704
GENESEE/ BALBOA AVE
SAN DIEGO, CA
FOB JOB SITE

Customer ID	Good Thru	Payment Terms	Sales Rep
ESTIMATING	2/23/13	Net 30 Days	300NelsonB

Quantity	Unit	Item	Description	Unit Price	Amount
1,060.00	<Eacl	a60k	60k BARRIERS	90.00	95,400.00
9.00	<Eacl	301	FLATBED DELIVERY	750.00	6,750.00
			Materials subject to tax. Delivery does not include off-loading. Type 60k barrier is a precast concrete item. Unit price includes connecting pins, cover plates and end anchor specified on sheet ten of construction details for project 11-403704 (plans and specs available on Caltrans website). With questions, please contact Blair Nelson at (951) 322-0515 or blair@procastproducts.com		

This quotation is subject to Procast Products terms and conditions as posted on our website www.procastproducts.com and available upon request immediately via regular mail, fax, or email.

Details such as exact quantities, delivery start dates, outside delivery dates, pace of delivery, storage, and standby time, must be mutually agreed upon in writing at time and acceptance of order.
Deliveries must be scheduled 48 hours in advance or it may be subject to an additional fee.
All orders are subject to availability, credit approval, and acceptance by seller.
Quantities less than stated above are subject to revised pricing.

Subtotal	102,150.00
Sales Tax	
TOTAL	102,150.00

Accepted by _____

Print name and title _____

Pro-Cast PRODUCTS INC

P.O. Box 602
Highland, CA 92346
909-793-7602 fax 909-793-1283
www.procastproducts.com

QUOTATION

Quote Number: 2041
Quote Date: Jan 22, 2013
Page: 1

Quoted To:	Quoted For:
ESTIMATING	Caltrans Job 11-403704 SAN DIEGO, CA

Customer ID	Good Thru	Payment Terms	Sales Rep
ESTIMATING	2/21/13	Net 30 Days	300Camp

Quantity	Item	Description	Unit Price	Amount
10.00	aDrainage	G2 Inlets - Made 12" short of finished grade. Includes sloped bottom. See Attached Spreadsheet for Individual pricing. This price is FOB our yard.	633.80	6,338.00
2.00	301	DELIVERY Two delivery estimate is based on full truckloads. All deliveries will be billed at $650 per load. DI price does NOT include steel frames and grates or final 12" +/- of concrete.	650.00	1,300.00

This quotation is subject to Procast Products terms and conditions as posted on our website www.procastproducts.com upon request a copy of the terms and conditions will be immediately sent to the purchaser via regular mail or fax.

Subtotal	7,638.00
Sales Tax	
TOTAL	7,638.00

ntities less than stated above are subject to revised pricing.

Accepted by _____

Print name and title _____

.ame: San Diego Genesse Ave to Mesa Colleg Drive
Caltrans Job# 11-403704

Drainage System	Drainage Unit	H(FT)	total height	precast height	DI Type		Price
1	b	5.21	5.88	4.88	g2	$	486
1	d	5.07	5.74	4.74	g2	$	481
1	f	4.34	5.01	4.01	g2	$	458
2	a	6.43	7.1	6.1	g2	$	524
2	c	6.53	7.2	6.2	g2	$	527
2	e	5.37	6.04	5.04	g2	$	491
2	f	4.39	5.06	4.06	g2	$	460
3	a	8.8	9.47	8.47	g2	$	1,227
3	b	8.89	9.56	8.56	g2	$	1,231
4	a	4.2	4.87	3.87	g2	$	454
						$	6,338

(P)

BID PROPOSAL

SELECT ELECTRIC, INC.
P.O. Box 1457
Spring Valley, CA. 91979
Phone: (619) 460-6060 Fax: (619) 460-6069
License # 297034
Expires:10/31/2014

MBE CERT # SD06593

Contractor:
Address:

Phone:
Fax:
Email:

Contact:
Cell:

Project Description: Caltrans 11-403704					
Contract Time Limit:		Liquidated Damages:			Addendum's Noted:
Item	Item Description	Estimated Quanity	Unit Measure	Unit Price	Item Total
57	Maintaining Existing Traffic Management System Elements During Construction	1	LS		$ 500.00
58	Electric Service (Irrigation)	1	LS		$ 9,950.00
	Grand Total				**$ 10,450.00**

This Price is based on Plans and Specifications

BOND RATE: 1.25%
WE ARE A UNION CONTRACTOR

For this proposal to be effective, we must receive your written acceptance within **Ninety (90)** days from the date first written above. If your acceptance is not received within that period, this proposal shall be deemed revoked. Select Electric, Inc., ("Select") hereby reserves its right to accept, reject or negotiate applicable terms and conditions of any contract to be entered into, in good faith, with the customer upon award of the work, and by submission of this bid/proposal Select shall not be bound to accept or perform the proposed work until terms are fully agreed to by both parties in writing.

This Price Excludes:
Staking, Permits, Fees, Power Company Charges, Bonds, Ped Ramps, Striping, Sandblasting, Excavation Exceeding the Capabilities of a John Deere 310 or equal, AC or Concrete Patching, grinding Traffic Control Plans, Traffic Control, Premium Time.

Bid Amount $ 10,450.00

Estimator: Eddie Ybarra

Accepted By:

Date 01/24/13

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF ADVERTISING

Proofs of Advertisement Attached

Minority Bidders Bulletin - Focus
1/7/2013

Construction Update - Trade
1/10/2013

WEBE Press - Focus
01/08/2013 and 01/10/2013

California Contracts - Trade
01/08/2013 and 01/10/2013

DBE Good Faith Inc. - Focus
1/4/2013

DBE Good Faith Inc. - Trade
1/4/2013

The Weekly Bid Flash
1/4/2013

Caltrans Ad
1/4/2013

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

For the following project:

PROJECT: 11-403704 BARRIER AND FRICTION TREATMENT
OWNER: CALTRANS - FEDERAL AID #: ACHSSTPG-P163 (028) E
BID DUE: 01/24/2013 @ 2:00 PM

Contact Ryan Bouley at GRANITE CONSTRUCTION COMPANY, 440 S. Melrose Dr., Ste. 200, Vista, CA 92081; Phone: 760-732-0910, Fax: 760-758-1501

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access). For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

1/10/13
TRADE PUBLICATION

1/7/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

WeBe Press

A Focused Bi-Weekly Publication

Proof Of Publication

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587
(858) 974-9806 Fax: (858) 974-9913
Visit our web site at: http://www.webepresscaliforniacontracts.com/

A State Wide Publication State Of California
Information provided directly to Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, etc.

Dates Of Publication:

01/08/2013, 01/10/2013

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated At: San Diego, California,
This 10th Day of January 2013

John Menze

John Menze, General Manager

Granite Construction Company

Sub-Bids Request For Any Portion of Work
From **Qualified & Certified DBE**
Subcontractors and Suppliers For:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish C1 2 AB, Clearing / Demolition, Temporary & Permanent Erosion Control, Traffic Control and Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area and Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

BARRIER AND FRACTION TREATMENT
CALTRANS #11-403704
FEDERAL AID# ACHSSTPG-P163 (028)E
OWNER: CALTRANS

Bid Date: January 24, 2013 @ 2:00pm

Contact: Ryan Bouley
440 S. Melrose Dr., Ste 200, Vista, CA 92081
Phone (760) 732-0910 * Fax: (760) 758-1501

Granite Construction Co., (Ca Lic. No. 89) is an equal opportunity employer willing to Seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Joint Party Checks Available when Requested. Performance and Payment Bonds will be required. Bonding Assistance is Available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (call Nelly at 760-732-0911 for access). For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

California Contracts

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587
Phone: (858) 974-9806 Fax: (858) 974-9913
Visit Our World Wide Web Site At: http://www.webepresscaliforniacontracts.com/

PROOF OF PUBLICATION

A State Wide Trade Publication State Of California

Information provided directly to **Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE** firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, Etc.

Granite Construction Company

Sub-Bids Request For Any Portion of Work From **Qualified & Certified DBE** Subcontractors and Suppliers For: Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish C1 2 AB, Clearing / Demolition, Temporary & Permanent Erosion Control, Traffic Control and Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area and Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

BARRIER AND FRACTION TREATMENT
CALTRANS #11-403704
FEDERAL AID# ACHSSTPG-P163 (028)E
OWNER: CALTRANS

Bid Date: January 24, 2013 @ 2:00pm

Contact: Ryan Bouley
440 S. Melrose Dr., Ste 200, Vista, CA 92081
Phone (760) 732-0910 * Fax: (760) 758-1501

Granite Construction Co., (Ca Lic. No. 89)
is an equal opportunity employer willing to Seriously negotiate and assist a subcontractor and/or supplier as needed.
Any item of work, portion of an item, or combination thereof, will be considered. Joint Party Checks Available when Requested.
Performance and Payment Bonds will be required.
Bonding Assistance is Available.
Plans and Specifications are available for review at CDOT, Granite's office or FTP site (call Nelly at 760-732-0911 for access).
For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

I Certify That The Above Advertisement Was Published On The Following dates:

01/08/2013, 01/10/2013

Sherman R Worley

Sherman R. Worley, Publisher

California Industry Lead Source Report - Trade Publication

Ad created on 01/04/2013 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 01/04/2013 at 11:05AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Ryan Bouley

Project Coordinator
Nelly Menjivar

Contact Information
440 S. Melrose Drive
Vista, CA
92081
Tel: 760-732-0910
Fax: 760-758-1501

Granite Construction Co.

is seeking qualified DBEs

Project Name
11-403704 Barrier and Friction Treatment

Awarding Agency
Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

Project Location
San Diego County, San Diego, CA

Bid Date & Time
01/24/2013 at 02:00 P.M

Bid/Contract #
11-403704

Project Details
SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE SUBCONTRACTORS AND SUPPLIERS FOR: Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish CI 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 01/04/2013 at 11:05AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Granite Construction Co. is Seeking Qualified DBE

Bid Due Date : 01/24/2013 at 02:00 P.M Bid No : 11-403704

Contact Estimator : Ryan Bouley

Project Name	:	11-403704 Barrier and Friction Treatment
Agency Name	:	Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Project City	:	San Diego County
Project County	:	San Diego
Project State	:	CA
Project Details	:	

SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE SUBCONTRACTORS AND SUPPLIERS FOR: Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Contact Details	:	Nelly Menjivar 440 S. Melrose Drive Vista, CA 92081 Tel: 760-732-0910 Fax: 760-758-1501

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDDT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Menjivar, Nelly

From: The Weekly Bid Flash [support@theweeklybidflash.com]
Sent: Friday, January 04, 2013 10:58 AM
To: Menjivar, Nelly
Subject: Copy of your DBE Ad - 11-403704 Barrier and Friction Treatment

Date Of Advertisement Placement: 1/4/2013 10:56:20 AM

Granite Construction Co.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

11-403704 Barrier and Friction Treatment

City/Location: **San Diego County**
Counties: **San Diego, San Bernardino, Los Angeles, Riverside, Imperial, Orange**

Owner: **Caltrans**

Bid Date: Thursday 1/24/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish CI 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

NAICS Classifications

Sector 23--Construction
- All Other Specialty Trade Contractors
- Electrical Contractors
- Highway, Street, and Bridge Construction

Sector 48-49--Transportation and Warehousing
- General Freight Trucking, Local

Bid documents can be viewed at or obtained from:
Plans and Specifications are available for review at CDOT, Granite's office located at: 440 S. Melrose Dr. Ste. 200, Vista, CA 92081 or via FTP site - please call Nelly Menjiar at 760-732-0911 for access.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Granite Construction Co.

440 S. Melrose Dr.
Ste. 200
Vista, CA 92081
Phone: (760) 732-0910 **Fax:** (760) 758-1501
Ryan Bouley
nelly.menjivar@gcinc.com

Published on 1/4/2013 11:15:00 AM
by The Weekly Bid Flash
a Trade and Focus Publication
located at www.theweeklybidflash.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Menjivar, Nelly

From: The Weekly Bid Flash [support@theweeklybidflash.com]
Sent: Friday, January 04, 2013 10:58 AM
To: Menjivar, Nelly
Subject: Weekly Bid Flash DBE Ad Affidavit - 11-403704 Barrier and Friction Treatment

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a swom affidavit that **Granite Construction Co.** did place an advertisement we published on **1/4/2013** in our nationwide publication, The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **11-403704 Barrier and Friction Treatment** .

A copy of the advertisement is below:

Date Of Advertisement Placement: 1/4/2013 10:56:20 AM

Granite Construction Co.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

11-403704 Barrier and Friction Treatment

City/Location: **San Diego County**
Counties: **San Diego, San Bernardino, Los Angeles, Riverside, Imperial, Orange**

Owner: **Caitrans**

Bid Date: Thursday 1/24/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

NAICS Classifications

Sector 23--Construction
- All Other Specialty Trade Contractors
- Electrical Contractors
- Highway, Street, and Bridge Construction

Sector 48-49--Transportation and Warehousing
- General Freight Trucking, Local

Bid documents can be viewed at or obtained from:
Plans and Specifications are available for review at CDOT, Granite's office located at: 440 S. Melrose Dr. Ste. 200, Vista, CA 92081 or via FTP site - please call Nelly Menjiar at 760-732-0911 for access.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Granite Construction Co.
440 S. Melrose Dr.
Ste. 200
Vista, CA 92081
Phone: (760) 732-0910 **Fax:** (760) 758-1501
Ryan Bouley

nelly.menjivar@gcinc.com

Published on 1/4/2013 11:15:00 AM
by The Weekly Bid Flash
a Trade and Focus Publication
located at www.theweeklybidflash.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Flash

CALIFORNIA DEPARTMENT OF
TRANSPORTATION OFFICE ENGINEER

1912 - 2012 100 Years of Construction Contracting Excellence

Listing for all primes seeking assistance with project 11-403704. 5 results found.

Contractor: Santa Margarita Construction Corp. **Contact:** Joseph Eisenberg
Address: PO Box 357 Templeton, CA 93465
Phone: 805/237-1186 **Fax:** 805/237-1187 **Email:** je@brukiewicz.com
Services needed:
Requirements: Santa Margarita Construction Corp (General Contractor) is interested in soliciting in Good Faith with qualified DVBE, UDBE and DBE subcontractors, professional service providers, material contractors and material and equipment suppliers for this project and is dedicated to ensuring DVBE, UDBE and DBE firms have the opportunity to contract with our company. This includes but is not limited to breaking down discrete items of work into smaller more economically feasible units to facilitate more opportunities for DVBEs, UDBEs and DBEs. All bid items are open for DVBE, UDBE and DBE participation. Our estimating staff is available to assist DVBEs, UDBEs and DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services when requested. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety subject to approval by Santa Margarita Construction Corp. Santa Margarita Construction Corp. may pay bond premium up to 1.5%. Worker's Compensation and General Liability Waivers of Subrogation will be required. Quotations must be valid for the same duration as specified by the Owner for contract award and in the event an extension is requested by Owner quotations must be valid for the time requested therein. Quotations may be broken down into comparable packages as reasonably necessary. All subcontractors must sign Santa Margarita Construction Corp.'s Subcontract (Standard Subcontract) available for viewing at our office; please contact our estimating department at (805) 237-1186 or by email at structures.est@Brukiewicz.com in order to arrange viewing of the Standard Subcontract. Subcontractor will be deemed to have accepted the terms of the Standard Subcontract by providing a bid. Any attempt by a subcontractor to revise or limit those terms will be void. Prevailing Wages must be met per contract. Plans and Specifications are available for viewing at our office. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Santa Margarita Construction Corp. is an equal opportunity employer. Any questions regarding our company's DVBE, UDBE and DBE outreach program should be directed to our Office Engineer at outreach.sub@Brukiewicz.com.
Date posted: 12/11/2012

---

ractor: Peterson Chase General Engineering Construction Inc. **Contact:** Monica Safarik
Address: 1792 Kaiser Avenue, Irvine, CA 92614
Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** monica@petersonchase.com
Services needed: Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE firms for the following items of work, including but not limited to: TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CHAIN LINK FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE CULVERT, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), IMPORTED BORROW, HIGHWAY PLANTING, COMPOST (INCORPORATE), PLANT ESTABLISHMENT WORK, IRRIGATION SYSTEM, EXTEND 8" CONDUIT, EROSION CONTROL (DRY SEED), ROLLED EROSION CONTROL PRODUCT (NETTING), CLASS 2 AGGREGATE BASE, ASPHALTIC EMULSION (FOG SEAL COAT), HIGH FRICTION SURFACE TREATMENT, HOT MIX ASPHALT (TYPE A), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), 18" ALTERNATIVE PIPE CULVERT, 24" ALTERNATIVE PIPE CULVERT, MISCELLANEOUS IRON AND STEEL,CONCRETE BARRIER (TYPE 60), PORTABLE CONCRETE BARRIER (TYPE 60K), CONCRETE BARRIER (TYPE 60S), CONCRETE BARRIER (TYPE 60 MODIFIED), CONCRETE BARRIER (TYPE 60S MODIFIED), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (2-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, ELECTRIC SERVICE (IRRIGATION), MOBILIZATION
Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE/UDBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related a' 'ance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's c :nsation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson Chase General Engineering Construction, Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Peterson Chase GEC, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed,

religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase GEC, Inc. intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 12/12/2012

Contractor: Hazard Construction **Contact:** Don Gladden
Address: 6465 Marindustry Place San Diego, CA 92121
Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** dgladden@hazardcon.com
Services needed: Lead compliance plan; Construction area signs; Prep WPCP; MBGR work; Fence work; Striping and marking; Haul & dispose of roadway excavation (Type Z-2, ADL); Highway planting and irrigation; Erosion control; Wet utilities (storm drainage); Concrete barrier (Type 60); Portable concrete barrier (Type 60K); Electrical service (Irrigation).
Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For Federal Funded projects a bond will be required or retention will be held. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf.
Date posted: 12/24/2012

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson
Address: 133 N. Pixley St., Orange, CA 92868
Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net
Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Construction Area Signs, Traffic Control System, Traffic Plastic Drum, PCMS, Krail, Temp. Crash Cushions, Prepare WPCP, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Remove Chain Link Fence, Remove MBGR, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Culvert, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Roadway Excavation Aerially Deposited Lead Type Z-2, Import Borrow, Highway Planting, Compost, Plant Establishment Work, Irrigation System, Extend 8" Conduit, Erosion Control, Rolled Erosion Control Product, Class 2 Aggregate Base, Asphaltic Emulsion (Fog Seal), High Friction Surface Treatment, Hot Mix Asphalt Type A, Tack Coat, Minor Concrete (Structures), 18-Inch Alternative Pipe Culvert, 24-Inch Alternative Pipe Culvert, Misc. Iron & Steel, Chain Link Fence Type CL-6, 4-Feet Chain Link Gate Type CL-6, Alternative Crash Cushion, Concrete Barrier Type 60, Portable Concrete Barrier Type [illegible] Concrete Barrier Type 60 Modified, Concrete Barrier Type 60S Modified, Thermoplastic Pavement Marking (Enhanced Wet Night [illegible]lity), Traffic Striping, Pavement Markers, Maintaining Existing Traffic Management Systems, Electric Service, Mobilization. Items of work may be broken down into economically feasible packages to encourage participation.
Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 12/26/2012

Contractor: Granite Construction Co. **Contact:** Ryan Bouley
Address: 440 S. Melrose Drive, Ste. 200 Vista, CA 92081
Phone: 760-732-0910 **Fax:** 760-758-1501 **Email:** nelly.menjivar@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE firms for the following items of work, including but not limited to: Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds will be required for the full amount of subcontract price. Granite will pay fr[illegible]nd premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation c[illegible]ge meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are also available for viewing at our office located at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501

Date posted: 01/04/2013

Send your comments and suggestions to: OE Web Integration Architect

Conditions of Use | Privacy Policy
Copyright © 2007 State of California

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF INITIAL AND FOLLOW-UP SOLICITATIONS

Initial Solicitations were sent to DBE Subcontractors via email, facsimile and / or U.S. Mail on: **01/04/2013**

Follow-up Solicitations were sent to DBE Subcontractors via email, facsimile, U.S. Mail and / or solicited via telephone calls on: **01/10/2013, 01/21/2013, and 01/23/2013**

The items of work for which we were soliciting sub bids or materials to be supplied by DBE's were as follows:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Portions of the work that are normally performed by the prime contractor were made available for DBE's to bid on.

Final

GRANITE CONSTRUCTION COMPANY SINCE 1922

Final

Suppliers and Subcontractors Report For:

11-403704 -Barrier & Friction Treatment 11-4

Caltrans - Federal Aid#: ACHSSTPG-P163(028)

Bid Date: 1/24/2013 Time: 2:00 PM

This Final Report was printed On: 1/23/2013

CalTrans data downloaded: 6/1/2012 6:51:24 AM

Group Code	Group Description	Records Found
221310	Water Supply and irrigation Systems	11
237310	Highway, Street, and Bridge Construction	66
238910	Site Preparation Contractors	54
324121	Asphalt Paving Mixture and Block Manufacturi	1
484220	Specialized Freight (except Used Goods) Truc	726
		858

Breakout by Type

Email	406
Manual	112

Prepared For: **Ryan Bouley**

THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
[redacted]					
A B S L CONSTRUCTION 29334 PACIFIC STREET HAYWARD, CA 94544			(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
A. FLORES EXCAVATING & GRADING INCORPORA 86-110 AVENUE 54 COACHELLA, CA 92236			(760) 360-0255 (760) 398-1697 agrading@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
A. M. CONSTRUCTION ENGINEERING, INC. 12622 GLEN STREET GARDEN GROVE, CA 92840			(714) 305-7263 (714) 534-4240 A.M.CONSTRUCTION.YAHOO.COM	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Ramon
DBE					
First Request	Mail	1/4/2013 1:56:56 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
A.B. HASHMI, INC. 2003 S EL CAMINO REAL #105 OCEANSIDE, CA 92054 **DBE**	(760) 672-8059 (760) 439-3998 info@abhashmi.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
ACCU CONSTRUCTION INC 1526 BROOKHOLLOW DRIVE, SUITE 76 SANTA ANA, CA 92705 **DBE**	(714) 641-4730 (714) 641-4704 accu@accuconst.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
ADVANCED GEOSOLUTIONS, INC 2425 COLORADO AVE, SUITE 310 SANTA MONICA, CA 90404 **DBE**	(310) 796-9000 (310) 796-9001 jibaez@advgeosolutions.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
AERO CONTRACTING SERVICES 43 ELDERWOOD ALISO VIEJO, CA 92656 **DBE**	(949) 831-1393 (866) 230-8468 aero.contracting@yahoo.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is Disconnected

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
AGUIRRE TRUCKING, INC 25991 SUMMER HILL CT MURRIETA, CA 92563			(951) 677-5524 (619) 980-1310	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on machine
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
ALONSO BOBCAT SERVICE 8924 OLIVE DRIVE SPRING VALLEY, CA 91977			(619) 698-7356 (619) 461-0385 alonsobobcatservice@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
AMCON DEVELOPMENT, INC. 16035 PHOENIX DRIVE, CITY OF INDUSTRY, CA 91745			(626) 369-5845 (626) 369-5846 tina@amcondev.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
AMERICA PACIFIC CONSTRUCTION 201 LAUREL AVE. #13 BREA, CA 92821			(559) 577-9999 (714) 384-3988 apconstruction09@gmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
AMERICAN BOBCAT & BACKHOE SERVICE, INC 1334 DESCANSO AVENUE SAN MARCOS, CA 92069			(760) 744-3125 (760) 744-6136 lcollins@ambobcat.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
AMERICAN WELL TECHNOLOGIES 13894 APPALOOSA CT. VICTORVILLE, CA 92394			(717) 919-8515 (909) 949-8959 gigi@americanwelltechnologies.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
AP LAND DEVELOPMENTS 8920 SUNSET AVENUE, SUITE E FAIR OAKS, CA 95628			(916) 863-1979 (916) 863-1979 macosta@goapland.com	**FOLLOW UP DATE:**	
DBE					

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
ARRIOLA & SONS 1717 W. 7TH STREET SAN BERNARDINO, CA 92411			(909) 888-2505 (909) 888-2588 arriolaandsons@verizon.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is Disconnected
DBE					
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
ASAP GENERAL ENGINEERING 1747 BENEDETTO POINT PERRIS, CA 92571			(951) 229-5952 (951) 943-1692 asapgeneng@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
B. L. EQUIPMENT RENTAL AND SUPPLY 2725 W. CHERRY COURT VISALIA, CA 93277			(559) 827-4592 (559) 625-5786 blequipment@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
BAJA TRUCKING, INC. 14870 LAVENDER LN MORENO VALLEY, CA 92553 **DBE**			(951) 488-0012 (951) 247-9616 ana@bajatruckinginc.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
BARRAZA & SONS HEAVY EQUIPMENTS 1545 S. SYDNEY DRIVE COMMERCE,, CA 90040 **DBE**			(323) 981-9190 (323) 981-9193 barrazaandsons@sbcglobal.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688 **DBE**			(707) 448-9402 (707) 448-9407 allisonragan@earthlink.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Allison
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE, CA 92503 **DBE**			(951) 906-1661 (951) 602-2050 blancoconst@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
BONDED RIGGING & HEAVY TRANSPORT 3968 WESLEY RD JOSHUA TREE, CA 92252 **DBE**		(760) 272-2793 easyrider_1954@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
BORDEN TRUCKING, INC 3810 WACKER DRIVE MIRA LOMA, CA 92880 **DBE**		(951) 685-1548 (951) 685-1862 afs@bordenlogistics.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
BOYD INNVOATIONS, INC 928 S. BON VIEW AVE. ONTARIO, CA 91761 **DBE**		(909) 930-2244 (909) 930-2244 tboyd6@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
BRAHMA ENGINEERING, INC 222 W. CARMEN LANE #105 SANTA MARIA, CA 93458 **DBE**	(805) 925-3800 (805) 925-1143 andy@brahmaengineering.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
C G O CONSTRUCTION COMPANY 3100 EAST CEDAR STREET #14 ONTARIO, CA 91761 **DBE**	(909) 930-5581 (909) 390-5503 cgoconst2@msn.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
C.R. GANN DEMOLITION, INC. 31521 PARK BLVD. NUEVO, CA 92567 **DBE**	(951) 392-1603 (951) 928-3474 Linda@crganndemolition.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN 929 OTTERBEIN AVENUE, UNIT E LA PUENTE, CA 91748 **DBE**	(626) 810-1338 (626) 810-1322 van@cpengineeringinc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
CALIFORNIA TRUCKING 9800 SEPULVEDA BLVD., #21 NORTH HILLS, CA 91343 **DBE**			(818) 321-1268	**FOLLOW UP DATE:**	1/8/13 - Undelivarable -Not a good address - solicitation returned in the mail. 1/23/13- Phone Call - Left
First Request	Mail	1/4/2013 11:45:20 AM			
CANTARINI TRACTOR 427 YUCCA ROAD FALLBROOK, CA 92028 **DBE**			(760) 427-9292 (760) 728-9641 kimosavy@ymail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
CAP CONSTRUCTION 12570 SLAUGHTERHOUSE CANYON ROAD LAKESIDE, CA 92040 **DBE**			(619) 888-0295 (619) 655-3101 capconst@yahoo.com	**FOLLOW UP DATE:**	1/10/13 - Yes will bid per email
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
CE GREEN INC. 3303 LUYUNG DRIVE RANCHO CORDOVA, CA 95742 **DBE**			(916) 365-4925 (916) 374-7998 ce.green@comcast.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
CENTURY DIVERSIFIED, INC 99 SOUTH LAKE AVENUE, SUITE # 210 PASADENA, CA 91108			(626) 585-0966 (626) 585-1598 rgarcia@cdi-engr.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
CHEPE'S TRUCKING 13244 FOOTHILL BLVD. SYLMAR, CA 91342			(818) 339-3828	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631			(562) 694-4015	**FOLLOW UP DATE:**	1/23/13- Phone Call - Yes will bid per Britney
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CIVIL TRANS, INC. 732 N. DIAMOND BAR BLVD., SUITE 128 DIAMOND BAR, CA 91765			(909) 396-1131 (909) 396-0328 Ctrans@verzion.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Mail	1/15/2013 11:45:44 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
CLASS 1 CONSTRUCTION 5026 PALIN AVENUE SAN DIEGO, CA 92114			(619) 453-7343 classwone@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
COLEMAN CONSTRUCTION 1973 W 48TH STREET LOS ANGELES, CA 90062			(323) 295-5484 (213) 295-1199 scoleman@coleman.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
CONTERA CONSTRUCTION CORP. 28545 OLD TOWN FRONT ST., SUITE 201 TEMECULA, CA 92590			(951) 695-2800 (951) 695-2801 JASON@VARELACOMPANIES.COM	**FOLLOW UP DATE:**	
DBE					

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
CORNERSTONE ENGINEERING 1415 W PAUL FRESNO, CA 93711		(559) 940-9300 (866) 480-1470 comerstone.engr@gmail.com	**FOLLOW UP DATE:**	1/11/13 - Not bidding per email
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
CREST EQUIPMENT, INC 161 SCOTTFORD DR EL CAJON, CA 92021		(619) 444-5061 (619) 444-5061 belio@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
CRIMSON MARIE COMPANY 11876 EABY RD PHELAN, CA 92371		(760) 963-7692 (760) 868-6814 SLT1992@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
CUSCATLAN TRUCKING, LLC 4740 W. 133RD STREET HAWTHORNE, CA 90250		(310) 529-5218 (310) 679-4616 luis@cuscatlantrucking.com	**FOLLOW UP DATE:**	1/8/13 - Yes will bid per email
DBE				

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
D & D LEE, INC. 26182 DARDANELLE CT MORENO VALLEY, CA 92555 **DBE**			(909) 625-1154 (909) 626-1476 DDLEETKG@MSN.COM	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
DANA BALL 2699 CORONA AVE NORCO, CA 92860 **DBE**			(951) 907-9504 (951) 737-7359 dcrazzylady7@aol.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
DANIELS ENGINEERING & CONSTRUCTION, INC 2537 N. STAGECOACH LANE FALLBROOK, CA 92028 **DBE**			(760) 822-0752 (760) 731-2504 james-daniel@msn.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
DCN CORPORATION 2123 SEA ISLAND PLACE SAN MARCOS, CA 92078 **DBE**			(619) 253-4247 (760) 598-7226 dcnconstruction@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
DE LA FUENTE CONSTRUCTION, INC. 737 MARBELLA CIRCLE CHULA VISTA, CA 91910		(619) 403-3884 (619) 878-2980 jdiaz@dlfci.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
DELTECH ENGINEERING, INC 1701 E. EDINGER AVENUE, SUITE A3-4 SANTA ANA, CA 92705		(714) 495-9755 (714) 203-1480 abili@deltechengineeringinc.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
DOD CONSTRUCTION 1105 CANNON AVENUE BAKERSFIELD, CA 93307		(661) 366-8000 (661) 366-8001 dodconstruction@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DRAGON MATERIAL TRANSPORT, INC. 4543 N. HAYES AVE FRESNO, CA 93723 **DBE**	(559) 351-8822 (559) 233-3666 dmtsb@sbcglobal.net	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
DREAMBUILDER 1361 E GARTEN DR. PLACENTIA, CA 92870 **DBE**	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
EDISON CONSTRUCTION, INC. 260 FAIRFAX ROAD BAKERSFIELD, CA 93307 **DBE**	(661) 366-6311 (661) 366-0402 eci@lightspeed.net	**FOLLOW UP DATE:**	
First Request Email 1/4/2013 11:45:20 AM			
Second Request Email 1/10/2013 9:37:30 AM			
Third Request Email 1/21/2013 5:01:07 PM			
EL CAMINO CONSTRUCTION & ENGINEERING CO 810 ROSWELL AVENUE LONG BEACH, CA 90804 **DBE**	(562) 433-1000 (562) 433-1132 miguel@elcaminoconeng.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
ELITE COMPANIES US, INC 15321 LA SALLE LANE HUNTINGTON BEACH, CA 92647			(714) 716-6196 (714) 908-0337 jhemandez@elitecompanies.us	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
ELKEN CONTRACTING, INC 1540 PIONEER WAY #200 EL CAJON, CA 92020			(619) 698-1168 (619) 698-7633 maria@elkencontracting.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:4S:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
EVERETT C. THOMPSON CONSTRUCTION 43580 ROEBELENII WAY INDIO, CA 92201			(760) 342-8708 (760) 342-0737 ecconstruction@dc.rr.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FAMILY TRANSPORT INC. 3184 GRANDEUR AVENUE ALTADENA, CA 91001			(626) 798-2240 (626) 791-1447 bledsoe_s@hotmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
FAYE STEWART TRANSPORTATION SERVICE LLC 3056 N 33RD AVENUE PHOENIX, AZ 85017			(602) 233-3500 (602) 233-1131 faye@fayestewarttrans.com	**FOLLOW UP DATE:**	1/4/13 - Not bidding per fax
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
FERNANDEZ TRUCKING P. O. BOX 922348 SYLMAR, CA 91342			(818) 652-5993 n/a	**FOLLOW UP DATE:**	1/23/13- Phone Call - Wrong phone number
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
FLACO'S TRUCKING 11127 TELFAIR AVENUE PACOIMA, CA 91331			( ) - 818 flacostrucking@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FRAIRE HUECIAS TRUCKING 31111 ROBERTSON ST HOMELAND, CA 92548		(951) 300-7247 (951) 926-4903 fairejudy@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
FRONT LINE CONSTRUCTION, INC. 9144 PALOMINO RIDGE DR LAKESIDE, CA 92040		(619) 647-8277 (619) 334-5099 1MSGT03@COX.NET	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
G & F CONCRETE CUTTING, INC. 1006 E. CHESTNUT AVENUE SANTA ANA, CA 92701		(714) 648-0397 (888) 624-4361 r.ferguson@gfconcretecutting.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
GASPAR TRANSPORTATION INC. 3644 PACKARD ST RIVERSIDE, CA 92509		(951) 233-4749 (866) 827-4231 gaspartrucking@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
GEN CON ENVIRO SVC GROUP 14038 CICADA COURT VICTORVILLE, CA 92394 **DBE**			(626) 255-8755 (760) 245-5548 genconenviro@verizon.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
GLOBAL TRANSLOADING, LLC 1842 EAST 29TH STREET SIGNAL HILL, CA 90755 **DBE**			(562) 495-9600 (562) 495-9660 shannongriego@globaltransloading.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
H P TRUCKING 3144 W. 77TH STREET LOS ANGELES, CA 90043 **DBE**			(323) 321-2554 (323) 971-5509 herbertpalmer70@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
HABITAT WEST, INC. 2067 WINERIDGE PLACE, SUITE B ESCONDIDO, CA 92029 **DBE**			(760) 735-9378 (760) 735-9351 email@habitatwest.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
HAMMER-DOWN TRANSPORTATION, INC. 3311 W. MANCHESTER BLVD., SUITE 202 INGLEWOOD, CA 90305 **DBE**			(310) 590-0852 (323) 750-0098 hamdowtran@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
HORNET TRUCKING 12924 OBERLIN STREET SYLMAR, CA 91342 **DBE**			(818) 838-0066	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
HYDROTECH, INC. 155 LYON DRIVE FERNLEY, NV 89408 **DBE**			(775) 575-4100 (775) 575-6894 debra@htinc.biz	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
INDIAN CONSTRUCTION INC 15924 N. CAJON BLVD. DEVORE HEIGHTS, CA 92407 **DBE**			(909) 880-6244 (909) 880-6262 sooners7@wildblue.net	**FOLLOW UP DATE:**	1/10/13 - Not bidding per email
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
INTERIOR DEMOLITION INC 2621 HONOLULU AVE MONTROSE, CA 91020 **DBE**			(818) 249-4932 (818) 249-4937 maria@interiordemolition.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
INTERNATIONAL ENVIRONMENTAL CORP. 13432 WENTWORTH ST. ARLETA, CA 91331 **DBE**			(818) 892-9341 (818) 997-0938 amineros@iectrees.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Evelyn
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
INTERPHASE ENVIRONMENTAL, INC. 6200 PEACHTREE STREET, LOS ANGELES, CA 90040 **DBE**			(323) 278-7700 (323) 278-7707 office@interphase-inc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
IPI CONSTRUCTION 14631 ARMINTA STREET PANORAMA CITY, CA 91402			(818) 786-8433 (818) 786-8434 long@ipicorp.us	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214			(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
J VANN TRUCKING 6028 HAYTER AVENUE LAKEWOOD, CA 90712			(562) 500-4335 (760) 951-9285 joann.vann@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
J. C. ENVIRONMENTAL COMPANY, INC 2504 TRANSPORTATION AVENUE, SUITE C NATIONAL CITY, CA 91950			(619) 477-4416 (619) 477-4420 jcaro@jc-environmental.com	**FOLLOW UP DATE:**	1/10/13 - Not bidding per email
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
J. MCBRIDE TRUCKING SERVICES, INC 9914 CLEARY ST SANTEE, CA 92071			(619) 258-9778 (619) 258-9772 jmtsi@cox.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
JENNIFER COTTER'S WATER TRUCK RENTAL 22551 ELBOW CREEK TRAILS WILDOMAR, CA 92595			(909) 732-4108 (951) 735-9149 dirtqueen71@hotmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
5econd Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
JET DRILLING, INC. 2656 SAINT LOUIS AVENUE SIGNAL HILL, CA 90755			(562) 988-2849 (562) 988-2859 CLAKE@jetdrill.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
JJ VAZQUEZ TRUCKING, INC. 6250 MORTON AVENUE RIVERSIDE, CA 92509 **DBE**			(951) 727-0074 (951) 727-0080 angel@vazqueztrucking.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
JO JO'S TRUCKING, INC. 20949 E. GRANITE WELLS DRIVE WALNUT, CA 91789 **DBE**			(323) 595-8659 (909) 839-0020 mia-beth@hotmail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
JOE G. TRUCKING 7025 WORTSER AVENUE LOS ANGELES, CA 91605 **DBE**			(818) 503-9737	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
JONAS & ASSOCIATES, INC. 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553 **DBE**			(415) 715-8725 (925) 374-0021 romenag@jonasinc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
JULIO'S TRUCKING 6202 GOODLAND AVE., N. HOLLYWOOD, CA 91606 **DBE**			(818) 339-8900	**FOLLOW UP DATE:**	1/23/13- Phone Call - System not accepting phone calls
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
L A WELDING & FABRICATION CORP. 13550 RAVEN STREET SYLMAR, CA 91342 **DBE**			(818) 621-8447 (818) 367-5078 laweldingandfabrication@verizon.net	**FOLLOW UP DATE:**	1/22/13 - Provided us with his Company's profile
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
L S TRUCKING PO BOX 525 SAN FERNANDO, CA 91341 **DBE**			(818) 383-2678 lsmiranda5@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
L. RILEY TRUCKING 23746 LIVEWOOD LANE HARBOR CITY, CA 90710 **DBE**			(323) 231-5083 (323) 231-5083 eytrucking@yahoo.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
LARRY'S TRUCKING 532 W. PHILADELPHIA STREET ONTARIO, CA 91762 **DBE**			(909) 664-8395 (909) 986-8103 larrystrucking@roadrunner.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
LEJEND CORPORATION 15515 RYON AVENUE BELLFLOWER, CA 90706 **DBE**			(562) 488-0562 (562) 633-4999 wjania@aol.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
LONG'S DIRECTIONAL BORING, INC 1476 BODIE PLACE NORCO, CA 92860 **DBE**			(951) 817-0111 (951) 817-1247 longdirectionalboring@yahoo.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Cathy

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
M. HADNOT TRUCKING 204 W. 113TH STREET, LOS ANGELES, CA 90061 **DBE**			(213) 276-2635	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
MACLEM TRUCKING COMPANY, INC 20311 GOMERO CIRCLE CARSON, CA 90746 **DBE**			( ) - 310 ( ) - 310 maclemtrucking@aol.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
MAGOO TRUCKING 1168 MCDONALD AVE. WILMINGTON, CA 90744 **DBE**			(310) 505-9632	**FOLLOW UP DATE:**	1/4/13 - Undelivarable -Not a good address - solicitation returned in the mail. 1/23/13- Phone Call - System
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
MANUEL D. TEJEDA, TRUCKING 2903 LYNWOOD ROAD LYNWOOD, CA 90262 **DBE**			(310) 505-6648 (310) 604-4142 monica@mdtmaterials.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
MARRS SERVICES, INC. 13360 E. FIRESTONE BLVD., STE. A2 SANTE FE SPRINGS, CA 90670			(714) 213-8650 (562) 926-4601 rubina@marrscorp.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
MARTINI DRILLING CORP. 15571 CHEMICAL LANE HUNTINGTON BEACH, CA 92649			(714) 715-2715 (714) 229-1681 martinidrilling@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
MAX TRANSPORTATION 23532 MAGIC MOUNTAIN PKWY, #104 VALENCIA, CA 91355			(818) 390-0658	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Maria
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
MBL TRUCKING 141 TAINTOR ROAD PALMDALE, CA 93550 **DBE**			(818) 968-7730 (661) 538-1945 mario_bustamonte-80@msn.com	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number not in service
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
MCB TRUCKING 11442 CALIFA STREET, #3 NORTH HOLLYWOOD, CA 91601 **DBE**			(818) 795-8542	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 S:01:07 PM			
MCJ TRUCKING 8417 GRENOBLE STREET SUNLAND, CA 91040 **DBE**			(818) 951-3618	**FOLLOW UP DATE:**	1/23/13- Phone Call - No answer
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
MDC CONSTRUCTION AND ENVIRONMENTAL, INC. 4268 SIERRA VISTA DRIVE CHINO HILLS, CA 91709 **DBE**			(714) 397-8048 (714) 260-9213 mark@mdccande.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
MONTANI TRUCKING, INC. 4919 W. 129TH STREET, HAWTHORNE, CA 90250			(310) 946-5411 (310) 978-0803 montani.trucking@sbcglobal.net	**FOLLOW UP DATE:**	1/10/13 - Not bidding per fax
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
MY THREE BROTHERS AND ME 2244 W. 30TH STREET LOS ANGELES, CA 90018			(323) 321-1905	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
N B G CONSTRUCTION SERVICES 14 CUERVO STREET RNCHO STA MARGARITA, CA 92688			(949) 283-5757 (949) 589-6897 nickofoc@cox.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
N L S TRUCKING 13284 HUBBARD STREET SYLMAR, CA 91342			(818) 741-6401 (818) 698-4581 norberto@live.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Mail	1/15/2013 11:45:44 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
N R W TRUCKING 7223 E. ALONDRA BLVD. PARAMOUNT, CA 90723			(562) 659-1007 (562) 633-4999 norrisw413@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992			(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
ORTIZ ASPHALT PAVING, INC 382 EAST ORANGE SHOW ROAD SAN BERNARDINO, CA 92408			(909) 386-1200 (909) 386-1288 bruceatortiz@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
OST TRUCKS AND CRANES, INC. 2951 N. VENTURA AVENUE VENTURA, CA 93001 **DBE**			(805) 643-9963 (805) 643-7618 ostcranes@aol.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
P.M.R. TRUCKING 37032 POND AVE. PALMDALE, CA 93550 **DBE**			(661) 533-3540 (661) 533-3540	**FOLLOW UP DATE:**	1/23/13- Phone Call - Owner not available
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
PACIFIC OIL COMPANY 6454 AMIGO AVENUE RESEDA, CA 91335 **DBE**			(818) 996-9965 (818) 771-9232 OLGASHAPIRO@LIVE.COM	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PACIFICA CONTRACTING, INC. 5060 PACIFICA DR SAN DIEGO, CA 92109 **DBE**			(858) 449-0113 (858) 270-2696 dsperbe1@san.rr.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PACRIM ENGINEERING 233 W. CERRITOS AVENUE ANAHEIM, CA 92805			(714) 683-0470 (714) 683-0460 pliu@pacrimengineering.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PADILLA LANDSCAPE, INC 181 SANDCREEK RD. STE B BRENTWOOD, CA 94513			(925) 513-3348 (925) 513-9353 mpadilla@padillalandscape.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910			(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PELESA INC. 1153 GREEN STREET GLENDALE, CA 91205 **DBE**			(818) 247-5163 (818) 247-8760 leasha5@aol.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PETIL CONSTRUCTION & ENGINEERING, INC. 2827 HOOVER AVE., STE E & F NATIONAL CITY, CA 91950 **DBE**			(619) 600-2110 (619) 482-1493 info@petil-pce.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PJ TEIXEIRA COMPANY 8731 RAILROAD AVENUE SANTEE, CA 92071 **DBE**			(619) 647-2219 (619) 449-0575 pjtex@earthlink.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
PORTILLO CONCRETE 3527 CITRUS STREET LEMON GROVE, CA 91945 **DBE**			(619) 466-4639 (619) 466-4639 mtmr@cox.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
POWER FIELD ENTERPRISES & LOGISTICS, LLC 822 VICTOR AVE. UNIT 20 INGLEWOOD, CA 90302 **DBE**			(310) 734-9493 walkeromar@ymail.com	**FOLLOW UP DATE:**	1/12/13 - Yes will bid per email
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
POWER GRADE, INC 6694 SWISS COURT CORONA, CA 92860 **DBE**			(951) 737-5133 (951) 737-5135 tammie@thepgicompanies.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PROCTOR TRUCKING 2000 WALNUT AVENUE # M 103 FREMONT, CA 94538 **DBE**			(510) 494-0644 (510) 794-4584 proctortrucking@att.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PROFESSIONAL UTILITIES SERVICES 1217 EADY AVENUE CALEXICO, CA 92231 **DBE**			(760) 235-6003 professional.utilities.services@gmail.co	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
PRUITT TRUCKING, INC. 214 W. POPPYFIELDS DR. ALTADENA, CA 91001 **DBE**			(626) 398-4500 (626) 398-5551 pruitttruckinginc@hotmail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
R & Z CONSTRUCTION, INC 13978 CARRIAGE ROAD POWAY, CA 92064 **DBE**			(858) 583-1691 (858) 679-9011 mzk@cox.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
R TRUCKING CORPORATION 17130 VAN BUREN BLVD., #170 RIVERSIDE, CA 92504 **DBE** **DBE**			(909) 821-0252 (951) 776-0900 chris@rtrucking.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
R.J. LALONDE, INC. 2508 N. PALM DR., STE. 200 SIGNAL HILL, CA 90755 **DBE**			(562) 595-6655 (562) 595-8833 jreusch@rjlalonde.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
RAIL SURVEYORS AND ENGINEERS, INC. 1075 OLD COUNTY ROAD, SUITE D BELMONT, CA 94002 **DBE**			(650) 826-1858 (650) 637-9501 pleong@rserail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
REBEL CONCRETE BREAKING SERVICE 1122 EAST 94TH STREET LOS ANGELES, CA 90002 **DBE**			(323) 566-8085 (323) 563-8311 rebelconcretebreaking@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
RED DRAGON TRANSPORT, INC. 18755 COPPER RIDGE WAY SANTA CLARITA, CA 91351 **DBE**			(661) 714-2179 (661) 251-8349	**FOLLOW UP DATE:**	1/23/13- Phone Call - No answer, Voicemail not set up to take messages

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
REDLANDS TRANSPORT, INC. 1619 SMILEY RIDGE DRIVE REDLANDS, CA 92373			(909) 335-6163 (909) 335-0088 office@redlandstransport.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
RICHARD BRADY & ASSOCIATES 3710 RUFFIN ROAD SAN DIEGO, CA 92123			(858) 496-0500 (858) 496-0505 mhodges@rbrady.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
RIO JORDAN CONSTRUCTION 7432 LEMORAN AVE PICO RIVERA, CA 90660			(562) 942-0228 (562) 261-2102 jordan@riojordaninc.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
RISE ABOVE TRUCKING, INC. 7056 ARCHIBALD AVE, SUITE 102-380 CORONA, CA 92880			(951) 272-0320 (951) 270-0038 riseabovetrucking54@yahoo.com	**FOLLOW UP DATE:**	1/10/13 - Not bidding per fax
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
RIVERA IRRIGATION, INC. 2105 W COLLINS AVENUE ORANGE, CA 92867			(714) 639-0400 (714) 639-7523 RIVERACOMPANIES@sbcglobal.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
RIVERA TRUCKING, LLC 12645 WELLS PLACE CHINO, CA 91710			(951) 212-5619 (909) 355-5537 riveratrkg@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
ROCK STRUCTURES CONSTRUCTION COMPANY 11126 SILVERTON CT. CORONA, CA 92881			(951) 371-1112 (951) 278-2802 rockstructures@sbcglobal.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ROYAL LINE TRUCKING, INC. 12730 CRENSHAW BLVD. #112 HAWTHORNE, CA 90250 **DBE**		(323) 304-7746 ROYALLINETRK@yahoo.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
S THOMPSON TRUCKING 6028 HAYTER AVENUE LAKEWOOD, CA 90712 **DBE**		(562) 633-1402 (760) 951-9285 thompson6028@sbcglobal.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
SALUD CONSTRUCTION INC 5612 ADELAIDE AVE SAN DIEGO, CA 92115 **DBE**		(619) 892-1178 (619) 265-1297 david@saludconstr-inc.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
SALZANO ENGINEERING INC 1282 GREENFIELD DRIVE EL CAJON, CA 92021 **DBE**		(619) 583-9592 (619) 593-9591 salzanoeng@hotmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
SAMMS ENTERPRISES, INC. 2835 S. BON VIEW AVENUE ONTARIO, CA 91761		(909) 917-1720 (909) 923-7877 skamm12@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
SAMPO ENGINEERING, INC. 1034 SECOND STREET ENCINITAS, CA 92024		(760) 436-0660 (760) 436-0659 vince@sampoengineering.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		
SCOVELL TRANSPORT 3536 SPICE STREET LANCASTER, CA 93536		(661) 206-5846 scotrans@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request	Email	1/4/2013 11:45:20 AM		
Second Request	Email	1/10/2013 9:37:30 AM		
Third Request	Email	1/21/2013 5:01:07 PM		

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SEPULVEDA CONSTRUCTION, INC. 233 W. CERRITOS AVENUE, ANAHEIM, CA 92805 **DBE**			(714) 683-0471 (714) 683-1105 pliu@sepulvedaconst.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
SOL CONSTRUCTION, INC. 1600 CHICAGO AVE., SUITE R #2 RIVERSIDE, CA 92507 **DBE**			(951) 653-1155 (951) 784-5298 pmendoza@sol-construction.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
SOUTH COAST SWEEPING, INC. 2332 TRAILS END FALLBROOK, CA 92028 **DBE**			(760) 535-6800 (760) 731-6026 kssouthcoast@roadrunner.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
SUPER SEAL & STRIPE, INC 310 A STREET FILLMORE, CA 93015 **DBE**			(805) 524-7345 (805) 524-7428 brenda@supersealandstripe.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
TAVARES TRUCKING 123 E EVERETT PLACE ORANGE, CA 92867			(714) 474-8404 (714) 288-0079 moetavares@hotmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
TELEKINESIS LLC 937 GARNET STREET POMONA, CA 91766			(626) 392-7557 (626) 339-4022 juanmoore62@yahoo	**FOLLOW UP DATE:**	1/23/13- Phone Call - Left message on voicemail
DBE					
First Request	Mail	1/4/2013 1:56:56 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
TERRA WEST, INC 1061 TIERRA DEL REY, STE 204 CHULA VISTA, CA 91910			(619) 591-1007 (619) 568-3475 roberto@terrawestinc.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
THE LOPEZ GROUP CONTRACTORS INC 29971 NUEVO RD NUEVO, CA 92567			(951) 928-0695 (951) 928-0989 steve@thelopezgroup.net	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
THREE STAR CONSTRUCTION 346 W. ELM STREET COMPTON, CA 90220			(310) 632-5388 (310) 632-6551 threestarconst@sbcglobal.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
DBE					
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
TIPCO ENGINEERING, INC 425 E REDONDO BEACH BLVD GARDENA, CA 90248			(323) 833-6981 (866) 623-8349 tipcoinc@aol.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
TNT INDUSTRIAL CONTRACTORS, INC 3600 51ST AVENUE SACRAMENTO, CA 95823			(916) 395-8400 (916) 395-8429 randy@tntindustrial.com	**FOLLOW UP DATE:**	
DBE					

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
TODD CONSTRUCTION & DEMOLITION 2432 CASPIAN AVENUE LONG BEACH, CA 90810 **DBE**			(562) 595-1041 (562) 595-9888 todd.constructiondemo@verizon.net	**FOLLOW UP DATE:**	1/10/13- Not bidding per email
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
TRANSTAR PIPELINE, INC 4094 TAMBOR RD SAN DIEGO, CA 92124 **DBE**			(858) 565-4089 (858) 565-4089 transpipe@aol.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
TREMWELL CONSTRUCTION, INC. 1224 CALLE DE ORO THOUSAND OAKS, CA 91360 **DBE**			(805) 222-5289 (805) 222-5643 tremwell@gmail.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
UDBE STEEL 5214 WESTERFIELD STREET RIVESIDE, CA 92509 **DBE**			(951) 224-9797 (909) 980-0113 romy@udbesteel.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
UNITED TRAFFIC SERVICES & SUPPLY, INC. 15131 CLARK AVENUE CITY OF INDUSTRY, CA 91745 **DBE**			(626) 961-5736 (818) 961-4746 dora@unitedtraffic.net	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
URENA TRUCKING 13137 TERRA BELLA STREET PACOIMA, CA 91331 **DBE**			(818) 834-0033	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
URREA & SONS TRUCKING, INC. 14110 PRINCETON AVENUE MOORPARK, CA 93021 **DBE**			(805) 531-9614 (805) 531-9524 b.urrea@urreatrucking.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
UTILITY CONSTRUCTION COMPANY, INC 19442 E. WARNER RD MESA, AZ 85212			(480) 654-3100 (480) 654-8374 suzette@utilityconstructionco.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638			(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
V. VILLANUEVA TRANSPORTATION 17108 RAINTREE LANE FONTANA, CA 92337			(909) 320-0373	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
VINCENT TRUCKING ENTERPRISES, INC 180 CALLE IGLESIA SAN CLEMENTE, CA 92673			(949) 498-2727 (949) 366-2471	**FOLLOW UP DATE:**	1/15/13 - Not bidding per fax
DBE					
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
WATERCOUNTS 806 BROOKWOOD WAY CHICO, CA 95926 **DBE**			(530) 864-2454 (530) 893-0115 paige@watercounts.org	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Paige
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Mail	1/15/2013 11:45:44 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
WAY SERVICE COMPANY 9277 LOFTY LANE CHERRY VALLEY, CA 92223 **DBE**			(951) 845-3233 (951) 845-1736 steve@WSIconstruction.com	**FOLLOW UP DATE:**	
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
WEST SIDE BOYZ 330 E. 159TH STREET GARDENA, CA 90248 **DBE**			(310) 527-0068 (310) 527-0068 n/a	**FOLLOW UP DATE:**	1/23/13- Phone Call - Phone number is disconnected
First Request	Mail	1/4/2013 11:45:20 AM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			
WSC DEMOLITION SERVICES 522 FRONT STREET EL CAJON, CA 92020 **DBE**			(619) 258-1617 (619) 258-1647 @wscdemolition.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS			PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	1/4/2013 1:56:56 PM			
Second Request	Email	1/15/2013 11:45:44 AM			
Third Request	Email	1/21/2013 5:03:15 PM			
WYRICK CONSTRUCTION 13910 CERISE AVENUE HAWTHORNE, CA 90250			(310) 462-5269 (310) 679-2110 wyrickshena@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
XING, INC 8880 GAINSBOROUGH AVE SAN DIEGO, CA 92129			(858) 412-9842 (858) 876-1950 xinghuasun2004@yahoo.com	**FOLLOW UP DATE:**	
DBE					
First Request	Email	1/4/2013 11:45:20 AM			
Second Request	Email	1/10/2013 9:37:30 AM			
Third Request	Email	1/21/2013 5:01:07 PM			
YOUNG FLOYD'S TRUCKING 4859 W. SLAUSON AVE. #373 LOS ANGELES, CA 90056			(310) 863-8808 (323) 750-7277 fchines@pacbell.net	**FOLLOW UP DATE:**	1/23/13- Phone Call - Not bidding per Floyd
DBE					
First Request	Mail	1/4/2013 2:51:59 PM			
Second Request	Mail	1/10/2013 9:37:30 AM			
Third Request	Mail	1/21/2013 5:01:07 PM			

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request

SAMPLE

To: A B S L CONSTRUCTION
29334 PACIFIC STREET
HAYWARD, CA 94544

FAX:
(510) 727-0910

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	Subject	Sent
To: '1MSGT03@COX.NET' (1 item)		
'1MSGT03@COX.NET'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'abili@deltechengineeringinc.com' (1 item)		
'abili@deltechengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'accu@accuconst.com' (1 item)		
'accu@accuconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'aero.contracting@yahoo.com' (2 items)		
'aero.contracting@yahoo.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:43 AM
'aero.contracting@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'afs@bordenlogistics.com' (1 item)		
'afs@bordenlogistics.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'agrading@aol.com' (1 item)		
'agrading@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'allisonragan@earthlink.net' (2 items)		
'allisonragan@earthlink.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:44 AM
'allisonragan@earthlink.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'alonsobobcatservice@yahoo.com' (1 item)		
'alonsobobcatservice@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'amineros@iectrees.com' (2 items)		
'amineros@iectrees.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:47 AM
'amineros@iectrees.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'ana@bajatruckinginc.com' (1 item)		
'ana@bajatruckinginc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'andy@brahmaengineering.com' (1 item)		
'andy@brahmaengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'angel@vazqueztrucking.com' (2 items)		
'angel@vazqueztrucking.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:45 AM
'angel@vazqueztrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'apconstruction09@gmail.com' (1 item)		
'apconstruction09@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'arriolaandsons@verizon.net' (2 items)		
'arriolaandsons@verizon.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:43 AM
'arriolaandsons@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'asapgrading@aol.com' (1 item)		
'asapgrading@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'b.urrea@urreatrucking.com' (1 item)		
'b.urrea@urreatrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'barrazaandsons@sbcglobal.net' (1 item)		
'barrazaandsons@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'belio@sbcglobal.net' (1 item)		
'belio@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'blancoconst@aol.com' (1 item)		
'blancoconst@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'bledsoe_s@hotmail.com' (1 item)		
'bledsoe_s@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'blequipment@aol.com' (1 item)		
'blequipment@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'brenda@supersealandstripe.com' (1 item)		
renda@supersealandstripe.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'bruceatortiz@aol.com' (1 item)		
'bruceatortiz@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM

To	Subject	Sent
To: 'capconst@yahoo.com' (1 item)		
'capconst@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'ce.green@comcast.net' (1 item)		
'ce.green@comcast.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'cgoconst2@msn.com' (1 item)		
'cgoconst2@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'chris@rtrucking.com' (2 items)		
'chris@rtrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
'chris@rtrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'CLAKE@jetdrill.com' (1 item)		
'CLAKE@jetdrill.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'classwone@yahoo.com' (1 item)		
'classwone@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'cornerstone.engr@gmail.com' (1 item)		
'cornerstone.engr@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'Ctrans@verzion.net' (1 item)		
'Ctrans@verzion.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'david@saludconstr-inc.com' (1 item)		
'david@saludconstr-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'dcnconstruction@yahoo.com' (1 item)		
'dcnconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dcrazzylady7@aol.com' (2 items)		
'dcrazzylady7@aol.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:44 AM
'dcrazzylady7@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'DDLEETKG@MSN.COM' (1 item)		
DDLEETKG@MSN.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'debra@htinc.biz' (1 item)		
'debra@htinc.biz'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dirtqueen71@hotmail.com' (1 item)		
'dirtqueen71@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dmtsb@sbcglobal.net' (1 item)		
'dmtsb@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dodconstruction@yahoo.com' (1 item)		
'dodconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dora@unitedtraffic.net' (1 item)		
'dora@unitedtraffic.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'dreambuilder.construction@gmail.com' (1 item)		
'dreambuilder.construction@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'dsperbe1@san.rr.com' (1 item)		
'dsperbe1@san.rr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'easyrider_1954@yahoo.com' (1 item)		
'easyrider_1954@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'ecconstruction@dc.rr.com' (2 items)		
'ecconstruction@dc.rr.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:47 AM
'ecconstruction@dc.rr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'eci@lightspeed.net' (1 item)		
'eci@lightspeed.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'email@habitatwest.com' (1 item)		
email@habitatwest.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'eytrucking@yahoo.com' (2 items)		
'eytrucking@yahoo.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:45 AM

To	Subject	Sent
'eytrucking@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'faye@fayestewarttrans.com' (1 item)		
'faye@fayestewarttrans.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'fchines@pacbell.net' (2 items)		
'fchines@pacbell.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:46 AM
'fchines@pacbell.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'flacostrucking@aol.com' (1 item)		
'flacostrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'frairejudy@yahoo.com' (1 item)		
'frairejudy@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'gaspartrucking@sbcglobal.net' (1 item)		
'gaspartrucking@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'genconenviro@verizon.net' (1 item)		
'genconenviro@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'gigi@americanwelltechnologies.com' (1 item)		
'gigi@americanwelltechnologies.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'hamdowtran@yahoo.com' (1 item)		
'hamdowtran@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'herbertpalmer70@yahoo.com' (1 item)		
'herbertpalmer70@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'info@abhashmi.com' (1 item)		
'info@abhashmi.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'info@petil-pce.com' (1 item)		
'info@petil-pce.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'james-daniel@msn.com' (1 item)		
'ames-daniel@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'JASON@VARELACOMPANIES.COM' (1 item)		
'JASON@VARELACOMPANIES.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'jcaro@jc-environmental.com' (1 item)		
'jcaro@jc-environmental.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'jdiaz@dlfci.com' (1 item)		
'jdiaz@dlfci.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'jhernandez@elitecompanies.us' (1 item)		
'jhernandez@elitecompanies.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'jibaez@advgeosolutions.com' (1 item)		
'jibaez@advgeosolutions.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'jmtsi@cox.net' (1 item)		
'jmtsi@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'JNABUILDERSINC@gmail.com' (1 item)		
'JNABUILDERSINC@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'joann.vann@yahoo.com' (1 item)		
'joann.vann@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'jordan@riojordaninc.com' (1 item)		
'jordan@riojordaninc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'jreusch@rjlalonde.com' (1 item)		
'jreusch@rjlalonde.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'imosavy@ymail.com' (1 item)		
imosavy@ymail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'kssouthcoast@roadrunner.com' (1 item)		
'kssouthcoast@roadrunner.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'larrystrucking@roadrunner.com' (2 items)		

To	Subject	Sent
'larrystrucking@roadrunner.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:45 AM
'larrystrucking@roadrunner.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'laweldingandfabrication@verizon.net' (1 item)		
'laweldingandfabrication@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'lcollins@ambobcat.com' (1 item)		
'lcollins@ambobcat.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'leasha5@aol.com' (1 item)		
'leasha5@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'Linda@crganndemolition.com' (1 item)		
'Linda@crganndemolition.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'llewellyn4436@msn.com' (1 item)		
'llewellyn4436@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'long@ipicorp.us' (1 item)		
'long@ipicorp.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'longdirectionalboring@yahoo.com' (2 items)		
'longdirectionalboring@yahoo.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:45 AM
'longdirectionalboring@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'lsmiranda5@yahoo.com' (1 item)		
'lsmiranda5@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'Luis@abslconstruction.com' (1 item)		
'Luis@abslconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'luis@cuscatlantrucking.com' (1 item)		
'luis@cuscatlantrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'maclemtrucking@aol.com' (1 item)		
'maclemtrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'macosta@goapland.com' (1 item)		
'macosta@goapland.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'maria@elkencontracting.com' (1 item)		
'maria@elkencontracting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'maria@interiordemolition.net' (1 item)		
'maria@interiordemolition.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'mario_bustamonte-80@msn.com' (2 items)		
'mario_bustamonte-80@msn.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:45 AM
'mario_bustamonte-80@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'mark@mdccande.com' (1 item)		
'mark@mdccande.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'martinidrilling@yahoo.com' (1 item)		
'martinidrilling@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'mhodges@rbrady.net' (1 item)		
'mhodges@rbrady.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'mia-beth@hotmail.com' (1 item)		
'mia-beth@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'miguel@elcaminoconeng.com' (1 item)		
'miguel@elcaminoconeng.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'moetavares@hotmail.com' (1 item)		
'moetavares@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'monica@mdtmaterials.com' (1 item)		
'monica@mdtmaterials.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'montani.trucking@sbcglobal.net' (1 item)		
'montani.trucking@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'mpadilla@padillalandscape.com' (1 item)		

To	Subject	Sent
'mpadilla@padillalandscape.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'mtmr@cox.net' (1 item)		
'mtmr@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'mzk@cox.net' (1 item)		
'mzk@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'nickofoc@cox.net' (1 item)		
'nickofoc@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'norberto@live.net' (1 item)		
'norberto@live.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'norrisw413@aol.com' (1 item)		
'norrisw413@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'office@interphase-inc.com' (1 item)		
'office@interphase-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'office@redlandstransport.com' (1 item)		
'office@redlandstransport.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'OLGASHAPIRO@LIVE.COM' (1 item)		
'OLGASHAPIRO@LIVE.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'ostcranes@aol.com' (1 item)		
'ostcranes@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'paige@watercounts.org' (1 item)		
'paige@watercounts.org'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'pjtex@earthlink.net' (2 items)		
'pjtex@earthlink.net'	✓Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:47 AM
'pjtex@earthlink.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'pleong@rserail.com' (1 item)		
'pleong@rserail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'pliu@pacrimengineering.com' (1 item)		
'pliu@pacrimengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'pliu@sepulvedaconst.com' (1 item)		
'pliu@sepulvedaconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'pmendoza@sol-construction.com' (1 item)		
'pmendoza@sol-construction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'proctortrucking@att.net' (1 item)		
'proctortrucking@att.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'professional.utilities.services@gmail.com' (1 item)		
'professional.utilities.services@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'pruitttruckinginc@hotmail.com' (1 item)		
'pruitttruckinginc@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'r.ferguson@gfconcretecutting.com' (1 item)		
'r.ferguson@gfconcretecutting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'randy@tntindustrial.com' (1 item)		
'randy@tntindustrial.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'rcervantes@newlandentities.com' (1 item)		
'rcervantes@newlandentities.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'rebelconcretebreaking@yahoo.com' (1 item)		
'rebelconcretebreaking@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'rgarcia@cdi-engr.com' (1 item)		
'rgarcia@cdi-engr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'riseabovetrucking54@yahoo.com' (1 item)		
'riseabovetrucking54@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'RIVERACOMPANIES@sbcglobal.net' (1 item)		

To	Subject	Sent
'RIVERACOMPANIES@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'riveratrkg@aol.com' (1 item)		
'riveratrkg@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'roberto@terrawestinc.com' (1 item)		
'roberto@terrawestinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'rockstructures@sbcglobal.net' (1 item)		
'rockstructures@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'romenag@jonasinc.com' (1 item)		
'romenag@jonasinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'romy@udbesteel.com' (1 item)		
'romy@udbesteel.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'ROYALLINETRK@yahoo.com' (1 item)		
'ROYALLINETRK@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'rubina@marrscorp.com' (1 item)		
'rubina@marrscorp.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'salzanoeng@hotmail.com' (1 item)		
'salzanoeng@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'scoleman@coleman.com' (1 item)		
'scoleman@coleman.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'scotrans@hotmail.com' (1 item)		
'scotrans@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'shannongriego@globaltransloading.com' (1 item)		
'shannongriego@globaltransloading.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'skamm12@aol.com' (1 item)		
'skamm12@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'SLT1992@yahoo.com' (1 item)		
'SLT1992@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'sooners7@wildblue.net' (1 item)		
'sooners7@wildblue.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'steve@thelopezgroup.net' (1 item)		
'steve@thelopezgroup.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'steve@WSIconstruction.com' (1 item)		
'steve@WSIconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'suzette@utilityconstructionco.com' (1 item)		
'suzette@utilityconstructionco.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'tammie@thepgicompanies.com' (1 item)		
'tammie@thepgicompanies.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'tboyd6@gmail.com' (1 item)		
'tboyd6@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'thompson6028@sbcglobal.net' (1 item)		
'thompson6028@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'threestarconst@sbcglobal.net' (2 items)		
'threestarconst@sbcglobal.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Fri 1/4/2013 11:46 AM
'threestarconst@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'tina@amcondev.com' (1 item)		
'tina@amcondev.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'tipcoinc@aol.com' (1 item)		
'ocoinc@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'todd.constructiondemo@verizon.net' (1 item)		
'todd.constructiondemo@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'transpipe@aol.com' (1 item)		

To	Subject	Sent
'transpipe@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'tremwell@gmail.com' (1 item)		
'tremwell@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'van@cpengineeringinc.com' (1 item)		
'van@cpengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:43 AM
To: 'vapconstructioninc@gmail.com' (1 item)		
'vapconstructioninc@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'vince@sampoengineering.com' (1 item)		
'vince@sampoengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'walkeromar@ymail.com' (1 item)		
'walkeromar@ymail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'wjania@aol.com' (1 item)		
'wjania@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:44 AM
To: 'wyrickshena@yahoo.com' (1 item)		
'wyrickshena@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM
To: 'xinghuasun2004@yahoo.com' (1 item)		
'xinghuasun2004@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Fri 1/4/2013 11:45 AM

TX Result Report

P 1
01/04/2013 14:10
Serial No. A0ED012013825
TC: 254680

Addressee	Start Time	Time	Prints	Result	Note
13105270068	01-04 14:09	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

FAX:
(310) 527-0068

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:55
Serial No. A0ED012013825
TC: 254732

Addressee	Start Time	Time	Prints	Result	Note
17074489407	01-04 14:54	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 59) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:53
Serial No. A0ED012013825
TC: 254724

Addressee	Start Time	Time	Prints	Result	Note
18662308468	01-04 14:52	00:00:53	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: AERO CONTRACTING SERVICES
43 ELDERWOOD
ALISO VIEJO, CA 92656

FAX:
(866) 230-8468

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 59) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:05
Serial No. A0ED012013825
TC: 254665

Addressee	Start Time	Time	Prints	Result	Note
19493662471	01-04 14:04	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: VINCENT TRUCKING ENTERPRISES, INC
180 CALLE IGLESIA
SAN CLEMENTE, CA 92673

FAX:
(949) 366-2471

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:03
Serial No. A0ED012013825
TC: 254664

Addressee	Start Time	Time	Prints	Result	Note
16612518349	01-04 14:02	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:02
Serial No. A0ED012013825
TC: 254663

Addressee	Start Time	Time	Prints	Result	Note
15626944015	01-04 13:56	00:01:29	000/001	Cont	
15626944015	01-04 14:01	00:01:24	000/001	NG	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 13:56
Serial No. A0ED012013825
TC: 254627

Addressee	Start Time	Time	Prints	Result	Note
16615333540	01-04 13:55	00:01:30	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/04/2013 13:54
Serial No. A0ED012013825
TC: 254613

Addressee	Start Time	Time	Prints	Result	Note
16199801310	01-04 13:53	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: AGUIRRE TRUCKING, INC
25991 SUMMER HILL CT
MURRIETA, CA 92563

FAX:
(619) 960-1310

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Dennis Bate

From: Faye Stewart
Sent: Friday, January 04, 2013 1:01 PM
To: Dennis Bate
Subject: Fwd: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

Faye Stewart
Faye Stewart Transportation Service, LLC
602-233-3500 Voice
602-233-1508 Fax
602-722-6445 Cell
faye@fayestewarttrans.com
www.fayestewarttrans.com

Begin forwarded message:

From: "Estimating, SAN" <SAN.Estimating@gcinc.com>
Date: January 4, 2013, 12:43:45 MST
To: "'faye@fayestewarttrans.com'" <faye@fayestewarttrans.com>
Subject: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request

To: FAYE STEWART TRANSPORTATION SERVICE LLC **FAX:**
3056 N 33RD AVENUE **(602) 233-1131**
PHOENIX, AZ 85017

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote ___✓___ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:22
Serial No. A0ED012013825
TC: 254761

Addressee	Start Time	Time	Prints	Result	Note
13237507277	01-04 15:21	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/04/2013 15:17
Serial No. A0ED012013825
TC: 254746

Addressee	Start Time	Time	Prints	Result	Note
13106326551	01-04 15:16	00:00:36	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:16
Serial No. A0ED012013825
TC: 254745

Addressee	Start Time	Time	Prints	Result	Note
16615381945	01-04 15:15	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: MBL TRUCKING
141 TAINTOR ROAD
PALMDALE, CA 93550

FAX:
(661) 538-1945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:15
Serial No. A0ED012013825
TC: 254744

Addressee	Start Time	Time	Prints	Result	Note
16194490575	01-04 15:13	00:01:30	001/001	OK	

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (750) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:13
Serial No. A0ED012013825
TC: 254743

Addressee	Start Time	Time	Prints	Result	Note
13232315083	01-04 15:03	00:01:24	000/001	Cont	
13232315083	01-04 15:12	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:09
Serial No. A0ED012013825
TC: 254741

Addressee	Start Time	Time	Prints	Result	Note
19518171247	01-04 15:09	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:08
Serial No. A0ED012013825
TC: 254740

Addressee	Start Time	Time	Prints	Result	Note
19099868103	01-04 15:06	00:01:14	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 756-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:06
Serial No. A0ED012013825
TC: 254739

Addressee	Start Time	Time	Prints	Result	Note
19517270080	01-04 15:05	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92509

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:03
Serial No. A0ED012013825
TC: 254738

Addressee	Start Time	Time	Prints	Result	Note
17603420737	01-04 15:02	00:00:56	000/001	No Ans	

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: EVERETT C. THOMPSON CONSTRUCTION
43580 ROEBELENII WAY
INDIO, CA 92201

FAX:
(760) 342-0737

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barriar, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanant Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Ryan Boulay

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:01
Serial No. A0ED012013825
TC: 254737

Addressee	Start Time	Time	Prints	Result	Note
18189970938	01-04 15:00	00:00:30	001/001	OK	

Note THR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 15:00
Serial No. A0ED012013825
TC: 254736

Addressee	Start Time	Time	Prints	Result	Note
19517377359	01-04 14:59	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: DANA BALL
2699 CORONA AVE
NORCO, CA 92860

FAX:
(951) 737-7359

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/04/2013 14:58
Serial No. A0ED012013825
TC: 254735

Addressee	Start Time	Time	Prints	Result	Note
19098882588	01-04 14:57	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request

To: ARRIOLA & SONS
1717 W. 7TH STREET
SAN BERNARDINO, CA 92411

FAX:
(909) 888-2588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: FERNANDEZ TRUCKING
P. O. BOX 922348
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: HORNET TRUCKING
12924 OBERLIN STREET
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: TELEKINESIS LLC
937 GARNET STREET
POMONA, CA 91766

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002652372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: A. M. CONSTRUCTION ENGINEERING, I
12622 GLEN STREET
GARDEN GROVE, CA 92840

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002652372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: CINDY TRUMP INC DBA LINDY'S COLD
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: MCB TRUCKING
11442 CALIFA STREET, #3
NORTH HOLLYWOOD, CA 91601

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: AGUIRRE TRUCKING, INC
25991 SUMMER HILL CT
MURRIETA, CA 92563

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: V. VILLANUEVA TRANSPORTATION
17108 RAINTREE LANE
FONTANA, CA 92337

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: MY THREE BROTHERS AND ME
2244 W. 30TH STREET
LOS ANGELES, CA 90018

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002[illegible]2372 JAN 0[illegible] 2013
MAILED FROM ZIP CODE 92563

To: MCJ TRUCKING
8417 GRENOBLE STREET
SUNLAND, CA 91040

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002[illegible]2372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: MAX TRANSPORTATION
23532 MAGIC MOUNTAIN PKWY, #104
VALENCIA, CA 91355

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852872 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: MAGOO TRUCKING
1168 MCDONALD AVE.
WILMINGTON, CA 90744

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852872 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: JOE G. TRUCKING
7025 WORTSER AVENUE
LOS ANGELES, CA 91605

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTO

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: JULIO'S TRUCKING
6202 GOODLAND AVE.,
N. HOLLYWOOD, CA 91606

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: M. HADNOT TRUCKING
204 W. 113TH STREET,
LOS ANGELES, CA 90061

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: CALIFORNIA TRUCKING
9800 SEPULVEDA BLVD., #21
NORTH HILLS, CA 91343

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: CHEPE'S TRUCKING
13244 FOOTHILL BLVD.
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: CALIFORNIA TRUCKING
9800 SEPULVEDA BLVD., #21
NORTH HILLS, CA 91343

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: CHEPE'S TRUCKING
13244 FOOTHILL BLVD.
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002862372 JAN 04 2013
MAILED FROM ZIP CODE 92363

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002862372 JAN 04 2013
MAILED FROM ZIP CODE 92363

To: EVERETT C. THOMPSON CONSTRUCTIO
43580 ROEBELENII WAY
INDIO, CA 92201

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: DANA BALL
2699 CORONA AVE
NORCO, CA 92860

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

To: ARRIOLA & SONS
1717 W. 7TH STREET
SAN BERNARDINO, CA 92411

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92563

TO: MBL TRUCKING
141 TAINTOR ROAD
PALMDALE, CA 93550

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 04 2013
MAILED FROM ZIP CODE 92083

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

SAMPLE

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	Subject	Sent
To: '1MSGT03@COX.NET' (1 item)		
'1MSGT03@COX.NET'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'abili@deltechengineeringinc.com' (1 item)		
'abili@deltechengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'accu@accuconst.com' (1 item)		
'accu@accuconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:35 AM
To: 'afs@bordenlogistics.com' (1 item)		
'afs@bordenlogistics.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'agrading@aol.com' (1 item)		
'agrading@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:35 AM
To: 'alonsobobcatservice@yahoo.com' (1 item)		
'alonsobobcatservice@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'ana@bajatruckinginc.com' (1 item)		
'ana@bajatruckinginc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'andy@brahmaengineering.com' (1 item)		
'andy@brahmaengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'apconstruction09@gmail.com' (1 item)		
'apconstruction09@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'asapgeneng@aol.com' (1 item)		
'asapgeneng@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'b.urrea@urreatrucking.com' (1 item)		
'b.urrea@urreatrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'barrazaandsons@sbcglobal.net' (1 item)		
'barrazaandsons@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'belio@sbcglobal.net' (1 item)		
'belio@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'blancoconst@aol.com' (1 item)		
'blancoconst@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'bledsoe_s@hotmail.com' (1 item)		
'bledsoe_s@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'blequipment@aol.com' (1 item)		
'blequipment@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'brenda@supersealandstripe.com' (1 item)		
'brenda@supersealandstripe.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'bruceatortiz@aol.com' (1 item)		
'bruceatortiz@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'capconst@yahoo.com' (1 item)		
'capconst@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'ce.green@comcast.net' (1 item)		
'ce.green@comcast.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'cgoconst2@msn.com' (1 item)		
'cgoconst2@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'chris@rtrucking.com' (1 item)		
'chris@rtrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'CLAKE@jetdrill.com' (1 item)		
'CLAKE@jetdrill.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'classwone@yahoo.com' (1 item)		
'classwone@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'cornerstone.engr@gmail.com' (1 item)		
'cornerstone.engr@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'Ctrane@verzion.net' (2 items)		

To	Subject	Sent
'Ctrans@verzion.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Sat 1/12/2013 9:41 AM
'Ctrans@verzion.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'david@saludconstr-inc.com' (1 item)		
'david@saludconstr-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'dcnconstruction@yahoo.com' (1 item)		
'dcnconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'DDLEETKG@MSN.COM' (1 item)		
'DDLEETKG@MSN.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'debra@htinc.biz' (1 item)		
'debra@htinc.biz'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'dirtqueen71@hotmail.com' (1 item)		
'dirtqueen71@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'dmtsb@sbcglobal.net' (1 item)		
'dmtsb@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'dodconstruction@yahoo.com' (1 item)		
'dodconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'dora@unitedtraffic.net' (1 item)		
'dora@unitedtraffic.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'dreambuilder.construction@gmail.com' (1 item)		
'dreambuilder.construction@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'dsperbe1@san.rr.com' (1 item)		
'dsperbe1@san.rr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'easyrider_1954@yahoo.com' (1 item)		
'easyrider_1954@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'eci@lightspeed.net' (1 item)		
'eci@lightspeed.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'email@habitatwest.com' (1 item)		
'email@habitatwest.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: Estimating, SAN (6 items)		
To: 'flacostrucking@aol.com' (1 item)		
'flacostrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'frairejudy@yahoo.com' (1 item)		
'frairejudy@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'gaspartrucking@sbcglobal.net' (1 item)		
'gaspartrucking@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'genconenviro@verizon.net' (1 item)		
'genconenviro@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'gigi@americanwelltechnologies.com' (2 items)		
'gigi@americanwelltechnologies.com'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Thu 1/10/2013 9:36 AM
'gigi@americanwelltechnologies.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'hamdowtran@yahoo.com' (1 item)		
'hamdowtran@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'herbertpalmer70@yahoo.com' (1 item)		
'herbertpalmer70@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'info@abhashmi.com' (1 item)		
'info@abhashmi.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:35 AM
To: 'info@petil-pce.com' (1 item)		
'info@petil-pce.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'james-daniel@msn.com' (1 item)		
'james-daniel@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'JASON@VARELACOMPANIES.COM' (1 item)		

To	Subject	Sent
'JASON@VARELACOMPANIES.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'jcaro@jc-environmental.com' (1 item)		
'jcaro@jc-environmental.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'jdiaz@dlfci.com' (1 item)		
'jdiaz@dlfci.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'jhernandez@elitecompanies.us' (1 item)		
'jhernandez@elitecompanies.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'jibaez@advgeosolutions.com' (1 item)		
'jibaez@advgeosolutions.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:35 AM
To: 'jmtsi@cox.net' (1 item)		
'jmtsi@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'JNABUILDERSINC@gmail.com' (1 item)		
'JNABUILDERSINC@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'joann.vann@yahoo.com' (1 item)		
'joann.vann@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'jordan@riojordaninc.com' (1 item)		
'jordan@riojordaninc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'jreusch@rjlalonde.com' (1 item)		
'jreusch@rjlalonde.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'kimosavy@ymail.com' (1 item)		
'kimosavy@ymail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'kssouthcoast@roadrunner.com' (1 item)		
'kssouthcoast@roadrunner.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'laweldingandfabrication@verizon.net' (1 item)		
'laweldingandfabrication@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'lcollins@ambobcat.com' (1 item)		
'lcollins@ambobcat.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'leasha5@aol.com' (1 item)		
'leasha5@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'Linda@crganndemolition.com' (1 item)		
'Linda@crganndemolition.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'llewellyn4436@msn.com' (1 item)		
'llewellyn4436@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'long@ipicorp.us' (1 item)		
'long@ipicorp.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'lsmiranda5@yahoo.com' (1 item)		
'lsmiranda5@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'Luis@abslconstruction.com' (1 item)		
'Luis@abslconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:35 AM
To: 'maclemtrucking@aol.com' (1 item)		
'maclemtrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'macosta@goapland.com' (1 item)		
'macosta@goapland.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'maria@elkencontracting.com' (1 item)		
'maria@elkencontracting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'maria@interiordemolition.net' (1 item)		
'maria@interiordemolition.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'mark@mdccande.com' (1 item)		
nark@mdccande.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'martinidrilling@yahoo.com' (1 item)		
'martinidrilling@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM

To	Subject	Sent
To: 'mhodges@rbrady.net' (1 item)		
'mhodges@rbrady.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'mia-beth@hotmail.com' (1 item)		
'mia-beth@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'miguel@elcaminoconeng.com' (1 item)		
'miguel@elcaminoconeng.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'moetavares@hotmail.com' (1 item)		
'moetavares@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'monica@mdtmaterials.com' (1 item)		
'monica@mdtmaterials.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'montani.trucking@sbcglobal.net' (1 item)		
'montani.trucking@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'mpadilla@padillalandscape.com' (1 item)		
'mpadilla@padillalandscape.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'mtmr@cox.net' (1 item)		
'mtmr@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'mzk@cox.net' (1 item)		
'mzk@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'nickofoc@cox.net' (1 item)		
'nickofoc@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'norberto@live.net' (2 items)		
'norberto@live.net'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Sat 1/12/2013 9:45 AM
'norberto@live.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'norrisw413@aol.com' (1 item)		
'norrisw413@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'office@interphase-inc.com' (1 item)		
office@interphase-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'office@redlandstransport.com' (1 item)		
'office@redlandstransport.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'OLGASHAPIRO@LIVE.COM' (1 item)		
'OLGASHAPIRO@LIVE.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'ostcranes@aol.com' (1 item)		
'ostcranes@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'paige@watercounts.org' (2 items)		
'paige@watercounts.org'	Undeliverable: Granite Construction invites you to bid for 11-403704 -Barri...	Sat 1/12/2013 9:41 AM
'paige@watercounts.org'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'pleong@rserail.com' (1 item)		
'pleong@rserail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'pliu@pacrimengineering.com' (1 item)		
'pliu@pacrimengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'pliu@sepulvedaconst.com' (1 item)		
'pliu@sepulvedaconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'pmendoza@sol-construction.com' (1 item)		
'pmendoza@sol-construction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'proctortrucking@att.net' (1 item)		
'proctortrucking@att.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'professional.utilities.services@gmail.com' (1 item)		
'rofessional.utilities.services@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'pruitttruckinginc@hotmail.com' (1 item)		
'pruitttruckinginc@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'r.ferguson@gfconcretecutting.com' (1 item)		

To	Subject	Sent
'r.ferguson@gfconcretecutting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'randy@tntindustrial.com' (1 item)		
'randy@tntindustrial.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'rcervantes@newlandentities.com' (1 item)		
'rcervantes@newlandentities.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'rebelconcretebreaking@yahoo.com' (1 item)		
'rebelconcretebreaking@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'rgarcia@cdi-engr.com' (1 item)		
'rgarcia@cdi-engr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'riseabovetrucking54@yahoo.com' (1 item)		
'riseabovetrucking54@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'RIVERACOMPANIES@sbcglobal.net' (1 item)		
'RIVERACOMPANIES@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'riveratrkg@aol.com' (1 item)		
'riveratrkg@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'roberto@terrawestinc.com' (1 item)		
'roberto@terrawestinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'rockstructures@sbcglobal.net' (1 item)		
'rockstructures@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'romenag@jonasinc.com' (1 item)		
'romenag@jonasinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'romy@udbesteel.com' (1 item)		
'romy@udbesteel.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'ROYALLINETRK@yahoo.com' (1 item)		
'ROYALLINETRK@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'rubina@marrscorp.com' (1 item)		
'rubina@marrscorp.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'salzanoeng@hotmail.com' (1 item)		
'salzanoeng@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'scoleman@coleman.com' (1 item)		
'scoleman@coleman.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'scotrans@hotmail.com' (1 item)		
'scotrans@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'shannongriego@globaltransloading.com' (1 item)		
'shannongriego@globaltransloading.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'skamm12@aol.com' (1 item)		
'skamm12@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'SLT1992@yahoo.com' (1 item)		
'SLT1992@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'sooners7@wildblue.net' (1 item)		
'sooners7@wildblue.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'steve@thelopezgroup.net' (1 item)		
'steve@thelopezgroup.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'steve@WSIconstruction.com' (1 item)		
'steve@WSIconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'suzette@utilityconstructionco.com' (1 item)		
'suzette@utilityconstructionco.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'tammie@thepgicompanies.com' (1 item)		
ammie@thepgicompanies.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'tboyd6@gmail.com' (1 item)		
'tboyd6@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM

To	Subject	Sent
To: 'thompson6028@sbcglobal.net' (1 item)		
'thompson6028@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'tina@amcondev.com' (1 item)		
'tina@amcondev.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'tipcoinc@aol.com' (1 item)		
'tipcoinc@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'todd.constructiondemo@verizon.net' (1 item)		
'todd.constructiondemo@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'transpipe@aol.com' (1 item)		
'transpipe@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'tremwell@gmail.com' (1 item)		
'tremwell@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'van@cpengineeringinc.com' (1 item)		
'van@cpengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'vapconstructioninc@gmail.com' (1 item)		
'vapconstructioninc@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'vince@sampoengineering.com' (1 item)		
'vince@sampoengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'walkeromar@ymail.com' (1 item)		
'walkeromar@ymail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'wjania@aol.com' (1 item)		
'wjania@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:36 AM
To: 'wyrickshena@yahoo.com' (1 item)		
'wyrickshena@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM
To: 'xinghuasun2004@yahoo.com' (1 item)		
'xinghuasun2004@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Thu 1/10/2013 9:37 AM

Estimating, SAN

From: omar@powerfieldenterprises.com
Sent: Saturday, January 12, 2013 8:04 PM
To: Estimating, SAN
Subject: [FWD: Fw: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment]

-------- Original Message --------
Subject: Fw: Granite Construction invites you to bid for 11-403704
-Barrier & Friction Treatment
From: Omar Walker <walkeromar@ymail.com>
Date: Sat, January 12, 2013 6:46 pm
To: "omar@powerfieldenterprises.com" <omar@powerfieldenterprises.com>

----- Forwarded Message -----
From: "Estimating, SAN" <SAN.Estimating@gcinc.com>
To: "'walkeromar@ymail.com'" <walkeromar@ymail.com>
Sent: Friday, January 4, 2013 11:44 AM
Subject: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request

To: POWER FIELD ENTERPRISES & LOGISTICS, LLC **FAX:**
822 VICTOR AVE. UNIT 20
INGLEWOOD, CA 90302

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:

DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_x____ YES, We will quote _____ NO, We will not quote

Estimating, SAN

From: Cornerstone Engineering [cornerstone.engr@gmail.com]
Sent: Friday, January 11, 2013 6:17 AM
To: Estimating, SAN
Subject: Re: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

We will not be bidding.

CORNERSTONE Engineering
Tel: (559) 940-9300
email: cornerstone.engr@gmail.com

On Jan 10, 2013, at 9:35 AM, "Estimating, SAN" <SAN.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: CORNERSTONE ENGINEERING
1415 W PAUL
FRESNO, CA 93711

FAX:
(866) 480-1470

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be

sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Estimating, SAN

From: TCD [todd.constructiondemo@verizon.net]
Sent: Thursday, January 10, 2013 3:02 PM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

We will not be bidding this project.

Thank you for the invite.

Deloris Todd
General Manager

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Thursday, January 10, 2013 9:37 AM
To: 'todd.constructiondemo@verizon.net'
Subject: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: TODD CONSTRUCTION & DEMOLITION **FAX:**
2432 CASPIAN AVENUE **(562) 595-9888**
LONG BEACH, CA 90810

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction

Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 12:03
Serial No. A0ED012013825
TC: 261652

Addressee	Start Time	Time	Prints	Result	Note
15308930115	01-15 12:02	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: WATERCOUNTS
806 BROOKWOOD WAY
CHICO, CA 95926

FAX:
(530) 893-0115

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:53
Serial No. A0ED012013825
TC: 261647

Addressee	Start Time	Time	Prints	Result	Note
16199801310	01-15 11:52	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: AGUIRRE TRUCKING, INC
25991 SUMMER HILL CT
MURRIETA, CA 92563

FAX:
(619) 980-1310

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1601 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:54
Serial No. A0ED012013825
TC: 261648

Addressee	Start Time	Time	Prints	Result	Note
17074489407	01-15 11:53	00:00:31	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:55
Serial No. A0ED012013825
TC: 261649

Addressee	Start Time	Time	Prints	Result	Note
19098882588	01-15 11:54	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: ARRIOLA & SONS
1717 W. 7TH STREET
SAN BERNARDINO, CA 92411

FAX:
(909) 888-2588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 756-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:56
Serial No. A0ED012013825
TC: 261650

Addressee	Start Time	Time	Prints	Result	Note
19093960328	01-15 11:55	00:01:10	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: CIVIL TRANS, INC.
732 N. DIAMOND BAR BLVD., SUITE 128
DIAMOND BAR, CA 91765

FAX:
(909) 396-0328

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:58
Serial No. A0ED012013825
TC: 261651

Addressee	Start Time	Time	Prints	Result	Note
18186984581	01-15 11:57	00:00:51	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: N L S TRUCKING
13284 HUBBARD STREET
SYLMAR, CA 91342

FAX:
(818) 698-4581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:40
Serial No. A0ED012013825
TC: 261624

Addressee	Start Time	Time	Prints	Result	Note
19517270080	01-15 11:39	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92509

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:43
Serial No. A0ED012013825
TC: 261625

Addressee	Start Time	Time	Prints	Result	Note
17603420737	01-15 11:42	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: EVERETT C. THOMPSON CONSTRUCTION
43580 ROEBELENII WAY
INDIO, CA 92201

FAX:
(760) 342-0737

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:37
Serial No. A0ED012013825
TC: 261622

Addressee	Start Time	Time	Prints	Result	Note
13232315083	01-15 11:36	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite'a office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:34
Serial No. A0ED012013825
TC: 261621

Addressee	Start Time	Time	Prints	Result	Note
16615381945	01-15 11:33	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: MBL TRUCKING
141 TAINTOR ROAD
PALMDALE, CA 93550

FAX:
(661) 538-1945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:26
Serial No. A0ED012013825
TC: 261611

Addressee	Start Time	Time	Prints	Result	Note
16612518349	01-15 11:25	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:45
Serial No. A0ED012013825
TC: 261629

Addressee	Start Time	Time	Prints	Result	Note
19517377359	01-15 11:44	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: DANA BALL
2699 CORONA AVE
NORCO, CA 92860

FAX:
(951) 737-7359

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:48
Serial No. A0ED012013825
TC: 261643

Addressee	Start Time	Time	Prints	Result	Note
15626944015	01-15 11:47	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/15/2013 11:15
Serial No. A0ED012013825
TC: 261589

Addressee	Start Time	Time	Prints	Result	Note
13237507277	01-15 11:14	00:00:55	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:17
Serial No. A0ED012013825
TC: 261591

Addressee	Start Time	Time	Prints	Result	Note
13105270068	01-15 11:16	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

FAX:
(310) 527-0068

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:23
Serial No. A0ED012013825
TC: 261603

Addressee	Start Time	Time	Prints	Result	Note
16263394022	01-15 11:22	00:00:55	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: TELEKINESIS LLC
937 GARNET STREET
POMONA, CA 91766

FAX:
(626) 339-4022

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:25
Serial No. A0ED012013825
TC: 261605

Addressee	Start Time	Time	Prints	Result	Note
16194490575	01-15 11:24	00:01:30	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Tamporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:18
Serial No. A0ED012013825
TC: 261592

Addressee	Start Time	Time	Prints	Result	Note
13106326551	01-15 11:18	00:00:26	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Boulay

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:16
Serial No. A0ED012013825
TC: 261590

Addressee	Start Time	Time	Prints	Result	Note
19493662471	01-15 11:16	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: VINCENT TRUCKING ENTERPRISES, INC
180 CALLE IGLESIA
SAN CLEMENTE, CA 92673

FAX:
(949) 366-2471

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:47
Serial No. A0ED012013825
TC: 261636

Addressee	Start Time	Time	Prints	Result	Note
18662308468	01-15 11:46	00:00:54	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: AERO CONTRACTING SERVICES
43 ELDERWOOD
ALISO VIEJO, CA 92656

FAX:
(866) 230-8468

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/15/2013 11:38
Serial No. A0ED012013825
TC: 261623

Addressee	Start Time	Time	Prints	Result	Note
18189970938	01-15 11:37	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:32
Serial No. A0ED012013825
TC: 261620

Addressee	Start Time	Time	Prints	Result	Note
19099868103	01-15 11:31	00:00:54	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:30
Serial No. A0ED012013825
TC: 261619

Addressee	Start Time	Time	Prints	Result	Note
19518171247	01-15 11:30	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:29
Serial No. A0ED012013825
TC: 261616

Addressee	Start Time	Time	Prints	Result	Note
16615333540	01-15 11:27	00:01:31	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistence to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/15/2013 11:46
Serial No. A0ED012013825
TC: 261630

Addressee	Start Time	Time	Prints	Result	Note
17145344240	01-15 11:45	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Second Request

To: A. M. CONSTRUCTION ENGINEERING, INC.
12622 GLEN STREET
GARDEN GROVE, CA 92840

FAX:
(714) 534-4240

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92083

To: MAGOO TRUCKING
1168 MCDONALD AVE.
WILMINGTON, CA 90744

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

2nd Req. Caltrans 11-403704

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92083

To: CHEPE'S TRUCKING
13244 FOOTHILL BLVD.
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: FERNANDEZ TRUCKING
P. O. BOX 922348
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: JOE G. TRUCKING
7025 WORTSER AVENUE
LOS ANGELES, CA 91605

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: HORNET TRUCKING
12924 OBERLIN STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: M. HADNOT TRUCKING
204 W. 113TH STREET,
LOS ANGELES, CA 90061

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002862372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: **MAX TRANSPORTATION**
23532 MAGIC MOUNTAIN PKWY, #104
VALENCIA, CA 91355

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002862372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: **MCB TRUCKING**
11442 CALIFA STREET, #3
NORTH HOLLYWOOD, CA 91601

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: MCJ TRUCKING
8417 GRENOBLE STREET
SUNLAND, CA 91040

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: V. VILLANUEVA TRANSPORTATION
17108 RAINTREE LANE
FONTANA, CA 92337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: MY THREE BROTHERS AND ME
2244 W. 30TH STREET
LOS ANGELES, CA 90018

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

2nd Solicitation - Caltrans 11-403704

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92509

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: MBL TRUCKING
141 TAINTOR ROAD
PALMDALE, CA 93550

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: EVERETT C. THOMPSON CONSTRUCTION
43580 ROEBELENII WAY
INDIO, CA 92201

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: DANA BALL
2699 CORONA AVE
NORCO, CA 92860

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002652372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

WE ARE REQUESTING QUOTATIONS FROM SUB

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92083

To: CINDY TRUMP INC DBA LINDY'S COLD PLANI
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92083

To: WATERCOUNTS
806 BROOKWOOD WAY
CHICO, CA 95926

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: AGUIRRE TRUCKING, INC
25991 SUMMER HILL CT
MURRIETA, CA 92563

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: TELEKINESIS LLC
937 GARNET STREET
POMONA, CA 91766

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: ARRIOLA & SONS
1717 W. 7TH STREET
SAN BERNARDINO, CA 92411

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: CIVIL TRANS, INC.
732 N. DIAMOND BAR BLVD., SUITE 128
DIAMOND BAR, CA 91765

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

o: N L S TRUCKING
13284 HUBBARD STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $000.45⁰
0002852372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

UNITED STATES POSTAGE
PITNEY BOWES
$000.45⁰
02 1P
0002862372 JAN 15 2013
MAILED FROM ZIP CODE 92563

To: **JULIO'S TRUCKING**
6202 GOODLAND AVE.,
N. HOLLYWOOD, CA 91606

Estimating, SAN

From: Juan Caro [jcaro@jc-environmental.com]
Sent: Thursday, January 10, 2013 10:03 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: J. C. ENVIRONMENTAL COMPANY, INC **FAX:**
2504 TRANSPORTATION AVENUE, SUITE C **(619) 477-4420**
NATIONAL CITY, CA 91950

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote ___x__ NO, We will not quote

Juan Caro, MSc.

J.C. Environmental Company, Inc.
2605 Hoover Ave. Suite "D"
National City, CA. 91950
Phone 619-477-4416
Fax 619-477-4420
Cell 619-250-0622

http://www.jc-environmental.com/
jcaro@jc-environmental.com
jcaro@jc-environmental.net
jcaro@cox.net
jcenv01@yahoo.com

please don't print this e-mail unless you really need to.

The information contained in this email message is
Confidential information intended only for the use of the individual or
Entity named above. If the reader of this message is not the intended
recipient, you are hereby notified that any dissemination, distribution, or
Reproduction of this communication and its attachments is strictly
Prohibited. If you have received this communication in error, please
Immediately notify us at the above telephone numbers and return the
Original message to us at the above address and permanently delete the
Message from your mailbox. Thank you.

La información contenida en este mensaje es confidencial y para
Conocimiento y uso exclusivo de la persona a quien se dirige este correo
electrónico. Si usted no es el destinatario a quien debió llegar este
Mensaje, en este acto se Le informa que cualquier diseminación,
propagación, divulgación o reproducción de este mensaje y sus anexos queda
Estrictamente prohibida. Si usted ha recibido este mensaje por error, Le
Agradeceremos lo notifique de inmediato a Los teléfonos o al domicilio que
Arriba se mencionan y lo borre permanentemente. Gracias.

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Thursday, January 10, 2013 9:36 AM
To: 'jcaro@jc-environmental.com'
Subject: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

GRANITE CONSTRUCTION COMPANY

San Diego

Estimating, SAN

From: Indian Construction [sooners7@wildblue.net]
Sent: Thursday, January 10, 2013 9:58 AM
To: Estimating, SAN
Subject: Re: Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

not bidding thanks for asking

On Thu, Jan 10, 2013 at 9:36 AM, Estimating, SAN <SAN.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: INDIAN CONSTRUCTION INC
15924 N. CAJON BLVD.
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact

our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

--
my computor is getting slow, how do I delete things?

REQUEST FOR QUOTATION

Second Request

To: RISE ABOVE TRUCKING, INC.

FAX:

(951) 270-0038
begin_of_the_skype_highlighting
(951) 270-0038
end_of_the_skype_highlighting

7056 ARCHIBALD AVE, SUITE 102-380

CORONA, CA 92880

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501

PHONE #: (760) 732-0910
begin_of_the_skype_highlighting
(760) 732-0910
end_of_the_skype_highlighting

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:
DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL:
SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501
begin_of_the_skype_highlighting 760-758-1501 end_of_the_skype_highlighting.
Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call

Nelly at 760-732-0911 begin_of_the_skype_highlighting 760-732-0911

01/10/2013 12:34 9095978423 RISE ABOVE TRUCKING PAGE 01/02

end_of_the_skype_highlighting for access) For more information on the availability of scope of
work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501
begin_of_the_skype_highlighting 760-758-1501 end_of_the_skype_highlighting

_____ YES, We will quote _X_ NO, We will not quote

Estimating, SAN

From: Patti Thornburg [capconst@yahoo.com]
Sent: Thursday, January 10, 2013 10:05 AM
To: Estimating, SAN

Cap Construction will be bidding Project Number 11-403704.

YAHOO! MAIL Classic

Granite Construction invites you to bid for 11-403704 -Barrier & Friction Treatment

Thursday, January 10, 2013 9:36 AM

From: "Estimating, SAN" <SAN.Estimating@gcinc.com>
To: "'montani.trucking@sbcglobal.net'" <montani.trucking@sbcglobal.net>

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Second Request

To: MONTANI TRUCKING, INC.
4919 W. 129TH STREET,
HAWTHORNE, CA 90250

FAX:
(310) 978-0803

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment
CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:
DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be
sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and

NO THANK YOU. TO FAR FROM MY YARD. HECTOR M.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

Second Request

To: VINCENT TRUCKING ENTERPRISES, INC
180 CALLE IGLESIA
SAN CLEMENTE, CA 92673

FAX:
(949) 366-2471

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote **_X_ NO, We will not quote**

SAMPLE

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

Third Request

To: A B S L CONSTRUCTION
29334 PACIFIC STREET
HAYWARD, CA 94544

FAX:
(510) 727-0910

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	Subject	Sent
'1MSGT03@COX.NET'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'abili@deltechengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'accu@accuconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'afs@bordenlogistics.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'agrading@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'alonsobobcatservice@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'ana@bajatruckinginc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'andy@brahmaengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'apconstruction09@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'asapgeneng@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'b.urrea@urreatrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
'barrazaandsons@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'belio@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'blancoconst@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'bledsoe_s@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'blequipment@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'brenda@supersealandstripe.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
'bruceatortiz@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'ce.green@comcast.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'cgoconst2@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
'chris@rtrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
'chris@rtrucking.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
'CLAKE@jetdrill.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
'classwone@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
avid@saludconstr-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
'dcnconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM

To	Subject	Sent
[redacted]		
'DDLEETKG@MSN.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'debra@htinc.biz'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'dirtqueen71@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'dmtsb@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'dodconstruction@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'dora@unitedtraffic.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'dreambuilder.construction@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'dsperbe1@san.rr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'easyrider_1954@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'eci@lightspeed.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'email@habitatwest.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'flacostrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'rairejudy@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'gaspartrucking@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'genconenviro@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'hamdowtran@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'herbertpalmer70@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'info@abhashmi.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'info@petil-pce.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'james-daniel@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'JASON@VARELACOMPANIE5.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'jdiaz@dlfci.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'jhernandez@elitecompanies.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'baez@advgeosolutions.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'jmtsi@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		

To	Subject	Sent
'JNABUILDERSINC@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'joann.vann@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'jordan@riojordaninc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'jreusch@rjlalonde.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'kimosavy@ymail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'kssouthcoast@roadrunner.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'laweldingandfabrication@verizon.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'lcollins@ambobcat.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'leasha5@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'Linda@crganndemolition.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'llewellyn4436@msn.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'long@ipicorp.us'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'lsmiranda5@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
Luis@abslconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'maclemtrucking@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'macosta@goapland.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'maria@elkencontracting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'maria@interiordemolition.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'mark@mdccande.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'martinidrilling@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'mhodges@rbrady.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'mia-beth@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'miguel@elcaminoconeng.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'moetavares@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
ıonica@mdtmaterials.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'mpadilla@padillalandscape.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM

To	Subject	Sent
To: [redacted] (1 item)		
'mtmr@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'mzk@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'nickofoc@cox.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'norrisw413@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'office@interphase-inc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'office@redlandstransport.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'OLGA5HAPIRO@LIVE.COM'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'ostcranes@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'pleong@rserail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'pliu@pacrimengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'pliu@sepulvedaconst.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'pmendoza@sol-construction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'proctortrucking@att.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'professional.utilities.services@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'pruitttruckinginc@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'r.ferguson@gfconcretecutting.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'randy@tntindustrial.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'rcervantes@newlandentities.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'rebelconcretebreaking@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'rgarcia@cdi-engr.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		
'RIVERACOMPANIES@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'riveratrkg@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'roberto@terrawestinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'rockstructures@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
To: [redacted] (1 item)		
'romenag@jonasinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
To: [redacted] (1 item)		

To	Subject	Sent
'romy@udbesteel.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'ROYALLINETRK@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'rubina@marrscorp.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'salzanoeng@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'scoleman@coleman.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'scotrans@hotmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'shannongriego@globaltransloading.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'skamm12@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'SLT1992@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'steve@thelopezgroup.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'steve@WSIconstruction.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'suzette@utilityconstructionco.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'tammie@thepgicompanies.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
tboyd6@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'thompson6028@sbcglobal.net'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'tina@amcondev.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 4:59 PM
[redacted]		
'tipcoinc@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'transpipe@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'tremwell@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'van@cpengineeringinc.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'vapconstructioninc@gmail.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'vince@sampoengineering.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
'wjania@aol.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:00 PM
[redacted]		
'wyrickshena@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM
[redacted]		
.nghuasun2004@yahoo.com'	Granite Construction invites you to bid for 11-403704 -Barrier & Friction T...	Mon 1/21/2013 5:01 PM

TX Result Report

P 1
01/21/2013 17:30
Serial No. A0ED012013825
TC: 263640

Addressee	Start Time	Time	Prints	Result	Note
13232315083	01-21 17:29	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously nagotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:32
Serial No. A0ED012013825
TC: 263641

Addressee	Start Time	Time	Prints	Result	Note
19517270080	01-21 17:26	00:01:12	000/001	Cont	
19517270080	01-21 17:31	00:00:56	000/001	No Ans	

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: JJ VAZQUEZ TRUCKING, INC.
6250 MORTON AVENUE
RIVERSIDE, CA 92509

FAX:
(951) 727-0080

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:33
Serial No. A0ED012013825
TC: 263642

Addressee	Start Time	Time	Prints	Result	Note
19518171247	01-21 17:32	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:35
Serial No. A0ED012013825
TC: 263643

Addressee	Start Time	Time	Prints	Result	Note
19099868103	01-21 17:30	00:00:39	000/001	Cont	
19099868103	01-21 17:34	00:00:51	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: LARRY'S TRUCKING
532 W. PHILADELPHIA STREET
ONTARIO, CA 91762

FAX:
(909) 986-8103

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:38
Serial No. A0ED012013825
TC: 263644

Addressee	Start Time	Time	Prints	Result	Note
16615381945	01-21 17:37	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: MBL TRUCKING
141 TAINTOR ROAD
PALMDALE, CA 93550

FAX:
(661) 538-1945

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E

PROJECT #: 11-403704

BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nally at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:40
Serial No. A0ED012013825
TC: 263645

Addressee	Start Time	Time	Prints	Result	Note
16615333540	01-21 17:39	00:01:30	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: P.M.R. TRUCKING
37032 POND AVE.
PALMDALE, CA 93550

FAX:
(661) 533-3540

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:41
Serial No. A0ED012013825
TC: 263646

Addressee	Start Time	Time	Prints	Result	Note
18186984581	01-21 17:40	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: N L S TRUCKING
13284 HUBBARD STREET
SYLMAR, CA 91342

FAX:
(818) 698-4581

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:43
Serial No. A0ED012013825
TC: 263647

Addressee	Start Time	Time	Prints	Result	Note
16194490575	01-21 17:42	00:01:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0811 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/21/2013 17:48
Serial No. A0ED012013825
TC: 263648

Addressee	Start Time	Time	Prints	Result	Note
16612518349	01-21 17:47	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: RED DRAGON TRANSPORT, INC.
18755 COPPER RIDGE WAY
SANTA CLARITA, CA 91351

FAX:
(661) 251-8349

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:49
Serial No. A0ED012013825
TC: 263649

Addressee	Start Time	Time	Prints	Result	Note
13106326551	01-21 17:49	00:00:27	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(02S)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and select a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:50
Serial No. A0ED012013825
TC: 263650

Addressee	Start Time	Time	Prints	Result	Note
16263394022	01-21 17:49	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: TELEKINESIS LLC
937 GARNET STREET
POMONA, CA 91766

FAX:
(626) 339-4022

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:57
Serial No. A0ED012013825
TC: 263651

Addressee	Start Time	Time	Prints	Result	Note
13105270068	01-21 17:56	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: WEST SIDE BOYZ
330 E. 159TH STREET
GARDENA, CA 90248

FAX:
(310) 527-0068

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 18:00
Serial No. A0ED012013825
TC: 263652

Addressee	Start Time	Time	Prints	Result	Note
15308930115	01-21 17:54	00:01:09	000/001	Cont	
15308930115	01-21 17:59	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: WATERCOUNTS
806 BROOKWOOD WAY
CHICO, CA 95926

FAX:
(530) 893-0115

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/21/2013 18:06
Serial No. A0ED012013825
TC: 263653

Addressee	Start Time	Time	Prints	Result	Note
13237507277	01-21 17:57	00:01:06	000/001	Cont	
13237507277	01-21 18:05	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:24
Serial No. A0ED012013825
TC: 263637

Addressee	Start Time	Time	Prints	Result	Note
17603420737	01-21 17:23	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: EVERETT C. THOMPSON CONSTRUCTION
43580 ROEBELENII WAY
INDIO, CA 92201

FAX:
(760) 342-0737

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:22
Serial No. A0ED012013825
TC: 263636

Addressee	Start Time	Time	Prints	Result	Note
18189970938	01-21 17:22	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:16
Serial No. A0ED012013825
TC: 263621

Addressee	Start Time	Time	Prints	Result	Note
19093960328	01-21 17:15	00:01:13	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: CIVIL TRANS, INC.
732 N. DIAMOND BAR BLVD., SUITE 128
DIAMOND BAR, CA 91765

FAX:
(909) 396-0328

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:18
Serial No. A0ED012013825
TC: 263622

Addressee	Start Time	Time	Prints	Result	Note
15626944015	01-21 17:17	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:21
Serial No. A0ED012013825
TC: 263623

Addressee	Start Time	Time	Prints	Result	Note
19517377359	01-21 17:20	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: DANA BALL
2699 CORONA AVE
NORCO, CA 92860

FAX:
(951) 737-7359

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:12
Serial No. A0ED012013825
TC: 263578

Addressee	Start Time	Time	Prints	Result	Note
19099498959	01-21 17:11	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

FAX:
(909) 949-8959

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:12
Serial No. A0ED012013825
TC: 263596

Addressee	Start Time	Time	Prints	Result	Note
17074489407	01-21 17:12	00:00:31	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE, CA 95688

FAX:
(707) 448-9407

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:15
Serial No. A0ED012013825
TC: 263612

Addressee	Start Time	Time	Prints	Result	Note
19098882588	01-21 17:14	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: ARRIOLA & SONS
1717 W. 7TH STREET
SAN BERNARDINO, CA 92411

FAX:
(909) 888-2588

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:09
Serial No. AOED012013825
TC: 263567

Addressee	Start Time	Time	Prints	Result	Note
16199801310	01-21 17:08	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: AGUIRRE TRUCKING, INC
25991 SUMMER HILL CT
MURRIETA, CA 92563

FAX:
(619) 980-1310

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

TX Result Report

P 1
01/21/2013 17:03
Serial No. A0ED012013825
TC: 263564

Addressee	Start Time	Time	Prints	Result	Note
17145344240	01-21 17:03	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: A. M. CONSTRUCTION ENGINEERING, INC.
12622 GLEN STREET
GARDEN GROVE, CA 92840

FAX:
(714) 534-4240

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

P 1
01/21/2013 17:04
Serial No. A0ED012013825
TC: 263565

Addressee	Start Time	Time	Prints	Result	Note
18662308468	01-21 17:03	00:00:53	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
Third Request

To: AERO CONTRACTING SERVICES
43 ELDERWOOD
ALISO VIEJO, CA 92656

FAX:
(866) 230-8468

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

11-403704 -Barrier & Friction Treatment

CONTRACT AGENCY: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
PROJECT #: 11-403704
BID DATE: 1/24/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Ryan Bouley

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

GRANITE CONSTRUCTION COMPANY
GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF WRITTEN AND VERBAL CONTACT WITH DBE ORGANIZATIONS & ASSISTANCE GROUPS

January 22, 2013 - Contact was made to Firms listed on Opt-ins DOT list

January 4, 2013- Contact was made with DOT via the Internet at www.dot.ca.gov.

January 4, 2013 – Solicited Outreach Organizations to Request Assistance in Obtaining Qualified and Certified DBE Subcontractors.

October 24, 2012 – Press Release: Granite's Cindy Johnsen Named President of the National Association of Women in Construction (NAIWIC).

September & October 2012 – Attended various NAIWIC monthly and Region 9 Forum meetings of which Granite is a member.

May 19, 2010 - Attended Granite Construction Company sponsored DBE/UDBE Training.

February 2, 2010 – Participated in the San Bernardino County Workforce Development – Contractor's Stimulus Workshop.

February 4, 2010 – Participated in panel discussions at the Stimulus Opportunities for Small Businesses at the Riverside Convention Center hosted by California Small Business Development Center.

April 13-15, 2010 – Participated in the 9th Annual Veterans and Small Business Training and Outreach Conference in San Diego.

November 17, 2009 – Attended Society of American Military Engineers (S.A.M.E.) Symposium to encourage Small and Disadvantaged firm's participation in future projects. Granite is a member of S.A.M.E. and was a Corporate Sponsor of the symposium.

September 17, 22 & 24, 2009 – Participated in the San Bernardino Workforce Development Small and Disadvantaged Business Outreach Workshop.

October 1998 - Granite Construction Company enacted a program whereas Granite will carry the surety bond for any subcontractor that cannot bond or whose bond rate may be too high. There is no charge to the subcontractor for this program. This program is offered to all qualified subcontractors when discussing the job with the estimator at bid time.

Menjivar, Nelly

From: Menjivar, Nelly
Sent: Friday, January 04, 2013 11:10 AM
To: 'admin@abasd.org'; 'nationalbca@aol.com'; 'samya.sdchcc@gmail.com'; 'llangworthy@dyna-sd.com'; 'sdcoc@ptac-sandiego.org'; 'Nancy@sandiegoasa.org'
Subject: Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors - Caltrans 11-403704

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:

Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
440 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

GRANITE

1/4/13

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

TO:

Asian Business Association
5675 Ruffin Road, Suite 305
San Diego, CA 92123
PHONE: (858) 277-2822
FAX: (858) 277-2622

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
10 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

GRANITE

1/4/13

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

TO:

Black Contractors Association of San Diego

6125 Imperial Avenue

San Diego, CA 92114

PHONE: (619) 263-9791

FAX: (619) 263-6865

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:

Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
10 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

GRANITE

1/4/13

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

TO:

American Subcontractors Association

Nancy Grimes, Executive Director

P.O. Box 600723

San Diego, CA 92160

PHONE: 619-825-9552

FAX: 619-825-9558

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:

Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
'0 S. Melrose Drive. Ste. 200, Vista, CA 92081
. HONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

TX Result Report

P 1
01/04/2013 11:38
Serial No. A0ED012013825
TC: 254547

Addressee	Start Time	Time	Prints	Result	Note
18582772622	01-04 11:37	00:00:36	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

1/4/13

TO:
Asian Business Association
5675 Ruffin Road, Suite 305
San Diego, CA 92123
PHONE: (858) 277-2822
FAX: (858) 277-2622

ATTENTION

Requesting Assistance In Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate ·d assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination ·reof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. ns and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 ·r access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
440 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

TX Result Report

P 1
01/04/2013 11:39
Serial No. ADED012013825
TC: 254550

Addressee	Start Time	Time	Prints	Result	Note
16192636865	01-04 11:38	00:00:19	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE

1/4/13

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

TO:
Black Contractors Association of San Diego
6125 Imperial Avenue
San Diego, CA 92114
PHONE: (619) 263-9791
FAX: (619) 263-6865

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P163(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate ıd assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination ·reof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. ns and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 ,r access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
440 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

TX Result Report

P 1
01/04/2013 11:40
Serial No. A0ED012013825
TC: 254555

Addressee	Start Time	Time	Prints	Result	Note
16198259558	01-04 11:39	00:00:37	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE

1/4/13

Granite Construction Co.
440 S. Melrose Dr. Ste. 200
Vista, CA 92081
760-732-0910 - ph
760-758-1501 - fx

TO:
American Subcontractors Association
Nancy Grimes, Executive Director
P.O. Box 600723
San Diego, CA 92160
PHONE: 619-825-9552
FAX: 619-825-9558

ATTENTION

Requesting Assistance in Obtaining Qualified and Certified: DBE Subcontractors

Granite is a construction firm bidding on the project listed below:

Project: 11-403704 Barrier and Friction Treatment
Owner: Caltrans - Federal Aid#: ACHSSTPG-P169(028)E
Bid Due: 01/24/2013 at 2:00 pm

We are seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

Highway Electrical, Landscaping, Concrete Barrier, AC Production, Aggregate & Dirt Trucking, Furnish Cl 2 AB, Clearing/Demolition, Temporary & Permanent Erosion Control, Traffic Control & Equipment, Sweeping, Precast Barrier, Furnish & Install Rebar, Striping, Fence, Furnish Concrete, Construction Area & Roadside Signs, Storm Water Prevention Plans, Furnish Liquid Asphalt, Furnish Storm Drain Pipe.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate d assist a subcontractor and/or supplier es needed. Any item of work, portion of an item, or combination reof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. ns and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 r access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Please forward any information you may have and any questions to:
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
440 S. Melrose Drive. Ste. 200, Vista, CA 92081
PHONE: 760-732-0910 / FAX: 760-758-1501

Thank you,
Contact:Ryan Bouley at GRANITE CONSTRUCTION COMPANY:
Nelly Menjivar - Estimating Assistant

ISIS10

File Edit View Favorites Tools Help

Search Folders

Address C:\Documents and Settings\sanestimating\Desktop\ISIS10 Go

File and Folder Tasks

- Make a new folder
- Publish this folder to the Web
- Share this folder

Other Places

- Desktop
- My Documents
- My Computer
- My Network Places

Details

Name	Size	Type	Date Modified
Old		File Folder	4/6/2012 8:47 AM
ucpcert		File Folder	11/16/2010 2:44 PM
Isis2010	1 KB	Microsoft Office ...	1/4/2013 10:16 AM
Isis2010	6,016 KB	Microsoft Office ...	1/4/2013 10:17 AM
Isis2010	1,009 KB	Compressed (zip...	4/11/2012 10:02 AM
Isis2010_Data	1 KB	Microsoft Office ...	1/4/2013 10:16 AM
Isis2010_Data	37,640 KB	Microsoft Office ...	1/4/2013 10:17 AM
Isis2010_Data	6,113 KB	Compressed (zip...	4/3/2012 12:51 PM
ucpcert	6,661 KB	Compressed (zip...	1/4/2013 10:18 AM

start

GRANITE™

NEWS RELEASE

Contact: Jacque Fourchy
(831) 761-4741

GRANITE'S CINDY JOHNSEN NAMED PRESIDENT OF THE NATIONAL ASSOCIATION OF WOMEN IN CONSTRUCTION

WATSONVILLE, Calif. (October 24, 2012)—Granite Construction Incorporated (NYSE: GVA) announced today that Cindy Johnsen of Granite's Southern California Region was named President of the National Association of Women in Construction ("NAWIC") at its annual convention in Denver, Colorado. NAWIC provides its members with opportunities for professional development, education, networking, leadership training and public service.

"Having participated in the growth of NAWIC over the past 15 years, I look forward to expanding the reaches of our association and building our membership," said Ms. Johnsen. "During my tenure, my vision is to spearhead professional development programs that can be published and utilized throughout the industry to foster strong leaders and mentors."

Ms. Johnsen has worked for Granite for more than 17 years and has been a member of NAWIC's San Bernardino-Riverside Chapter since 1997.

NAWIC has more than 14 regions nationwide with affiliates in Canada, Australia, the United Kingdom, South Africa, and New Zealand. It is one of the largest organizations for women in construction in the world.

About Granite
Granite is one of the nation's leading infrastructure contractors and is member of the S&P 400 Midcap Index, the FTSE KLD 400 Social Index and the Russell 2000 Index. Through its wholly owned subsidiary, Granite is one of the nation's largest diversified heavy civil contractors and construction materials producers serving public- and private-sector clients nationwide. In addition, Granite has one of the oldest and most robust ethics and compliance programs in the industry. In 2012, the Company was recognized by the Ethisphere Institute as one of the World's Most Ethical Companies for the third year in a row. For more information please visit *www.graniteconstruction.com*.

###

National Association of Women in Construction
San Bernardino/Riverside Team #111
Region 12

GENERAL MEETING AGENDA

January 16, 2013

CALL TO ORDER

PLEDGE/INSPIRATION (KATHY BRAUER)

INTRODUCTIONS

RECESS FOR DINNER

INTRODUCTION OF GUEST SPEAKER- Justin Goodman of Goodman Insurance Services
BY KATHY BRAUER

REPORTS OF OFFICERS

President-

Recording Secretary

Treasurer – Board approval of Treasurer's Report and available to membership

COMMITTEE REPORTS

Standing Committees

Program, Education & Projects-Kathy Brauer

Special Committees

Scholarship Chair-Renae Truex

Website – Angie Rayfield

NEW BUSINESS

ANNOUNCEMENTS: February 8th, Mechanic Lien Seminar at the Hilton Garden Inn in Fontana, Feb 20th General Meeting at the Hilton off Waterman in San Bernardino, 6pm Networking-6:30pm Dinner, Winter Conference Feb 22-23 in Santa Maria, CA

ADJOURNMENT

CALIFORNIA DEPARTMENT OF
TRANSPORTATION OFFICE ENGINEER 1912 - 2012 100 Years of Construction Contracting Excellence

Caltrans > Engineering > **Office Engineer**

Search Results: Opt-in's on 11-403704

EI **18 Opt-in records found.**

11-403704	NLS TRUCKING RONA RUBI MSG 8:39 1/22		ASKED ABOUT ABILITY TO HAUL 2-2 ADL DIRT.
	13284 Hubbard St. Sylmar, CA 91342		
	Phone: 818-627-8987	Fax Number: 818-698-4581	
	Disadvantaged status: DBE SBE rrubi.nls trucking@hotmail.com		emailed info @ 8:40 on 1/22.
	Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*		
11-403704	West Coast Under Bridge Platforms		NOT APPLICABLE TO PROJECT. RB
	P.o Box 2837 Rohnert Park, Ca 94927		
	Phone: 866-984-9526	Fax Number: 707-206-0774	
	Disadvantaged status: SBE		
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com		
11-403704	Pruitt Trucking Inc. - LAWRENCE PRUITT - 8:45 1/22		CONFIRMED CAN HAUL TYPE 2-2 ADL MAT'L. WILL SEND QUOTE TOMORROW BASED ON HAUL TO BUTTONWILLOW
	214 W. Poppyfields Drive Altadena, CA 91001		
	Phone: 626-644-1236	Fax Number: 626-398-5551	
	Disadvantaged status: DBE UDBE		
	Services offered: Services offered: Services offered: Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*		
11-403704	LOGANS MARKETING		NOT COMMERCIALLY USEFUL FUNCTION. RB
	121 BROADWAY # 220 SAN DIEGO , CA 92101		
	Phone: 619-233-3766	Fax Number: 619-233-3768	
	Disadvantaged status: DBE SBE UDBE		
	Services offered: ASPHALT ,READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..		
11-403704	Triumph Geosynthetics		

	1140 N. Armando Anaheim, CA 92806		
	Phone: 714-237-1550	Fax Number: 714-237-1549	
	Disadvantaged status: DBE SBE UDBE		
	Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.		
11-403704	ACL Construction Co., Inc		NO DBE STATUS. NOT APPLICABLE TO PROJECT. RB
	207 W. State Street Ontario, CA 91761		
	Phone: 909-391-4477	Fax Number: 909-391-4472	
	Disadvantaged status:		
	Services offered: Concrete Barrier Rail		
11-403704	Cook Concrete Products, Inc.		SBE NOT APPLICABLE TO PROJECT. RB
	5461 Eastside Road Redding, CA 96001		
	Phone: 530-243-2562	Fax Number: 530-243-6881	
	Disadvantaged status: SBE		
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.		
11-403704	MLM & Associates Engineering, Inc. ~~BOBB~~ JOHN-		8:45 1/22 ASKED ABOUT WPCP AND TYPE 2-2 HANDLING PLANS. EMAILED INFO FROM SPECS ON SCOPE OF SVCS. 1/22 1/23-11:15
	23011 Moulton Parkway, Suite F-5 Laguna Hills, CA 92653		
	Phone: 949-586-1900	Fax Number: 949-586-5757	
	Disadvantaged status: DBE SBE UDBE robin@mlmeng.com		
	Services offered: Services offered: Storm Water Management including Storm Water Monitoring Plan (SWMP) Storm Water Pollution Prevention Plan (SWPPP), Storm water BMP development and evaluations, discharge sampling and analysis, annual reports, spill prevention and control, storm water permit compliance training. Also, Lead Compliance Plans, Noise & Vibration Plans and Monitoring, Pre/Post construction surveys, Dust Control Plans, Monitoring and Recordkeeping, On-Site Hazardous Waste Management & Source Reduction, Air Quality Monitoring, Reporting, New Source and Construction Permits, Pollution Prevention and Spill Containment, Hazardous and Toxic Materials Management/Safety.		
11-403704	AKA Environmental REY ESQUIVEL - MSG 1/22 9:10		ASKED ABOUT PROVIDING WPCP & AOL HANDLING PLANS. rick@... rey@akaenvironmental.com SENT INFO @ 2:30
	6650 Montresor Place, Alta Loma, CA 91737		
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Disadvantaged status: SBE		
	Services offered: My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan, lead Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. So, the next time you need a SWPPP or any of the other plans we provide, give me a call (323) 547-9605. Ask me, about QSP/QSD Training.		
11-403704	Anderson Paint Store LLC - DBE www.andersonpaintstore.com		

	18429 West 8 Mile RD Detroit,Michigan 48219	NOT APPLICABLE TO OUR WORK ON THIS PROJECT.
	Phone: 248 667 8059 / Fax Number: andersonpsllc@aol.com	
	Disadvantaged status: DBE SBE UDBE	
	Services offered: Effective January 2, 2012 You Must tell Anderson Paint Store LLC what items on the QPL that you want prices for detail below Traffic Control Consider DBE's in Two factors for labor or materials SSPC; SSPC-QP 1; SSPC-QP 2; for equipments Company credit equivalent that receive 60 percent of the value of the items supplies AS YOUR DBE's AND DOT, AIRPORT, ROAD,GOVERNMENT AGENCY Effective January 1, 2012 (ALL) letting projects request shall meet the following criteria. In order for Anderson Paint Store LLC to provide you with quality product quotes, I am requesting a detail solicitation format for each project. Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer. A paint store as well as an independent distributor of products - paint, paint supplies, temporarary and permanent marking, thermoplastic products, lead based products, solvent cleaning products, rust products, blast cleaning products, paint removal products, waterproofing products, paint fabricator products, shop paint products, steel paint protection products, etc. MDOT Codes: TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer Thank you in advance for your support. Marcus Anderson 248 667 8059	
11-403704	CONSTRUCTION SCIENCE, LLC	NO DBE STATUS LISTED. NOT APPLICABLE TO THIS PROJECT. RB.
	915 Highland Pointe Drive, Suite 250 Roseville, CA 95678	
	Phone: (916) 779-4145 / Fax Number: (916) 872-8046	
	Disadvantaged status:	
	Services offered: [1] Primavera P6 software training provided onsite anywhere in California, [2] Primavera P6 baseline schedule development, [3] Primavera P6 schedule updates, and [4] time extension requests in accordance with the Special Provisions. 29 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans.	
11-403704	Bradley Tanks, Inc. KEVIN. 9:15 1/22	EMAILED INFO ABOUT ADL SPEC AND PROJECT LOCATION.
	402 Hartz Avenue, Bldg C Danville, CA 94526	
	Phone: (925) 980-0942 / Fax Number: (925) 553-2616	
	Disadvantaged status: DBE SBE UDBE K-SCHOENING@ BTIENVIRONMENTAL.COM	CAN PROVIDE BULK-HAULING
	Services offered: Bradley Tanks, Inc (BTI) offers rental services of 21K frac tanks, 10K mini tanks, phase separators, mix tanks and accessories. BTI also provides environmental management of hazardous and non-hazardous waste evaluation, characterization, transportation and disposal.	
11-403704	Integrity Rebar Placers 1/22 9:45. BIDDING.	EMAILED CONTACT INFO FOR BID AND ANY QUESTIONS.
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843 / Fax Number: 951.943.7772	
	Disadvantaged status: DBE SBE	
	Services offered: Rebar	
11-403704	NATIONAL CONCRETE WASHOUT, INC.	NO DBE STATUS LISTED. NOT APPLICABLE TO THIS CONTRACT. RB.
	2001 W. KEY ST COLTON CA 92324	
	Phone: 951-368-7925 / Fax Number: 951-275-0030	

	Disadvantaged status:		
	Services offered: TEMPORARY CONCRETE WASHOUT CONTAINERS - PLEASE CONTACT LORI RONEY		
11-403704	L.B. Civil Construction, Inc.		NOT DBE. NOT APPLICABLE TO THIS CONTRACT.
	11585 Sorrento Valley Road, Suite 104 San Diego, CA 92121		
	Phone: 858.481.5222	Fax Number: 858.481.5010	
	Disadvantaged status: SBE		
	Services offered: Prime Contractor		
11-403704	KRC SAFETY CO,. INC 10:45 1/22 SPOKE TO MIKE.		WILL BID CAS AND PCMS.
	6084 W. Hurley Visalia, Ca. 93291		
	Phone: 559-732-0393	Fax Number: 559-732-2684	
	Disadvantaged status: DBE SBE UDBE		
	Services offered: Construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental company and much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.		
11-403704	Agri Service Inc. SHARON - MSG 10:40 1/22		1/22 12:02 EMAILED INFO ON COMPOST TO SHARON. DISCUSSED PROJECT AND LANDSCAPE CONTRACTORS SHE COULD ALSO BID TO.
	3720 Oceanic Way #204 Oceanside CA 92056		
	Phone: 760-275-9830 295-6255	Fax Number: 760- 295-6262	
	Disadvantaged status: DBE SBE		
	Services offered: compost, compost blankets, soil amendments, soil, mulch		
11-403704	Ashbaugh Consulting, Inc.		NOT DBE. NOT APPLICABLE TO THIS CONTRACT.
	9151 Parliament Ave Westminster, CA 92683		
	Phone: 714-895-3782	Fax Number: 714-895-3792	
	Disadvantaged status: SBE		
	Services offered: Item 9: PREPARE WATER POLLUTION CONTROL PROGRAM		

Conditions of Use | Privacy Policy
Copyright © 2007 State of California