STATE QF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.0. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041 Serious drought.
PHONE (916) 227-6299 Help save water!
FAX (916) 227-6282

TTY 711

www.dol.ca.gov

August 1, 2014 Facsimile: (714) 935-0999
Joe Fuentes, Estimator 12-0J61U4

Marina Landscape, Inc. 12-Or1a-5,405-19.2/22.2,0.0/1.2
1900 S. Lewis Street B.O. 7/17/2014

Anaheim, CA 92805
Dear Mr.Fuentes:

The Department of Transportation (Caltrans) received a bid from Marina Landscape, Inc.
(Marina) for Contract 12-0J61U4 on July 17, 2014,

Marina claimed an error occurred while preparing the bid documents for irrigation activities.

The error was in a factor which ultimately costs out items such as, materials, fittings, and
equipment. The factor was reduced from 100 percent to 63 percent and was linked to the various
pipe items in the irrigation phase of the bid. This error resulted in an underbid of $359,908.27.
The intended amount of the bid was $4,366,586.77. On July 22, Marina requested that its bid be
withdrawn from consideration.

In accordance with Marina's request, Caltrans finds that Marina has met the elements of Public
Contract Code Sections 5101 and 5103. Therefore, Marina is hereby relieved of their bid
without forfeiture of its bid bond.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Manager, at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN

Deputy Division Chief

Office Engineer

Division of Engineering Services

Attachment

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability "



Relief of Bid Determination Report

(Ref. Public Contract Code 5100 et Seq.)

Contract No. 12-0J61U4 Bidder Name: MARINA LANDSCAPE INC.

Bid Opening Date: 07/ 17/2014  License No. 00492862

v T have reviewed the attached relief of bid request and documentation and find
that the bidder has met the elements of Public Contract Code Sections 5101
and 5103. The bidder is hereby relieved of their bid without forfeiture of the
bid bond.

I have reviewed the attached relief of bid request and documentation and find
that the bidder failed to meet the elements of Public Contract Code Sections
5101 and 5103, The request for relief of bid is denied.

Wzs {14

Date

Division of Engineering Services

Recommended for Approval by: Mai Nguyen
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
RELIEF OF BID REQUEST
DES-OE-0141 (REV 01/2010)

Contract No. 12-0J61U4 Bidder's Name: Marins Landscape, Inc.
Bid Opening Date: Jul 17, 2014 License No. 492862
Requirements:

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid
urtil notified by the Department in writing.

* A mistake was made in your bid.

* You submitted written notice of the mistake to the Department within 5 business days of bid opening,
specifying in detail how the mistake occurred,

* The mistake made the bid materiafly different than what you interded.

* The mistake was made in filling out the bid and not due to an error in judgement or to
carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement snd supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made.
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to
(916) 227-6282. Attention: Office Engineer.
Certification:

By my signature on this form, | certify, under penaity of perjury that the attached slatement, i
documerts. are true and cormect.

luding any supporting

Bawe: Jul 23,2014

—_—— - -

Signat Bidder

Robert B. Cownn - President
Thle

ADA Notice For Indiwiduits wilh sonsory disubilliios, thix document is svaliabie In allomaio formals. For latmution call (010) 654-8410 or TDD (P16)
654-3880 or write Records and Forma Managomont, 1120 N Stroot, MS-80, Secremanto, CA 5814,
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State of Calfornia
Depanmenf of Transportation
1727 30™ Street., M5-43

Sacramento, CA95816-8041

Attention: Office Engineer
Re: Caltrans Contract #12-0)61U4 - Irvine, CA ~ Bit Date (July 17, 2014)

Subject: Reguest for Bld Rellef

To Whom It May Concern:

Marina Landscape, Inc. formally requests bid relief for the above-referenced project.

During the preparation of our bid, muitipie errors were discovered in our spreadsheet which caused our bid to be materially
different from the Intended prices to the submitted values. This was not an error In judgment or Interpretation of the bid
documents.

The errors occurred during the preparation of the Irrigation plpe activities in our spreadsheet. Our format provides a factor
which multiplies the input quantity and In turn calculates materials, fittings, cquipment, labor and any associated subcontracts
for each pipe activity. in this case, our factor was reduced from 100% to 63%, and Hinked to the various pipe Items In the
irrigation phase of the bid, thereby reducing our actual takeoff quantities. The cells were not formatied and in appearance
read 3s 3 factor of (1) when In reality was only a portion.

The Impact of this mistake on our submitted price would Increase from 54,006,678.50 o 54,366,586.77 a difference of
§359,908.27. At this point, we cannot move forward with an award as it wouid prove 1o be 2 financial loss to the company.

We respectfully request that the bid submitted on july 17, 2014 by Marlna Landscape, Inc. be withdrawn from consideration at
this tme.

We sincerely apologize for any Inconvenience and would appreciate your understanding in the matter.

Please feel free to contact me at your convenience should you have any questions.

Cordially,

l

Joe Fuentes

Estimaror

MARINA LANDSCAPE, INC.
1900 5. Lewls Srpet « Anaheim. CA 92805 p 714.939.6600 1 794.935.1199 w marinaco.com » Licence #492862, A, B, C27,C36
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MARINA#

til Growing

FACSIMILE TRANSMITTAL SHEET

e FRO-
Califomia Dept. of Trnsportation Joc Fuentes
COMPANY: IPATI
JULY 22 2014
PIHOINE NOMBLER: TOTAL NO. Ok FAGEN INCLITIING COVER,
3
AN NIUNMATR: PHONE NUMBL I
(916) 227-6282 714.7704.0467
rr; FAX NCMBILIL
Request for Bid Relief 714.935.0999
QurcENT X FOR REVIEW O priase coament O ripase xeeey O i your REQUEST
NOTES/COMMENLY:

Request for Bid Relief

Conmact #12-(}J61114

Please see attached request for bid relief, contact me at your convenience should you have aoy
questons i the matter.

‘I hank you

MARINA LANDSCARE, INC.
1900 S Lewis Street » Apahcima, CA 92805 » p 714.930.6600 f 714.935.1199 ¢ w marinaco.com
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STATE OF GALIFDRNLS ~CALIPORNLA STATE TRANSRORTATION AGENCY

DEPARTMENT OF TRANSPORTATION

DIVISIOK OF ENGINEERING SERVICES
OFFICE ENGINEER

P.O. BOX, 168041, M5-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 1A

www,dotca. goy

August 1, 2014

Joe Fuentes, Estimator
Marina Landscape, Tac.
1900 §. Lewis Strest
Anaheim, CA 92805

Dear M1.Fuentes:

D (3. Bl

Serivus drought.
Help save warer!

Facsimile: (714) 935-0999

120161104
12-0ra-5,405-19.2/22.2,0.0/1.2
B.O. 717/2014

The Department of Transportation (Caltrans) received a bid from Marina Landscape, Inc.
(Marina) for Contract 12-0361U4 on July 17, 2014,

Marina claimed an ervor occutred while preparing the bid docurents for irrigation activities.
The error was in a factor which ultimately costs out iterns such as, materials, fittings, and
equipment. The factor was reduced from 100 percent to 63 percent and was liuked to the various
pipe items in the irrigation phase of the bid. This error resulted in an snderbid of $350,908.27.
The intended amount of the bid was $4,366,586.77. On July 22, Marina requested that its bid be
withdrawn from consideration.

In accordance with Marina's request, Caltrans finds that Marina bas met the elements of Public
Comtract Code Sections 5101 and 5103. Therefore, Marima is hereby relieved of their bid
without forfeiture of its bid bond.

I you have any questions, please contact Mulissa Smith, Contract Awards Branch Manager, al

(916) 227-6228.

(o ot

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer

Sincerely,

Division of Engineering Services

Attachment

“Frevide a safe. susigingble, mtegrared and efficiens ransportation system
I enbumice Califorme’s econemy and lnabilin:”
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