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USE WITH 2006 STANDARDS.

Use in ALL projects.

5‑1.__  PAYMENTS

Attention is directed to Sections 9‑1.06, "Partial Payments," and 9‑1.07, "Payment After Acceptance," of the Standard Specifications and these special provisions.

Use Paras 2 & 3 when early completion lump sum contract items are included in the Engineer's Estimate.  Add additional early completion lump sum contract items as appropriate; e.g. Remove bridge, remove concrete.  Use dollar value shown in Engineer's Estimate.

2.*  Use 50 percent of the dollar value shown in the Engineer's Estimate for item D.

For the purpose of making partial payments pursuant to Section 9‑1.06, "Partial Payments," of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A.
Clearing and Grubbing 



$___________ 

B.
Develop Water Supply 



$___________ 

C.
Roadside Clearing




$___________ 

D.
Progress Schedule (Critical Path Method)

$___________ 
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After acceptance of the contract pursuant to the provisions in Section 7‑1.17, "Acceptance of Contract," of the Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the contract.

4.  Use when Para 5 is not used.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

5.*  Use when project has 90 or more working days, excluding plant establishment days, AND the Engineer's Estimate exceeds $100,000 AND there are materials which qualify for partial pay.

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered for inclusion in the payment as materials furnished but not incorporated in the work:

A.
____________________ 

B.
____________________ 

C.
____________________ 

Use Para 6 and 7 on projects that have a 3 or more year plant establishment period. Enter the estimated value of Plant Establishment work.

6.* 

For the contract item of plant establishment the Department has determined that $______________ will the value of the contract item for the purpose of calculating contract retention under Pub Cont Code §10261.
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If the amount bid is less than the value, the partial payments for all work performed before the start of plant establishment will be reduced by the difference between the amount bid for plant establishment and the value specified.  This reduction in payment shall not be considered funds withheld to ensure performance of the contract.  Partial payments during the plant establishment period will be increased proportionately by the amount the value exceeds the amount bid for plant establishment.

