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No.  Class  Document  Section  Clarification  Response 

109  3  Book 1  16.2.2.5 

 

Please add a waiver for consequential or indirect damages, 
other than liquidated damages to the Department and 
consequential damages recovered by third parties. 

The Department has considered the issue presented by the 
Proposer and decided to not modify the position reflected in the 
Final RFP documents at this time. 

110  3  Book 1  22.3.5  The Department should be required to provide 3 day notice 
to allow the compilation of audit information. 

The Department has considered the issue presented by the 
Proposer and decided to not modify the position reflected in the 
Final RFP documents at this time. 

111  3  Book 2 ‐ 
Project 
Requirements 

1.3.3 and Reference 
Plans 

Please identify the locations of the controller cabinets 
where the new traffic count loops will be terminated. Will 
any upgrades to the cabinets or new cabinets be required? 

Locations are shown on the Electrical Plans that have been 
provided for reference only. New control cabinets will be 
required. 

112  3  Book 2 ‐ 
Project 
Requirements 

1.3.3 and Reference 
Plans 

Is all work shown on the ramps on the electrical plans (for 
example, to upgrade existing lighting service connections) 
to be included in the project? 

Yes. Design‐Builder will need to coordinate with PG&E. 

113  4  ITP  General  Can you please supply the ITP required forms in a Word 
format? 

The Department will post Word versions of the required forms 
from the ITP. 

114  3  QMP    Quality Assurance Inspection and Testing ‐ This section 
states that the CQAM will audit selected suppliers to assure 
they are following a quality management system. 
Department is providing Source Inspection. Given this fact, 
plus the fact that the Design Builder will be responsible for 
QC and QA testing, it seems highly unlikely that the Design 
Builder would be responsible for any formal audits of a 
Supplier’s Quality Management System. This is not 
something a Department RE would perform on a project 
with METS providing Source Inspection. Is it the 
Department’s intent for the Design Builder to do more than 
would normally be required of a Department RE. Please 
confirm that formal audits of Suppliers will not be required 
by the Design Builder on this rehab project? 

Department confirms that the requirements apply to all those 
activities in which the Standard Special Provisions and Standard 
Specifications calls for quality control plans.  It is the 
responsibility of the CQAM to audit those suppliers according to 
the contract requirements. 
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115  3  QMP    It is noted that all Construction Quality Inspection Plans 
(CQIP's) within the Department template include the 
following language "Test records and daily diaries shall be 
submitted to the Department by 9:00 am the next business 
day." 

Can the department please soften this requirement by 
rewording to "Test records and daily diaries shall be 
submitted to the Department by 9:00 am the next business 
day, to the extent possible." It is not practical, especially in 
the case of night work, that test data can always be made 
available this quickly. 

The Department has considered the issue presented by the 
Proposer and decided to modify the position reflected in the 
Final RFP documents.  The appropriate revisions will be provided 
in Addendum No. 3. 

116  3  QMP    It is stated that IAST will split samples with both QCT and 
QAT.  

It would seem appropriate that the samples are split only 
with the QAT, and not the QCT. Please reconsider this 
requirement. 

The Department has considered the issue presented by the 
Proposer and decided to not modify the position reflected in the 
Final RFP documents at this time. 

 

 


