

Middle-Mile Broadband Network (MMBN) Network Hub Shelters (District 7 - EA 07-50451) (New 08/25)

MMBN – 0454

In addition to the attached Encroachment Permit General Provisions (TR-0045), the following special provisions are also applicable to Middle-Mile Broadband Network (MMBN) hub projects:

1. GENERAL:

The California Department of Technology (CDT) is constructing hub projects within the State highway right-of-way as part of the MMBN infrastructure and will perform the construction inspection, administration, and management of these projects.

2. APPLICABILITY:

These special provisions apply to all CDT MMBN hub projects within the State highway right-of-way. If a discrepancy exists between Permittee Project Special Provisions and Encroachment Permit General Provisions or Encroachment Permit Special Provisions, the Permittee Project Special Provisions prevail. Where reference is made in such standards to "Local Public Agency," it is amended to be read as "California Department of Technology," for purposes of this encroachment permit.

3. ORDER OF WORK

Permittee shall not commence construction activities on Hub 199 location prior obtaining through Caltrans State Fire Marshall Approved plans.

4. PREVAILING WAGES

Work performed by or under an encroachment permit requires Permittee's contractors and subcontractors to pay appropriate prevailing wages as set by the California Department of Industrial Relations. Inquiries or requests for interpretations relative to enforcement of prevailing wage requirements must be directed to the California Department of Industrial Relations.

5. ENVIRONMENTAL

Provide copies of the submittals identified in the Environmental Commitments Record and Permittee Project Special Provisions Section 7-1.02K(6)(j)(ii) Lead Compliance Plan, Section 13 Water Pollution Control, and Section 14 Environmental Stewardship of the Permittee Project Special Provisions to the assigned Caltrans Representative, per the schedule and frequency described in the Permittee Project Special Provisions.

6. SUBSURFACE INFRASTRUCTURE REPORTS

Submit the Subsurface Infrastructure Reports identified in Section 77-3.03C of the Permittee Project Special Provisions to the assigned Caltrans Representative within thirty (30) calendar days after completing and acceptance of work.