

NIR 05-04-15A11:14 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-262064

BID AMOUNT:
 \$ 5,843,606

BID OPENING DATE: 4/28/2015

BIDDER'S NAME: Hanford Applied Restoration & Conservation

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION¹: **4 Each** TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
 \$494,258.20 (\$381,758.20 + \$112,500.00)

4th = WEEKS well DRILLIN 6

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4,5,6,7 1	Prepare Storm Water Pollution & Prevention Plan, Rain Event Action Plan, Storm Water Sampling & Analysis, Storm Water Annual Report C8852		Green Valley Consulting Engineers, 335 Tesconi Circle, Santa Rosa, CA 95401 (707)579-0388, CA Cert. 29202/ DIR# 1000005536 CTCert:29202	\$ 178,800.00
11,14 2	Trucking/ off-haul and on-haul of material C9774 Hauling of Strippings from heavy treatment, hauling of aggregate for construction entrance		Cutler Trucking Inc. dba: R&S Trucking, 1688 Almar PKWY, Santa Rosa, CA 95403 (707)571-8820 CA Cert. 38042/ DIR# 1000007196 CTCert:38042	\$ 193,448.20
10,11 3	Material provider for Erosion control materials C0621, C0612, C0698, C0699, C0670, C0680		Water Components & Building Supply Inc. P.O. Box 10007 44 Sims Street, San Rafael, CA 94912 CA Cert. 27363	Total Bid value= \$16,350.00 DBE = 60% of total \$ 9,810.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 382,058.20

6.54 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (48 CFR 26.53).

Signature of Bidder

4/30/15

707-996-6633


Date

(Area Code) Tel. No.

Douglas Hanford

Person to Contact

(Please Type or Print)



ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE Calculations

Bid Price \$ 5,843,606.00

Green Valley Consulting Engineers

Bid Item No.	Description of work	QTY	Units	Unit Price	Total
4	Prepare Storm Water Pollution & Prevention Plan	1	EA	\$ 4,200.00	\$ 4,200.00
4	Site inspections Weekly	125	EA	\$ 400.00	\$ 50,000.00
5	Rain Event Action Plan	150	EA	\$ 200.00	\$ 30,000.00
6	Storm Water Sampling & Analysis	320	EA	\$ 275.00	\$ 88,000.00
7	Storm Water Annual Report	6	EA	\$ 1,100.00	\$ 6,600.00
TOTAL					\$ 178,800.00

R&S Trucking

Bid Item No.	Description of work	QTY	Units	Unit Price	Total
11	Hauling of Aggregates for const. entrance	15	HR	\$ 125.00	\$ 1,875.00
14	Hauling of strippings from Heavy Treatment	1108	HR	\$ 172.90	\$ 191,573.20
TOTAL					\$ 193,448.20

Water Components

Bid Item No.	Description of work	QTY	Units	Unit Price	Total
10	Provide Bio-wattle material	15000	LF	\$ 0.95	\$ 14,250.00
10	Provide Stakes for Bio-Wattles	3750	EA	\$ 0.24	\$ 900.00
11	Provide EC Fabric material for Construction Entrances	2	RL	\$ 600.00	\$ 1,200.00
TOTAL					\$ 16,350.00
TOTAL @ 60%					\$ 9,810.00
TOTAL DBE					\$ 382,058.20
DBE %					6.54%



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: Hanford ARC

Attention: Kevin Heddy

Phone: 996-6633

Fax: 996-6641, Email: kevin@hanfordarc.com

Job Name: CDOT# 01-262064, Wetland and Riparian Mitigation Planting,

on Hwy# 101, 48.0

Job Location: in & around: Hwy# 101, at post-mile 48, at assessor's parcel# 108-030-05-00, Willits, in Mendocino County

Contractor job#: _____ R & S job#: _____

DBE

Today's Date: 4-24-2015

Bid Date: 4-28-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 5

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle " Rock-Box " Transfers
Northern Agg.-Willits	AGG	<p>\$ 125.00/Hourly * as a budget trucking only estimate: Approx.. \$ 11.75/per ton +/-</p>
<p>Off-Haul "Excess Dirt" from the jobsite to: A CALTRANS suggested, potential dumpsite, called: MGS Plasma site, located off Eastside Rd., Near East Hill Rd., Willits, in Mendocino County. * Please note: To be confirmed by the contractor directly with CALTRANS for permits, availability, access, etc.</p>		<p>3-axle, 4-axle, 5-axle equipment Prevailing wages rate of: \$ 172.90/Hourly * as a budget trucking only estimate: Approx.. \$ 215.00/per load +/-</p>

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,

(* Please note the NEW PRICING STRUCTURE below, as of: 4-7-2015)

1. 5-axle Double bottoms; **\$ 125.00/hourly**
2. 5-axle Transfers; **\$ 125.00/hourly**
3. 5-axle Semi ends; **\$ 125.00/hourly**
4. 4-axle Super Dumps; **\$ 130.00/hourly**
5. 3-axle 10 Wheeler dump trucks; **\$ 120.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 135.00/hourly**
7. 5-axle Semi bottoms; **\$ 125.00/hourly**
8. **All Rates Listed Above Reflect 8 Hour Minimum Per Day**, Per Truck, along with: **8 Hours Minimum Per Night**, Per Truck. **All tonnage rates revert to hourly billing when minimum's apply**
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **\$ 172.90/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **8 hour minimum per day**, per truck, as well as a **8 hour minimum per night**, per truck.



Cutler Trucking, Inc., dba:

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: **Eric Levy**, Estimating, Sales & Marketing
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223
Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified:

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

DIR

Providing a **"Commercially Useful Function"** since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example: \$85.00 hourly = \$1.42 per minute. Or \$ 90.00 hourly = \$1.50 per minute, or \$ 98.00/hourly = \$ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.**
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.

Continued.....

18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 3.25/per gallon**. After it rises to: **\$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.

Continued.....

[Back To Query Form](#)**Search Returned 1 Records**

Wed Apr 29 13:35:11 PDT 2015

Query Criteria

Firm/DBA Name: r&s

Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Restoring Yesterday . . . Creating Tomorrow

municipal engineering
civil engineering
construction management
landscape architecture
land surveying

DBE

DBE State Certified #29202

DBE SAMPLING & ANALYSIS QUOTATION

Attn: Estimator

Bid Date: April 28, 2015

RE: CALTRANS No. 01-262064

01-Men-101-48 – Wetland and Riparian Planting and Erosion Control

We have reviewed the Plans and Specifications for the above-referenced contract, and submit for your consideration the following services:

<u>Bid Item No. 4 – Prepare SWPPP (partial)</u> A Storm Water Pollution Prevention Plan prepared by a certified QSD.	<u>\$4,200ea</u> x 1 =	\$4,200.00
<u>Bid Item No. 5 - Rain Event Action Plan</u> Preparation of a REAP by a certified QSP (w/ site visit)	<u>\$200ea</u> x 150 =	\$30,000.00
<u>Bid Item No. 6 – Storm Water Sampling & Analysis Day</u> Storm water sampling & testing by a certified QSP/D. (PH & Turbidity only. Other pollutants on a time & materials basis)	<u>\$275ea</u> x 320 =	\$88,000.00
<u>Bid Item No. 7 – Storm Water Annual Report</u> Certified QSD preparation of a Storm Water Annual Report	<u>\$1,100ea</u> x 6 =	\$6,600.00
	<u>Project Total</u>	<u>\$128,800.00</u>

***Alternate (Site Inspections & Water Pollution Control Manager)**

- Weather monitoring & tracking
- Provide Water Pollution Control Manager to over-see inspections: including Contractor performed BMP inspections; daily, pre-storm, during extended events, and post-storm . (*All inspections can be performed for the alternate price below)
- GVCE QSP performed weekly storm water inspections.

(Page 1 of 2)



Restoring Yesterday . . . Creating Tomorrow

municipal engineering
civil engineering
construction management
landscape architecture
land surveying

A. Provide weekly stormwater inspections only

- Includes WPC Manager responsibilities
- Based on Contractor performed "pre", "during", & "post" event inspections.

\$400 per week

B. Provide pre, during, and post-event stormwater inspections

- Must be performed concurrently w/ Items 5 & 6, and Alt A.

\$125 each site visit

- Qualifications
- Design, layout, and/or monitoring of ATS are not included in pricing.
 - Implementation and maintenance of BMPs are not included as part of this proposal.
 - Items not specifically itemized above are not included, but may be performed on an hourly basis (\$100hr).
 - Items 4-7 do not include inspections. Contractor shall perform all stormwater visual inspections (unless otherwise contracted..
 - Only sampling for PH & Turbidity will be performed. Any other pollutants will be performed on a time & materials basis.
 - Site inspection and sampling will be performed at the intervals as outlined in the General Permit and/or the Contract Documents.
 - Additional testing and monitoring resulting from NAL exceedance and/or NEL violations are not included and will be performed on a time & materials basis.
 - Pricing is based on a Risk level 3 site & 500 working days + plant establishment period.
 - SWPPP preparation may be sub-consulted out, and may not qualify for DBE participation (\$4,200).
 - No retention to be with-held from payments.
 - Payment shall be due within 30 days of client's receipt of invoice

If you have any questions or require any further information please contact this office at the number listed below.

Sincerely,

Tim Dillenburg, QSD
Green Valley Consulting Engineers
QSD Certificate #25037

(Page 2 of 2)

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 29 13:36:21 PDT 2015

Query Criteria

Firm/DBA Name: green valley
 Firm Type: DBE

Firm ID	29202
Firm/DBA Name	GREEN VALLEY CONSULTING ENGINEERS
Address Line1	335 TESCONI CIRCLE
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95401
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	lizellis@gvalley.com
Contact Name	ELIZABETH ELLIS
Area Code	(707)
Phone Number	579-0388
Fax Area Code	(707)
Fax Phone Number	579-3877
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	541330; 541340; 541370;
ACDBE NAICS	
Work Codes	C8710 ENGINEERING; C8760 LAND SURVEYOR; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

DBE

MATERIAL QUOTE

PROJECT: CALTRANS - 01-262064

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
10	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	15,000	LF	\$ 0.95	\$ 14,250.00
					\$ 14,250.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	75	BUNDLE	\$ 12.00	\$ 900.00
OR					\$ 900.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	240	BUNDLE	\$ 21.00	\$ 5,040.00
	1/4" SISAL ROPE (1200' / COIL)	15	COILS	\$ 62.00	\$ 930.00
					\$ 5,970.00
11	CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 600.00	\$ 600.00
					\$ 600.00
	FOB JOBSITE - ONE DELIVERY - COMPLETE				
	CUSTOMER TO UNLOAD				
				SUB TOTAL	\$ 15,750.00

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 29 13:34:12 PDT 2015

Query Criteria

Firm/DBA Name: Water components

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
E Mail	jane@watercomponents.com; wcbs@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	524-8290
Fax Area Code	(415)
Fax Phone Number	524-8293
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

SECTION 2

Caltrans Good Faith Effort Documentation

Form Pages 1-3

N/R

Hanford Applied Restoration & Conservation Inc.

Bidder's Name: Contract No.: 01-262064

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Table with 5 columns: Item of Work Offered, Services Offered, or Materials Supplied; Bidder Normally Performs Item Yes/No; Item Broken Down to Facilitate Participation Yes/No; Established Flexible Timeframes for Performance and Delivery Schedules Yes/No; Amount (\$); Percentage of Total Bid.

See Attachment A Items of work Bidder made available to DBE Firms. All Items of work were made available to DBE's.

Table with 5 columns: Item of Work Offered, Services Offered, or Materials Supplied; Bidder Normally Performs Item Yes/No; Item Broken Down to Facilitate Participation Yes/No; Established Flexible Timeframes for Performance and Delivery Schedules Yes/No; Amount (\$); Percentage of Total Bid. Contains 18 rows of empty checkboxes.

Attachment A

	Bid items of work	Bidder Normally Performs Item (Yes/No)	Item Broken Down to Facilitate Participation (Yes/No)	Established Flexible time frames for performance and Delivery schedules (Yes/No)	Amount (\$)	% of Total Bid
1	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	YES	NO	YES	\$ 35,000.00	0.60%
2	TIME-RELATED OVERHEAD (WDAY)	YES	NO	YES	\$ 146,500.00	2.51%
3	JOB SITE MANAGEMENT	YES	YES	YES	\$ 311,800.00	5.34%
4	PREPARE STORM WATER POLLUTION PREVENTION PLAN	YES	YES	YES	\$ 67,700.00	1.16%
5	RAIN EVENT ACTION PLAN	NO	NO	YES	\$ 75,000.00	1.28%
6	STORM WATER SAMPLING AND ANALYSIS DAY	NO	NO	YES	\$ 110,720.00	1.89%
7	STORM WATER ANNUAL REPORT	NO	NO	YES	\$ 12,000.00	0.21%
8	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	YES	NO	YES	\$ 50,400.00	0.86%
9	TEMPORARY TACKED STRAW	YES	NO	YES	\$ 8,450.00	0.14%
10	TEMPORARY FIBER ROLL	YES	NO	YES	\$ 41,250.00	0.71%
11	TEMPORARY CONSTRUCTION ENTRANCE	YES	YES	YES	\$ 35,500.00	0.61%
12	ROADSIDE CLEARING	YES	YES	YES	\$ 53,700.00	0.92%
13	INVASIVE PLANT REMOVAL (TARGET WEED)	YES	YES	YES	\$ 30,000.00	0.51%
14	INVASIVE PLANT REMOVAL (HEAVY TREATMENT)	YES	YES	YES	\$ 356,400.00	6.10%
15	INVASIVE PLANT REMOVAL (LIGHT TREATMENT)	YES	YES	YES	\$ 103,410.00	1.77%
16	SOIL AMENDMENT	YES	YES	YES	\$ 8,040.00	0.14%
17	PLANT (GROUP W)	YES	YES	YES	\$ 12,870.00	0.22%
18	PLANT (GROUP M)	YES	NO	YES	\$ 1,053,750.00	18.03%
19	PLANT (GROUP M-M)	YES	NO	YES	\$ 12,775.00	0.22%
20	PLANT (GROUP O-M)	YES	YES	YES	\$ 15,300.00	0.26%
21	PLANT ESTABLISHMENT WORK	YES	YES	YES	\$ 1,764,333.00	30.19%
22	WOOD MULCH	YES	YES	YES	\$ 16,320.00	0.28%
23	MOVE-IN/MOVE-OUT (EROSION Control)	YES	YES	YES	\$ 6,100.00	0.10%
24	EROSION CONTROL (DRY SEED) (ACRE)	YES	NO	YES	\$ 1,656.00	0.03%
25	EROSION CONTROL (DRILL SEED) (ACRE)	YES	NO	YES	\$ 12,032.00	0.21%
26	STRAW (NATIVE GRASS)	YES	YES	YES	\$ 74,500.00	1.27%
27	INCORPORATE MATERIALS	YES	YES	YES	\$ 14,900.00	0.25%
28	BLANK	NA	NA	NA	\$ -	0.00%
29	DEVELOP WATER SUPPLY	YES	YES	YES	\$ 452,900.00	7.75%
30	CONTRACTOR SUPPLIED NURSERY	YES	YES	YES	\$ 901,800.00	15.43%
31	MOBILIZATION	YES	YES	YES	\$ 58,500.00	1.00%
	Total				\$ 5,843,606.00	100%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Hanford Applied Restoration & Conservation
 Bidder's Name: Conservation
 Contract No.: 01-262064

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Hanford Applied Restoration & Conservation performed Good Faith efforts as attached under Tab 3 (phone logs, copies of solicitation faxes, and emails)			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please See attached rejection list and all supporting documentation under Tab 4						

<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						
<input type="checkbox"/> YES <input type="checkbox"/> NO						

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Hanford Applied Restoration
and ConservationSTATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)Bidder's Name: _____
Contract No.: **01-262064**

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Compliance News	3/20 thru 4/17		received 30 ITB forms, fax log and ITB summary
Compliance News Daily Focus Journal	3/20 thru 4/17		phone calls received regarding solicitations
Compliance News Monthly Trade Journal	3/20 thru 4/17		phone calls received regarding solicitations
Dodge Data & Analytics	3/23 and 3/24		Ad was published for two consecutive weeks, then printed online on Dodges website until bid opening date
Small Business Exchange/SBE Outreach	3/20 thru 4/15		Please see attached

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Information regarding access to the plans and specification was provided in our solicitations. Plans were made available for viewing and copying at our Sonoma office from 8:00 a.m. - 5:00 p.m. daily. We also stated that the plans were available on the Caltrans website. In addition we stated that the plans and specifications (in electric form) were available on Hanford Applied Restoration and Conservation's website.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hanford Applied Restoration and Conservation's estimating staff is available during regular business hours to provide requested assistance on bonding, credit and/or insurance questions upon request. Technical assistance is also available upon request. During this outreach and bid process we were not solicited for assistance.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hanford Applied Restoration and Conservation's estimating and support staff is available during regular business hours to provide requested assistance in helping the DBE obtain necessary equipment, supplies, materials and/or related assistance or services.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Compliance News
Dodge Data & Analytics
Caltrans Office Engineer
Small Business Exchange

9. Include additional data to support a demonstration of good faith efforts.

Hanford Applied Restoration and Conservation is committed to the growth and use of small and diverse businesses. Hanford Applied Restoration and Conservation performed an extensive Good Faith Effort through the use of the internet, utilizing job/bid specific websites. Hanford Applied Restoration and Conservation also used the Caltrans website, searching the Opt-in records, DBE search engine and contacting the subcontractors and vendors listed and offering them a chance to submit a bid.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

DBE Good Faith Efforts Documentation
Form DES-OS-0102.11A

Section 4 –

Small Business Exchange and SBE Outreach:

Placed ad with Small Business Exchange on 3/20/15

Placed ad with SBE Outreach on 3/27/15

Received copy of ad and fax/telephone logs of subcontractors contacted through the Outreach

SECTION 3

Caltrans Good Faith Effort Documentation

Item #2

Solicited Sub Fax, Email & Phone Call

Documentation

All calls made by
Heather Hall

Opt-in Records

Search Results: Opt-in's on 01-262064

14 Opt-in records found.

01-262064	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
01-262064	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle 45' Semi Flatbeds, Double bottoms, Semi bottoms, Semi ends and Transfers.
01-262064	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 Fax Number:
	Disadvantaged status: SBE
	Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 31 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at www.constructionscience.com or www.primaverascheduling.com
	Statewide Traffic Safety & Signs, Inc.
	6479 Eastside Rd. Redding, CA, 96001
	Phone: 530-222-8023 Fax Number: 530-222-5517
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish

4.9.15 9:06am
no answer
left message

Aaron called back; will be sending bid

4-6-15 2:30.
left message for Eric Levy

4.9.15 9:09am
spoke w/Bill
will email me
quote

4.9.15 9:12am
spoke w/Josh
yes, will be sending bid

01-262064 and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

01-262064 Contractor Plan Center
 5468 SE International Way Milwaukie, OR 97222
 Phone: 503-650-0148 Fax Number: 503-650-8273
 Disadvantaged status:
 Services offered: **OUTREACH SOURCE**

4.9.15 9:14am
 spoke w/Tana Bishop

01-262064 Davey Resource Group
 75 Apricot St Oak View, CA 93022
 Phone: 805-451-3504 Fax Number:
 Disadvantaged status:
 Services offered: Biological Surveys and Monitoring, Native Plant Restoration

4.9.15 10:58 am
 no answer-
 left message

01-262064 Davey Resource Group
 75 Apricot St Oak View, CA 93022
 Phone: 805-451-3504 Fax Number:
 Disadvantaged status:
 Services offered: Contractor-supplied biologist Biological resource information program Weed Management Plan Plant delivery schedule

has decided
 not to bid (11:40a)

01-262064 ADH Environmental
 P.O. Box 494457 Redding, Ca. 96049
 Phone: 530-524-2633 Fax Number:
 Disadvantaged status: DBE
 Services offered: Prepare Stormwater Pollution Prevention Plan, Prepare Water Pollution Prevention Program, Rain Event Action Plan, Stormwater Annual Report, Water Quality Monitor, Water Quality Monitoring Report, Environmental Reports and Field Inspections.

4.9.15 11:00am
 no answer-
 left message

AKA Environmental

01-262064	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

4.9.15 11:24am
no answer -
left message

01-262064	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZERS (surface mount), DELINEATORS (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL clodel@gobats.net. .Our 24hr EMERGENCY # 1-866-395-2287	

4.9.15 11:25a
707.
419.9363-chad:
yes will be
sending bid.

01-262064	SHN Consulting Engineers & Geologists, Inc.	
	335 South Main Street Willits, CA, 95490	
	Phone: 707 459-4518	Fax Number: 707 459-1884
	Disadvantaged status: SBE	
	Services offered: Biology, Botany, Storm Water Monitoring	

4.9.15 11:31am
Ann/Tom
left message:

01-262064	Bray Trucking, Inc.	
	5959 Hwy 175 Hopland, CA 95449	
	Phone: 707-744-1640	Fax Number: 707-744-1630
	Disadvantaged status: DBE SBE	
	Services offered: U-DBE, SBE WMBE certified. Water trucks, transfer/10 wheel dump trucks. Located in Mendocino County.	

4.9.15 11:33am
no answer -
left message

01-262064	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE. We offer material supplies. Anything from concrete supplies to erosion control, general tools and safety, to even paint. Over 20 years	

4.9.15 11:35am
spoke w/Grace
yes will be
sending a quote

construction experience. Gguillory@DoubleGsupply.com

01-262064	C2 Aerial Photography	
	12078 Abingdon Street Norwalk, CA 90650	
	Phone: (562) 706-1260	Fax Number: (562)202-5423
	Disadvantaged status: DBE	
	Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can help you track project progress and document safety measures and SWPPP BMPs in place. We can cover any project within the state of California.	

4.9.15 11:37a

no answer -
left message

01-262064 Pipeline Construction Supply LLC dba KATCH Construction Supply Co. 5504 Riviera Granite Bay, CA 95746 Phone: 781-424-8899 Fax Number: Disadvantaged status: DVBE SBEServices offered: A certified DVBE & SB supplier/distributor of tools and equipment, Powers Fasteners, concrete accessories, fencing/wire products, geotextiles, silt fences, sealants, M.K. Morse hole saws & cutting blades, Diamond products, Tyrolit abrasives, PHD strut & pipe hangers, Alfa Tools, Featherlite ladders, Pacific Laser Systems, Construction Electrical Products, Cendrex access doors, insulation products, gypsum, underpayments, ceiling products, roofing products, PPE items, Carlisle maintenance products, numerous fasteners, threaded rod and much more.

has decided not to bid on project

4.9.15

12:45pm

	Co.
	5504 Riviera Granite Bay, CA 95746
	Phone: 781-424-8899
	Fax Number:
	Disadvantaged status: DVBE SBE
01-262064	Services offered: A certified DVBE & SB supplier/distributor of tools and equipment, Powers Fasteners, concrete accessories, fencing/wire products, geotextiles, silt fences, sealants, M.K. Morse hole saws & cutting blades, Diamond products, Tyrolit abrasives, PHD strut & pipe hangers, Alfa Tools, Featherlite ladders, Pacific Laser Systems, Construction Electrical Products, Cendrex access doors, insulation products, gypsum, underpayments, ceiling products, roofing products, PPE items, Carlisle maintenance products, numerous fasteners, threaded rod and much more.

	Green Valley Consulting Engineers
	335 Tesconi Circle Santa Rosa, Ca. 95401
	Phone: (707) 579-0388
	Fax Number: (707) 579-3877
	Disadvantaged status: DBE
01-262064	Services offered: Stormwater Pollution Prevention Plan, Rain Event Action Plan, Stormwater Annual Report, Stormwater Sampling & Analysis, Storm Water Inspections, Storm Water Annual Report, Water Quality Monitoring & Reporting, Construction Management & Inspection.

	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104
	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
01-262064	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

	Global Environmental Network, Inc.
	P.O. Box 8068 Fountain Valley, CA 92728
	Phone: 714-479-1199
	Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE
01-262064	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow

4.9.15 1:44pm
left message

4.21.15 -
per Liz - yes
they will send
a bid for SWPPP

4.9.15 1:52pm
no answer -
left message

4.21.15 - yes -
the will be
bidding "limited
traffic"

4.21.15 -
yes they
will be sending
a bid.

boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for complete Pricing!

Hanford ARC LOG

Good Faith Effort for Bid Solicitation 01-262064

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near
Willetts At Various Locations

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
- 2.) We have completed Section B for you.
- 3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
 - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
 - B. Hit on the project number your bidding.
 - C. Hit "See Opt-in records".
 - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

Hanford ARC contacted the awarding department issuing this contract at (tel number) _____ at (time) _____ on (date) _____ and discussed Good-Faith Effort with (Awarding Department Contact) _____.

Remarks:(left message, etc.) _____.

Phone call was made by (Prime Rep's do_signature) _____.

B. Federal, State, & Local Agencies Contacted

On 03/20/15, Hanford ARC contacted:

1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at <http://www.bpn.gov/CCRSearch/Search.aspx> at 07:12PM on 03/20/2015
 2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 07:12PM on 03/20/2015
 3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 07:12PM on 03/20/2015
 4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 07:12PM on 03/20/2015
-

See Next Page for Firms

All calls made by Heather Hall

Fax Confirmations for Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Company Name	Fax	Status Attempts	Time Sent
AMLAND	(408) 298-4344	Success 1	03/20/2015 at 07:21 PM
6 RIVERS CONSTRUCTION, INC	(530) 625-5423	Success 1	03/20/2015 at 07:21 PM
M & S ENVIRONMENTAL LANDSCAPES, INC	(530) 241-9647	Success 1	03/20/2015 at 07:21 PM
S.t. Rhoades Construction, Inc.	(530) 223-9222	Success 1	03/20/2015 at 07:21 PM
Derrickson Pike Construction	(209) 874-4404	Failure 1	
TRINITY VALLEY CONSULTING ENGINEERS	(530) 629-3011	Success 1	03/20/2015 at 07:21 PM
Cpm Partners, Inc	(760) 230-8010	Success 1	03/20/2015 at 07:21 PM
Adanta, Inc	(707) 736-8368	Success 1	03/20/2015 at 07:21 PM
Quality Hydroseeding & Restoration	(760) 789-5168	Success 1	03/20/2015 at 07:21 PM
CONSTRUCTION SCHEDULING EXPERTS	(916) 290-0429	Success 1	03/20/2015 at 07:21 PM
Don Garcia Excavating & Paving, Inc.	(530) 577-0221	Success 1	03/20/2015 at 07:21 PM
Buena Vista Landscape, Inc	(714) 771-2569	Success 1	03/20/2015 at 07:21 PM
Tully Consulting Group	(707) 471-0318	Success 1	03/20/2015 at 07:21 PM
K & K CONSTRUCTION SUPPLY, INC	(916) 851-0999	Success 1	03/20/2015 at 07:21 PM
K R C Safety Co. Inc.	(559) 732-2684	Success 1	03/20/2015 at 07:21 PM
AP LAND DEVELOPMENTS	(916) 357-5263	Failure 1	
Echo Landscape	(510) 481-5386	Failure 1	
Creative Planning Solutions	(916) 787-0795	Failure 1	
Superior Hydro-seeding	(831) 763-2023	Success 1	03/20/2015 at 07:21 PM

BAYLINK ENGINEERING & CONSULTING, LLC	(707) 651-9621	Success 1	03/20/2015 at 07:21 PM
Nitta Erosion Control	(916) 652-4376	Success 1	03/20/2015 at 07:21 PM
Scenic Landscape And Design	(415) 747-8449	Success 1	03/20/2015 at 07:21 PM
Triumph Geo-synthetics,inc.	(714) 237-1549	Success 1	03/20/2015 at 07:21 PM
Watearth, Inc.	(800) 519-3774	Failure 1	
Entech Northwest Inc.	(951) 506-0102	Success 1	03/20/2015 at 07:21 PM
SCHEDULING AND INFORMATION SERVICES, INC	(866) 840-6786	Success 1	03/20/2015 at 07:21 PM
LA FIRMA INC.	(805) 929-0501	Success 1	03/20/2015 at 07:21 PM
Green Building Products, Inc	(916) 374-7998	Success 1	03/20/2015 at 07:21 PM
Sam's Equipment & Supplies	(559) 251-1119	Success 1	03/20/2015 at 07:21 PM
S Kwok Engineers, Inc.	(888) 733-1360	Success 1	03/20/2015 at 07:22 PM

C. Summary of Firms Sent Bid Invitations

30 total firms were sent invitations.

Company Name: AMLAND

Address: 3168 KNIGHTS BRIDGE RD
SAN JOSE, CA, 95132

Phone: (408) 929-3949, **Fax:** (408) 298-4344

Work Categories:

Soil Preparation Services, Landscape Counseling & Planning, Lawn & Garden Service, Ornamental Shrub & Tree Services, General Engineering, General Building Contractor, Landscaping, Painted Traffic Striping & Marking, 236210, Industrial Building Constructio

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:48 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Voice mail for estimating department is full; could not leave message.

4.9.15 again, not able to leave message

Company Name: 6 RIVERS CONSTRUCTION, INC

Address: 200 Redwood Grove Rd
HOOPA VALLEY INDIAN RESERVAT, CA, 95546

Phone: (530) 515-7563, **Fax:** (530) 625-5423

Work Categories:

Excavating, earthwork, paving, grading, rock Slope Protection, Decommissioning, Slide Removal, Site Prep, Hauling, Grubbing/clearing, Slide Removal, parking Lot Repair, Erosion Control, rolling Dips, Culverts Placement, Ditching, 721033 - Infrastructure Mainten

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:50 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

per chip Grant - no, they will not be bidding

Company Name: M & S ENVIRONMENTAL LANDSCAPES, INC

Address: 12192 MACS ROAD
REDDING, CA, 96003

Phone: (530) 241-1418, **Fax:** (530) 241-9647

Work Categories:

C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C27 Landscaping Contractor;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:52 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Michael - yes they will bid.

4/21/15 - reminder call; yes he will be sending over this bid

Company Name: S.t. Rhoades Construction, Inc.

Address: 3468 Bechelli Lane, Suite E

Redding, CA, 96049

Phone: (530) 223-9322, **Fax:** (530) 223-9222

Work Categories:

Traffic Control System, Paving Grading Excavating Trenching Drainage Fence Concrete Sidewalks
Curb & gutter Adaramps Culverts Retaining walls Valley gutters Remove replace ac Remove replace pcc
Box culverts Drainage inlets Slope repair Slider removal Remodel buildings

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:54 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

Kathy.

*4/21/15 = no they will
not be bidding*

emailed ITB —

brian@strhoadesinc.com

Company Name: Derrickson Pike Construction

Address: 861 Lorenzo Street

Hickman, CA, 95323

Phone: (209) 874-4400, **Fax:** (209) 874-4404

Work Categories:

Construction Scheduling

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:57 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

number has been disconnected

Company Name: TRINITY VALLEY CONSULTING ENGINEERS

Address: P O BOX 1567

WILLOW CREEK, CA, 95573

Phone: (530) 629-3000, **Fax:** (530) 629-3011

Work Categories:

Engineering Services 801015 - Business And Corporate Management Consultation Services, Swppp Planning,
541330, Construction Management, Civil Engineering, Consultant, Environmental, Consultant, Engineering

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:58 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

will not be bidding

Company Name: Cpm Partners, Inc

Address: 535 Encinitas Blvd., Suite 114

Encinitas, CA, 92024

Phone: (760) 230-8009, **Fax:** (760) 230-8010

Work Categories:

Consultant, Construction Management, Project Management, Claims Analysis, Delay Analysis, Cost Estimating, Scheduling, Project Planning, Project Scheduling, Project Controls, Document Control, Swppp, Qsp, Qsd 711230 - Integrated Services 781416 - Inspecti

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 8:59 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

consultants; not contractor - will not be bidding -

Company Name: Adanta, Inc

Address: 828 School Street
Napa, CA, 94559

Phone: (707) 709-8894, **Fax:** (707) 736-8368

Work Categories:

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 9:01 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer; left voicemail =

no answer

4.9.15 left message again

4/21/15 - no answer; left message

Company Name: Quality Hydroseeding & Restoration

Address: 2017 Orange Ave
Ramona, CA, 92065

Phone: (760) 789-8040, **Fax:** (760) 789-5168

Work Categories:

Landscaping & Nursery, Erosion Control, 561730, Landscaping Services, Landscaping & Nursery Supplier, Temporary Erosion Control

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 9:14 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer; left message -

no answer - left message again

4.9.15

4-21-15 = no answer - left message

Company Name: CONSTRUCTION SCHEDULING EXPERTS

Address: 4729 DICKENS DR.
GRANITE BAY, CA, 95746

Phone: (916) 396-1588, **Fax:** (916) 290-0429

Work Categories:

ENGINEERING; CONSULTANT, ENGINEERING; Construction Scheduling;

Phone Solicitation Information

4.21.15 - no, they will not be bidding

Date/s-Time/s Solicited by Phone: 3/31/15 9:30 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

will be responding to ITB fax

Company Name: Don Garcia Excavating & Paving, Inc.

Address: 2020 E Street
South Lake Tahoe, CA, 96150
Phone: (530) 577-0558, **Fax:** (530) 577-0221

Work Categories:
C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/31/15 9:32 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Per Dana; will not be bidding

Company Name: Buena Vista Landscape, Inc

Address: 601 Lakeview Avenue
Placentia, CA, 92870
Phone: (714) 779-1202, **Fax:** (714) 771-2569

Work Categories:
Ditches Excavation, Highway Planting, 561730, Landscaping Services, Construction Staking Supplier, Clearing & Grubbing, Soil Amendments

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:12 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

number has been disconnected

Company Name: Tully Consulting Group

Address: 580 Wiegand Way
Dixon, CA, 95620
Phone: (707) 693-1926, **Fax:** (707) 471-0318

Work Categories:
Civil Engineering, Civil Engineering, Stormwater Design, Civil Design, Surveys, Water Infrastructure, Wastewater Infrastructure, Project Management, Hydrology Modeling, Hydraulic Modelinlg, Best Management Practices, Detention Modeling, Drainage Design, S

4.21.15 - no answer - left message (called back; yes they will be submitting bid)

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:14 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy

per Lindsay - yes they will be bidding

In Mendocino County In And Near Willets At Various Locations

Company Name: K & K CONSTRUCTION SUPPLY, INC

Address: 11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA, CA, 95742

Phone: (916) 851-0965, **Fax:** (916) 851-0999

Work Categories:

SAFETY SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; CONCRETE & CEMENT SUPPLIER;
PAVEMENT MARKERS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS;
LUMBER AND CONSTRUCTION MATERIAL

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:17 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

unable to leave message - no one answers; phone
just beeps

Company Name: K R C Safety Co. Inc.

Address: 6084 West Hurley
Visalia, CA, 93291

Phone: (559) 732-0393, **Fax:** (559) 732-2684

Work Categories:

Construction Equipment Rental, General Engineering 461615 - Traffic Control 551217 - Signage, Trucker,
238990, All Other Specialty Trade Contractors, Flat Bed Trucking, Sign Structure, Temporary Erosion Control,
Reset, Adjust Roadway Items, Construction A

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:19 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

4-21-15 - spoke again w/ cache' -
declining to bid.
caché = owner undecided if going to bid, but if they
do - we are on the list to receive bid

Company Name: AP LAND DEVELOPMENTS

Address: 8920 SUNSET AVENUE, SUITE E
FAIR OAKS, CA, 95628

Phone: (916) 863-1979, **Fax:** (916) 357-5263

Work Categories:

Landscaping & Nursery Supplier, Landscaping Services, 561730

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:22 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy
In Mendocino County In And Near Willets At Various Locations

number has been disconnected -

Company Name: Echo Landscape
Address: Po Box 20926
Castro Valley, CA, 94546
Phone: (510) 481-8614, **Fax:** (510) 481-5386

4-21-15 - left message again

Work Categories:

Landscaping & Nursery, Full Landscape Service Company Offering Landscape Management, Maintenance, Construction, Sweeping And Pressure Washing Services, Debris Box Services Including Hauling, Tractor Services, Design And Install Services, Irrigation System

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:23 a

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left voicemail message

4-9-15 no answer - left message again

Company Name: Creative Planning Solutions
Address: 1913 Sunstone Drive
Roseville, CA, 95747
Phone: (408) 202-3244, **Fax:** (916) 787-0795

4-21-15 - no answer -
left another message -

Work Categories:

Consultant, Construction Scheduling/planning, Project Controls, Claims Analysis And Prevention, Project And Construction Management, Cpm Scheduling, Schedule Oversight, Schedule Development, Construction Scheduling Training, Claims Prevention Training, Sc

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:24 a

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Christy Banks:

no answer - left voicemail for Christy Banks

4-9-15 - no answer. left voicemail

Company Name: Superior Hydro-seeding
Address: 250 W. Riverside Drive
Watsonville, CA, 95076
Phone: (831) 763-1811, **Fax:** (831) 763-2023

Work Categories:

Highway Planting, Hydroseeding, 561730, Landscaping Services, Erosion Control

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:26 a

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

per Josh - Willets is too far north - asked not to consider them for jobs that far away

Company Name: BAYLINK ENGINEERING & CONSULTING, LLC
Address: 10 SERENA PL

AMERICAN CANYON, CA, 94503
Phone: (510) 764-1710, Fax: (707) 651-9621
Work Categories:

Civil Engineering, Engineering Services, Building Inspection Services, 541330, Computer Programming, Swppp Planning

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:33 a

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left voicemail

4-21-15-left message (no answer)

Company Name: Nitta Erosion Control
Address: 3778 Del Mar Avenue
Loomis, CA, 95650
Phone: (916) 652-7459, **Fax:** (916) 652-4376

Work Categories:

Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa) Compost Blanket Straw Mulching Tacked Bonded Fibe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 = 9:45 a.

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left voicemail

4.9.15 - no answer; left voicemail

Company Name: Scenic Landscape And Design
Address: 465 COLONIAL PLACE
Nipomo, CA, 93449
Phone: (805) 459-5001, **Fax:** (415) 747-8449

Work Categories:

Landscaping & Nursery, Landscaping & Nursery Supplier, 561730, Landscaping Services

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 9:47 a.m.

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Laura - maybe - requested ITB be emailed to her

laura@scenicld.com

Company Name: Triumph Geo-synthetics, inc. →
Address: 1140 N. Armando St.
Anaheim, CA, 92806
Phone: (714) 237-1550, **Fax:** (714) 237-1549

Work Categories:

Transportation Equipment & Supplies, Geotextiles, Paving Fabric, Geogrid, Soil Stabilization, Erosion Control Material And Mats, Wattles, Sediment Control, Filtration Fabric, Hercusheid, Hdpe Liner, Hydromulch, Trm,



Erosion Control Blanket, Swppps, Const

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 10:24 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Debra - transferred to Ron =

will call me back -

4.9.15 - spoke w/Forest send EC QUOTE

Company Name: Watearth, Inc.

Address: 1835 Viking Drive
Houston, TX, 77018

Phone: (877) 302-2084, **Fax:** (800) 519-3774

Work Categories:

Environmental - Water Quality, Water Resources Engineering Hydrology Hydraulics Drainage Flood Control
Water Quality Water Conservation Integrated Water Resources Sustainable Green Infrastructure Low Impact
Development 701718 - Drainage Services 771016 -

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 10:26 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

voice mail for Pamela -

4.21.15 - no answer - left message for Pamela

Company Name: Entech Northwest Inc:

Address: 43410 Business Park Drive
Temecula, CA, 92590

Phone: (951) 506-0055, **Fax:** (951) 506-0102

Work Categories:

Feasibility Studies, Construction Project And Document Control, 541618, Other Management Consulting
Services, Environmental - Acoustic/ Noise Studies, Construction Management, Management Information
Systems, Environmental - Air Quality, Construction Sched

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 10:40 am

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left voicemail

4.9.15 - no answer; left voicemail

Company Name: SCHEDULING AND INFORMATION SERVICES, INC

Address: P O BOX 174
STEVENSON, WA, 98647

Phone: (509) 427-4474, **Fax:** (866) 840-6786

Work Categories:

CONSULTANT, NON ENGINEERING; MANAGEMENT INFORMATION SYSTEMS; FEASIBILITY
STUDIES; CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; CONSTRUCTION
MANAGEMENT; Construction Estimating and Costing; Construction Project and Document Control;
Construction Schedul

4.21.15 - no answer,
left message -

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 1:13 pm

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

email ITB → carol.Bolstad@1515.com

Company Name: LA FIRMA INC.
Address: 715 RIDGE ROAD
NIPOMO, CA, 93444
Phone: (805) 748-8576, **Fax:** (805) 929-0501

4.21.15 - no answer -
left message

Work Categories:

Erosion Control, All Other Specialty Trade Contractors, 238990, Consultant, Non Engineering, Swppp Planning, Hydroseeding

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 1:16 pm

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left voicemail

4.9.15 - no answer; left voicemail

Company Name: Green Building Products, Inc
Address: 3303 Luyung Drive
Rancho Cordova, CA, 95742
Phone: (916) 333-0557, **Fax:** (916) 374-7998

4.21.15 - will get back to me

Work Categories:

Misc Business Services, Building Material Supplier, 444190, Other Building Material Dealers, Landscaping Material Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 1:18 pm

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Steve -

will take a look at plans and get back to me

Company Name: Sam's Equipment & Supplies
Address: 5656 Columbia Dr S.
Fresno, CA, 93727
Phone: (559) 252-0354, **Fax:** (559) 251-1119

4.21.15 = Courtney = yes they will be sending a bid.

Work Categories:

Guard Railings & Barriers, Construction Equipment K-rail Material Landscape Material Bmp Material Concrete Pipe Manhole Material Geotextiles Electrical Asphalt Traffic Control Equipment Structural Steel 101615 - Trees And Shrubs 101616 - Floral Plants 101

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 1:21 pm

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left message -

4.9.15 no answer - left voicemail

Company Name: S Kwok Engineers, Inc.

Address: 1815 Cornell Drive

Alameda, CA, 94501

Phone: (510) 220-9017, **Fax:** (888) 733-1360

Work Categories:

Environmental - Water Quality, 541330, Engineering Services, Construction Management - Water And Sewer Line And Related Structure Construction, Computer-aided Design & Drafting (cadd), Consultant, Engineering, Traffic Engineer, Engineering - Hydrology, En

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 4/1/15 1:25 pm

Person Contacted and Comments for Solicitation: 01-262064 Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

no answer - left message

1:34 pm decline to bid - too far away

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30 firms listed below at 07:12PM on 03/20/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

Henry Sprague III

Please fax return this form by Apr 15, 2015
with a copy of your certification to Kevin Heddy at (707) 996-6641

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

3-31-15-
vm box full - could not
leave message

4-9-15 2nd attempt=
could not leave message

INVITATION TO BID

March 20, 2015
AMLAND
3168 KNIGHTS BRIDGE RD
SAN JOSE, CA, 95132

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

3.31.15 -
declined to bid
##

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
6 RIVERS CONSTRUCTION, INC
200 Redwood Grove Rd
HOOPA VALLEY INDIAN RESERVAT, CA, 95546

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

3.31.15 -
yes, they will
submit bid

4.21.15 - reminder: yes they
will be sending
over a bid.

INVITATION TO BID

March 20, 2015
M & S ENVIRONMENTAL LANDSCAPES, INC
12192 MACS ROAD
REDDING, CA, 96003

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

3.31.15 - unsure if going to bid; requested ITB
4.1.15 - scanned & emailed
ATTN: BRIAN

INVITATION TO BID

4.21.15 - have decided
not to bid

March 20, 2015
S.t. Rhoades Construction, Inc.
3468 Bechelli Lane, Suite E
Redding, CA, 96049

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Heather Hall

From: Heather Hall <heather@hanfordarc.com>
Sent: Wednesday, April 01, 2015 11:45 AM
To: 'brian@strhoadesinc.com'
Subject: Caltrans 01-262064 Willits Bypass
Attachments: St. Rhoades.pdf

Hi Brian,

Attached is an invitation to bid for the above referenced project. The project bids on April 15, 2015 at 2.

Thanks.

Heather Hall, Admin Assistant
Hanford ARC
707-996-6633 ext. 101
707-996-6641 fax

*Celebrating 30 Years of
Streams - Wetlands - Parks*
www.hanfordarc.com

3.31.15 -
number has been
disconnected

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
Derrickson Pike Construction
861 Lorenzo Street
Hickman, CA, 95323

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

3.31.15 -
declined to bid

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

INVITATION TO BID

March 20, 2015
TRINITY VALLEY CONSULTING ENGINEERS
P O BOX 1567
WILLOW CREEK, CA, 95573

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

3.31.15 -
They are consultants; not
subcontractors -
declined to bid

INVITATION TO BID

March 20, 2015
Cpm Partners, Inc
535 Encinitas Blvd., Suite 114
Encinitas, CA, 92024

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

3.31.15
no answer
left voicemail

4.9.15 2nd attempt - no answer
left message

INVITATION TO BID

March 20, 2015
Adanta, Inc
828 School Street
Napa, CA, 94559

4.21.15 - 3rd attempt - no
answer; left message

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

33115
will respond to ITB

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.21.15 - follow up: have decided not to bid.

INVITATION TO BID

March 20, 2015
CONSTRUCTION SCHEDULING EXPERTS
4729 DICKENS DR.
GRANITE BAY, CA, 95746

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations
Location: Willets, CA
Bid Due Date: 04/15/15 at 02:00 PM PST
Solicitation Number: 01-262064
Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- () We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- () We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

3-31-15 - declined to bid

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
Don Garcia Excavating & Paving, Inc.
2020 E Street
South Lake Tahoe, CA, 96150

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 -
number has been
disconnected

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

INVITATION TO BID

March 20, 2015
Buena Vista Landscape, Inc
601 Lakeview Avenue
Placentia, CA, 92870

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15

yes, will be bidding

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.21.15 - Follow up reminder call
INVITATION TO BID

March 20, 2015
Tully Consulting Group
580 Wiegand Way
Dixon, CA, 95620

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 - not sure if they're going to bid.

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.21.15 - have decided not to bid.

INVITATION TO BID

March 20, 2015
K R C Safety Co. Inc.
6084 West Hurley
Visalia, CA, 93291

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 -
number has been disconnected

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

INVITATION TO BID

March 20, 2015
AP LAND DEVELOPMENTS
8920 SUNSET AVENUE, SUITE E
FAIR OAKS, CA, 95628

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.1.15 no answer.
left voicemail

4.9.15 2nd attempt - no answer
left message

INVITATION TO BID

4.21.15 - 3rd attempt - no answer; left
message

March 20, 2015
Echo Landscape
Po Box 20926
Castro Valley, CA, 94546

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.1.15-
no answer.
left voicemail
4.9.15 2nd attempt - no answer
left message

INVITATION TO BID

March 20, 2015
Creative Planning Solutions
1913 Sunstone Drive
Roseville, CA, 95747

4.21.15 3rd attempt - no answer; left message

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 - declined to bid -
job is too far north

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
Superior Hydro-seeding
250 W. Riverside Drive
Watsonville, CA, 95076

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 -
no answer
left message

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.21.15 - no answer - left message

INVITATION TO BID

March 20, 2015
BAYLINK ENGINEERING & CONSULTING, LLC
10 SERENA PL
AMERICAN CANYON, CA, 94503

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.1.15
no answer
left message

4.9.15 - 2nd attempt - no answer
left message

INVITATION TO BID

March 20, 2015
Nitta Erosion Control
3778 Del Mar Avenue
Loomis, CA, 95650

4.21.15 - finally spoke w/valerie: they are aware of the bid dates, but are still not sure if they're going to bid.

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.1.15 - spoke with Laura
emailed ITB; NOT SURE
IF SHE'S GOING TO BID -
IF SHE DOES, WE WILL BE ON
THIER LIST

INVITATION TO BID

March 20, 2015
Scenic Landscape And Design
465 COLONIAL PLACE
Nipomo, CA, 93449

4.21.15 - called but no answer - left
message

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Heather Hall

From: Heather Hall <heather@hanfordarc.com>
Sent: Wednesday, April 01, 2015 11:47 AM
To: 'launa@scenicld.com'
Subject: Caltrans 01-262064 Willits Bypass
Attachments: Scenic Design.pdf

Hi Launa,

Attached is the invitation to bid for the above referenced project. The project bids on April 15, 2015 at 2.

Thanks.

Heather Hall, Admin Assistant
Hanford ARC
707-996-6633 ext. 101
707-996-6641 fax

*Celebrating 30 Years of
Streams - Wetlands - Parks*
www.hanfordarc.com

4.1.15 - unsure
Ron to call me back

4.9.15 2nd attempt - spoke with
Foresst: will be sending EC
quote.

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
Triumph Geo-synthetics, inc.
1140 N. Armando St.
Anaheim, CA, 92806

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations
Location: Willets, CA
Bid Due Date: 04/15/15 at 02:00 PM PST
Solicitation Number: 01-262064
Contact: Kevin Heddy

Quotes are needed for:
This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15
no answer
left voice mail

4-21-15 - no answer, left message

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

INVITATION TO BID

March 20, 2015
Watearth, Inc.
1835 Viking Drive
Houston, TX, 77018

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
<http://www.hanfordarc.com/>

4.1.15
no answer
left voicemail

4.9.15-2nd attempt - no answer
left message

INVITATION TO BID

March 20, 2015
Entech Northwest Inc.
43410 Business Park Drive
Temecula, CA, 92590

4.21.15-3rd attempt: no answer, left message

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Heather Hall

From: Heather Hall <heather@hanfordarc.com>
Sent: Wednesday, April 01, 2015 1:31 PM
To: 'carol.bolstad@1sis.com'
Subject: Caltrans 01-262064 Willits Bypass
Attachments: Scheduling Information Services.pdf

Hi Carol,

Attached is the invitation to bid for the above referenced project. The project bids on April 15, 2015 at 2.

Thanks.

Heather Hall, Admin Assistant
Hanford ARC
707-996-6633 ext. 101
707-996-6641 fax

Celebrating 30 Years of
Streams - Wetlands - Parks
www.hanfordarc.com

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

INVITATION TO BID

March 20, 2015
SCHEDULING AND INFORMATION SERVICES, INC
P O BOX 174
STEVENSON, WA, 98647

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: CPM Schedules

We cannot participate in the contract

Carol Bolstad

Carol Bolstad

Print Name of Business Owner

Signature

Date: 04/01/2015

4.1.15 -

no answer - left message

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.9.15 2nd attempt - no answer
message

INVITATION TO BID

March 20, 2015
LA FIRMA INC.
715 RIDGE ROAD
NIPOMO, CA, 93444

4.21.15 - 3rd attempt - no answer
left message

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15 Unsure
per Steve, will look at plans
& get back to me

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.21.15 - still unsure; will let me know
INVITATION TO BID

March 20, 2015
Green Building Products, Inc
3303 Luyung Drive
Rancho Cordova, CA, 95742

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Hanford ARC
23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

4.1.15
no answer
left message

4.9.15 2nd attempt
no answer - left
message

INVITATION TO BID

March 20, 2015
Sam's Equipment & Supplies
5656 Columbia Dr S.
Fresno, CA, 93727

4-21-15 - spoke w/ Courtney; yes, they will
be sending a bid.

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

4.1.15- declined to bid
job too far up north

Hanford ARC

23195 Maffei Road
Sonoma, CA 95476
Telephone: (707) 996-6633
Fax: (707) 996-6641
http://www.hanfordarc.com/

INVITATION TO BID

March 20, 2015
S Kwok Engineers, Inc.
1815 Cornell Drive
Alameda, CA, 94501

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations

Location: Willets, CA

Bid Due Date: 04/15/15 at 02:00 PM PST

Solicitation Number: 01-262064

Contact: Kevin Heddy

Quotes are needed for:

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Heather Hall

Follow up

From: Valerie Voorhies <vv@sbeinc.com>
ent: Wednesday, April 08, 2015 11:27 AM
To: Heather Hall; kevin@hanfordarc.com
Cc: Nabil Vo
Subject: Preliminary Reports After Recalls
Attachments: Hanford 4011 INTERESTED Update.pdf; Hanford 4011 UNSURE Update.pdf; Hanford 4011 LEFT 2nd MESSAGE.pdf; Hanford 4011 FINAL DISPOSITION After Recalls.pdf

The full documentation package will be sent today by UPS 2nd day, Heather.
Valerie

MAIL BUSINESS
EXCHANGE

VALERIE V. VOORHIES

703 Market Street, Suite 1000
San Francisco, CA 94103

p. 415.778.6250 / 800.800.8534

f. 415.778.6255

e. vv@sbeinc.com

www.sbeinc.com

QUERY NAME TALLY_9H
LIBRARY NAME PROQRY

FILE	LIBRARY	MEMBER	FORMAT
TALLY_9A	TRANSFER	TALLY_9A	TALLY_9A
TALLY_3	TRANSFER	TALLY_3	TALLY_3
SKILLS	BOPSSBE	SKILLS	SKILLS

DATE 04/38 15
TIME 10:55:33

Print disposition & all script resps

Final Disposition	Division	Skill Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2
1 - Cant Contact	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	00251399	AGUILAR LANDSCAPE	CNP	CNP		SCR-34	2015/04/02	11:57:38	mailbox full	
1 - Cant Contact	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV		AGUILAR LANDSCAPE	CNP	CNP		RECALL	2015/04/08	10:06:40	mailbox still full	
1 - Cant Contact	CAC1601	N	CLEARING & GRUBBING	00251425	ALLEN GILL CONSTRUCTION INC	CNP	CNP		SCR-34	2015/04/02	12:06:04	constantly busyx3	
1 - Cant Contact	CAC1601	N	CLEARING & GRUBBING		ALLEN GILL CONSTRUCTION INC	CNP	CNP		RECALL	2015/04/08	10:14:50	constantly busy x3	
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00355973	DAVID ENGINEERING CONSTRUCTION	LV2	LVM		SCR-34	2015/04/02	13:31:30		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		DAVID ENGINEERING CONSTRUCTION	LV2	LV2		RECALL	2015/04/08	10:25:42		
2 - Left Message	CAC8776	N	CONSTRUCTION MANAGEMENT	00381487	CREEGAN + D'ANGELO	LV2	LVM		SCR-34	2015/04/02	12:36:52		
2 - Left Message	CAC8776	N	CONSTRUCTION MANAGEMENT		CREEGAN + D'ANGELO	LV2	LV2		RECALL	2015/04/08	10:24:49		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00280222	QUINU CONTRACTING INC	LV2	LVM		SCR-34	2015/04/02	11:27:42		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		QUINU CONTRACTING INC	LV2	LV2		RECALL	2015/04/08	10:43:00		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00296639	Burke Construction	LVM	LVM		SCR-34	2015/04/02	12:23:25		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		Burke Construction	LVM	CNP		RECALL	2015/04/08	10:15:48	ring then hang-up	
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00429119	SCHOTKA CONSTRUCTION INC	LV2	LVM		SCR-34	2015/04/02	11:32:07		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		SCHOTKA CONSTRUCTION INC	LV2	LV2		RECALL	2015/04/08	10:43:18		
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT	00472135	CONSTRUCTION MANAGEMENT WEST I	LV2	LVM		SCR-34	2015/04/02	12:35:10		
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT		CONSTRUCTION MANAGEMENT WEST I	LV2	LV2		RECALL	2015/04/08	10:23:15		
2 - Left Message	CAC8952	N	SNPPP PLANNING	01597580	TULLY CONSULTING GROUP	LV2	LVM		SCR-34	2015/04/02	11:57:17		
2 - Left Message	CAC8952	N	SNPPP PLANNING		TULLY CONSULTING GROUP	LV2	LV2		RECALL	2015/04/08	10:43:32		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	01612219	TYRRELL RESOURCES INC	LV2	LVM		SCR-34	2015/04/02	11:58:12		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		TYRRELL RESOURCES INC	LV2	LV2		RECALL	2015/04/08	10:43:37		
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT	01614817	DYNAMIC DZYNE ASSOCIATES INC	LV2	LVM		SCR-34	2015/04/02	13:42:46		
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT		DYNAMIC DZYNE ASSOCIATES INC	LV2	LV2		RECALL	2015/04/08	10:41:38		
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	01666324	ENVIRONMENTAL LANDSCAPE SERVIC	LV2	LVM		SCR-34	2015/04/02	13:44:51		
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV		ENVIRONMENTAL LANDSCAPE SERVIC	LV2	LV2		RECALL	2015/04/08	10:42:01		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	01667643	STONY CREEK GENERAL ENGINEERIN	LV2	LVM		SCR-34	2015/04/02	11:44:03		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		STONY CREEK GENERAL ENGINEERIN	LV2	LV2		RECALL	2015/04/08	10:43:24		
2 - Left Message	CAC9967	N	LANDSCAPING CONTRACTOR	01731567	KIONA LANDSCAPING	LV2	LVM		SCR-34	2015/04/02	13:54:31		
2 - Left Message	CAC9967	N	LANDSCAPING CONTRACTOR		KIONA LANDSCAPING	LV2	LV2		RECALL	2015/04/08	10:42:21		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	01735793	RA MARTIN CONSTRUCTORS INC	LV2	LVM		SCR-34	2015/04/02	11:28:50		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		RA MARTIN CONSTRUCTORS INC	LV2	LV2		RECALL	2015/04/08	10:43:04		
2 - Left Message	CAC8952	N	SNPPP PLANNING	01743770	MIRDS LANDSCAPE ARCHITECTURE	LV2	LVM		SCR-34	2015/04/02	11:13:04		
2 - Left Message	CAC8952	N	SNPPP PLANNING		MIRDS LANDSCAPE ARCHITECTURE	LV2	LV2		RECALL	2015/04/08	10:42:42		
2 - Left Message	CAC8775	N	CONSTRUCTION MANAGEMENT	01781897	CLEAR CREEK CONSTRUCTION INC	LV2	LVM		SCR-34	2015/04/02	12:29:31		

Final Disposition	Division	Skill Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2	
2 - Left Message	CAC8775	N	CONSTRUCTION MANAGEMENT OIL	01781897	CLEAR CREEK CONSTRUCTION INC	LV2		LV2	RECALL	2015/04/08	10:22:21			
2 - Left Message	CAC8794	N	ENVIRONMENTAL WATER QUALITY	01794944	LANDMARK ENVIRONMENTAL INC	LV2	LWM		SCR-34	2015/04/06	11:01:43			
2 - Left Message	CAC8794	N	ENVIRONMENTAL WATER QUALITY		LANDMARK ENVIRONMENTAL INC	LV2	LV2		RECALL	2015/04/08	10:42:26			
2 - Left Message	CAC8902	N	CONSTRUCTION SCHEDULING	01802294	ECHOLON-CES MANAGEMENT & CONSU	LV2	LWM		SCR-34	2015/04/02	13:43:23			
2 - Left Message	CAC8902	N	CONSTRUCTION SCHEDULING		ECHOLON-CES MANAGEMENT & CONSU	LV2	LV2		RECALL	2015/04/08	10:41:51			
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	01810675	MANGANITA LANDSCAPE DESIGN	LV2	LWM		SCR-34	2015/04/06	11:06:30			
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV		MANGANITA LANDSCAPE DESIGN	LV2	LV2		RECALL	2015/04/08	10:42:31			
3 - Not Bidding	CAC2366	N	TEMP EROSION CONTROL	00311928	DON GARCIA EXCAVATING & PAVING RY	N_B	RY	N_B	SCR-34	2015/04/02	13:34:16		no reason	
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT HIGH	00313634	WK MCLELLAN CO	RY	N_B	RY	N_B	SCR-34	2015/04/06	12:41:11		to busy
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00340258	SANTOS EXCAVATING INC	RY	NGU	LWM	SCR-34	2015/04/06	11:31:22			
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING		SANTOS EXCAVATING INC	RY	NGU	RY	NGU	RECALL	2015/04/08	10:43:11		
3 - Not Bidding	CAC8952	N	SNPPP PLANNING	00353354	PRINUSKE CHATHAM INC	RYF	N_B	RYF	N_B	SCR-34	2015/04/02	12:57:50		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00252034	FRANK MEDINA GENERAL ENGINEERI	RYF	N_B	RYF	N_B	SCR-34	2015/04/02	10:38:09		
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00252936	CONSTRUCTION INSPECTION SPECIA	RY	N_B	RY	N_B	SCR-34	2015/04/02	12:33:11	Kevin	no reason
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00279632	DIAMOND D GENERAL ENGINEERING	RY	N_B	LM	SCR-34	2015/04/02	13:33:15	Lauro		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING		DIAMOND D GENERAL ENGINEERING	RY	N_B	RY	N_B	RECALL	2015/04/08	10:26:57	Adam	no public work now
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00280539	VINTAGE PAVING CO INC	RY	NTB	LM	SCR-34	2015/04/06	12:36:02	Ed / call cell Rob		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING		VINTAGE PAVING CO INC	RY	NTB	RY	NTB	RECALL	2015/04/08	10:43:48		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00437018	BC SCHMIDT CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/02	12:21:34		busy
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00486975	Trinity Valley Consulting Engr	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:56:14	Arleen	no reason
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00637243	MONARCH ENGINEERING & DEVELOPM	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:11:09		no
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT HIGH	00643677	BOUZHILLIER CONSTRUCTION INC	RY	NW	RY	NW	SCR-34	2015/04/02	12:23:41		
3 - Not Bidding	CAC8794	N	ENVIRONMENTAL WATER QUALITY	01606669	GALLAPY ENTERPRISES INC	RYF	NW	LWM	SCR-34	2015/04/02	13:51:46			
3 - Not Bidding	CAC8794	N	ENVIRONMENTAL WATER QUALITY		GALLAPY ENTERPRISES INC	RYF	NW	RYF	NW	SCR-34	2015/04/07	16:53:40		
3 - Not Bidding	CAC8952	N	SNPPP PLANNING	01669636	ST RHODES CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:36:49	Leesamber	not on bid list
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	01732789	6 RIVERS CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/06	12:42:14		just No
3 - Not Bidding	CAC8771	N	CONSTRUCTION MANAGEMENT COMM	01772210	MYRIAD DESIGN GROUP	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:15:53		no bids at this time
3 - Not Bidding	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	01778397	JK CLAUSEN INC	RY	N_B	RY	N_B	SCR-34	2015/04/02	13:52:48		just no

Final Disposition	Division	Skill Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	01788087	UNICO ENGINEERING INC	RYE N_B LWM			SCR-34	2015/04/06	12:32:19		
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT		UNICO ENGINEERING INC	RYE N_B RYE N_B			RECALL	2015/04/08	10:43:42		
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT	HIGH	01790730	L&L BRIDGES	RY N_B RY N_B		SCR-34	2015/04/02	13:55:45		to busy
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING		01797727	KA'PEL CONSTRUCTION INC	RY NGU LWM		SCR-34	2015/04/02	13:53:41		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING			KA'PEL CONSTRUCTION INC	RY NGU RY NGU		RECALL	2015/04/08	10:42:16	per Receptionist	
4 - Yes - Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT		00308949	CHAUDHARY AND ASSOCIATES INC	RYF YIB RYF YIB		SCR-34	2015/04/02	12:27:51		
4 - Yes - Bidding	CAC2366	N	TEMP EROSION CONTROL		00294337	M&S ENVIRONMENTAL LANDSCAPERS	RY YIB RY YIB		SCR-34	2015/04/06	11:05:12		
4 - Yes - Bidding	CAC1601	N	CLEARING & GRUBBING		00619819	AXNER EXCAVATING INC	RY YIB RY YIB		SCR-34	2015/04/02	12:19:00		
4 - Yes - Bidding	561730	N	Landscaping Services	561733	01592627	CAPERS SERVICES	RY YIB LWM		SCR-34	2015/04/02	12:25:51		
4 - Yes - Bidding	561730	N	Landscaping Services	561733		CAPERS SERVICES	RY YIB RY YIB		RECALL	2015/04/08	10:23:56		
4 - Yes - Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT		01614025	WALLACE STRUCTURES	RY YIB RY YIB		SCR-34	2015/04/06	12:43:02	Eric	
4 - Yes - Bidding	CAC8952	N	SMPPP PLANNING		01774415	ADANTA INC	RY YIB RY YIB		SCR-34	2015/04/02	11:56:32	Cheryl	
5 - Unsure	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV		00347433	RSE CONSULTING ENGINEERS INC	RNE UNB LWM		SCR-34	2015/04/02	13:53:14		
5 - Unsure	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV			RSE CONSULTING ENGINEERS INC	RNE UNB RNE UNB		RECALL	2015/04/08	10:42:07		probably not
5 - Unsure	CAC1601	N	CLEARING & GRUBBING		00314143	HIELSON CONSTRUCTION	RY UNB LWM		SCR-34	2015/04/06	11:25:17		
5 - Unsure	CAC1601	N	CLEARING & GRUBBING			HIELSON CONSTRUCTION	RY UNB RY UNB		RECALL	2015/04/08	10:42:48	per Tammy	meeting to discuss
5 - Unsure	561730	N	Landscaping Services	561733	01588489	NORTH STAR CONSTRUCTION & ENGI	RUE UNB LWM		SCR-34	2015/04/06	11:25:57		
5 - Unsure	561730	N	Landscaping Services	561733		NORTH STAR CONSTRUCTION & ENGI	RUE UNB RUE UNB		RECALL	2015/04/08	10:42:54		
5 - Unsure	CAC1601	N	CLEARING & GRUBBING		01593243	MC CULLOUGH CONSTRUCTION INC	RY UNB RY UNB		SCR-34	2015/04/06	11:07:54		
5 - Unsure	CAC1601	N	CLEARING & GRUBBING			MC CULLOUGH CONSTRUCTION INC	RY UNB CNP		RECALL	2015/04/08	10:42:37	constant ringing	

*** END OF REPORT ***

TOPIC	RESULT	SCRIPT	Sts Name	Phone	Fax	EMAIL	First Name	Last Name	Comment 3	Comment 2	Resp 1	Resp 2	Resp 4	Comment 4
DND-4011	2 - Left Message	SCR-04	F Burke Construction	530-675-1039	530-572-2411	burkebic@gmail.com	Michael J.	Burke						LVM
DND-4011	2 - Left Message	RECALL	F CLEAR CREEK CONSTRUCTION INC	530-224-1430		clearcreekadam@gmail.com	Adam	Harden						LV2
DND-4011	2 - Left Message	RECALL	F CONSTRUCTION MANAGEMENT WEST I	415-397-6132	415-397-4441	cmwest@flash.net	Lioriel	Recio						LV2
DND-4011	2 - Left Message	RECALL	F CREEGAN + D'ANGELO	707-429-3330	707-429-2086	rsjones@cdengineers.com	ken							LV2
DND-4011	2 - Left Message	RECALL	F DAVID ENGINEERING CONSTRUCTION	530-367-3538	530-852-3323	odavid@ftcnet.net	Oscar	David						LV2
DND-4011	2 - Left Message	RECALL	F DYNAMIC DZYNE ASSOCIATES INC	707-591-3031	737-762-2577	jbutti@sbcglobal.net	SUNDEEP	JHUPPI						LV2
DND-4011	2 - Left Message	RECALL	F ECHOLON-CES MANAGEMENT & CONSU	707-344-4518	737-447-4225	Echolon-CES@comcast.net	No	Contact Provided						LV2
DND-4011	2 - Left Message	RECALL	F ENVIRONMENTAL LANDSCAPE SERVIC	707-849-1734		ccanelis@yahoo.com	CATHERINE	CANELIS						LV2
DND-4011	2 - Left Message	RECALL	F KIONA LANDSCAPING	707-615-4340	737-516-4343	egruetzmacherjr@gmail.com	Ernest	Gruetzmacher						LV2
DND-4011	2 - Left Message	RECALL	F LANDMARK ENVIRONMENTAL INC	530-295-8124	856-638-3557	kareng@innereite.com	Karen	Loise Quidachay						LV2
DND-4011	2 - Left Message	RECALL	F MAMZANITA LANDSCAPE DESIGN	966-214-4433	877-531-3335	MAMZANITAYAS65@GMAIL.COM	Jacqueline	Acevedo						LV2
DND-4011	2 - Left Message	RECALL	F MIRUS LANDSCAPE ARCHITECTURE	530-302-3495		info@mirus-la.com	Celine	Livengood						LV2
DND-4011	2 - Left Message	RECALL	F QUIRU CONTRACTING INC	707-693-0289	737-578-8384	quiru@sbcglobal.net	Miguel	Quiroz						LV2
DND-4011	2 - Left Message	RECALL	F RA MARTIN CONSTRUCTORS INC	530-547-1717	530-547-2103	ramartinconst.inc@sbcglobal.net	Randy A	Kartir						LV2
DND-4011	2 - Left Message	RECALL	F SCHOTKA CONSTRUCTION INC	707-265-6977	737-265-6856	dschotka@aol.com	Diane	Schotka						LV2
DND-4011	2 - Left Message	RECALL	F STONY CREEK GENERAL ENGINEERIN	530-526-3131	530-998-5092	luke@sceinc.com	Luke	Andrews						LV2
DND-4011	2 - Left Message	RECALL	F TULLY CONSULTING GROUP	707-693-1926	737-471-3333	robinully@gmail.com	ROBIN	TULLY						LV2
DND-4011	2 - Left Message	RECALL	F TYRBELL RESOURCES INC	530-243-8733	530-241-8975	tyrbellresources@sbcglobal.net	CHERYL	TYRBELL						LV2

COUNT 18

Left Message

|

Page 2

*** END OF REPORT ***

Left Message

TOPIC	RESULT	SCRIPT	Sts Name	Phone	Fax	EMAIL	First Name	Last Name	Comment 3	Comment 2	Page 1					
											Resp 1	Resp 2	Resp 4	Comment 4		
DMD-4011	5 - Unsure	RECALL	F	ESE CONSULTING ENGINEERS INC	707-747-1755	737-747-5538	hadieh.elias@eseweb.com	Amir	prof services	probably not	RNE	UNB				
DMD-4011	5 - Unsure	SCR-04	F	MC CULLOUGH CONSTRUCTION INC	707-825-1314	737-825-1769	denamcullough@mcculloughconstructioninc	MacKEY	clearing				RY	UNB		
DMD-4011	5 - Unsure	RECALL	F	NIELSON CONSTRUCTION	707-253-8774	737-253-0131	dnielson@nielsoninc.com	Diann	Nielson	x102	meeting to discuss	RY	UNB			
DMD-4011	5 - Unsure	RECALL	F	NORTH STAR CONSTRUCTION & ENGI	530-673-7380	530-673-1880	contact@northstarconstruction.biz	JAZZ				RUE	UNB			

COUNT 4

*** END OF REPORT ***

Not Sure

Heather Hall

1st phone calls

From: Valerie Voorhies <vv@sbeinc.com>
Sent: Tuesday, April 07, 2015 2:04 PM
To: Heather Hall
Cc: Nabil Vo; Marie Sheahan Brown
Subject: RE: Data Queries
Attachments: Hanford 4011 INTERESTED.pdf; Hanford 4011 UNSURE.pdf; Hanford 4011 LEFT MESSAGE.pdf; Hanford 4011 FINAL DISPOSITION.pdf

Calls were completed this morning.

Attached are preliminary reports for your follow-up.
Let me know if you want us to recall the "left messages" and/or the "unsure".

Valerie



VALERIE V. VOORHIES

703 Market Street, Suite 1000
San Francisco, CA 94103

p. 415.778.6250 / 800.800.8534

f. 415.778.6255

e. vv@sbeinc.com

www.sbeinc.com

From: Heather Hall [<mailto:heather@hanfordarc.com>]
Sent: Tuesday, April 07, 2015 1:52 PM
To: Valerie Voorhies
Cc: Nabil Vo; Marie Sheahan Brown
Subject: RE: Data Queries

Hi Valerie,

Just checking in to see how it's going.

Thanks.

Heather Hall
Hanford ARC

From: Valerie Voorhies [<mailto:vv@sbeinc.com>]
Sent: Wednesday, April 01, 2015 4:05 PM

To: Heather Hall
Cc: Nabil Vo; Marie Sheahan Brown
Subject: RE: Data Queries

But proceed with how many?
See the data query result numbers below.

BTW/the organization & business center letters went out to entities in the contiguous counties.

Valerie



VALERIE V. VOORHIES

703 Market Street, Suite 1000
San Francisco, CA 94103

p. 415.778.6250 / 800.800.8534

f. 415.778.6255

e. vvv@sbeinc.com

www.sbeinc.com

From: Heather Hall [<mailto:heather@hanfordarc.com>]

Sent: Wednesday, April 01, 2015 4:00 PM

To: Valerie Voorhies

Cc: Nabil Vo; Marie Sheahan Brown

Subject: RE: Data Queries

Hi Valerie,

Thanks for your help. Yes, please proceed.

Attached is the form. Sorry I didn't get it over to you earlier.

Thanks.

Heather Hall
Hanford ARC

From: Valerie Voorhies [<mailto:vvv@sbeinc.com>]

Sent: Wednesday, April 01, 2015 3:44 PM

To: heather@hanfordarc.com

Cc: Nabil Vo; Marie Sheahan Brown

Subject: Data Queries

DBE certified firms per trades listed in ITB

Mendocino County = 1

Mendocino & contiguous counties = 15

Zip 94000 – 96999 = 187
CA = 506

Please advise

Valerie

SMALL BUSINESS
EXCHANGE

VALERIE V. VOORHIES

703 Market Street, Suite 1000
San Francisco, CA 94103

p. 415.778.6250 / 800.800.8534

f. 415.778.6255

e. vvv@sbeinc.com

www.sbeinc.com

first report 4.7.15

QUERY NAME TALLY_9H
LIBRARY NAME PROQRY

FILE	LIBRARY	MEMBER	FORMAT
TALLY_9A	TRANSFER	TALLY_9A	TALLY_9A
TALLY_3	TRANSFER	TALLY_3	TALLY_3
SKILLS	BOPSSBE	SKILLS	SKILLS

DATE 04/37 15
TIME 13:14:00

Print disposition & all script resps

04/37/15 13:14:30

PAGE 1

Final Disposition	Division	Skill Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2	
1 - Cant Contact	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	00251399	AGUILAR LANDSCAPE	CNP	CNP		SCR-34	2015/04/02	11:57:38	mailbox full		
1 - Cant Contact	CAC1601	N	CLEARING & GRUBBING	00251425	ALLEN GILL CONSTRUCTION INC	CNP	CNP		SCR-34	2015/04/02	12:06:04	constantly busyx3		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00335973	DAVID ENGINEERING CONSTRUCTION	LVM	LVM		SCR-34	2015/04/02	13:31:30			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00340258	SANTOS EXCAVATING INC	LVM	LVM		SCR-34	2015/04/06	11:31:22			
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	00347433	ESE CONSULTING ENGINEERS INC	LVM	LVM		SCR-34	2015/04/02	13:53:14			
2 - Left Message	CAC8776	N	CONSTRUCTION MANAGEMENT OTHE	00381487	CREEGAN + D'ANGELO	LVM	LVM		SCR-34	2015/04/02	12:36:52			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00279632	DIAMOND D GENERAL ENGINEERING	LM	LM		SCR-34	2015/04/02	13:33:15	Lauro		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00280222	QUINU CONTRACTING INC	LVM	LVM		SCR-34	2015/04/06	11:27:42			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00280539	VINTAGE PAVING CO INC	LM	LM		SCR-34	2015/04/06	12:36:02	Ed / call cell Rob		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00296639	Burke Construction	LVM	LVM		SCR-34	2015/04/02	12:23:25			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00314143	NIELSON CONSTRUCTION	LVM	LVM		SCR-34	2015/04/06	11:25:17			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	00429119	SCHOTKA CONSTRUCTION INC	LVM	LVM		SCR-34	2015/04/06	11:32:07			
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT	00472135	CONSTRUCTION MANAGEMENT WEST I	LVM	LVM		SCR-34	2015/04/02	12:35:10			
2 - Left Message	561730	N	Landscaping Services	561733	01588489	NORTH STAR CONSTRUCTION & ENGI	LVM	LVM		SCR-34	2015/04/06	11:25:57		
2 - Left Message	561730	N	Landscaping Services	561733	01592627	CAPERS SERVICES	LVM	LVM		SCR-34	2015/04/02	12:25:51		
2 - Left Message	CAC8852	N	SWPPP PLANNING		01597580	TULLY CONSULTING GROUP	LVM	LVM		SCR-34	2015/04/06	11:57:17		
2 - Left Message	CAC8794	N	ENVIRONMENTAL WATER QUALITY		01606669	GALLAGHY ENTERPRISES INC	LVM	LVM		SCR-34	2015/04/02	13:51:46		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		01612219	TYRELL RESOURCES INC	LVM	LVM		SCR-34	2015/04/06	11:58:12		
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT		01614817	DYNAMIC DZYNE ASSOCIATES INC	LVM	LVM		SCR-34	2015/04/02	13:42:46		
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV		01666324	ENVIRONMENTAL LANDSCAPE SERVIC	LVM	LVM		SCR-34	2015/04/02	13:44:51		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		01667643	STONY CREEK GENERAL ENGINEERIN	LVM	LVM		SCR-34	2015/04/06	11:44:03		
2 - Left Message	CAC9867	N	LANDSCAPING CONTRACTOR		01731567	KIONA LANDSCAPING	LVM	LVM		SCR-34	2015/04/02	13:54:31		
2 - Left Message	CAC1601	N	CLEARING & GRUBBING		01735783	RA MARTIN CONSTRUCTORS INC	LVM	LVM		SCR-34	2015/04/06	11:28:50		
2 - Left Message	CAC8852	N	SWPPP PLANNING		01743770	MIRUS LANDSCAPE ARCHITECTURE	LVM	LVM		SCR-34	2015/04/06	11:13:04		
2 - Left Message	CAC8775	N	CONSTRUCTION MANAGEMENT OIL		01781887	CLEAR CREEK CONSTRUCTION INC	LVM	LVM		SCR-34	2015/04/02	12:29:31		

Final Disposition	Division	Skill Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2	
2 - Left Message	CAC8770	N	CONSTRUCTION MANAGEMENT	01788087	UNICO ENGINEERING INC	LVM	LVM		SCR-34	2015/04/06	12:32:19			
2 - Left Message	CAC8794	N	ENVIRONMENTAL WATER QUALITY	01794944	LANDMARK ENVIRONMENTAL INC	LVM	LVM		SCR-34	2015/04/06	11:01:43			
2 - Left Message	CAC1601	N	CLEARING & GRUBBING	01797727	KA'PEL CONSTRUCTION INC	LVM	LVM		SCR-34	2015/04/02	13:53:41			
2 - Left Message	CAC8802	N	CONSTRUCTION SCHEDULING	01802234	RACHELON-CES MANAGEMENT & CONSU	LVM	LVM		SCR-34	2015/04/02	13:43:23			
2 - Left Message	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	01810675	MANGANITA LANDSCAPE DESIGN	LVM	LVM		SCR-34	2015/04/06	11:06:30			
3 - Not Bidding	CAC2366	N	TEMP EROSION CONTROL	00311928	DOM GARCIA EXCAVATING & PAVING	N_B	RY	N_B	SCR-34	2015/04/02	13:34:16		no reason	
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT HIGH	00313634	MR MCLELLAN CO	RY	N_B	RY	N_B	SCR-34	2015/04/06	12:41:11		to busy
3 - Not Bidding	CAC8852	N	SNPPP PLANNING	00355354	PRONUSKE CHATHAM INC	RYF	N_B	RYF	N_B	SCR-34	2015/04/02	12:57:50		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00252034	FRANK MEDINA GENERAL ENGINEERI	RYF	N_B	RYF	N_B	SCR-34	2015/04/02	10:38:09		
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00252995	CONSTRUCTION INSPECTION SPICIA	RY	N_B	RY	N_B	SCR-34	2015/04/02	12:33:11	Kevin	no reason
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	00437018	BC SCHMIDT CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/02	12:21:34		busy
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00406975	Trinity Valley Consulting Engr	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:56:14	Arleen	no reason
3 - Not Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00637243	MONARCH ENGINEERING & DEVELOPM	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:11:09		no
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT HIGH	00643677	BOUTHILLIER CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/02	12:23:41		
3 - Not Bidding	CAC8852	N	SNPPP PLANNING	01669695	ST RHOADES CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:36:49	Leeamer	not on bid list
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	01732789	6 RIVERS CONSTRUCTION INC	RY	N_B	RY	N_B	SCR-34	2015/04/06	12:42:14		just No
3 - Not Bidding	CAC8771	N	CONSTRUCTION MANAGEMENT COMM	01772210	MYRIAD DESIGN GROUP	RY	N_B	RY	N_B	SCR-34	2015/04/06	11:15:53		no bids at this time
3 - Not Bidding	CAA0780	N	LANDSCAPE & HORTICULTURAL SERV	01778337	JK CLAUSEN INC	RY	N_B	RY	N_B	SCR-34	2015/04/02	13:52:48		just no
3 - Not Bidding	CAC8773	N	CONSTRUCTION MANAGEMENT HIGH	01790730	L&L BRIDGES	RY	N_B	RY	N_B	SCR-34	2015/04/02	13:55:45		to busy
4 - Yes - Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	00308949	CHAUDHARY AND ASSOCIATES INC	RYF	YIB	RYF	YIB	SCR-34	2015/04/02	12:27:51		
4 - Yes - Bidding	CAC2366	N	TEMP EROSION CONTROL	00294337	M&S ENVIRONMENTAL LANDSCAPES	RY	YIB	RY	YIB	SCR-34	2015/04/06	11:05:12		
4 - Yes - Bidding	CAC1601	N	CLEARING & GRUBBING	00619819	AZNER EXCAVATING INC	RY	YIB	RY	YIB	SCR-34	2015/04/02	12:19:00		
4 - Yes - Bidding	CAC8770	N	CONSTRUCTION MANAGEMENT	01614025	MALLACE STRUCTURES	RY	YIB	RY	YIB	SCR-34	2015/04/06	12:40:02	Eric	
4 - Yes - Bidding	CAC8852	N	SNPPP PLANNING	01774415	ADANTA INC	RY	YIB	RY	YIB	SCR-34	2015/04/02	11:56:32	Cheryl	
5 - Unsure	CAC1601	N	CLEARING & GRUBBING	01593243	MC CULLOUGH CONSTRUCTION INC	RY	UNB	RY	UNB	SCR-34	2015/04/06	11:07:54		

04/37/15 13:14:30

PAGE 3

*** END OF REPORT ***

DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
ADANTA INC	Kimberly Patz FAX: 707-736-8368	1774416 EMAIL: kimberlypatz@adanta-inc.com	707-709-8894	N F	CAC8852	94559
AGUILAR LANDSCAPE	Anthony Aguilar FAX: 916-663-0803	251399 EMAIL: highlandorchard@att.net	530-885-5283	H M	CAA0780	95603
ALLEN GILL CONSTRUCTION INC	Allen Gill FAX: 530-547-3197	251426 EMAIL: Tgill@frontiernet.net	530-547-4334	N M	CAC1601	96069
AXNER EXCAVATING INC	Sherry Tunin FAX: 530-222-8910	619819 EMAIL: juliet@axnerexcavating.com	530-222-0539	W F	CAC1601	96003 axner@shasta
BC SCHMIDT CONSTRUCTION INC	Ms. Carrie Schmidt FAX: 530-473-2749	437018 EMAIL: bcschmidt@frontiernet.net	530-473-5423	W F	CAC1601	95987
BOUTHILLIER CONSTRUCTION INC	Jamie N Bouthillier FAX: 707-459-8775	643677 EMAIL: wecandigit@onemain.com	707-459-4041	W F	CAC8773	95490
Burke Construction	Michael J. Burke FAX: 530-672-2411	296609 EMAIL: burkebid@gmail.com	530-676-1009	N M	CAC1601	95682
CAPERS SERVICES	WAYNE CAPERS FAX: 707-585-7346	1592627 EMAIL: wcapers@pacbell.net	707-585-8411	B M V	561730	94928
CHAUDHARY AND ASSOCIATES INC	Mr. Kailash Chaudhar FAX: 707-255-5021	8949 EMAIL: arvin@chaudhary.com	707-255-2729	O M	CAC8770	94558
CLEAR CREEK CONSTRUCTION INC	Adam Harnden FAX:	1781887 EMAIL: clearcreekadam@gmail.com	530-224-1430	N M	CAC8775	96003
CONSTRUCTION INSPECTION SPECIA	Harry S. Clark FAX: 707-838-1689	252996 EMAIL: steve@cisinspects.com	707-838-1679	N M	CAC8770	95492
CONSTRUCTION MANAGEMENT WEST I	Lionel Recio FAX: 415-397-4441	472136 EMAIL: cmwest@flash.net	415-397-6102	H M	CAC8770	94133
CREEGAN + D'ANGELO	Mr. Dennis Curtin FAX: 707-429-2086	81487 EMAIL: rsjones@cdengineers.com	707-429-5300	B M	CAC8776	94534
DAVID ENGINEERING CONSTRUCTION	Oscar David FAX: 530-852-0323	35973 EMAIL: odavid@ftcnet.net	530-367-3508	B M N	CAC1601	95631
DIAMOND D GENERAL ENGINEERING	Laura Defty FAX: 530-662-6770	279602 EMAIL: admin@ddge.net	530-662-2042	APM D	CAC1601	95695
DON GARCIA EXCAVATING & PAVING	Donald Garcia FAX: 530-577-0221	11928 EMAIL: dgarcia287@aol.com	530-577-0558	H M Y	CAC2066	96150
DYNAMIC DZYNE ASSOCIATES INC	SUNDEEP JHUTTI FAX: 707-762-2577	1614817 EMAIL: jhutti@sbcglobal.net	707-591-3031	O M	CAC8770	94945

* DMO-4011 *

* REPORT DATE: 04/01/15 *

* *

OUTREACH

* REPORT TIME: 16:20:07 *

* VVVSBE *

RECORD LISTING

* *

DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
ECHELON-CES MANAGEMENT & CONSU	No Contact Provided FAX: 707-447-4225	1802294 EMAIL: Echelon-CES@comcast.net	707-344-4518	H M D	CAC8802	95687
ENVIRONMENTAL LANDSCAPE SERVIC	CATHERINE CANELIS FAX: -	1666324 EMAIL: ccanelis@yahoo.com	707-849-1734	W F	CAA0780	95421
ESE CONSULTING ENGINEERS INC	Ms. Hadieh Elias FAX: 707-747-6538	47433 EMAIL: hadieh.elias@eseweb.com	707-747-1755	W F N	CAA0780	94510
FRANK MEDINA GENERAL ENGINEERI	Frank Medina FAX: 530-743-9352	252004 EMAIL: TONI.MEDINA@ATT.NET	530-743-0744	H M	CAC1601	95966
GALLAWAY ENTERPRISES INC	JODY GALLAWAY FAX: 530-332-9905	1606669 EMAIL: jody@gallawayenterpises.com	530-332-9909	W F	CAC8794	95928
JK CLAUSEN INC	Karen K Clausen FAX: 800-562-4250	1778397 EMAIL: kclausen@wbcable.net	530-885-8196	W F	CAA0780	95603
KA`PEL CONSTRUCTION INC	Lance E Robbins FAX: 530-629-3300	1797727 EMAIL: lrobbins@kapelconstruction.com	530-629-3300	N M	CAC1601	95527
KIONA LANDSCAPING	Ernest Gruetzmacher FAX: 707-616-4340	1731567 EMAIL: egruetzmacherjr@gmail.com	707-616-4340	N M	CAC9867	95503
L&L BRIDGES	Levi Gurule FAX: 509-559-7300	1790790 EMAIL: levigurule@comcast.net; levigurule@outlo	707-478-6205	H M	CAC8773	95472
LANDMARK ENVIRONMENTAL INC	Karen Loiose Quidach FAX: 866-608-0557	1794944 EMAIL: karenq@innercite.com	530-295-8124	W F	CAC8794	95667
M&S ENVIRONMENTAL LANDSCAPES	Mr. Michael A Smith FAX: 530-241-9647	294337 EMAIL: shelley@mandsenviro.com; michael@mandsen	530-241-1418	H M	CAC2066	96003
MANZANITA LANDSCAPE DESIGN	Jacqueline Acevedo FAX: 877-601-9335	1810675 EMAIL: MANZANITA3565@GMAIL.COM	866-214-4403	N M	CAA0780	96080
MC CULLOUGH CONSTRUCTION INC	MacKeY MCCULLOUGH FAX: 707-825-1769	1593243 EMAIL: denamccullough@mcculloughconstructioninc	707-825-1014	N M	CAC1601	95521
MIRUS LANDSCAPE ARCHITECTURE	Celine Livengood FAX: -	1743770 EMAIL: info@mirus-la.com	530-302-3495	W F	CAC8852	95618
MONARCH ENGINEERING & DEVELOPM	Marisela Barbosa FAX: 888-388-0526	637243 EMAIL: info@monarchengineers.com	707-648-9571	H M	CAC8770	94901
MYRIAD DESIGN GROUP	Thomas S Markes FAX: 530-676-7817	1772210 EMAIL: tmarkes@myriaddg.com	530-919-5478	H M	CAC8771	95682
NIELSON CONSTRUCTION	Ms. Diann Nielson x1 FAX: 707-253-0131	314143 EMAIL: dnielson@nielsoninc.com	707-253-8774	W F	CAC1601	94558

DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
NORTH STAR CONSTRUCTION & ENGI	Mr. IQBAL BASRAI FAX: 530-673-1880	1588489 EMAIL: contact@northstarconstruction.biz	530-673-7080	O M	561730	95993
PRUNUSKE CHATHAM INC	Mr. Doug Loudon FAX: 707-824-6854	55354 EMAIL: liza@pcz.com	707-824-4600	W F	CAC8852	95472
QUIMU CONTRACTING INC	Miguel Quiroz FAX: 707-678-8384	280222 EMAIL: quimu@sbcglobal.net	707-693-0289	H M	CAC1601	95620
RA MARTIN CONSTRUCTORS INC	Randy A Martin FAX: 530-547-2100	1735783 EMAIL: ramartinconst.inc@sbcglobal.net	530-547-1717	H M	CAC1601	96002
SANTOS EXCAVATING INC	George Santos FAX: 530-894-7767	40258 EMAIL: ernie@santosengineering.com	530-894-2274	H M	CAC1601	95926
SCHOTKA CONSTRUCTION INC	Diane Schotka FAX: 707-265-6856	429119 EMAIL: dschotka@aol.com	707-265-6977	W F	CAC1601	94503
ST RHOADES CONSTRUCTION INC	Kathy FAX: 530-223-9222	1669696 EMAIL: steve@strhoadesinc.com	530-223-9322	N M	CAC8852	96002
STONY CREEK GENERAL ENGINEERIN	Luke Andrews FAX: 530-988-5092	1667643 EMAIL: luke@scgeinc.com	530-526-3191	N M	CAC1601	95963
Trinity Valley Consulting Engi	Joshua Thomas Mcknig FAX: 530-629-3011	486975 EMAIL: tvce@tvce.biz	530-629-3000	N M	CAC8770	95573
TULLY CONSULTING GROUP	ROBIN TULLY FAX: 707-471-0318	1597580 EMAIL: robintully8@gmail.com	707-693-1926	H F	CAC8852	95620
TYRRELL RESOURCES INC	CHERYL TYRRELL FAX: 530-241-8975	1612219 EMAIL: tyrrellresources@sbcglobal.net	530-243-8733	W F	CAC1601	96003
UNICO ENGINEERING INC	Cesar Montes De Oca FAX: --	1788087 EMAIL: cesar@unicoengineering.com	530-903-9023	H M	CAC8770	95630
VINTAGE PAVING CO INC	Rob (Estimator) FAX: 530-795-5734	280509 EMAIL: edc@vintagepavingco.com	530-795-0132	H M D	CAC1601	95694
WALLACE STRUCTURES	Eric S Wallace FAX: 707-768-3386	1614025 EMAIL: wallacestr@aol.com	707-834-4992	H M	CAC8770	95547
WK MCLELLAN CO	Ms. Rita Miller FAX: 707-713-1038	13604 EMAIL: ritam@wkmclellan.com	707-763-2407	W F	CAC8773	94954
6 RIVERS CONSTRUCTION INC	Zane Grant Jr FAX: 530-625-5423	1732789 EMAIL: 6riversconstruction@gmail.com	530-515-7563	N M	CAC1601	95546

50 SOLICITATIONS

ST-CDOT Caltrans UCP DBE Certification

Company Name =====	Certification =====
ADANTA INC	PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M
AGUILAR LANDSCAPE	ST-CDOT
ALLEN GILL CONSTRUCTION INC	ST-CDOT ST-OSBCR ST-OSBCR_M
AXNER EXCAVATING INC	ST-CDOT ST-OSBCR
Burke Construction	ST-OSBCR_M ST-OSBCR ST-CDOT
BC SCHMIDT CONSTRUCTION INC	ST-CDOT ST-OSBCR FE-SBASDB FE-8A PR-CH
BOUTHILLIER CONSTRUCTION INC	ST-OSBCR_M ST-OSBCR ST-CDOT
CAPERS SERVICES	FE-SBASDB FE-8A ST-CDOT
CHAUDHARY AND ASSOCIATES INC	CI-SAC

Certification/Source for Businesses Solicited - Hanford ARC/01-262064

ST-CDOT Caltrans UCP DBE Certification

Company Name =====	Certification =====
CHAUDHARY AND ASSOCIATES INC	ST-CDOT ST-OSBCR ST-OSBCR_M
CLEAR CREEK CONSTRUCTION INC	ST-CDOT
CONSTRUCTION INSPECTION SPECIA	ST-CDOT
CONSTRUCTION MANAGEMENT WEST I	CI-SFHRC_L ST-CDOT
CREEGAN + D'ANGELO	PR-CH ST-CDOT ST-OSBCR
DAVID ENGINEERING CONSTRUCTION	PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M
DIAMOND D GENERAL ENGINEERING	PR-CH ST-CDOT ST-OSBCR
DON GARCIA EXCAVATING & PAVING	ST-CDOT
DYNAMIC DZYNE ASSOCIATES INC	ST-CDOT ST-OSBCR ST-OSBCR_M
ECHELON-CES MANAGEMENT & CONSU	PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M

Certification/Source for Businesses Solicited - Hanford ARC/01-262064

ST-CDOT Caltrans UCP DBE Certification

Company Name Certification

ECHELON-CES MANAGEMENT & CONSU ST-OSMBDV

ENVIRONMENTAL LANDSCAPE SERVIC ST-CDOT

ESE CONSULTING ENGINEERS INC PR-CH

ST-CDOT

ST-OSBCR

ST-OSBCR_M

FRANK MEDINA GENERAL ENGINEERI ST-CDOT

ST-OSBCR

ST-OSBCR_M

GALLAWAY ENTERPRISES INC PR-CH

ST-CDOT

ST-OSBCR

ST-OSBCR_M

JK CLAUSEN INC ST-CDOT

KA`PEL CONSTRUCTION INC ST-CDOT

ST-OSBCR

ST-OSBCR_M

KIONA LANDSCAPING ST-CDOT

L&L BRIDGES ST-CDOT

LANDMARK ENVIRONMENTAL INC PR-CH

ST-CDOT

ST-OSBCR

ST-OSBCR_M

M&S ENVIRONMENTAL LANDSCAPES PR-CH

Certification/Source for Businesses Solicited - Hanford ARC/01-262064

ST-CDOT Caltrans UCP DBE Certification

Company Name =====	Certification =====
M&S ENVIRONMENTAL LANDSCAPES	ST-CDOT ST-OSBCR ST-OSBCR_M
MANZANITA LANDSCAPE DESIGN	ST-CDOT
MC CULLOUGH CONSTRUCTION INC	FE-SBASDB FE-8A PR-CH ST-CDOT ST-OSBCR ST-OSBCR_M
MIRUS LANDSCAPE ARCHITECTURE	ST-CDOT ST-OSBCR ST-OSBCR_M
MONARCH ENGINEERING & DEVELOPM	ST-CDOT ST-OSBCR ST-OSBCR_M
MYRIAD DESIGN GROUP	ST-CDOT
NIELSON CONSTRUCTION	FE-SBASDB FE-8A PR-CH ST-CDOT ST-OSBCR
NORTH STAR CONSTRUCTION & ENGI	FE-SBASDB FE-8A PR-CH ST-CDOT

Certification/Source for Businesses Solicited - Hanford ARC/01-262064

ST-CDOT Caltrans UCP DBE Certification

Company Name Certification
=====

NORTH STAR CONSTRUCTION & ENGI ST-OSBCR

PRUNUSKE CHATHAM INC PR-CH
ST-CDOT
ST-OSBCR
ST-OSBCR_M

QUIMU CONTRACTING INC CI-SAC_ESB
ST-CDOT
ST-OSBCR
ST-OSBCR_M

RA MARTIN CONSTRUCTORS INC ST-CDOT

SANTOS EXCAVATING INC ST-CDOT
ST-OSBCR
ST-OSBCR_M

SCHOTKA CONSTRUCTION INC ST-CDOT
ST-OSBCR
ST-OSBCR_M

ST RHOADES CONSTRUCTION INC PR-CH
ST-CDOT
ST-OSBCR

STONY CREEK GENERAL ENGINEERIN ST-CDOT
ST-OSBCR
ST-OSBCR_M

Trinity Valley Consulting Engi PR-CH
ST-CDOT
ST-OSBCR

ST-CDOT Caltrans UCP DBE Certification

Company Name Certification
=====

Trinity Valley Consulting Engi ST-OSBCR_M

TULLY CONSULTING GROUP ST-CDOT
ST-OSBCR
ST-OSBCR_M

TYRRELL RESOURCES INC PR-CH
ST-CDOT

UNICO ENGINEERING INC PR-CH
ST-CDOT
ST-OSBCR
ST-OSBCR_M

VINTAGE PAVING CO INC PR-CH
ST-CDOT
ST-OSBCR

WALLACE STRUCTURES ST-CDOT
ST-OSBCR
ST-OSBCR_M

WK MCLELLAN CO PR-CH
ST-CDOT

6 RIVERS CONSTRUCTION INC ST-CDOT
ST-OSBCR
ST-OSBCR_M

*** END OF REPORT ***

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

Willits Bypass Planting,

CalTrans project No. 01-262064

bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor
and an equal opportunity employer.

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255
OR EMAIL IT TO SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

04/08/15 11:00:17

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
HAN_4011	4/01/15	16:33	1	1	Sent	415-397-4441	CONSTRUCTION MANAGEMENT WEST I	00472136
HAN_4011	4/01/15	16:43	1	1	Sent	509-559-7300	L&L BRIDGES	01790790
HAN_4011	4/01/15	16:29	1	1	Sent	530-222-8910	AXNER EXCAVATING INC	00619819
HAN_4011	4/01/15	16:54	1	1	Sent	530-223-9222	ST RHOADES CONSTRUCTION INC	01669696
HAN_4011	4/01/15	16:56	1	1	Sent	530-241-8975	TYRRELL RESOURCES INC	01612219
HAN_4011	4/01/15	16:44	1	1	Sent	530-241-9647	M&S ENVIRONMENTAL LANDSCAPES	00294337
HAN_4011	4/01/15	16:40	1	1	Sent	530-332-9905	GALLAWAY ENTERPRISES INC	01606669
HAN_4011	4/01/15	16:30	1	1	No Cnctn	530-473-2749	BC SCHMIDT CONSTRUCTION INC	00437018
HAN_4011	4/01/15	16:51	1	1	Sent	530-547-2100	RA MARTIN CONSTRUCTORS INC	01735783
HAN_4011	4/01/15	16:26	1	1	Sent	530-547-3197	ALLEN GILL CONSTRUCTION INC	00251426
HAN_4011	4/01/15	16:36	1	1	Sent	530-577-0221	DON GARCIA EXCAVATING & PAVING	00011928
HAN_4011	4/01/15	16:59	1	1	Sent	530-625-5423	6 RIVERS CONSTRUCTION INC	01732789
HAN_4011	4/01/15	16:55	1	1	Sent	530-629-3011	Trinity Valley Consulting Engi	00486975
HAN_4011			1	1	No Cnctn	530-629-3300	KA`PEL CONSTRUCTION INC	01797727
HAN_4011	4/01/15	16:36	1	1	Sent	530-662-6770	DIAMOND D GENERAL ENGINEERING	00279602
HAN_4011	4/01/15	16:29	1	1	Sent	530-672-2411	Burke Construction	00296609
HAN_4011	4/08/15	10:21	1	1	Sent	530-673-1880	NORTH STAR CONSTRUCTION & ENGI	01588489
HAN_4011	4/01/15	16:48	1	1	Sent	530-673-1880	NORTH STAR CONSTRUCTION & ENGI	01588489
HAN_4011			1	1	No Cnctn	530-676-7817	MYRIAD DESIGN GROUP	01772210
HAN_4011	4/01/15	16:39	1	1	Sent	530-743-9352	FRANK MEDINA GENERAL ENGINEERI	00252004
HAN_4011	4/01/15	16:57	1	1	Sent	530-795-5734	VINTAGE PAVING CO INC	00280509
HAN_4011	4/01/15	16:36	1	1	Sent	530-852-0323	DAVID ENGINEERING CONSTRUCTION	00035973
HAN_4011	4/01/15	16:51	1	1	Sent	530-894-7767	SANTOS EXCAVATING INC	00040258
HAN_4011	4/01/15	16:53	1	1	Sent	530-988-5092	STONY CREEK GENERAL ENGINEERIN	01667643
HAN_4011	4/01/15	16:48	1	1	Sent	707-253-0131	NIELSON CONSTRUCTION	00314143

04/08/15 11:00:17

Invitation Faxed to Following Entities

PAGE 2

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
HAN_4011	4/01/15	16:32	1	1	Sent	707-255-5021	CHAUDHARY AND ASSOCIATES INC	00008949
HAN_4011	4/01/15	16:53	1	1	Sent	707-265-6856	SCHOTKA CONSTRUCTION INC	00429119
HAN_4011	4/01/15	16:34	1	1	Sent	707-429-2086	CREEGAN + D'ANGELO	00081487
HAN_4011			1	1	No Cnctn	707-447-4225	ECHELON-CES MANAGEMENT & CONSU	01802294
HAN_4011	4/01/15	16:31	1	1	Sent	707-459-8775	BOUTHILLIER CONSTRUCTION INC	00643677
HAN_4011	4/01/15	16:56	1	1	No Cnctn	707-471-0318	TULLY CONSULTING GROUP	01597580
HAN_4011	4/01/15	16:31	1	1	Sent	707-585-7346	CAPERS SERVICES	01592627
HAN_4011			1	1	No Cnctn	707-616-4340	KIONA LANDSCAPING	01731567
HAN_4011	4/01/15	16:50	1	1	Sent	707-678-8384	QUIMU CONTRACTING INC	00280222
HAN_4011			1	1	Busy	707-713-1038	WK MCLELLAN CO	00013604
HAN_4011	4/01/15	16:26	1	1	Sent	707-736-8368	ADANTA INC	01774416
HAN_4011	4/01/15	16:39	1	1	Sent	707-747-6538	ESE CONSULTING ENGINEERS INC	00047433
HAN_4011			1	1	Busy	707-762-2577	DYNAMIC DZYNE ASSOCIATES INC	01614817
HAN_4011	4/01/15	16:58	1	1	Sent	707-768-3386	WALLACE STRUCTURES	01614025
HAN_4011	4/01/15	16:48	1	1	Sent	707-824-6854	PRUNUSKE CHATHAM INC	00055354
HAN_4011	4/01/15	16:46	1	1	Sent	707-825-1769	MC CULLOUGH CONSTRUCTION INC	01593243
HAN_4011	4/01/15	16:33	1	1	Sent	707-838-1689	CONSTRUCTION INSPECTION SPECIA	00252996
HAN_4011	4/01/15	16:41	1	1	Sent	800-562-4250	JK CLAUSEN INC	01778397
HAN_4011	4/01/15	16:43	1	1	Sent	866-608-0557	LANDMARK ENVIRONMENTAL INC	01794944
HAN_4011	4/01/15	16:45	1	1	Sent	877-601-9335	MANZANITA LANDSCAPE DESIGN	01810675
HAN_4011	4/01/15	16:46	1	1	Sent	888-388-0526	MONARCH ENGINEERING & DEVELOPM	00637243
HAN_4011	4/01/15	16:27	1	1	Sent	916-663-0803	AGUILAR LANDSCAPE	00251399

* * * E N D O F R E P O R T * * *

Fax Status Legend

KeyesFax

Status

The Status field lets you know what is happening or what has happened to each fax. There are a lot of different status messages that the system uses, this is what they mean:

IMGCONV JQ

The fax is waiting on the IMGCONV job queue to be converted.

Converting

The fax is being converted from text form to a Fax image.

FAXCOM JQ

The fax has been converted, now it is waiting to be faxed.

Cnsolidatd

The fax has been consolidated with another to the same recipient.

Scheduled

The fax is scheduled to be sent at the time shown on the far right.

Held or *HOLD

The fax has been put on HOLD using option 3. You can restart the fax using option 9.

use Opt 1

The fax has a phone number of *FAX, *PBX, or *LIST with multiple recipients. You can see the details using option 1.

Active, Running, Dialing, Connecting

The fax is in the process of trying to connect with a fax machine.

Sending

The fax page listed on the right is currently being transmitted.

Sent

The fax has been sent. The last page sent is shown under the Page field.

Sent?

The fax was sent, but without a confirmation from the fax machine.

Will Retry

The fax failed, but is scheduled to retry at the time shown on the right. The reason for the failure can be seen by choosing option 1 (Details).

Resubmitted

The fax had to be started over, choose option 1 (Details) to see why.

No Cnctn

The fax system could not connect to the remote fax machine.

Lost Cnctn

The fax was transmitting, but the connection was lost.

Busy

The phone number called was busy.

No Answer

The phone number called rang, but no one answered.

NoDialTone

The modem picked up the phone but there was no dial tone. See the detailed description of this error later in these help screens.

Fax Status Legend KeyesFax

No Carrier

Someone answered the phone call but it was not a fax machine.

Cancelled

The fax was cancelled using the Work with Fax Lines option 7.

Bad File, Missing, No Pages, Bad Cover

These messages mean that something was wrong with the original fax image or its coversheet. You will have to recreate the fax.

Bad LibL, No ICF File, BadLicense

These indicate that the system has not been installed correctly or the library has been damaged.

Com failed, Failed, Bad Modem

These indicate that something is wrong with the communication to the fax modem. Check to see that it is turned on and properly connected.

Separating

The program is separating a multi-page spooled file by phone numbers.

E-mailed

The fax was converted to an e-mail attachment and was e-mailed.

Eml Failed

The fax was converted to an e-mail attachment but failed to be mailed. You must use the Work with KeyesMail screen to determine the cause.

When a failure occurs, you will get a message sent to you that further describes what had happened. A copy of the message is also sent to the FAXCOM message queue and is described below:

Excessive line errors

This is caused when the remote fax machine reports that the phone line has caused too many errors on the fax scan lines. When this happens, the system will automatically send the page again. If the remote fax machine again reports too many line errors, this message is reported to you. In most cases, the recipient will be able to make out the entire fax from the 2 copies that they receive.

Did not connect

This means that the system contacted a fax machine but could not get a connection with it.

Line is busy

This means that the phone line did not ring at the destination. It got a busy signal.

Lost connection

This means that a fax machine was connected and the first page was transmitted, but the system lost the connection. It did not get a response from the remote fax machine saying that it had received the page. It must be assumed that the page was not received.

Fax Status Legend

KeyesFax

No connection or Did not connect

This means that the first page was not even attempted. A fax machine did answer the phone but the 2 systems could not establish a connection

Phone Rang, Ringing

While the fax was getting ready to be sent, the phone rang.

May not be Class 1 Fax modem

This is caused when the fax system asks the modem what class it is and the modem does not respond correctly. The system issues this message, then Varies OFF the Fax line and Varies it back ON. This usually resets the modem so that it again works properly. If the modem was not a Class 1 modem or if it were malfunctioning, you would get this message 6 times then the system will shut the fax line down.

Modem not responding

This is similar to the above explanation.

No Confirmation, Not Cnfrmd

At the end of each page a fax machine is supposed to confirm that it has received the page. Sometimes this confirmation is lost, due to an incompatibility with the modem that you are using. In this case, we do not resend the same page. To do so would usually result in the same page being sent, repeatedly.

, will retry

When this is added to a message it means that the job has been scheduled to try again in a few minutes.

, Job canceled

When this is added to a message it means that the system cannot complete the fax and it is going to stop trying, usually because it has exhausted all of the retries.

, Resubmitting

When this is added to a message it means that the system is automaticall resubmitting the job to try to correct the problem.

RX Date/Time
To: ESTIMATING DEPARTMENT

04/01/2015 16:16 415 778 6255
From: Small Business Exchange (415) 778-6255

04/01/15 16:47 P.001
P.01/01

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

Willits Bypass Planting,

CalTrans project No. 01-262064

bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor
and an equal opportunity employer.

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255
OR EMAIL IT TO SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

Prunuske Chatham, Inc.
400 Morris St., Ste. G
Sebastopol, CA 95472

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

**Willits Bypass Planting,
CalTrans project No. 01-262064**

bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plan establishment work. Quotes requested for the following crafts/supplier: progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255 OR EMAIL IT TO SBE@SBEINC.COM

COMPANY NAME: CAUAWAY

PHONE/FAX NUMBER (530) 332-9905

ENTERPRISES

- Yes, we will be bidding
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

DBE / DVBE / SBE / Other? (Please circle)

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

SBE - Eblast [change](#)

- HOME
- CAMPAIGNS
- LIST MEMBERS
- LIST SEGMENTS
- REPORTS
- STAFF
- SETTINGS


View Reports

Performance metrics for campaign

Hanford ARC - Bid Date: 4/15/2015 - Willits Bypass Planting, CalTrans project No. 01-262064 [View Campaign](#)

Name	DMO 4011
Subject	Hanford ARC - Bid Date: 4/15/2015 - Willits Bypass Planting, CalTrans project No. 01-262064
Sent to	48 recipients on Apr. 01, 2015
Total Opened	19
Unique Opened	8 (17.02%)
Clicks	1 (2.13%) recipients clicked 1 links
Unsubscribed	0
Bounced	1 (2.08%)
Delivered	47 (97.92%)
Spam Reports	0

■ Bounced ■ Opened ■ Unopened



Valerie Voorhies

From: Cesar Montes de Oca <cesar@unicoengineering.com>
Sent: Wednesday, April 08, 2015 10:30 AM
To: SBE
Subject: RE: Document: HAN_4011

We will not be proposing. Thank you.

Cesar Montes de Oca, P.E., QSD
Principal | UNICO ENGINEERING INC | DBE 41342
110 Blue Ravine Rd – Suite 101 | Folsom, CA 95630
(530)903-9023 | www.unicoengineering.com

-----Original Message-----

From: VALERIE VOORHIES [<mailto:sbe@sbeinc.com>]
Sent: Tuesday, April 7, 2015 8:04 PM
To: Cesar Montes de Oca
Subject: Document: HAN_4011

Hope this is of interest, Cesar. Valerie

Telephone Follow-Up

Prepared for:

Hanford ARC

RE: 01-262064
Willits, CA

Bids Due: April 15, 2015

I'm calling on behalf of **Hanford ARC**

Hanford ARC is bidding the Willits Bypass Plant, and is **very much interested** in (DBE) subcontractor and supplier participation.

QUESTION

- | | |
|-----|---|
| #1. | We emailed and faxed you an Invitation. Did you receive it? |
| #2 | Are you interested in participating? |
| #3 | In what portion of the work? |
| #4 | Can Hanford ARC assist you in any way?
(bonding, financing, insurance, plans & specs, equipment) |

TYPE: SCR TOPIC: dmo-4011 SCRIPT: SCR-04 DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
ADANTA INC Kimberly Patz	707-709-8894 BBOLDEN	04/02/2015 11:56:32	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3-	Cheryl stormwater pollution
AGUILAR LANDSCAPE Anthony Aguilar	530-885-5283 BBOLDEN	04/02/2015 11:57:38	1-CNP Cannot Process	mailbox full
ALLEN GILL CONSTRUCTION INC Allen Gill	530-547-4334 BBOLDEN	04/02/2015 12:06:04	1-CNP Cannot Process	constantly busyx3
AXNER EXCAVATING INC Sherry Tunin	530-222-0539 BBOLDEN	04/02/2015 12:19:00	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3-	supplier
Burke Construction Michael J. Burke	530-676-1009 BBOLDEN	04/02/2015 12:20:25	1-LVM Lft Msg on VM	
BC SCHMIDT CONSTRUCTION INC Ms. Carrie Schmidt	530-473-5423 BBOLDEN	04/02/2015 12:21:34	1-RY Yes, received invitation 2-N_B No, we will not bid	busy
BOUTHILLIER CONSTRUCTION INC Jamie N Bouthillier	707-459-4041 BBOLDEN	04/02/2015 12:23:41	1-RY Yes, received invitation 2-NW Out of my scope of work 3-	drilling/excavation
CAPERS SERVICES WAYNE CAPERS	707-585-8411 BBOLDEN	04/02/2015 12:25:51	1-LVM Lft Msg on VM	
CHAUDHARY AND ASSOCIATES INC Mr. Kailash Chaudhary	707-255-2729 BBOLDEN	04/02/2015 12:27:51	1-RYF Yes, rcvd ITB/Faxed resp 2-YIB Yes/interested in bidding 3- 5-	SWPPP/OSP/OSD/Survey Civil Engineering
CLEAR CREEK CONSTRUCTION INC Adam Harnden	530-224-1430 BBOLDEN	04/02/2015 12:29:31	1-LVM Lft Msg on VM	
CONSTRUCTION INSPECTION SPECIA Harry S. Clark	707-838-1679 BBOLDEN	04/02/2015 12:33:11	1-RY Yes, received invitation 2-N_B No, we will not bid	Kevin no reason
CONSTRUCTION MANAGEMENT WEST I Lionel Recio	415-397-6102 BBOLDEN	04/02/2015 12:35:10	1-LVM Lft Msg on VM	
CREEGAN + D'ANGELO Mr. ken	707-429-5300 BBOLDEN	04/02/2015 12:36:52	1-LVM Lft Msg on VM	
DAVID ENGINEERING CONSTRUCTION Oscar David	530-367-3508 BBOLDEN	04/02/2015 13:31:30	1-LVM Lft Msg on VM	
DIAMOND D GENERAL ENGINEERING Laura Defty	530-662-2042 BBOLDEN	04/02/2015 13:33:15	1-LM Lft msg	Lauro
DON GARCIA EXCAVATING & PAVING Donald Garcia	530-577-0558 BBOLDEN	04/02/2015 13:34:16	1-RY Yes, received invitation 2-N_B No, we will not bid	no reason

* PRINTED: 04/08/2015
* TIME: 07:29:19
*

REQUEST 1 FILLMENT
SCRIPT RESULTS

* VVVSBE

TYPE: SCR TOPIC: dmo-4011 SCRIPT: SCR-04 DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
DYNAMIC DZYNE ASSOCIATES INC SUNDEEP JHUTTI	707-591-3031 BBOLDEN	04/02/2015 13:42:46	1-LVM Lft Msg on VM	
ECHELON-CES MANAGEMENT & CONSU No Contact Provided	707-344-4518 BBOLDEN	04/02/2015 13:43:23	1-LVM Lft Msg on VM	
ENVIRONMENTAL LANDSCAPE SERVIC CATHERINE CANELIS	707-849-1734 BBOLDEN	04/02/2015 13:44:51	1-LVM Lft Msg on VM	
ESE CONSULTING ENGINEERS INC Ms. Hadieh Elias	707-747-1755 BBOLDEN	04/02/2015 13:50:14	1-LVM Lft Msg on VM	
FRANK MEDINA GENERAL ENGINEERI Frank Medina	530-743-0744 VVVSBE	04/02/2015 10:38:09	1-RYF Yes, rcvd ITB/Faxed resp 2-N_B No, we will not bid	
GALLAWAY ENTERPRISES INC JODY GALLAWAY	530-332-9909 BBOLDEN	04/02/2015 13:51:46	1-LVM Lft Msg on VM	
JK CLAUSEN INC Karen K Clausen	530-885-8196 BBOLDEN	04/02/2015 13:52:48	1-RY Yes, received invitation 2-N_B No, we will not bid	just no
KA`PEL CONSTRUCTION INC Lance E Robbins	530-629-3300 BBOLDEN	04/02/2015 13:53:41	1-LVM Lft Msg on VM	
KIONA LANDSCAPING Ernest Gruetzmacher	707-616-4340 BBOLDEN	04/02/2015 13:54:31	1-LVM Lft Msg on VM	
L&L BRIDGES Levi Gurule	707-478-6205 BBOLDEN	04/02/2015 13:55:45	1-RY Yes, received invitation 2-N_B No, we will not bid	to busy
LANDMARK ENVIRONMENTAL INC Karen Loiose Quidachay	530-295-8124 BBOLDEN	04/06/2015 11:01:43	1-LVM Lft Msg on VM	
M&S ENVIRONMENTAL LANDSCAPES Mr. Michael A Smith	530-241-1418 BBOLDEN	04/06/2015 11:05:12	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3-	planting
MANZANITA LANDSCAPE DESIGN Jacqueline Acevedo	866-214-4403 BBOLDEN	04/06/2015 11:06:30	1-LVM Lft Msg on VM	
MC CULLOUGH CONSTRUCTION INC MacKeY MCCULLOUGH	707-825-1014 BBOLDEN	04/06/2015 11:07:54	1-RY Yes, received invitation 2-UNB Not sure of int in bid 3-	clearing
MIRUS LANDSCAPE ARCHITECTURE Celine Livengood	530-302-3495 BBOLDEN	04/06/2015 11:10:04	1-LVM Lft Msg on VM	
MONARCH ENGINEERING & DEVELOPM Marisela Barbosa	707-648-9571 BBOLDEN	04/06/2015 11:11:09	1-RY Yes, received invitation 2-N_B No, we will not bid	no
MYRIAD DESIGN GROUP Thomas S Markes	530-919-5478 BBOLDEN	04/06/2015 11:15:53	1-RY Yes, received invitation 2-N_B No, we will not bid	no bids at this time

REQUEST FOR BIDDING
SCRIPT RESULTS

VVVSBE

TYPE: SCR TOPIC: dmo-4011 SCRIPT: SCR-04 DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
NIELSON CONSTRUCTION Ms. Diann Nielson x102	707-253-8774 BBOLDEN	04/06/2015 11:25:17	1-LVM Lft Msg on VM	
NORTH STAR CONSTRUCTION & ENGI Mr. IQBAL BASRAI	530-673-7080 BBOLDEN	04/06/2015 11:25:57	1-LVM Lft Msg on VM	
PRUNUSKE CHATHAM INC Mr. Doug Loudon	707-824-4600 VVVSBE	04/02/2015 12:57:50	1-RYF Yes, rcvd ITB/Faxed resp 2-N_B No, we will not bid	
QUIMU CONTRACTING INC Miguel Quiroz	707-693-0289 BBOLDEN	04/06/2015 11:27:42	1-LVM Lft Msg on VM	
RA MARTIN CONSTRUCTORS INC Randy A Martin	530-547-1717 BBOLDEN	04/06/2015 11:28:50	1-LVM Lft Msg on VM	
SANTOS EXCAVATING INC George Santos	530-894-2274 BBOLDEN	04/06/2015 11:31:22	1-LVM Lft Msg on VM	
SCHOTKA CONSTRUCTION INC Diane Schotka	707-265-6977 BBOLDEN	04/06/2015 11:32:07	1-LVM Lft Msg on VM	
ST RHOADES CONSTRUCTION INC Kathy	530-223-9322 BBOLDEN	04/06/2015 11:36:49	1-RY Yes, received invitation 2-N_B No, we will not bid	Leeamber not on bid list
STONY CREEK GENERAL ENGINEERIN Luke Andrews	530-526-3191 BBOLDEN	04/06/2015 11:44:03	1-LVM Lft Msg on VM	
Trinity Valley Consulting Engi Joshua Thomas Mcknight	530-629-3000 BBOLDEN	04/06/2015 11:56:14	1-RY Yes, received invitation 2-N_B No, we will not bid	Arleen no reason
TULLY CONSULTING GROUP ROBIN TULLY	707-693-1926 BBOLDEN	04/06/2015 11:57:17	1-LVM Lft Msg on VM	
TYRRELL RESOURCES INC CHERYL TYRRELL	530-243-8733 BBOLDEN	04/06/2015 11:58:12	1-LVM Lft Msg on VM	
UNICO ENGINEERING INC Cesar Montes De Oca	530-903-9023 BBOLDEN	04/06/2015 12:32:19	1-LVM Lft Msg on VM	
VINTAGE PAVING CO INC Rob (Estimator)	530-795-0132 BBOLDEN	04/06/2015 12:36:02	1-LM Lft msg	Ed / call cell Rob
WALLACE STRUCTURES Eric S Wallace	707-834-4992 BBOLDEN	04/06/2015 12:40:02	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 5- 7-	Eric will let you know exactly what we will bid ON
WK MCLELLAN CO Ms. Rita Miller	707-763-2407 BBOLDEN	04/06/2015 12:41:11	1-RY Yes, received invitation 2-N_B No, we will not bid	to busy

* PRINTED: 04/08/2015
* TIME: 07:29:19

REQUEST FOR BIDDING
SCRIPT RESULTS

VVVSBE

TYPE: SCR TOPIC: dmo-4011 SCRIPT: SCR-04 DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
6 RIVERS CONSTRUCTION INC Zane Grant Jr	530-515-7563 BBOLDEN	04/06/2015 12:42:14	1-RY Yes, received invitation 2-N_B No, we will not bid	just No

50 RECORDS LISTED

* PRINTED: 04/08/2015
 * TIME: 10:49:20

REQUEST FOR BIDDING
 SCRIPT RESULTS

VVVSBE

TYPE: SCR TOPIC: dmo-4011 SCRIPT: RECALL DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
AGUILAR LANDSCAPE Anthony Aguilar	530-885-5283 BBOLDEN	04/08/2015 10:06:40	1-CNP Cannot Process	mailbox still full
ALLEN GILL CONSTRUCTION INC Allen Gill	530-547-4334 BBOLDEN	04/08/2015 10:14:50	1-CNP Cannot Process	constantly busy x3
Burke Construction Michael J. Burke	530-676-1009 BBOLDEN	04/08/2015 10:15:48	1-CNP Cannot Process	ring then hang-up
CAPERS SERVICES WAYNE CAPERS	707-585-8411 BBOLDEN	04/08/2015 10:20:56	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3-	landscaping
CLEAR CREEK CONSTRUCTION INC Adam Harnden	530-224-1430 BBOLDEN	04/08/2015 10:22:21	1-LV2 Lft 2nd Msg on VM	
CONSTRUCTION MANAGEMENT WEST I Lionel Recio	415-397-6102 BBOLDEN	04/08/2015 10:23:15	1-LV2 Lft 2nd Msg on VM	
CREEGAN + D'ANGELO Mr. ken	707-429-5300 BBOLDEN	04/08/2015 10:24:49	1-LV2 Lft 2nd Msg on VM	
DAVID ENGINEERING CONSTRUCTION Oscar David	530-367-3508 BBOLDEN	04/08/2015 10:25:42	1-LV2 Lft 2nd Msg on VM	
DIAMOND D GENERAL ENGINEERING Laura Defty	530-662-2042 BBOLDEN	04/08/2015 10:26:57	1-RY Yes, received invitation 2-N_B No, we will not bid	Adam no public work now
DYNAMIC DZYNE ASSOCIATES INC SUNDEEP JHUTTI	707-591-3031 BBOLDEN	04/08/2015 10:41:38	1-LV2 Lft 2nd Msg on VM	
ECHELON-CES MANAGEMENT & CONSU No Contact Provided	707-344-4518 BBOLDEN	04/08/2015 10:41:51	1-LV2 Lft 2nd Msg on VM	
ENVIRONMENTAL LANDSCAPE SERVIC CATHERINE CANELIS	707-849-1734 BBOLDEN	04/08/2015 10:42:01	1-LV2 Lft 2nd Msg on VM	
ESE CONSULTING ENGINEERS INC Amir	707-747-1755 BBOLDEN	04/08/2015 10:42:07	1-RNE Didn't receive inv/Email 2-UNB Not sure of int in bid 3-	probably not prof services
KA`PEL CONSTRUCTION INC Lance E Robbins	530-629-3300 BBOLDEN	04/08/2015 10:42:16	1-RY Yes, received invitation 2-NGU Geographically Undesirabl	per Receptionist
KIONA LANDSCAPING Ernest Gruetzmacher	707-616-4340 BBOLDEN	04/08/2015 10:42:21	1-LV2 Lft 2nd Msg on VM	
LANDMARK ENVIRONMENTAL INC Karen Loiuse Quidachay	530-295-8124 BBOLDEN	04/08/2015 10:42:26	1-LV2 Lft 2nd Msg on VM	
MANZANITA LANDSCAPE DESIGN Jacqueline Acevedo	866-214-4403 BBOLDEN	04/08/2015 10:42:31	1-LV2 Lft 2nd Msg on VM	

	A	B	C	D	E	F	G	H	I
51	Not Bidding	CAC8852	SWPPP PLANNING	PRUNUSKE CHATHAM INC	Telephone	4/2/15	12:57:50		
52	Not Bidding	CAC1601	CLEARING & GRUBBING	FRANK MEDINA GENERAL ENGINEERI	Telephone	4/2/15	10:38:09		
53	Not Bidding	CAC8770	CONSTRUCTION MANAGEMENT	CONSTRUCTION INSPECTION SPECIA	Telephone	4/2/15	12:33:11	Kevin no reason	
54	Not Bidding	CAC1601	CLEARING & GRUBBING	DIAMOND D GENERAL ENGINEERING	Telephone	4/2/15	13:33:15	Lauro	
55	Not Bidding	CAC1601	CLEARING & GRUBBING	DIAMOND D GENERAL ENGINEERING	Recall	4/8/15	10:26:57	Adam no public work now	
56	Not Bidding	CAC1601	CLEARING & GRUBBING	VINTAGE PAVING CO INC	Telephone	4/6/15	12:36:02	Ed / call cell Rob	
57	Not Bidding	CAC1601	CLEARING & GRUBBING	VINTAGE PAVING CO INC	Recall	4/8/15	10:43:48		
58	Not Bidding	CAC1601	CLEARING & GRUBBING	BC SCHMIDT CONSTRUCTION INC	Telephone	4/2/15	12:21:34	busy	
59	Not Bidding	CAC8770	CONSTRUCTION MANAGEMENT	Trinity Valley Consulting Engi	Telephone	4/6/15	11:56:14	Arleen no reason	
60	Not Bidding	CAC8770	CONSTRUCTION MANAGEMENT	MONARCH ENGINEERING & DEVELOPM	Telephone	4/6/15	11:11:09		
61	Not Bidding	CAC8773	CONSTRUCTION MANAGEMENT HIGH	BOUTHILLIER CONSTRUCTION INC	Telephone	4/2/15	12:23:41		
62	Not Bidding	CAC8794	ENVIRONMENTAL WATER QUALITY	GALLAWAY ENTERPRISES INC	Telephone	4/2/15	13:51:46		
63	Not Bidding	CAC8794	ENVIRONMENTAL WATER QUALITY	GALLAWAY ENTERPRISES INC	Telephone	4/7/15	16:53:40		
64	Not Bidding	CAC8852	SWPPP PLANNING	ST RHOADES CONSTRUCTION INC	Telephone	4/6/15	11:36:49	Leeamber	
65	Not Bidding	CAC1601	CLEARING & GRUBBING	6 RIVERS CONSTRUCTION INC	Telephone	4/6/15	12:42:14	just No	
66	Not Bidding	CAC8771	CONSTRUCTION MANAGEMENT COMM	MYRIAD DESIGN GROUP	Telephone	4/6/15	11:15:53	no bids at this time	
67	Not Bidding	CAA0780	LANDSCAPE & HORTICULTURAL SERV	JK CLAUSEN INC	Telephone	4/2/15	13:52:48	just no	
68	Not Bidding	CAC8770	CONSTRUCTION MANAGEMENT	UNICO ENGINEERING INC	Telephone	4/6/15	12:32:19		
69	Not Bidding	CAC8770	CONSTRUCTION MANAGEMENT	UNICO ENGINEERING INC	Recall	4/8/15	10:43:42		
70	Not Bidding	CAC8773	CONSTRUCTION MANAGEMENT HIGH	L&L BRIDGES	Telephone	4/2/15	13:55:45	too busy	
71	Not Bidding	CAC1601	CLEARING & GRUBBING	KA'PEL CONSTRUCTION INC	Telephone	4/2/15	13:53:41		
72	Not Bidding	CAC1601	CLEARING & GRUBBING	KA'PEL CONSTRUCTION INC	Recall	4/8/15	10:42:16	per Receptionist	
73	Yes - Bidding	CAC8770	CONSTRUCTION MANAGEMENT	CHAUDHARY AND ASSOCIATES INC	Telephone	4/2/15	12:27:51		
74	Yes - Bidding	CAC2066	TEMP EROSION CONTROL	M&S ENVIRONMENTAL LANDSCAPES	Telephone	4/6/15	11:05:12		
75	Yes - Bidding	CAC1601	CLEARING & GRUBBING	AXNER EXCAVATING INC	Telephone	4/2/15	12:19:00		
76	Yes - Bidding	561730	Landscaping Services 561730	CAPERS SERVICES	Telephone	4/2/15	12:25:51		
77	Yes - Bidding	561730	Landscaping Services 561730	CAPERS SERVICES	Recall	4/8/15	10:20:56		
78	Yes - Bidding	CAC8770	CONSTRUCTION MANAGEMENT	WALLACE STRUCTURES	Telephone	4/6/15	12:40:02	Eric	
79	Yes - Bidding	CAC8852	SWPPP PLANNING	ADANTA INC	Telephone	4/2/15	11:56:32	Cheryl	
80	Unsure	CAA0780	LANDSCAPE & HORTICULTURAL SERV	ESE CONSULTING ENGINEERS INC	Telephone	4/2/15	13:50:14		
81	Unsure	CAA0780	LANDSCAPE & HORTICULTURAL SERV	ESE CONSULTING ENGINEERS INC	Recall	4/8/15	10:42:07	probably not	
82	Unsure	CAC1601	CLEARING & GRUBBING	NIELSON CONSTRUCTION	Telephone	4/6/15	11:25:17		
83	Unsure	CAC1601	CLEARING & GRUBBING	NIELSON CONSTRUCTION	Recall	4/8/15	10:42:48	per Tammy meeting to discuss	
84	Unsure	561730	Landscaping Services 561730	NORTH STAR CONSTRUCTION & ENGI	Telephone	4/6/15	11:25:57		
85	Unsure	561730	Landscaping Services 561730	NORTH STAR CONSTRUCTION & ENGI	Recall	4/8/15	10:42:54		
86	Unsure	CAC1601	CLEARING & GRUBBING	MC CULLOUGH CONSTRUCTION INC	Telephone	4/6/15	11:07:54		
87	Unsure	CAC1601	CLEARING & GRUBBING	MC CULLOUGH CONSTRUCTION INC	Recall	4/8/15	10:42:37	constant ringing	

	A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P
1	Summary of Outreach - Willits Bypass Planting 01-262064															
2	Hanford ARC															
3																
4	Caltrans		#	#	#	Responded	#	Can't	Left	Not	Yes	Not	Total	Left Msg	Spoke With	
5	Work Code/NAIC	Description	Companies Solicited	Solicited by Email	Solicited by Fax	by Fax/Email	Solicited by Telephone	Contact	Msg	Bidding	Bidding	Sure	Responses	Voicemail		
6	CAA0780	LANDSCAPE & HORTICULTURAL SERVICE	5	5	4	0	5	1	2	1	0	1	4	2	2	
7	CAC1601	CLEARING & GRUBBING	18	18	16	1	18	1	7	7	1	2	17	7	10	
8	CAC2066	TEMP EROSION CONTROL	2	2	2	0	2	0	0	1	1	0	2	0	2	
9	CAC8770	CONSTRUCTION MANAGEMENT	8	8	6	2	8	0	2	4	2	0	8	2	6	
10	CAC8771	CONSTRUCTION MANAGEMENT COMMERCIAL & INSTITUTIONAL	1	1	0	0	1	0	0	1	0	0	1	0	1	
11	CAC8773	CONSTRUCTION MANAGEMENT HIGHWAY STREET & BRIDGE	3	3	2	0	3	0	0	3	0	0	3	0	3	
12	CAC8775	CONSTRUCTION MANAGEMENT OIL AND GAS AND PIPELINE AND RELATED	1	1	0	0	1	0	1	0	0	0	1	1	0	
13	CAC8776	CONSTRUCTION MANAGEMENT OTHER HEAVY AND CIVIL	1	1	1	0	1	0	1	0	0	0	1	1	0	
14	CAC8794	ENVIRONMENTAL WATER QUALITY	2	2	2	1	2	0	1	1	0	0	2	1	1	
15	CAC8802	CONSTRUCTION SCHEDULING	1	1	0	0	1	0	1	0	0	0	1	1	0	
16	CAC8852	SWPPP PLANNING	5	5	3	1	5	0	2	2	1	0	5	2	3	
17	CAC9867	LANDSCAPING CONTRACTOR	1	1	0	0	1	0	1	0	0	0	1	1	0	
18	561730	Landscaping Services	2	2	2	0	2	0	0	0	1	1	2	0	2	
19		FINAL														
20		TOTAL	50	50	38	5	50	2	18	20	6	4	48	18	30	
21																

SECTION 4

Caltrans Good Faith Effort Documentation

Item #3

Rejection Listing & Supporting Documents

Contract Name: Hanford Applied Restoration Conservation

Contract No: 01-262064

Owner Name: California Department of Transportation

REJECTION LIST

Item of Work	Plans Specs Provided	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$) of Selected Firm	Price Difference
3	yes	Hanford Applied Restoration & Conservation Inc. 23195 Maffei Rd. Sonoma, CA 95476	Non	Global Enbironmental Network, Inc.	NA	NA
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	Verdico Group, Inc.	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	ADH Environmental DBE: 34145	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	Adanta DBE: 37357	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	Verux	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	TCG - Tully Consulting Group DBE: 38300	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	SHN	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
4,5,6,7	yes	Green Valley Consulting Engineers 335 Tesconi Cir. Santa Rosa, CA 95401	DBE	Green Growth Industries	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE
8,9,10,23,24,25,26,27	yes	Hanford Applied Restoration & Conservation Inc. 23195 Maffei Rd. Sonoma, CA 95476	NON	J&M Land Restoration Inc. 1640 James Road, Bakersfield, CA DBE # 32481	NA	NA

Contract Name: Hanford Applied Restoration Conservation

Contract No: 01-262064

Owner Name: California Department of Transportation

REJECTION LIST

Item of Work	Plans Specs Provided	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$) of Selected Firm	Price Difference	
8,9,10	yes	Hanford Applied Restoration & Conservation Inc. 23195 Maffei Rd. Sonoma, CA 95476	Non	M&S Environmental Landscapes, Inc. DBE # 030736	NA	NA	
10,11 Geosynthetic & Fiber Roll MATERIALS	yes	Water Components, Inc. 44 Simms St. San Rafael, CA 94901 DBE: 27363	DBE	K&K Construction Supply DBE: 40197	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE	
11,14 Hauling	yes	R&S Trucking PO Box 414 Fulton, CA DBE: 484110	DBE	Bray Trucking 5959 HWY 175 Hopland, CA DBE: 32220	SELECTED FIRM IS DBE	SELECTED FIRM IS DBE	
	yes						
	yes						
	yes						
	yes						
	yes						
	yes						
	yes						



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: Hanford ARC

Attention: Kevin Heddy

Phone: 996-6633

Fax: 996-6641, Email: kevin@hanfordarc.com

Job Name: CDOT# 01-262064, Wetland and Riparian Mitigation Planting, on Hwy# 101, 48.0

Job Location: in & around: Hwy# 101, at post-mile 48, at assessor's parcel# 108-030-05-00, Willits, in Mendocino County

Contractor job#: _____ R & S job#: _____

Today's Date: 4-24-2015

Bid Date: 4-28-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 5

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle "Rock-Box" Transfers
Northern Agg.-Willits	AGG	\$ 125.00/Hourly * as a budget trucking only estimate: Approx.. \$ 11.75/per ton +/-
Off-Haul "Excess Dirt" from the jobsite to: A CALTRANS suggested, potential dumpsite, called: MGS Plasma site, located off Eastside Rd., Near East Hill Rd., Willits, in Mendocino County. <u>* Please note:</u> To be confirmed by the contractor directly with CALTRANS for permits, availability, access, etc.		<u>3-axle, 4-axle, 5-axle equipment</u> <u>Prevailing wages rate of:</u> \$ 172.90/Hourly * as a budget trucking only estimate: Approx.. \$ 215.00/per load +/-

4/28/15 @ 9AM
 Called on-site
 1,108.00 HRS OF TRUCKING Continued.....
 via 3,4, or 5 axle eq. *[Signature]*

AS ENTERED
DBE

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,

(* Please note the NEW PRICING STRUCTURE below, as of: 4-7-2015)

1. 5-axle Double bottoms; **\$ 125.00/hourly**
2. 5-axle Transfers; **\$ 125.00/hourly**
3. 5-axle Semi ends; **\$ 125.00/hourly**
4. 4-axle Super Dumps; **\$ 130.00/hourly**
5. 3-axle 10 Wheeler dump trucks; **\$ 120.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 135.00/hourly**
7. 5-axle Semi bottoms; **\$ 125.00/hourly**
8. **All Rates Listed Above Reflect 8 Hour Minimum Per Day**, Per Truck, along with: **8 Hours Minimum Per Night**, Per Truck. **All tonnage rates revert to hourly billing when minimum's apply**
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **\$ 172.90/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **8 hour minimum per day**, per truck, as well as a **8 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: 

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified:

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example: \$85.00 hourly = \$1.42 per minute. Or \$ 90.00 hourly = \$1.50 per minute, or \$ 98.00/hourly = \$ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.**
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.

Continued.....

18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitled. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 3.25/per gallon**. After it rises to: **\$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.

Continued.....

- 32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = All dues payable will be paid out thru the general contractor awarded the above mentioned job. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**
- 33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

_____		_____	
Contractor or Agent			
_____		_____	
Signature	Date	Signature	Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com



BRAY TRUCKING, INC.

5959 Hwy 175
Hopland, CA 95449
(707) 744-1640
(707) 744-1630 fax

tummy@braytruckinginc.com

CERTIFICATIONS:

DBE, U-DBE, WMBE, & SBE
Teamster Local 665 Signatory

Date 3-25-15

Contractor _____ Attn: ESTIMATING

Project Number/Name 01-262064 Williams By Pass

Bid Date 04-15-15

TRUCKING QUOTE

Hourly rates:

Water truck/3 axle 3400 gallon
10 Wheel Dump/3 axle
Transfer/5 axle
Night Rate + ¹/₂ 7⁰⁰ \$/H

	<u>Hourly Rate</u>	
Per Hour	\$ 120 ⁰⁰	100 -
Per Hour	\$ 120 ⁰⁰	100 -
Per Hour	\$ 130 ⁰⁰	110 -
	<u>on site</u>	<u>import</u>
	<u>Prevailing</u>	<u>Non Prevailing</u>

Provisions:

Prices are not quoted to meet any labor agreements, nor do they reflect any prevailing wage pricing. If prevailing wage is required, it will be the contractors responsibility to pay additional costs incurred by Bray Trucking, Inc.

There will be a 8 hour minimum.

Bid good for 60 days.

Prices are based on current cost of diesels @ \$4.00 p/g. For every .10 cent increase, a fuel surcharge of 1% will be added to the hourly invoicing rate.

Certifications:

DBE, U-DBE	Dept of Transportation	#32220	Exp 10-18-16
WMBE	CPUC	#9CN00042	Exp 03-06-18
SBE	Small Business	#35973	Exp 01-31-17

Bray Trucking, Inc.

Tummy Bray
Tummy Bray, President
(707) 489-3003 cell

Rec'd by:

Company _____
Name _____
Title _____
Date _____

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

BRAY TRUCKING

5959 HIGHWAY 175
HOPLAND, CA 95449

Owner: TAMMY BRAY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 484110 General Freight Trucking, Local
115310 Support Activities for Forestry

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING
C9774 TRUCKER


C9605 FLAT BED TRUCKING

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 32220


CUCP OFFICER

October 12, 2009

It is CLCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



Department of
General Services
BUILDING - CALLS - BUYING - TRUCKS - WORKING - SWEET

BRAY TRUCKING INC - #35973

Legal Business Name	BRAY TRUCKING INC		
Doing Business As	BRAY TRUCKING INC		
Address	5959 HWY 175 HOPLAND, CA 95449	Phone	(707) 744-1640
		FAX	(707) 744-1630
Email	tmmv@braytruckinginc.com		
Web Page	http://braytruckinginc.com		
Business Types	Service		
Service Areas	Butte, Colusa, Del Norte, Glenn, Humboldt, Lake, Lassen, Mendocino, Napa, Sonoma, Yuba,		
Keywords	water transportation, fire suppression, forestry, trucking, water tender, transfer rock class 2 sand dirt gravel permeable hot mix asphalt aggregate base remove U-DBE WMBE SBE hub-zone		
Classifications	701516 - Forestry industry 781018 - Road cargo transport		

Active Certifications

TYPE	STATUS	START DATE	END DATE
SB (Micro)	Approved	Jan 7, 2013	Jan 31, 2017

Certification History

TYPE	STATUS	START DATE	END DATE
SB (Micro)	Expired	Feb 2, 2011	Feb 28, 2013
SB (Micro)	Expired	Apr 10, 2009	Apr 30, 2011
SB	Expired	Jan 5, 2006	Dec 31, 2008
SB	Expired	Jan 7, 2004	Dec 31, 2008

Von Id	9CN00042
WMDVBE Category	WMBE
Business Name	Bray Trucking, Inc.
Address	5959 Highway 175
City	Hopland
County	Mendocino
State	California
Zip	95449
Contact	Tammy Bray
Email	tammy@braytruckinginc.com
Phone	(707)744-1640
Fax	(707)744-1640
Organized As	Corporation
Certification Expiration Date	03-06-2018
CHS Gender Majority:	Female
CHS Ethnic Majority:	Native American
Business Description	Trucking - we subcontract with construction companies needing water trucks and/or aggregate deliveries for all types of construction



1640 James Road, Bakersfield, CA 93308
 (661) 872 7039 - office (661) 399 8882 (fax)
 WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business
 CA Lic. # 508089, Nev. License 0040577, DIR # 100003397
 Bond rate 2.6%
 Union: No. & So. Calif. Laborers

Project: 01-262064 __Willits
 Addendums: 3
 Price good for 30 days
 Estimator: Tony Fernandez
 E-Mail: tfernandez@jmlandrestoration.com
 Date: April 23, 2015

Bid Item	Description	Quantity Each	Unit Price	Extended Price
8	Move-in/Move out (Temporary E.C.)	30 EA	\$1,050.00/EA	\$1050.00/EA
9	Temporary Tacked Straw	2,600/SY	\$1.6088/SY	\$4,182.88
10	Temporary Fiber Roll	15,000/LF	\$4.162/LF	\$62,430.00
23	Move-in/Move Out (Erosion Control)	5 EA	\$1,050.00/EA	\$1,050.00/EA
24	Erosion Control (Dry Seed)	2 AC	\$1,174.42/AC	\$2,348.84
25	Erosion Control (Drill Seed)	32 AC	\$306.34/AC	\$9,802.88
26	Straw (Native Grass)	1,490,000/SF	\$.0469/SF	\$69,881.00
27	Incorporate Materials	1,490,000/SF	\$.005424/SF	\$8,081.76

*General Contractor may elect to perform item # 10.

Exclusion/Qualifications/Remarks: Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE

PROJECT: CALTRANS - 01-262064

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
10	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	15,000	LF	\$ 0.95	\$ 14,250.00
					\$ 14,250.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	75	BUNDLE	\$ 12.00	\$ 900.00
OR					\$ 900.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	240	BUNDLE	\$ 21.00	\$ 5,040.00
	1/4" SISAL ROPE (1200' / COIL)	15	COILS	\$ 62.00	\$ 930.00
					\$ 5,970.00
11	CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 600.00	\$ 600.00
					\$ 600.00
	FOB JOBSITE - ONE DELIVERY - COMPLETE				
	CUSTOMER TO UNLOAD			SUB TOTAL	\$ 16,750.00

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

K & K Construction Supply, Inc.

11280 Sunrise Park Drive, Ste. B
Rancho Cordova, CA 95742

tracy@kkconstructionsupply.com

916-851-0965

916-851-0999

4/16/2015

1318

CAL-TRANS#01-262064
K&K CAL-TRANS CERT#40197

BID ITEM#10 TEMP FIBER ROLL (BIODEGRADABLE)	15,000	0.8901	13,351.50T
BID ITEM#10 TEMP FIBER ROLL (1"X2"X24" STAKES 25 PER BUNDLE)	120	8.50	1,020.00T
DELIVERY IS INCLUDED WHEN DELIVERED IN TRUCKLOADS OF 28 PALLETS OF 12 OR 14 PALLETS OR 12.			
8.5% CAL BOARD OF EQUALIZATION		8.50%	1,221.58

It is the contractor's responsibility to ensure the qty of all material is accurate, all materials meet the plans and specs, and submittals are approved prior to order delivery. K & K Construction Supply, Inc. is not responsible for materials that do not meet the plans and specs.

\$15,593.08



Restoring Yesterday . . . Creating Tomorrow

municipal engineering
civil engineering
construction management
landscape architecture
land surveying

DBE State Certified #29202

DBE SAMPLING & ANALYSIS QUOTATION

Attn: Estimator

Bid Date: April 28, 2015

RE: CALTRANS No. 01-262064

01-Men-101-48 – Wetland and Riparian Planting and Erosion Control

We have reviewed the Plans and Specifications for the above-referenced contract, and submit for your consideration the following services:

<u>Bid Item No. 4 – Prepare SWPPP (partial)</u> A Storm Water Pollution Prevention Plan prepared by a certified QSD.	<u>\$4,200ea</u> x 1 =	\$4,200.00
<u>Bid Item No. 5 - Rain Event Action Plan</u> Preparation of a REAP by a certified QSP (w/ site visit)	<u>\$200ea</u> x 150 =	\$30,000.00
<u>Bid Item No. 6 – Storm Water Sampling & Analysis Day</u> Storm water sampling & testing by a certified QSP/D. (PH & Turbidity only. Other pollutants on a time & materials basis)	<u>\$275ea</u> x 320 =	\$88,000.00
<u>Bid Item No. 7 – Storm Water Annual Report</u> Certified QSD preparation of a Storm Water Annual Report	<u>\$1,100ea</u> x 6 =	\$6,600.00
	<u>Project Total</u>	<u>\$128,800.00</u>

*Alternate (Site Inspections & Water Pollution Control Manager)

- Weather monitoring & tracking
- Provide Water Pollution Control Manager to over-see inspections: including Contractor performed BMP inspections; daily, pre-storm, during extended events, and post-storm . (*All inspections can be performed for the alternate price below)
- GVCE QSP performed weekly storm water inspections.

(Page 1 of 2)



Restoring Yesterday . . . Creating Tomorrow

municipal engineering
civil engineering
construction management
landscape architecture
land surveying

A. Provide weekly stormwater inspections only

\$400 per week

- Includes WPC Manager responsibilities
- Based on Contractor performed "pre", "during", & "post" event inspections.

B. Provide pre, during, and post-event stormwater inspections

\$125 each site visit

- Must be performed concurrently w/ Items 5 & 6, and Alt A.

- Qualifications
- Design, layout, and/or monitoring of ATS are not included in pricing.
 - Implementation and maintenance of BMPs are not included as part of this proposal.
 - Items not specifically itemized above are not included, but may be performed on an hourly basis (\$100hr).
 - Items 4-7 do not include inspections. Contractor shall perform all stormwater visual inspections (unless otherwise contracted..
 - Only sampling for PH & Turbidity will be performed. Any other pollutants will be performed on a time & materials basis.
 - Site inspection and sampling will be performed at the intervals as outlined in the General Permit and/or the Contract Documents.
 - Additional testing and monitoring resulting from NAL exceedance and/or NEL violations are not included and will be performed on a time & materials basis.
 - Pricing is based on a Risk level 3 site & 500 working days + plant establishment period.
 - SWPPP preparation may be sub-consulted out, and may not qualify for DBE participation (\$4,200).
 - No retention to be with-held from payments.
 - Payment shall be due within 30 days of client's receipt of invoice

If you have any questions or require any further information please contact this office at the number listed below.

Sincerely,

A handwritten signature in black ink, appearing to read "Tim Dillenburg".

Tim Dillenburg, QSD
Green Valley Consulting Engineers
QSD Certificate #25037

(Page 2 of 2)

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses:

C27 Landscaping Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

Jenise Dalaw
CUCP OFFICER

April 24, 2012

[Back To Query Form](#)

Search Returned 1 Records

Wed Jan 20 10:22:42 PST 2010

Query Criteria

Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	mandserviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2095 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	
Gender	M
Ethnicity	HISPANIC
Firm Type	SMBE

[Back To Query Form](#)



CA Contractor Lic #A & C27 #662718

Sacramento Office
6060 Sunrise Vista Dr Ste 1240
Citrus Heights, CA 95610
Ph 916-722-8830

SBE #42744

Web site: greengrowthindustries.com
Dan Heathcote, PE
QSD/QSP #24927
Cell: 916-203-6259
dan@greengrowthindustries.com

DIR #1000004503

Pleasanton Office
57 California Ave Ste J
Pleasanton, CA 94566
Ph 925-484-0830

SWPPP Bid Proposal

April 28, 2015

GQI # 415043SW

Re: Caltrans 01-262064 – Willits

Attn: Estimator

Green Growth Industries is pleased to present the SWPPP proposal for your consideration. The Scope of Work is based on Caltrans Project 01-262064, Willits. CA plans and specifications. Plans and specifications are supplemented with Caltrans 2010 Standard Specifications and Plans (3) Addendums

Scope of Work:

- | Item | Description |
|------|---|
| 3 | <p>Job Site Mgmt -Provide Water Pollution Control Manager/QSD/QSP 1 day per week:</p> <ul style="list-style-type: none"> a. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification. b. Provide inspection 1 day per week of stormwater BMP's and oversee BMP implementation; Inspection's will be done or overseen by a QSD or QSP. c. Provide quarterly non-stormwater monitoring inspection. d. Check NOAA weather forecast daily. e. Provide stormwater inspection reports once a week. f. Prepare SWPPP Amendments as needed. g. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job. <p>Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for. Excludes any testing such as pH and turbidity sampling.</p> |
| 4 | <p>Prepare Stormwater Pollution Prevention Plan (SWPPP):</p> <ul style="list-style-type: none"> a. Prepare a Notice of Intent (NOI), if applicable. Include REAP templates, CSMP and SAP. b. Prepare SWPPP per State contract requirements. Include REAP templates, CSMP and SAP. c. Prepare Notice of Termination at completion of project. d. Submit SWPPP to State Water Board via SMART Program if requested. e. Prepare Water Pollution Control Drawings as part of the SWPPP. f. The SWPPP will provide within 2 weeks of authorized to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. |
| 5 | <p>Prepare Rain Event Action Plans (REAP):</p> <ul style="list-style-type: none"> a. Prepare REAP'S by QSD. b. This report is prepared when the threat of a ½ " or more storm appears in NOAA weather reports c. Exclusions; this contract item can only be provided if we are selected to also perform QSP inspection or WPCM services. This does not include pre-storm inspection which would be covered under other bid items. |
| 5 | <p>Provide Pre-Storm Inspection:</p> <ul style="list-style-type: none"> a. Provide Pre-Storm inspection when the rain forecast is at 50% chance or more of occurrence. b. Inspections will be done or overseen by a QSP or if contracted for. |
| 6 | <p>Sampling and Analysis Day:</p> <ul style="list-style-type: none"> a. The Sampling & Analysis Day is required when, "a qualifying rain event" occurs. This is defined as one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. For rain events with over ½" of rain, during rain storm inspection will be billed at a Sampling and Analysis Day. |





CA Contractor Lic #A & C27 #662718
 Sacramento Office
 6060 Sunrise Vista Dr Ste 1240
 Citrus Heights, CA 95610
 Ph 916-722-8830

SBE #42744
 Web site: greengrowthindustries.com
 Dan Heathcote, PE
 QSD/ QSP #24927
 Cell: 916-203-6259
 dan@greengrowthindustries.com

DIR #1000004803
 Pleasanton Office
 57 California Ave Ste J
 Pleasanton, CA 94566
 Ph 925-484-0830

- b. Provide during storm inspection. This is required daily during extended rain events. Sampling will be performed during qualifying rain events; as runoff sampling will be required. Sampling will be done for pH and turbidity in stormwater runoff in accordance with the Stormwater General Permit requirements. Each test location requires three samples of runoff per rain day. Sampling will be done using field meters
 - h. performed by contractors onsite staff unless otherwise contracted for with this work.
- 6 Provide Post Storm Inspection:
- a. Provide Post storm inspection after a qualifying rain event.
 - b. Inspections will be done or overseen by a QSD or QSP.
- 7 Provide Stormwater Annual Report, by QSD:
- a. Prepare Stormwater Annual Report in accordance with the SWRCB and contract requirements.
 - b. Unless otherwise contracted for, it is assumed that all necessary lab, sampling and inspection reports necessary for the Annual Report will be provided by the contractor in appropriate format.

Water Quality Sampling Analysis Day

- a. Provide water testing when work affects the natural water as per Caltrans Spec

Water Quality Monitoring Report submitted in SMART

Estimate of fee (See Attached "Bid Assumptions & Options")

Item	Description	
•	Item 3 Job Site Mgmt. -Provide Water Pollution Control Manager/QSD/QSP	\$626 per visit
•	Item 4 Prepare Storm water Pollution Plan (SWPPP)	\$1300
•	Item 5 Prepare Rain Event Action Plan (REAP)(Budget 1 hr)	\$400 ea
•	Item 5 Provide Pre-Storm Inspections (Budget 1 hr @ site)	\$100 ea insp
•	Item 6 Storm Water Sampling & Analysis Day,(Budget 1 hr @ site) (Budget 1 hr @ site)	\$100 ea
•	Item 6 Post Storm Inspections (Budget 1 hr @ site)	\$100 ea insp
•	Item 7 Prepare Stormwater Annual Report (Budget 1 hr)	\$2000 ea
•	Water Quality Sampling and Analysis Day (Budget 1hr at site)	\$400 ea insp
•	Water Quality Monitoring Report	\$300 ea report

Billing & Exclusions

- Governmental fees & fines excluded
- Erosion control measures(RMP) not included
- Site visits limited to 1 hour at site with 2 hr travel to and from site,
 • Fee will be billed monthly
- Additional time beyond budget billed at \$120 hr
- Laboratory testing cost if required.
- Active Treatment System & Testing not included

Acceptance & Authorization to Proceed

Sincerely,
 Dan Heathcote

Company: _____

Option selected (See Attached) _____

PE, QSD/QSP, RME
 Green Growth Industries

Name Printed: _____

Name Signature: _____

Date: _____



Green Growth Industries QSD / QSP Estimate

Project: CT01-262064 Willits

Bid Assumptions & Options

Area=	50 Ac	Rain Event Action Plans	150	EA
Risk Level=	2	Expected Rain Events =	320	EA
Start of Project=	6/1/2015	WQ Sampling & Analysis	0	EA
End of Project=	11/1/2015	WQ Monitor Report	0	EA
Project Duration=	1250 Working Days			
Project Weekly Duratio	250 Weeks			
Annual Reports=	6 EA			

Item #		Class	Unit Price	
3	Job Site Management (Provide weekly 1 hr inspection)	QSP	\$ 670.00	
4	Prepare Stormwater Pollution Plan (SWPPP)	QSD	\$ 1,300.00	Project
5	Prepare Rain Event Action Plan	QSP	\$ 400.00	Storm
5	Provide Pre Storm Inspections	Insp *	\$ 100.00	Trip
6	Sampling and Analysis Day	Insp *	\$ 100.00	Trip
6	Provide Post Storm Inspection	Insp*	\$ 100.00	Trip
7	Prepare Stormwater Annual Report	QSD	\$ 2,000.00	Yr
	Water Quality Sampling & Analysis Day	Trained Insp	\$ 400.00	
	Water Quality Monitoring Report to SMART	QSD	\$ 300.00	

Lab Testing cost not included
Active Treatment System & Testing not included
QSP & QSD must be certified by CASQA

*GGI may be able train contractor staff to be storm inspector but contractor must be equip.

Option 1

GGI Perform all Testing and Sampling

Item #	Description	Units	Unit price	Total
3	Job Site Management (Provide weekly 1 hr inspection)	250	\$ 626.00	\$ 156,500.00
4	Prepare Stormwater Pollution Plan (SWPPP)	LS	\$ 1,300.00	\$ 1,300.00
5	Prepare Rain Event Action Plan	150	\$ 400.00	\$ 60,000.00
5	Provide Pre Storm Inspections	320	\$ 100.00	\$ 32,000.00
6	Sampling and Analysis Day	320	\$ 100.00	\$ 32,000.00
6	Provide Post Storm Inspection	320	\$ 100.00	\$ 32,000.00
7	Prepare Stormwater Annual Report	6	\$ 2,000.00	\$ 12,000.00
	Water Quality Sampling & Analysis Day	0	\$ 400.00	\$ -
	Water Quality Monitoring Report to SMART	0	\$ 300.00	\$ -
			Total	\$ 308,800.00

Option 2

GGI Perform All Certified Testing & Sampling - Contractor use staff for Storm reports

Item #	Description	Units	Unit price	Total
3	Job Site Management (Provide weekly 1 hr inspection)	250	\$ 626.00	\$ 156,500.00
4	Prepare Stormwater Pollution Plan (SWPPP)	LS	\$ 1,300.00	\$ 1,300.00
5	Prepare Rain Event Action Plan	150	\$ 400.00	\$ 60,000.00
7	Prepare Stormwater Annual Report	6	\$ 2,000.00	\$ 12,000.00
	Water Quality Sampling & Analysis Day	0	\$ 626.00	\$ -
	Water Quality Monitoring Report to SMART	0	\$ 400.00	\$ -
			Total	\$ 229,800.00

Option 3

GGI perform QSD Reports

Item #	Description	Units	Unit price	Total
4	Prepare Stormwater Pollution Plan (SWPPP)	LS	\$ 1,300.00	\$ 1,300.00
7	Prepare Stormwater Annual Report	6	\$ 2,000.00	\$ 12,000.00
			Total	\$ 13,300.00



Sacramento

Estimating & Erosion Control
6000 Sunrise Vista Dr. Ste. 1340
Citrus Heights, CA 95610
916.722.8830
Fax: 916.722.8840



A & C-27 License #662718

Pleasanton

Corporate Office
57 California Ave. Ste. J
Pleasanton, CA 94566
925.484.0830
Fax: 925.484.0937

April 24, 2015

Page 1/3

Re: INSTALLATION OF SEED & EROSION CONTROL PROPOSAL
Caltrans Contract 01-262064 – Willits, CA

GGI Proposal Number 215034E
SBE Certified-RE#42744
DIR# 1000004809

Attn: Estimator

Green Growth Industries is pleased to present the following proposal for your consideration. The Scope of work is based on Bid Item quantities shown in Caltrans Contract 01-262064 contract documents. 2010 Standard Specifications, Special Provisions and Plans were used to supplement contract documents, (0) Revisions, (3) Addendums.

Bid Includes:

Item #		Description	Unit	Estm Quantity
8	130505	Move in /Move -out	Ea	30
9	130540	Temp Tack Straw	SY	2600
10	130640	Temp Fiber Roll	LF	15000
23	210010	Move in/Move out (Erosion Control)	Ea	5
24	210211	EC (Dryseed) (Ac) EXCLUDES SEED COST	Ac	2
25	210221	EC (Drillseed) (Ac) EXCLUDES SEED COST	Ac	32
26	28725	Straw(Native Grass) *Mix as per Attached:	SF	1490000
27	210630	Incorporate Material STRAW ONLY	SF	1490000

- Mobilizations as per bid item 8 & 23 any additional mobilizations will be billed @ \$950.00/day. Stand-by time @ \$575.00/hr. Stop of work by Subcontractor or Contractor for more than 3 days constitutes a mobilization.
- Drive on access for Seeding equipment & Bmp equipment.
- Any small access areas will be completed by hand labor.
- Standard Work Schedule: 8 hr. day, 40 Hr./week, Monday – Friday, days.
- Additional areas installed will be billed at unit price
- Price Valid 30 days.
- Prevailing Wage
- Our Supplier will have native grass straw available in the fall after they harvest their fields. They will not know which species will be available until after bailing but we usually have Elymus (Leymus) triticoides (creeping wildrye), meadow barley (Hordeum brachyantherum) and California barley (Hordeum brachyantherum californicum) available. The weight per bale changes year to year and by species and in the past has averaged around 80-100 lbs per bale (85 has been the average for the majority of the straw). **This product will need to be secured as soon as our Subcontract is secured to insure availability!**



Sacramento
Estimating & Erosion Control
6060 Sunrise Vista Dr. Ste. 1240
Citrus Heights, CA 95610
916.722.8830
Fax: 916.722.8840



Pleasanton
Corporate Office
57 California Ave. Ste. J
Pleasanton, CA 94566
925.484.0830
Fax: 925.484.0937

A & C-27 License #662718

Re: INSTALLATION OF SEED & EROSION CONTROL PROPOSAL
Caltrans Contract 01-262064 - Willits, CA

Page 2/3
GGI Proposal Number 215034E
SBE Certified-RE#42744
DIR# 100004803

Bid Exclusions & Clarifications:

- Green Growth Industries will provide insurance our standard coverage that includes: General Liability 1 million per occurrence plus 3 million umbrella for a total of 4 million per occurrence and annual aggregate, Auto Liability 1 million, Umbrella Liability 3 million and Workers Comp 1 million. Special right of way insurance excluded.
- Bonding. Bonding available at a cost of 2.27%
- Alternant Work Schedule: Swing Shift, Graveyard Shift, Overtime & Weekend work.
- Soil preparation, trash, debris & weed removal.
- All other Bid Items, materials & BMP's.
- Removal of all Bid Items. Fiber Roll removal available at a cost of 40% of install unit price.
- Protection of work after each day is completed.
- Traffic control
- On site water (+/-200') or dedicated 3,000 gal. Water Trucks to be supplied by Contractor/Owner. Water hydrant/=-, all permits, & meter w/2.5" Fire Hydrant thread. Consistent work no Standby/wait time

Bid Exclusions Continued:

- All Permits required or implied in Specifications, Documents, CA or Federal SWPPP or Storm Water Compliance Requirements to be supplied by Contractor/Owner. Green Growth Industries is not liable for any fines do to Insufficient Permitting, Dust control, Water access or any other fines as a result of work required by Contractor/Owner and directed to do so by said Contractor/Owner. The Contractor or Owner shall have all permits in place and be fully in compliance prior to requesting Green Growth Industries to install on site.
- Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Changes or upgrades to the specified/included material types and rates.
- All indicators of Warranty, Reseeding, Watering, Maintenance & Protection of work. The success of all bid items is based on environmental conditions, care & maintenance. Green Growth Industries is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

See Attached Price Summary:

Dave Fitts, Estimator-- (916) 722-8830 C --(916) 919-0236

Job: CT #01-262064 DIR #1000004803
 GGI #0315052E Bid Date: 4/28/2015

Green Growth Ind. BID Summary
 Erosion Control

Item #	Description	Unit	Estm		Extension
			Quantity	Unit Price	
8	130505 Move in /Move -out	Ea	30	\$ 650.00	\$ 19,500.00
9	130540 Temp Tack Straw	SY	2600	\$ 0.93	\$ 2,418.00
10	130640 Temp Fiber Roll	LF	15000	\$ 2.48	\$ 37,200.00
23	210010 Move in/Move out (Erosion Control)	Ea	5	\$ 750.00	\$ 3,750.00
24	210211 EC (Dryseed) (Ac) EXCLUDES SEED COST	Ac	2	656	\$ 1,312.00
25	210221 EC (Drillseed) (Ac) EXCLUDES SEED COST	Ac	32	284	\$ 9,088.00
26	28725 Straw(Native Grass) *Mix as per Attached:	SF	1490000	0.03	\$ 44,700.00
27	210630 Incorporate Material STRAW ONLY	SF	1490000	0.0082	\$ 12,218.00

\$ 130,186.00



Civil Engineering and Stormwater Solutions
April 24, 2015

RE: Proposal for SWPPP for Caltrans 01-262064, Bids 4/28/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 4)	\$2,600
B. Storm Water Annual Report (\$500 EA x 6, Bid Item No. 7)	\$ 3,000

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 – A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

Est.\$5.2M

DIR Registration No. 1000005273

GENI Ref. No. 01-262064

(1250) Working days

April 23, 2015

Bid Date: 4/28/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 01-262064

WETLAND AND RIPARIAN MITIGATION PLANTING; 01-MEN-101-48

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 3 > Job Site Management (JSM -partial – Training Services)^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 4 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 3)^{1,6,7}

Option 1.A – SWPPP w/QSD/QSP WPCM

Option 1.B – Plan approved by QSD and GENI is not the WPCM

\$3,125.00

Lump Sum (Est. 8 Engineering Drawings)

Price includes GENI meeting with contractor's SME to develop site specific BMPs for first year of the project.

Item 7 > Storm Water Annual Report^{1,3,7}

Contractor is to submit required material to GENI for assembly, review and submittal.

\$1,275.00ea

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

- CCO Written Exams
- CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans** as well as more comprehensive plans such as **air quality Nox, noise monitoring, hazardous waste disposal, and more.** *Call on the Experts!*

BID TERMS AND GENERAL EXCLUSIONS
<ul style="list-style-type: none"> • Because the Contractor's Means and Methods are indeterminate at this time, all unit quantities in the below bid items are based upon the Contract Bid Schedule or an assumption of the hours/days needed to complete each task. Unit quantities may vary with the Contractor's project approach or the project duration. • Proposal may be withdrawn if not accepted in 30 days of BID DATE. • BID PROPOSAL DOES NOT CONSTITUTE A CONTRACT FOR WORK • SHN is a non-Union and will not enter into a Union Agreement to perform project • All work will be assumed ordered and payable by Contractor whether subject to bond or claim. • Limit of claims for damage to SHN may not exceed contracted values • SHN will maintain all applicable licenses and certifications required to perform required task(s).

BID ITEM 4: Prepare Storm Water Pollution Prevention Plan (SWPPP)	
<p>SHN will prepare and provide three (3) hard copies and one digital media copy (CD) of a RISK LEVEL 3 SWPPP for Construction Activities per the requirement of the California General Permit, project specification, and/ or PLAC requirements.</p> <p>EXCLUSIONS: Survey; Drawings; Upload of PRDs to SMARTS; Post Construction BMP visual inspections; Permits, Fees; Delay to schedule due to non-acceptance of SWPPP, Plans by Jurisdictional Entities; bioassessment monitoring required by the CGP.</p> <p>ASSUMPTIONS: One round of revisions following CalTrans' RE review; Project literature and drawings are accurate final copies; Bid document drawings are final accurate representations of existing and proposed site conditions; CADD/GIS provided by CalTrans as needed; List of Subs provided by GC; bioassessment monitoring will be completed by Caltrans.</p>	
<p>Prepare Storm Water Pollution Prevention Plan (SWPPP)</p>	<p>\$ 500 LS</p>

BID ITEM 5: Rain Event Action Plan (REAP)	
<p>SHN will provide two hard copies and one digital copy of each REAP, to be generated and submitted per SWPPP plan, specifications and conditions of the Project Permit. The cost for preparing the REAP is <u>per required reporting location</u>. Cost based on completing necessary forms and onsite consultation during the site visit for the pre-storm inspection.</p> <p>EXCLUSIONS: SMARTS upload ASSUMPTIONS: 90 REAPs; Contractor will be responsible for submission of REAP to RE; REAP locations will be defined in SWPPP document.</p>	
Rain Event Action Plan (REAP)	\$ 350 EA

BID ITEM 6: Storm Water Sampling and Analysis Day	
<p>SHN will provide qualified sampling personnel to collect required samples of storm water discharges that occur during qualifying rain events for analysis of Turbidity and pH only (Non-Visible Pollutant samples will be sent to lab listed in SWPPP and billed per T&M rates). Quoted rate is <u>per sampling technician with equipment</u> (additional technicians will be billed at quoted rate). Sampling results will be provided to Contractor for submission to Resident Engineer.</p> <ul style="list-style-type: none"> SHN will define sampling and analysis points within Site SWPPP and Sampling and Analysis Plan Documents. Documents will be approved by Contractor prior to submission to Jurisdictional agencies for approval. <p>EXCLUSIONS: SMARTS upload; Non-storm water sampling; Receiving Water monitoring ASSUMPTIONS: Single SHN staff member can sample/report up to 7 locations per day; All consumables (IE sampling bottles, labels, etc...) will be included in quoted rate; M-F/non-holiday-8 hour working days; 100 sampling days</p>	
Storm Water Sampling and Analysis Day	\$ 500 EA

BID ITEM 7: Storm Water Annual Report	
<p>SHN will submit 2 hard copies and 1 digital copy of a final Annual Report as described in the California General Permit 2009-009 to Contractor per plans and specifications.</p> <p>EXCLUSIONS: SMARTS upload ASSUMPTIONS: Includes July 1 –June 30 annual reporting period. Assume no liability for validity of Contractor supplied data. 3 Annual Reports.</p>	
Storm Water Annual Report	\$ 1,200 EA



2443 Fair Oaks Blvd. #150
 Sacramento, CA 95825
 Phone: (916) 850-5758
 Fax: (888) 840-5935
ben@veruxinc.com
www.veruxinc.com

DIR Registration #1000001353
 SBE #1229840

Project Name: DOT 01-262064 Wetland and Riparian Mitigation Planting- Mendocino County, CA
 Bid Date: April 15, 2015 Bid No: 15-648

Storm Water Services Proposal

Prepare Storm Water Pollution Prevention Plan (SWPPP) - \$1,900.00

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval. ***This price excludes permit fees**


Storm Water Annual Report - \$600.00/Each

Submitted for Verux, Inc. by Ben Rau:	_____
	Authorized Signature
_____	_____
Date	Title
THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 1/2% per month if not paid within 30 days.	
_____	_____
Client Name	Authorized Signature
_____	_____
Date	Printed Name/Title

SCANNED TO KEVIN 4-8-15

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



Adanta

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

April 7, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 01-262064

PROPOSAL FOR BID ITEM:

STORM WATER POLLUTION PREVENTION PLAN

COST

\$2,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com



8(a) · SDB · DBE · MBE · SBE

DBE WORK CATEGORY

TALKED w/ DAVID SKINNER Regarding WORK CATEGORY code C885Z Cost Proposal

which they do not have.

He is checking w on this.

Feb

9:05AM

4/28/15

Date	04/27/15
Quote No	224064
Expiration Date	08/25/15

Scope of Work and Project Description						
Project Description	CDOT # 01-262064 Wetland and Riparian Mitigation Planting			Target Start Date	TBD	
Conditions, Assumptions and Comments	Prepare SWPPP - ADH will provide 3 copies of the SWPPP report and 1 electronic PDF. Any necessary project materials will be billed at cost, all project-related mileage will be billed at the current Federal Rate.			Target End Date	TBD	
Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total	
1 / Item 4a	Prepare Risk Level 3 Storm Water Pollution Prevention Plan (SWPPP) * see note below	Report	1	\$ 4,800.00	\$ 4,800.00	
2 / Item 4b	Field Inspections (bi-weekly, quarterly)	Each	70	\$ 850.00	\$ 59,500.00	
3 / Item 4c	Stormwater Inspection (Pre, During or Post Storm)	Each	95	\$ 850.00	\$ 80,750.00	
4 / Item 5	Prepare Rain Event Action Plans (REAPS)	Each	150	\$ 500.00	\$ 75,000.00	
5 / Item 6	Stormwater Sampling and Analysis Day	Each	320	\$ 250.00	\$ 80,000.00	
6 / Item 7	Stormwater Annual Report Submittal	Each	6	\$ 2,000.00	\$ 12,000.00	
Estimated Total					\$ 312,050.00	

#4

ADH Contact Information	
Project Manager	David Skinner, Regional Manager
Contact Phone	530-524-2633
Contact e-Mail	DSkinner@adhenvironmental.com
Contact Office	Northern California Office

Payment Terms	Net 30 days
----------------------	-------------

Task Details and Exemptions
 Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal, which includes the following:

- Task 1. Three (3) copies of the printed report and an electronic copy will be submitted to the contractor in accordance with the project specifications. Report will comply with Caltrans 2010 Specifications. All materials used for this item will be billed at cost. This item covers all necessary work to submit a SWPPP for initial acceptance by Caltrans. Any additional amendments or changes to the report thereafter will be billed at time and materials, at a rate of \$115 per hour.
 - Task 2. Weekly Site Inspections will include field inspection of all project areas, all report preparation and electronic delivery of PDF version of reports. An ADH staff QSD will be named as the Water Pollution Control Manager (WPCM) for the project in accordance with the project specifications. Contractor field staff may assist in Water Quality operations overseen by the WPCM, but ADH staff must visit the site a minimum of once every two weeks. Any additional site work necessary outside of the scope of field inspections will be billed at a time and material rate of \$115 per hour. Mileage cost is included within this item. Reduced monitoring is included for the plant establishment period (750 working days) this will include monthly site monitoring as necessary to ensure permit compliance.
 - Task 3. Stormwater Inspections will occur as necessary in accordance with the Caltrans 2010 Specifications. A stormwater report takes the place of a weekly inspection for the week performed. Stormwater inspections may be performed by properly trained contractor field staff overseen by the ADH WPCM. Mileage cost is included within this item. During the plant establishment period (750 working days) daily stormwater inspections are not anticipated, a post-storm inspection will be performed if deemed necessary by the R.E.
 - Task 4. A Rain Event Action Plan (REAP) will be prepared for the project in accordance with requirements within the Caltrans 2010 Specifications.
 - Task 5. Stormwater Sampling and Analysis for Turbidity and pH will be performed in the field with calibrated meters in compliance with applicable permits and specifications. Sampling will be performed during an item 4 stormwater inspection. Item includes all documents and reporting.
 - Task 6. Stormwater Annual Report will be submitted annually by the date required in the project special provisions.
- Note: * Task 1, 2 and 3 are segments of bid item 4. The total item cost for bid item 4 is \$145,050. Any additional consulting will be billed at a time and materials rate of \$115 per hour. All items not specifically included in this quote are considered excluded.

FOR CONST. 500 DAYS
 ONCE EVERY 2-WEEKS
 + 1 per MO for 3YR = 36 VISITS

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein. Prior to beginning work, Contractor and ADH Environmental must complete a subcontractor agreement with all applicable details related to the scope of work.

CONTRACTOR:

Signature: _____
 Printed Name: _____
 Title: _____
 Date: _____

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778
 Branch Office: P.O. Box 494457 · Redding, California 96049 · (530) 242-1153
 www.adhenviromental.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101
SOQUEL, CA 95073

Owner: ALESSANDRO HNATT
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services

541330 Engineering Services

Work Category Code(s)

C8707 FEASIBILITY STUDIES
C8730 SAFETY STUDIES

C8722 ENVIRONMENTAL ENGINEER

C8852


Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
1250 SAN CARLOS AVENUE, PO BOX 3006
SAN CARLOS, CA 94070 1306
(650) 508-7939

UCP Firm Number : 34145



CUCP OFFICER

December 14, 2009



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 -- A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765Est.

DIR Registration No. 100005273

Est.\$5.2M

GENI Ref. No. 01-262064_R1

April 28, 2015

(1250) Working days

Bid Date: 4/28/2015

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 01-262064

WETLAND AND RIPARIAN MITIGATION PLANTING; 01-MEN-101-48

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 3 > Job Site Management (JSM -partial -- Training Services)^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

Additional JSM Services:

GENI can be your WPCM (QSD) for this project with your QSP working under the direction of GENI's QSD -- For bidding purposes only estimate at \$770.00/Tri-wkly (every three weeks) with all signed SWPPP documents submitted to the state at \$75.00 Each. As the WPCM GENI will provide up to an 4 hour on-site training session to supervisors and field personnel one time at the beginning of the project. Cost per additional site visits will be \$770.00 each.

Item 4 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 3)^{1,6,7}

Option 1.B -- Plan approved by QSD and GENI is not the WPCM

\$3,125.00

Lump Sum (Est. 8 Engineering Drawings)

Price includes GENI meeting with contractor's SME to develop site specific BMPs for first year of the project.

Item 7 > Storm Water Annual Report^{1,3,7}

Contractor is to submit required material to GENI for assembly, review and submittal.

\$1,275.00ea

SAFETY COURSES

OFFERED BY
SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER

Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans** to **Excavation and Transportation plans, NOA**, and Dust plans as well as more comprehensive plans such as **air quality Nox, noise monitoring**, hazardous waste disposal, and more. *Call on the Experts!*

GENI - PROPOSAL
PROJECT #: 01-262064
PAGE 4 OF 4

GENI - PROPOSAL PROJECT NUMBER 01-262064



State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB/DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices	771016 - Environmental planning
411126 - Hygiene monitoring and testing equipment	771017 - Environmental advisory services
422715 - Respiratory monitoring products	771018 - Environmental auditing
423015 - Aids for medical training	771115 - Environmental safety services
423225 - Educational or reference software	771215 - Air pollution
461615 - Traffic control	771216 - Soil pollution
461616 - Water safety	771217 - Water pollution
461815 - Safety apparel	771315 - Oil pollution
461816 - Safety footwear	771316 - Noise pollution
461817 - Face and head protection	771317 - Toxic substances pollution
461823 - Fall protection and rescue equipment	801015 - Business and corporate management consultation services
461824 - Decontamination aids and safety cleaning equipment	801115 - Human resource development
551217 - Signage	801116 - Temporary personnel services
721517 - Safety and security systems installation services	811015 - Civil engineering
771015 - Environmental impact assessment	811022 - Transportation engineering
	861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

GENI - PROPOSAL
PROJECT #: 01-262064
PAGE 3 OF 4

SUPERSCRIPIT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH. **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel. **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at STBD plus hourly personnel and equipment rates. Call for published rate sheet.
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

Date: 28 APR 15

Contract #: 01-262064 – WETLAND AND RIPARIAN MITIGATION PLANTING

Bid Date: 28 APR 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
3	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$27,500.00	\$27,500.00
4	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$1,995.00	\$1,995.00
5	130310	RAIN EVENT ACTION PLAN	EA	150	\$245.00	\$36,750.00
6	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	320	\$345.00	\$110,400.00
7	130330	STORM WATER ANNUAL REPORT	EA	6	\$995.00	\$5,970.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Storm water sampling assumes Veridico will train up to two (2) Prime contractor representatives to collect and analyze storm water samples; no site visits are included in the bid item pricing aside from initial training. Veridico will compile sample analytical data transmitted electronically by the Prime contractor and prepare reports signed by our QSD/P for submittal to Caltrans. One (1) contractor location visit is included to conduct the training. Additional training will be charges at \$1,950.00 per event.
2. Job Site Management assumes a project duration of 500 working days (not including plant establishment), or 100 weeks of on-site field work.

$$100 \text{ weeks} \times \$275.00/\text{week} = \$27,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

3. The SWPPP does not include calculating run-on (Q) or discussions including Active Treatment Systems, stream diversion, and/or dewatering.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP includes one (1) revision for the quoted bid. Further revisions will be billed at \$125.00 per hour.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

SECTION 5

Caltrans Good Faith Effort Documentation

Item #4

Proof of Publications

FAXED 3-19-15

compliance  news

Have an Internet Connection?
Complete your GFE online at
<http://www.compliancenews.com>

Fax this Form to (562) 439-1398
Call (800) 599-6996 with questions

Good-Faith Effort Fax Form 3.0

Please print clearly in black ink -- IMPERATIVE ACCURATE INFORMATION

Company Info

Company Name HANFORD ARC

Your Name (for questions about this form) KEVIN HEDDY

Address 23195 MAFFEI ROAD

City SONOMA State CA Zip 95476

Phone 707.996.6633 Fax 707.996.6601

Email Kevin@hanfordarc.com Web Site WWW.HANFORDARC.COM

Contact Name to appear in Ads and/or Letters KEVIN HEDDY

Project Info

Project Awarding Dept/Agency/Owner CALTRANS

Project Name 'CONSTRUCTION ADJACENT TO STATE HWY IN MENDOCINO COUNTY IN AND NEAR WILLITS AT VARIOUS LOCATIONS'

Circle Engineer's Estimate: 0-350k 350k-500k 500k-750k 750k-1M 1M-3M 3M-6M 6M-10M 10M+

Circle Category/s: DVBE UDBE DBE MBE WBE OBE OTHER _____

Subs and Suppliers to provide: _____

** See Attached **

Project Location (city) Willits (state) CA (zip) _____

Bid Due Date 4.15.15 Bid Due Time 2:00 PM

Bid Solicitation Contract Number 01-262064

Check one of the following:

- 1. The Works (Entire Good Faith Effort Process): \$90
Publish Ads + Log + Fed/State/Local Contact + Fax Solicitation Letters & Copies
- 2. Publish Ads & Return Proofs: \$35 Total Both Ads (Trade & Focus)
- 3. Publish Ads & Print Log (No Letters): \$55
- 4. Letters & Log (No Ads): \$55

Circle Card Type: Visa <u>MasterCard</u> AMEX Discover
Name On Card: <u>BRUCE JENSEN</u> Zipcode of Billing Address: <u>95476</u>
Credit Card Number: <u>5474 9709 6381 9610</u> Expiration Date: <u>06/15</u>

Hanford Applied Restoration and Conversation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

**Hanford ARC's headquarters
23195 Maffei Road, Sonoma, CA 95476**

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

Heather Hall

From: Saul D'Mark <saul@compliancenews.com>
ent: Friday, March 27, 2015 9:12 AM
To: Heather Hall
Subject: Fwd: Compliance News - Caltrans Willets 01-262064
Attachments: Compliance News Admin.pdf; affidavit.pdf; Compliance News Admin(1).pdf

Heather,

Here are the documents.

Thanks,

Saul D'Mark
Compliance News
Outreach Specialist
P: 800-599-6996
F: 562-439-1398
saul@compliancenews.com

Compliance News is proud to be a Disabled Veteran Business Enterprise (DVBE #18455).

----- Forwarded message -----

From: **Saul D'Mark** <saul@compliancenews.com>
Date: Mon, Mar 23, 2015 at 9:42 AM
Subject: Re: Compliance News - Caltrans Willets 01-262064
To: Kevin Heddy <kevin@hanfordarc.com>

Attached are the fax confirmations. Please note - times are reported in UTC "Universal Time."

Thanks,

Saul D'Mark

Compliance News
Outreach Specialist
P: 800-599-6996
F: 562-439-1398
saul@compliance-news.com

Compliance News is proud to be a Disabled Veteran Business Enterprise (DVBE #18455).

On Fri, Mar 20, 2015 at 12:17 PM, Saul D'Mark <saul@compliance-news.com> wrote:
Kevin,

Attached is the affidavit.

Thanks,

Saul D'Mark
Compliance News
Outreach Specialist
P: 800-599-6996
F: 562-439-1398
saul@compliance-news.com

Compliance News is proud to be a Disabled Veteran Business Enterprise (DVBE #18455).

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Hanford ARC

23195 Maffei Road

Sonoma, CA, 95476

Phone: (707) 996-6633

Fax: (707) 996-6641

RECEIPT for Ad: 54312

Published on 03/20/2015

For Project:

Caltrans - Construction Adjacent To State Hwy In Mendocino County In
And Near Willets At Various Locations

Total Amount PAID: \$90.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>Hanford ARC is seeking certified and qualified DBE subs and/or suppliers to provide</p> <p>This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials for Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations in Willets,CA</p> <p>100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.</p> <p>Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.</p> <p>Hanford ARC is a California Licensed contractor and an equal opportunity employer.</p>	<p>Contact: Kevin Heddy 23195 Maffei Road Sonoma,CA,95476 Phone:(707) 996-6633 Fax:(707) 996-6641 Email:kevin@hanfordarc.com</p> <p>Bid Due on:04/15/2015 at 02:00 PM Solicitation Number: 01-262064</p>
--	--

The Hanford ARC Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Mar 20 19:12:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>Hanford ARC is seeking certified and qualified DBE subs and/or suppliers to provide</p> <p>This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: Progress Schedule (Critical Path Method), Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Move-in/Move-out (Temp. Erosion Control), Temporary Tacked Straw, Temporary Fiber Roll, Temporary Construction Entrance, Roadside Clearing, Invasive Plant Removal (Light and Heavy), Soil Amendment, Plant Installation, Plant Establishment Work, Wood Mulch, Move-in/Move-out (Erosion Control), Erosion Control (Dry Seed), Erosion Control (Drill Seed), Straw (Native Grass), Incorporate Materials for Caltrans - Construction Adjacent To State Hwy In Mendocino County In And Near Willets At Various Locations in Willets,CA</p> <p>100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at Hanford ARC's headquarters at 23195 Maffei Road, Sonoma, CA 95476.</p> <p>Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.</p> <p>Hanford ARC is a California Licensed contractor and an equal opportunity employer.</p>	<p>Contact: Kevin Heddy 23195 Maffei Road Sonoma,CA,95476 Phone:(707) 996-6633 Fax:(707) 996-6641 Email:kevin@hanfordarc.com</p> <p>Bid Due on:04/15/2015 at 02:00 PM Solicitation Number: 01-262064</p>
--	--

The Hanford ARC Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Mar 20 19:12:50 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Heather Hall

From: Feinstein, Gary <gary.feinstein@construction.com>
Sent: Friday, March 20, 2015 9:00 AM
To: 'heather@hanfordarc.com'
Subject: GF; DPB; 578LA6; Hanford; 1 x ; 3/23 and 3/24 willits bypass
Attachments: Hanford - Subs and suppliers to supply AD 3-19-15.docx

Good Morning Heather,

Thank you for emailing your AD. It is scheduled to run in the Daily Pacific Builder, 3/23 and 3/24. Proof and Price to follow.

To gain maximum visibility for your project or to assist you with those last minutes ads you may also want to consider posting your ad online at: <http://proposal-bid-notice.construction.com> in conjunction with the print version. Your printed ad (text only) can be duplicated on that site for an additional \$265.00 till the bid date. Please let me know if this is something that interests you

Regards,



Gary Feinstein
Media Account Representative
Official Bids & Proposals

T: (888) 814-0513 | F: (888) 478-7703 | E: official.bids@construction.com

Dodge Data & Analytics
148 Princeton-Hightstown Road, Hightstown NJ, 08520

Greensheet | Daily Pacific Builder | Denver Daily Journal | Dodge Construction News

www.construction.com

Please note my email address is now: gary.feinstein@construction.com

From: Heather Hall [<mailto:heather@hanfordarc.com>]
Sent: Friday, March 20, 2015 11:10 AM
To: Official.Bids
Subject: Attn: Gary

Hi Gary,

Attached is the ad we'd like to run on Monday, March 23 and Tuesday, March 24.

Could you please send me a proof?

Thanks.

Heather Hall, Admin Assistant
Hanford ARC
707-996-6633 ext. 101
707-996-6641 fax

*Celebrating 30 Years of
Streams - Wetlands - Parks*
www.hanfordarc.com

The information contained in this message is intended only for the recipient, and may be a confidential attorney-client communication or may otherwise be privileged and confidential and protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, please be aware that any dissemination or copying of this communication is strictly prohibited. If you have received this communication in error, please immediately notify us by replying to the message and deleting it from your computer. McGraw Hill Financial reserves the right, subject to applicable local law, to monitor, review and process the content of any electronic message or information sent to or from McGraw Hill Financial e-mail addresses without informing the sender or recipient of the message. By sending electronic message or information to McGraw Hill Financial e-mail addresses you, as the sender, are consenting to McGraw Hill Financial processing any of your personal data therein.

4'

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

**Hanford ARC's headquarters
23195 Maffei Road, Sonoma, CA 95476**

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

**Hanford ARC is a California Licensed contractor and
an equal opportunity employer.**

578LA6

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters
23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and

578LA6

needs to be fixed

DODGE DATA

Heather Hall

From: Feinstein, Gary <gary.feinstein@construction.com>
Sent: Friday, March 20, 2015 11:56 AM
To: 'Heather Hall'
Subject: GF; DPB; 578LA6; Hanford; 1 x4 ; 3/23 and 3/24 willits bypass
Attachments: 578LA6 HANFORD ARC.PDF

Sorry I sent the wrong proof. This is the one going into the paper.

Thanks,
Gary

From: Heather Hall [mailto:heather@hanfordarc.com]
Sent: Friday, March 20, 2015 1:55 PM
To: Feinstein, Gary
Subject: RE: GF; DPB; 578LA6; Hanford; 1 x4 ; 3/23 and 3/24 willits bypass

Oops, here is the marked up copy

Thanks.

Heather Hall
Hanford ARC

From: Feinstein, Gary [mailto:gary.feinstein@construction.com]
Sent: Friday, March 20, 2015 10:27 AM
To: 'heather@hanfordarc.com'
Subject: GF; DPB; 578LA6; Hanford; 1 x4 ; 3/23 and 3/24 willits bypass

Hi Heather,

Please review attached proof. The two day cost is \$273.20. Any changes let me know ASAP!!!

Regards,

DODGE
DATA & ANALYTICS

Gary Feinstein

Media Account Representative
Official Bids & Proposals

T: (888) 814-0513 | F: (888) 478-7703 | E: official.bids@construction.com

Dodge Data & Analytics
148 Princeton-Hightstown Road, Hightstown NJ, 08520

Greensheet | Daily Pacific Builder | Denver Daily Journal | Dodge Construction News

www.construction.com

Please note my email address is now: gary.feinstein@construction.com

PAID ADVERTISEMENTS

REQUEST FOR BIDS

Contact **MARYBETH SWEENEY 888-814-0513** • official.bids@construction.com



Dowdle & Sons Mechanical, Inc. requests quotes from all Certified DVBE/MBE/WBE/SBE/DBE/LBE Subcontractors and Suppliers for the following projects:

Bid Package 1 of 3

Balboa High School Boiler Replacement.

SFUSD Project 11744

San Francisco, CA

Bid Date: April 7, 2015, at 2:00 PM.

Estimate: \$650,000

Bid Package 2 of 3

Everett Middle And Lillenthal Elementary School Boiler Replacements

SFUSD Project No's 11735 and 11743

San Francisco, CA

Bid Date: April 7, 2015 at 2:30 PM.

Estimate: \$650,000

Bid Package 3 of 3

Mission High and Leonard Flynn Elementary School Boiler Replacements

SFUSD Project No's 11736 and 11742

San Francisco, CA

Bid Date: April 7, 2015 at 3:00 PM.

Trades/Suppliers Needed, but not limited to: Electrical, Hazardous Abatement (Asbestos and Lead Certification), Demolition, Rigging, Insulation.

Bid Documents are available for viewing at the plan rooms specified by official SFUSD Notice to Contractors.

All 3 projects are subject to State of California Prevailing Wages and Contractor Registration (SB 854). SFUSD requires use of Labor Compliance Software, Elation Systems, Inc. for the duration of the project (cost is to be included in the bid amount). Bonds may be required. Successful subcontractors will be required to sign Dowdle & Sons standard subcontract agreement, which includes waiver of subrogation endorsements to their workers compensation and GL insurance.

100 Tower Road, American Canyon, CA 94503

Phone: (707) 224-6968. Fax: (707) 224-7885

Contact: Andrew Dowdle. Andrew@Dowdleandsonsmech.com

An Equal Opportunity Employer

578QL7

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters
23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

578LA6

Sub-Bid Requested for MBE/DBE/DVBE/OBE Subcontractors & Suppliers for:

East Bay Municipal Utility District
San Ramon Valley Recycled Water Pipeline – Bishop Ranch
Specification 2100

Bid Date 04/01/15 @ 1:30 P.M.

For Subcontractors & Suppliers in the area of Trucking, Grinding & Paving, Welding, Supply of Pipe, Fittings & Valves, Cathodic Protection, Striping

Precision Engineering, Inc.
1939 Newcomb Ave, SF, CA, 94124
Ph: (415) 621 4882 x 100; Fx: (415) 621 4812
Contact: Finbar Brody

An Equal Opportunity Employer

578L58

CALL TO ADVERTISE **888-814-0513**

CALL TO SUBSCRIBE **800-393-6343**

An important addition to your tool box.

construction.com

DODGE

PAID ADVERTISEMENTS

REQUEST FOR BIDS

Contact **MARYBETH SWEENEY 888-814-0513** • official.bids@construction.com

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding April 15, 2015 at 2:00 PM

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

**Hanford ARC's headquarters
23195 Maffei Road, Sonoma, CA 95476**

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

578LA6

Vital industry information for more than a century.



DODGE POWER HELPS YOU COMPETE AND WIN.

Today, being the leader means using the latest technologies to enhance your customer's competitive position with sharply market-focused products and services.

Whatever your construction-industry business or market segment, Dodge provides the project information our customers need to act decisively and win more business today — and the vital market intelligence needed to plan a more profitable tomorrow.

construction.com

CALL TO SUBSCRIBE
800-393-6343

DODGE
DATA & ANALYTICS

Daily Pacific Builder



An important tool of the trade.

Place your ad by 10:00am to print in tomorrow's dated edition.

888-814-0513

official.bids@construction.com

DODGE
DATA & ANALYTICS

Heather Hall

★ SENT ★

From: Heather Hall <heather@hanfordarc.com>
Sent: Thursday, March 19, 2015 2:22 PM
To: 'Nabil Vo'
Subject: RE: AD SAMPLE
Attachments: Credit card information 3-19-15.pdf

Thank you for your help with this.

Thanks.

Heather Hall
Hanford ARC

From: Nabil Vo [mailto:nvo@sbeinc.com]
Sent: Thursday, March 19, 2015 1:24 PM
To: Heather Hall
Subject: Re: AD SAMPLE

Hi,

Attached is page 12 from the Newspaper with your revised ad on it.

For new customer please fill out the attached credit card form for payment.
I'll give it to our accountant and will process the payment.

Thank You,
Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

From: Heather Hall <heather@hanfordarc.com>
Sent: Thursday, March 19, 2015 1:18 PM
To: Nabil Vo
Subject: RE: AD SAMPLE

Please go ahead and run the ad, but make the change as indicated on the attachment.

Also, please send confirmation that the ad has been placed. How do we pay for that?

Thanks.

Heather Hall
Hanford ARC

From: Nabil Vo [<mailto:nvo@sbeinc.com>]
Sent: Thursday, March 19, 2015 12:55 PM
To: Heather Hall
Subject: Re: AD SAMPLE

Heather,

Your ad is attached and ready for review.
Next to the ad I listed the price as well as the run dates.

NOTE:

Customer that runs ad on Thursday in the SBE Weekly Newspaper gets these 2 for free:

1. A free run on Friday in the SBE Today E-Newsletter
2. Ad posted on our website for free. (For online ad, they stay there until the bid date is over)

Thank You,
Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

From: Heather Hall <heather@hanfordarc.com>
Sent: Thursday, March 19, 2015 12:43 PM
To: Nabil Vo
Subject: RE: AD SAMPLE

Hi Nabil,

Thanks for sending this over. Attached is the copy of the ad we'd like to run. We're looking at getting close to the 4"-5" size.

Thanks.

Heather Hall
Hanford ARC

From: Nabil Vo [<mailto:nvo@sbeinc.com>]
Sent: Thursday, March 19, 2015 12:02 PM
To: heather@hanfordarc.com
Subject: AD SAMPLE

Hi Heather,

Attached is the sheet that shows the various size and quotes.

You can always email the ad directly to me, this way I can format it and price it for you.

Thank You,
Nabil Vo
Small Business Exchange, Inc.

P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

Heather Hall

★ RECEIVED ★

From: Nabil Vo <nvo@sbeinc.com>
Sent: Thursday, March 19, 2015 1:24 PM
To: Heather Hall
Subject: Re: AD SAMPLE
Attachments: SBE Weekly Newspaper 3-19-2015 page 12.pdf; Credit Card_information_FOR CUSTOMER (BLANK).pdf

Hi,

Attached is page 12 from the Newspaper with your revised ad on it.

For new customer please fill out the attached credit card form for payment.
I'll give it to our accountant and will process the payment.

Thank You,
Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

From: Heather Hall <heather@hanfordarc.com>
Sent: Thursday, March 19, 2015 1:18 PM
To: Nabil Vo
Subject: RE: AD SAMPLE

Please go ahead and run the ad, but make the change as indicated on the attachment.

Also, please send confirmation that the ad has been placed. How do we pay for that?

Thanks.

Heather Hall
Hanford ARC

From: Nabil Vo [mailto:nvo@sbeinc.com]
Sent: Thursday, March 19, 2015 12:55 PM
To: Heather Hall
Subject: Re: AD SAMPLE

Heather,

Your ad is attached and ready for review.
Next to the ad I listed the price as well as the run dates.

NOTE:
Customer that runs ad on Thursday in the SBE Weekly Newspaper gets these 2 for free:

1. A free run on Friday in the SBE Today E-Newsletter
2. Ad posted on our website for free. (For online ad, they stay there until the bid date is over)

Thank You,
Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

From: Heather Hall <heather@hanfordarc.com>
Sent: Thursday, March 19, 2015 12:43 PM
To: Nabil Vo
Subject: RE: AD SAMPLE

Hi Nabil,

Thanks for sending this over. Attached is the copy of the ad we'd like to run. We're looking at getting close to the 4"-5" size.

Thanks.

Heather Hall
Hanford ARC

From: Nabil Vo [<mailto:nvo@sbeinc.com>]
Sent: Thursday, March 19, 2015 12:02 PM
To: heather@hanfordarc.com
Subject: AD SAMPLE

Hi Heather,

Attached is the sheet that shows the various size and quotes.

You can always email the ad directly to me, this way I can format it and price it for you.

Thank You,
Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

**File No.- Hanford Applied Restoration and Conversation-
CONSERVATION**

**Hanford Applied Restoration
and Conversation**

We are seeking DBE
subcontractors and suppliers for
**Willits Bypass Planting,
CalTrans project No. 01-262064**
bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

**Hanford ARC is a California Licensed contractor
and an equal opportunity employer.**

4.7" AD

Run Date:

THURSDAY SBE Weekly Newspaper:

- This is a print publication
- We mail out hard copies
- We also send it out by email/eblast
- Runs for one week.

3/19/2015 = \$186.32

AND

SBE Daily E-Newsletter:

- We only send this publication electronically by email/eblast
- Eblast goes out at 2:00PM
- Runs for one day.

FRIDAY 3/20/2015 = FREE

AND

SBE Website: FREE

http://www.sbeinc.com/advertising/sub_bid_requests.cfm

Ad is posted online the same day you approved the ad.

Merchant: SMALL BUSINESS EXCHANGE

703 MARKET ST STE 1000
SAN FRANCISCO, CA 94103
US

4157786250

Order Information

Description:

Order Number:

Customer ID:

P.O. Number:

Invoice Number:

Billing Information

Hanford Applied Restoration & Conservation
23195 Maffei Road
Sonoma, CA 95476

Shipping Information

Hanford Applied Restoration & Conservation
23195 Maffei Road
Sonoma, CA 95476

Shipping: 0.00
Tax: 0.00
Total: USD 186.32

MasterCard XXXX9610

Date/Time: 20-Mar-2015 11:38:00 MDT
Transaction ID: 7022382701
Transaction Type: Authorization w/ Auto Capture
Transaction Status: Captured/Pending Settlement
Authorization Code: 02717C
Payment Method: MasterCard XXXX9610

Heather Hall

From: Kevin Grant <kgrant@sbeinc.com>
Sent: Friday, March 20, 2015 10:41 AM
To: heather@hanfordarc.com
Cc: Nabil Vo
Subject: Credit Card Receipt
Attachments: Credit Card Receipt.pdf

Hi Heather:

Attached is your credit card receipt for the advertisement that was placed yesterday.

If you have any questions please don't hesitate to contact me.

Thanks,



KEVIN GRANT

703 Market Street, Suite 1000
San Francisco, CA 94103

p. 415.778.6250 / 800.800.8534

f. 415.778.6255

e. kgrant@sbeinc.com

www.sbeinc.com

[Click here](#)

SUB BID REQUESTS

Sub Bid Requests

LEGAL NOTICES

DISPLAY ADS

CLASSIFIEDS

JOBS

POST YOUR AD

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

Digital Edition

SMALL BUSINESS EXCHANGE

\$1.9-Billion Light Rail Line Taken Shape In LA



U.S. Chamber of Commerce Warns Gov't Over Obama's Move to Allow U.S. SEC's Oversight

[Subscribe Now](#)[Archive](#)

SBE TODAY

SBETODAY

Small Business News Report For U.S. Small Business U.S. & International



Small Business News Report For U.S. Small Business U.S. & International

[Subscribe Now](#)[Archive](#)**PUBLISH YOUR ADVERTISEMENT**

Connect with us

**SKANSKA**

Heather Hall

initial inquiry

From: Nabil Vo <nvo@sbeinc.com>
sent: Friday, March 27, 2015 1:44 PM
To: Heather Hall
Subject: Outreach Info
Attachments: SBE_Diversity Outreach Form (rev. 3-2-15).pdf; Rebuilding America _ 2014 (7-8-2014) copy.pdf; HANFORD ARC (Outreach flyer sample).pdf

Hi Heather,

Valerie just called me and ask me to me to email you the Outreach Order form as well as the promo piece.

The sample flyer is something I just put together for you, so you can see what it looks like.

Thank You,

Nabil Vo
Small Business Exchange, Inc.
P: 415-778-6250
F: 415-778-6255
Website: www.sbeinc.com

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

Willits Bypass Planting,

CalTrans project No. 01-262064

bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor
and an equal opportunity employer.

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255
OR EMAIL IT TO SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

DBE GFE DOCUMENTATION

Willits Bypass Plant
01-262064

Prepared for

HANFORD ARC

STEP	DOCUMENTATION
A. Publications	<p><i>Small Business Exchange</i></p> <p>03-19-2015 – 03-25-2015</p> <p><i>SBE Today</i></p> <p>03-20-2015</p> <p>sbeinc.com</p> <p>03-19-2015 – 04-15-2015</p>
2. Names of certified DBES and dates they were solicited. Include the items of work offered.	<p>DBEs Solicited DMO-4011 Certification Report</p> <p>www.dot.ca.gov/ucp/Query/Submit.do</p> <p>Firms exported Imported Filtered by NAIC for inclusion in outreach</p> <p>Solicited by Fax Invitation Fax Log Document Name = HAN_4011 Fax Status Legend Faxed Responses (2)</p>

<p>The dates and methods used for following up initial solicitation to determine with certainty where the DBEs were interested</p>	<p>Solicited by Email Metrics Emailed Responses (1)</p> <p>Follow-up by Telephone Script Results</p> <p>Recalls Recall Results</p> <p>[Preliminary Reports for Hanford follow-up emailed on 04-06-2015 & 04-08-2015]</p> <p>Final Disposition Report Tally Summary</p>
<p>3. For each item of work made available, list the selected firm and its status.....</p>	<p>Hanford records</p>
<p>4. List the names of agencies and the dates on which they were contacted to provide assistance.....</p>	<p>Listing DMO-4011B Letter and Invitation</p> <p>Fax Log Document Name = HAN_4011B</p> <p>Email Metrics</p>
<p>5. List efforts made to provide interested DBEs with adequate information ...</p>	<p>Ads, Invitation, Follow-up Script, Hanford records</p>
<p>6. List efforts made to assist interested DBEs in obtaining bonding.....</p>	<p>Ads, Invitation, Follow-up Script, Hanford records</p>
<p>7. Additional efforts</p>	<p>ADDITIONAL non-agency contact: 04-01-2015: Contacted Small Business Exchange to provide DBE outreach services DBE Certification</p>

#5988	
-------	--

SMALL BUSINESS EXCHANGE

Small Business Exchange, Inc. Diversity Outreach
ORDER FORM • FAX: (415) 778-6255 • EMAIL: sbe@sbeinc.com

NUMBER OF CONTACTS: _____ TELEPHONE FOLLOW-UP: Yes No

METHOD(S) FAX EMAIL MAIL RECALLS: Yes No

Documentation requested by (date) _____

ADVERTISEMENTS: Yes No If yes, indicate publication and dates below.

SBE Newspaper, publishes THURSDAY DATE(s) _____
 SBE Today **E-Publication**, publishes Monday through Friday DATE(s) _____
 www.sbeinc.com - internet ad EXPIRATION DATE: _____

MBDA Portal Posting SBA Sub-Net Posting Other Specify _____

Dollar Est. _____ Duration: _____

CERTIFICATION REQUIREMENTS: _____

FOCUS GROUPS: MBE DVBE DBE WBE OTHER _____

CITIES (or) COUNTY: (List the location areas from which you are seeking participants) _____

AGENCY/ORGANIZATION CONTACT: Yes No

METHOD(S) FAX EMAIL MAIL

ONLINE SEARCHES
SPECIFY _____

Separate _____

Search For Each Trade YES No

Search by project location only Other _____

Trades: _____

NOTE: Ads Begin on date(s) specified.
Outreach Processing begins one week from receipt of order unless priority service is requested.

CUSTOM REPORTS YES NO
Describe: _____

Data Query Requirement(s) NAIC SIC UNSPSC Other Specify _____

CONTRACT / RFP NUMBER: 01-262064

PROJECT LOCATION: WILLITS, CALIFORNIA BID DATE: 4.15.15

(NOTE: PLEASE SEND AD COPY AND THE PORTION OF THE SPEC THAT OUTLINES THE GFE STEPS FOR THIS SPECIFIC PROJECT)

COMPANY INFORMATION

COMPANY NAME: HANFORD APPLIED RESTORATION & CONSERVATION

ADDRESS: 23195 MAFFEI ROAD

CITY/STATE/ZIP: SONOMA CA 95476

PHONE: 707.996.6633 FAX: 707.996.6601

Email: Kevin@hanfordarc.com

CONTACT: Kevin Heddy

AUTHORIZED BY: _____ DATE: _____

Heather Hall

From: Carol Bolstad <carol.bolstad@1sis.com>
Sent: Wednesday, April 01, 2015 2:31 PM
To: Heather Hall
Subject: RE: Caltrans 01-262064 Willits Bypass
Attachments: Scheduling Information Services.pdf

Heather

Attached is your interest sheet signed and a basic brochure, proposal, and experience list. Please let me know if you need any other information.

Also, please keep consider us for any other projects you may have.

Best Regards,
Carol

Carol Bolstad, PSP
President | Planner
Scheduling and Information Services, Inc.
503.516.5858 Mobile
509.427.4474 x 1 Office
carol.bolstad@1sis.com



PO Box 174, Stevenson, WA 98648
www.1sis.com • [Virtual Online Office](#)

From: Heather Hall [<mailto:heather@hanfordarc.com>]
Sent: Wednesday, April 01, 2015 3:31 PM
To: Carol Bolstad
Subject: Caltrans 01-262064 Willits Bypass

Hi Carol,


Attached is the invitation to bid for the above referenced project. The project bids on April 15, 2015 at 2.

Thanks.

Heather Hall, Admin Assistant
Hanford ARC
707-996-6633 ext. 101

707-996-6641 fax

 Celebrating 30 Years of
Streams - Wetlands - Parks
www.hanfordarc.com



The Making of a City, fresco by Diego Rivera, San Francisco Art Institute, 1931

THE BUILDING OF AMERICA TODAY

We offer 21st century solutions to enhance
your good faith efforts in building capacity
in a diverse business nation

SMALL BUSINESS
EXCHANGE

Our national infrastructure needs to be rebuilt in order for our economy to recover and grow. Highways, airports and transit systems are the byways of commerce. The task to repair and build bridges, roads, runways and other structures is our opportunity to work together in communities and regions that are in need of infrastructure improvements. The spirit of the times calls for cooperation and sharing of common resources to bring about the revitalization of a nation.


SBE offers compliance solutions for regulations governing various jurisdictions: federal, state and local. Since 1984, SBE has been part of the information highway, providing accurate and timely bid information to small businesses in the public construction industry.

Over the past 30 years, SBE has witnessed and assisted in the growth of a generation of diverse businesses through publishing requests for bids and subcontracting opportunities and through continuing attention and advocacy regarding issues impacting those diverse businesses. We have also provided business advice and informational seminars on business practices, including finance. Building businesses from diverse communities is our greater purpose.

Today, SBE is widely acknowledged to be the leader and the professional standard in providing diversity outreach and subcontracting opportunities nationwide. With a comprehensive database of both certified and self-certified firms, SBE is positioned to deliver strategic information to the targeted audiences.



SBE would like to be your partner in all outreach efforts. We have the experience, the expertise and the system in place to provide the highest standard of performance, effectiveness and documentation of all good faith activities. We deliver results!



Growing Diverse Businesses

Established in 1984, SBE is a DBE/MBE/SBE owned and operated business information resource for small Asian, African American, Hispanic, Native American minority, woman and disabled veteran-owned businesses. Gerald W. Johnson and his wife, Valerie Voorhies, founders of Small Business Exchange (SBE), have been working for over two decades to provide these businesses with the most powerful tools available—accurate, up-to-date information about contract opportunities in the public and private marketplaces. SBE also provides legislative, financial, purchasing and marketing information, helping to create links between buyer and seller. Buyers can access a 1.6 million+ diversity business database and entrust SBE with outreach, compliance and meeting supplier diversity goals.

SBE Outreach Services:

Diversity outreach services
Matching of buyer and seller
Integrated print, electronic and digital telemarketing information system
Full reporting and documentation

SBE database of 1.5 million businesses in 50 states
SBE imports from the SBA, DOT, state and local agencies on a regular basis, ensuring the most up-to-date information

www.sbeinc.com; www.sbenortheast.com
Our website is where the most current bid information is made available
Our archive of articles and bid information is an important resource for business development


SBE publications
SBE weekly newspaper in both print and electronic format
SBE Today daily newsletter
SBE Northeast

Advertising in SBE publications
Public notices
Request for sub-bids
Display

SBE directory
SBE directory helps firms market themselves to prime contractors, highlighting each company's expertise, experience on similar projects, insurance coverage and business philosophy
It is provided to prospective contractors bidding on segments of a project, as well as to city, state and federal agencies

National diversity project planroom
SBE offers a virtual planroom with an online estimating tool, a time-saving application to assist small businesses





**Our B2B
database creates
a bridge to
opportunity**

Our legacy database contains the profiles of companies throughout the nation.

The database includes both certified small minority, woman, disadvantaged, and disabled veteran businesses and businesses that are potentially certifiable. Each business record contains 35+ fields of information including contact information, certifications, business SIC/NAIC/UNSPSC codes, and much more. SBE imports businesses from multiple nationwide sources including SBA SAM, state DOT DBE's, over 60 city and state universities, and businesses certified by many local agencies.

GOOD FAITH & BEYOND

Diversity Outreach & Subcontracting Opportunities

SBE is positioned to assist companies to enhance their good faith efforts and to strengthen their compliance with subcontracting plans.

SBE's unique business database provides a central location for disadvantaged, minority, woman, disabled veteran and other small businesses.

ONE LOCATION, 1.6 MILLION BUSINESSES

- SBE imports state DOT (nationwide)
- SBE imports US SBA "SAM" listed businesses (nationwide)
- SBE maintains businesses certified by many local agencies

SBE IS AN OUTREACH STANDARD!

- Cited as a resource by the State of California Office of Small Business Certification Resources
- Listed in plans and specs of many local agencies
- Utilized by many agencies and primes

SUB-BID REQUEST ADVERTISEMENTS

Place a sub-bid request ad in an SBE trade and focus publication:

- Small Business Exchange weekly newspaper*
- SBE Today newsletter
- SBE websites
- Ad placement services in local print publications as required
- Small Business Exchange Northeast

* Adjudicated newspaper of general circulation by the Superior Court of the City and County of San Francisco

* Determined Outreach Newspaper for Asian, Black and Hispanic communities by the Supervisors of the City of San Francisco FY 2012-13

TARGETED MAILING/FAXING/EMAILING

- By focus group, industry type(s), certification and other requirements
- Complete logs

TELEPHONE FOLLOW-UP

- Script tailored to project needs, four standard or individualized questions
- Interested companies directed to bidder

COMPUTER-GENERATED REPORTS

- Full documentation, tailored to agency requirements

CONTACT US TODAY

703 Market Street, Suite 1000, San Francisco, CA 94103

Phone: 415.778.6250 or 800.800.8534


Fax: 415.778.6255

Email: sbe@sbeinc.com

Website: www.sbeinc.com

SBE is a certified DBE, MBE, SBE firm

SMALL BUSINESS EXCHANGE



30 YEARS OF LEADERSHIP

SBE has been designated as an Outreach for the City of San Francisco

2014

San Francisco African American Chamber of Commerce – Juneteenth 2014 Business Award

2014

San Francisco African American Historical & Cultural Society – 2014 Award Recipient

2009

Bay Area Contract Compliance Officers Association – 25 Years of Service to the Women and Minority Business Community

2007

National Association of Minority Contractors of Southern California – Minority Business Advocate of the Year

2005

U.S. Department of Commerce Minority Business Development Agency – Minority Media Cornerstone Award

1990

LA Mayor's Advisory Board, Office of Small Business Assistance – Mayor Tom Bradley

1990

Minority Business Enterprise of the Year Award

1995

Black Business Association of Los Angeles – Outstanding Entrepreneur Award

"I have always had the peace of mind knowing that the Small Business Exchange has been 100% in compliance with the minority regulations from the various owners that we bid projects with. The Small Business Exchange has a professional and competent staff and I have nothing but the highest praise for the Small Business Exchange."

- Skanska USA Civil West California District Inc

"We have never been rejected for being out of compliance due to activity deliverables from SBE. That makes business for both entities much more profitable."

- Xerox Corporation

"SBE's documentation is superb!"

- IKON

"You're at the top of my list. Whenever I have an outreach requirement, I just grab the phone and call SBE."

- Expedient Energy

"Doing business with SBE has been a pleasure. SBE provides a thorough and effective outreach service. SBE is a great asset to our outreach program."

- Atkinson Construction

"I know that when a representative of SBE indirectly represents McCarthy in contacting subcontractors—it is always with professionalism."

- McCarthy Building Companies Inc

"SBE has really added value to this whole operation."

- Unisys

Contact Us Today

703 Market Street, Suite 1000, San Francisco, CA 94103
 Phone: 415.778.6250 or 800.800.8534 • Fax: 415.778.6255
 sbe@sbeinc.com • www.sbeinc.com

SMALL BUSINESS EXCHANGE

Small Business Exchange, Inc. Diversity Outreach

ORDER FORM • FAX: (415) 778-6255 • EMAIL: sbe@sbeinc.com

NUMBER OF CONTACTS: 50 or _____ TELEPHONE FOLLOW-UP: Yes No

METHOD(S) FAX EMAIL MAIL RECALLS: Yes No

Documentation requested by (date): _____

ADVERTISEMENTS: Yes () No () If yes, indicate publication and dates below.

SBE Newspaper, publishes THURSDAY DATE(s) _____
 SBE Today **ONLINE Newsletter**, publishes Monday to Friday DATE(s) _____
 www.sbeinc.com - internet ad EXPIRATION DATE: _____

MBDA Portal Posting SBA Sub-Net Posting Other Specify _____

Dollar Est. _____ Duration _____

CERTIFICATION REQUIREMENTS: _____

FOCUS GROUPS: MBE DVBE DBE WBE OTHER _____

CITIES (or) COUNTY: (List the location areas from which you are seeking participants) _____

AGENCY/ORGANIZATION CONTACT: Yes No

METHOD(S) FAX EMAIL MAIL

ONLINE SEARCHES
SPECIFY _____

Separate _____

Search For Each Trade YES No

Search by project location only Other

Trades: _____

NOTE: Ads Begin on date(s) specified.
Outreach Processing begins one week from receipt of order unless priority service is requested.

CUSTOM REPORTS YES NO
Describe: _____

Data Query Requirement(s) NAIC SIC UNSPSC Other Specify _____

CONTRACT / RFP NUMBER: _____

PROJECT LOCATION: _____ BID DATE: _____

(NOTE: PLEASE SEND AD COPY AND THE PORTION OF THE SPEC THAT OUTLINES THE GFE STEPS FOR THIS SPECIFIC PROJECT)

COMPANY INFORMATION

COMPANY NAME: _____

ADDRESS: _____

CITY/STATE/ZIP _____

PHONE: _____ FAX: _____

Email: _____

CONTACT: _____

AUTHORIZED BY: _____ DATE: _____

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

Willits Bypass Planting,

CalTrans project No. 01-262064

bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor
and an equal opportunity employer.

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255
OR EMAIL IT TO SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com



**SCHEDULING AND
INFORMATION SERVICES, INC.**



Quote / Proposal for Scheduling Services

SIS - Scheduling and Information Services, Inc. is a WBE/DBE certified business based in the Pacific Northwest. SIS works directly with Owners, Contractors, Subcontractors, Engineers, and Architects to develop project schedules that provide an opportunity for all parties to succeed.

SIS can provide on-site or remote assistance, depending on your project needs. Our focus on communication, planning, identification of common goals, and project measurement criteria establishes a framework that is consistent yet flexible. Our goal is to keep your project on budget and on time.

CONSTRUCTION SCHEDULING CONSULTANTS & PRIMAVERA P6 EXPERTS

We can assist on-site or remotely with:

Scheduling

- Bid Schedules
- Baseline Schedule
- Progress Tracking
- Construction Look Ahead
- Cost/ Resource/ Commodity
- Critical Path
- Recovery Schedules
- 4D Scheduling
- Earned Value Tracking –
Quantity Tracking,
Productivity, Progress

Project Controls

- Cost Control
- Document Control

Claims Defense, Risk Analysis

- Time Impact Analysis
- Documentation
- Photo Documentation
- Risk Assessment and Register
- Mitigation Tracking
- Monte Carlo Simulation

Schedules are Compliant to Specs with:

- US Army Corp of Engineers
- Department of Transportation
- Local Governments

Industries Served

- Industrial
- Commercial
- Petro Chemical
- Waste Water
- Energy
- Mining
- High Tech
- Hospitals
- Education
- Transportation

Scheduling & Information Services, Inc.
PO Box 174, Stevenson, WA 98648
www.1SIS.com 509.427.4474



To:	All Bidders	Date:	Rates Good Through 2015
Attn:	Project Manager, Estimating Department	From:	Carol Bolstad, President
Web Site:	www.1sis.com	Email:	Carol.bolstad@1sis.com

SIS delivers integrated project planning, CPM Scheduling, Risk Analysis and Project Controls for design, construction and maintenance clients for industrial, commercial, municipal, infrastructure and multi-unit residential projects throughout the United States and globally. SIS is minority certified in 6 states and nationally.

Services: CPM Schedule Creation and Updating

We are pleased to submit our quotation as follows. Please choose the appropriate rate based on your project's needs and requirements. Rate is based on 1 year. Please adjust the estimate based on your project's duration. (This quote is subject to the important notes below.)

Project Size:	Off-site Assistance Below \$5 Million	Off-site Assistance \$5- \$25 Million	Off-site Assistance \$25 - \$50 Million	On-site Assistance Usually Above \$50 Million
Baseline Schedule Development				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	40 Hrs	60 Hrs	120 Hrs	160 Hrs
Total	\$4,800	\$7,200.00	\$14,400	\$19,200
Schedule Updating				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	Monthly – 6 Hrs/Mth	Weekly- 4 Hrs/Wk or Monthly – 16 Hrs/Mth	Weekly- 5 Hrs/Wk or Monthly – 20 Hrs/Mth	40 Hrs/Wk (1 Person) \$249,600
Subsistence	None	None		\$500 / wk or Actual = \$206,000 (1 Yr.)
Mob/Demob Costs	None	None		\$1,500 Each Way or Actual
Total (1 Yr)	\$8,640	\$23,040	\$28,800	\$512,600
Total	\$13,440	\$30,240	\$43,200.	\$531,800

- Actual Work Hours will be billed. Above is an estimate based on project size. Hours will vary based project complexity, number of activities/level of detail, contractor's schedule of values, and scheduling requirements. Above rate includes full schedule requirements including Monthly Narrative.
- On-site Subsistence will be the same as Contractor's staff or the above rate, whichever is higher.
- This quote is subject to SIS Terms and Conditions.
- This quote is guaranteed against price increase for 30 days from the date shown above.
- All CPM Schedules will meet or exceed Project Requirements. Schedulers will utilize Primavera P6. P6 will not be provided to the job site. All reports will be provided in pdf format.
- Above quote is based on 52 weeks / 1 year. Client may adjust estimate based on planned project duration.



SIS Project List

Project Name	Representing	Company Name
<i>US Army Corp of Engineers or Similar Specifications</i>		
Panama Canal 3rd set of Locks, Panama	Contractor	Grupo Unidos por el Canal (GUPC JV)
Ft. Randall Dam Rehabilitate Spillway Gates, Ft. Randall, SD.	Contractor	Royal Bridge, Inc.
Gavins Point Dam Rehabilitate Spillway Gates, Gavins Point, NE.	Contractor	Royal Bridge, Inc.
Bureau of Reclamation, Pacific NW Pinto Dam Outlet Repair & Brook Lake Weir, Stratford, WA	Contractor	MJ Hughes Construction, Inc.
John Day Lock and Dam DC System Upgrades, Rufus, OR	Contractor	JL Brandt Electric
Albeni Falls Dam, Switchgear Replacement, ID	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA	Contractor	JL Brandt Electric
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
MCNary Dam Motor Controllers for DP4 & Unwatering Pumps Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
Bonneville Dam Gantry Crane Replacement, Bonneville, WA	Contractor	Heco Manufacturing
Bonneville Dam Station Service, Bonneville, WA	Contractor	EC Company
Bonneville Dam Elevators, Bonneville, WA	Contractor	PKD, Inc.
Three Dams Diesel Generators, Walla Walla (Little Goose, Lower Monumental, Lower Granite)	Contractor	Schneider Electric Co.
Forest Products Laboratory, Wood Presevation Treatment System, Madison, WI	Contractor	Kraemer Brothers
Police District Headquarters Facility, Baghlan Province, Afghanistan	Contractor	Highland Al -Hujaz (HLH)
Aircraft Maintenance Facility, Kirkuk, Iraq	Contractor	iComPort, Iraq
Al Garap Police Station, Al Garap, Iraq	Contractor	iComPort, Iraq
Al Hadi Police Station, Al Hadi, Iraq	Contractor	iComPort, Iraq
Al Haffar Police Station, Al Haffar, Iraq	Contractor	iComPort, Iraq
Al Jamhoriyah Police Station, Al Jamhoriyah, Iraq	Contractor	iComPort, Iraq
Al Kasik Location Command, Iraq	Contractor	iComPort, Iraq
Al Nagasiyah Police Station, Al Nagasiyah, Iraq	Contractor	iComPort, Iraq
Al Tajiyat Vehicle Maintenance Facility, Iraq	Contractor	iComPort, Iraq
AMC Housing Phase 1 and Phase 2, Kandahar Air Field, Afghanistan	Contractor	iComPort, Iraq
Bayah & Ta'meem Police Stations, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex Hammam al Alil, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Rustamiyah, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Taji, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal HQ & Training Center, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Division Basrah, Maysan, Dhiqay, Quadis, Iraq	Contractor	iComPort, Iraq
Grenade Training Ranges, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Command Battalion Diyala, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Commando Battalion Base, Shaiba, Iraq	Contractor	iComPort, Iraq
Kirkush Location Command, Iraq	Contractor	iComPort, Iraq
Police Station, Basrah, Iraq	Contractor	iComPort, Iraq
QWEST Compound, Iraq	Contractor	iComPort, Iraq
Solar Street Lights, Fallujah, Iraq	Contractor	iComPort, Iraq
Taji ICO LSA Housing Complex, Taji, Iraq	Contractor	iComPort, Iraq
Waste Water Treatment Plant, Fallujah, Iraq	Contractor	iComPort, Iraq
Project 705 Military Base, Salman Pak, Iraq	Contractor	Areeb Engineering and Logistics, Iraq
Afghan National Military and Facilities, Kandak, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Fuel Distribution, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Cargo-Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Wolverine Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand WMC (Waste Management), Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Naw Zad Base Facilities, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Shorabak Camp, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Camp Dwyer Cargo, Afghanistan	Contractor	ASA Alliance
Camp Dwyer Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Wolverine Waste Mgmt, Afghanistan	Contractor	ASA Alliance
TO #3 Maywand WMC, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Naw Zad, Afghanistan	Contractor	ASA Alliance
Shorabak Camp, Afghanistan	Contractor	ASA Alliance
Maywand Firestation, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Fire Station, Afghanistan	Contractor	ASA Alliance
Shorabak Phase 2, Afghanistan	Contractor	ASA Alliance
Camp Zafar Utilities Upgrade, Afghanistan	Contractor	ASA Alliance
ANA CLB Camp Shorab, Afghanistan	Contractor	ASA Alliance
Regional Police Training Center (RPTC), Kandahar, Afghanistan	Contractor	Global ACI
CSB Zafar, Afghan National Army Base, Kandahar, Afghanistan	Contractor	Global ACI
Hanapepe River Rehabilitation, Hanapepe, HI	Contractor	Earthworks Pacific, Inc.



SIS Project List

Project Name	Representing	Company Name
Municipal		
Los Angeles International Airport Tom Bradley Terminal	Contractor	Walsh Austin JV
Portland International Airport Central Utility Plant 15KV and 5KV Switchgear Upgrade	Contractor	EC Company
Portland International Airport, International Concourse Upgrade	Contractor	Cor Construction
Bellevue City Hall, Bellevue, WA	Contractor	Lease Crutcher Lewis
Dona Ana County Government Building, Las Cruces, NM	Contractor	Wooten Construction
McKinley County Justice Complex, Gallup, NM	Contractor	Wooten Construction
Las Cruces Museum of Natural Science, Las Cruces, NM	Contractor	Wooten Construction
Clark County Shooting Park, Las Vegas, NV.	Architect	Ali M. Taghdir
Waste Water Treatment Plant		
Area Energy Belridge Waste Softener Plant, Bakersfield, CA	Owner	Aera Energy
King County Water Treatment Plant and Energy Improvements	Contractor	Johnson Controls, Inc.
King County's Ballard Siphon Replacement Re-bid, Seattle, WA	Contractor	James W. Fowler Company
City of Portland's Portsmouth Force Main Combined Sewer Overflow, Portland, OR	Contractor	Michels Tunneling
City of Portland's NE 60th and Klickitat Pipe Rehab, Portland, OR	Contractor	James W. Fowler Company
City of Portland's Balch Conduit Combined Sewer Overflow, Portland, OR	Contractor	James W. Fowler Company
Lake Oswego Lake Down Sewer Project, Lake Oswego, OR.	Contractor	James W. Fowler Company
Southern Nevada Water Authority's Lake Mead Intake Tunnel #3, Las Vegas, NV	Contractor	Vegas Tunnel Contractors
City of Portland, OR West Side Combined Sewer Overflow (Big Pipe Project) with Swan Island Pump Station	Contractor & 2 Subcontractors	Impregillo Healy JV, Fordis Construction, Harder Mechanical Contractors
City of Portland, OR East Side Combined Sewer Overflow (Big Pipe Project)	Contractor	Kiewit Construction
San Diego Sewer Line, San Diego, CA	Contractor	James W. Fowler Company
Nacimiento Water Project, Intake Unit A, San Luis Obispo County, CA	Contractor	James W. Fowler Company
Area Energy Waste Water Treatment Plant, Bakersfield, CA	Contractor	The Industrial Company
Albany Waste Water System Improvement, Albany, OR	Contractor	EC Company
PXP Arroyo Grande Water Treatment, Arroyo Grande, CA	Contractor	The Industrial Company
Westside Produced Water Project (Water Injection Plant and 6 mile Pipe line) for Chevron, Bakersfield, CA	Contractor	The Industrial Company
Chamber Creek WWTP, Pierce County, WA	Contractor	EC Company
King County WPTP Energy Improvements, King County, Seattle, WA	Contractor	Johnson Controls, Inc.
Petro Chemical		
CHS Refinery Processing Unit Renovations/Turnaround, Laurel, MT	Contractor	JHKelly
Chevron El Segundo Refinery Upgrade/Turnaround, El Segundo, CA	Contractor	MIDCOM Corporation
Central Valley Compress Gas Storage Facility, Pleasanton, CA	Contractor	Haskell Corporation
PXP BOP (Balance of Plant), Arroyo Grande, CA	Contractor	The Industrial Company
Shell Oil, Anacortes, WA.	Owner	Shell Oil
BP/Husky Coker Turnarund, Toledo, OH	Contractor	Nooter Construction Company:
Tesoro Refinery, Anacortes, WA	Contractor	Seven Sisters Electrical
Tesoro Refinery, Sal Lake City, UT	Owner	Tesoro Refining, Inc.
ConocoPhillips, Ferndale, WA	Contractor	JHKelly
ConocoPhillips, Los Angeles, CA	Owner	ConocoPhillips
Valero Refinery, Wilmington, CA	Contractor	Nooter Construction
BP Refinery, Bellingham, WA	Owner	BP
Inergy Refinery, Isobutanizer Facility, Bakersfield, CA	Contractor	The Industrial Company
Citgo Refinery, HF Alky Turnaround, Three Rivers, IL	Contractor	CPMS, Cost Point Management Services
Shell Oil's HTU1 Instrument Protected Functions (IPF), Anacortes, WA	Contractor	Seven Sisters Electrical
SES Barge Fabrication, Bellingham, WA	Contractor	Greenberry Industrial
Anvil Engineering Refinery Planning and Project Controls, Bellingham, WA	Engineer	Ancil
Energy		
Ice Harbor Dam, Pasco, WA	Contractor	Ross Brandt Electric
Eielson Air Force Base CHPP Boiler Repair, Fairbanks, AK	Contractor	Haskell Corporation
Fort Greeley Auxiliary Power Plant, Delta Junction, AK	Contractor	TDX Power
Hudson Ranch Geothermal, Niland, CA	Contractor	PMC
Boardman Ethanol Plant, Boardman, OR	Contractor	Parsons
Grays Harbor Biodiesel, Aberdeen, WA	Contractor	JHKelly
Hawaii Biodiesel, Honolulu, HI	Owner	Imperium Renewables
Copco Dam, Kalamath Falls, OR	Contractor	EC Company
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR (USACE)	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA (USACE)	Contractor	JL Brandt Electric
Bonneville Dam Station Service, Bonneville, WA (USACE)	Contractor	EC Company
Bonneville Dam Elevator Replacement, Bonneville, WA (USACE)	Contractor	PKD, Inc.
Lower Snake River Emergency Generator Replacement, Walla Walla USACE District, WA	Contractor	Schneider Electric, Inc
Aera Energy 130' Diameter Thickener Tank	Contractor	Dorr-Oliver Eimco/Rocky Mountain
Enterprise Level Tank Schedule	Supplier	T Bailey, Inc.
Mining		
Silver Bell Mine Mammoth Hep Leach Facility, Tucson, AZ	Contractor	TetraTech
Rio Tinto Minerals, Boron, CA	Owner	KEM Engineering, Rio Tinto Minerals
Cobre Mine Project, Panama	Contractor	Impregillo
Kennecott Mine, Cornerstone Project, Salt Lake City, UT	Contractor	Matrix
Molycorp Project Phoenix Mine, Mountain Pass, CA	Owner & Contractor	Molycorp, The Industrial Company
Kennecott Mine, Salt Lake City, UT	Contractor	The Industrial Company
Pogo Gold Mine, Delta Junction, AK	Contractor	The Industrial Company



SIS Project List

Project Name	Representing	Company Name
High Tech and Processing Facilities		
Project Idaho Potato Processing Facility, Simplot Food Group, Caldwell, ID	Contractor	JH Kelly
Intel CH-8 Fabrication Facility, Chandler, AZ	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel Tool Install @ Fabrication Facility, Portland, OR	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel D1X Expansion, Portland, OR	Contractor	JHKelly
Intel D1X Expansion, Portland, OR	Contractor	EC Company
Intel Fabrication Facility, Portland, OR	Contractor	Dynelectric
Riker Data Center, Quincy, WA	Contractor	Fortis Construction
Intuit Data Center, Quincy, WA	Contractor	DPR Fortis JV
T-Mobile Data Center, Wenatchee, WA	Contractor	DPR Fortis JV
Yahoo Data Center, LaVista, NE	Contractor	DPR Fortis JV
Yahoo Data Center, Quincy, WA	Contractor	DPR Fortis JV
Columbia Data Center, Quincy, WA	Contractor	Fortis Construction
Google Data Center, The Dalles, OR	Contractor	EC Company
Georgia Pacific Paper Mill, Wauna, OR	Contractor	EC Company
Resorts		
Westin Riverfront Villas Balcony Repair Project, Avon, CO	Owner	SVO Pacific
Sheraton Resort, Steamboat Springs, CO	Owner	SVO Pacific
Westin Desert Willow Villas, Palm Desert, Rancho Mirage, CA	Owner	SVO Pacific
Westin Ka'anapali Ocean Resort, Lahaina, Maui, HI	Owner	SVO Pacific
Princeville Resort, Kauai, HI	Owner	SVO Pacific
The Inn at Suncadia, Roslyn, WA	Contractor	Lease Crutcher Lewis
Keola Lai, Honolulu,	Contractor	Nordic PCL
Fountains on Ocean, Ft. Lauderdale, FL.	Contractor	Atlantic Coast Group
Residential / Condominium / Multi-Use Buildings		
Figueroa and Flower Buildings, 1340 S. Figueroa, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
688 Berendo Buildings, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
7th & Arizona, Los Angeles, CA	Contractor	Driver Urban
East Village, Los Angeles, CA	Contractor	Driver Urban
Beach Walk, Los Angeles, CA	Contractor	Driver Urban
Luxe @375, La Cienega Boulevard, Los Angeles, CA	Contractor	Frymer Construction
9901 W. Washington (9901 Luxe), Los Angeles, CA	Contractor	Frymer Construction
The Artisan (Condo Complex), Oxnard, CA	Owner & Contractor	Shea Properties
Cross Creek Apartments, W. Palm Beach, FL	Contractor	Miller Construction
Legacy at Memorial, Houston, TX	Contractor	EE Reed Construction
Miracle Mile Construction, Irvine, CA	Contractor	Legacy Partners Builders, Inc.
Legacy at Pratt Park (Wonder Bread Project), Irvine, CA	Contractor	Legacy Partners Builders, Inc.
River Park Apartments Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Sunsets Lofts Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Hollywood & Vine, Hollywood, CA	Contractor	Legacy Partners Builders, Inc.
Mosler Lofts, Seattle, WA	Owner	The Schuster Group
Hospitals		
Kaiser Sunnybrook, Portland, OR	Subcontractors	EC Company, Temp Control Mechanical
Sacred Heart Medical Center, Springfield, OR	Subcontractors	EC Company
Salem Hospital Patient Care Tower, Salem, OR	Subcontractors	Temp Control Mechanical Contractors
Education		
OSHU - Oregon Health and Science University, Portland, OR	Subcontractors	JH Kelly
Portland Public Schools, 4 High School Remodels/Replacement, Portland, OR	Owner	Portland Public Schools, Heery International
Oregon Health and Science University, Portland, OR	Contractor	JH Kelly
New Mexico State University Chill Water Expansion/Replacement, East Mesa Center, Las Cruces,	Contractor	Wooten Construction
New Mexico State University, East Mesa Center, Las Cruces, NM	Contractor	Wooten Construction
New Mexico State University, O'Donnell Hall, Las Cruces, NM	Contractor	Wooten Construction
Hatch Elementary School, Las Cruces, NM	Contractor	Wooten Construction
Valley View Elementary, Roswell, NM	Contractor	Wooten Construction
Tularosa High School Renovation and Addition, Tularosa, NM,	Contractor	Wooten Construction
Anthony Elementary School, Anthony, NM	Contractor	Wooten Construction
Ruidosa Middle School, Ruidosa, NM	Contractor	Wooten Construction
White Mountain Elementary School, Ruidosa, NM	Contractor	Wooten Construction
Los Angeles Mission College Campus Wide Infrastructure, Los Angeles, CA	Subcontractor	Climatec Construction
Bush Elementary School, Salem, OR	Contractor	2G Construction
Portland State University, Engineering Building, Portland, OR	Contractor	Lease Crutcher Lewis
Road, Bridge, Rail		
Alaska Way Viaduct, WSDOT, Seattle, WA	Contractor	JHKelly
Westside Subway Extension, LA Metro, Los Angeles, CA (Bid Schedule)	Contractor	Westside Transit Partners
Union Pacific Railroad Intermodal Hub, Las Cruces, NM	Contractor	Wooten Construction
Queets River Bridge Painting Project, Jefferson County Rd 107508, Aberdeen, WA	Contractor	Western Industrial



SIS Project List

Project Name	Representing	Company Name
Commercial		
Panda Express, Las Cruces, NM	Contractor	Wooten Construction
Interurban Exchange II, IV, & V, Seattle, WA	Contractor	Lease Crutcher Lewis
Maple Shade Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Trunersville Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Cherry Hill Toyota, Mt Laurel, NJ	Contractor	Oliver Construction
CVS Pharmacy, Pittsburg, PA	Contractor	Oliver Construction
Hampton Inn, Pittsburg, PA	Contractor	Oliver Construction
Training Provided		
Kiewitt		
Shell Oil		
Valero Oil		
JH Kelly		
Lease Crutcher Lewis		
Nova Group		
EPC Consultants		
Shurstad		

SMALL

BUSINESS

EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

<u>3/19/15</u>	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 4/8/15 at San Francisco, California.

 NABIL V.
(Signature)

_____ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Northern & Southern California Sub-Bid Request Ads



19 PAMAPION WAY, NOVATO, CA 94949
 PHONE: (415) 382-1188 FAX: (415) 883-7529
 CONTACT: ADRIANNE LEWIS
 Email: Adrienne@arntzbuilders.com

REQUESTS QUOTATIONS FROM ALL CERTIFIED DVBE/SBE/DBE/WBE/MBE/LBE and ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS FOR ALL TRADES FOR THE FOLLOWING PROJECT:

PAUL REVERE ELEMENTARY SCHOOL MODERNIZATION
SFUSD PROJECT NO. 11516
SAN FRANCISCO, CA
BID DATE: March 31, 2015 at 2:00PM
ESTIMATE: \$10,000,000

Trades needed but not limited to: Site Work, Earthwork, Permanent Ground Anchor Tiedowns, Paving and Underground, Site Concrete, Rubber Playground Surfacing, Chainlink Fences and Gates, play Equipment, Structural Concrete, Shotcrete, Post Installed Anchors, Structural Steel & Misc Iron, Metal Decking, Cold Formed Metal Framing, Metal Fab, Rough Carpentry, Architectural Woodwork, Modified Bituminous Sheet Waterproofing, Roofing Underlayment, Spray Applied Fireproofing, Building Insulation, Roof Insulation, Building Papers, Firestopping, Wall Membrane, Asphalt Shingles, Fiber Cement Board Siding, Modified Bitumen Roofing, Flashing and Sheetmetal, Modified Bituminous Sheet Flashing, Window and Door Flashing, Joint Sealers, Doors, Frames and Hardware, Glass, Glazing and Aluminum, Elevator Door Smoke Containment Seals, Metal Support Systems, Interior Gypsum Plaster, Exterior Portland Cement Plaster, Gypsum Board, Ceramic Tile, Acoustical Ceilings, Wood Flooring, Linoleum Sheet Flooring, Epoxy Mosaic Flooring, Painting, Visual Display Boards, Toilet Accessories and Compartments, Louvers and Sents, Signage, Fire Extinguishers and Cabinets, Stage Curtains, Evacuation Equipment, Window Shades, Intrusion Detection System, Digital Video Surveillance, Fire Protection, Hydraulic Elevator, vertical Wheelchair Lifts, HVAC, Plumbing, Electrical and Hazmat.

BONDING, INSURANCE, TECHNICAL ASSISTANCE AVAILABLE. PLANS AVAILABLE IN GC'S PLAN ROOM. SUCCESSFUL SUBCONTRACTORS WILL BE REQUIRED TO SIGN ARNTZ BUILDERS, INC. STANDARD SUBCONTRACT AGREEMENT WHICH INCLUDES ARNTZ BUILDERS, INC. REQUIREMENT THAT SUBCONTRACTORS PROVIDE A 100% FAITHFUL PERFORMANCE AND PAYMENT BOND OF THE SUBCONTRACT PRICE FROM A TREASURY LISTED SURETY COMPANY ACCEPTABLE TO ARNTZ BUILDERS. BOND PREMIUM TO BE INCLUDED IN BID AS A SEPARATE ITEM. SUBCONTRACTORS WILL BE REQUIRED TO PROVIDE A WAIVER OF SUBROGATION ENDORSEMENT TO THEIR WORKERS COMPENSATION INSURANCE.

WE ARE SIGNATORY TO THE CARPENTER'S AND LABORER'S COLLECTIVE BARGAINING AGREEMENTS

AN EQUAL OPPORTUNITY EMPLOYER

REQUEST FOR BIDS & NOTICE OF INTEREST
The Solis Group is bidding on the following project as a prime contractor:
As-Needed Labor Compliance Consultant Services for the County of Los Angeles Department of Public Works
Bid Date: April 1, 2015 at 3pm

The Solis Group (TSG) is seeking qualifications from locally based certified minority firms-disabled veterans (DVBEs), disadvantaged business enterprises (DBEs), and minority and women-owned business enterprises (MBEs and WBEs)-and other subcontractors for the following work:

- Labor Compliance Analyst
- Staff Assistant

Scope of work for the above positions is expected to include compliance monitoring, audits, compliance enforcement, labor compliance meetings, Local Worker Hiring Program coordination, certified payroll systems, training/assistance, administrative duties, and reports.

Experience providing similar services directly to local agencies, cities, and/or counties is preferred. This proposal is in alignment with the County's Community Business Enterprise (CBE) Program requirements.

In addition, TSG can provide assistance to firms in obtaining required bonds, lines of credit, insurance, and/or necessary equipment, supplies, and materials. No plans are available but the RFP can be provided, if needed.

TSG intends to conduct itself in good faith in regards to all firms. Interested businesses should email a one-page firm overview with L.A. County and relevant experience with DVBE, DBE, MBE, and/or WBE proof of certification to lrubinson@thesolisgroup.com.

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers: progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

RGW Construction Inc. is seeking all qualified Minority Owned Business and Women Owned Business Enterprises (MBE/WBE's) for the following project bidding to Alameda County: **Improvements of a Portion of Ardenwood Creek (Line P) in the Vicinity of Paseo Padre Parkway to Tupelo Street in Fremont, Alameda County, CA**
Zone No. 5 Project - Spec No. 5-211

Alameda County Flood Control and Water Conservation District
Goals: MBE 15% / WBE 5%
220 calendar days
Bid Date: 4/7/15 @ 2:00pm

Requesting Sub-quotes for (including but not limited to): Fabric and Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Landscaping, Hydroseeding, Erosion Control, Irrigation, Grinding, Reinforcing Steel, Concrete Curb & Sidewalk-Misc, Fencing, Thermoplastic and Painted Traffic Stripe & Marking, Pavement Marking, Signal and Lighting, SWPPP, Water Truck, Sweeper, Trucker & Painting Structures (Anti-Graffiti Coating).

Scope of Work: Providing and implementing water pollution control plan, design, install, maintain & monitor multiple water diversion and de-watering systems, construct reinforced concrete box culverts, installing reinforced concrete pipes; constructing storm drain manholes, furnish and place slurry cement backfill; AC, AB.

RGW is willing to breakout any portion of work to encourage MBE/WBE participation. Contact us for a specific item list.

Plans and Specs are available to view and copy at our office or online at www.ipdservices.com/clients/eastbay?ALCO or contact Central Blue Print 510-276-3375. Contact Dan Schultz 925-606-2400 for any questions, including bonding, lines of credit, insurance, equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their quotation.

RGW Construction, Inc.

Contractors License A/B 591940

550 Greenville Road • Livermore, CA 94550 • Phone: 925-606-2400 • Fax: 925-961-1925

An Equal Opportunity Employer



Choose an option that meets your needs...

- # 1 \$250
Includes 1 year subscription to SBE newspaper with bid notices
 - # 2 \$220
Includes 1 year subscription to bid notice service by fax
 - # 3 \$200
Includes 1 year subscription to bid notice service by email OR by online access
- * Options include no more than 3 sub-categories persubscription

- I would like to receive bid updates by
 - Internet (login information will be emailed)
 - Fax Email

- Please choose the general category:
 - Construction Business Services
 - Professional Services Commodities
 (You will be sent a list of sub-categories from which to choose.)

- If choosing fax or email services, list keywords for bid selection: _____

- List location(s) of where your company will work: _____

Company Name _____

Contact _____

Address _____

City/State/Zip _____

Phone _____ Fax _____

Email _____

- Subscriptions are non-refundable. Subscriptions begin upon receipt of payment.
- Make check payable to: Small Business Exchange, Inc.
- Mail payment & form to:

703 Market Street Suite 1000, San Francisco, CA 94103

Fax your subscription form to (415) 778-6255

- Check Enclosed Charge (circle one) VISA/MC/AMEX
- Account # _____ Exp. Date _____



SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Today** on the following date(s), to wit:

3/20/15 _____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 4/8/15 at San Francisco, California.


(Signature) NABIL V

Insertion # _____

Corporate Office

California Sub-Bid Request Ads

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for **Willits Bypass Planting, CalTrans project No. 01-262064** bidding **April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com

Hanford ARC is a California Licensed contractor and an equal opportunity employer.

REQUEST FOR BIDS & NOTICE OF INTEREST

The Solis Group is bidding on the following project as a prime contractor:

As-Needed Labor Compliance Consultant Services for the County of Los Angeles Department of Public Works
Bid Date: April 1, 2015 at 3pm

The Solis Group (TSG) is seeking qualifications from locally based certified minority firms-disabled veterans (DVBEs), disadvantaged business enterprises (DBEs), and minority and women-owned business enterprises (MBEs and WBEs)-and other subcontractors for the following work:

- Labor Compliance Analyst
- Staff Assistant

Scope of work for the above positions is expected to include compliance monitoring, audits, compliance enforcement, labor compliance meetings, Local Worker Hiring Program coordination, certified payroll systems, training/assistance, administrative duties, and reports.

Experience providing similar services directly to local agencies, cities, and/or counties is preferred.

This proposal is in alignment with the County's Community Business Enterprise (CBE) Program requirements.

In addition, TSG can provide assistance to firms in obtaining required bonds, lines of credit, insurance, and/or necessary equipment, supplies, and materials. No plans are available but the RFP can be provided, if needed.

TSG intends to conduct itself in good faith in regards to all firms. Interested businesses should email a one-page firm overview with L.A. County and relevant experience with DVBE, DBE, MBE, and/or WBE proof of certification to lrobinson@thesolisgroup.com.



19 PAMARON WAY, NOVATO, CA 94949
PHONE: (415) 382-1188 FAX: (415) 883-7529
CONTACT: ADRIANNE LEWIS
Email: Adrienne@arntzbuilders.com

REQUESTS QUOTATIONS FROM ALL CERTIFIED DVBE/SBE/DBE/WBE/MBE/LBE and ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS FOR ALL TRADES FOR THE FOLLOWING PROJECT:

PAUL REVERE ELEMENTARY SCHOOL

MODERNIZATION

SFUSD PROJECT NO. 11516

SAN FRANCISCO, CA

BID DATE: March 31, 2015 at 2:00PM

ESTIMATE: \$10,000,000

Trades needed but not limited to: Site Work, Earthwork, Permanent Ground Anchor Tiedowns, Paving and Underground, Site Concrete, Rubber Playground Surfacing, Chainlink Fences and Gates, play Equipment, Structural Concrete, Shotcrete, Post Installed Anchors, Structural Steel & Misc Iron, Metal Decking, Cold Formed Metal Framing, Metal Fab, Rough Carpentry, Architectural Woodwork, Modified Bituminous Sheet Waterproofing, Roofing Underlayment, Spray Applied Fireproofing, Building Insulation, Roof Insulation, Building Papers, Firestopping, Wall Membrane, Asphalt Shingles, Fiber Cement Board Siding, Modified Bitumen Roofing, Flashing and Sheetmetal, Modified Bituminous Sheet Flashing, Window and Door Flashing, Joint Sealers, Doors, Frames and Hardware, Glass, Glazing and Aluminum, Elevator Door Smoke Containment Seals, Metal Support Systems, Interior Gypsum Plaster, Exterior Portland Cement Plaster, Gypsum Board, Ceramic Tile, Acoustical Ceilings, Wood Flooring, Linoleum Sheet Flooring, Epoxy Mosaic Flooring, Painting, Visual Display Boards, Toilet Accessories and Compartments, Louvers and Vents, Signage, Fire Extinguishers and Cabinets, Stage Curtains, Evacuation Equipment, Window Shades, Intrusion Detection System, Digital Video Surveillance, Fire Protection, Hydraulic Elevator, vertical Wheelchair Lifts, HVAC, Plumbing, Electrical and Hazmat.

BONDING, INSURANCE, TECHNICAL ASSISTANCE AVAILABLE. PLANS AVAILABLE IN GC'S PLAN ROOM. SUCCESSFUL SUBCONTRACTORS WILL BE REQUIRED TO SIGN ARNTZ BUILDERS, INC. STANDARD SUBCONTRACT AGREEMENT WHICH INCLUDES ARNTZ BUILDERS, INC. REQUIREMENT THAT SUBCONTRACTORS PROVIDE A 100% FAITHFUL PERFORMANCE AND PAYMENT BOND OF THE SUBCONTRACT PRICE FROM A TREASURY LISTED SURETY COMPANY ACCEPTABLE TO ARNTZ BUILDERS. BOND PREMIUM TO BE INCLUDED IN BID AS A SEPARATE ITEM. SUBCONTRACTORS WILL BE REQUIRED TO PROVIDE A WAIVER OF SUBROGATION ENDORSEMENT TO THEIR WORKERS COMPENSATION INSURANCE.

WE ARE SIGNATORY TO THE CARPENTER'S AND LABORER'S COLLECTIVE BARGAINING AGREEMENTS

AN EQUAL OPPORTUNITY EMPLOYER

SMALL BUSINESS EXCHANGE

Seeking MBE, DVBE, DBE, WBE, SBE, SBRA, LSAF, HUB subcontractors and suppliers for **AGUA HEDIONDA SEWER LIFT STATION, VISTA/CARLSBAD INTERCEPTOR SEWER REACHES VC11B-VC15 AND RECYCLED WATER LINE; CONTRACT NO. PWS13-40UTIL**

Project Owner: City of Carlsbad, CA

Project Location: Carlsbad, CA

Bid Date: Wednesday April 1, 2015

Trades: SWPPP, Dewatering/Sewer Bypassing, Shoring/Shafts/Piling, Landscaping & Irrigation, Fencing, AC Paving/Curbs/Stampcrete, Striping/Pavement Markings, Horizontal Directional Drilling, Microtunneling, Reinforcing Steel, Misc. Metal/Structural Steel, HVAC, Electrical & Instrumentation, Supply of Pipe and Valves, Aggregates, Redi-Mix Concrete.

Plans are available to download on City of Carlsbad Bids & Contracts website

Police Construction, Inc.

591 Camino de la Reina, Suite 1250 • San Diego, CA 92108

Phone: (619) 814-3705 • Fax: (619) 814-3770

Contact: Arinda Cale, acale@police.com; Kimberly Bell, kbell@police.com

An Equal Opportunity Employer

Advertise with the Small Business Exchange

Utilize SBE's TARGET DISTRIBUTION to reach the DBEs, SBEs, DVBEs, MBEs, and OBEs that match the trades and goods you need.

www.sbeinc.com

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION (2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

3/19/15 To 4/15/15

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 4/8/15 at San Francisco, California.


(Signature)

Insertion # _____

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication - sbeinc.com

[Logout](#)

HOME **CUSTOMERS** **SITES** **STAFF** **ARTICLES** **PDF NEWSLETTER** **ADVERTISING** **PRODUCTS** **EVENTS** **FORM BUILDER**

[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)



Title: Hanford ARC's - Willits Bypass Planting, CalTrans project No. 01-262064

Date Posted: March 19, 2015

Expiry/Bid Date: April 15, 2015

Sub Bid Request Category: Sub Bid Requests

Price: 0

Email Address:

Address1: .

Listed under sites: SBEInc

City: .

State: CA

Zip Code: .

Country: United States

Phone:..

Status: Active

Description:

Hanford Applied Restoration and Conservation We are seeking DBE subcontractors and suppliers for Willits Bypass Planting, CalTrans project No. 01-262064 bidding April 15, 2015 at 2:00 PM This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials. 100% performance and payment bonds may be required. Bonding and insurance assistance is available. Plans and specifications can be viewed at: Hanford ARC's headquarters 23195 Maffei Road, Sonoma, CA 95476 Please contact Kevin Heddy at 707-996-6633, extension 109 or kevin@hanfordarc.com. Hanford ARC is a California Licensed contractor and an equal opportunity employer.

Header Content:

Image File: [Screen Shot 2015-03-19 at 1.39.13 PM.png](#)

**Hanford Applied Restoration
and Conservation**

We are seeking DBE
subcontractors and suppliers for
**Willits Bypass Planting,
CalTrans project No. 01-262064
bidding April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

**Hanford ARC is a California Licensed contractor
and an equal opportunity employer.**

SECTION 6

Caltrans Good Faith Effort Documentation

Item #5

Agency Assistance Listings

Hanford ARC

Hanford Applied Restoration and Conservation

We are seeking DBE subcontractors and suppliers for

**Willits Bypass Planting,
CalTrans project No. 01-262064
bidding April 15, 2015 at 2:00 PM**

This project consists of erosion control, planting, irrigation and plant establishment work. Quotes requested for the following crafts/suppliers; progress schedule (critical path method), prepare storm water pollution prevention plan, rain event action plan, storm water sampling and analysis, storm water annual report, move-in/move-out (temp erosion control), temporary tacked straw, temporary fiber roll, temporary construction entrance, roadside clearing, invasive plant removal (light and heavy), soil amendment, plant installation, plant establishment work, wood mulch, move-in/move-out (erosion control), erosion control (dry seed), erosion control (drill seed), straw (native grass), incorporate materials.

100% performance and payment bonds may be required. Bonding and insurance assistance is available.

Plans and specifications can be viewed at:

Hanford ARC's headquarters

23195 Maffei Road, Sonoma, CA 95476

Please contact Kevin Heddy at 707-996-6633,
extension 109 or kevin@hanfordarc.com.

Hanford ARC is a California Licensed contractor
and an equal opportunity employer.

**PLEASE FAX YOUR RESPONSE TO SMALL BUSINESS EXCHANGE AT (415) 778-6255
OR EMAIL IT TO SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
- No, we will not be bidding
- Unsure at this time, please contact us later. Cert No. _____
- This is not our type of work therefore we are not bidding

Areas of Expertise: _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

SMALL BUSINESS
EXCHANGE

April 1, 2015

ATTN: Business Resource Organizations/Centers

RE: Willits Bypass Plant
Caltrans Project No. 01-262064

Bid Date: April 15, 2015

The **Small Business Exchange, Inc.**, on behalf of **Hanford Applied Restoration and Conservation**, is bidding on the referenced project and in **very much interested** in DBE business participation.

We are requesting that you post the enclosed information, distribute it and/or refer businesses who might be interested. Any additional information can be forwarded directly to the contacts listed in the invitation.

Very truly yours,

Small Business Exchange, Inc.

Outreach Services Department

Encl
File #4011B

04/08/15 07:28:51

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
HAN_4011B	4/01/15	16:01	1	2	Sent	707-445-9652	North Coast SBDC	00313112
HAN_4011B			1	2	Busy	707-524-1772	Redwood Empire SBDC	00255478
HAN_4011B			1	2	Busy	707-524-1772	Redwood Empire SBDC	00255478
HAN_4011B			1	2	Busy	707-524-1772	SBDC At Santa Rosa Junior Co	01730756
HAN_4011B			1	2	Busy	707-524-1772	SBDC At Santa Rosa Junior Co	01730756
HAN_4011B	4/01/15	15:57	1	2	Sent	707-575-3693	Hispanic CoC of Sonoma County	01797165
HAN_4011B	4/01/15	15:57	1	2	Sent	707-826-3912	Norcal PTAC	01718299
HAN_4011B			1	2	Busy	707-838-7608	North Bay Black Chamber of Com	01809787
HAN_4011B			1	2	Busy	707-838-8842	Sonoma Co Black Chamber of C	00485082
HAN_4011B			1	2	No Cnctn	707-964-7571	Mendocino SBDC	00296036

* * * E N D O F R E P O R T * * *

SBE - Eblast [change](#)

View Reports

Performance metrics for campaign

Business Opportunities - Hanford ARC - Bid Date: 4/15/2015 - Willits Bypass Planting, CalTrans project No. 01-262064 [View Campaign](#)

Name	DMO 4011B
Subject	Business Opportunities - Hanford ARC - Bid Date: 4/15/2015 - Willits Bypass Planting, CalTrans project No. 01-262064
Sent to	5 recipients on Apr. 01, 2015
Total Opened	0
Unique Opened	0
Clicks	0 recipients clicked 1 links
Unsubscribed	0
Bounced	1 (20.00%)
Delivered	4 (80.00%)
Spam Reports	0

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SMALL BUSINESS EXCHANGE

703 MARKET STREET, SUITE 1000
SAN FRANCISCO, CA 94103

Owner: GERALD JOHNSON
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 511110 Newspaper Publishers
- 511120 Periodical Publishers

518210 Data Processing, Hosting, and Related Services

Work Category Code(s)

D2710 NEWSPAPERS
D2790 PRINTING TRADE SERVICES
I7330 MAILING, REPRODUCTION, STENOGRAPHIC

D2720 PERIODICALS
I7310 ADVERTISING
I7370 COMPUTER & DATA PROCESSING SERVICE

Licenses

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
1250 SAN CARLOS AVENUE, PO BOX 3006
SAN CARLOS, CA 94070 1306
(650) 508-7939

UCP Firm Number : 5988

CUCP OFFICER

January 22, 2010

CDOT UCP Import
March 23 2015

.
000114 SUBS/ADVR PROF CHG
000000 ENTITY NOT CHANGED
004840 ENTITY CHANGED
000029 NEW ENTITY RECORDS

.
000000 NO CONTACT
004832 CONTACT FOUND
000000 CONTACT UPDATED
000037 NEW CONTACT RECORDS
000000 NEW HISTORY RECORDS
000421 NEW SKILL RECORDS
026844 UPDATED SKILL RCDS
004820 NEW CERT RECORDS
000000 UPDATED CERT RCDS
000000 NEW SOURCE RCDS
000000 UPDATED SOURCE RCDS

DESCRIPTION: HANFORD WILLITS BYPASS

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
Hispanic CoC of Sonoma County	.. FAX: 707-575-3693	1797165 EMAIL:	707-575-3648	N	8611-18	95403
Mendocino SBDC	Mr. Carol Steele FAX: 707-964-7571	296036 EMAIL:	707-964-7571	M	8611	95437
Norcal PTAC	Kristin Johnson FAX: 707-826-3912	1718299 EMAIL: ptac@norcal-sbdc.org	707-826-3922		8741	95521
North Bay Black Chamber of Com	Ms. Letitia Hanke-Ry FAX: 707-838-7608	1809787 EMAIL: info@nbbcc.org	888-846-5155		8611-18	95402
North Coast SBDC	Mr. Michael Kraft FAX: 707-445-9652	313112 EMAIL: kraft@northcoast.com	707-445-9720	M	7389	95501
Redwood Empire SBDC	Mr. Lorraine DuVerna FAX: 707-524-1772	255478 EMAIL: lduvernay@santarosa.edu	707-524-1771		8741	94501
SBDC At Santa Rosa Junior Co	Lorraine DuVernay FAX: 707-524-1772	1730756 EMAIL: lduvernay@santarosa.edu	707-524-1770		8741	95401
Sonoma Co Black Chamber of C	Ms. Ann Bouligny BA FAX: 707-838-8842	485082 EMAIL: annee48@hotmail.com	707-758-8005		8611-18	95492

8 SOLICITATIONS

Telephone Follow-Up

Prepared for:

Hanford ARC

RE: 01-262064
Willits, CA

Bids Due: April 15, 2015

I'm calling on behalf of **Hanford ARC**

Hanford ARC is bidding the Willits Bypass Plant, and is **very much interested** in (DBE) subcontractor and supplier participation.

QUESTION

#1.

We emailed and faxed you an Invitation. Did you receive it?

#2

Are you interested in participating?

#3

In what portion of the work?

#4

Can Hanford ARC assist you in any way?
(bonding, financing, insurance, plans & specs, equipment)



HANFORD

— A.R.C. —
LANDSCAPE • ENGINEERING

N/R 05-04-15A11:12 RCVD

GOOD FAITH EFFORT DOCUMENTATION

**FOR CONSTRUCTION ADJACENT TO STATE HIGHWAY IN MENDOCINO COUNTY
IN AND NEAR WILLITS AT ASSESSOR'S PARCEL No. 108-030-05-00**

California Department of Transportation

Contract No. 262064
F.A. No. ACNHP-Q101(266)E

Bid Date: March 28, 2015

LIC. NO. 461167

23195 Maffei Road
Sonoma, CA 95476
Tel: 707 996 6633
Fax: 707 996 6641

www.hanfordarc.com

SECTION 1

Caltrans Bidder – DBE Commitment Form
And Supporting Certification and Bids

CALTRANS
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID FOR

1

CONSTRUCTION ADJACENT TO THE STATE HIGHWAY IN
MENDOCINO COUNTY NEAR WILLITS AT ASSESSOR'S PARCEL NUMBER 108-030-05-00
In District 01 on Route 101

N/R 05-04-15A11:12 RCVD

UNDER

Notice to Bidders and Special Provisions dated March 16, 2015
Project plans approved January 20, 2015
Standard Specifications dated 2010
Standard Plans dated 2010

Identified by

Contract No. 01-262064

01-Men-101-48

Project ID 0115000012

FEDERAL-AID PROJECT
ACNHP-Q101(266)E

Bids open Wednesday, April 15, 2015

Dated March 16, 2015

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-262064 Project ID: 0115000012

Bidder Name: Hanford Applied Restoration & Conservation Bidder ID: VC0000020007

BID TO THE DEPARTMENT OF TRANSPORTATION

05-04-15A11:12 RCVD

DES-OE-0102.1

Name of Bidder Hanford Applied Restoration & Conservation

Business Street Address 23195 Maffei Rd.

(Include even if P.O. Box is used)

Business P.O. Box

City, State, Zip Sonoma, California, 95476

Telephone No: AREA CODE 707-996-6633

Fax No: AREA CODE 707-996-6641

Contractor License No. 461167

California Department of Industrial Relations' Registration No. 1000000222

Checksum 35140729

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.

2. Bidder has and acknowledges the following addenda:3
04-15-15 Revise Project Plans, Notice to Bidders and Special Provisions, Inf
3. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: Electronic Bidder's Bond
4. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:
 - 4.1 Criminal prosecution
 - 4.2 Rejection of the bid
 - 4.3 Rescission of the award
 - 4.4 Termination of the Contract

PRINTED NAME: Douglas Hanford AND
TITLE OF PERSON SIGNING: President

BY (Authorized signature)

DATE SIGNED(Do not type)

05-04-15A11:12 RCVD

BID ITEM LIST

05-04-15A11:12 RCVD

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
1	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LUMP SUM LS	LUMP SUM	35,000.00
2	090100	TIME-RELATED OVERHEAD (WDAY)	500.0 WDAY	293.00	146,500.00
3	130100	JOB SITE MANAGEMENT	LUMP SUM LS	LUMP SUM	311,800.00
4	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LUMP SUM LS	LUMP SUM	67,700.00
5	130310	RAIN EVENT ACTION PLAN	150.0 EA	500.00	75,000.00
6	130320	STORM WATER SAMPLING AND ANALYSIS DAY	320.0 EA	346.00	110,720.00
7	130330	STORM WATER ANNUAL REPORT	6.0 EA	2,000.00	12,000.00
8	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	30.0 EA	1,680.00	50,400.00
9	130540	TEMPORARY TACKED STRAW	2,600.0 SQYD	3.25	8,450.00
10	130640	TEMPORARY FIBER ROLL	15,000.0 LF	2.75	41,250.00
11	130710	TEMPORARY CONSTRUCTION ENTRANCE	5.0 EA	7,100.00	35,500.00
12	200002	ROADSIDE CLEARING	LUMP SUM LS	LUMP SUM	53,700.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
13	028719	INVASIVE PLANT REMOVAL (TARGET WEED)	2.0 ACRE	15,000.00	30,000.00
14	028720	INVASIVE PLANT REMOVAL (HEAVY TREATMENT)	33.0 ACRE	10,800.00	356,400.00
15	028721	INVASIVE PLANT REMOVAL (LIGHT TREATMENT)	27.0 ACRE	3,830.00	103,410.00
16	202006	SOIL AMENDMENT	6.0 CY	1,340.00	8,040.00
17	028722	PLANT (GROUP W)	990.0 EA	13.00	12,870.00
18	204013	PLANT (GROUP M)	281,000.0 EA	3.75	1,053,750.00
19	028723	PLANT (GROUP M-M)	3,650.0 EA	3.50	12,775.00
20	028724	PLANT (GROUP O-M)	1,700.0 EA	9.00	15,300.00
21	204099	PLANT ESTABLISHMENT WORK	LUMP SUM LS	LUMP SUM	1,764,333.00
22	205035	WOOD MULCH	160.0 CY	102.00	16,320.00
23	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	5.0 EA	1,220.00	6,100.00
24	210211	EROSION CONTROL (DRY SEED) (ACRE)	2.0 ACRE	828.00	1,656.00

BID ITEM LIST

05-04-15A11:13 RCVD

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
25	210221 (DRILL SEED)	EROSION CONTROL (ACRE)	32.0 ACRE	376.00	12,032.00
26	028725 (GRASS)	STRAW (NATIVE)	1,490,000.0 SQFT	0.05	74,500.00
27	210630 (MATERIALS)	INCORPORATE	1,490,000.0 SQFT	0.01	14,900.00
28	BLANK		LUMP SUM LS	LUMP SUM	0.00
29	170101 (SUPPLY)	DEVELOP WATER	LUMP SUM LS	LUMP SUM	452,900.00
30	028824 (SUPPLIED NURSERY)	CONTRACTOR	LUMP SUM LS	LUMP SUM	901,800.00
31	999990	MOBILIZATION	LUMP SUM LS	LUMP SUM	58,500.00
	Total Bid				\$5,843,606.00

Contract No.: 01-262064 Project ID: 0115000012

Bidder Name: Hanford Applied Restoration & Conservation Bidder ID: VC0000020007

DES-OE-0102.2B (REV 5/2014)

Bidding Firm: Hanford Applied Restoration & Conservation

List this sub? Yes

1) Business Name Weeks Drilling & Pump Co.

Location City Sebastopol, CA State ca

California Contractor License Number 177681

CA Department of Industrial Relations' Registration Number 1000003541

Portion of Work Subcontracted:

Item %	Description
29 24.84	Well Development

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-262064 Project ID: 0115000012

Bidder Name: Hanford Applied Restoration & Conservation Bidder ID: VC0000020007

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS 05-04-15A11:13 RCVD

DES-OE-0102.12A (REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: 04/28/15 Bidder's Name: Hanford Applied Restoration & Conservation

Signature: _____

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: Yes Certification number? :0010766

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 No

1. Type of Federal Action:

2. Status of Federal Action:

05-04-15A11:13 RCVD

3. Report Type:

For Material Change Only:

Year

Quarter

Date of last report

4. Name and Address of Reporting Entity:

Tier ,if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award amount, if known (\$):

10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature: _____

Print Name:

Title:

Telephone No.:

DATE:

Authorized for Local Reproduction
Standard Form - LLL (Rev. 7-97)

Federal Use Only:

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

05-04-15A11:13 RCVD

Bidder Hanford Applied Restoration & Conservation, proposed subcontractor, certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND
SUSPENSION CERTIFICATION 05-04-15A11:13 RCVD

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of CA County of Sonoma

Name Douglas Hanford,

being first duly sworn, deposes and says that he or she is

President of

Hanford Applied Restoration & Conservation, Inc.

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

05-04-15A11:14 RCVD

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD
RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

05-04-15A11:14 RCVD

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

No

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

No

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

05-04-15A11:14 RCVD

Bond No. _____

We _____

_____ as Principal, and

_____ as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ADJACENT TO THE STATE HIGHWAY IN MENDOCINO COUNTY NEAR WILLITS AT ASSESSOR'S PARCEL NUMBER 108-030-05-00 In District 01 on Route 101 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 04-28-15.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: _____, 20____.

Principal _____

Surety _____

By _____

Attorney-in-Fact

Correspondence or claims relating to this bond should be sent to the surety at the following address:

05-04-15A11:14 RCVD

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of _____

On this _____ before me, _____

Date

Here insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal


SIGNATURE _____

Signature of Notary Public

(SEAL)

California Department of Industrial Relations Contractor Registration Record

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
HANFORD APPLIED RESTORATION & CONSERVATION	1000000222	OTHR:461167	07/08/2014	06/30/2015



Bond Number: SCA15861816

Contractor Information

Principal: Hanford Applied Restoration & Conservation

Address: 23195 Maffei Road Sonoma California 95476 United States

Owner/Obligee Information

Bond Form: Bid Bond in accordance with Contract Specifications

Owner/Obligee: State of California, Department of Transportation

Address: 1727 30th Street, Bidders` Exchange, MS 26 Sacramento California 95816 United States

Bond Information

Surety: The Ohio Casualty Insurance Company

Bid Date: 4/28/2015

Estimated Contract Price: \$5,200,000

Time For Completion: Const 500 w/d, Plant est. 750 w/d

Liquidated Damages: \$950 per day

Estimated Work On Hand:

Amount of Bid Security: Ten Percent of Bid Amount

Contract # or IFB #: 01-262064

Description of Job: Wetland and Riparian Mitigation Planting in Mendocino County near Willits at Assessor`s Parcel Number 108-030-05-00

Job Breakdown:

Electronic Bidding Information

Bid Security Percentage: 10

Bid Security Maximum:

Owner Assigned Contractor Number:VC0000020007

Primary Agency:

M.B. McGowan & Associates Insurance Agency, Inc.

Power of Attorney Limited to: UNLIMITED

Executed

Entered By: Michael B. McGowan - 4/27/2015 2:04:07 PM ET

Approved & Executed By:

Michael B. McGowan

Michael B. McGowan (Signed: 27-Apr-2015 02:04 PM EDT (UTC-04:00))

Signature Information

Know all men by these presents that The Ohio Casualty Insurance Company, a Corporation duly organized under the laws of the State of New Hampshire, are held and firmly bound unto the above owner/obligee by this transmission. The surety agrees to waive the Statute of Fraud defense and further agrees that the owner/obligee is a third party beneficiary of the waiver for the purposes of enforcing this bid bond.

© S2000, Inc.

Document ID: S2000-1000812972

HANFORD

A.R.C.

LANDSCAPE · ENGINEERING

05-04-15A11:14 RCVD

April 29, 2015

State of California – Department of Transportation
Division of Engineering Services
Office Engineer
1727 30th Street, MS 43
P.O. Box 168041
Sacramento, CA 95816-8041

Telephone Number: (916) 227-6299

Facsimile Number: (916) 227-6282

Attn: Office Engineer

Reference: For Construction Adjacent to State highway in Mendocino County in and near Willits at assessors parcel No. 108-030-05-00. Contract No. 01-262064, Federal Aid No. ACNHP-Q101(266)E


Subject: DBE/Good Faith Effort Submission

Hanford Applied Restoration and Conservation Inc. is presenting you with our Good Faith Effort and DBE information for Contract No. 01-262064 submitted on April 28, 2015.

We have worked diligently and believe we have demonstrated Good Faith Efforts and complied with the Special Provisions and deadlines to reach the disadvantaged business enterprise goal. You can be assured from our initial and continued outreach efforts and ongoing correspondence with subcontractors and suppliers to our final bid submission that we pursued and accommodated DBE companies to maximize participation on this project.

Please contact Kevin Heddy, Lead Estimator should you require further information.

Sincerely,



Douglas Hanford
President

Hanford Applied Restoration & Conservation Inc.

LIC. NO. 461167

23195 Maffei Road
Sonoma, CA 95476
Tel: 707 996 6633
Fax: 707 996 6641

www.hanfordarc.com

HANFORD APPLIED RESTORATION & CONSERVATION

Good Faith Effort Documentation

Contract No.: 01-
262064

For construction
adjacent to state
highway in Mendocino
County & near Willits at
assessor's Parcel No.
108-030-05-00

State of California
Department of
Transportation

Federal Aid Project
ACNHP-Q101(266)E

Bid Date:

April 28, 2015

1	Caltrans Bidder – DBE Commitment Form and Supporting Certification and Bids
2	Caltrans Good Faith Effort Documentation Form Pages 1-3
3	Caltrans Good Faith Effort Documentation Solicited sub fax, email & phone call documentation
4	Caltrans Good Faith Effort Documentation Rejection listings & supporting documents
5	Caltrans Good Faith Effort Documentation Proof of Publications
6	Caltrans Good Faith Effort Documentation Agency Assistance Listings
7	
8	