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Exhibit 6-B
HBRRP Special Cost Approval  XE "Special cost form" Checklist

The purpose of this form is to help local agencies identify project costs that require Caltrans funding approval.  Local agencies are responsible for contacting the DLAE to resolve any items requiring Caltrans review.  This form is not a substitute for reading Chapter 6 of the LAPG or the LAPM.  Local agencies are still financially accountable for meeting all the requirements of the LAPG and the LAPM.


Project Number
    
State Bridge No.
     
(one bridge per application)
Local Bridge No.
     
Project Location
     
	Chapter 6
LAPG
Section #’s
	Topic
	Status

	6.2.1 – Rehab
6.2.2 - Replace
	Adding Additional Lanes

(including turn lanes)
	 FORMCHECKBOX 
  Requires Caltrans/MPO Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  MPO has Approved Scope in FTSIP
 FORMCHECKBOX 
  Not Applicable

	6.2.1 – Rehab
	Scope is Bridge Replacement, but SR>50
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.2.4 – Rail
	No bridge railing work to be done, but other safety work related to bridge is needed.
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.2.4 – Rail
(applies to all scopes of work)
	New sidewalks to be installed where none existed before.  Please identify as “betterment” in Exhibit 6-A.
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.2.1 – Rehab

6.2.2 – Replace
6.2.10 – Historic
6.3 – Standards
	Rehabilitation/Replacement will not address all major bridge deficiencies
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.5.11 – Replace
	“Replaced” bridges to remain in place.  Applies to work beyond specified examples in Section 6.5.12
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable


	Chapter 6
LAPG
Section #’s
	Topic
	Status

	6.4.2
	Approach roadwork exceeding guidelines
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.4.3
	PE costs exceeding guidelines
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.4.4
	Contingency exceeding guidelines
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.4.5
	CE costs exceeding guidelines
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.5.3
	10 Year Rule – Major (Re)Construction
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.5.4
	10 Year Rule – PE Authorization
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.5.7
	Unusual Architectural Treatments
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.7.1
6.7.4
	Scope/Cost/Schedule Changes
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable

	6.7.5
	Construction Change Orders (CCOs) that Exceed Contingency
	 FORMCHECKBOX 
  Requires Caltrans Approval
 FORMCHECKBOX 
  Caltrans has Approved Costs
 FORMCHECKBOX 
  Not Applicable


I certify that I have reviewed this project against the requirements of Chapter 6 of the LAPG and have filled out this checklist accordingly.

____________________________________
_____________
Local Agency Project Manager
Date
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