STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 07/10/12 IN ALAMEDA COUNTY IN FREMONT FROM 07/12/12
CONTRACT NUMBER 04-1G2004 0.5 MILE NORTH OF FREMONT BOULEVARD CONTRACT CODE 'B '
LOCATION 04-ALA-880-4.5/4.9 OVERCROSSING TO 0.3 MILE NORTH OF 40 CONTRACT ITEMS
AUTO MALL PARKWAY OVERCROSSING

RESURFACING WITH HOT MIX ASPHALT FEDERAL AID ACHS-IM88-(010)65E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS ISSUED 11 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 90

NUMBER OF BIDDERS 5 ENGINEERS EST 413,033.60 AMOUNT UNDER 87,855.90 PERCENT UNDER EST 21.27
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	325,177.70	4	PAVEX CONSTRUCTION DIVISION 120 GRANITE ROCK WAY SAN JOSE CA 95136	408 574-1400 00000022 FAX 408 365-9548
2	340,476.90	3	BAY CITIES PAVING AND GRADING INC P O BOX 6227 CONCORD CA 94524	925 687-6666 00238650 FAX 925 687-2122
3	351,280.00	5	O'GRADY PAVING INC 2513 WYANDOTTE ST MOUNTAIN VIEW CA 94043	650 966-1926 00201696 FAX 605 966-1946
4	478,722.00	2	J A GONSALVES & SON CONSTRUCTION INC P O BOX 6553 NAPA CA 94581	707 258-6261 00676166 FAX 707 258-1240
5	493,061.00	1	DREAMBUILDER 1324 E LAWSON LN PLACENTIA CA 92870	714 646-3697 00873436 FAX 714 646-3698

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A C DIKE CO 2788 VENTURE DRIVE LINCOLN CA 95648	A C DIKE
	CENTRAL STRIPING SERVICE 3489 LUYUNG DRIVE RANCHO CORDOVA CA 95742	STRIPING
	DILLARD TRUCKING P O BOX 579 BYRON CA 94514	TRUCKING
	JAN FIMAS PAVING P O BOX 36288 SAN JOSE CA 95159	TACK OIL
	K R C SAFETY CO 6084 W HURLEY AVENUE VISALIA CA 93291	TRAFFIC CONTROL AND PCMS
	P C & N CONSTRUCTION 5301 BYRON HOT SPRINGS ROAD BYRON CA 94515	MBGR
	SCHOTKA CONSTRUCTION 5555 NAPA VALLEJO HIGHWAY AMERICAN CANYON CA 94503	CAS
	ST FRANCIS ELECTRIC 975 CARDEN STREET SAN LEANDRO CA 94577	ELECTRICAL
	TRI VALLEY WATER TRUCK 1452 N JASCO ROAD LIVERMORE CA 94551	WATER TRUCK

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING, MARKERS
	M F MAYER VALLEJO CA	DITCH LINING
	ST FRANCIS ELECTRIC SAN LEANDRO CA	LOOP DETECTORS AND MAINTAIN TRAFFIC SYSTEM

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	A C DIKE LINCOLN CA	A C DIKE
	APPIAN EL SOBRANTE CA	WPCP
	CENTRAL RANCHO CORDOVA CA	STRIPING
	ERNIE DEE ELK GROVE CA	CONCRETE DITCH
	FAR WEST LODI CA	CONSTRUCTION AREA SIGNS
	LIR GRANITE BAY CA	ELECTRICAL
	P C & N BYRON CA	METAL BEAM GUARD RAIL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SF TRANSPORT SAN FRANCISCO CA	TRUCKING
	WATER COMPONENTS SUPPLY SAN RAFAEL CA	SUPPLIES

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL FENCE 148 OTTO LANE SACRAMENTO CA 95822	ITEMS 10, 20 THRU 22 AND 30 THRU 32
	CENTRAL STRIPING 3489 LUYUNG DR. RANCHO CORDOVA CA 95742	ITEMS 7, 9, 11, 12, 15, 33 THRU 36 AND 40
	DILLARD TRUCKING P O BOX 579 BYRON CA	ITEMS 14 AND 16 THRU 18
	LIR 6830 COUNTRY COURT GRANITE BAY CA 95746	ITEMS 37 THRU 39

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE COMPANY LINCOLN CA 95648	ITEMS 20, 21, 22, 23, 18
	GBA ENGINEERING FULLERTON CA 92831	ITEMS 17, 38

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	KRC SAFETY INC VISALIA CA 93291	ITEM 7
	LINEAR OPTIONS INC DURHAM CA 95938	ITEMS 9, 11, 12, 15, 33, 34, 35, 36

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	2,900.00	2,900.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	100.00	100.00
3	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	16	250.00	4,000.00
4	074041	STREET SWEEPING	LS	LUMP SUM	500.00	500.00
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	750.00	750.00
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,700.00	5,700.00
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
8	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	2,600.00	2,600.00
9	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,860	.95	1,767.00
10	150662	REMOVE METAL BEAM GUARD RAILING	LF	86	7.00	602.00
11	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	8,410	.35	2,943.50
12	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,590	1.50	2,385.00
13	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,300	2.70	3,510.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	760	16.30	12,388.00
15	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,200.00	1,200.00
16	194001	DITCH EXCAVATION	CY	150	165.00	24,750.00
17	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	1,020	122.00	124,440.00
18	390136	MINOR HOT MIX ASPHALT	TON	74	97.00	7,178.00
19	394060	DATA CORE	LS	LUMP SUM	2,000.00	2,000.00
20	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	60	3.00	180.00
21	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	1,220	3.00	3,660.00
22	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	25	3.00	75.00
23	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	8	750.00	6,000.00
24	397005	TACK COAT	TON	7	880.00	6,160.00
25	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.2	3,000.00	3,600.00
26	620100	18" ALTERNATIVE PIPE CULVERT	LF	20	540.00	10,800.00
27	705311	18" ALTERNATIVE FLARED END SECTION	EA	1	2,300.00	2,300.00
28	721420	CONCRETE (DITCH LINING)	CY	52	378.00	19,656.00
29 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	326	1.20	391.20
30	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	25	60.00	1,500.00
31	839541	TRANSITION RAILING (TYPE WB)	EA	1	4,100.00	4,100.00
32	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	2,200.00	2,200.00
33	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,430	.65	4,179.50
34	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,950	.95	2,802.50
35	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	20	4.00	80.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	220	6.00	1,320.00
37	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00
38	023969	LOOP DETECTOR REPLACEMENT (TRAFFIC SIGNAL)	LS	LUMP SUM	25,650.00	25,650.00
39	023970	LOOP DETECTOR REPLACEMENT (RAMP METERING)	LS	LUMP SUM	2,000.00	2,000.00
40	999990	MOBILIZATION	LS	LUMP SUM	6,810.00	6,810.00
					TOTAL	325,177.70

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	500.00	500.00	7,500.00	7500.00	1,000.00	1000.00
2	550.00	550.00	800.00	800.00	3,500.00	3500.00	1,600.00	1600.00
3	250.00	4000.00	250.00	4000.00	250.00	4000.00	175.00	2800.00
4	5,720.00	5720.00	3,000.00	3000.00	12,000.00	12000.00	3,000.00	3000.00
5	1,100.00	1100.00	1,000.00	1000.00	2,500.00	2500.00	550.00	550.00
6	3,520.00	3520.00	2,500.00	2500.00	4,500.00	4500.00	2,300.00	2300.00
7	9,895.00	9895.00	25,000.00	25000.00	25,000.00	25000.00	45,000.00	45000.00
8	2,200.00	2200.00	6,000.00	6000.00	6,500.00	6500.00	2,900.00	2900.00
9	2.20	4092.00	1.00	1860.00	4.00	7440.00	2.30	4278.00
10	11.00	946.00	8.00	688.00	10.00	860.00	14.00	1204.00
11	.55	4625.50	.40	3364.00	1.50	12615.00	.55	4625.50
12	2.20	3498.00	1.50	2385.00	2.00	3180.00	2.35	3736.50
13	9.00	11700.00	2.00	2600.00	3.00	3900.00	2.50	3250.00
14	18.00	13680.00	25.00	19000.00	21.00	15960.00	13.00	9880.00
15	1,650.00	1650.00	2,000.00	2000.00	1,750.00	1750.00	2,000.00	2000.00
16	90.00	13500.00	150.00	22500.00	58.00	8700.00	69.00	10350.00
17	113.00	115260.00	117.00	119340.00	164.00	167280.00	215.00	219300.00
18	114.75	8491.50	100.00	7400.00	210.00	15540.00	240.00	17760.00
19	2,775.00	2775.00	1,000.00	1000.00	8,500.00	8500.00	2,000.00	2000.00
20	4.00	240.00	3.00	180.00	12.00	720.00	3.50	210.00
21	4.00	4880.00	3.00	3660.00	8.00	9760.00	3.50	4270.00
22	4.00	100.00	3.00	75.00	15.00	375.00	3.50	87.50
23	79.00	632.00	400.00	3200.00	500.00	4000.00	117.00	936.00
24	990.00	6930.00	1,000.00	7000.00	1,810.00	12670.00	1,320.00	9240.00
25	2,445.00	2934.00	4,000.00	4800.00	3,500.00	4200.00	5,300.00	6360.00
26	91.00	1820.00	150.00	3000.00	210.00	4200.00	145.00	2900.00
27	625.00	625.00	1,000.00	1000.00	1,800.00	1800.00	300.00	300.00
28	600.00	31200.00	440.00	22880.00	701.00	36452.00	500.00	26000.00
29	1.40	456.40	2.00	652.00	15.00	4890.00	2.50	815.00
30	199.10	4977.50	65.00	1625.00	250.00	6250.00	135.00	3375.00
31	3,410.00	3410.00	4,500.00	4500.00	4,000.00	4000.00	3,500.00	3500.00
32	2,530.00	2530.00	2,500.00	2500.00	3,000.00	3000.00	3,000.00	3000.00
33	1.10	7073.00	.70	4501.00	1.00	6430.00	1.20	7716.00
34	2.20	6490.00	1.00	2950.00	1.00	2950.00	2.35	6932.50
35	3.30	66.00	4.00	80.00	5.00	100.00	3.50	70.00
36	5.50	1210.00	7.00	1540.00	10.00	2200.00	6.00	1320.00
37	1,100.00	1100.00	1,100.00	1100.00	2,500.00	2500.00	600.00	600.00
38	24,600.00	24600.00	35,000.00	35000.00	40,000.00	40000.00	55,000.00	55000.00
39	1,100.00	1100.00	1,100.00	1100.00	1,000.00	1000.00	12,000.00	12000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	28,400.00	28400.00	25,000.00	25000.00	20,000.00	20000.00	10,895.00	10895.00
TOT		340,476.90		351,280.00		478,722.00		493,061.00