BID OPENING DATE 10/30/12
CONTRACT NUMBER 03-2F3004
LOCATION 03-BUT-70-9.2/17.0

IN AND NEAR OROVILLE FROM 0.2 MILE
NORTH OF PALERMO ROAD TO 0.1 MILE
NORTH OF OPHIR ROAD AND 0.4 MILE
SOUTH OF 70/162 SEPARATATION TO 0.4

11/01/12
CONTRACT CODE 'B '
45 CONTRACT ITEMS

PAVEMENT REHABILITATION FEDERAL AID NH-P070-(104)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 8 FUND TOTAL HA22 7,920,000 TOTAL NUMBER OF WORKING DAYS 80

NUMBER OF BIDDERS 6 ENGINEERS EST 6,841,052.00 AMOUNT UNDER 385,598.00 PERCENT UNDER EST 5.64
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	6,455,454.00	6	DE SILVA GATES CONSTRUCTION LP	925 829-9220 00704195
			P O BOX 2909 DUBLIN CA 94568	FAX 925 803-4263
2	6,494,830.00	1	GEORGE REED INC	209 523-0734 00211337
			P O BOX 4760 MODESTO CA 95352	FAX 209 523-4313
3	6,717,159.00	2	KNIFE RIVER CONSTRUCTION	530 891-6555 00091712
			1764 SKYWAY CHICO CA 95928	FAX 530 894-6220
4	6,741,145.00	4	TEICHERT CONSTRUCTION	530 406-4200 00000008
			P O BOX 1890 DAVIS CA 95617-1890	FAX 530 406-4299
5	7,369,135.50	5	GRANITE CONSTRUCTION COMPANY	831 724-1011 00000089
			P O BOX 50085 WATSONVILLE CA 95077-5085	FAX 831 768-4021

6	8,712,771.50	3	ROAD AND HIGHWAY BUILDERS OF CALIFORNIA INC 2030 WEST EL CAMINO AVE #265 SACRAMENTO CA 95833	916 649-4530 00915532 FAX 916 649-4535

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ABSL CONSTRUCTION HAYWARD CA	COLD PLANE ASPHALT
	APEX FENCE COMPANY INC ANDERSON CA	ALTERNATIVE FLARED TERMINAL SYSTEM, GUARDRAIL REMOVAL
	APEX FENCE COMPANY INC ANDERSON CA	GUARDRAIL, WEED CONTROL MAT (FIBER)
	CONTRACTORS CHEMICAL INC HAYWARD CA	CRACK TREATMENT
	LINEAR OPTIONS INC DURHAM, CA	LEAD COMPLIANCE PLAN, RUMBLE STRIP
	LINEAR OPTIONS INC DURHAM, CA	STRIPING, PAVEMENT MARKERS, PAVEMENT MARKINGS
	MF MAHER INC VALLEJO CA	MINOR CONCRETE
	STUDEBAKER BROWN ELECTRICAL CONTRACTING GREENWOOD CA	ELECTRICAL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL FENCE COMPANY SACRAMENTO CA	ALTERNATIVE FLARED TERMINAL SYSTEM
	CENTRAL FENCE COMPANY SACRAMENTO CA	REMOVE MBGR,ADJUST MBGR, MBGR (WOOD POST), WEED CONTROL MAT
	CONTRACTORS CHEMICAL HAYWARD CA	CRACK TREATMENT
	LINEAR OPTIONS DURHAM CA	PAVEMENT MARKER (RETROREFLECTIVE)
	LINEAR OPTIONS DURHAM CA	RUMBLE STRIP, THERMOPLASTIC TRAFFIC STRIPING, MOBILIZATION
	LINEAR OPTIONS DURHAM CA	THERMOPLASTIC PAVEMENT MARKING, TRAFFIC CONTROL
	STUDEBAKER & BROWN ELECTRICAL CONTRACTING ROSEVILLE CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE CO LINCOLN CA	ITEMS 24 THRU 28
	AUSTIN ENTERPRISE BAKERSFIELD CA	ITEM 15
	CENTRAL FENCE CO SACRAMENTO CA	ITEMS 7, 9, 33, 34, 35

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	LINEAR OPTIONS INC DURHAM CA	ITEMS 5, 21, 22, 36 THRU 41, 45
	PACIFIC NORTHWEST OIL STOCKTON CA	ITEM 29
	STUDEBAKER BROWN ELECTRIC ROSEVILLE CA	ITEMS 42, 43, 44
	WARDS CONCRETE INC ANDERSON CA	ITEMS 30, 31

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APCO GOSHEN CA	PLACE HMA DIKE
	CENTRAL FENCE SACRAMENTO CA	METEAL BEAM GUARD RAIL, WEED CONTROL MAT
	CONTRACTORS CHEMICAL INC HAYWARD CA	CRACK TREATMENT
	LINEAR OPTIONS DURHAM CA	RUMBLE STRIP, STRIPING, MARKINGS AND MARKERS
	STUDEBAKER BROWN ELECTRIC ROSEVILLE CA	MAINTAIN EXISTING TRAFFIC MGMT ELEMENTS DURING CONSTUCTION
	STUDEBAKER BROWN ELECTRIC ROSEVILLE CA	MODIFY TRAFFIC MONITORING STATION, MODIFY SIGNAL & LIGHTING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	APPLY A LINE ANDERSON CA	STRIPING, RUMBLE STRIP AND MOBILIZATION
	AUSTIN ENTERPRISE BAKERSFIELD CA	CRACK TREATMENT
	CENTRAL FENCE COMPANY SACRAMENTO CA	MBGR AND WEED MAT
	CONSTRUCTION AREA SIGNS NEWCASTLE CA	CONSTRUCTION AREA SIGNS
	SPECIALTY PAVING INC LINCOLN CA	HMA DIKE AND SHOULDER BACKING
	STUDEBAKER BROWN ELECTRICAL CONTRACTING ROSEVILLE CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A C DIKE COMPANY LINCOLN CA	A C DIKE, SHOULDER BACKING
	AUSTIN ENTERPRISE BAKERSFIELD CA	CRACK TREATMENT, GROUND IN RUMBLE STRIP
	CHRISP COMPANY WOODLAND CA	STRIPING AND PAVEMENT MARKING, MOBILIZATION
	DIRT AND AGGREGATE INTERCHANGE INC FAIRVIEW CA	METAL BEAM GUARDRAIL, WEED CONTROL MAT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TENNYSON ELECTRIC INC LIVERMORE CA	ELECTRICAL, MOBILIZATION

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,000.00	1,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	172,470.00	172,470.00
6	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	20,000.00	20,000.00
7	150662	REMOVE METAL BEAM GUARD RAILING	LF	230	10.00	2,300.00
8	150771	REMOVE ASPHALT CONCRETE DIKE	LF	26,500	1.00	26,500.00
9	152500	ADJUST METAL BEAM GUARD RAILING	LF	3,520	10.00	35,200.00
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	253,000	2.40	607,200.00
11	153121	REMOVE CONCRETE (CY)	CY	30	200.00	6,000.00
12	190101	ROADWAY EXCAVATION	CY	11	200.00	2,200.00
13	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
14	190185	SHOULDER BACKING	TON	2,400	40.00	96,000.00
15	374207	CRACK TREATMENT	LNMI	12	3,000.00	36,000.00
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	2,280	200.00	456,000.00
17	390132	HOT MIX ASPHALT (TYPE A)	TON	810	80.00	64,800.00
18	390136	MINOR HOT MIX ASPHALT	TON	14	150.00	2,100.00
19	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	18,600	50.00	930,000.00
20	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	36,900	82.00	3,025,800.00
21	024767	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	130	25.00	3,250.00
22	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	500	25.00	12,500.00
23	394060	DATA CORE	LS	LUMP SUM	10,000.00	10,000.00
24	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	14,500	1.00	14,500.00
25	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	920	1.00	920.00
26	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	3,530	1.00	3,530.00
27	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	7,160	1.00	7,160.00
28	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	430	1.00	430.00
29	397005	TACK COAT	TON	190	1.00	190.00
30	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	32	1,500.00	48,000.00
31	731656	CURB RAMP DETECTABLE WARNING SURFACE	SQFT	70	50.00	3,500.00
32	820107	DELINEATOR (CLASS 1)	EA	98	50.00	4,900.00
33	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	200	30.00	6,000.00
34	024768	WEED CONTROL MAT (FIBER)	SQYD	200	100.00	20,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	2,000.00	4,000.00
36	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	136,000	.35	47,600.00
37	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	8,400	.60	5,040.00
38	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	4,270	3.00	12,810.00
39	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	48,600	.20	9,720.00
40	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,170	.20	234.00
41	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	3,200	3.00	9,600.00
42	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
43	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	5,000.00	5,000.00
44	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	70,000.00	70,000.00
45	999990	MOBILIZATION	LS	LUMP SUM	645,000.00	645,000.00
					TOTAL	6,455,454.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	15,000.00	15000.00	3,000.00	3000.00	6,000.00	6000.00	15,000.00	15000.00
2	2,000.00	2000.00	1,500.00	1500.00	1,000.00	1000.00	1,500.00	1500.00
3	3,000.00	3000.00	1,000.00	1000.00	1,500.00	1500.00	1,000.00	1000.00
4	12,500.00	12500.00	8,400.00	8400.00	10,500.00	10500.00	9,800.00	9800.00
5	650,000.00	650000.00	200,000.00	200000.00	250,000.00	250000.00	75,000.00	75000.00
6	25,000.00	25000.00	19,200.00	19200.00	15,000.00	15000.00	5,000.00	5000.00
7	10.00	2300.00	10.50	2415.00	10.70	2461.00	10.50	2415.00
8	.20	5300.00	.50	13250.00	1.50	39750.00	.50	13250.00
9	6.00	21120.00	6.00	21120.00	6.00	21120.00	6.00	21120.00
10	1.20	303600.00	1.75	442750.00	1.50	379500.00	1.15	290950.00
11	320.00	9600.00	350.00	10500.00	300.00	9000.00	150.00	4500.00
12	375.00	4125.00	750.00	8250.00	100.00	1100.00	150.00	1650.00
13	2,000.00	2000.00	1,190.00	1190.00	1,300.00	1300.00	2,500.00	2500.00
14	31.00	74400.00	42.00	100800.00	35.00	84000.00	25.00	60000.00
15	3,000.00	36000.00	4,782.00	57384.00	3,000.00	36000.00	4,780.00	57360.00
16	172.00	392160.00	235.00	535800.00	300.00	684000.00	210.00	478800.00
17	74.00	59940.00	70.00	56700.00	100.00	81000.00	92.00	74520.00
18	441.00	6174.00	250.00	3500.00	200.00	2800.00	150.00	2100.00
19	65.75	1222950.00	84.00	1562400.00	52.00	967200.00	77.00	1432200.00
20	67.00	2472300.00	86.00	3173400.00	88.00	3247200.00	99.00	3653100.00
21	48.00	6240.00	10.00	1300.00	24.00	3120.00	78.00	10140.00
22	28.00	14000.00	10.00	5000.00	30.00	15000.00	28.00	14000.00
23	5,000.00	5000.00	10,000.00	10000.00	16,000.00	16000.00	5,000.00	5000.00
24	.70	10150.00	.95	13775.00	.90	13050.00	1.55	22475.00
25	.70	644.00	.95	874.00	.90	828.00	1.55	1426.00
26	.70	2471.00	.95	3353.50	.90	3177.00	1.55	5471.50
27	.70	5012.00	.95	6802.00	.90	6444.00	1.55	11098.00
28	.70	301.00	.95	408.50	.90	387.00	1.55	666.50
29	1.00	190.00	600.00	114000.00	1.00	190.00	900.00	171000.00
30	855.00	27360.00	655.00	20960.00	990.00	31680.00	915.00	29280.00
31	43.00	3010.00	28.50	1995.00	35.00	2450.00	32.00	2240.00
32	45.00	4410.00	36.00	3528.00	38.00	3724.00	45.00	4410.00
33	30.50	6100.00	30.00	6000.00	30.50	6100.00	30.00	6000.00
34	83.50	16700.00	82.25	16450.00	83.50	16700.00	82.25	16450.00
35	2,200.00	4400.00	2,175.00	4350.00	2,200.00	4400.00	2,175.00	4350.00
36	.40	54400.00	.35	47600.00	.36	48960.00	.40	54400.00
37	1.20	10080.00	.60	5040.00	.60	5040.00	1.20	10080.00
38	5.50	23485.00	3.00	12810.00	3.00	12810.00	5.00	21350.00
39	.30	14580.00	.20	9720.00	.20	9720.00	.30	14580.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	.40	468.00	.20	234.00	.20	234.00	.45	526.50
41	3.80	12160.00	3.00	9600.00	3.00	9600.00	3.50	11200.00
42	500.00	500.00	500.00	500.00	1,600.00	1600.00	2,700.00	2700.00
43	8,500.00	8500.00	8,300.00	8300.00	6,500.00	6500.00	10,900.00	10900.00
44	106,100.00	106100.00	101,000.00	101000.00	110,000.00	110000.00	127,127.00	127127.00
45	839,100.00	839100.00	91,000.00	91000.00	573,000.00	573000.00	610,500.00	610500.00
TOT		6,494,830.00		6,717,159.00		6,741,145.00		7,369,135.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	8,500.00	8500.00
2	1,000.00	1000.00
3	1,000.00	1000.00
4	11,000.00	11000.00
5	300,000.00	300000.00
6	25,000.00	25000.00
7	10.00	2300.00
8	.50	13250.00
9	9.00	31680.00
10	1.30	328900.00
11	500.00	15000.00
12	650.00	7150.00
13	1,500.00	1500.00
14	40.00	96000.00
15	5,250.00	63000.00
16	235.00	535800.00
17	100.00	81000.00
18	450.00	6300.00
19	108.00	2008800.00
20	110.00	4059000.00
21	15.50	2015.00
22	14.00	7000.00
23	10,000.00	10000.00
24	1.55	22475.00
25	1.55	1426.00
26	1.55	5471.50
27	1.55	11098.00
28	1.55	666.50
29	100.00	19000.00
30	1,250.00	40000.00
31	100.00	7000.00
32	45.00	4410.00
33	27.00	5400.00
34	60.00	12000.00
35	3,000.00	6000.00
36	.44	59840.00
37	1.00	8400.00
38	6.00	25620.00
39	.35	17010.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	.35	409.50
41	4.00	12800.00
42	1,500.00	1500.00
43	6,200.00	6200.00
44	88,850.00	88850.00
45	742,000.00	742000.00
TOT		8,712,771.50