STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 11/08/12
CONTRACT NUMBER 07-252614
LOCATION 07-LA-5-C43.9/C46.4

IN LOS ANGELES COUNTY IN AND NEAR LOS ANGELES FROM SAN FERNANDO ROAD OVERHEAD TO 0.2 MILE SOUTH OF WELDON CANYON OVERCROSSING

ROADWAY REHABILITATION

RR INVOLVEMENT

FEDERAL AID IM-005-3(081)

11/14/12
CONTRACT CODE 'B '
42 CONTRACT ITEMS

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS ISSUED 14 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 230

NUMBER OF BIDDERS 5 ENGINEERS EST 11,447,853.00 AMOUNT UNDER 220,711.00 PERCENT UNDER EST 1.93
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	11,227,142.00	2	SECURITY PAVING COMPANY INC 818 767-1489 00116307 P O BOX 1489 FAX 818 767-3169 SUN VALLEY CA 91352-2617
2	11,598,933.50	4	GRIFFITH COMPANY 562 929-1128 00000088 12200 BLOOMFIELD AVENUE FAX 562 864-7938 SANTA FE SPRINGS CA 90670
3	12,349,656.60	5	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 949 252-0441 00615876 1792 KAISER AVENUE FAX 949 252-0266 IRVINE CA 92614
4	12,899,900.00	1	MYERS AND SONS CONSTRUCTION LP 916 649-4504 00944155 2554 MILLCREEK DR FAX 916 920-2246 SACRAMENTO CA 95833
5	15,127,685.00	3	J MCLOUGHLIN ENGINEERING CO INC 909 944-1037 00676575 10641 FULTON CT FAX 909 944-1051 RANCHO CUCAMONGA CA 91730

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE COMPANY 2788 VENTURE DRIVE LINCOLN CA 95648	ASPHALT DIKE
	DYWIDAG SYSTEMS INTERNATIONAL 2154 SOUTH STREET LONG BEACH CA 90805	POST TENSIONING FOR PRECAST PRESTRESSED CONCRETE PAVEMENT
	GLOBAL ROAD SEALING INC 10832 DOROTHY AVENUE GARDEN GROVE CA 92843	SEAL PAVEMENT, SEAL ISOLATION JOINT AND ELECTRICAL
	HARBER COMPANIES INC 1880 E RIVERVIEW DRIVE SAN BERNARDINO CA 92408	GRIND EXISTING CONCRETE PAVEMENT
	KRC SAFETY COMPANY INC P O BOX 6356 VISALIA CA 93290	CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
	SUPER SEAL AND STRIPE P O BOX 755 FILLMORE CA 93016	STRIPING, PAVEMENT MARKERS, TRAFFIC CONTROL, MOBILIZATION

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ASPHALT PAVING COMPANY GOSHEN CA	A C DIKE
	CHRISP COMPANY BLOOMINGTON CA	STRIPING
	DYWIDAG SYSTEMS INTERNATIONAL LONG BEACH CA	POST-TENSIONING
	GLOBAL ROAD SEALING INC GARDEN GROVE CA	JOINT SEAL
	HARBER COMPANIES INC SAN BERNARDINO CA	GRIND EXISTING PCC
	JFL ELECTRIC LOS ANGELES CA	ELECTRICAL
	PAVEMENT RECYCLING SYSTEMS INC MIRA LOMA CA	COLD MILLING
	RMA GROUP RANCHO CUCAMONGA CA	QC/QA

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALL AMERICAN ASPHALT CORONA CA	ITEMS 18 THRU 24
	AUSTIN ENTERPRISES BAKERSFIELD CA	ITEMS 27 THRU 29

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CHRISP COMPANY BLOOMINGTON CA	ITEMS 10 AND 34 THRU 38
	HARBER COMPANY SAN BERNARDINO CA	ITEM 33
	JFL ELECTRIC LOS ANGELES CA	ITEMS 39 THRU 41
	LINDYS COLD PLANING LA HABRA CA	ITEM 13
	SCHWAGER DAVIS SAN JOSE CA	ITEM 25

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ALL AMERICAN ASPHALT CORONA CA	HMA, TACK COAT, PLACE AC DIKE
	AUSTIN ENTERPRISES BAKERSFIELD CA	SEAL PAVEMENT, ISOLATION JOINTS, SAW CUTTING
	CHRISP COMPANY BLOOMINGTON CA	STRIPING AND MARKERS
	DYWIDAG SYSTEMS LONG BEACH CA	POSTENSION PRECAST PANELS
	HARBER COMPANIES SAN BERNARDINO CA	GRIND EXISTING PCC

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	LINDY'S COLD PLANING LA HABRA CA	COLD PLANE AC

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CALMEX INC BLOOMINGTON CA	ASPHALT
	PAVEMENT RECYCLING SYSTEMS INC MIRA LOMA CA	COLD PLANE
	PENHALL COMPANY ANAHEIM CA	GRINDING

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	1,500.00	1,500.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	12,500.00	12,500.00
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	750.00	750.00
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	7,500.00	7,500.00
6	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	230	1,565.00	359,950.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	525,000.00	525,000.00
9	024833	REPLACE UNDERLYING BASE	CY	860	400.00	344,000.00
10	150722	REMOVE PAVEMENT MARKER	EA	5,860	2.00	11,720.00
11	150771	REMOVE ASPHALT CONCRETE DIKE	LF	25,300	2.00	50,600.00
12	150854	REMOVE CONCRETE PAVEMENT (CY)	CY	5,330	22.00	117,260.00
13	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	41,400	1.55	64,170.00
14	190101	ROADWAY EXCAVATION	CY	13,400	40.25	539,350.00
15	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
16	260303	CLASS 3 AGGREGATE BASE (CY)	CY	2,910	60.00	174,600.00
17	024834	LEAN CONCRETE BASE RAPID SETTING	CY	2,220	385.00	854,700.00
18	390132	HOT MIX ASPHALT (TYPE A)	TON	3,180	81.35	258,693.00
19	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	3,540	95.85	339,309.00
20	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	5,460	1.75	9,555.00
21	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	1,020	1.75	1,785.00
22	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	15,900	1.75	27,825.00
23	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	2,950	1.75	5,162.50
24	397005	TACK COAT	TON	20	650.00	13,000.00
25	024835	PRECAST PRESTRESSED CONCRETE PAVEMENT	CY	5,200	878.00	4,565,600.00
26	024836	INDIVIDUAL SLAB REPLACEMENT (PRECAST CONCRETE PANELS)	CY	1,330	870.00	1,157,100.00
27	024837	JOINTED PLAIN CONCRETE PAVEMENT (ROLLER COMPACTED CONCRETE)	CY	930	529.00	491,970.00
28	404092	SEAL PAVEMENT JOINT	LF	22,600	8.50	192,100.00
29	404093	SEAL ISOLATION JOINT	LF	10,800	18.00	194,400.00
30	406050	DOWEL BAR (DRILL AND BOND)	EA	400	18.00	7,200.00
31	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	400	463.00	185,200.00
32	413113	REPAIR SPALLED JOINTS, POLYESTER GROUT	SQYD	16	1,200.00	19,200.00
33	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	87,000	4.50	391,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	111,000	.53	58,830.00
35	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	10,600	.95	10,070.00
36	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,460	5.25	12,915.00
37	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	3,270	2.65	8,665.50
38	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,760	3.70	10,212.00
39	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	550.00	550.00
40	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	7,600.00	7,600.00
41	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	7,600.00	7,600.00
42	999990	MOBILIZATION	LS	LUMP SUM	175,000.00	175,000.00
					TOTAL	11,227,142.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	8,500.00	8500.00	6,500.00	6500.00	1,500.00	1500.00	22,000.00	22000.00
2	25,000.00	25000.00	12,000.00	12000.00	35,000.00	35000.00	15,000.00	15000.00
3	1,500.00	1500.00	800.00	800.00	2,000.00	2000.00	3,000.00	3000.00
4	750.00	750.00	100.00	100.00	3,500.00	3500.00	200.00	200.00
5	15,000.00	15000.00	5,000.00	5000.00	15,000.00	15000.00	3,500.00	3500.00
6	850.00	195500.00	1,700.00	391000.00	4,875.00	1121250.00	2,300.00	529000.00
7	5,000.00	5000.00	2,800.00	2800.00	4,000.00	4000.00	6,000.00	6000.00
8	400,000.00	400000.00	650,000.00	650000.00	375,000.00	375000.00	330,000.00	330000.00
9	550.00	473000.00	110.00	94600.00	425.00	365500.00	850.00	731000.00
10	1.05	6153.00	1.10	6446.00	1.00	5860.00	1.00	5860.00
11	.11	2783.00	1.80	45540.00	2.00	50600.00	1.00	25300.00
12	1.00	5330.00	115.00	612950.00	115.00	612950.00	200.00	1066000.00
13	2.35	97290.00	2.32	96048.00	3.00	124200.00	3.20	132480.00
14	100.00	1340000.00	55.00	737000.00	20.00	268000.00	76.00	1018400.00
15	1,800.00	1800.00	3,000.00	3000.00	2,000.00	2000.00	2,500.00	2500.00
16	88.00	256080.00	160.00	465600.00	75.00	218250.00	230.00	669300.00
17	470.00	1043400.00	675.00	1498500.00	635.00	1409700.00	500.00	1110000.00
18	85.00	270300.00	99.00	314820.00	90.00	286200.00	80.00	254400.00
19	110.00	389400.00	123.20	436128.00	110.00	389400.00	105.00	371700.00
20	.75	4095.00	.82	4477.20	2.00	10920.00	1.50	8190.00
21	.75	765.00	.82	836.40	2.00	2040.00	1.50	1530.00
22	.75	11925.00	.82	13038.00	2.00	31800.00	1.50	23850.00
23	.75	2212.50	.82	2419.00	2.00	5900.00	1.50	4425.00
24	350.00	7000.00	770.00	15400.00	500.00	10000.00	865.00	17300.00
25	735.00	3822000.00	790.00	4108000.00	750.00	3900000.00	920.00	4784000.00
26	847.00	1126510.00	710.00	944300.00	900.00	1197000.00	900.00	1197000.00
27	285.00	265050.00	675.00	627750.00	325.00	302250.00	880.00	818400.00
28	2.85	64410.00	9.00	203400.00	8.00	180800.00	12.00	271200.00
29	3.00	32400.00	11.00	118800.00	10.00	108000.00	12.00	129600.00
30	60.00	24000.00	45.00	18000.00	25.00	10000.00	33.00	13200.00
31	615.00	246000.00	675.00	270000.00	500.00	200000.00	770.00	308000.00
32	650.00	10400.00	1,500.00	24000.00	500.00	8000.00	310.00	4960.00
33	4.00	348000.00	4.50	391500.00	4.00	348000.00	4.00	348000.00
34	.45	49950.00	.47	52170.00	.50	55500.00	.50	55500.00
35	1.00	10600.00	.88	9328.00	.75	7950.00	1.00	10600.00
36	3.00	7380.00	3.30	8118.00	3.00	7380.00	5.00	12300.00
37	1.00	3270.00	1.10	3597.00	1.00	3270.00	1.00	3270.00
38	3.00	8280.00	2.20	6072.00	2.00	5520.00	2.00	5520.00
39	3,500.00	3500.00	1,650.00	1650.00	2,000.00	2000.00	800.00	800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	7,200.00	7200.00	6,605.50	6605.50	7,500.00	7500.00	7,200.00	7200.00
41	7,200.00	7200.00	6,363.50	6363.50	6,000.00	6000.00	7,200.00	7200.00
42	1,000,000.00	1000000.00	135,000.00	135000.00	1,200,160.00	1200160.00	800,000.00	800000.00
TOT		11,598,933.50		12,349,656.60		12,899,900.00		15,127,685.00