STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211



BID OPENING DATE 11/08/12
CONTRACT NUMBER 11-290304
LOCATION 11-SD-75-9.0

IN SAN DIEGO COUNTY IN SAN DIEGO
ON ROUTE 75 AT E75-N5 CONNECTOR OC
AND ON ROUTE 805 AT KEARNY VILLA RD
OC

11/14/12
CONTRACT CODE 'E '
52 CONTRACT ITEMS

SEISMIC RETROFIT AND STRUCTURE FEDERAL AID BRST-X073-(099)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 10 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 430

NUMBER OF BIDDERS 1 ENGINEERS EST 2,001,225.00 AMOUNT OVER 472,524.00 PERCENT OVER EST 23.61
PROGRAM ELEMENTS RAS

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) |
|---|---|---|---|
| 1 | 2,473,749.00 | 1 | PETERSON-CHASE GENERAL 949 252-0441<br>ENGINEERING CONSTRUCTION INC 00615876<br>1792 KAISER AVENUE FAX 949 252-0266<br>IRVINE CA 92614 |

# S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



## L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 01 | INTEGRITY REBAR<br>PERRIS CA | ITEMS 41 THRU 49 |
| | MALCOLM DRILLING | ITEM 36 |
| | SIERRA LANDSCAPE<br>ARCADIA CA | ITEMS 23 THRU 28 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 074016 | CONSTRUCTION SITE MANAGEMENT | LS | LUMP SUM | 2,520.00 | 2,520.00 |
| 2 | 074017 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 800.00 | 800.00 |
| 3 | 074028 | TEMPORARY FIBER ROLL | LF | 2,380 | 3.80 | 9,044.00 |
| 4 | 074033 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 3 | 2,500.00 | 7,500.00 |
| 5 | 074038 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 4 | 100.00 | 400.00 |
| 6 | 074043 | TEMPORARY CONCRETE WASHOUT BIN | EA | 5 | 350.00 | 1,750.00 |
| 7 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 3,000.00 | 3,000.00 |
| 8 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 150,000.00 | 150,000.00 |
| 9 | 120199 | TRAFFIC PLASTIC DRUM | EA | 48 | 80.00 | 3,840.00 |
| 10 | 128650 | PORTABLE CHANGEABLE MESSAGE SIGN | EA | 4 | 4,500.00 | 18,000.00 |
| 11 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 2,520 | 20.00 | 50,400.00 |
| 12 | 129100 | TEMPORARY CRASH CUSHION MODULE | EA | 120 | 250.00 | 30,000.00 |
| 13 | 150662 | REMOVE METAL BEAM GUARD RAILING | LF | 170 | 10.00 | 1,700.00 |
| 14 | 150771 | REMOVE ASPHALT CONCRETE DIKE | LF | 400 | 2.00 | 800.00 |
| 15 | 153221 | REMOVE CONCRETE BARRIER | LF | 300 | 49.00 | 14,700.00 |
| 16 | 157561 | BRIDGE REMOVAL (PORTION), LOCATION A | LS | LUMP SUM | 8,500.00 | 8,500.00 |
| 17 | 157562 | BRIDGE REMOVAL (PORTION), LOCATION B | LS | LUMP SUM | 15,200.00 | 15,200.00 |
| 18 | 160102 | CLEARING AND GRUBBING (LS) | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 19 | 190110 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 2,000.00 | 2,000.00 |
| 20 (F) | 192003 | STRUCTURE EXCAVATION (BRIDGE) | CY | 190 | 48.00 | 9,120.00 |
| 21 (F) | 192020 | STRUCTURE EXCAVATION (TYPE D) | CY | 1,090 | 187.00 | 203,830.00 |
| 22 (F) | 193003 | STRUCTURE BACKFILL (BRIDGE) | CY | 1,030 | 57.00 | 58,710.00 |
| 23 | 200001 | HIGHWAY PLANTING | LS | LUMP SUM | 47,000.00 | 47,000.00 |
| 24 | 200117 | DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQFT) | SQFT | 580 | 6.00 | 3,480.00 |
| 25 | 024785 | ROCK MULCH | SQYD | 150 | 11.00 | 1,650.00 |
| 26 | 203027 | EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) | SQFT | 7,020 | .25 | 1,755.00 |
| 27 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM | 16,500.00 | 16,500.00 |
| 28 | 208000 | IRRIGATION SYSTEM | LS | LUMP SUM | 55,000.00 | 55,000.00 |
| 29 | 208739 | 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | LF | 240 | 75.00 | 18,000.00 |
| 30 | 250401 | CLASS 4 AGGREGATE SUBBASE | CY | 13 | 80.00 | 1,040.00 |
| 31 | 260201 | CLASS 2 AGGREGATE BASE | CY | 66 | 80.00 | 5,280.00 |
| 32 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 22 | 150.00 | 3,300.00 |
| 33 | 390136 | MINOR HOT MIX ASPHALT | TON | 3.9 | 600.00 | 2,340.00 |
| 34 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 250 | 15.00 | 3,750.00 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 35 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 160 | 15.00 | 2,400.00 |
| 36 | 490603 | 24" CAST-IN-DRILLED-HOLE CONCRETE PILING | LF | 1,791 | 245.00 | 438,795.00 |
| 37 (F) | 510051 | STRUCTURAL CONCRETE, BRIDGE FOOTING | CY | 245 | 290.00 | 71,050.00 |
| 38 (F) | 044069 | STRUCTURAL CONCRETE, COLUMN CASING | CY | 195 | 2,675.00 | 521,625.00 |
| 39 | 511106 | DRILL AND BOND DOWEL | LF | 500 | 25.00 | 12,500.00 |
| 40 | 515028 | REPAIR SPALLED SURFACE AREA | SQFT | 1 | 400.00 | 400.00 |
| 41 | 520102 | BAR REINFORCING STEEL (BRIDGE) | LB | 142,000 | 2.37 | 336,540.00 |
| 42 (F) | 550110 | COLUMN CASING | LB | 8,000 | 4.60 | 36,800.00 |
| 43 | 665111 | 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) | LF | 38 | 35.00 | 1,330.00 |
| 44 (F) | 721813 | SLOPE PAVING (EXPOSED AGGREGATE) | CY | 220 | 500.00 | 110,000.00 |
| 45 | 820118 | GUARD RAILING DELINEATOR | EA | 30 | 50.00 | 1,500.00 |
| 46 | 832001 | METAL BEAM GUARD RAILING | LF | 350 | 40.00 | 14,000.00 |
| 47 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 2 | 3,200.00 | 6,400.00 |
| 48 | 839700 | CONCRETE BARRIER (TYPE 60F) | LF | 270 | 250.00 | 67,500.00 |
| 49 | 839701 | CONCRETE BARRIER (TYPE 60) | LF | 30 | 80.00 | 2,400.00 |
| 50 | 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | 600.00 | 600.00 |
| 51 | 861503 | MODIFY LIGHTING | LS | LUMP SUM | 9,000.00 | 9,000.00 |
| 52 | 999990 | MOBILIZATION | LS | LUMP SUM | 85,000.00 | 85,000.00 |
| | | | | | TOTAL | 2,473,749.00 |