BID OPENING DATE 11/15/12 FROM 0.5 MI W/O TANK TOWER DITCH TO RR INVOLVEMENT 11/16/12
CONTRACT NUMBER 08-0K2704 BUZZARD WASH NEAR NEEDLES CONTRACT CODE 'A '
LOCATION 08-SBD-40-R119.0/R138.3 53 CONTRACT ITEMS

MILL,OVERLAY AC, MBGR, DIKES,DRAINS FEDERAL AID IM-0402-(058)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 15 FUND TOTAL HA22 30,262,000 TOTAL NUMBER OF WORKING DAYS 220

NUMBER OF BIDDERS 4 ENGINEERS EST 26,348,171.00 AMOUNT UNDER 2,948,172.00 PERCENT UNDER EST 11.19
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	23,399,999.00	1	LAS VEGAS PAVING CORPORATION 4420 SOUTH DECATUR BLVD LAS VEGAS NEVADA 89103 702 251-5800 00324223 FAX 702 257-9436
2	23,911,371.00	3	SECURITY PAVING COMPANY INC P O BOX 1489 SUN VALLEY CA 91352-1489 818 767-8418 00116307 FAX 818 767-3169
3	24,399,219.00	4	SKANSKA USA CIVIL WEST CALIFORNIA DISTRICT INC 1995 AGUA MANSA ROAD RIVERSIDE CA 92509 951 684-5360 00140069 FAX 951 788-2449
4	24,775,000.00	2	SULLY-MILLER CONTRACTING COMPANY 135 S STATE COLLEGE BLVD #400 BREA CA 92821 714 578-9600 00747612 FAX 714 578-9672

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APCO GOSHEN CA	ASPHALT DIKE
	AUSTIN ENTERPRISES BAKERSFIELD CA	RUMBLE STRIP
	CAL-STRIPE COLTON CA	STRIPING AND PAVEMENT MARKINGS
	CALIFORNIA PROFESSIONAL ENG LA PUENTE CA	EXISTING TRAFFIC SYSTEM AND LOOP DETECTOR
	DC HUBBS YUCAIPA CA	GUARDRAIL AND TERMINAL SYSTEMS
	EMOIL MONTEBELLO CA	OIL SUPPLY
	KRC SAFETY VISALIA CA	SIGN MARKERS AND DELINEATORS
	MANHOLE ADJUSTING PICO RIVERA CA	SAND COVER, ASPHALT RUBBER BINDER AND ASPHALT EMULSION

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL STRIPE INC 2040 EAST STEEL ROAD COLTON CA 92324	ITEMS 6,11, 47 THRU 50 AND 53
	MANHOLE ADJUSTING INC 9500 BEVERLY ROAD RICO RIVERA CA 90660	ITEMS 21 THRU 24 AND 53
	OUR VALLEY FENCE 2203 WEST INYOKERN ROAD RIDGE CREST CA 93555	ITEMS 10, 14, 40 THRU 46

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AUSTIN ENTERPRISES BAKERSFIELD CA	RUMBLE STRIPS
	AUSTIN ENTERPRISES BAKERSFIELD CA	SAW AND SEAL
	CAL-STRIPE INC COLTON CA	STRIPING
	COUGHLIN COMPANY INC ST GEORGE UTAH	MILLING
	INTERMOUNTAIN SLURRY SEAL INC FRENCH CAMP CA	SLURRY SEAL
	KRC SAFETY COMPANY INC VISALIA CA	ROAD SIDE SIGNS

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	LOS ANGELES SIGNAL CONSTRUCTION INC SAN DIMAS CA	ELECTRICAL
	MODERN ALLOYS INC STANTON CA	METAL BEAM GUARD RAIL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APCO GOSHEN CA	ITEMS 30 THRU 32
	CAL STRIPE COLTON CA	ITEMS 6, 11, 18, 47 THRU 50, 53
	KRC SAFETY VISALIA CA	ITEMS 5, 9, 15, 38, 39
	MANHOLE ADJUSTING INC MONTEREY PARK CA	ITEMS 21 THRU 24, 53
	MODERN ALLOYS STANTON CA	ITEMS 10, 14, 40 THRU 46
	PRS MIRA LOMA CA	ITEM 28
	WPS LAS VEGAS NV	ITEMS 13, 16, 53

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	2,700.00	2,700.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,600.00	1,600.00
3	074043	TEMPORARY CONCRETE WASHOUT BIN	EA	1	800.00	800.00
4	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220	1,150.00	253,000.00
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	31,800.00	31,800.00
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	315,000.00	315,000.00
7	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	3	2,800.00	8,400.00
8	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
9	150630	REMOVE MARKER	EA	110	8.00	880.00
10	150662	REMOVE METAL BEAM GUARD RAILING	LF	3,000	8.00	24,000.00
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	2,580	1.60	4,128.00
12	150722	REMOVE PAVEMENT MARKER	EA	27,500	1.10	30,250.00
13	150771	REMOVE ASPHALT CONCRETE DIKE	LF	49,600	.49	24,304.00
14	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	32,800	16.50	541,200.00
15	152299	RESET MILEPOST MARKER	EA	16	65.00	1,040.00
16	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	626,000	1.66	1,039,160.00
17	190101	ROADWAY EXCAVATION	CY	260	70.00	18,200.00
18	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,100.00	1,100.00
19	190185	SHOULDER BACKING	TON	4,440	21.50	95,460.00
20	024782	LEAN CONCRETE BASE RAPID SETTING	CY	80	490.00	39,200.00
21	370001	SAND COVER (SEAL)	TON	470	34.00	15,980.00
22	370120	ASPHALT-RUBBER BINDER	TON	390	680.00	265,200.00
23	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	19	1,060.00	20,140.00
24	375030	SCREENINGS (HOT-APPLIED)	TON	2,710	260.00	704,600.00
25	390129	HOT MIX ASPHALT (TYPE C)	TON	151,000	72.00	10,872,000.00
26	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	64,700	98.00	6,340,600.00
27	024783	HOT MIX ASPHALT (FOR AC DIKES AND MISC. AREAS)	TON	2,260	87.50	197,750.00
28	394050	RUMBLE STRIP	STA	4,080	9.25	37,740.00
29	394060	DATA CORE	LS	LUMP SUM	24,500.00	24,500.00
30	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	260	.72	187.20
31	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	31,900	.72	22,968.00
32	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	17,500	.72	12,600.00
33	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	650	73.00	47,450.00
34	397005	TACK COAT	TON	290	750.00	217,500.00
35	024784	JOINTED PLAIN CONCRETE PAVEMENT (RAMP TERMINI-RAPID STRENGTH CONCRETE)	CY	120	500.00	60,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	404092	SEAL PAVEMENT JOINT	LF	410	17.00	6,970.00
37	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	32	1,925.00	61,600.00
38	820107	DELINEATOR (CLASS 1)	EA	320	64.00	20,480.00
39	820130	OBJECT MARKER	EA	160	75.00	12,000.00
40	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	2,930	22.50	65,925.00
41	839541	TRANSITION RAILING (TYPE WB)	EA	32	2,900.00	92,800.00
42	839576	END CAP (TYPE A)	EA	2	53.00	106.00
43	839578	END CAP (TYPE TC)	EA	32	128.00	4,096.00
44	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	32	785.00	25,120.00
45	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	5	2,700.00	13,500.00
46	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	52	2,300.00	119,600.00
47	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,170	3.00	3,510.00
48	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	670,000	.16	107,200.00
49	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	17,100	1.10	18,810.00
50	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	10,500	2.40	25,200.00
51	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,100.00	1,100.00
52	860806	INDUCTIVE LOOP DETECTOR (EA)	EA	8	1,060.00	8,480.00
53	999990	MOBILIZATION	LS	LUMP SUM	1,522,064.80	1,522,064.80
					TOTAL	23,399,999.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	3,000.00	3000.00	6,000.00	6000.00	2,700.00	2700.00
2	3,100.00	3100.00	600.00	600.00	8,000.00	8000.00
3	1,700.00	1700.00	1,100.00	1100.00	1,500.00	1500.00
4	2,000.00	440000.00	1,650.00	363000.00	2,200.00	484000.00
5	20,000.00	20000.00	30,000.00	30000.00	33,000.00	33000.00
6	350,000.00	350000.00	561,000.00	561000.00	400,000.00	400000.00
7	4,000.00	12000.00	6,450.00	19350.00	14,000.00	42000.00
8	15,000.00	15000.00	10,100.00	10100.00	13,000.00	13000.00
9	7.00	770.00	8.00	880.00	8.00	880.00
10	10.00	30000.00	8.50	25500.00	9.00	27000.00
11	1.60	4128.00	1.50	3870.00	1.60	4128.00
12	.10	2750.00	.53	14575.00	.50	13750.00
13	.35	17360.00	.50	24800.00	.55	27280.00
14	16.80	551040.00	16.00	524800.00	17.50	574000.00
15	48.00	768.00	60.00	960.00	66.00	1056.00
16	1.70	1064200.00	2.25	1408500.00	2.00	1252000.00
17	54.00	14040.00	166.00	43160.00	110.00	28600.00
18	2,000.00	2000.00	850.00	850.00	2,000.00	2000.00
19	36.00	159840.00	36.00	159840.00	20.00	88800.00
20	400.00	32000.00	489.00	39120.00	410.00	32800.00
21	30.00	14100.00	1.30	611.00	35.00	16450.00
22	650.00	253500.00	976.00	380640.00	700.00	273000.00
23	1,000.00	19000.00	815.00	15485.00	1,100.00	20900.00
24	250.00	677500.00	211.00	571810.00	250.00	677500.00
25	75.00	11325000.00	69.00	10419000.00	84.75	12797250.00
26	98.00	6340600.00	94.00	6081800.00	93.75	6065625.00
27	98.00	221480.00	74.00	167240.00	79.00	178540.00
28	13.00	53040.00	21.00	85680.00	22.00	89760.00
29	6,000.00	6000.00	9,300.00	9300.00	13,000.00	13000.00
30	.75	195.00	1.10	286.00	.83	215.80
31	.75	23925.00	1.00	31900.00	.83	26477.00
32	.75	13125.00	1.00	17500.00	.83	14525.00
33	54.00	35100.00	53.00	34450.00	72.00	46800.00
34	500.00	145000.00	615.00	178350.00	525.00	152250.00
35	714.00	85680.00	1,000.00	120000.00	550.00	66000.00
36	10.00	4100.00	22.00	9020.00	8.50	3485.00
37	2,550.00	81600.00	2,950.00	94400.00	1,500.00	48000.00
38	37.00	11840.00	60.00	19200.00	65.00	20800.00
39	70.00	11200.00	70.00	11200.00	75.00	12000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	24.00	70320.00	24.50	71785.00	27.00	79110.00
41	3,120.00	99840.00	2,900.00	92800.00	3,150.00	100800.00
42	80.00	160.00	48.00	96.00	50.00	100.00
43	85.00	2720.00	88.00	2816.00	95.00	3040.00
44	590.00	18880.00	550.00	17600.00	600.00	19200.00
45	2,750.00	13750.00	2,840.00	14200.00	3,100.00	15500.00
46	2,400.00	124800.00	2,460.00	127920.00	2,700.00	140400.00
47	2.60	3042.00	2.50	2925.00	2.75	3217.50
48	.15	100500.00	.15	100500.00	.17	113900.00
49	1.05	17955.00	1.00	17100.00	1.10	18810.00
50	2.30	24150.00	2.20	23100.00	2.40	25200.00
51	1,000.00	1000.00	2,900.00	2900.00	550.00	550.00
52	1,000.00	8000.00	1,200.00	9600.00	770.00	6160.00
53	1,380,573.00	1380573.00	2,430,000.00	2430000.00	689,940.70	689940.70
TOT		23,911,371.00		24,399,219.00		24,775,000.00