BID OPENING DATE 11/06/12 IN MENDOCINO COUNTY NEAR ROCKPORT, 11/27/12
CONTRACT NUMBER 01-385724 2.0 MILES NORTH OF USAL ROAD CONTRACT CODE 'B '
LOCATION 01-MEN-1-88.7/92.8 102 CONTRACT ITEMS

CONSTRUCT BRIDGE, ROCK FISH WEIR FEDERAL AID STP-P001-(573)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS ISSUED 7 FUND TOTAL HA23 3,530,000 TOTAL NUMBER OF WORKING DAYS 220

NUMBER OF BIDDERS 7 ENGINEERS EST 3,327,471.10 AMOUNT OVER 528,917.90 PERCENT OVER EST 15.90

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	3,856,389.00	5	SHASTA CONSTRUCTORS INC P O BOX 491539 REDDING CA 96049-1539	530 365-3930 00491255 FAX 530 365-5465
2	3,986,483.00	3	BUGLER CONSTRUCTION 4847 HOPYARD RD SUITE 4 #395 PLEASANTON CA 94588	925 416-0700 00740863 FAX 925 416-7746
3	4,246,299.50	1	OREGON WEST COAST CONTRACTORS 61050 HIGHWAY 101 COOS BAY OREGON 97420	541 267-7689 00511500 FAX 541 269-1600
4	4,773,201.00	6	MCM CONSTRUCTION INC P O BOX 620 NORTH HIGHLANDS CA 95660	916 334-1221 00286430 FAX 916 334-0562
5	5,890,314.90	4	GOLDEN STATE BRIDGE INC 2990 BAY VISTA COURT SUITE D BENICIA CA 94510	925 372-8000 00851187 FAX 925 372-8001
6	3,807,954.00	7 OTHER REASON NT AWD	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085	831 724-1011 00000089 FAX 831 768-4021

7 3,089,113.00 2 PROVEN MANAGEMENT INC 415 421-9500
RQUESTED BID RELIEF 00749370
712 SANSOME STREET FAX 415 421-9600
SAN FRANCISCO CA 94111-1704

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	A C DIKE COMPANY LINCOLN CA	PLACE AC DIKE
	APPLY A LINE ANDERSON CA	STRIPING
	ATLAS TREE SURGERY SANTA ROSA CA	REMOVE TREES
	BENTANCOURT BROTHERS LIVERMORE CA	TEMPORARY SIGNAL SYSTEM
	CORAL CONSTRUCTION WILSONVILLE OR	METAL BEAM GUARDRAIL
	GALLOWAY ENTERPRISES CHICO CA	FISH PROTECTION
	HARRIS SALINAS REBAR LIVERMORE CA	REBAR
	M&S ENVIRONMENTAL REDDING CA	TEMPORARY & PERMANENT EROSION CONTROL
	P C D C SANTA ROSA CA	DRILLED HOLES & CIDH PILING
	S T RHOADES REDDING CA	TEMPORARY BMP & HOT MIX ASPHALT

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPLY-A-LINE ANDERSON CA	PAVEMENT MARKINGS
	CLOSURE SOLUTIONS CONCORD CA	PAVEMENT, WATER TESTING, SAMPLING
	EP JARRED FOUNDATION WEST SACRAMENTO CA	CIDH, DRILLED HOLE, ROCK SOCKET
	M&S ENV LANDSCAPES REDDING CA	EROSION CONTROL
	NORTH COAST STEEL PETALUMA CA	REBAR
	R&S TRUCKING FULTON CA	TRUCKING OF RIP RAP, BASE
	ST RHOADES REDDING CA	ASPHALT PAVING
	STUDEBAKER BROWN ELECTRICAL ROSEVILLE CA	TEMP SIGNAL SYSTEM
	TYRELL RESOURCES REDDING	CLEAR & GRUB

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE LINCOLN CA	ASPHALT
	CLOSURE SOLUTIONS CONCORD CA	STORM WATER AND LEAD COMPLIANCE
	EP JARRETT FOUNDATION WEST SACRAMENTO CA	DRILLING
	M&S ENVIRONMENTAL LANDSCAPES REDDING CA	EROSION CONTROL
	OLIVEIRA FENCE SANTA CLARA CA	RAILING
	R&S TRUCKING FULTON CA	TRUCKING
	ST RHOADES CONSTRUCTION REDDING CA	PAVING
	TYRELL RESOURCES REDDING CA	TREE REMOVAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	APEX FENCE ANDERSON CA	GUARDRAIL
	APPLY A LINE ANDERSON CA	STRIPING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	HARRIS SALINAS REBAR LIVERMORE CA	REBAR
	M & S ENVIRONMENTAL REDDING CA	TEMPORARY EROSION CONTROL & EROSION CONTROL
	MENDOCINO CONSTRUCTION SERVICES WILLITS CA	ROADWORK & DRAINAGE, ROCK FISH WIER & ROCK SLOPE PROTECTION
	MENDOCINO CONSTRUCTION SERVICES WILLITS CA	TEMPORARY CREEK DIVERSION & REMOVALS (DRAINAGE)
	STUDEBAKER BROWN ELECTRICAL CONTRACTORS ROSEVILLE CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APEX FENCE ANDERSON CA	ITEMS 47, 88 THRU 96
	CHRISP CO FREMONT CA	ITEMS 23, 24, 25, 34, 37, 38, 100, 101, 102
	HARRIS SALINAS REBAR LIVERMORE CA	ITEMS 70, 73, 74, 97, 98, 99
	K&G CONCRETE PUMPING OAKLAND CA	ITEM 69
	M&S ENVIRONMENTAL LANDSCAPES INC REDDING CA	ITEMS 11, 14, 55, 56, 57, 58

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	MENDOCINO CONSTRUCTION SERVICES WILLITS CA	ITEMS 5, 21, 39 THRU 45, 48, 49, 53, 54, 59 THRU 64, 71, 72
	MENDOCINO CONSTRUCTION SERVICES WILLITS CA	75 THRU 85, 102
	STUDEBAKER BROWN ELECTRICAL CONTRACTING ROSEVILLE CA	ITEM 28

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ABSL CONSTRUCTION HAYWARD CA	GRINDER RENTAL
	ACL ONTARIO CA	CONCRETE BARRIER
	APPLY A LINE ANDERSON CA	STRIPING AND MARKERS
	BENTANCOURT BROS. CONSTRUCTION LIVERMORE CA	TEMPORARY SIGNAL
	CLOSURE SOLUTIONS CONCORD CA	STORM WATER PLAN SAMPLING AND REPORT
	CORAL CONSTRUCTION WILSONVILLE OR	METAL BEAM GUARD RAILING
	GALLAWAY ENTERPRISES CHICO CA	FISH PROTECTION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	HARRIS SALINAS REBAR LIVERMORE CA	REBAR
	M&S ENVIRORMENTAL REDDING CA	EROSION CONTROL/FIBER ROLL
	PACIFIC COAST DRILLING SANTA ROSA CA	30" DRILL HOLE AND 24" CIVH PILING
	ST RHOADES CONSTRUCTION REDDING CA	WATER POLLUTION CONTROL ITEMS
	TYRELL RESOURCES REDDING CA	CLEARING GRUB

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE COMPANY LINCOLN CA	ITEMS 62 AND 63
	ACL ONTARIO CA	ITEMS 97 THRU 99
	ATLAS TREE SURGERY SANTA ROSA CA	ITEM 48
	CHRISP COMPANY FREMONT CA	ITEMS 23, 24, 34, 37, 38, 100 AND 101
	CLOSURE SOLUTIONS INC CONCORD CA	ITEMS 4 AND 15 THRU 19

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CORAL CONSTRUCTION WILSONVILLE OR	ITEMS 36, 47, 91, 92 AND 96
	GALLAWAY ENTERPRISES CHICO CA	ITEM 35
	HARRIS SALINAS REBAR LIVERMORE CA	ITEMS 70, 73, 74 AND 97 THRU 99
	PACIFIC COAST DRILLING SANTA ROSA CA	ITEMS 66 THRU 68
	PREM CONSTRUCTION LANDSCAPING RANCHO CORDOVA CA	ITEMS 11, 14 AND 55 THRU 58
	STATEWIDE TRAFFIC SAFETY AND SIGNS SAN JOSE CA	ITEMS 20, 22, 25, 46 AND 86 THRU 89

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071324	TEMPORARY REINFORCED SILT FENCE	LF	420	10.00	4,200.00
2	071325	TEMPORARY FENCE (TYPE ESA)	LF	500	3.00	1,500.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	100,000.00	100,000.00
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,500.00	2,500.00
5	024266	TEMPORARY CREEK DIVERSION SYSTEM	LS	LUMP SUM	100,000.00	100,000.00
6	074029	TEMPORARY SILT FENCE	LF	430	3.00	1,290.00
7	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	1	3,000.00	3,000.00
8	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	3	2,250.00	6,750.00
9	074034	TEMPORARY COVER	SQYD	540	6.50	3,510.00
10	074035	TEMPORARY CHECK DAM	LF	40	8.00	320.00
11	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	3	1,500.00	4,500.00
12	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	5	345.00	1,725.00
13	074041	STREET SWEEPING	LS	LUMP SUM	25,000.00	25,000.00
14	074054	TEMPORARY TACKED STRAW	SQYD	1,270	4.00	5,080.00
15	074056	RAIN EVENT ACTION PLAN	EA	48	500.00	24,000.00
16	074057	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
17	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	21	400.00	8,400.00
18	024267	WATER QUALITY MONITORING REPORT	EA	17	600.00	10,200.00
19	024268	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	120	500.00	60,000.00
20	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,500.00	3,500.00
21	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	150,000.00	150,000.00
22	120120	TYPE III BARRICADE	EA	2	70.00	140.00
23	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	30	18.50	555.00
24	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	2,160	2.60	5,616.00
25	120165	CHANNELIZER (SURFACE MOUNTED)	EA	8	55.00	440.00
26	120199	TRAFFIC PLASTIC DRUM	EA	12	75.00	900.00
27	024269	RELOCATE TRAFFIC PLASTIC DRUMS	EA	9	50.00	450.00
28	128605	TEMPORARY SIGNAL AND LIGHTING	LS	LUMP SUM	150,000.00	150,000.00
29	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	2,500.00	5,000.00
30	129000	TEMPORARY RAILING (TYPE K)	LF	500	60.00	30,000.00
31	024270	TEMPORARY CRASH CUSHION (TYPE ADIEM)	EA	5	20,000.00	100,000.00
32	024271	RELOCATE TEMPORARY CRASH CUSHION (TYPE ADIEM)	EA	2	2,000.00	4,000.00
33	024272	RELOCATE TEMPORARY RAILING (TYPE K)	LF	400	12.00	4,800.00
34	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,130	5.00	10,650.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	146004	FISH PROTECTION	LS	LUMP SUM	35,000.00	35,000.00
36	150662	REMOVE METAL BEAM GUARD RAILING	LF	38	10.00	380.00
37	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	450	2.50	1,125.00
38	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	660	2.50	1,650.00
39	024273	REMOVE GABIONS	LS	LUMP SUM	5,000.00	5,000.00
40	150801	REMOVE OVERSIDE DRAIN	EA	1	1,000.00	1,000.00
41	024274	REMOVE STRUCTURAL STEEL PLATE PIPE CULVERT	EA	1	50,000.00	50,000.00
42	150808	REMOVE CULVERT (EA)	EA	1	3,000.00	3,000.00
43	150814	REMOVE DOWNDRAIN (EA)	EA	1	500.00	500.00
44	150820	REMOVE INLET	EA	1	2,500.00	2,500.00
45	150860	REMOVE BASE AND SURFACING	CY	460	12.00	5,520.00
46	152316	RESET ROADSIDE SIGN (ONE POST)	EA	1	200.00	200.00
47	024275	ADJUST METAL BEAM GUARD RAILING ELEMENTS	LF	200	4.00	800.00
48	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	75,000.00	75,000.00
49	190101	ROADWAY EXCAVATION	CY	3,050	30.00	91,500.00
50 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	244	750.00	183,000.00
51 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	241	300.00	72,300.00
52 (F)	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	15	650.00	9,750.00
53	198010	IMPORTED BORROW (CY)	CY	620	100.00	62,000.00
54	202007	DUFF	SQYD	735	5.00	3,675.00
55	203002	EROSION CONTROL (COMPOST BLANKET)	CY	150	100.00	15,000.00
56	203021	FIBER ROLLS	LF	1,560	6.75	10,530.00
57	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	1,500.00	4,500.00
58	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	32,600	.25	8,150.00
59	260201	CLASS 2 AGGREGATE BASE	CY	400	167.00	66,800.00
60	390132	HOT MIX ASPHALT (TYPE A)	TON	590	182.00	107,380.00
61	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	150	215.00	32,250.00
62	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	170	32.00	5,440.00
63	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	18	64.00	1,152.00
64	397005	TACK COAT	TON	2.3	2,175.00	5,002.50
65	043972	SOLDIER PILE (WF 14 X 145)	LF	153	150.00	22,950.00
66	043973	30" DRILLED HOLE	LF	119	350.00	41,650.00
67	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	812	230.00	186,760.00
68	490683	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	LF	430	200.00	86,000.00
69 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	720	830.00	597,600.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
70 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	19	1,000.00	19,000.00
71 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	4.8	2,500.00	12,000.00
72	510526	MINOR CONCRETE (BACKFILL)	CY	9.5	327.00	3,106.50
73 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	259,956	1.25	324,945.00
74 (F)	520120	HEADED BAR REINFORCEMENT	EA	80	26.00	2,080.00
75	620140	24" ALTERNATIVE PIPE CULVERT	LF	230	170.00	39,100.00
76	690125	24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	36	130.00	4,680.00
77	708021	36" ALTERNATIVE PIPE INLET	LF	3.6	1,200.00	4,320.00
78	024276	ROCK FISH WEIR	CY	460	430.00	197,800.00
79	024277	COARSE AGGREGATE BACKING	CY	14	150.00	2,100.00
80	721010	ROCK SLOPE PROTECTION (NO. 1, METHOD B)	CY	110	90.00	9,900.00
81	721012	ROCK SLOPE PROTECTION (NO. 3, METHOD B)	CY	28	320.00	8,960.00
82	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	280	110.00	30,800.00
83	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	30	290.00	8,700.00
84	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	160	5.00	800.00
85 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,149	4.00	4,596.00
86	820107	DELINEATOR (CLASS 1)	EA	11	50.00	550.00
87	820112	MARKER (CULVERT)	EA	4	50.00	200.00
88	820118	GUARD RAILING DELINEATOR	EA	5	25.00	125.00
89	820143	OBJECT MARKER (TYPE K-2)	EA	21	50.00	1,050.00
90 (F)	043974	TUBULAR BICYCLE RAILING	LF	354	120.00	42,480.00
91	024278	METAL BEAM GUARD RAILING (SLOPE RETAINING WALL)	LF	100	35.00	3,500.00
92	832012	METAL BEAM GUARD RAILING (7' WOOD POST)	LF	225	34.00	7,650.00
93	024279	WEED CONTROL MAT (FIBER)	SQYD	120	45.00	5,400.00
94 (F)	839521	CABLE RAILING	LF	27	68.00	1,836.00
95	839541	TRANSITION RAILING (TYPE WB)	EA	2	4,250.00	8,500.00
96	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	2,500.00	2,500.00
97 (F)	839701	CONCRETE BARRIER (TYPE 60)	LF	71	200.00	14,200.00
98 (F)	043975	CONCRETE BARRIER (TYPE 742 MODIFIED)	LF	354	190.00	67,260.00
99 (F)	839737	CONCRETE BARRIER (TYPE 742B)	LF	21	500.00	10,500.00
100	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	2,990	2.00	5,980.00
101	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	70	24.00	1,680.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
102	999990	MOBILIZATION	LS	LUMP SUM	383,000.00	383,000.00
					TOTAL	3,856,389.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	10.00	4200.00	10.60	4452.00	5.00	2100.00	7.00	2940.00
2	5.00	2500.00	3.50	1750.00	3.00	1500.00	7.00	3500.00
3	15,000.00	15000.00	119,943.00	119943.00	25,000.00	25000.00	45,000.00	45000.00
4	2,500.00	2500.00	2,157.00	2157.00	2,500.00	2500.00	5,000.00	5000.00
5	20,000.00	20000.00	9,153.00	9153.00	80,000.00	80000.00	75,000.00	75000.00
6	5.00	2150.00	3.50	1505.00	3.00	1290.00	7.00	3010.00
7	1,000.00	1000.00	3,497.00	3497.00	5,500.00	5500.00	5,000.00	5000.00
8	2,000.00	6000.00	2,623.00	7869.00	4,000.00	12000.00	3,000.00	9000.00
9	5.00	2700.00	7.60	4104.00	4.00	2160.00	3.00	1620.00
10	40.00	1600.00	9.00	360.00	7.00	280.00	35.00	1400.00
11	2,500.00	7500.00	874.00	2622.00	700.00	2100.00	1,500.00	4500.00
12	200.00	1000.00	402.00	2010.00	200.00	1000.00	400.00	2000.00
13	5,000.00	5000.00	6,185.00	6185.00	15,000.00	15000.00	25,000.00	25000.00
14	3.00	3810.00	4.00	5080.00	3.00	3810.00	4.00	5080.00
15	500.00	24000.00	500.00	24000.00	500.00	24000.00	500.00	24000.00
16	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
17	600.00	12600.00	577.00	12117.00	500.00	10500.00	1,000.00	21000.00
18	300.00	5100.00	233.00	3961.00	250.00	4250.00	750.00	12750.00
19	400.00	48000.00	460.00	55200.00	400.00	48000.00	500.00	60000.00
20	6,000.00	6000.00	5,245.00	5245.00	4,000.00	4000.00	7,500.00	7500.00
21	27,000.00	27000.00	35,590.00	35590.00	15,000.00	15000.00	80,000.00	80000.00
22	100.00	200.00	81.00	162.00	100.00	200.00	50.00	100.00
23	30.00	900.00	29.00	870.00	20.00	600.00	18.50	555.00
24	4.00	8640.00	2.90	6264.00	3.00	6480.00	2.60	5616.00
25	75.00	600.00	44.00	352.00	50.00	400.00	55.00	440.00
26	150.00	1800.00	52.00	624.00	100.00	1200.00	100.00	1200.00
27	50.00	450.00	24.00	216.00	60.00	540.00	10.00	90.00
28	180,000.00	180000.00	214,475.00	214475.00	200,000.00	200000.00	185,000.00	185000.00
29	8,000.00	16000.00	11,393.00	22786.00	10,000.00	20000.00	20,000.00	40000.00
30	45.00	22500.00	19.00	9500.00	50.00	25000.00	55.00	27500.00
31	18,000.00	90000.00	5,245.00	26225.00	14,000.00	70000.00	10,000.00	50000.00
32	1,000.00	2000.00	583.00	1166.00	1,500.00	3000.00	5,000.00	10000.00
33	10.00	4000.00	6.00	2400.00	10.00	4000.00	20.00	8000.00
34	6.00	12780.00	2.90	6177.00	5.00	10650.00	4.55	9691.50
35	9,000.00	9000.00	5,499.00	5499.00	8,000.00	8000.00	15,000.00	15000.00
36	30.00	1140.00	12.00	456.00	10.00	380.00	20.00	760.00
37	5.00	2250.00	1.20	540.00	3.00	1350.00	2.50	1125.00
38	6.00	3960.00	6.00	3960.00	3.00	1980.00	2.50	1650.00
39	5,000.00	5000.00	10,906.00	10906.00	15,000.00	15000.00	15,000.00	15000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	1,500.00	1500.00	5,453.00	5453.00	500.00	500.00	300.00	300.00
41	10,000.00	10000.00	13,480.00	13480.00	45,000.00	45000.00	45,000.00	45000.00
42	3,000.00	3000.00	13,480.00	13480.00	750.00	750.00	750.00	750.00
43	1,500.00	1500.00	429.00	429.00	500.00	500.00	400.00	400.00
44	2,000.00	2000.00	366.00	366.00	500.00	500.00	400.00	400.00
45	80.00	36800.00	68.00	31280.00	45.00	20700.00	40.00	18400.00
46	350.00	350.00	234.00	234.00	500.00	500.00	500.00	500.00
47	15.00	3000.00	5.00	1000.00	15.00	3000.00	10.00	2000.00
48	95,000.00	95000.00	107,778.00	107778.00	80,000.00	80000.00	80,000.00	80000.00
49	80.00	244000.00	14.00	42700.00	50.00	152500.00	47.00	143350.00
50	125.00	30500.00	49.00	11956.00	210.00	51240.00	175.00	42700.00
51	150.00	36150.00	56.00	13496.00	215.00	51815.00	155.00	37355.00
52	250.00	3750.00	459.00	6885.00	700.00	10500.00	450.00	6750.00
53	160.00	99200.00	48.00	29760.00	65.00	40300.00	60.00	37200.00
54	35.00	25725.00	13.00	9555.00	35.00	25725.00	30.00	22050.00
55	75.00	11250.00	123.00	18450.00	100.00	15000.00	110.00	16500.00
56	7.00	10920.00	8.00	12480.00	4.00	6240.00	7.00	10920.00
57	6,000.00	18000.00	1,749.00	5247.00	700.00	2100.00	1,500.00	4500.00
58	.60	19560.00	.30	9780.00	.20	6520.00	.50	16300.00
59	150.00	60000.00	26.00	10400.00	120.00	48000.00	115.00	46000.00
60	275.00	162250.00	211.00	124490.00	170.00	100300.00	165.00	97350.00
61	325.00	48750.00	249.00	37350.00	225.00	33750.00	215.00	32250.00
62	30.00	5100.00	26.00	4420.00	25.00	4250.00	20.00	3400.00
63	75.00	1350.00	174.00	3132.00	50.00	900.00	40.00	720.00
64	1,000.00	2300.00	2,535.00	5830.50	2,000.00	4600.00	1,500.00	3450.00
65	510.00	78030.00	300.00	45900.00	250.00	38250.00	99.00	15147.00
66	510.00	60690.00	521.00	61999.00	300.00	35700.00	475.00	56525.00
67	460.00	373520.00	501.00	406812.00	370.00	300440.00	610.00	495320.00
68	460.00	197800.00	499.00	214570.00	410.00	176300.00	755.00	324650.00
69	850.00	612000.00	1,352.00	973440.00	2,108.00	1517760.00	2,999.00	2159280.00
70	600.00	11400.00	4,977.00	94563.00	1,100.00	20900.00	1,100.00	20900.00
71	1,800.00	8640.00	1,823.00	8750.40	2,000.00	9600.00	2,000.00	9600.00
72	180.00	1710.00	872.00	8284.00	300.00	2850.00	250.00	2375.00
73	1.75	454923.00	1.60	415929.60	1.25	324945.00	1.15	298949.40
74	50.00	4000.00	17.00	1360.00	30.00	2400.00	26.00	2080.00
75	75.00	17250.00	94.00	21620.00	210.00	48300.00	200.00	46000.00
76	60.00	2160.00	720.00	25920.00	120.00	4320.00	110.00	3960.00
77	400.00	1440.00	1,225.00	4410.00	600.00	2160.00	520.00	1872.00
78	160.00	73600.00	77.00	35420.00	420.00	193200.00	400.00	184000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	185.00	2590.00	39.00	546.00	200.00	2800.00	180.00	2520.00
80	120.00	13200.00	75.00	8250.00	175.00	19250.00	165.00	18150.00
81	120.00	3360.00	81.00	2268.00	265.00	7420.00	253.00	7084.00
82	115.00	32200.00	87.00	24360.00	135.00	37800.00	123.00	34440.00
83	115.00	3450.00	81.00	2430.00	150.00	4500.00	100.00	3000.00
84	3.00	480.00	4.00	640.00	10.00	1600.00	8.00	1280.00
85	5.00	5745.00	7.00	8043.00	6.00	6894.00	5.00	5745.00
86	30.00	330.00	52.00	572.00	50.00	550.00	40.00	440.00
87	40.00	160.00	58.00	232.00	50.00	200.00	40.00	160.00
88	30.00	150.00	23.00	115.00	40.00	200.00	30.00	150.00
89	40.00	840.00	42.00	882.00	50.00	1050.00	40.00	840.00
90	150.00	53100.00	202.00	71508.00	125.00	44250.00	115.00	40710.00
91	50.00	5000.00	41.00	4100.00	40.00	4000.00	70.00	7000.00
92	45.00	10125.00	40.00	9000.00	40.00	9000.00	40.00	9000.00
93	20.00	2400.00	52.00	6240.00	50.00	6000.00	60.00	7200.00
94	85.00	2295.00	58.00	1566.00	50.00	1350.00	90.00	2430.00
95	3,500.00	7000.00	4,954.00	9908.00	4,250.00	8500.00	3,600.00	7200.00
96	2,750.00	2750.00	2,879.00	2879.00	2,500.00	2500.00	3,000.00	3000.00
97	225.00	15975.00	182.00	12922.00	300.00	21300.00	155.00	11005.00
98	220.00	77880.00	156.00	55224.00	220.00	77880.00	200.00	70800.00
99	280.00	5880.00	235.00	4935.00	700.00	14700.00	200.00	4200.00
100	2.50	7475.00	1.70	5083.00	2.50	7475.00	2.00	5980.00
101	30.00	2100.00	35.00	2450.00	25.00	1750.00	25.00	1750.00
102	340,000.00	340000.00	550,359.00	550359.00	477,147.00	477147.00	588,000.00	588000.00
TOT		3,986,483.00		4,246,299.50		4,773,201.00		5,890,314.90

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	9.50	3990.00	15.00	6300.00
2	3.00	1500.00	5.00	2500.00
3	5,800.00	5800.00	20,000.00	20000.00
4	2,500.00	2500.00	2,000.00	2000.00
5	47,500.00	47500.00	40,000.00	40000.00
6	3.00	1290.00	3.00	1290.00
7	20,000.00	20000.00	3,000.00	3000.00
8	7,500.00	22500.00	1,500.00	4500.00
9	8.00	4320.00	3.00	1620.00
10	8.00	320.00	200.00	8000.00
11	1,500.00	4500.00	3,000.00	9000.00
12	350.00	1750.00	200.00	1000.00
13	25,000.00	25000.00	10,000.00	10000.00
14	3.50	4445.00	4.00	5080.00
15	500.00	24000.00	500.00	24000.00
16	2,000.00	4000.00	2,000.00	4000.00
17	495.00	10395.00	400.00	8400.00
18	200.00	3400.00	250.00	4250.00
19	395.00	47400.00	500.00	60000.00
20	7,500.00	7500.00	5,000.00	5000.00
21	62,750.00	62750.00	30,000.00	30000.00
22	150.00	300.00	100.00	200.00
23	18.50	555.00	25.00	750.00
24	3.00	6480.00	3.50	7560.00
25	38.00	304.00	75.00	600.00
26	75.00	900.00	75.00	900.00
27	30.00	270.00	50.00	450.00
28	180,000.00	180000.00	50,000.00	50000.00
29	18,000.00	36000.00	10,000.00	20000.00
30	40.00	20000.00	40.00	20000.00
31	18,000.00	90000.00	650.00	3250.00
32	1,500.00	3000.00	200.00	400.00
33	6.00	2400.00	3.00	1200.00
34	5.00	10650.00	6.00	12780.00
35	42,875.00	42875.00	45,000.00	45000.00
36	10.00	380.00	8.00	304.00
37	2.50	1125.00	3.00	1350.00
38	2.50	1650.00	3.00	1980.00
39	3,500.00	3500.00	10,000.00	10000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
40	400.00	400.00	600.00	600.00
41	34,500.00	34500.00	2,500.00	2500.00
42	450.00	450.00	4,000.00	4000.00
43	450.00	450.00	500.00	500.00
44	450.00	450.00	500.00	500.00
45	40.00	18400.00	30.00	13800.00
46	200.00	200.00	250.00	250.00
47	5.00	1000.00	5.00	1000.00
48	118,650.00	118650.00	70,000.00	70000.00
49	15.00	45750.00	15.00	45750.00
50	60.00	14640.00	25.00	6100.00
51	175.00	42175.00	125.00	30125.00
52	450.00	6750.00	200.00	3000.00
53	20.00	12400.00	75.00	46500.00
54	70.00	51450.00	7.00	5145.00
55	106.00	15900.00	100.00	15000.00
56	6.75	10530.00	8.00	12480.00
57	1,500.00	4500.00	6,500.00	19500.00
58	.30	9780.00	1.00	32600.00
59	102.00	40800.00	90.00	36000.00
60	160.00	94400.00	230.00	135700.00
61	200.00	30000.00	230.00	34500.00
62	23.00	3910.00	35.00	5950.00
63	64.00	1152.00	200.00	3600.00
64	600.00	1380.00	500.00	1150.00
65	250.00	38250.00	230.00	35190.00
66	350.00	41650.00	400.00	47600.00
67	250.00	203000.00	300.00	243600.00
68	200.00	86000.00	260.00	111800.00
69	1,535.00	1105200.00	1,000.00	720000.00
70	850.00	16150.00	500.00	9500.00
71	1,750.00	8400.00	2,500.00	12000.00
72	500.00	4750.00	200.00	1900.00
73	1.25	324945.00	1.50	389934.00
74	26.00	2080.00	30.00	2400.00
75	215.00	49450.00	55.00	12650.00
76	140.00	5040.00	150.00	5400.00
77	1,200.00	4320.00	600.00	2160.00
78	125.00	57500.00	350.00	161000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
79	215.00	3010.00	150.00	2100.00
80	135.00	14850.00	125.00	13750.00
81	135.00	3780.00	125.00	3500.00
82	85.00	23800.00	120.00	33600.00
83	105.00	3150.00	125.00	3750.00
84	5.00	800.00	5.00	800.00
85	3.00	3447.00	5.00	5745.00
86	45.00	495.00	60.00	660.00
87	50.00	200.00	70.00	280.00
88	20.00	100.00	35.00	175.00
89	45.00	945.00	60.00	1260.00
90	115.00	40710.00	230.00	81420.00
91	55.00	5500.00	50.00	5000.00
92	34.00	7650.00	50.00	11250.00
93	50.00	6000.00	15.00	1800.00
94	50.00	1350.00	65.00	1755.00
95	4,250.00	8500.00	700.00	1400.00
96	2,470.00	2470.00	3,000.00	3000.00
97	300.00	21300.00	300.00	21300.00
98	240.00	84960.00	300.00	106200.00
99	350.00	7350.00	350.00	7350.00
100	2.00	5980.00	3.00	8970.00
101	25.00	1750.00	30.00	2100.00
102	347,856.00	347856.00	63,900.00	63900.00
TOT		3,807,954.00		3,089,113.00