STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 11/27/12 IN SAN LUIS OBISPO COUNTY NEAR 11/29/12
CONTRACT NUMBER 05-0C3304 CAMBRIA AT 1.8 MILES EAST OF GREEN CONTRACT CODE 'C '
LOCATION 05-SLO-46-4.1 VALLEY CREEK BRIDGE 62 CONTRACT ITEMS

CONST SOLDIER PILE RETAINING WALL FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 21 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKING DAYS 140

NUMBER OF BIDDERS 7 ENGINEERS EST 899,230.50 AMOUNT OVER 137,369.50 PERCENT OVER EST 15.28
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,036,600.00	4	SOUZA CONSTRUCTION INC PO BOX 3810 SAN LUIS OBISPO 93403	805 546-8288 00479476 FAX 805 546-8287	CC PREF CLAIMED
2	1,073,571.00	6	ARTHURS CONTRACTING INC P O 2650 ATASCADERO CA 93422	805 461-0140 00861429 FAX 805 461-0108	SB PREF CLAIMED COMPARISON AMT: 1,023,571.00
3	1,089,918.00	3	CASE PACIFIC COMPANY 2121 ARDMORE ROAD PASO ROBLES CA 93446-7199	805 237-8851 00259827 FAX 805 237-8854	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	1,111,518.00	5	R. BURKE CORPORATION P O BOX 957 SAN LUIS OBISPO CA 93406	805 543-8568 00264193 FAX 805 543-2521	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	1,115,424.77	1	E T I C 2285 MORELLO AVENUE PLEASANT HILL CA 94523	925 602-4710 00624022 FAX 925 602-4720	CC PREF CLAIMED

6	1,167,586.50	2	AMERICAN PAVING CO P O BOX 4348 FRESNO CA 93744	559 268-9886 00181430 FAX 559 268-2908	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
7	1,289,673.00	7	SPECIALTY CONSTRUCTION INC 645 CLARION COURT SAN LUIS OBISPO CA 93401	805 543-1706 00619361 FAX 805 543-1722	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AVAR FREMONT CA	GROUND ANCHORS
	CW CONSTRUCTION VENTURA CA	FENCING G-RAIL
	JD HOUMANN ORCUTT CA	LANDSCAPING
	MYERS FOUNDATION DRILLING SAN LUIS OBISPO CA	36" DRILL HOLE
	R & B PROTECTIVE COATING LINDEN CA	CLEAN & PAINT STEEL AND SOLDIER PILING
	TOSTE CONSTRUCTION ARROYE GRANDE CA	STRIPING
	TRI-STEEL CORP. BAKERSFIELD CA	REBAR

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CENTRAL COAST FENCE GROVER BEACH CA	ITEMS 18, 23, 24 AND 57 THRU 59
	HARRIS SALINAS REBAR INC LIVERMORE CA	ITEM 46
	HILLSIDE DRILLING COMPANY INC RICHMOND CA	ITEMS 33, 34, 43 AND 45
	KCI ENVIRONMENTAL INC SAN LUIS OBISPO CA	ITEMS 35 THRU 37 AND 39 THRU 42
	KRC SAFETY CO VISILIA CA	ITEMS 9 AND 15
	SAFETY STRIPING SERVICE GOSHEN CA	ITEMS 11, 13, 20 THRU 22, 27, 60 AND 61

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPIAN UBDE SWPPE EL SOBRANTE CA	ITEMS 2, 27 THRU 30
	CORAL CONSTRUCTION CO WILSONVILLE OR	ITEMS 18, 23, 24 AND 38
	HARRIS SALINAS REBAR LIVERMORE CA	ITEM 46
	KCI ENVIRONMENTAL INC SAN LUIS OBISPO CA	ITEMS 8, 35 THRU 37, AND 39 THRU 42

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	KRC SAFETY CO VISALIA CA	ITEMS 9, 10 AND 14
	R & B PROTECTIVE COATING LINCOLN CA	ITEM 49
	R BURKE CORP SAN LUIS OBISPO CA	ITEM 56
	SAFETY STRIPING SERVICE GOSHEN CA	ITEMS 10, 11, 13, 20, 21, 22, 27, 60 AND 61

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CENTRAL FENCE COMPANY SACRAMENTO CA	ITEMS 18, 23 AND 24
	K C I ENVIRONMENTAL SAN LOUIS OBISPO CA	ITEMS 8, 35 THRU 37, 39 THRU 42
	R M ENGINEERING TEMECULA CA	ITEMS 33, 34, 43 THRU 45, 48 AND 49
	S & S FENCE COMPANY SACRAMENTO CA	ITEMS 57 THRU 59
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEMS 11, 13, 20 THRU 22, 27, 60, 61
	TRI STEEL CORP BAKERSFIELD CA	ITEM 46

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	C & W CONSTRUCTION VENTURA CA	ITEMS 23 AND 24
	DRILL TECH DRILLING ANTIOCH CA	ITEMS 33, 34, 43, 45 AND 62
	DVBE CONSTRUCTION CAMPBELL CA	ITEMS 5, 18, 25, 26, 44 AND 61
	ENTEK ROCKLIN CA	ITEMS 27 THRU 29
	IMPERIAL SHOTCRETE LIVERMORE CA	ITEM 47
	JET MULCH CAPITOL CA	ITEM 41
	MILLENIUM CONSULTING PLEASANT HILL CA	ITEM 30
	R & B COATERS LINDEN CA	ITEM 44
	S & S FENCE CO SACRAMENTO CA	ITEMS 19 AND 57 THRU 59
	SAFETY STRIPING GOSHEN CA	ITEMS 11, 20 THRU 22, 60 AND 61

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CASE PACIFIC PASO ROBLES CA	DRILLING, CONCRETE BACKFILING, LEAN CONCRETE BACKFIL
	CASE PACIFIC PASO ROBLES CA	GROUND ANCHORS
	CENTRAL FENCE CO SACRAMENTO CA	MBGR
	CERTIFIED COATINGS FAIRFIELD CA	PAINTING AND COATING
	DEES HENNESSEY SAN CARLOS CA	SHOTCRETE
	HARRIS SALINAS REBAR LIVERMORE CA	REINFORCING STEEL
	KCI ENVIRONMENTAL SAN LUIS OBISPO CA	EROSION CONTROL
	S AND S FENCING SACRAMENTO CA	FENCING
	SAFETY STRIPING SERVICE GOSHEN CA	STRIPING, MARKERS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CAROLINO TRAFFIC CONTROL NATIONAL CITY CA	TRAFFIC CONTROL
	CASE PACIFIC PASO ROBLES CA	CONCRETE AND LEAN BACKFILL, GROUND ANCHOR
	CASE PACIFIC PASO ROBLES CA	36" DRILLED HOLE
	CERTIFIED COATINGS GROUP FAIRFIELD CA	FEILD PAINTING
	CORAL CONSTRUCTION WILSONVILLE OR	TREATED WOOD WASTE, RECONSTRUCT MBGR AND FLARE TERM SYSTEM
	CORAL CONSTRUCTION WILSONVILLE OR	WEED CONTROL MAT, MOBLIZATION
	DB EQUIP AND SUPPLIES VISALIA CA	SUPPLY PCMS BOARDS
	EARTH SYSTEMS PACIFIC SAN LUIS OBISPO CA	SAMPLING AND ANALYSIS PLAN
	EARTH SYSTEMS PACIFIC SAN LUIS OBISPO CA	WELDING INSPECTION, QC, NOA BURIEL LOCATION REPORT
	ENTEK CONSULTING GROUP ROCKLIN CA	ASBESTOS & LEAD COMPLAINCE PLAN, ASBESTOS DUST CONTROL PLAN
	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA	INCORPORATE MATERIALS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA	JOBSITE MANAGEMENT (SWPPP),MOVE IN AND OUT EROSION CONTROL
	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA	ROLLED EROSION CONTROL, HYDRO MULCH, HYDROSEED, COMPOST
	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA	TEMP DI PROTECTION, TEMP SOIL BINDER, COMPOST STOCK
	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA	TEMP FENCE, WPCP, TEMP FIBER ROLL, TEMP SILT FENCE
	R & B PROTECTIVE COATINGS LINDEN CA	SHOP COATING
	S & S FENCE CO SACRAMENTO CA	FENCING
	SAFETY AND STRIPING SERVICE GOSHEN CA	STRIPING
	SAMS EQUIPMENT & SUPPLIES FRESNO CA	SUPPLY EROSION CONTROL, TIMBER LAGGING MATERIALS
	TRISTEEL CORP BAKERSFIELD CA	REBAR

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071325	TEMPORARY FENCE (TYPE ESA)	LF	300	6.00	1,800.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,600.00	1,600.00
3	074028	TEMPORARY FIBER ROLL	LF	1,000	6.00	6,000.00
4	074029	TEMPORARY SILT FENCE	LF	600	8.00	4,800.00
5	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	3,500.00	3,500.00
6	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	500.00	500.00
7	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	EA	1	500.00	500.00
8	074055	TEMPORARY SOIL BINDER	SQYD	2,200	1.17	2,574.00
9	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,240.00	3,240.00
10	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	11,458.00	11,458.00
11	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	2,400	.54	1,296.00
12	120165	CHANNELIZER (SURFACE MOUNTED)	EA	14	43.00	602.00
13	120300	TEMPORARY PAVEMENT MARKER	EA	70	11.00	770.00
14	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	6,500.00	6,500.00
15	129000	TEMPORARY RAILING (TYPE K)	LF	720	20.00	14,400.00
16	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	13,000.00	13,000.00
17	141107	NOA BURIAL LOCATION REPORT	LS	LUMP SUM	5,400.00	5,400.00
18	141120	TREATED WOOD WASTE	LB	6,200	.31	1,922.00
19	150607	REMOVE FENCE (TYPE WM)	LF	290	5.00	1,450.00
20	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	2,400	1.00	2,400.00
21	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,200	1.00	3,200.00
22	150722	REMOVE PAVEMENT MARKER	EA	70	11.00	770.00
23	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	780	19.00	14,820.00
24	024973	RECONSTRUCT FLARED TERMINAL SYSTEM	EA	1	2,045.00	2,045.00
25	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	1,990.00	1,990.00
26	190101	ROADWAY EXCAVATION	CY	470	38.00	17,860.00
27	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,620.00	1,620.00
28	190113	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	3,240.00	3,240.00
29	190116	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LUMP SUM	7,313.00	7,313.00
30	190117	SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LUMP SUM	3,240.00	3,240.00
31 (F)	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	385	106.00	40,810.00
32 (F)	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	65	755.00	49,075.00
33 (F)	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	90	400.00	36,000.00
34 (F)	193119	LEAN CONCRETE BACKFILL	CY	122	190.00	23,180.00
35	203023	COMPOST SOCK	LF	2,300	11.02	25,346.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2	216.00	432.00
37	203034	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	30,000	.46	13,800.00
38	024974	WEED CONTROL MAT (RUBBER)	SQYD	280	67.00	18,760.00
39	210300	HYDROMULCH	SQFT	30,000	.06	1,800.00
40	210430	HYDROSEED	SQFT	30,000	.09	2,700.00
41	210600	COMPOST	SQFT	30,000	1.08	32,400.00
42	210630	INCORPORATE MATERIALS	SQFT	30,000	.16	4,800.00
43	460200	GROUND ANCHOR (VERTICAL)	EA	40	5,940.00	237,600.00
44	490305	SOLDIER PILE	LF	1,610	46.00	74,060.00
45	044094	36" DRILLED HOLE	LF	820	88.00	72,160.00
46 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	12,650	1.50	18,975.00
47	530100	SHOTCRETE	CY	46	1,094.00	50,324.00
48 (F)	575004	TIMBER LAGGING	MFBM	17	3,700.00	62,900.00
49	044095	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	25,000.00	25,000.00
50	685020	8" ALTERNATIVE PIPE UNDERDRAIN	LF	280	25.00	7,000.00
51	690114	15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	37	119.00	4,403.00
52	692006	15" ENTRANCE TAPER	EA	1	800.00	800.00
53	692306	15" ANCHOR ASSEMBLY	EA	3	480.00	1,440.00
54 (F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	4.2	400.00	1,680.00
55	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	20	19.00	380.00
56	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	42	830.00	34,860.00
57	800051	FENCE (TYPE WM, METAL POST)	LF	280	22.00	6,160.00
58	801110	4' WIRE MESH GATE	EA	1	1,016.00	1,016.00
59 (F)	839521	CABLE RAILING	LF	179	21.00	3,759.00
60	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	3,200	2.00	6,400.00
61	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	70	11.00	770.00
62	999990	MOBILIZATION	LS	LUMP SUM	38,000.00	38,000.00
					TOTAL	1,036,600.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	4.00	1200.00	1.00	300.00	3.00	900.00	3.06	918.00
2	14,000.00	14000.00	750.00	750.00	1,000.00	1000.00	1,573.00	1573.00
3	3.41	3410.00	2.00	2000.00	3.50	3500.00	3.55	3550.00
4	1.69	1014.00	1.00	600.00	4.50	2700.00	2.82	1692.00
5	2,000.00	2000.00	1,000.00	1000.00	2,700.00	2700.00	2,288.28	2288.28
6	240.00	240.00	200.00	200.00	250.00	250.00	284.05	284.05
7	280.00	280.00	5,000.00	5000.00	800.00	800.00	657.10	657.10
8	1.22	2684.00	1.25	2750.00	1.20	2640.00	.25	550.00
9	4,000.00	4000.00	4,300.00	4300.00	2,000.00	2000.00	6,970.90	6970.90
10	16,000.00	16000.00	1,500.00	1500.00	30,000.00	30000.00	34,192.11	34192.11
11	2.57	6168.00	1.00	2400.00	.85	2040.00	1.03	2472.00
12	28.00	392.00	50.00	700.00	44.00	616.00	36.98	517.72
13	11.00	770.00	35.00	2450.00	33.00	2310.00	35.29	2470.30
14	19,000.00	19000.00	13,800.00	13800.00	11,000.00	11000.00	7,227.34	7227.34
15	34.00	24480.00	21.00	15120.00	27.00	19440.00	28.47	20498.40
16	5,000.00	5000.00	15,000.00	15000.00	14,000.00	14000.00	7,798.42	7798.42
17	3,000.00	3000.00	5,000.00	5000.00	4,000.00	4000.00	5,457.00	5457.00
18	.33	2046.00	.20	1240.00	.20	1240.00	.52	3224.00
19	8.00	2320.00	1.00	290.00	5.50	1595.00	6.16	1786.40
20	1.53	3672.00	1.55	3720.00	1.50	3600.00	1.57	3768.00
21	1.36	4352.00	1.40	4480.00	1.30	4160.00	1.34	4288.00
22	11.00	770.00	1.00	70.00	1.10	77.00	4.84	338.80
23	19.00	14820.00	23.00	17940.00	23.00	17940.00	19.89	15514.20
24	2,100.00	2100.00	980.00	980.00	3,500.00	3500.00	2,253.70	2253.70
25	9,700.00	9700.00	5,000.00	5000.00	15,000.00	15000.00	12,787.92	12787.92
26	22.00	10340.00	45.00	21150.00	38.00	17860.00	19.86	9334.20
27	1,300.00	1300.00	3,000.00	3000.00	1,500.00	1500.00	2,249.50	2249.50
28	2,500.00	2500.00	1,500.00	1500.00	5,000.00	5000.00	2,512.00	2512.00
29	1,700.00	1700.00	1,500.00	1500.00	1,600.00	1600.00	2,176.00	2176.00
30	21,000.00	21000.00	1,500.00	1500.00	1,500.00	1500.00	5,593.75	5593.75
31	67.00	25795.00	135.00	51975.00	200.00	77000.00	65.54	25232.90
32	26.00	1690.00	135.00	8775.00	500.00	32500.00	195.37	12699.05
33	360.00	32400.00	130.00	11700.00	170.00	15300.00	413.88	37249.20
34	300.00	36600.00	120.00	14640.00	160.00	19520.00	350.16	42719.52
35	11.50	26450.00	11.75	27025.00	11.00	25300.00	8.54	19642.00
36	225.00	450.00	230.00	460.00	220.00	440.00	1,053.34	2106.68
37	.50	15000.00	.50	15000.00	.50	15000.00	.57	17100.00
38	70.00	19600.00	90.00	25200.00	60.00	16800.00	37.37	10463.60
39	.07	2100.00	.07	2100.00	.07	2100.00	.04	1200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	.11	3300.00	.10	3000.00	.09	2700.00	.09	2700.00
41	1.13	33900.00	1.10	33000.00	1.10	33000.00	.69	20700.00
42	.17	5100.00	.20	6000.00	.20	6000.00	.23	6900.00
43	4,500.00	180000.00	2,600.00	104000.00	5,100.00	204000.00	5,795.64	231825.60
44	44.00	70840.00	31.00	49910.00	53.00	85330.00	47.81	76974.10
45	110.00	90200.00	150.00	123000.00	95.00	77900.00	181.80	149076.00
46	2.28	28842.00	2.12	26818.00	1.70	21505.00	1.96	24794.00
47	800.00	36800.00	390.00	17940.00	1,000.00	46000.00	711.74	32740.04
48	5,000.00	85000.00	3,170.00	53890.00	4,400.00	74800.00	3,027.85	51473.45
49	55,000.00	55000.00	21,375.00	21375.00	46,000.00	46000.00	19,636.25	19636.25
50	55.00	15400.00	10.00	2800.00	33.00	9240.00	81.99	22957.20
51	67.00	2479.00	20.00	740.00	40.00	1480.00	71.75	2654.75
52	800.00	800.00	300.00	300.00	700.00	700.00	652.74	652.74
53	600.00	1800.00	200.00	600.00	600.00	1800.00	465.98	1397.94
54	340.00	1428.00	100.00	420.00	330.00	1386.00	224.48	942.82
55	53.00	1060.00	150.00	3000.00	5.00	100.00	6.28	125.60
56	1,300.00	54600.00	2,262.00	95004.00	1,300.00	54600.00	554.70	23297.40
57	23.00	6440.00	15.00	4200.00	22.00	6160.00	18.80	5264.00
58	1,000.00	1000.00	1,000.00	1000.00	1,000.00	1000.00	1,261.34	1261.34
59	23.00	4117.00	24.00	4296.00	41.00	7339.00	37.61	6732.19
60	1.36	4352.00	1.40	4480.00	1.30	4160.00	1.34	4288.00
61	11.00	770.00	29.00	2030.00	27.00	1890.00	33.39	2337.30
62	50,000.00	50000.00	240,000.00	240000.00	46,000.00	46000.00	93,338.01	93338.01
TOT		1,073,571.00		1,089,918.00		1,111,518.00		1,115,424.77

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	8.00	2400.00	3.00	900.00
2	1,000.00	1000.00	530.00	530.00
3	4.00	4000.00	3.00	3000.00
4	4.20	2520.00	3.00	1800.00
5	3,000.00	3000.00	3,800.00	3800.00
6	370.00	370.00	108.00	108.00
7	1,600.00	1600.00	1,600.00	1600.00
8	1.08	2376.00	.60	1320.00
9	2,500.00	2500.00	4,000.00	4000.00
10	27,100.00	27100.00	20,800.00	20800.00
11	1.00	2400.00	1.00	2400.00
12	25.00	350.00	43.00	602.00
13	1.00	70.00	33.00	2310.00
14	15,000.00	15000.00	17,200.00	17200.00
15	35.00	25200.00	25.60	18432.00
16	500.00	500.00	14,900.00	14900.00
17	1,000.00	1000.00	3,900.00	3900.00
18	.18	1116.00	.16	992.00
19	5.00	1450.00	9.00	2610.00
20	1.00	2400.00	1.50	3600.00
21	1.00	3200.00	1.50	4800.00
22	1.00	70.00	2.00	140.00
23	18.00	14040.00	32.00	24960.00
24	1,650.00	1650.00	1,000.00	1000.00
25	10,000.00	10000.00	12,000.00	12000.00
26	56.50	26555.00	120.00	56400.00
27	1,250.00	1250.00	3,000.00	3000.00
28	3,600.00	3600.00	20,900.00	20900.00
29	3,960.00	3960.00	16,400.00	16400.00
30	5,000.00	5000.00	16,500.00	16500.00
31	100.00	38500.00	99.00	38115.00
32	800.00	52000.00	406.00	26390.00
33	120.00	10800.00	128.00	11520.00
34	115.00	14030.00	122.00	14884.00
35	10.20	23460.00	4.00	9200.00
36	200.00	400.00	621.00	1242.00
37	.43	12900.00	.40	12000.00
38	60.00	16800.00	86.60	24248.00
39	.06	1800.00	.04	1200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
40	.09	2700.00	.04	1200.00
41	1.00	30000.00	.22	6600.00
42	.15	4500.00	.32	9600.00
43	3,587.00	143480.00	4,800.00	192000.00
44	60.00	96600.00	48.40	77924.00
45	187.00	153340.00	230.60	189092.00
46	1.85	23402.50	1.66	20999.00
47	1,200.00	55200.00	1,563.00	71898.00
48	2,200.00	37400.00	5,080.00	86360.00
49	65,000.00	65000.00	118,000.00	118000.00
50	125.00	35000.00	56.00	15680.00
51	60.00	2220.00	62.00	2294.00
52	500.00	500.00	1,200.00	1200.00
53	300.00	900.00	285.00	855.00
54	300.00	1260.00	270.00	1134.00
55	10.00	200.00	25.00	500.00
56	1,350.00	56700.00	1,280.00	53760.00
57	17.00	4760.00	19.00	5320.00
58	980.00	980.00	1,060.00	1060.00
59	33.00	5907.00	36.00	6444.00
60	.30	960.00	1.30	4160.00
61	3.00	210.00	27.00	1890.00
62	110,000.00	110000.00	22,000.00	22000.00
TOT		1,167,586.50		1,289,673.00