BID OPENING DATE 11/29/12
CONTRACT NUMBER 12-0C5704
LOCATION 12-ORA-91-0.9/5.4

IN FULLERTON AND ANAHEIM WB
DIRECTION FROM SR-57 TO I-5
PM .9/5.4

CONTRACT CODE 'D '
291 CONTRACT ITEMS

CONVERT WB AUXILIARY LANES AT

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 0.0%

PROPOSALS ISSUED 15 FUND TOTAL HE13 ,HE13 0 TOTAL NUMBER OF WORKING DAYS 600

NUMBER OF BIDDERS 6 ENGINEERS EST 35,094,986.70 AMOUNT UNDER 3,959,477.22 PERCENT UNDER EST 11.28
PROGRAM ELEMENTS 400 OHC

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	31,135,509.48	1	CHUMO CONSTRUCTION INC 14425 JOANBRIDGE STREET BALDWIN PARK CA 91706	626 960-9502 00387331 FAX 626 960-3887	CC PREF CLAIMED
2	31,918,345.00	2	C C MYERS INC P O BOX 2948 RANCHO CORDOVA CA 95741-2948	916 635-9370 00331359 FAX 916 635-1527	CC PREF CLAIMED
3	32,985,397.80	4	SEMA CONSTRUCTION INC 6 ORCHARD SUITE 150 LAKE FOREST CA 92630	949 470-0500 00657770 FAX 949 829-0100	CC PREF CLAIMED
4	35,243,450.70	6	POWELL CONSTRUCTORS INC. 8555 BANANA AVENUE FONTANA CA 92335	909 356-8880 00845305 FAX 909 356-1299	CC PREF CLAIMED
5	36,886,320.83	5	ORTIZ ENTERPRISES INC 6 CUSHING SUITE 200 IRVINE CA 92618	949 753-1414 00467088 FAX 949 753-1477	CC PREF CLAIMED

6	42,645,556.00	3	DIABLO CONTRACTORS INC 7 CROW CANYON COURT SUITE 100 SAN RAMON CA 94583	925 552-8250 00732283 FAX 925 552-8254	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACE FENCE LA PUENTE CA	MBGR
	ACL ONTARIO CA	736 BARRIER FORM AND POUR ONLY
	CAL-STRIPE COLTON CA	STRIPING
	CONFAB SHAFTER CA	PRESTRESS GIRDER
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURE
	DIVERSIFIED WINCHESTER CA	LANDSCAPE
	INDUSTRIAL COATING LONG BEACH CA	CLEAN AND PAINT SIGN STRUCTURE
	INTEGRITY REBAR PERRIS CA	REBAR
	MALCOM DRILLING IRWINDALE CA	CIDH PILING
	MARNE ANAHEIM CA	MINOR CONCRETE
	MSL ELECTRIC ANAHEIM CA	ELECTRICAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	PENHALL CA ANAHEIM CA	BRIDGE DEMO
	REYCON SANTA PAULA CA	SOUNDWALL
	RJ NOBLE ORANGE CA	ASPHALT
	UTAH PACIFIC LINDEN UTAH	STRUCTURAL STEEL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALCORN FENCE ORANGE CA	CRASH CUSHIONS, FENCE, METAL BEAM GUARD RAIL
	ALCORN FENCE ORANGE CA	METAL RAIL
	CALSTRIPE INC COLTON CA	STRIPING, MARKERS
	CASE PACIFIC PASO ROBLES CA	CIDH PILE
	CGO CONSTRUCTION CO ONTARIO CA	TCE DEMO, CLEAR & GRUB
	CON FAB LATHROP CA	PRECAST GIRDERS
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	DIVERSIFIED LANDSCAPE WINCHESTER CA	EROSION CONTROL
	DIVERSIFIED LANDSCAPE WINCHESTER CA	LANDSCAPE
	GERDAU SANTA FE SPRINGS CA	REBAR
	JT CONSTRUCTION INC CORONA CA	CHANNEL LINING, MINOR CONCRETE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	L JOHNSON GARDENIA CA	MASONRY
	MSL ELECTRIC ANAHEIM CA	ELECTRICAL
	PENHALL ANAHEIM CA	DEMOLITION
	R J NOBLE COMPANY ORANGE CA	A C PAVING
	STATEWIDE SAFETY POWAY CA	SIGNS, DELINEATORS
	UTAH PACIFIC LINDON UT	STRUCTURAL STEEL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A C L CHINO HILLS CA	CONCRETE BARRIER
	ALCORN FENCE COMPANY ORANGE CA	FENCE, M G B R AND RAILING
	ALL AMERICAN ASPHALT CORONA CA	ASPHALT PAVING
	C L INDUSTRIAL COATINGS INC LONG BEACH CA	PAINTING AND WATER PROOF

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CAL STRIPE INC COLTON CA	PAVEMENT MARKING
	CASE PACIFIC PASO ROBLES CA	C I D H
	CONFAB CA CORP LATHROP CA	ERECT FURNISH P C GIRDERS
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	SIGN STRUCTURES
	INTEGRITY REBAR PERRIS CA	REBAR
	J T CONSTRUCTION INC CORONA CA	MINOR CONCRETE & FLATWORK
	L JOHNSON CONSTRUCTION INC GARDENA CA	SOUNDWALL MASONRY
	M S L ELECTRIC INC ANAHEIM CA	ELECTRICAL
	UTAH PACIFIC BRIDGE & STEEL LINDEN UT	STRUCTURAL STEEL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ACL CHINO HILLS CA	BARRIER RAIL
	CAL STRIPE COLTON CA	TRAFFIC STRIPE
	CASE PACIFIC PASO ROBLES CA	CIDH PILING
	CONFAB COMPANY LATHROP CA	PRECAST GIRDERS
	CROWN FENCE CORONA CA	MBGR/FENCE
	HARD ROCK EQUIPMENT CORONA CA	BRIDGE DEMOLITION
	INTEGRITY REBAR PLACERS PERRIS CA	REINFORCING STEEL
	JJ ELECTRIC MONTCLARE CA	ELECTRICAL
	L JOHNSON GARDENA CA	MASONRY
	MARNE CONSTRUCTION ORANGE CA	MINOR CONCRETE - CURB/STAMPED AND SLOPE PAVING
	RJ NOBLE ORANGE CA	AC PAVING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ACL CONSTRUCTION CO INC ONTARIO CA	BRIDGE AND ROAD BARRIERS
	AFAB CORP. RIVERSIDE CA	FENCING, GUARDRAIL
	CAL-STRIPE COLTON CA	STRIPING
	CGO CONSTRUCTION ONTARIO CA	CLEANING
	CL INDUSTRIAL COATINGS INC LONG BEACH CA	PAINTING
	CONFAB CALIFORNIA CORP LATHROP CA	PRECAST
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	GERDAU SANTA FE SPRINGS CA	RESTEEL
	GLOBAL ENVIRONMENTAL FOUNTAIN VALLEY CA	SWPPP PLAN
	JT CONSTRUCTION INC CORONA CA	MINOR CONCRETE
	MALCOLM DRILLING COMPANY IRWINDALE CA	CIDH PILES

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	MARNE CONSTRUCTION ORANGE CA	SHOTCRETE
	MSL ELECTRIC INC ANAHEIM CA	ELECTRICAL
	PENHALL COMPANIES ANAHEIM CA	JOINTS-BRIDGE
	PENHALL COMPANY ANAHEIM CA	DEMOLITION
	REYCON CONSTRUCTION INC SANTA PAULA CA	MASONRY
	RJ NOBLE COMPANY ORANGE CA	ASPHALT PAVING
	SRD ENGINEERING INC ANAHEIM CA	MINOR CONCRETE - STRUCTURE
	SRD ENGINEERING INC ANAHEIM CA	UNDERGROUND
	UTAH PACIFIC BRIDGE & STEEL CORP LINDEN UT	STRUCTURAL STEEL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACE FENCE LA PUENTE CA	FENCING
	ALL AMERICAN ASPHALT CORONA CA	HMA
	CHRISP CO BLOOMINGTON CA	STRIPING
	CON FAB CORP LATHROP CA	PRE CAST
	CORAL WILSONVILLE OR	SIGN STRUCTURES
	GERDAU SANTA FE SPRING CA	REBAR
	HABER SAN BERNARDINO CA	DEMO AND GRINDING
	L JOHNSON CONSTRUCTION GARDENA CA	MASONRY
	MALCOLM DRILLING IRWINDALE CA	CIDH
	MARNE CONSTRUCTION ORANGE CA	MINOR CONCRETE
	STEINY CO BALDWIN PARK CA	ELECTRICAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TECHNO WEST ANAHEIM CA	PAINTING
	UTAH PACIFIC LINDON UT	STRUCTURAL STEEL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,000.00	5,000.00
2	024676	TEMPORARY FENCE (TYPE CL-6, WITH PRIVACY SCREEN)	LF	2,110	16.00	33,760.00
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	3,500.00	3,500.00
4	074028	TEMPORARY FIBER ROLL	LF	16,500	2.60	42,900.00
5	074031	TEMPORARY GRAVEL BAG BERM	LF	350	5.00	1,750.00
6	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	6	2,500.00	15,000.00
7	074035	TEMPORARY CHECK DAM	LF	1,110	6.00	6,660.00
8	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	150	175.00	26,250.00
9	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	23,600	.75	17,700.00
10	074041	STREET SWEEPING	LS	LUMP SUM	30,000.00	30,000.00
11	074043	TEMPORARY CONCRETE WASHOUT BIN	EA	11	600.00	6,600.00
12	074056	RAIN EVENT ACTION PLAN	EA	36	500.00	18,000.00
13	074057	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
14	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	30	450.00	13,500.00
15	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	600	2,500.00	1,500,000.00
16	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	100,000.00	100,000.00
17	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	620,000.00	620,000.00
18	120120	TYPE III BARRICADE	EA	25	75.00	1,875.00
19	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	320	5.00	1,600.00
20	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	190,000	.25	47,500.00
21	120165	CHANNELIZER (SURFACE MOUNTED)	EA	540	25.00	13,500.00
22	120300	TEMPORARY PAVEMENT MARKER	EA	14,300	3.00	42,900.00
23	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	30,000.00	30,000.00
24	129000	TEMPORARY RAILING (TYPE K)	LF	42,200	11.00	464,200.00
25	129100	TEMPORARY CRASH CUSHION MODULE	EA	680	250.00	170,000.00
26	129150	TEMPORARY TRAFFIC SCREEN	LF	39,900	2.00	79,800.00
27	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	50,000.00	50,000.00
28	141120	TREATED WOOD WASTE	LB	48,000	.20	9,600.00
29	148005	NOISE MONITORING	LS	LUMP SUM	3,500.00	3,500.00
30	150204	ABANDON CULVERT (LF)	LF	1,660	18.00	29,880.00
31	150209	ABANDON DRAINAGE FACILITY	EA	1	600.00	600.00
32	150608	REMOVE CHAIN LINK FENCE	LF	2,320	6.00	13,920.00
33	150620	REMOVE GATE	EA	4	500.00	2,000.00
34	150662	REMOVE METAL BEAM GUARD RAILING	LF	3,010	7.00	21,070.00
35	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	5,000.00	5,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	151,000	.35	52,850.00
37	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	2,430	2.00	4,860.00
38	150722	REMOVE PAVEMENT MARKER	EA	11,000	1.00	11,000.00
39	150742	REMOVE ROADSIDE SIGN	EA	95	100.00	9,500.00
40	150757	REMOVE SIGN STRUCTURE (EA)	EA	11	2,500.00	27,500.00
41	024677	REMOVE OVERHEAD SIGN PANEL	EA	5	450.00	2,250.00
42	024678	REMOVE BRIDGE MOUNTED SIGN PANEL	EA	3	1,200.00	3,600.00
43	150776	REMOVE DRAINAGE FACILITY (EA)	EA	13	400.00	5,200.00
44	150801	REMOVE OVERSIDE DRAIN	EA	6	770.00	4,620.00
45	150809	REMOVE CULVERT (LF)	LF	1,510	15.00	22,650.00
46	150814	REMOVE DOWNDRAIN (EA)	EA	4	903.00	3,612.00
47	150820	REMOVE INLET	EA	28	775.00	21,700.00
48	150832	REMOVE RETAINING WALL (CY)	CY	1,410	43.00	60,630.00
49	150853	REMOVE CONCRETE PAVEMENT (SQYD)	SQYD	180	21.00	3,780.00
50	024679	REMOVE ROCK BLANKET	CY	610	40.00	24,400.00
51	024680	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 1	LS	LUMP SUM	3,000.00	3,000.00
52	024681	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 2	LS	LUMP SUM	3,000.00	3,000.00
53	024682	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 3	LS	LUMP SUM	3,500.00	3,500.00
54	024683	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 4	LS	LUMP SUM	3,000.00	3,000.00
55	024684	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 5	LS	LUMP SUM	9,500.00	9,500.00
56	024685	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 6	LS	LUMP SUM	4,700.00	4,700.00
57	024686	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 7	LS	LUMP SUM	7,100.00	7,100.00
58	024687	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 8	LS	LUMP SUM	4,100.00	4,100.00
59	024688	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 9	LS	LUMP SUM	3,000.00	3,000.00
60	024689	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 10	LS	LUMP SUM	4,700.00	4,700.00
61	024690	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 11	LS	LUMP SUM	9,500.00	9,500.00
62	024691	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 12	LS	LUMP SUM	4,700.00	4,700.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
63	024692	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 13	LS	LUMP SUM	7,100.00	7,100.00
64	024693	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 14	LS	LUMP SUM	3,000.00	3,000.00
65	024694	TEMPORARY CONSTRUCTION EASEMENT DEMOLITION REMOVAL LOCATION 15	LS	LUMP SUM	3,000.00	3,000.00
66	152356	RELOCATE IRRIGATION FACILITIES	LS	LUMP SUM	5,000.00	5,000.00
67	152390	RELOCATE ROADSIDE SIGN	EA	9	300.00	2,700.00
68	152430	ADJUST INLET	EA	14	1,500.00	21,000.00
69	152432	ADJUST MANHOLE	EA	6	1,500.00	9,000.00
70	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	12,700	3.20	40,640.00
71	153130	REMOVE CONCRETE CURB (LF)	LF	1,760	7.50	13,200.00
72	153140	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	670	12.50	8,375.00
73	153220	REMOVE CONCRETE (CHANNEL)	CY	140	175.00	24,500.00
74	153221	REMOVE CONCRETE BARRIER	LF	1,400	11.00	15,400.00
75	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	3,683	2.00	7,366.00
76	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	250	70.00	17,500.00
77	153253	REMOVE SOUND WALL (SQFT)	SQFT	38,800	1.20	46,560.00
78	155003	CAP INLET	EA	8	750.00	6,000.00
79	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	9,700.00	9,700.00
80	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	38,000.00	38,000.00
81	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	24,000.00	24,000.00
82	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	18,000.00	18,000.00
83	157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	25,000.00	25,000.00
84	157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	LUMP SUM	25,000.00	25,000.00
85	157566	BRIDGE REMOVAL (PORTION), LOCATION F	LS	LUMP SUM	27,500.00	27,500.00
86	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	146,000.00	146,000.00
87	190101	ROADWAY EXCAVATION	CY	70,300	15.15	1,065,045.00
88	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
89 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	1,689	83.00	140,187.00
90 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	18,385	25.00	459,625.00
91 (F)	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	11	150.00	1,650.00
92 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	1,202	104.00	125,008.00
93 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	17,239	58.00	999,862.00
94 (F)	193017	STRUCTURE BACKFILL (CHANNEL)	CY	351	34.00	11,934.00
95 (F)	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	5	210.00	1,050.00
96	193114	SAND BACKFILL	CY	250	20.00	5,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
97 (F)	193118	CONCRETE BACKFILL	CY	43	125.00	5,375.00
98	198010	IMPORTED BORROW (CY)	CY	4,810	3.00	14,430.00
99	200002	ROADSIDE CLEARING	LS	LUMP SUM	19,000.00	19,000.00
100	200114	ROCK BLANKET	SQYD	23	420.00	9,660.00
101	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	4	400.00	1,600.00
102	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	36,000.00	36,000.00
103	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	500.00	500.00
104	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	19,000.00	19,000.00
105	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	5,000.00	5,000.00
106	206601	3/4" ELECTRIC REMOTE CONTROL VALVE	EA	4	120.00	480.00
107 (F)	208044	3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)	LF	80	50.00	4,000.00
108	208465	SPRINKLER (TYPE A-5)	EA	45	25.00	1,125.00
109	208467	SPRINKLER (TYPE A-7)	EA	9	21.00	189.00
110	208481	SPRINKLER (TYPE C-1)	EA	12	13.00	156.00
111	208574	1 1/2" GATE VALVE	EA	3	250.00	750.00
112 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	EA	1,240	3.00	3,720.00
113 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,020	4.00	4,080.00
114 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,200	4.00	8,800.00
115	208683	BALL VALVE	EA	5	100.00	500.00
116 (F)	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	70	180.00	12,600.00
117	210300	HYDROMULCH	SQFT	310,000	.04	12,400.00
118	210430	HYDROSEED	SQFT	310,000	.04	12,400.00
119	250201	CLASS 2 AGGREGATE SUBBASE	CY	4,050	13.00	52,650.00
120	260203	CLASS 2 AGGREGATE BASE (CY)	CY	18,800	18.50	347,800.00
121	260210	AGGREGATE BASE (APPROACH SLAB)	CY	21	300.00	6,300.00
122	280000	LEAN CONCRETE BASE	CY	1,690	130.00	219,700.00
123	024695	LEAN CONCRETE BASE RAPID SETTING	CY	1,150	450.00	517,500.00
124	290201	ASPHALT TREATED PERMEABLE BASE	CY	1,440	110.00	158,400.00
125	290301	CEMENT TREATED PERMEABLE BASE	CY	180	94.00	16,920.00
126	377501	SLURRY SEAL	TON	130	410.00	53,300.00
127	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	10,000.00	10,000.00
128	390020	PREPAVING GRINDING DAY	EA	3	6,500.00	19,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
129	390131	HOT MIX ASPHALT	TON	17,400	65.00	1,131,000.00
130	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	8,730	80.00	698,400.00
131	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	440	89.00	39,160.00
132	394060	DATA CORE	LS	LUMP SUM	5,000.00	5,000.00
133	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	270	2.00	540.00
134	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	530	2.00	1,060.00
135	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	6,670	2.00	13,340.00
136	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	330	2.00	660.00
137	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	280	20.00	5,600.00
138	397005	TACK COAT	TON	15	1,850.00	27,750.00
139	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	5,030	203.00	1,021,090.00
140	024696	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	3,270	471.00	1,540,170.00
141	404092	SEAL PAVEMENT JOINT	LF	7,150	3.00	21,450.00
142	404093	SEAL ISOLATION JOINT	LF	8,680	9.00	78,120.00
143	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	10	4,000.00	40,000.00
144	044059	32" PERMANENT STEEL CASING	LF	8	600.00	4,800.00
145	490591	60" PERMANENT STEEL CASING	LF	10	200.00	2,000.00
146	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	16,811	59.00	991,849.00
147	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,706	157.00	267,842.00
148	490615	18" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,554	120.00	186,480.00
149 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	449	354.00	158,946.00
150 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	870	1,150.00	1,000,500.00
151 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	5,331	385.00	2,052,435.00
152 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	143	750.00	107,250.00
153	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	28	1,454.00	40,712.00
154 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	1,451	575.00	834,325.00
155 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	242	1,372.00	332,024.00
156 (F)	511035	ARCHITECTURAL TREATMENT	SQFT	5,561	23.00	127,903.00
157 (F)	511064	FRACTURED RIB TEXTURE	SQFT	41,980	4.40	184,712.00
158	511106	DRILL AND BOND DOWEL	LF	1,649	44.00	72,556.00
159	044060	FURNISH PRECAST PRESTRESSED CONCRETE RECTANGULAR GIRDER (70'-80')	EA	6	3,792.00	22,752.00
160	044061	FURNISH PRECAST PRESTRESSED CONCRETE TRAPEZOIDAL GIRDER (70'-80')	EA	2	4,772.00	9,544.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
161	512353	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIII)	SQFT	2,447	47.00	115,009.00
162	044062	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV) (MODIFIED)	SQFT	1,462	56.00	81,872.00
163 (F)	512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	8	1,450.00	11,600.00
164 (F)	512510	ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	EA	36	1,500.00	54,000.00
165	515020	REFINISH BRIDGE DECK	SQFT	290	20.00	5,800.00
166	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	461	80.00	36,880.00
167 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	3,683	4.25	15,652.75
168 (F)	518002	SOUND WALL (MASONRY BLOCK)	SQFT	35,475	19.50	691,762.50
169	519081	JOINT SEAL (MR 1/2")	LF	343	60.00	20,580.00
170 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	348,330	.91	316,980.30
171 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	734,987	.99	727,637.13
172 (F)	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	298,837	.90	268,953.30
173 (F)	520120	HEADED BAR REINFORCEMENT	EA	1,495	13.00	19,435.00
174 (F)	530200	STRUCTURAL SHOTCRETE	CY	8	1,500.00	12,000.00
175 (F)	540101	ASPHALT MEMBRANE WATERPROOFING	SQFT	852	6.00	5,112.00
176 (F)	550110	COLUMN CASING	LB	82,000	4.80	393,600.00
177 (F)	550203	FURNISH STRUCTURAL STEEL (BRIDGE)	LB	138,740	1.50	208,110.00
178 (F)	550204	ERECT STRUCTURAL STEEL (BRIDGE)	LB	138,740	.95	131,803.00
179 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	250,000	3.65	912,500.00
180 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	250,000	.20	50,000.00
181 (F)	560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,532	6.00	15,192.00
182 (F)	560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,532	4.00	10,128.00
183	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	3,400	18.00	61,200.00
184	560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	190	15.00	2,850.00
185	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	570	15.00	8,550.00
186	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	800	10.00	8,000.00
187	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	290	15.00	4,350.00
188	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	20	20.00	400.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
189	024697	16" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	190	250.00	47,500.00
190	561014	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	100	900.00	90,000.00
191	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	180	730.00	131,400.00
192	562004	METAL (RAIL MOUNTED SIGN)	LB	1,020	25.00	25,500.00
193	566011	ROADSIDE SIGN - ONE POST	EA	67	300.00	20,100.00
194	566012	ROADSIDE SIGN - TWO POST	EA	6	450.00	2,700.00
195	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	14	100.00	1,400.00
196	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	550	10.00	5,500.00
197	024698	INSTALL ROADWAY SIGN PANEL	EA	5	100.00	500.00
198 (F)	570115	ABUTMENT LUMBER BLOCKING	MFBM	4.5	7,400.00	33,300.00
199	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	75,000.00	75,000.00
200	620100	18" ALTERNATIVE PIPE CULVERT	LF	780	46.00	35,880.00
201	620140	24" ALTERNATIVE PIPE CULVERT	LF	4,260	55.00	234,300.00
202	620220	36" ALTERNATIVE PIPE CULVERT	LF	160	100.00	16,000.00
203	024699	4" PLASTIC PIPE	LF	240	15.00	3,600.00
204	650018	24" REINFORCED CONCRETE PIPE	LF	20	79.00	1,580.00
205	665116	18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK)	LF	50	92.00	4,600.00
206	665122	24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK)	LF	90	62.00	5,580.00
207	665816	18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	LF	140	67.00	9,380.00
208	681103	3" PLASTIC PIPE (EDGE DRAIN)	LF	9,040	9.00	81,360.00
209	681107	3" PLASTIC PIPE (EDGE DRAIN OUTLET)	LF	840	25.00	21,000.00
210	700617	DRAINAGE INLET MARKER	EA	2	10.00	20.00
211	700640	36" CORRUGATED STEEL PIPE INLET (.138" THICK)	LF	18	65.00	1,170.00
212	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	500.00	2,000.00
213	705315	24" ALTERNATIVE FLARED END SECTION	EA	2	600.00	1,200.00
214	707417	36" PRECAST CONCRETE PIPE RISER	LF	21	75.00	1,575.00
215	708037	12" ALTERNATIVE PIPE RISER	LF	22	40.00	880.00
216 (F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	99	77.00	7,623.00
217	721430	CONCRETE (CHANNEL LINING)	CY	270	355.00	95,850.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
218	721810	SLOPE PAVING (CONCRETE)	CY	88	1,050.00	92,400.00
219	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	340	1.00	340.00
220	730020	MINOR CONCRETE (CURB) (CY)	CY	110	480.00	52,800.00
221	730045	MINOR CONCRETE (GUTTER) (CY)	CY	50	395.00	19,750.00
222	730070	DETECTABLE WARNING SURFACE	SQFT	60	60.00	3,600.00
223	731519	MINOR CONCRETE (STAMPED CONCRETE)	SQFT	1,670	12.00	20,040.00
224	024700	MINOR CONCRETE (PATTERNED)	CY	170	535.00	90,950.00
225	731521	MINOR CONCRETE (SIDEWALK)	CY	80	340.00	27,200.00
226	731623	MINOR CONCRETE (CURB RAMP)	CY	4	695.00	2,780.00
227 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	49,013	1.00	49,013.00
228 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	13,470	4.00	53,880.00
229	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	690	16.75	11,557.50
230	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	990	26.00	25,740.00
231	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA	2	955.00	1,910.00
232	802560	10' CHAIN LINK GATE (TYPE CL-6)	EA	2	1,365.00	2,730.00
233	820118	GUARD RAILING DELINEATOR	EA	80	20.00	1,600.00
234	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	630	22.00	13,860.00
235	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	780	60.00	46,800.00
236 (F)	833032	CHAIN LINK RAILING (TYPE 7)	LF	244	80.00	19,520.00
237	833077	PEDESTRIAN BARRICADE	EA	6	1,000.00	6,000.00
238	839401	CONCRETE BARRIER	LF	7,820	70.00	547,400.00
239 (F)	839521	CABLE RAILING	LF	330	20.00	6,600.00
240	839541	TRANSITION RAILING (TYPE WB)	EA	11	3,150.00	34,650.00
241	024701	CONCRETE ANCHOR BLOCK CONNECT TO WALL	EA	2	2,500.00	5,000.00
242	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	550.00	550.00
243	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	3	3,400.00	10,200.00
244	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	8	2,925.00	23,400.00
245	839604	CRASH CUSHION (REACT 9CBB)	EA	2	45,000.00	90,000.00
246 (F)	839704	CONCRETE BARRIER (TYPE 60D)	LF	182	50.00	9,100.00
247 (F)	839725	CONCRETE BARRIER (TYPE 736)	LF	236	64.00	15,104.00
248 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	6,609	63.00	416,367.00
249 (F)	839734	CONCRETE BARRIER (TYPE 736SV)	LF	1,557	72.00	112,104.00
250 (F)	839735	CONCRETE BARRIER (TYPE 742)	LF	246	67.00	16,482.00
251	840502	THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	4,310	1.50	6,465.00
252	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	57,300	.40	22,920.00
253	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	11,800	1.00	11,800.00
254	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	8,510	.80	6,808.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
255	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	5,700	3.00	17,100.00
256	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	70	15.00	1,050.00
257	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	67,400	.30	20,220.00
258	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	10,100	.30	3,030.00
259	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	22,700	.80	18,160.00
260	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	91,700	.10	9,170.00
261	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	5,800	1.00	5,800.00
262	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	7,200	2.40	17,280.00
263	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	5,000.00	5,000.00
264	024702	TEMPORARY ELECTRICAL SERVICE (LOCATION 1) (STAGE 1A.1 AND 1A)	LS	LUMP SUM	19,000.00	19,000.00
265	024703	TEMPORARY ELECTRICAL SERVICE (LOCATION 2) (STAGE 2A.1 AND 2A)	LS	LUMP SUM	5,000.00	5,000.00
266	024704	TEMPORARY ELECTRICAL SERVICE (LOCATION 3) (STAGE 1A.1 AND 1A)	LS	LUMP SUM	5,000.00	5,000.00
267	860415	LIGHTING (STAGE CONSTRUCTION)	LS	LUMP SUM	174,000.00	174,000.00
268	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	339,000.00	339,000.00
269	860532	CHANGEABLE MESSAGE SIGN SYSTEM (LS)	LS	LUMP SUM	40,000.00	40,000.00
270	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	2,600.00	2,600.00
271	860931	TRAFFIC MONITORING STATION (LOCATION 1)	LS	LUMP SUM	80,000.00	80,000.00
272	860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	LUMP SUM	45,000.00	45,000.00
273	860990	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM	17,000.00	17,000.00
274	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	LUMP SUM	82,000.00	82,000.00
275	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	LUMP SUM	87,000.00	87,000.00
276	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	LUMP SUM	89,000.00	89,000.00
277	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	LUMP SUM	29,000.00	29,000.00
278	861105	RAMP METERING SYSTEM (LOCATION 5)	LS	LUMP SUM	114,000.00	114,000.00
279	024705	RAMP METERING SYSTEM (LOCATION 6)	LS	LUMP SUM	82,000.00	82,000.00
280	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	47,000.00	47,000.00
281	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	27,000.00	27,000.00
282	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	35,000.00	35,000.00
283	024706	MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 1)	LS	LUMP SUM	12,000.00	12,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
284	024707	MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 2)	LS	LUMP SUM	12,000.00	12,000.00
285	024708	MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 3)	LS	LUMP SUM	12,000.00	12,000.00
286	024709	MODIFY SIGNAL AND LIGHTING (TEMPORARY LOCATION 4)	LS	LUMP SUM	12,000.00	12,000.00
287	024710	TEMPORARY COMMUNICATION SYSTEM	LS	LUMP SUM	96,000.00	96,000.00
288	024711	COMMUNICATION SYSTEM	LS	LUMP SUM	130,000.00	130,000.00
289	869050	GUARD POST	EA	10	500.00	5,000.00
290	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	16,000.00	16,000.00
291	999990	MOBILIZATION	LS	LUMP SUM	2,700,000.00	2,700,000.00
					TOTAL	31,135,509.48

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	5,000.00	5000.00	5,000.00	5000.00	5,000.00	5000.00	10,000.00	10000.00
2	16.00	33760.00	15.00	31650.00	10.00	21100.00	16.00	33760.00
3	3,000.00	3000.00	7,500.00	7500.00	3,000.00	3000.00	94,000.00	94000.00
4	3.00	49500.00	2.75	45375.00	2.00	33000.00	4.00	66000.00
5	7.00	2450.00	5.00	1750.00	4.00	1400.00	10.00	3500.00
6	5,000.00	30000.00	4,600.00	27600.00	2,000.00	12000.00	15,000.00	90000.00
7	5.00	5550.00	3.00	3330.00	4.00	4440.00	5.00	5550.00
8	175.00	26250.00	220.00	33000.00	200.00	30000.00	500.00	75000.00
9	.65	15340.00	.75	17700.00	.70	16520.00	.70	16520.00
10	60,000.00	60000.00	100,000.00	100000.00	50,000.00	50000.00	95,000.00	95000.00
11	1,000.00	11000.00	1,400.00	15400.00	600.00	6600.00	2,500.00	27500.00
12	500.00	18000.00	500.00	18000.00	500.00	18000.00	500.00	18000.00
13	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00
14	450.00	13500.00	500.00	15000.00	800.00	24000.00	600.00	18000.00
15	3,150.00	1890000.00	9,000.00	5400000.00	4,500.00	2700000.00	6,860.00	4116000.00
16	140,000.00	140000.00	50,000.00	50000.00	70,000.00	70000.00	50,000.00	50000.00
17	310,000.00	310000.00	300,000.00	300000.00	450,000.00	450000.00	500,000.00	500000.00
18	100.00	2500.00	59.00	1475.00	100.00	2500.00	200.00	5000.00
19	5.00	1600.00	6.00	1920.00	5.00	1600.00	6.70	2144.00
20	.25	47500.00	.25	47500.00	.30	57000.00	.25	47500.00
21	30.00	16200.00	40.00	21600.00	30.00	16200.00	50.00	27000.00
22	3.00	42900.00	3.00	42900.00	3.00	42900.00	3.50	50050.00
23	5,000.00	5000.00	15,000.00	15000.00	45,000.00	45000.00	80,000.00	80000.00
24	8.00	337600.00	7.50	316500.00	10.00	422000.00	12.00	506400.00
25	250.00	170000.00	150.00	102000.00	280.00	190400.00	250.00	170000.00
26	.50	19950.00	2.75	109725.00	2.00	79800.00	3.00	119700.00
27	60,000.00	60000.00	75,000.00	75000.00	70,000.00	70000.00	10,000.00	10000.00
28	.75	36000.00	.10	4800.00	.06	2880.00	2.00	96000.00
29	2,000.00	2000.00	4,000.00	4000.00	1,000.00	1000.00	35,000.00	35000.00
30	25.00	41500.00	25.00	41500.00	20.00	33200.00	32.00	53120.00
31	1,000.00	1000.00	5,000.00	5000.00	400.00	400.00	3,500.00	3500.00
32	5.00	11600.00	6.00	13920.00	7.00	16240.00	4.00	9280.00
33	275.00	1100.00	380.00	1520.00	400.00	1600.00	300.00	1200.00
34	8.00	24080.00	7.00	21070.00	7.00	21070.00	5.00	15050.00
35	10,000.00	10000.00	7,000.00	7000.00	5,000.00	5000.00	12,500.00	12500.00
36	.35	52850.00	.35	52850.00	.45	67950.00	.35	52850.00
37	2.00	4860.00	2.40	5832.00	2.00	4860.00	2.30	5589.00
38	1.00	11000.00	.90	9900.00	1.00	11000.00	.80	8800.00
39	125.00	11875.00	76.00	7220.00	30.00	2850.00	65.00	6175.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	6,500.00	71500.00	4,000.00	44000.00	5,000.00	55000.00	2,600.00	28600.00
41	2,500.00	12500.00	880.00	4400.00	600.00	3000.00	700.00	3500.00
42	2,500.00	7500.00	1,800.00	5400.00	1,500.00	4500.00	4,200.00	12600.00
43	1,000.00	13000.00	1,500.00	19500.00	600.00	7800.00	6,000.00	78000.00
44	450.00	2700.00	1,300.00	7800.00	250.00	1500.00	1,500.00	9000.00
45	30.00	45300.00	25.00	37750.00	12.00	18120.00	60.00	90600.00
46	1,250.00	5000.00	500.00	2000.00	500.00	2000.00	1,500.00	6000.00
47	600.00	16800.00	1,500.00	42000.00	700.00	19600.00	1,700.00	47600.00
48	65.00	91650.00	125.00	176250.00	80.00	112800.00	65.00	91650.00
49	25.00	4500.00	13.00	2340.00	25.00	4500.00	110.00	19800.00
50	55.00	33550.00	65.00	39650.00	30.00	18300.00	45.00	27450.00
51	2,500.00	2500.00	6,500.00	6500.00	4,500.00	4500.00	25,000.00	25000.00
52	2,700.00	2700.00	6,500.00	6500.00	4,500.00	4500.00	25,000.00	25000.00
53	3,000.00	3000.00	6,500.00	6500.00	4,500.00	4500.00	25,000.00	25000.00
54	2,500.00	2500.00	10,000.00	10000.00	500.00	500.00	25,000.00	25000.00
55	15,000.00	15000.00	27,000.00	27000.00	15,000.00	15000.00	25,000.00	25000.00
56	3,000.00	3000.00	11,000.00	11000.00	6,000.00	6000.00	25,000.00	25000.00
57	3,000.00	3000.00	16,000.00	16000.00	5,000.00	5000.00	25,000.00	25000.00
58	3,000.00	3000.00	8,000.00	8000.00	5,000.00	5000.00	25,000.00	25000.00
59	3,000.00	3000.00	8,000.00	8000.00	5,000.00	5000.00	25,000.00	25000.00
60	3,000.00	3000.00	10,000.00	10000.00	5,000.00	5000.00	25,000.00	25000.00
61	3,000.00	3000.00	13,000.00	13000.00	6,000.00	6000.00	25,000.00	25000.00
62	3,000.00	3000.00	16,000.00	16000.00	5,500.00	5500.00	25,000.00	25000.00
63	3,000.00	3000.00	16,000.00	16000.00	5,000.00	5000.00	25,000.00	25000.00
64	3,500.00	3500.00	3,200.00	3200.00	3,000.00	3000.00	25,000.00	25000.00
65	3,500.00	3500.00	3,200.00	3200.00	3,000.00	3000.00	25,000.00	25000.00
66	7,000.00	7000.00	6,200.00	6200.00	10,000.00	10000.00	12,000.00	12000.00
67	225.00	2025.00	280.00	2520.00	150.00	1350.00	250.00	2250.00
68	1,000.00	14000.00	2,800.00	39200.00	1,200.00	16800.00	1,900.00	26600.00
69	1,200.00	7200.00	2,200.00	13200.00	800.00	4800.00	2,400.00	14400.00
70	2.75	34925.00	3.00	38100.00	3.00	38100.00	4.00	50800.00
71	3.00	5280.00	11.00	19360.00	7.00	12320.00	4.00	7040.00
72	20.00	13400.00	11.00	7370.00	10.00	6700.00	6.00	4020.00
73	55.00	7700.00	83.00	11620.00	100.00	14000.00	222.00	31080.00
74	20.00	28000.00	35.00	49000.00	30.00	42000.00	26.00	36400.00
75	2.00	7366.00	3.50	12890.50	.20	736.60	4.00	14732.00
76	65.00	16250.00	140.00	35000.00	100.00	25000.00	49.00	12250.00
77	2.00	77600.00	2.00	77600.00	6.00	232800.00	2.00	77600.00
78	1,000.00	8000.00	1,300.00	10400.00	1,000.00	8000.00	2,000.00	16000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	10,000.00	10000.00	41,100.00	41100.00	20,000.00	20000.00	25,000.00	25000.00
80	45,000.00	45000.00	41,100.00	41100.00	50,000.00	50000.00	50,000.00	50000.00
81	40,000.00	40000.00	41,100.00	41100.00	35,000.00	35000.00	50,000.00	50000.00
82	35,000.00	35000.00	52,800.00	52800.00	25,000.00	25000.00	40,000.00	40000.00
83	30,000.00	30000.00	41,100.00	41100.00	30,000.00	30000.00	40,000.00	40000.00
84	35,000.00	35000.00	41,100.00	41100.00	45,000.00	45000.00	50,000.00	50000.00
85	37,500.00	37500.00	41,100.00	41100.00	35,000.00	35000.00	45,000.00	45000.00
86	250,000.00	250000.00	200,000.00	200000.00	125,000.00	125000.00	250,000.00	250000.00
87	15.00	1054500.00	3.00	210900.00	25.00	1757500.00	5.00	351500.00
88	1,500.00	1500.00	5,000.00	5000.00	3,000.00	3000.00	5,000.00	5000.00
89	200.00	337800.00	85.00	143565.00	65.00	109785.00	120.00	202680.00
90	30.00	551550.00	15.00	275775.00	40.00	735400.00	16.00	294160.00
91	150.00	1650.00	130.00	1430.00	100.00	1100.00	260.00	2860.00
92	100.00	120200.00	65.00	78130.00	120.00	144240.00	80.00	96160.00
93	25.00	430975.00	25.00	430975.00	40.00	689560.00	52.00	896428.00
94	20.00	7020.00	88.00	30888.00	40.00	14040.00	42.00	14742.00
95	100.00	500.00	420.00	2100.00	120.00	600.00	245.00	1225.00
96	95.00	23750.00	53.00	13250.00	30.00	7500.00	38.00	9500.00
97	125.00	5375.00	210.00	9030.00	100.00	4300.00	125.00	5375.00
98	20.00	96200.00	30.00	144300.00	10.00	48100.00	5.00	24050.00
99	25,000.00	25000.00	12,000.00	12000.00	2,000.00	2000.00	15,000.00	15000.00
100	150.00	3450.00	580.00	13340.00	180.00	4140.00	105.00	2415.00
101	800.00	3200.00	700.00	2800.00	500.00	2000.00	300.00	1200.00
102	40,000.00	40000.00	38,000.00	38000.00	15,000.00	15000.00	8,000.00	8000.00
103	10,000.00	10000.00	11,800.00	11800.00	2,000.00	2000.00	8,000.00	8000.00
104	20,000.00	20000.00	23,900.00	23900.00	15,000.00	15000.00	8,000.00	8000.00
105	5,000.00	5000.00	5,900.00	5900.00	3,500.00	3500.00	23,000.00	23000.00
106	260.00	1040.00	220.00	880.00	150.00	600.00	450.00	1800.00
107	200.00	16000.00	120.00	9600.00	40.00	3200.00	50.00	4000.00
108	25.00	1125.00	31.00	1395.00	30.00	1350.00	65.00	2925.00
109	30.00	270.00	31.00	279.00	35.00	315.00	75.00	675.00
110	12.00	144.00	24.00	288.00	25.00	300.00	50.00	600.00
111	120.00	360.00	300.00	900.00	250.00	750.00	650.00	1950.00
112	2.75	3410.00	3.70	4588.00	2.00	2480.00	4.00	4960.00
113	3.00	3060.00	6.00	6120.00	2.25	2295.00	4.00	4080.00
114	3.00	6600.00	5.50	12100.00	2.75	6050.00	5.00	11000.00
115	230.00	1150.00	150.00	750.00	150.00	750.00	250.00	1250.00
116	100.00	7000.00	220.00	15400.00	65.00	4550.00	50.00	3500.00
117	.03	9300.00	.04	12400.00	.06	18600.00	.06	18600.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	.03	9300.00	.04	12400.00	.05	15500.00	.04	12400.00
119	45.00	182250.00	27.00	109350.00	40.00	162000.00	28.00	113400.00
120	25.00	470000.00	27.00	507600.00	52.00	977600.00	26.00	488800.00
121	15.00	315.00	380.00	7980.00	100.00	2100.00	300.00	6300.00
122	125.00	211250.00	175.00	295750.00	165.00	278850.00	150.00	253500.00
123	205.00	235750.00	230.00	264500.00	475.00	546250.00	351.00	403650.00
124	150.00	216000.00	150.00	216000.00	155.00	223200.00	154.00	221760.00
125	75.00	13500.00	210.00	37800.00	160.00	28800.00	50.00	9000.00
126	400.00	52000.00	275.00	35750.00	280.00	36400.00	410.00	53300.00
127	2,600.00	2600.00	5,000.00	5000.00	7,000.00	7000.00	10,000.00	10000.00
128	7,500.00	22500.00	5,000.00	15000.00	6,500.00	19500.00	20,000.00	60000.00
129	65.00	1131000.00	80.00	1392000.00	76.00	1322400.00	66.00	1148400.00
130	80.00	698400.00	101.15	883039.50	86.00	750780.00	82.00	715860.00
131	85.00	37400.00	88.00	38720.00	95.00	41800.00	88.00	38720.00
132	10,000.00	10000.00	1,500.00	1500.00	5,000.00	5000.00	5,000.00	5000.00
133	2.00	540.00	2.50	675.00	2.00	540.00	5.00	1350.00
134	2.00	1060.00	2.50	1325.00	2.00	1060.00	5.00	2650.00
135	2.00	13340.00	2.50	16675.00	2.00	13340.00	5.00	33350.00
136	2.00	660.00	2.50	825.00	2.00	660.00	5.00	1650.00
137	25.00	7000.00	6.00	1680.00	70.00	19600.00	37.00	10360.00
138	650.00	9750.00	730.00	10950.00	650.00	9750.00	650.00	9750.00
139	165.00	829950.00	275.00	1383250.00	250.00	1257500.00	207.00	1041210.00
140	300.00	981000.00	550.00	1798500.00	500.00	1635000.00	451.00	1474770.00
141	2.00	14300.00	5.00	35750.00	8.00	57200.00	5.00	35750.00
142	12.00	104160.00	7.00	60760.00	13.00	112840.00	9.00	78120.00
143	7,500.00	75000.00	2,300.00	23000.00	5,000.00	50000.00	6,000.00	60000.00
144	125.00	1000.00	980.00	7840.00	800.00	6400.00	1,100.00	8800.00
145	650.00	6500.00	850.00	8500.00	250.00	2500.00	1,500.00	15000.00
146	60.00	1008660.00	58.00	975038.00	70.00	1176770.00	55.00	924605.00
147	40.00	68240.00	68.00	116008.00	135.00	230310.00	84.00	143304.00
148	40.00	62160.00	124.00	192696.00	100.00	155400.00	129.00	200466.00
149	400.00	179600.00	250.00	112250.00	800.00	359200.00	470.00	211030.00
150	1,000.00	870000.00	200.00	174000.00	800.00	696000.00	2,540.00	2209800.00
151	550.00	2932050.00	200.00	1066200.00	350.00	1865850.00	295.00	1572645.00
152	700.00	100100.00	500.00	71500.00	850.00	121550.00	700.00	100100.00
153	1,500.00	42000.00	500.00	14000.00	900.00	25200.00	1,600.00	44800.00
154	650.00	943150.00	200.00	290200.00	800.00	1160800.00	600.00	870600.00
155	1,250.00	302500.00	1,000.00	242000.00	900.00	217800.00	2,000.00	484000.00
156	20.00	111220.00	20.00	111220.00	80.00	444880.00	34.00	189074.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
157	5.00	209900.00	3.50	146930.00	5.00	209900.00	8.00	335840.00
158	25.00	41225.00	37.00	61013.00	20.00	32980.00	10.00	16490.00
159	10,000.00	60000.00	4,100.00	24600.00	10,000.00	60000.00	8,700.00	52200.00
160	15,000.00	30000.00	4,100.00	8200.00	14,000.00	28000.00	18,000.00	36000.00
161	60.00	146820.00	45.00	110115.00	62.00	151714.00	47.00	115009.00
162	60.00	87720.00	45.00	65790.00	62.00	90644.00	56.00	81872.00
163	2,000.00	16000.00	5,000.00	40000.00	2,500.00	20000.00	2,500.00	20000.00
164	1,250.00	45000.00	2,000.00	72000.00	1,360.00	48960.00	1,250.00	45000.00
165	35.00	10150.00	14.00	4060.00	15.00	4350.00	65.00	18850.00
166	80.00	36880.00	53.00	24433.00	75.00	34575.00	94.00	43334.00
167	6.00	22098.00	12.00	44196.00	5.00	18415.00	6.00	22098.00
168	15.00	532125.00	15.00	532125.00	18.00	638550.00	21.00	744975.00
169	25.00	8575.00	91.00	31213.00	25.00	8575.00	60.00	20580.00
170	1.00	348330.00	.90	313497.00	.85	296080.50	1.00	348330.00
171	1.00	734987.00	.90	661488.30	.95	698237.65	.93	683537.91
172	1.00	298837.00	.80	239069.60	.85	254011.45	.86	256999.82
173	10.00	14950.00	23.00	34385.00	15.00	22425.00	12.00	17940.00
174	800.00	6400.00	410.00	3280.00	800.00	6400.00	1,900.00	15200.00
175	60.00	51120.00	17.00	14484.00	5.00	4260.00	6.00	5112.00
176	7.00	574000.00	5.00	410000.00	4.25	348500.00	4.00	328000.00
177	1.50	208110.00	.80	110992.00	2.00	277480.00	3.25	450905.00
178	.50	69370.00	.80	110992.00	.50	69370.00	.50	69370.00
179	3.50	875000.00	3.50	875000.00	3.75	937500.00	3.65	912500.00
180	.25	62500.00	.20	50000.00	.30	75000.00	.20	50000.00
181	7.00	17724.00	7.00	17724.00	7.00	17724.00	6.40	16204.80
182	2.50	6330.00	4.70	11900.40	5.00	12660.00	4.40	11140.80
183	25.00	85000.00	19.00	64600.00	18.00	61200.00	23.00	78200.00
184	30.00	5700.00	32.00	6080.00	17.00	3230.00	25.00	4750.00
185	17.00	9690.00	19.00	10830.00	10.00	5700.00	16.00	9120.00
186	14.00	11200.00	20.00	16000.00	11.00	8800.00	17.00	13600.00
187	18.00	5220.00	23.00	6670.00	12.00	3480.00	20.00	5800.00
188	19.00	380.00	25.00	500.00	12.00	240.00	21.00	420.00
189	65.00	12350.00	250.00	47500.00	140.00	26600.00	256.00	48640.00
190	750.00	75000.00	900.00	90000.00	440.00	44000.00	920.00	92000.00
191	850.00	153000.00	720.00	129600.00	650.00	117000.00	740.00	133200.00
192	12.00	12240.00	7.00	7140.00	9.00	9180.00	6.00	6120.00
193	230.00	15410.00	240.00	16080.00	240.00	16080.00	205.00	13735.00
194	500.00	3000.00	1,400.00	8400.00	600.00	3600.00	1,200.00	7200.00
195	150.00	2100.00	190.00	2660.00	85.00	1190.00	160.00	2240.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
196	10.00	5500.00	12.00	6600.00	5.00	2750.00	12.00	6600.00
197	500.00	2500.00	190.00	950.00	350.00	1750.00	165.00	825.00
198	9,500.00	42750.00	1,600.00	7200.00	2,500.00	11250.00	18,000.00	81000.00
199	75,000.00	75000.00	125,000.00	125000.00	75,000.00	75000.00	75,000.00	75000.00
200	50.00	39000.00	90.00	70200.00	65.00	50700.00	88.00	68640.00
201	50.00	213000.00	90.00	383400.00	70.00	298200.00	97.00	413220.00
202	100.00	16000.00	215.00	34400.00	100.00	16000.00	157.00	25120.00
203	25.00	6000.00	64.00	15360.00	20.00	4800.00	25.00	6000.00
204	180.00	3600.00	220.00	4400.00	100.00	2000.00	175.00	3500.00
205	150.00	7500.00	140.00	7000.00	110.00	5500.00	165.00	8250.00
206	115.00	10350.00	130.00	11700.00	100.00	9000.00	172.00	15480.00
207	95.00	13300.00	160.00	22400.00	70.00	9800.00	630.00	88200.00
208	18.00	162720.00	30.00	271200.00	10.00	90400.00	7.00	63280.00
209	30.00	25200.00	44.00	36960.00	40.00	33600.00	18.00	15120.00
210	100.00	200.00	230.00	460.00	25.00	50.00	30.00	60.00
211	475.00	8550.00	1,100.00	19800.00	70.00	1260.00	420.00	7560.00
212	500.00	2000.00	5,200.00	20800.00	300.00	1200.00	960.00	3840.00
213	535.00	1070.00	3,200.00	6400.00	350.00	700.00	1,310.00	2620.00
214	575.00	12075.00	350.00	7350.00	100.00	2100.00	310.00	6510.00
215	95.00	2090.00	320.00	7040.00	350.00	7700.00	260.00	5720.00
216	225.00	22275.00	270.00	26730.00	140.00	13860.00	100.00	9900.00
217	550.00	148500.00	450.00	121500.00	500.00	135000.00	375.00	101250.00
218	700.00	61600.00	1,200.00	105600.00	800.00	70400.00	600.00	52800.00
219	6.00	2040.00	22.00	7480.00	2.00	680.00	5.00	1700.00
220	650.00	71500.00	795.00	87450.00	700.00	77000.00	615.00	67650.00
221	570.00	28500.00	725.00	36250.00	350.00	17500.00	500.00	25000.00
222	50.00	3000.00	30.00	1800.00	35.00	2100.00	30.00	1800.00
223	8.00	13360.00	10.00	16700.00	11.00	18370.00	7.00	11690.00
224	700.00	119000.00	775.00	131750.00	500.00	85000.00	645.00	109650.00
225	425.00	34000.00	500.00	40000.00	500.00	40000.00	370.00	29600.00
226	650.00	2600.00	870.00	3480.00	1,750.00	7000.00	460.00	1840.00
227	1.00	49013.00	2.00	98026.00	1.50	73519.50	1.50	73519.50
228	4.00	53880.00	8.00	107760.00	8.00	107760.00	7.10	95637.00
229	10.00	6900.00	20.00	13800.00	17.00	11730.00	11.00	7590.00
230	12.00	11880.00	26.00	25740.00	20.00	19800.00	22.00	21780.00
231	500.00	1000.00	1,100.00	2200.00	1,200.00	2400.00	800.00	1600.00
232	1,000.00	2000.00	1,600.00	3200.00	2,000.00	4000.00	1,600.00	3200.00
233	20.00	1600.00	59.00	4720.00	20.00	1600.00	23.00	1840.00
234	30.00	18900.00	26.00	16380.00	26.00	16380.00	25.00	15750.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
235	75.00	58500.00	60.00	46800.00	65.00	50700.00	50.00	39000.00
236	150.00	36600.00	95.00	23180.00	65.00	15860.00	66.00	16104.00
237	1,500.00	9000.00	1,100.00	6600.00	1,250.00	7500.00	935.00	5610.00
238	80.00	625600.00	35.00	273700.00	70.00	547400.00	69.00	539580.00
239	30.00	9900.00	31.00	10230.00	20.00	6600.00	17.00	5610.00
240	2,500.00	27500.00	3,500.00	38500.00	2,500.00	27500.00	4,400.00	48400.00
241	2,500.00	5000.00	1,800.00	3600.00	4,500.00	9000.00	1,500.00	3000.00
242	2,500.00	2500.00	650.00	650.00	700.00	700.00	700.00	700.00
243	2,500.00	7500.00	4,000.00	12000.00	2,750.00	8250.00	2,800.00	8400.00
244	2,500.00	20000.00	3,500.00	28000.00	2,300.00	18400.00	2,600.00	20800.00
245	50,000.00	100000.00	48,000.00	96000.00	46,000.00	92000.00	51,800.00	103600.00
246	50.00	9100.00	59.00	10738.00	45.00	8190.00	56.00	10192.00
247	75.00	17700.00	58.00	13688.00	60.00	14160.00	91.00	21476.00
248	60.00	396540.00	50.00	330450.00	75.00	495675.00	81.00	535329.00
249	120.00	186840.00	188.00	292716.00	180.00	280260.00	115.00	179055.00
250	135.00	33210.00	68.00	16728.00	90.00	22140.00	165.00	40590.00
251	1.50	6465.00	1.80	7758.00	1.50	6465.00	1.70	7327.00
252	.40	22920.00	.40	22920.00	.50	28650.00	.45	25785.00
253	1.00	11800.00	1.20	14160.00	1.00	11800.00	1.05	12390.00
254	.80	6808.00	.95	8084.50	.80	6808.00	.90	7659.00
255	3.00	17100.00	3.00	17100.00	4.00	22800.00	3.10	17670.00
256	10.00	700.00	18.00	1260.00	5.00	350.00	23.00	1610.00
257	.30	20220.00	.35	23590.00	.40	26960.00	.31	20894.00
258	.30	3030.00	.35	3535.00	.40	4040.00	.35	3535.00
259	.80	18160.00	.95	21565.00	.80	18160.00	.82	18614.00
260	.10	9170.00	.10	9170.00	.20	18340.00	.11	10087.00
261	1.00	5800.00	1.20	6960.00	2.00	11600.00	1.10	6380.00
262	2.40	17280.00	2.90	20880.00	3.00	21600.00	2.50	18000.00
263	5,000.00	5000.00	5,900.00	5900.00	5,000.00	5000.00	5,000.00	5000.00
264	25,000.00	25000.00	18,900.00	18900.00	15,000.00	15000.00	20,000.00	20000.00
265	5,000.00	5000.00	5,900.00	5900.00	5,000.00	5000.00	5,000.00	5000.00
266	7,500.00	7500.00	5,900.00	5900.00	3,500.00	3500.00	5,000.00	5000.00
267	175,000.00	175000.00	300,000.00	300000.00	205,000.00	205000.00	160,000.00	160000.00
268	305,000.00	305000.00	400,000.00	400000.00	380,000.00	380000.00	320,000.00	320000.00
269	25,000.00	25000.00	40,000.00	40000.00	24,000.00	24000.00	25,000.00	25000.00
270	4,000.00	4000.00	3,100.00	3100.00	4,000.00	4000.00	4,000.00	4000.00
271	75,000.00	75000.00	70,000.00	70000.00	95,000.00	95000.00	55,000.00	55000.00
272	50,000.00	50000.00	63,000.00	63000.00	20,000.00	20000.00	75,000.00	75000.00
273	10,000.00	10000.00	25,000.00	25000.00	8,000.00	8000.00	10,000.00	10000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
274	95,000.00	95000.00	105,000.00	105000.00	92,000.00	92000.00	80,000.00	80000.00
275	110,000.00	110000.00	120,000.00	120000.00	80,000.00	80000.00	80,000.00	80000.00
276	90,000.00	90000.00	135,000.00	135000.00	125,000.00	125000.00	90,000.00	90000.00
277	35,000.00	35000.00	34,500.00	34500.00	35,000.00	35000.00	35,000.00	35000.00
278	110,000.00	110000.00	100,000.00	100000.00	125,000.00	125000.00	100,000.00	100000.00
279	100,000.00	100000.00	90,000.00	90000.00	125,000.00	125000.00	70,000.00	70000.00
280	25,000.00	25000.00	55,900.00	55900.00	30,000.00	30000.00	25,000.00	25000.00
281	20,000.00	20000.00	34,500.00	34500.00	20,000.00	20000.00	15,000.00	15000.00
282	25,000.00	25000.00	45,200.00	45200.00	25,000.00	25000.00	20,000.00	20000.00
283	5,000.00	5000.00	14,300.00	14300.00	2,500.00	2500.00	2,500.00	2500.00
284	10,000.00	10000.00	14,300.00	14300.00	8,000.00	8000.00	5,000.00	5000.00
285	10,000.00	10000.00	14,300.00	14300.00	10,000.00	10000.00	6,000.00	6000.00
286	10,000.00	10000.00	14,300.00	14300.00	12,000.00	12000.00	6,000.00	6000.00
287	90,000.00	90000.00	120,000.00	120000.00	70,000.00	70000.00	80,000.00	80000.00
288	100,000.00	100000.00	135,000.00	135000.00	90,000.00	90000.00	110,000.00	110000.00
289	600.00	6000.00	770.00	7700.00	700.00	7000.00	300.00	3000.00
290	10,000.00	10000.00	35,000.00	35000.00	10,000.00	10000.00	10,000.00	10000.00
291	3,145,763.00	3145763.00	2,875,000.00	2875000.00	2,550,000.00	2550000.00	3,600,000.00	3600000.00
TOT		31,918,345.00		32,985,397.80		35,243,450.70		36,886,320.83

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	30,000.00	30000.00
2	24.00	50640.00
3	10,000.00	10000.00
4	4.00	66000.00
5	4.00	1400.00
6	2,000.00	12000.00
7	6.00	6660.00
8	80.00	12000.00
9	1.00	23600.00
10	70,000.00	70000.00
11	1,000.00	11000.00
12	500.00	18000.00
13	2,000.00	6000.00
14	400.00	12000.00
15	6,000.00	3600000.00
16	30,000.00	30000.00
17	400,000.00	400000.00
18	40.00	1000.00
19	10.00	3200.00
20	.50	95000.00
21	40.00	21600.00
22	2.00	28600.00
23	30,000.00	30000.00
24	16.00	675200.00
25	240.00	163200.00
26	5.00	199500.00
27	20,000.00	20000.00
28	2.00	96000.00
29	100,000.00	100000.00
30	10.00	16600.00
31	10,000.00	10000.00
32	6.00	13920.00
33	500.00	2000.00
34	9.00	27090.00
35	2,000.00	2000.00
36	.30	45300.00
37	10.00	24300.00
38	1.00	11000.00
39	160.00	15200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	6,000.00	66000.00
41	500.00	2500.00
42	3,000.00	9000.00
43	500.00	6500.00
44	300.00	1800.00
45	20.00	30200.00
46	500.00	2000.00
47	300.00	8400.00
48	60.00	84600.00
49	20.00	3600.00
50	30.00	18300.00
51	10,000.00	10000.00
52	10,000.00	10000.00
53	10,000.00	10000.00
54	10,000.00	10000.00
55	10,000.00	10000.00
56	10,000.00	10000.00
57	10,000.00	10000.00
58	10,000.00	10000.00
59	10,000.00	10000.00
60	10,000.00	10000.00
61	10,000.00	10000.00
62	10,000.00	10000.00
63	10,000.00	10000.00
64	10,000.00	10000.00
65	10,000.00	10000.00
66	30,000.00	30000.00
67	300.00	2700.00
68	600.00	8400.00
69	1,000.00	6000.00
70	6.00	76200.00
71	3.00	5280.00
72	5.00	3350.00
73	30.00	4200.00
74	16.00	22400.00
75	20.00	73660.00
76	30.00	7500.00
77	5.00	194000.00
78	50.00	400.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
79	30,000.00	30000.00
80	30,000.00	30000.00
81	30,000.00	30000.00
82	30,000.00	30000.00
83	30,000.00	30000.00
84	30,000.00	30000.00
85	30,000.00	30000.00
86	200,000.00	200000.00
87	12.00	843600.00
88	10,000.00	10000.00
89	100.00	168900.00
90	50.00	919250.00
91	100.00	1100.00
92	70.00	84140.00
93	30.00	517170.00
94	30.00	10530.00
95	100.00	500.00
96	50.00	12500.00
97	300.00	12900.00
98	20.00	96200.00
99	50,000.00	50000.00
100	100.00	2300.00
101	3,000.00	12000.00
102	30,000.00	30000.00
103	10,000.00	10000.00
104	10,000.00	10000.00
105	20,000.00	20000.00
106	1,500.00	6000.00
107	200.00	16000.00
108	20.00	900.00
109	30.00	270.00
110	50.00	600.00
111	500.00	1500.00
112	10.00	12400.00
113	10.00	10200.00
114	10.00	22000.00
115	2,000.00	10000.00
116	50.00	3500.00
117	.10	31000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
118	.10	31000.00
119	46.00	186300.00
120	46.00	864800.00
121	100.00	2100.00
122	200.00	338000.00
123	400.00	460000.00
124	120.00	172800.00
125	200.00	36000.00
126	500.00	65000.00
127	20,000.00	20000.00
128	10,000.00	30000.00
129	80.00	1392000.00
130	100.00	873000.00
131	120.00	52800.00
132	10,000.00	10000.00
133	10.00	2700.00
134	10.00	5300.00
135	10.00	66700.00
136	10.00	3300.00
137	80.00	22400.00
138	500.00	7500.00
139	160.00	804800.00
140	460.00	1504200.00
141	4.00	28600.00
142	4.00	34720.00
143	200.00	2000.00
144	1,000.00	8000.00
145	2,000.00	20000.00
146	80.00	1344880.00
147	100.00	170600.00
148	40.00	62160.00
149	300.00	134700.00
150	800.00	696000.00
151	700.00	3731700.00
152	300.00	42900.00
153	300.00	8400.00
154	1,000.00	1451000.00
155	1,000.00	242000.00
156	3.00	16683.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
157	4.00	167920.00
158	30.00	49470.00
159	10,000.00	60000.00
160	20,000.00	40000.00
161	50.00	122350.00
162	60.00	87720.00
163	3,000.00	24000.00
164	1,000.00	36000.00
165	100.00	29000.00
166	50.00	23050.00
167	20.00	73660.00
168	20.00	709500.00
169	240.00	82320.00
170	1.00	348330.00
171	1.00	734987.00
172	1.00	298837.00
173	30.00	44850.00
174	1,000.00	8000.00
175	10.00	8520.00
176	10.00	820000.00
177	4.00	554960.00
178	1.00	138740.00
179	4.00	1000000.00
180	1.00	250000.00
181	10.00	25320.00
182	1.00	2532.00
183	50.00	170000.00
184	50.00	9500.00
185	50.00	28500.00
186	50.00	40000.00
187	50.00	14500.00
188	50.00	1000.00
189	200.00	38000.00
190	800.00	80000.00
191	1,000.00	180000.00
192	10.00	10200.00
193	300.00	20100.00
194	400.00	2400.00
195	300.00	4200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
196	50.00	27500.00
197	100.00	500.00
198	2,000.00	9000.00
199	100,000.00	100000.00
200	80.00	62400.00
201	100.00	426000.00
202	300.00	48000.00
203	20.00	4800.00
204	200.00	4000.00
205	100.00	5000.00
206	150.00	13500.00
207	110.00	15400.00
208	30.00	271200.00
209	30.00	25200.00
210	100.00	200.00
211	200.00	3600.00
212	600.00	2400.00
213	800.00	1600.00
214	600.00	12600.00
215	600.00	13200.00
216	130.00	12870.00
217	500.00	135000.00
218	600.00	52800.00
219	10.00	3400.00
220	500.00	55000.00
221	600.00	30000.00
222	100.00	6000.00
223	10.00	16700.00
224	600.00	102000.00
225	400.00	32000.00
226	1,000.00	4000.00
227	4.00	196052.00
228	10.00	134700.00
229	24.00	16560.00
230	30.00	29700.00
231	600.00	1200.00
232	1,400.00	2800.00
233	100.00	8000.00
234	40.00	25200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
235	50.00	39000.00
236	120.00	29280.00
237	2,000.00	12000.00
238	30.00	234600.00
239	120.00	39600.00
240	4,000.00	44000.00
241	1,000.00	2000.00
242	4,000.00	4000.00
243	8,000.00	24000.00
244	2,000.00	16000.00
245	50,000.00	100000.00
246	50.00	9100.00
247	130.00	30680.00
248	180.00	1189620.00
249	220.00	342540.00
250	220.00	54120.00
251	1.00	4310.00
252	.50	28650.00
253	.50	5900.00
254	.50	4255.00
255	10.00	57000.00
256	10.00	700.00
257	.50	33700.00
258	.50	5050.00
259	.50	11350.00
260	.50	45850.00
261	3.00	17400.00
262	4.00	28800.00
263	5,000.00	5000.00
264	20,000.00	20000.00
265	5,000.00	5000.00
266	5,000.00	5000.00
267	600,000.00	600000.00
268	600,000.00	600000.00
269	40,000.00	40000.00
270	10,000.00	10000.00
271	70,000.00	70000.00
272	70,000.00	70000.00
273	70,000.00	70000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
274	130,000.00	130000.00
275	130,000.00	130000.00
276	130,000.00	130000.00
277	130,000.00	130000.00
278	130,000.00	130000.00
279	130,000.00	130000.00
280	50,000.00	50000.00
281	50,000.00	50000.00
282	50,000.00	50000.00
283	50,000.00	50000.00
284	50,000.00	50000.00
285	50,000.00	50000.00
286	50,000.00	50000.00
287	50,000.00	50000.00
288	100,000.00	100000.00
289	100.00	1000.00
290	50,000.00	50000.00
291	4,100,000.00	4100000.00
TOT		42,645,556.00