STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 12/18/12 IN SHASTA COUNTY AT AND NEAR PALO 12/20/12
CONTRACT NUMBER 02-4E9504 CEDRO FROM STILLWATER CREEK BRIDGE CONTRACT CODE 'B '
LOCATION 02-SHA-44-R4.3/R7.4 TO COW CREEK BRIDGE. 30 CONTRACT ITEMS

THIN BLANKET OVERLAY FEDERAL AID ACNH-P044-(050)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS ISSUED 8 FUND TOTAL , , 0 TOTAL NUMBER OF WORKING DAYS 30

NUMBER OF BIDDERS 4 ENGINEERS EST 1,245,020.00 AMOUNT UNDER 245,020.00 PERCENT UNDER EST 19.68
PROGRAM ELEMENTS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,000,000.00	1	TULLIS INC P O BOX 493416 REDDING CA 96049	530 241-5105 00295418 FAX 530 241-5570
2	1,017,809.00	4	J F SHEA CONSTRUCTION INC P O BOX 494519 REDDING CA 96049	530 246-4292 00769989 FAX 530 246-9940
3	1,201,297.50	3	KNIFE RIVER CONSTRUCTION 1764 SKYWAY CHICO CA 95928	530 891-6555 00091712 FAX 530 894-6220
4	1,256,453.00	2	W JAXON BAKER INC P O BOX 994248 REDDING CA 96099-4248	530 241-1086 00471473 FAX 530 243-0787

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO LINCOLN CA	ITEM 23
	APEX FENCE CO ANDERSON CA	ITEM 8, 12, 26
	APPLY-A-LINE ANDERSON CA	ITEMS 1, 9, 21, 27 THRU 29
	CLOSURE SOLUTIONS CONCORD CA	ITEMS 1, 6
	NORTHERN INDUSTRIAL ELECTRIC REDDING CA	ITEM 30
	WARDS CONCRETE ANDERSON CA	ITEM 25

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A C DIKE LINCOLN CA	ITEM 23
	APEX FENCE CO INC ANDERSON CA	ITEMS 8, 12 AND 26
	APPLY A LINE ANDERSON CA	ITEMS 1, 9, 21 AND 27 THRU 29
	HIGHWAY SPECIALTY CO PALO CEDRO CA	ITEM 2
	NORTHERN INDUSTRIAL ELECTRIC REDDING CA	ITEM 30

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPLY A LINE ANDERSON CA	ITEMS 9, 21 AND 27 THRU 29
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	ITEMS 6, 12 AND 26
	NORTHERN INDUSTRIAL ELECTRIC REDDING CA	ITEM 30
	ST RHOADES CONSTRUCTION INC REDDING CA	ITEMS 2, 4 AND 7
	WARDS CONCRETE ANDERSON CA	ITEMS 25

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY A LINE INC ANDERSON CA	STRIPING
	DIRT & AGGREGATE INTERCHANGE INC FAIRVIEW OR	GUARD RAIL
	S T RHODES CONSTRUCTION INC REDDING CA	CMS, PWPCP, CONCRETE WASHOUT, REMOVE DIKE
	S T RHODES CONSTRUCTION INC REDDING CA	SHOULDER BACKING AND MINOR CONCRETE

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,800.00	2,800.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,920.00	3,920.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	58,745.00	58,745.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	3,000.00	3,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	3,000.00	3,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	850.00	850.00
7	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,150.50	1,150.50
8	150662	REMOVE METAL BEAM GUARD RAILING	LF	100	7.25	725.00
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,880	3.65	6,862.00
10	025012	REMOVE PAVEMENT MARKERS	LS	LUMP SUM	2,000.00	2,000.00
11	150771	REMOVE ASPHALT CONCRETE DIKE	LF	500	5.00	2,500.00
12	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	1,520	15.00	22,800.00
13	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,800	5.00	14,000.00
14	190185	SHOULDER BACKING	TON	790	25.00	19,750.00
15	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.2	10.00	2.00
16	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	3,000.00	3,000.00
17	390020	PREPAVING GRINDING DAY	EA	2	4,000.00	8,000.00
18	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	180	400.00	72,000.00
19	390132	HOT MIX ASPHALT (TYPE A)	TON	7	150.00	1,050.00
20	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	6,870	100.00	687,000.00
21	394050	RUMBLE STRIP	STA	250	37.00	9,250.00
22	394060	DATA CORE	LS	LUMP SUM	1,500.00	1,500.00
23	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	500	7.30	3,650.00
24	397005	TACK COAT	TON	40	1.00	40.00
25	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	5	2,500.00	12,500.00
26	839541	TRANSITION RAILING (TYPE WB)	EA	4	3,000.00	12,000.00
27	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,890	5.25	9,922.50
28	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	66,700	.29	19,343.00
29	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,550	4.50	6,975.00
30	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	11,665.00	11,665.00
					TOTAL	1,000,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	3,000.00	3000.00	1,900.00	1900.00	1,300.00	1300.00
2	4,500.00	4500.00	4,750.00	4750.00	4,000.00	4000.00
3	75,000.00	75000.00	290,000.00	290000.00	130,000.00	130000.00
4	3,500.00	3500.00	4,800.00	4800.00	8,000.00	8000.00
5	4,500.00	4500.00	4,000.00	4000.00	1,500.00	1500.00
6	1,000.00	1000.00	700.00	700.00	2,600.00	2600.00
7	1,500.00	1500.00	350.00	350.00	450.00	450.00
8	8.00	800.00	10.00	1000.00	10.00	1000.00
9	4.00	7520.00	3.65	6862.00	4.00	7520.00
10	150.00	150.00	3,000.00	3000.00	2,400.00	2400.00
11	13.00	6500.00	2.00	1000.00	7.00	3500.00
12	16.00	24320.00	16.00	24320.00	16.00	24320.00
13	6.00	16800.00	4.00	11200.00	9.00	25200.00
14	35.00	27650.00	40.00	31600.00	45.00	35550.00
15	150.00	30.00	12,000.00	2400.00	750.00	150.00
16	3,000.00	3000.00	7,000.00	7000.00	4,700.00	4700.00
17	6,500.00	13000.00	15,000.00	30000.00	11,000.00	22000.00
18	425.00	76500.00	350.00	63000.00	300.00	54000.00
19	80.00	560.00	200.00	1400.00	300.00	2100.00
20	95.00	652650.00	90.00	618300.00	115.00	790050.00
21	40.00	10000.00	32.00	8000.00	42.00	10500.00
22	3,500.00	3500.00	5,000.00	5000.00	3,300.00	3300.00
23	8.00	4000.00	7.30	3650.00	10.00	5000.00
24	1.00	40.00	100.00	4000.00	1,000.00	40000.00
25	2,700.00	13500.00	2,500.00	12500.00	3,800.00	19000.00
26	3,200.00	12800.00	3,165.00	12660.00	3,200.00	12800.00
27	5.50	10395.00	5.25	9922.50	5.50	10395.00
28	.32	21344.00	.29	19343.00	.29	19343.00
29	5.00	7750.00	4.50	6975.00	4.50	6975.00
30	12,000.00	12000.00	11,665.00	11665.00	8,800.00	8800.00
TOT		1,017,809.00		1,201,297.50		1,256,453.00