BID OPENING DATE 01/23/13
CONTRACT NUMBER 05-0L7014
LOCATION 05-SCR-17-6.0/12.6

IN SANTA CRUZ COUNTY IN AND NEAR
SCOTTS VALLEY AT VARIOUS LOCATIONS
FROM SANTAS VILLAGE ROAD TO THE
SANTA CLARA COUNTY LINE

01/24/13
CONTRACT CODE 'A '
137 CONTRACT ITEMS

UPGRADE GUARD RAIL

FEDERAL AID ACHS-P017-(107)E
STPG-P017-(107)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS ISSUED 20 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 200

NUMBER OF BIDDERS 3 ENGINEERS EST 6,939,478.20 AMOUNT OVER 334,725.80 PERCENT OVER EST 4.82

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	7,274,204.00	2	PROVEN MANAGEMENT INC 712 SANSOME STREET SAN FRANCISCO CA 94111-1704	415 421-9500 00749370 FAX 415 421-9600
2	8,093,145.00	1	GORDON N BALL INC 333 CAMILLE AVE ALAMO CA 94507	925 838-5675 00710807 FAX 925 838-5915
3	8,292,091.50	3	PAVEX CONSTRUCTION DIVISION 120 GRANITE ROCK WAY SAN JOSE CA 95136	408 574-1400 00000022 FAX 408 365-9548

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ACL	ITEMS 122 THRU 126
	AVAR	ITEMS 80 AND 94
	BARRIER SYSTEMS	QUICK CHANGE BARRIER
	CENTRAL FENCE	ITEMS 29, 115 AND 117 THRU 120
	CMC REBAR	ITEMS 86, 87, 92, 93 AND 122 THRU 126
	D & M TRAFFIC	CRASH CUSHIONS
	MAGGIORA BROTHERS WATSONVILLE CA	ITEM 28
	OC JONES	ITEMS 72 THRU 79
	STATEWIDE TRAFFIC	SAFE GUARD BARRIER
	STERNDAHL	ITEMS 19, 26, 27, 30 THRU 32, 50 AND 127 THRU 130
	WHITE BROWN	ITEMS 131 AND 132

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACL CHINO HILLS CA	BARRIER
	AVAR FREMONT CA	SOIL NAIL
	CENTRAL FENCE SACRAMENTO CA	MBGR
	CLEARWATER CAMERON PARK CA	PLANTING
	CONCO CONCORD CA	REBAR
	GIRON SAN FRANCISCO CA	EXCAVATION
	MOUNTAIN F ENTERPRISE LOTUS CA	TREE REMOVAL
	OC JONES BERKELY CA	ASPHALT
	PACIFIC COAST DRILLING SANTA ROSA CA	DRILLING
	STATEWIDE SAFETY SAN JOSE CA	CAS
	STERNDAHL SUN VALLEY CA	STRIPING

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	TENNYSON LIVERMORE CA	ELECTRICAL
	WESTERN TRAFFIC SUPPLY PLEASANTON CA	TRAFFIC CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL HAYWARD CA	ITEM 43
	AC DIKE CO LINCOLN CA	ITEMS 75, 76, 77
	ACL CHINO HILLS CA	ITEMS 122 THRU 126
	AUSTIN ENTERPRISE BAKERSFIELD CA	ITEMS 90, 91
	AVAR FREMONT CA	ITEMS 80, 94, 137
	CENTRAL FENCE SACRAMENTO CA	ITEMS 29, 115, 117 THRU 121
	CMC TRACEY CA	ITEMS 86, 87, 92, 93, 116, 122 THRU 126
	DEKAY DEMOLITION OAKLAND CA	ITEMS 47, 66, 134

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	FLINTSTONE TRANSPORT SALINAS CA	ITEMS 22, 60, 71, 72, 73
	GREEN VISTA ROCKLIN CA	ITEMS 67, 68, 69, 70
	KRC SAFETY VISALIA CA	ITEMS 15, 16, 20, 21, 25, 40
	MAHAFFEY COMPTON CA	ITEMS 51, 52, 82, 83
	R&B CODING LINDON CA	ITEM 98
	STERNDAHL SUN VALLEY CA	ITEMS 16, 19, 26, 27, 30, 31, 32, 50, 127 THRU 130, 133
	SUMMIT ENVIRONMENTAL SAN JUAN CAPISTRANO CA	ITEMS 49, 50, 57
	TENNYSON LIVERMORE CA	ITEMS 131, 132, 137

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	25,000.00	25,000.00
2	071325	TEMPORARY FENCE (TYPE ESA)	LF	11,400	5.00	57,000.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
5	074028	TEMPORARY FIBER ROLL	LF	2,780	3.00	8,340.00
6	074029	TEMPORARY SILT FENCE	LF	9,160	3.00	27,480.00
7	074031	TEMPORARY GRAVEL BAG BERM	LF	230	6.00	1,380.00
8	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	8	2,500.00	20,000.00
9	074034	TEMPORARY COVER	SQYD	100	5.00	500.00
10	074035	TEMPORARY CHECK DAM	LF	280	50.00	14,000.00
11	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	17	100.00	1,700.00
12	074041	STREET SWEEPING	LS	LUMP SUM	30,000.00	30,000.00
13	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	3,000.00	3,000.00
14	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	200	2,400.00	480,000.00
15	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	25,000.00	25,000.00
16	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	300,000.00	300,000.00
17	120116	TYPE II BARRICADE	EA	26	50.00	1,300.00
18	120120	TYPE III BARRICADE	EA	14	65.00	910.00
19	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	15,100	1.00	15,100.00
20	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	20,000.00	20,000.00
21	129000	TEMPORARY RAILING (TYPE K)	LF	160	30.00	4,800.00
22	024992	QUICKCHANGE MOVEABLE BARRIER SYSTEM	LF	8,220	30.00	246,600.00
23	024993	SAFEGUARD LINK SYSTEM	LF	290	400.00	116,000.00
24	024994	TEMPORARY CRASH CUSHION (ABSORB 350 TEST LEVEL 3)	EA	2	15,000.00	30,000.00
25	129100	TEMPORARY CRASH CUSHION MODULE	EA	14	250.00	3,500.00
26	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,310	1.50	1,965.00
27	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	7,170	1.50	10,755.00
28	150230	DESTROY WELL	LS	LUMP SUM	10,000.00	10,000.00
29	150662	REMOVE METAL BEAM GUARD RAILING	LF	5,660	10.00	56,600.00
30	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	1,240	1.00	1,240.00
31	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	7,910	1.00	7,910.00
32	150722	REMOVE PAVEMENT MARKER	EA	380	1.00	380.00
33	150771	REMOVE ASPHALT CONCRETE DIKE	LF	20	20.00	400.00
34	150801	REMOVE OVERSIDE DRAIN	LF	160	10.00	1,600.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	150812	REMOVE PIPE (LF)	LF	390	12.00	4,680.00
36	150820	REMOVE INLET	EA	5	500.00	2,500.00
37	044096	REMOVE RETAINING WALL (PORTION), LOCATION A	LS	LUMP SUM	60,000.00	60,000.00
38	044097	REMOVE RETAINING WALL (PORTION), LOCATION B	LS	LUMP SUM	20,000.00	20,000.00
39	044098	REMOVE RETAINING WALL (PORTION), LOCATION C	LS	LUMP SUM	50,000.00	50,000.00
40	152390	RELOCATE ROADSIDE SIGN	EA	8	200.00	1,600.00
41	152438	ADJUST FRAME AND COVER TO GRADE	EA	4	300.00	1,200.00
42	152443	ADJUST PIPE INLET TO GRADE	EA	2	600.00	1,200.00
43	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	23,000	1.00	23,000.00
44	044099	CONCRETE FINISHING	LS	LUMP SUM	6,000.00	6,000.00
45	153221	REMOVE CONCRETE BARRIER	LF	80	70.00	5,600.00
46	153230	REMOVE CONCRETE BARRIER (TYPE 50)	LF	290	65.00	18,850.00
47	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	70,000.00	70,000.00
48	190101	ROADWAY EXCAVATION	CY	640	40.00	25,600.00
49	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	1,280	210.00	268,800.00
50	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
51 (F)	044100	24" DRILLED HOLE	LF	5,183	50.00	259,150.00
52 (F)	044101	30" DRILLED HOLE	LF	1,452	65.00	94,380.00
53	190185	SHOULDER BACKING	TON	77	120.00	9,240.00
54 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	46	80.00	3,680.00
55 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	55	70.00	3,850.00
56 (F)	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	708	50.00	35,400.00
57 (F)	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	1,679	185.00	310,615.00
58 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	7	540.00	3,780.00
59 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	20	150.00	3,000.00
60 (F)	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	231	125.00	28,875.00
61 (F)	193118	CONCRETE BACKFILL	CY	629	300.00	188,700.00
62 (F)	193119	LEAN CONCRETE BACKFILL	CY	175	250.00	43,750.00
63	194001	DITCH EXCAVATION	CY	2	1,000.00	2,000.00
64 (F)	044102	GRADE BENCH TO FINISHED GRADE	SQYD	390	30.00	11,700.00
65	198010	IMPORTED BORROW (CY)	CY	250	100.00	25,000.00
66	200002	ROADSIDE CLEARING	LS	LUMP SUM	100,000.00	100,000.00
67	203002	EROSION CONTROL (COMPOST BLANKET)	CY	210	55.00	11,550.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
68	024995	LARGE SEDIMENT BARRIER	LF	7,600	5.00	38,000.00
69	204010	PLANT (GROUP O)	EA	300	20.00	6,000.00
70	204013	PLANT (GROUP M)	EA	150	30.00	4,500.00
71	260203	CLASS 2 AGGREGATE BASE (CY)	CY	640	110.00	70,400.00
72	390132	HOT MIX ASPHALT (TYPE A)	TON	550	160.00	88,000.00
73	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	1,770	150.00	265,500.00
74	394060	DATA CORE	LS	LUMP SUM	6,000.00	6,000.00
75	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	38	10.00	380.00
76	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	160	10.00	1,600.00
77	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,480	12.00	17,760.00
78	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	10	300.00	3,000.00
79	397005	TACK COAT	TON	130	1,500.00	195,000.00
80	460300	SOIL NAIL	LF	1,840	110.00	202,400.00
81 (F)	044103	INSTALL STEEL SOLDIER PILING	EA	277	700.00	193,900.00
82 (F)	490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	97	100.00	9,700.00
83 (F)	499010	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (RETAINING WALL)	LF	198	100.00	19,800.00
84 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	29	1,000.00	29,000.00
85 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	36	1,250.00	45,000.00
86 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	1,476	720.00	1,062,720.00
87 (F)	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	2	2,000.00	4,000.00
88 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	10	1,700.00	17,000.00
89 (F)	044104	MINOR CONCRETE (DRAINAGE INLET)	CY	13	2,500.00	32,500.00
90 (F)	519081	JOINT SEAL (MR 1/2")	LF	8	200.00	1,600.00
91 (F)	519102	JOINT SEAL (TYPE AL)	LF	27	200.00	5,400.00
92 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	25,084	1.00	25,084.00
93 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	12,852	2.00	25,704.00
94 (F)	530100	SHOTCRETE	CY	29	2,500.00	72,500.00
95	044105	INSTALL TIMBER LAGGING	LS	LUMP SUM	25,000.00	25,000.00
96 (F)	575004	TIMBER LAGGING	MFBM	6	2,500.00	15,000.00
97	044106	REPAIR COATING	LS	LUMP SUM	30,000.00	30,000.00
98	044107	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	140,000.00	140,000.00
99	620100	18" ALTERNATIVE PIPE CULVERT	LF	220	60.00	13,200.00
100	620140	24" ALTERNATIVE PIPE CULVERT	LF	6	130.00	780.00
101	650014	18" REINFORCED CONCRETE PIPE	LF	38	90.00	3,420.00
102	665012	12" CORRUGATED STEEL PIPE (.079" THICK)	LF	2	400.00	800.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
103	024996	18" HDPE (SDR 32.5) AP DOWNDRAIN	LF	220	420.00	92,400.00
104	024997	SOIL NAIL ANCHORAGE SYSTEM	EA	2	8,000.00	16,000.00
105	024998	EARTH ANCHORAGE SYSTEM	EA	2	9,000.00	18,000.00
106	705204	18" CONCRETE FLARED END SECTION	EA	1	1,500.00	1,500.00
107	705311	18" ALTERNATIVE FLARED END SECTION	EA	10	800.00	8,000.00
108	705315	24" ALTERNATIVE FLARED END SECTION	EA	2	850.00	1,700.00
109	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	86	100.00	8,600.00
110	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	9	130.00	1,170.00
111	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	4	220.00	880.00
112	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	210	10.00	2,100.00
113	750001	MISCELLANEOUS IRON AND STEEL	LB	2,750	4.00	11,000.00
114 (F)	044108	MISCELLANEOUS METAL (MAINTENANCE PLATFORM)	LB	1,867	8.00	14,936.00
115	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	300	70.00	21,000.00
116	024999	CONCRETE BARRIER TRANSITION	LF	72	110.00	7,920.00
117	839541	TRANSITION RAILING (TYPE WB)	EA	3	4,000.00	12,000.00
118	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	900.00	900.00
119	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	3,000.00	3,000.00
120	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	3,500.00	3,500.00
121	025000	ALTERNATIVE CRASH CUSHION SYSTEM	EA	6	30,000.00	180,000.00
122	839701	CONCRETE BARRIER (TYPE 60)	LF	260	100.00	26,000.00
123 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	2,898	65.00	188,370.00
124	839723	CONCRETE BARRIER (TYPE 732B)	LF	2,300	100.00	230,000.00
125 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	760	80.00	60,800.00
126	839731	CONCRETE BARRIER (TYPE 736B)	LF	330	100.00	33,000.00
127	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	220	12.00	2,640.00
128	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	25,900	1.00	25,900.00
129	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	200	12.00	2,400.00
130	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	230	30.00	6,900.00
131	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	600.00	600.00
132	861503	MODIFY LIGHTING	LS	LUMP SUM	40,000.00	40,000.00
133	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
134	025201	CLEARING AND GRUBBING (PRIVATE DIRT ROAD, LOC 22)	LS	LUMP SUM	5,500.00	5,500.00
135	025202	ROADWAY EXCAVATION (PRIVATE DIRT ROAD, LOC 22)	CY	76	55.00	4,180.00
136	025203	IMPORTED BORROW (PRIVATE DIRT ROAD, LOC 22)	CY	110	50.00	5,500.00
137	999990	MOBILIZATION	LS	LUMP SUM	340,000.00	340,000.00
					TOTAL	7,274,204.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	3,000.00	3000.00	1,453.00	1453.00
2	3.00	34200.00	6.50	74100.00
3	20,000.00	20000.00	27,265.00	27265.00
4	5,000.00	5000.00	520.00	520.00
5	3.00	8340.00	8.00	22240.00
6	3.00	27480.00	5.00	45800.00
7	15.00	3450.00	35.00	8050.00
8	1,000.00	8000.00	1,600.00	12800.00
9	25.00	2500.00	6.00	600.00
10	15.00	4200.00	18.00	5040.00
11	100.00	1700.00	281.00	4777.00
12	5,000.00	5000.00	2,500.00	2500.00
13	1,000.00	1000.00	15,000.00	15000.00
14	1,000.00	200000.00	2,285.00	457000.00
15	20,000.00	20000.00	24,700.00	24700.00
16	380,000.00	380000.00	330,311.00	330311.00
17	100.00	2600.00	75.00	1950.00
18	200.00	2800.00	90.00	1260.00
19	1.00	15100.00	1.00	15100.00
20	20,000.00	20000.00	27,400.00	27400.00
21	50.00	8000.00	101.00	16160.00
22	100.00	822000.00	84.00	690480.00
23	500.00	145000.00	236.00	68440.00
24	5,000.00	10000.00	10,555.00	21110.00
25	175.00	2450.00	435.00	6090.00
26	2.00	2620.00	1.25	1637.50
27	2.00	14340.00	1.25	8962.50
28	8,000.00	8000.00	8,000.00	8000.00
29	10.00	56600.00	7.50	42450.00
30	1.00	1240.00	.85	1054.00
31	1.00	7910.00	.85	6723.50
32	1.00	380.00	1.00	380.00
33	50.00	1000.00	20.00	400.00
34	100.00	16000.00	45.00	7200.00
35	40.00	15600.00	48.00	18720.00
36	1,000.00	5000.00	1,703.00	8515.00
37	50,000.00	50000.00	21,451.00	21451.00
38	40,000.00	40000.00	7,076.00	7076.00
39	20,000.00	20000.00	5,093.00	5093.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
40	200.00	1600.00	300.00	2400.00
41	1,000.00	4000.00	1,250.00	5000.00
42	1,000.00	2000.00	656.00	1312.00
43	2.80	64400.00	3.25	74750.00
44	25,000.00	25000.00	42,217.00	42217.00
45	40.00	3200.00	70.00	5600.00
46	20.00	5800.00	47.00	13630.00
47	235,000.00	235000.00	115,306.00	115306.00
48	150.00	96000.00	103.00	65920.00
49	150.00	192000.00	172.00	220160.00
50	5,000.00	5000.00	4,591.00	4591.00
51	100.00	518300.00	44.00	228052.00
52	125.00	181500.00	60.00	87120.00
53	150.00	11550.00	172.00	13244.00
54	150.00	6900.00	82.00	3772.00
55	250.00	13750.00	75.00	4125.00
56	150.00	106200.00	133.00	94164.00
57	150.00	251850.00	213.00	357627.00
58	50.00	350.00	220.00	1540.00
59	50.00	1000.00	168.00	3360.00
60	50.00	11550.00	141.00	32571.00
61	220.00	138380.00	206.00	129574.00
62	150.00	26250.00	136.00	23800.00
63	500.00	1000.00	492.00	984.00
64	25.00	9750.00	98.00	38220.00
65	25.00	6250.00	29.00	7250.00
66	10,000.00	10000.00	137,775.00	137775.00
67	60.00	12600.00	137.00	28770.00
68	12.00	91200.00	15.80	120080.00
69	16.00	4800.00	19.00	5700.00
70	25.00	3750.00	54.30	8145.00
71	65.00	41600.00	100.00	64000.00
72	225.00	123750.00	204.00	112200.00
73	175.00	309750.00	125.00	221250.00
74	5,000.00	5000.00	2,500.00	2500.00
75	8.00	304.00	7.75	294.50
76	8.00	1280.00	7.75	1240.00
77	8.00	11840.00	7.75	11470.00
78	300.00	3000.00	60.00	600.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
79	10.00	1300.00	100.00	13000.00
80	100.00	184000.00	118.00	217120.00
81	800.00	221600.00	539.00	149303.00
82	270.00	26190.00	268.00	25996.00
83	225.00	44550.00	281.00	55638.00
84	1,000.00	29000.00	1,587.00	46023.00
85	1,200.00	43200.00	1,447.00	52092.00
86	400.00	590400.00	869.00	1282644.00
87	1,000.00	2000.00	1,601.00	3202.00
88	5,000.00	50000.00	1,677.00	16770.00
89	1.00	13.00	1,850.00	24050.00
90	100.00	800.00	300.00	2400.00
91	100.00	2700.00	54.00	1458.00
92	1.50	37626.00	1.00	25084.00
93	3.00	38556.00	2.00	25704.00
94	2,700.00	78300.00	2,415.00	70035.00
95	100,000.00	100000.00	75,335.00	75335.00
96	1,000.00	6000.00	1,366.00	8196.00
97	10,000.00	10000.00	6,000.00	6000.00
98	150,000.00	150000.00	167,765.00	167765.00
99	135.00	29700.00	63.00	13860.00
100	500.00	3000.00	158.00	948.00
101	100.00	3800.00	222.00	8436.00
102	350.00	700.00	777.00	1554.00
103	200.00	44000.00	175.00	38500.00
104	4,000.00	8000.00	3,956.00	7912.00
105	12,000.00	24000.00	10,874.00	21748.00
106	300.00	300.00	2,289.00	2289.00
107	300.00	3000.00	839.00	8390.00
108	300.00	600.00	1,063.00	2126.00
109	300.00	25800.00	385.00	33110.00
110	300.00	2700.00	265.00	2385.00
111	600.00	2400.00	445.00	1780.00
112	1.00	210.00	3.00	630.00
113	1.00	2750.00	2.00	5500.00
114	8.00	14936.00	7.50	14002.50
115	60.00	18000.00	63.00	18900.00
116	400.00	28800.00	158.00	11376.00
117	6,000.00	18000.00	4,108.00	12324.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
118	750.00	750.00	765.00	765.00
119	3,000.00	3000.00	31,837.00	31837.00
120	3,000.00	3000.00	2,832.00	2832.00
121	30,000.00	180000.00	27,957.00	167742.00
122	90.00	23400.00	96.00	24960.00
123	75.00	217350.00	83.00	240534.00
124	130.00	299000.00	195.00	448500.00
125	80.00	60800.00	94.00	71440.00
126	135.00	44550.00	224.00	73920.00
127	10.00	2200.00	10.00	2200.00
128	1.00	25900.00	1.00	25900.00
129	10.00	2000.00	10.00	2000.00
130	25.00	5750.00	25.00	5750.00
131	1,000.00	1000.00	1,500.00	1500.00
132	30,000.00	30000.00	29,500.00	29500.00
133	.00	0.00	.00	0.00
134	10,000.00	10000.00	5,825.00	5825.00
135	75.00	5700.00	112.00	8512.00
136	35.00	3850.00	100.00	11000.00
137	800,000.00	800000.00	355,667.00	355667.00
TOT		8,093,145.00		8,292,091.50