BID OPENING DATE 02/26/13
CONTRACT NUMBER 04-2E7604
LOCATION 04-SF-1-0.1/0.1
04-SM-1-43.7/47.0
04-SM-280-5.0/26.5

IN SAN FRANCISCO AND SAN MATEO
COUNTIES, ON ROUTE 1 AND 280 AT
VARIOUS LOCATIONS

03/06/13
CONTRACT CODE 'D '
43 CONTRACT ITEMS

TREAT BRIDGE DECK WITH METHACRYLATE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 15 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 90

NUMBER OF BIDDERS 11 ENGINEERS EST 544,416.84 AMOUNT OVER 31,104.48 PERCENT OVER EST 5.71

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	575,521.32	8	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENICIA CA 94510	707 746-8028 00526319 FAX 707 747-0593	NSB PREF CLAIMED
2	603,718.84	1	NEWTON CONSTRUCTION & MANAGEMENT INC P O BOX 3260 SAN LUIS OBISPO CA 93403	805 544-5583 00783608 FAX 805 544-5584	SB PREF CLAIMED COMPARISON AMT: 574,942.78
3	620,122.44	3	BUGLER CONSTRUCTION 4847 HOPYARD ROAD SUITE 4 #395 PLEASANTON CA 94588	925 416-0700 00740863 FAX 925 416-7746	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	629,229.03	10	ASHROW CONSTRUCTION & RESTORATION INC 396 RAILROAD COURT MILPITAS CA 95035	408 956-0909 00816425 FAX 408 956-0918	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	629,652.53	7	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
6	630,320.00	11	BAY LINE CUTTING & CORING INC 1635 4TH STREET BERKELEY CA 94710	510 527-1000 00809660 FAX 510 527-0500	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

7	642,618.75	2	O'DONNEL CONSTRUCTION INC 559 W COVINA BLVD SAN DIMAS CA 91773	909 394-4510 00772905 FAX 909 394-4750	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
8	722,589.80	5	CALIFORNIA ENGINEERING CONTRACTORS INC 20 HAPPY VALLEY ROAD PLEASANTON CA 94566	925 461-1500 00274652 FAX 925 461-0510	NSB PREF CLAIMED
9	767,623.00	9	MEYERS AND SONS CONSTRUCTION INC 2554 MILLCREEK DR SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	CC PREF CLAIMED
10	815,931.88	6	SANTA MARGARITA CONSTRUCTION CORP P O BOX 357 TEMPLETON CA 93465	805 237-1186 00513397 FAX 805 237-1187	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
11	487,487.00	4 OTHER REASON NT AWD	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ABRASIVE BLASTING SERVICE RIVERSIDE CA	ITEMS 1, 8, 13 THRU 15
	CAL-VET SERVICES SANTA CLARA CA	ITEMS 3 AND 4
	FARWEST SAFETY LODI CA	ITEM 2
	GLOBAL ENVIRONMENTAL NETWORK INC FOUNTAIN VALLEY CA	ITEMS 6 AND 10
	PACIFIC COAST MARKINGS PHELAN CA	ITEMS 36 THRU 42
	VINTAGE PAVING WINTERS CA	ITEM 24

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ABSL CONSTRUCTION HAYWARD CA	ITEM 16
	PCM PHELAN CA	ITEMS 1, 8, 13 THRU 15, 36 THRU 42
	STATEWIDE FAIRFIELD CA	ITEM 2
	WESTERN STRUCTURES RIVERSIDE CA	ITEMS 20 AND 21

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABRASIVE BLASTING SERVICE RIVERSIDE CA	ITEMS 8 AND 13 THRU 15
	ABSL CONSTRUCTION HAYWARD CA	ITEM 16
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 18
	GLOBAL ENVIRONMENTAL NETWORK INC FOUNTAIN VALLEY CA	ITEMS 4, 6
	PACIFIC COAST MARKINGS PHELAN CA	ITEMS 36 THRU 42
	STATEWIDE TRAFFIC SAFETY FAIRFIELD CA	ITEM 2

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
10	ANRAK SACRAMENTO CA	ITEMS 16, 24
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 18
	ESWPPP CONSULTANTS WALNUT CREEK CA	ITEMS 1, 5, 6
	FARWEST SAFETY LODI CA	ITEMS 2, 3, 4
	PCM PHELAN CA	ITEMS 8, 13, 14, 15, 36 THRU 43
	WESTERN STRUCTURES RIVERSIDE CA	ITEMS 19, 20

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ABRASIVE BLASTING SERVICE RIVERSIDE CA	ITEMS 1, 8, 13 THRU 15
	ABSL CONSTRUCTION HAYWARD CA	ITEMS 16, 24
	CAL-VET SERVICES SANTA CLARA CA	ITEM 3
	PCM PACIFIC COAST MARKINGS PHELAN CA	ITEMS 36 THRU 42

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	VINTAGE PAVING COMPANY WINTERS CA	ITEM 24

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
11	D & M TRAFFIC CONTROL SANTA CLARA CA 95050	ITEMS 2, 3, 4
	GHILOTTI BROTHERES INC SAN RAFAEL CA 94901	ITEM 24
	NELSON INDUSTRIAL SERVICES OKLAHOMA CITY OK 73127	ITEM 18
	PCM PHELAN CA 92329	ITEMS 1 AND 11 THRU 13 AND 26 THRU 31 AND 8

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	EXTREME PRESSURE SYSTEMS CAMARILLO CA	ITEM 18
	PACIFIC COAST MARKINGS PHELAN CA	ITEMS 1, 8, 13 THRU 15 AND 36 THRU 42
	STATEWIDE TRAFFIC SAFETY	ITEM 2

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ABRASIVE BLASTING SERVICE RIVERSIDE CA	ITEMS 1, 8 AND 13 THRU 15
	ABSL CONSTRUCTION HAYWARD CA	ITEM 16
	CAL VET SANTA CLARA CA	ITEM 3
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 18
	FARWEST SAFETY LODI CA	ITEM 2
	PCM PHELAN CA	ITEMS 36 THRU 42
	VINTAGE PAVING COMPANY WINTERS CA	ITEM 24
	WESTERN STRUCTURES RIVERSIDE CA	ITEM 20

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	ABRASIVE BLASTING SERVICE RIVERSIDE CA	REMOVE STRIPING AND MARKERS
	FARWEST SAFETY INC LODI CA	CONSTRUCTION AREA SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	GHILOTTI BROS CONTRACTORS SAN RAFAEL CA	REMOVE AC
	HARRIS SALINA REBAR LIVERMORE CA	REBAR
	PACIFIC COAST MARKINGS PHELAN CA	INSTALL STRIPING AND MARKERS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ABSL CONSTRUCTION HAYWARD CA	REMOVE CONCRETE DECK SURFACE
	CAL VET SERVICES SANTA CLARA CA	TRAFFIC CONTROL SYSTEM
	EXTREME PRESSURE SYSTEM CAMERIO CA	PREP DECK
	PACIFIC COAST MARKINGS PHELAN CA	STRIPING AND MARKERS
	VINTAGE PAVING COMPANY WINTERS CA	REPLACE ASPHALT CONCRETE SURFACING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL CONSTRUCTION HAYWARD CA	ITEM 16
	GHILOTTI BROS SAN RAFAEL CA	ITEM 24
	HIGHWAY SPECIALTIES CO SANTA ROSA CA	ITEMS 2, 3
	PACIFIC COAST MARKINGS PHELAN CA	ITEMS 36 THRU 42

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	15,000.00	15,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	67,850.00	67,850.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	7,000.00	7,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	200.00	200.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
7	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,000.00	2,000.00
8	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	4,270	1.00	4,270.00
9	148005	NOISE MONITORING	LS	LUMP SUM	500.00	500.00
10	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	9,050.00	9,050.00
11	150310	RAPID SETTING CONCRETE (PATCH)	CF	12	20.00	240.00
12	150312	REPAIR SPALLED SURFACE AREA	SQFT	20	250.00	5,000.00
13	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,870	1.00	3,870.00
14	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	90	2.00	180.00
15	150722	REMOVE PAVEMENT MARKER	EA	940	1.00	940.00
16	150870	REMOVE CONCRETE DECK SURFACE	SQFT	4,625	2.00	9,250.00
17	153223	REMOVE UNSOUND CONCRETE	CF	12	70.00	840.00
18	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	132,396	.12	15,887.52
19	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	347	90.00	31,230.00
20 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	4,625	3.50	16,187.50
21 (F)	153233	TREAT BRIDGE DECK	SQFT	127,771	.30	38,331.30
22	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,420	65.00	92,300.00
23	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	25,000.00	25,000.00
24	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	30	850.00	25,500.00
25	480300	TEMPORARY SUPPORT	LS	LUMP SUM	40,000.00	40,000.00
26	480400	TEMPORARY DECKING	LS	LUMP SUM	4,000.00	4,000.00
27 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	2	12,000.00	24,000.00
28	511106	DRILL AND BOND DOWEL	LF	10	30.00	300.00
29	511118	CLEAN EXPANSION JOINT	LF	999	15.00	14,985.00
30	044151	ELASTOMERIC BEARING PAD	EA	4	2,500.00	10,000.00
31	519081	JOINT SEAL (MR 1/2")	LF	309	24.00	7,416.00
32	519088	JOINT SEAL (MR 1")	LF	468	26.00	12,168.00
33	044152	BONDED JOINT SEAL (MR 1 1/2)	LF	222	55.00	12,210.00
34	044153	PAINT BRIDGE IDENTIFICATION	LS	LUMP SUM	1,000.00	1,000.00
35 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	516	8.00	4,128.00
36	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,710	.85	5,703.50
37	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	120	5.50	660.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
38	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	80	1.35	108.00
39	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	90	16.00	1,440.00
40	025196	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 35-13)	LF	3,380	1.00	3,380.00
41	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	590	2.55	1,504.50
42	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	290	4.80	1,392.00
43	999990	MOBILIZATION	LS	LUMP SUM	57,000.00	57,000.00
					TOTAL	575,521.32

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	3,330.00	3330.00	1,100.00	1100.00	750.00	750.00	3,100.00	3100.00
2	25,363.00	25363.00	23,000.00	23000.00	15,985.00	15985.00	24,000.00	24000.00
3	49,000.00	49000.00	85,000.00	85000.00	60,000.00	60000.00	71,000.00	71000.00
4	8,880.00	8880.00	6,000.00	6000.00	8,250.00	8250.00	8,400.00	8400.00
5	2,221.00	2221.00	1,500.00	1500.00	8,000.00	8000.00	3,000.00	3000.00
6	1,600.00	1600.00	1,200.00	1200.00	1,500.00	1500.00	640.00	640.00
7	640.00	640.00	750.00	750.00	2,500.00	2500.00	840.00	840.00
8	2.41	10290.70	1.90	8113.00	2.50	10675.00	1.25	5337.50
9	7,400.00	7400.00	2,500.00	2500.00	2,500.00	2500.00	880.00	880.00
10	2,775.00	2775.00	1,500.00	1500.00	1,500.00	1500.00	9,400.00	9400.00
11	152.00	1824.00	150.00	1800.00	220.00	2640.00	304.00	3648.00
12	374.00	7480.00	350.00	7000.00	220.00	4400.00	340.00	6800.00
13	1.60	6192.00	1.00	3870.00	2.00	7740.00	1.25	4837.50
14	9.00	810.00	2.00	180.00	11.00	990.00	2.50	225.00
15	1.20	1128.00	1.00	940.00	1.50	1410.00	1.25	1175.00
16	3.00	13875.00	2.50	11562.50	3.00	13875.00	4.90	22662.50
17	150.00	1800.00	140.00	1680.00	450.00	5400.00	247.00	2964.00
18	.14	18535.44	.24	31775.04	.18	23831.28	.11	14563.56
19	102.00	35394.00	90.00	31230.00	90.00	31230.00	140.00	48580.00
20	8.52	39405.00	1.50	6937.50	17.00	78625.00	3.20	14800.00
21	.40	51108.40	.40	51108.40	.25	31942.75	.27	34498.17
22	52.00	73840.00	70.00	99400.00	53.00	75260.00	41.00	58220.00
23	4,700.00	4700.00	16,000.00	16000.00	22,000.00	22000.00	10,200.00	10200.00
24	400.00	12000.00	450.00	13500.00	400.00	12000.00	1,210.00	36300.00
25	41,000.00	41000.00	47,000.00	47000.00	20,000.00	20000.00	36,000.00	36000.00
26	18,200.00	18200.00	5,000.00	5000.00	2,000.00	2000.00	10,000.00	10000.00
27	3,500.00	7000.00	6,500.00	13000.00	1,300.00	2600.00	7,000.00	14000.00
28	128.00	1280.00	50.00	500.00	120.00	1200.00	131.00	1310.00
29	13.00	12987.00	20.00	19980.00	25.00	24975.00	15.50	15484.50
30	3,700.00	14800.00	1,600.00	6400.00	1,750.00	7000.00	2,100.00	8400.00
31	23.00	7107.00	34.00	10506.00	40.00	12360.00	22.00	6798.00
32	18.00	8424.00	40.00	18720.00	45.00	21060.00	21.00	9828.00
33	45.40	10078.80	45.00	9990.00	85.00	18870.00	72.00	15984.00
34	833.00	833.00	2,300.00	2300.00	3,000.00	3000.00	540.00	540.00
35	8.75	4515.00	5.00	2580.00	10.00	5160.00	32.00	16512.00
36	.95	6374.50	1.00	6710.00	2.00	13420.00	1.06	7112.60
37	6.11	733.20	7.00	840.00	4.00	480.00	6.90	828.00
38	1.45	116.00	1.50	120.00	4.00	320.00	1.64	131.20
39	18.00	1620.00	15.00	1350.00	1.00	90.00	20.00	1800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	1.11	3751.80	1.00	3380.00	4.00	13520.00	1.25	4225.00
41	3.00	1770.00	4.00	2360.00	1.00	590.00	3.20	1888.00
42	5.30	1537.00	6.00	1740.00	2.00	580.00	6.00	1740.00
43	82,000.00	82000.00	60,000.00	60000.00	59,000.00	59000.00	91,000.00	91000.00
TOT		603,718.84		620,122.44		629,229.03		629,652.53

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT	NINTH BID	NINTH AMOUNT
1	3,000.00	3000.00	3,200.00	3200.00	3,000.00	3000.00	3,000.00	3000.00
2	17,000.00	17000.00	20,000.00	20000.00	15,000.00	15000.00	15,000.00	15000.00
3	50,000.00	50000.00	68,000.00	68000.00	65,000.00	65000.00	85,000.00	85000.00
4	4,200.00	4200.00	8,000.00	8000.00	2,500.00	2500.00	20,000.00	20000.00
5	1,000.00	1000.00	6,000.00	6000.00	2,500.00	2500.00	3,000.00	3000.00
6	700.00	700.00	1,200.00	1200.00	500.00	500.00	3,000.00	3000.00
7	1,000.00	1000.00	1,000.00	1000.00	1,000.00	1000.00	750.00	750.00
8	3.00	12810.00	2.40	10248.00	1.00	4270.00	2.50	10675.00
9	500.00	500.00	1,500.00	1500.00	500.00	500.00	4,000.00	4000.00
10	2,000.00	2000.00	3,500.00	3500.00	1,000.00	1000.00	2,500.00	2500.00
11	20.00	240.00	250.00	3000.00	250.00	3000.00	200.00	2400.00
12	100.00	2000.00	340.00	6800.00	250.00	5000.00	400.00	8000.00
13	1.50	5805.00	1.60	6192.00	1.00	3870.00	1.50	5805.00
14	9.00	810.00	10.00	900.00	2.00	180.00	8.00	720.00
15	1.00	940.00	1.10	1034.00	1.00	940.00	1.00	940.00
16	3.00	13875.00	4.50	20812.50	3.00	13875.00	3.00	13875.00
17	20.00	240.00	150.00	1800.00	250.00	3000.00	175.00	2100.00
18	.12	15887.52	.15	19859.40	.30	39718.80	.20	26479.20
19	100.00	34700.00	74.00	25678.00	85.00	29495.00	95.00	32965.00
20	7.00	32375.00	7.00	32375.00	14.00	64750.00	5.50	25437.50
21	1.00	127771.00	.35	44719.85	1.00	127771.00	.30	38331.30
22	49.00	69580.00	52.00	73840.00	50.00	71000.00	65.00	92300.00
23	50,000.00	50000.00	30,000.00	30000.00	29,000.00	29000.00	40,000.00	40000.00
24	700.00	21000.00	700.00	21000.00	770.00	23100.00	700.00	21000.00
25	25,000.00	25000.00	54,000.00	54000.00	50,000.00	50000.00	100,000.00	100000.00
26	5,000.00	5000.00	5,000.00	5000.00	5,000.00	5000.00	35,000.00	35000.00
27	5,000.00	10000.00	25,000.00	50000.00	10,000.00	20000.00	7,500.00	15000.00
28	100.00	1000.00	50.00	500.00	50.00	500.00	200.00	2000.00
29	30.00	29970.00	15.00	14985.00	15.00	14985.00	20.00	19980.00
30	1,000.00	4000.00	750.00	3000.00	1,000.00	4000.00	2,500.00	10000.00
31	30.00	9270.00	28.00	8652.00	30.00	9270.00	20.00	6180.00
32	30.00	14040.00	29.00	13572.00	30.00	14040.00	20.00	9360.00
33	70.00	15540.00	22.00	4884.00	60.00	13320.00	40.00	8880.00
34	2,000.00	2000.00	200.00	200.00	500.00	500.00	150.00	150.00
35	4.00	2064.00	2.00	1032.00	5.00	2580.00	30.00	15480.00
36	1.00	6710.00	1.00	6710.00	1.00	6710.00	.75	5032.50
37	6.00	720.00	6.00	720.00	6.00	720.00	5.00	600.00
38	2.00	160.00	1.50	120.00	2.00	160.00	1.25	100.00
39	16.00	1440.00	18.00	1620.00	17.00	1530.00	15.00	1350.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT	NINTH BID	NINTH AMOUNT
40	1.00	3380.00	1.10	3718.00	1.00	3380.00	1.00	3380.00
41	3.00	1770.00	2.80	1652.00	2.50	1475.00	2.50	1475.00
42	5.00	1450.00	5.50	1595.00	5.00	1450.00	4.75	1377.50
43	29,372.48	29372.48	60,000.00	60000.00	63,000.00	63000.00	75,000.00	75000.00
TOT		630,320.00		642,618.75		722,589.80		767,623.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	TENTH BID	TENTH AMOUNT	ELEVENTH BID	ELEVENTH AMOUNT
1	3,450.00	3450.00	7,500.00	7500.00
2	40,978.00	40978.00	17,000.00	17000.00
3	108,004.00	108004.00	40,000.00	40000.00
4	5,512.00	5512.00	5,000.00	5000.00
5	9,315.00	9315.00	500.00	500.00
6	1,273.00	1273.00	9,000.00	9000.00
7	320.00	320.00	500.00	500.00
8	2.11	9009.70	1.00	4270.00
9	4,271.00	4271.00	1,000.00	1000.00
10	8,740.00	8740.00	5,000.00	5000.00
11	461.00	5532.00	20.00	240.00
12	244.00	4880.00	300.00	6000.00
13	1.62	6269.40	1.25	4837.50
14	13.00	1170.00	4.00	360.00
15	4.17	3919.80	1.00	940.00
16	3.12	14430.00	2.80	12950.00
17	342.00	4104.00	20.00	240.00
18	.14	18535.44	.15	19859.40
19	74.92	25997.24	90.00	31230.00
20	5.33	24651.25	3.00	13875.00
21	.40	51108.40	.15	19165.65
22	51.04	72476.80	60.00	85200.00
23	36,640.00	36640.00	15,000.00	15000.00
24	1,222.00	36660.00	1,000.00	30000.00
25	95,730.00	95730.00	30,000.00	30000.00
26	8,280.00	8280.00	2,500.00	2500.00
27	5,671.00	11342.00	7,000.00	14000.00
28	562.00	5620.00	100.00	1000.00
29	11.20	11188.80	15.00	14985.00
30	4,752.00	19008.00	1,150.00	4600.00
31	27.25	8420.25	20.00	6180.00
32	29.40	13759.20	18.00	8424.00
33	78.20	17360.40	47.00	10434.00
34	419.00	419.00	500.00	500.00
35	26.70	13777.20	5.00	2580.00
36	2.00	13420.00	.90	6039.00
37	20.00	2400.00	6.00	720.00
38	20.00	1600.00	2.00	160.00
39	20.00	1800.00	16.10	1449.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	TENTH BID	TENTH AMOUNT	ELEVENTH BID	ELEVENTH AMOUNT
40	2.00	6760.00	1.10	3718.00
41	10.00	5900.00	2.70	1593.00
42	10.00	2900.00	5.00	1450.00
43	79,000.00	79000.00	47,487.45	47487.45
TOT		815,931.88		487,487.00