STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/16/13
CONTRACT NUMBER 06-0N2704
LOCATION 06-KER-33-34.3/45.5
06-KER-33-68.8/73.7

IN KERN COUNTY NEAR MCKITTRICK FROM ROUTE 58 TO 1.4 MILES NORTH OF LOST HILLS ROAD AND FROM 0.5 MILE SOUTH OF TWISSELMAN ROAD TO KINGS COUNTY

04/19/13
CONTRACT CODE 'G '
21 CONTRACT ITEMS

PLACE HMA FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 10 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 30

NUMBER OF BIDDERS 7 ENGINEERS EST 1,492,748.50 AMOUNT OVER 407,232.50 PERCENT OVER EST 27.28

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,899,981.00	4	GRIFFITH COMPANY 1128 CARRIER PARKWAY AVE BAKERSFIELD CA 93308	661 392-6640 00000088 FAX 661 393-9525	NSB PREF CLAIMED
2	1,959,720.00	3	W JAXON BAKER INC P O BOX 994248 REDDING CA 96099-4248	530 241-1086 00471473 FAX 530 243-0787	NSB PREF CLAIMED
3	1,960,687.00	5	GRANITE CONSTRUCTION COMPANY PO BOX 5127 BAKERSFIELD CA 93388	661 399-3361 00000089 FAX 661 399-3598	NSB PREF CLAIMED
4	2,008,590.00	1	CHESTER BROSS CONSTUCTION 39 CALIFORNIA ST PMB 118 VALLEY SPRINGS CA 95252	209 747-3595 00978879 FAX 209 263-0123	NSB PREF CLAIMED
5	2,022,710.00	6	WINDSOR FUEL CO P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216	NSB PREF CLAIMED
6	2,109,285.00	7	SYNERGY PROJECT MANAGEMENT INC 150 EXECUTIVE PARK BLVD #4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001	NSB PREF CLAIMED

7	2,285,001.00	2	PAPICH CONSTRUCTION COMPANY INC P O BOX 2210 PISMO BEACH CA 93448	805 473-3016 00767055 FAX 805 473-2217	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APADANA ENGINEERING SAN FRANCISCO CA	BONDED WEARING COURSE
	AUSTIN ENTERPRISES BAKERSFIELD CA	CONSTRUCTION AREA SIGNS
	CAL STRIPE COLTON CA	STRIPING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APADANA ENGINEERING SAN FRANCISCO CA	PLACE BONDED WEARING COURSE
	SAMBRANO TRAFRFIC CONTROL WILTON CA	TRAFFIC CONTROL
	STERNDAHL ENTERPRISE SUN VALLEY CA	STRIPING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SAFETY STRIPING SERVICE INC GOSHEN CA 93227	TRAFFIC CONTROL, STRIPING & MARKERS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	LEAD COMPLIANCE PLAN, TRAFFIC CONTROL, THERMO REMOVAL
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	STRIPING / MARKING AND RELATED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	STERNDAHL ENTERPRISES SUN VALLEY CA	ITEMS 1, 3, 7, 8 AND 15 THRU 20

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	NONE	NONE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APADANA ENGINEERING SAN FRANCISCO CA	HOT MIX ASPHALT BONDED WEARING COURSE
	KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS
	SAFETY STRIPING SERVICE GOSHEN CA	LEAD COMPLIANCE PLAN, TRAFFIC CONTROL SYSTEM
	SAFETY STRIPING SERVICE GOSHEN CA	PAVEMENT MARKER, PAVEMENT MARKING
	SAFETY STRIPING SERVICE GOSHEN CA	REMOVE TRAFFIC STRIPE, REMOVE PAVEMENT MARKING, STRIPING

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	750.00	750.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,660.00	2,660.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	78,279.00	78,279.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	7,000.00	7,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	1,500.00	1,500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	700.00	700.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	700	2.00	1,400.00
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	170	3.00	510.00
9	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,280	3.50	7,980.00
10	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	12,000.00	12,000.00
11	390020	PREPAVING GRINDING DAY	EA	1	11,150.00	11,150.00
12	390141	HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)	TON	14,000	106.50	1,491,000.00
13	390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)	TON	200	874.31	174,862.00
14	394060	DATA CORE	LS	LUMP SUM	6,000.00	6,000.00
15	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	197,000	.40	78,800.00
16	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	350	1.00	350.00
17	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	500	5.00	2,500.00
18	840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	4,000	.20	800.00
19	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	78,600	.20	15,720.00
20	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,910	2.00	5,820.00
21	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	200.00	200.00
					TOTAL	1,899,981.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	600.00	600.00	650.00	650.00	750.00	750.00	600.00	600.00
2	2,660.00	2660.00	2,700.00	2700.00	2,660.00	2660.00	10,000.00	10000.00
3	245,500.00	245500.00	70,000.00	70000.00	43,500.00	43500.00	396,300.00	396300.00
4	26,500.00	26500.00	3,500.00	3500.00	6,000.00	6000.00	10,000.00	10000.00
5	2,700.00	2700.00	4,500.00	4500.00	3,500.00	3500.00	5,000.00	5000.00
6	800.00	800.00	100.00	100.00	1,000.00	1000.00	1,500.00	1500.00
7	1.00	700.00	1.00	700.00	2.00	1400.00	1.00	700.00
8	3.00	510.00	3.00	510.00	3.00	510.00	3.00	510.00
9	6.25	14250.00	3.00	6840.00	6.00	13680.00	5.00	11400.00
10	8,500.00	8500.00	15,000.00	15000.00	8,000.00	8000.00	5,000.00	5000.00
11	9,800.00	9800.00	14,000.00	14000.00	1,100.00	1100.00	11,000.00	11000.00
12	102.00	1428000.00	115.70	1619800.00	119.50	1673000.00	96.00	1344000.00
13	648.00	129600.00	650.00	130000.00	720.00	144000.00	650.00	130000.00
14	2,400.00	2400.00	2,500.00	2500.00	5,000.00	5000.00	5,000.00	5000.00
15	.30	59100.00	.31	61070.00	.40	78800.00	.30	59100.00
16	1.00	350.00	1.10	385.00	1.00	350.00	1.00	350.00
17	4.00	2000.00	5.00	2500.00	5.00	2500.00	4.00	2000.00
18	.20	800.00	.20	800.00	.20	800.00	.20	800.00
19	.20	15720.00	.20	15720.00	.20	15720.00	.20	15720.00
20	3.00	8730.00	3.20	9312.00	2.00	5820.00	3.00	8730.00
21	500.00	500.00	100.00	100.00	500.00	500.00	5,000.00	5000.00
TOT		1,959,720.00		1,960,687.00		2,008,590.00		2,022,710.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	2,000.00	2000.00	1,500.00	1500.00
2	3,500.00	3500.00	3,575.00	3575.00
3	40,000.00	40000.00	173,711.00	173711.00
4	2,000.00	2000.00	3,700.00	3700.00
5	2,000.00	2000.00	10,200.00	10200.00
6	800.00	800.00	550.00	550.00
7	1.60	1120.00	3.00	2100.00
8	3.00	510.00	9.00	1530.00
9	5.00	11400.00	7.50	17100.00
10	5,000.00	5000.00	17,000.00	17000.00
11	7,000.00	7000.00	8,200.00	8200.00
12	122.00	1708000.00	128.00	1792000.00
13	1,150.00	230000.00	698.81	139762.00
14	5,000.00	5000.00	6,600.00	6600.00
15	.25	49250.00	.38	74860.00
16	1.00	350.00	2.00	700.00
17	3.00	1500.00	5.00	2500.00
18	1.00	4000.00	.27	1080.00
19	.30	23580.00	.27	21222.00
20	2.50	7275.00	2.10	6111.00
21	5,000.00	5000.00	1,000.00	1000.00
TOT		2,109,285.00		2,285,001.00