STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/17/13
CONTRACT NUMBER 09-356204
LOCATION 09-INY-178-0.0/62.1

IN INYO COUNTY NEAR SHOSHONE AT
VARIOUS LOCATIONS FROM 0.7 MILE
EAST OF ROUTE 127 TO 0.8 MILE WEST
OF NEVADA STATE LINE

04/19/13
CONTRACT CODE 'E '
33 CONTRACT ITEMS

REMOVE AND REPLACE CULVERTS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 11 FUND TOTAL HM2 0 TOTAL NUMBER OF WORKING DAYS 55

NUMBER OF BIDDERS 7 ENGINEERS EST 584,600.00 AMOUNT UNDER 124,334.00 PERCENT UNDER EST 21.27

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	460,266.00	3	WILLIAM KANAYAN CONSTRUCTION P O BOX 643 RIMFOREST CA 92378	909 337-5428 00360090 FAX 909 337-4894	SB PREF CLAIMED
2	569,061.00	7	DREAMBUILDER 1324 E LAWSON LN PLACENTIA CA 92870	714 646-3697 00873436 FAX 714 646-3698	SB PREF CLAIMED
3	632,080.00	1	CIMARRON INC 929 OBYRNES FERRY ROAD COPPEROPOLIS CA 95228	209 552-1655 00827599 FAX 209 522-1652	SB PREF CLAIMED
4	673,673.00	4	WESTERN STRUCTURES 6005 TYLER STREET RIVERSIDE CA 92503	951 352-4300 00707211 FAX 951 352-4301	SB PREF CLAIMED
5	727,435.72	5	MGP CONSTRUCTION P O BOX 355 UPLAND CA 91785	909 982-2364 00510978 FAX 909 982-8663	SB PREF CLAIMED
6	737,827.00	2	ON GRADE CONTRACTING P O BOX 3714 SONORA CA 95370	209 532-2274 00595068 FAX 209 532-2254	SB PREF CLAIMED

7	753,073.00	6	SUMMER CONSTRUCTION INC P O BOX 30 SANTA PAULA CA 93061	805 933-9364 00597494 FAX 805 525-3000	SB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	NONE	N/A

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	SAMBRANO TRAFFIC CONTROL INC WILTON CA	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	PACIFIC COAST MARKINGS PHELAN CA 92339-4906	ITEM 32
	SAMBRANO TRAFFIC CONTROL INC WILTON CA 95693	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	NITTA EROSION CONTROL 3778 DEL MAR AVE LOOMIS CA 95650	ITEM 15
	PCM P O BOX 294906 PHELAN CA 92329	ITEM 32
	STATEWIDE 4920 LISA MARIE CT BAKERSFIELD CA 93313	ITEMS 1, 30 AND 31
	TCG 180 S FIRST STR STE 9 DIXON CA 95620	ITEM 5

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SAMBRANO TRAFFIC CONTROL INC	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CARLINO TRAFFIC CONTROL 3035 EAST 8TH STREET NATIONAL CITY CA	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	GENI OAKLAND CA	ITEMS 4, 5
	NITTA EROSION CONTROL LOOMIS CA	ITEM 15
	PACIFIC COAST MARKINGS PHELAN CA	ITEM 32
	STATEWIDE SAFETY AND SIGNS BAKERSFIELD CA	ITEMS 1, 3, 30, 31

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,100.00	2,100.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	7,500.00	7,500.00
3	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	4,000.00	4,000.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	7,500.00	7,500.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,000.00	2,000.00
6	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	500.00	500.00
7	150203	ABANDON CULVERT (EA)	EA	1	4,000.00	4,000.00
8	150630	REMOVE MARKER	EA	41	1.00	41.00
9	150668	REMOVE FLARED END SECTION	EA	17	10.00	170.00
10	150809	REMOVE CULVERT (LF)	LF	1,570	5.00	7,850.00
11	150821	REMOVE HEADWALL	EA	2	500.00	1,000.00
12	155232	SAND BACKFILL	CY	11	150.00	1,650.00
13	190101	ROADWAY EXCAVATION	CY	160	50.00	8,000.00
14	198010	IMPORTED BORROW (CY)	CY	160	20.00	3,200.00
15	210280	ROLLED EROSION CONTROL PRODUCT (BLANKET)	SQFT	8,380	1.00	8,380.00
16 (F)	510526	MINOR CONCRETE (BACKFILL)	CY	510	165.00	84,150.00
17	641113	24" PLASTIC PIPE	LF	570	140.00	79,800.00
18	641119	30" PLASTIC PIPE	LF	230	165.00	37,950.00
19	641125	36" PLASTIC PIPE	LF	430	200.00	86,000.00
20	641128	42" PLASTIC PIPE	LF	120	230.00	27,600.00
21	641131	48" PLASTIC PIPE	LF	150	240.00	36,000.00
22	025413	54" PLASTIC PIPE	LF	68	280.00	19,040.00
23	665033	30" CORRUGATED STEEL PIPE (.138" THICK)	LF	8	165.00	1,320.00
24	705015	24" STEEL FLARED END SECTION	EA	16	280.00	4,480.00
25	705019	30" STEEL FLARED END SECTION	EA	9	425.00	3,825.00
26	705023	36" STEEL FLARED END SECTION	EA	14	580.00	8,120.00
27	705027	42" STEEL FLARED END SECTION	EA	4	650.00	2,600.00
28	705031	48" STEEL FLARED END SECTION	EA	4	980.00	3,920.00
29	705035	54" STEEL FLARED END SECTION	EA	2	1,100.00	2,200.00
30	820112	MARKER (CULVERT)	EA	43	65.00	2,795.00
31	820151	OBJECT MARKER (TYPE L-1)	EA	1	65.00	65.00
32	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	670	3.00	2,010.00
33	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
					TOTAL	460,266.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	3,100.00	3100.00	4,000.00	4000.00	2,180.00	2180.00	5,750.00	5750.00
2	70,000.00	70000.00	50,000.00	50000.00	39,975.00	39975.00	77,050.00	77050.00
3	5,500.00	5500.00	9,000.00	9000.00	3,557.00	3557.00	6,900.00	6900.00
4	2,500.00	2500.00	6,500.00	6500.00	72,353.91	72353.91	34,500.00	34500.00
5	2,000.00	2000.00	1,500.00	1500.00	1,471.50	1471.50	2,875.00	2875.00
6	3,000.00	3000.00	8,500.00	8500.00	654.00	654.00	3,450.00	3450.00
7	4,500.00	4500.00	2,000.00	2000.00	3,053.00	3053.00	3,450.00	3450.00
8	6.00	246.00	100.00	4100.00	11.00	451.00	56.09	2299.69
9	250.00	4250.00	150.00	2550.00	143.00	2431.00	1,150.00	19550.00
10	70.00	109900.00	10.00	15700.00	6.81	10691.70	17.25	27082.50
11	1,300.00	2600.00	1,000.00	2000.00	4,102.50	8205.00	1,725.00	3450.00
12	345.00	3795.00	80.00	880.00	189.44	2083.84	522.73	5750.03
13	89.00	14240.00	50.00	8000.00	92.65	14824.00	125.78	20124.80
14	95.00	15200.00	80.00	12800.00	165.00	26400.00	64.69	10350.40
15	1.80	15084.00	2.00	16760.00	1.91	16005.80	2.75	23045.00
16	242.00	123420.00	220.00	112200.00	249.97	127484.70	196.18	100051.80
17	56.80	32376.00	160.00	91200.00	169.97	96882.90	115.00	65550.00
18	65.00	14950.00	195.00	44850.00	149.88	34472.40	145.00	33350.00
19	71.00	30530.00	200.00	86000.00	164.56	70760.80	160.46	68997.80
20	116.00	13920.00	205.00	24600.00	171.93	20631.60	230.00	27600.00
21	135.00	20250.00	215.00	32250.00	243.79	36568.50	247.00	37050.00
22	200.00	13600.00	230.00	15640.00	242.84	16513.12	314.56	21390.08
23	265.00	2120.00	250.00	2000.00	500.00	4000.00	345.00	2760.00
24	488.00	7808.00	1,100.00	17600.00	649.29	10388.64	1,150.00	18400.00
25	660.00	5940.00	1,300.00	11700.00	702.63	6323.67	2,300.00	20700.00
26	1,088.00	15232.00	1,500.00	21000.00	1,205.00	16870.00	2,464.28	34499.92
27	2,100.00	8400.00	1,700.00	6800.00	2,104.00	8416.00	2,875.00	11500.00
28	2,300.00	9200.00	1,800.00	7200.00	1,391.48	5565.92	3,105.00	12420.00
29	2,000.00	4000.00	2,000.00	4000.00	2,839.50	5679.00	3,450.00	6900.00
30	85.00	3655.00	100.00	4300.00	89.00	3827.00	230.00	9890.00
31	85.00	85.00	100.00	100.00	89.00	89.00	575.00	575.00
32	10.00	6700.00	5.00	3350.00	5.60	3752.00	12.61	8448.70
33	960.00	960.00	3,000.00	3000.00	1,111.00	1111.00	1,725.00	1725.00
TOT		569,061.00		632,080.00		673,673.00		727,435.72

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	5,400.00	5400.00	13,340.00	13340.00
2	45,000.00	45000.00	84,120.00	84120.00
3	8,000.00	8000.00	8,740.00	8740.00
4	26,884.00	26884.00	7,200.00	7200.00
5	10,230.00	10230.00	7,188.00	7188.00
6	3,850.00	3850.00	10,731.00	10731.00
7	4,004.00	4004.00	4,025.00	4025.00
8	57.00	2337.00	30.00	1230.00
9	264.00	4488.00	166.00	2822.00
10	20.00	31400.00	42.00	65940.00
11	2,244.00	4488.00	3,522.00	7044.00
12	930.00	10230.00	674.00	7414.00
13	97.00	15520.00	199.00	31840.00
14	114.00	18240.00	61.00	9760.00
15	1.95	16341.00	2.00	16760.00
16	235.00	119850.00	258.00	131580.00
17	142.00	80940.00	140.00	79800.00
18	204.00	46920.00	205.00	47150.00
19	174.00	74820.00	180.00	77400.00
20	87.00	10440.00	225.00	27000.00
21	174.00	26100.00	250.00	37500.00
22	1,100.00	74800.00	430.00	29240.00
23	395.00	3160.00	875.00	7000.00
24	1,015.00	16240.00	190.00	3040.00
25	1,215.00	10935.00	346.00	3114.00
26	1,775.00	24850.00	500.00	7000.00
27	1,877.00	7508.00	915.00	3660.00
28	1,960.00	7840.00	1,107.00	4428.00
29	2,700.00	5400.00	2,457.00	4914.00
30	140.00	6020.00	92.00	3956.00
31	500.00	500.00	92.00	92.00
32	6.60	4422.00	6.00	4020.00
33	10,670.00	10670.00	4,025.00	4025.00
TOT		737,827.00		753,073.00