BID OPENING DATE 04/23/13
CONTRACT NUMBER 02-3C0724
LOCATION 02-LAS-395-56.5/R61.0

IN LASSEN COUNTY AT AND NEAR JOHN STONVILLE FROM 0.1 MILE NORTH OF SUNNYSIDE ROAD TO 0.1 MILE SOUTH OF ROUTE 36.

PAVEMENT REHAB.

04/26/13
CONTRACT CODE 'B '
30 CONTRACT ITEMS

FEDERAL AID NH-S395-(240)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 4.0%

PROPOSALS ISSUED 4 FUND TOTAL HA23 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 3 ENGINEERS EST 2,547,970.00 AMOUNT UNDER 72,216.00 PERCENT UNDER EST 2.83

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	2,475,754.00	2	HAT CREEK CONSTRUCTION & MATERIALS INC 24339 HIGHWAY 89 N BURNEY CA 96013 530 335-5501 00590546 FAX 530 335-5510
2	2,886,007.00	3	SIERRA NEVADA CONSTRUCTION INC P O BOX 50760 SPARKS NV 89435 775 355-0420 00593393 FAX 775 355-0535
3	3,190,190.00	1	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085 831 724-1011 00000089 FAX 831 768-4021

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE COMPANY LINCOLN CA	AC DIKE AND SHOULDER BACKING
	CGI TECHNICAL SERVICES REDDING CA	RHMA-G (QCQA & DATA CORES)
	DIRT & AGGREGATE INTERCHANGE INC FAIRFIELD OR	TREATED WOOD WASTE AND GUARDRAILING
	LINEAR OPTIONS DURHAM CA	LEAD PLAN,TRAFFIC CONTROL, STRIPING
	LINEAR OPTIONS DURHAM CA	RUMBLE STRIPS AND RECESSED MARKERS
	NATIONAL BLENDING CO LAFAYETTE CA	RHMA-G (RUBBER BINDER SUPPLY)
	WESTERN GRINDING RENO NV	PROFILOGRAPH AND PREPAVING GRINDING DAY

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DIKE COMPANY INC LINCOLN CA	PLACE DIKE & PLACE SHOULDER BACKING
	ANRAK CORPORATION SACRAMENTO CA	COLD MILLING ONLY
	APEX FENCE COMPANY INC ANDERSON CA	TREATED WOOD WASTE & GUARDRAIL WORK
	LINEAR OPTIONS INC DURHAM CA	GROUND RUMBLE STRIPS & RECESSED PAVEMENT MARKERS
	LINEAR OPTIONS INC DURHAM CA	TRAFFIC CONTROL & STRIPING AND PAVEMENT MARKINGS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ANRAK CORPORATION SACRAMENTO CA	COLDMILLING
	DIRT AND AGGREGATE INTERCHANGE INC FAIRVIEW OR	REMOVE AND REPLACE GUARDRAIL AND APPERTENANCES
	LINEAR OPTIONS INC DURHAM CA	REMOVAL AND PLACEMENT OF STRIPING AND PAVEMENT MARKINGS

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	70,203.00	70,203.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	5,000.00	5,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	1,000.00	1,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
7	141120	TREATED WOOD WASTE	LB	18,200	.25	4,550.00
8	150662	REMOVE METAL BEAM GUARD RAILING	LF	3,840	3.00	11,520.00
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,310	4.90	6,419.00
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,190	3.80	8,322.00
11	190185	SHOULDER BACKING	TON	2,140	26.00	55,640.00
12	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	5,000.00	5,000.00
13	390020	PREPAVING GRINDING DAY	EA	1	11,500.00	11,500.00
14	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	1,340	235.00	314,900.00
15	390136	MINOR HOT MIX ASPHALT	TON	86	100.00	8,600.00
16	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	17,300	100.00	1,730,000.00
17	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	438	38.00	16,644.00
18	025522	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	237	38.00	9,006.00
19	394060	DATA CORE	LS	LUMP SUM	3,000.00	3,000.00
20	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	180	2.50	450.00
21	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,080	1.35	6,858.00
22	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,490	1.50	2,235.00
23	397005	TACK COAT	TON	31	800.00	24,800.00
24	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	3,190	22.00	70,180.00
25	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	3,000.00	3,000.00
26	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	16	2,550.00	40,800.00
27	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,310	6.50	8,515.00
28	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	95,800	.29	27,782.00
29	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,690	7.00	11,830.00
30	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	5,000.00	5,000.00
					TOTAL	2,475,754.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	1,500.00	1500.00	1,190.00	1190.00
2	3,500.00	3500.00	7,500.00	7500.00
3	251,853.00	251853.00	96,354.50	96354.50
4	4,500.00	4500.00	5,000.00	5000.00
5	1,500.00	1500.00	2,500.00	2500.00
6	750.00	750.00	650.00	650.00
7	.25	4550.00	.25	4550.00
8	4.85	18624.00	3.05	11712.00
9	3.00	3930.00	3.65	4781.50
10	5.00	10950.00	10.00	21900.00
11	20.00	42800.00	30.00	64200.00
12	200.00	200.00	4,500.00	4500.00
13	10,000.00	10000.00	7,000.00	7000.00
14	305.00	408700.00	240.00	321600.00
15	205.00	17630.00	125.00	10750.00
16	110.00	1903000.00	140.00	2422000.00
17	25.00	10950.00	12.00	5256.00
18	25.00	5925.00	15.00	3555.00
19	1,500.00	1500.00	3,000.00	3000.00
20	1.35	243.00	1.00	180.00
21	1.35	6858.00	1.00	5080.00
22	1.35	2011.50	1.00	1490.00
23	1,000.00	31000.00	500.00	15500.00
24	20.00	63800.00	23.00	73370.00
25	3,100.00	3100.00	3,000.00	3000.00
26	2,250.00	36000.00	2,600.00	41600.00
27	3.00	3930.00	3.65	4781.50
28	.25	23950.00	.30	28740.00
29	7.25	12252.50	8.55	14449.50
30	500.00	500.00	4,000.00	4000.00
TOT		2,886,007.00		3,190,190.00