BID OPENING DATE 04/23/13
CONTRACT NUMBER 06-0P9204
LOCATION 06-KER-46-0.0/7.3
06-KER-46-19.3/27.0

IN KERN CO NEAR LOST HILLS FROM
KERN CO LINE TO KECKS RD & FROM 1.2
MILES WEST OF ROUTE 33 TO 0.5 MILE
WEST OF BROWN MATERIAL RD

RHMA TYPE G OVERLAY

04/26/13
CONTRACT CODE 'A '
26 CONTRACT ITEMS

FEDERAL AID ACNH-P046-(048)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 9 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 8 ENGINEERS EST 4,288,383.00 AMOUNT OVER 510,321.00 PERCENT OVER EST 11.90

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	4,798,704.00	4	SYNERGY PROJECT MANAGEMENT 150 EXECUTIVE PARK BLVD #4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001
2	4,954,681.00	6	W JAXON BAKER INC PO BOX 994248 REDDING CA 96099-4248	530 241-1086 00471473 FAX 530 243-0787
3	5,136,126.00	1	CHESTER BROSS CONSTRUCTION 39 CALIFORNIA ST PMB 118 VALLEY SPRINGS CA 95252	209 747-3595 00978879 FAX 209 263-0123
4	5,149,853.00	5	GRANITE CONSTRUCTION COMPANY P O BOX 5127 BAKERSFIELD CA 93388	661 399-3361 00000089 FAX 661 399-3598
5	5,302,607.00	7	GRIFFITH COMPANY 1128 CARRIER PARKWAY AVE BAKERSFIELD CA 93308	661 392-6640 00000088 FAX 661 393-9525
6	5,338,356.00	8	WINDSOR FUEL CO P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216

7	5,382,481.00	3	CALPORTLAND CONSTRUCTION P O BOX 1280 SANTA MARIA, CA 93456	805 345-3581 00523019 FAX 805 345-3538
8	5,425,425.00	2	PAPICH CONSTRUCTION COMPANY INC P O BOX 2210 PISMO BEACH CA 93448	805 473-3016 00767055 FAX 805 473-2217

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL SACRAMENTO CA	GRINDING
	APADANA ENGINEERING SAN FRANCISCO CA	PAVING
	CENTRAL STRIPING SERVICES RANCHO CORDOVA CA	STRIPING
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	RUMBLE STRIP

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	APADANA ENGINEERING SAN FRANCISCO CA	PLACE BONDED WEARING COURSE
	CAL STRIPE COLTON CA	STRIPING
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	SHOULDER RUMBLING STRIPE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CAL STRIPE COLTON CA	LEAD COMPLIANCE PLAN, TRAFFIC CONTROL, THERMO REMOVAL
	CAL STRIPE COLTON CA	STRIPING AND MARKERS
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	RUMBLE STRIPE, MILLING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AC DIKE COMPANY LINCOLN CA	SHOULDER BACKING
	AUSTIN ENTERPRISES BAKERSFIELD CA	INSTALL AND REMOVE CONSTRUCTION AREA SIGNS
	CAL STRIPE COLTON CA	REMOVALS, STRIPING, MARKINGS & MARKERS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	FLATLINER WEST VISALIA CA	PROFILE GRIND
	SPECIALTY MILLING SERVICES FRESNO CA	GROUND IN RUMBLE STRIP

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	APADANA ENGINEERING SAN FRANCISCO CA	BONDED WEARING COURSE
	AUSTIN ENTERPRISES BAKERSFIELD CA	CONSTRUCTION AREA SIGNS
	CAL STRIPE COLTON CA	STRIPING
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	RUMBLE STRIP
	ESWPPP CONSULTANTS WALNUT CREEK CA	PREPARE WPCP

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	CAL STRIPE FOLSOM CA	ITEMS 1, 3, 7, 8, 20 THRU 25
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 17

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	TWING LONG BEACH CA	ITEM 18

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AUSTIN ENTERPRISE BAKERSFIELD, CA	ITEM 2
	CAL STRIPE INC COLTON, CA	ITEMS 1, 3, 7, 8, 20 THRU 25
	DIVERSIFIED CONCRETE CUTTING SPARKS, NV	ITEM 17

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APADANA ENGINEERING INC SAN FRANCISCO CA	BONDED WEARING COURSE (DAILY PAVER RENTAL)
	CAL STRIPE INC COLTON CA	LEAD COMPLIANCE PLAN, TRAFFIC CONTROL SYSTEM
	CAL STRIPE INC COLTON CA	REMOVE TRAFFIC SYSTEM, REMOVE PAVEMENT MARKING
	CAL STRIPE INC COLTON CA	STRIPING, MARKING, MARKER
	KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,000.00	5,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	70,000.00	70,000.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	2,000.00	2,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,000.00	2,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	800.00	800.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	25,600	.50	12,800.00
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	5,580	1.00	5,580.00
9	152422	ADJUST MONUMENT COVER	EA	6	350.00	2,100.00
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	720	12.00	8,640.00
11	190185	SHOULDER BACKING	TON	1,670	8.00	13,360.00
12	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	5,000.00	5,000.00
13	390020	PREPAVING GRINDING DAY	EA	1	6,000.00	6,000.00
14	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	18,800	103.00	1,936,400.00
15	390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)	TON	210	1,150.00	241,500.00
16	390156	RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)	TON	18,200	120.00	2,184,000.00
17	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	3,140	6.10	19,154.00
18	394060	DATA CORE	LS	LUMP SUM	8,400.00	8,400.00
19	397005	TACK COAT	TON	150	625.00	93,750.00
20	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	320,000	.30	96,000.00
21	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	12,800	.30	3,840.00
22	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	5,580	1.00	5,580.00
23	840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	530	2.50	1,325.00
24	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	150,000	.35	52,500.00
25	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	7,100	2.25	15,975.00
26	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	5,000.00	5,000.00
					TOTAL	4,798,704.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	750.00	750.00	750.00	750.00	750.00	750.00	750.00	750.00
2	2,575.00	2575.00	15,000.00	15000.00	2,575.00	2575.00	3,000.00	3000.00
3	388,500.00	388500.00	100,000.00	100000.00	170,238.00	170238.00	520,086.00	520086.00
4	42,800.00	42800.00	12,000.00	12000.00	10,850.00	10850.00	15,000.00	15000.00
5	2,500.00	2500.00	6,500.00	6500.00	5,200.00	5200.00	10,000.00	10000.00
6	500.00	500.00	1,500.00	1500.00	10.00	10.00	1,000.00	1000.00
7	.30	7680.00	.30	7680.00	.30	7680.00	.30	7680.00
8	1.50	8370.00	1.50	8370.00	1.50	8370.00	1.50	8370.00
9	750.00	4500.00	1,600.00	9600.00	30.00	180.00	700.00	4200.00
10	9.50	6840.00	14.00	10080.00	11.45	8244.00	23.00	16560.00
11	36.00	60120.00	30.00	50100.00	87.00	145290.00	55.00	91850.00
12	9,800.00	9800.00	5,000.00	5000.00	3,500.00	3500.00	6,000.00	6000.00
13	10,200.00	10200.00	20,000.00	20000.00	8,200.00	8200.00	16,000.00	16000.00
14	100.00	1880000.00	119.00	2237200.00	111.00	2086800.00	107.00	2011600.00
15	660.00	138600.00	700.00	147000.00	1,000.00	210000.00	900.00	189000.00
16	114.00	2074800.00	124.00	2256800.00	122.50	2229500.00	117.00	2129400.00
17	16.00	50240.00	18.00	56520.00	17.00	53380.00	7.75	24335.00
18	8,530.00	8530.00	5,000.00	5000.00	4,800.00	4800.00	15,000.00	15000.00
19	425.00	63750.00	1.00	150.00	10.00	1500.00	250.00	37500.00
20	.39	124800.00	.37	118400.00	.39	124800.00	.39	124800.00
21	.70	8960.00	.70	8960.00	.70	8960.00	.70	8960.00
22	2.00	11160.00	2.00	11160.00	2.00	11160.00	2.00	11160.00
23	.20	106.00	.20	106.00	.20	106.00	.20	106.00
24	.20	30000.00	.20	30000.00	.20	30000.00	.20	30000.00
25	2.50	17750.00	2.50	17750.00	2.50	17750.00	2.50	17750.00
26	850.00	850.00	500.00	500.00	10.00	10.00	2,500.00	2500.00
TOT		4,954,681.00		5,136,126.00		5,149,853.00		5,302,607.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	750.00	750.00	750.00	750.00	750.00	750.00
2	10,000.00	10000.00	2,575.00	2575.00	2,700.00	2700.00
3	660,000.00	660000.00	570,000.00	570000.00	391,224.80	391224.80
4	15,000.00	15000.00	4,000.00	4000.00	3,525.00	3525.00
5	10,000.00	10000.00	9,700.00	9700.00	10,200.00	10200.00
6	1,500.00	1500.00	2,100.00	2100.00	550.00	550.00
7	.30	7680.00	.30	7680.00	.30	7680.00
8	1.50	8370.00	1.50	8370.00	1.50	8370.00
9	1,000.00	6000.00	540.00	3240.00	740.00	4440.00
10	30.00	21600.00	23.00	16560.00	12.94	9316.80
11	45.00	75150.00	75.00	125250.00	79.00	131930.00
12	7,500.00	7500.00	5,000.00	5000.00	34,900.00	34900.00
13	12,000.00	12000.00	16,600.00	16600.00	10,100.00	10100.00
14	115.00	2162000.00	107.00	2011600.00	116.00	2180800.00
15	650.00	136500.00	704.00	147840.00	640.00	134400.00
16	104.00	1892800.00	115.00	2093000.00	123.00	2238600.00
17	7.00	21980.00	21.00	65940.00	16.86	52940.40
18	12,000.00	12000.00	12,000.00	12000.00	6,600.00	6600.00
19	525.00	78750.00	550.00	82500.00	17.48	2622.00
20	.39	124800.00	.39	124800.00	.39	124800.00
21	.70	8960.00	.70	8960.00	.70	8960.00
22	2.00	11160.00	2.00	11160.00	2.00	11160.00
23	.20	106.00	.20	106.00	.20	106.00
24	.20	30000.00	.20	30000.00	.20	30000.00
25	2.50	17750.00	2.50	17750.00	2.50	17750.00
26	6,000.00	6000.00	5,000.00	5000.00	1,000.00	1000.00
TOT		5,338,356.00		5,382,481.00		5,425,425.00