BID OPENING DATE 04/24/13
CONTRACT NUMBER 10-0W7104
LOCATION 10-SJ-205-0.0/0.1

IN SAN JOAQUIN COUNTY NEAR TRACY AT
AQUEDUCT SERVICE RD UC AND AT DELTA
MENDOTA CANAL BRIDGE

04/25/13
CONTRACT CODE 'E '
35 CONTRACT ITEMS

REPLACE APPROACH SLABS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 14 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 85

NUMBER OF BIDDERS 5 ENGINEERS EST 964,373.60 AMOUNT UNDER 19,471.60 PERCENT UNDER EST 2.02

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	944,902.00	5	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENICIA CA 94510	707 746-8028 00526319 FAX 707 747-0593	NSB PREF CLAIMED
2	1,081,081.00	2	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DRIVE SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	NSB PREF CLAIMED
3	1,156,173.42	1	WESTERN STRUCTURES 6005 TYLER STREET RIVERSIDE CA 92503	951 352-4300 00707211 FAX 951 352-4301	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	1,200,294.00	4	FBD VANGUARD CONSTRUCTION INC 651 ENTERPRISE COURT LIVERMORE, CA 94550	925 245-1300 00833032 FAX 925 245-1007	NSB PREF CLAIMED
5	1,257,790.00	3	VIKING CONSTRUCTION COMPANY INC P O BOX 1508 RANCHO CORDOVA CA 95741	918 852-5330 00745029 FAX 916 852-5533	CC PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

C O N T R A C T P R O P O S A L O F L O W B I D D E R

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ANOZIRA INC SAN RAMON CA	ITEMS 23, 24, 25
	GENI FOUNTAIN VALLEY CA	ITEMS 1, 4, 6, 8
	MARTIN BROTHERS CONST SACRAMENTO CA	ITEMS 12, 18, 21, 35
	TITAN DVBE REDDING CA	ITEM 3

CONTRACT PROPOSAL OF LOW BIDDER

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION SACRAMENTO CA	REMOVE AC SURFACE, COLD PLANE
	AUSTIN ENTERPRISE BAKERSFIELD CA	SAW CUTTING
	CAMBLIN STEEL SACRAMENTO CA	REBAR
	CAROLINO TRAFFIC CONTROL NATIONAL CITY CA	TRAFFIC CONTROL
	MARTIN GENERAL ENGINEERING INC RANCHO CORDOVA CA	HMA, TACK COAT

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE COMPANY 2788 VENTURE DRIVE LINCOLN CA 95648	ITEM 20
	ANRAK CORP 5820 MAYHEW ROAD SACRAMENTO CA 95827	ITEMS 11 AND 12
	ESWPPP CONSULTANTS LLC 902 CORTINA CT WALNUT CREEK CA 94598	ITEMS 1 AND 6
	EXTREME PRESSURE SYSTEM 752 CALLE PLANO CAMARILLO CA 93012	ITEM 14

CONTINUED ON NEXT PAGE

C O N T R A C T P R O P O S A L O F L O W B I D D E R

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HARRIS SALINAS REBAR 355 S VASCO ROAD LIVERMORE CA 94551	ITEMS 24, 25 AND 29
	PCM P O BOX 294906 PHELAN CA 92329	ITEMS 30 THRU 33 AND 35
	SPECIALTY MILLING SERVICE 4199 W JEFFERSON FRESNO CA 93725	ITEM 19

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL CONSTRUCTION SACRAMENTO, CA	REMOVE AC SURFACING
	CALVET SERVICES SANTA CLARA, CA	TRAFFIC CONTROL
	CAMBLIN STEEL SACRAMENTO, CA	REINFORCING STEEL
	CONTRACTORS CHEMICAL INC HAYWARD, CA	JOINT SEAL
	MARTIN BROS CONSTRUCTION SACRAMENTO, CA	MOBILIZATION, COLD PLANE AC, AC PAVING, TAC COAT

C O N T R A C T P R O P O S A L O F L O W B I D D E R

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL VET SANTA CLARA CA	ITEM 3
	MARTIN BROTHERS CONSTRUCTION SACRAMENTO CA	ITEMS 12, 18, 21
	R E SERRANO MARTINEZ CA	ITEMS 23 THRU 25

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	75,900.00	75,900.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	8,000.00	8,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	500.00	500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	700.00	700.00
7	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,200.00	1,200.00
8	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	4,000.00	4,000.00
9	150310	RAPID SETTING CONCRETE (PATCH)	CF	41	25.00	1,025.00
10	150771	REMOVE ASPHALT CONCRETE DIKE	LF	400	18.00	7,200.00
11	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	22,380	.70	15,666.00
12	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,320	2.50	5,800.00
13	153223	REMOVE UNSOUND CONCRETE	CF	41	70.00	2,870.00
14	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	8,180	.25	2,045.00
15 (F)	044247	TREAT BRIDGE DECK (EPOXY RESIN)	SQFT	8,180	.50	4,090.00
16	044248	FURNISH DECK TREATMENT MATERIAL (EPOXY RESIN)	GAL	91	50.00	4,550.00
17	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	55,000.00	55,000.00
18	390132	HOT MIX ASPHALT (TYPE A)	TON	260	230.00	59,800.00
19	394050	RUMBLE STRIP	STA	2	1,200.00	2,400.00
20	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	400	8.00	3,200.00
21	397005	TACK COAT	TON	2	1.00	2.00
22 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	7	4,200.00	29,400.00
23	510081	AGGREGATE BASE (APPROACH SLAB)	CY	51	310.00	15,810.00
24	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	509	910.00	463,190.00
25	510800	PAVING NOTCH EXTENSION	CF	306	160.00	48,960.00
26	044249	CORE TREATED BRIDGE DECK	EA	6	300.00	1,800.00
27	519081	JOINT SEAL (MR 1/2")	LF	224	30.00	6,720.00
28	519088	JOINT SEAL (MR 1")	LF	234	35.00	8,190.00
29 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,780	2.50	4,450.00
30	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	2,210	1.50	3,315.00
31	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	12	15.00	180.00
32	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,210	1.50	3,315.00
33	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	78	8.00	624.00
34	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	999990	MOBILIZATION	LS	LUMP SUM	95,000.00	95,000.00
					TOTAL	944,902.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	1,321.00	1321.00	1,000.00	1000.00	2,500.00	2500.00
2	1,500.00	1500.00	4,062.60	4062.60	2,000.00	2000.00	2,500.00	2500.00
3	75,285.00	75285.00	54,212.50	54212.50	127,000.00	127000.00	150,000.00	150000.00
4	10,000.00	10000.00	6,235.00	6235.00	8,000.00	8000.00	25,000.00	25000.00
5	3,000.00	3000.00	1,685.00	1685.00	5,000.00	5000.00	1,000.00	1000.00
6	3,000.00	3000.00	1,939.17	1939.17	1,000.00	1000.00	2,500.00	2500.00
7	1,500.00	1500.00	1,110.00	1110.00	2,500.00	2500.00	7,500.00	7500.00
8	2,000.00	2000.00	1,665.00	1665.00	7,000.00	7000.00	5,000.00	5000.00
9	75.00	3075.00	139.05	5701.05	700.00	28700.00	400.00	16400.00
10	10.00	4000.00	4.77	1908.00	10.00	4000.00	5.00	2000.00
11	1.00	22380.00	.78	17456.40	.97	21708.60	2.00	44760.00
12	5.00	11600.00	2.23	5173.60	2.65	6148.00	5.00	11600.00
13	50.00	2050.00	82.25	3372.25	100.00	4100.00	275.00	11275.00
14	.50	4090.00	.54	4417.20	1.00	8180.00	2.00	16360.00
15	1.25	10225.00	.92	7525.60	10.00	81800.00	2.00	16360.00
16	120.00	10920.00	57.00	5187.00	100.00	9100.00	120.00	10920.00
17	35,000.00	35000.00	35,242.28	35242.28	16,000.00	16000.00	65,000.00	65000.00
18	305.00	79300.00	168.76	43877.60	270.00	70200.00	250.00	65000.00
19	1,200.00	2400.00	2,401.25	4802.50	1,595.00	3190.00	2,500.00	5000.00
20	9.00	3600.00	11.92	4768.00	8.80	3520.00	10.00	4000.00
21	1.00	2.00	1,110.00	2220.00	2.00	4.00	500.00	1000.00
22	4,000.00	28000.00	2,617.39	18321.73	4,000.00	28000.00	4,250.00	29750.00
23	200.00	10200.00	101.88	5195.88	300.00	15300.00	200.00	10200.00
24	1,150.00	585350.00	1,416.85	721176.65	972.00	494748.00	1,035.00	526815.00
25	75.00	22950.00	298.09	91215.54	400.00	122400.00	190.00	58140.00
26	200.00	1200.00	279.00	1674.00	500.00	3000.00	350.00	2100.00
27	75.00	16800.00	22.08	4945.92	31.00	6944.00	55.00	12320.00
28	75.00	17550.00	34.34	8035.56	31.00	7254.00	55.00	12870.00
29	1.50	2670.00	2.22	3951.60	1.50	2670.00	2.00	3560.00
30	1.50	3315.00	1.66	3668.60	1.65	3646.50	2.00	4420.00
31	15.00	180.00	55.00	660.00	16.50	198.00	20.00	240.00
32	1.50	3315.00	1.09	2408.90	1.65	3646.50	2.00	4420.00
33	8.00	624.00	6.65	518.70	8.80	686.40	10.00	780.00
34	1,500.00	1500.00	1,110.00	1110.00	1,650.00	1650.00	1,500.00	1500.00
35	100,000.00	100000.00	79,408.59	79408.59	100,000.00	100000.00	125,000.00	125000.00
TOT		1,081,081.00		1,156,173.42		1,200,294.00		1,257,790.00