STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/30/13
CONTRACT NUMBER 03-4M2804
LOCATION 03-SAC-16-2.6/R23.9

IN SACRAMENTO COUNTY IN AND NEAR SACRAMENTO FROM 0.3 MILE EAST OF FOLSOM BLVD TO THE AMADOR COUNTY LINE

05/01/13
CONTRACT CODE 'B '
51 CONTRACT ITEMS

PAVEMENT REHABILITION FEDERAL AID STP-P016-(036)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 9 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 90

NUMBER OF BIDDERS 4 ENGINEERS EST 4,321,460.00 AMOUNT OVER 4,682.50 PERCENT OVER EST 0.11
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	4,326,142.50	3	WINDSOR FUEL CO P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216
2	4,680,730.00	4	GEORGE REED INC P O BOX 4760 MODESTO, CA 95352	209 523-0734 00211337 FAX 209 523-4927
3	4,769,498.00	1	CHESTER BROSS CONSTRUCTION 39 CALIFORNIA ST PMB 118 VALLEY SPRINGS CA 95252	209 747-3595 00978879 FAX 209 263-0123
4	4,145,951.00	2	SYNERGY PROJECT MANAGEMENT INC 150 EXECUTIVE PARK BLVD #4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001

OTHER REASON NT AWD

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DIKE CO LINCOLN CA	ITEMS 17, 28 THRU 31
	HIGHWAY SPECIALTY PALO CEDRO CA	ITEMS 2, 4, 5, 33, 34
	LINEAR OPTIONS INC DURHAM CA	ITEMS 1, 3, 12, 13, 25, 26, 39 THRU 46, 51
	MID STATE BARRIER STOCKTON CA	ITEMS 10, 11, 16, 32, 35, 36, 37, 38
	SAINT FRANCIS ELECTRIC SAN LEANDRO	ITEMS 47 THRU 50

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AUSTIN ENTERPRISE BAKERSFIELD, CA	CRACK TREATMENT
	CHRISP COMPANY WOODLAND, CA	LEAD COMPLIANCE PLAN, REMOVE THERMOPLASTIC TRAFFIC STRIPE
	CHRISP COMPANY WOODLAND, CA	MOBILIZATION
	CHRISP COMPANY WOODLAND, CA	PAVEMENT MARKER (RETROREFLECTIVE), TRAFFIC CONTROL
	CHRISP COMPANY WOODLAND, CA	REMOVE THERMOPLASTIC PAVEMENT MARKING
	CHRISP COMPANY WOODLAND, CA	THERMOPLASTIC TRAFFIC STRIPE-ENHANCED WET NIGHT VISIBILITY
	CHRISP COMPANY WOODLAND, CA	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIB)
	CHRISP COMPANY WOODLAND, CA	4" THERMPLASTC TRAFF STRP-ENHANCED WET NIGHT VIS-BRKN 17-7
	CHRISP COMPANY WOODLAND, CA	4" THERMPLASTC TRAFF STRP-ENHANCED WET NIGHT VIS-BRKN 36-12
	CHRISP COMPANY WOODLAND, CA	4" THERMPLASTC TRAFF STRP-ENHANCED WET NIGHT VIS-BRKN 6-1
	CHRISP COMPANY WOODLAND, CA	8" THERMPLASTC TRAFF STRP-ENHANCED WET NIGHT VIS

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP COMPANY WOODLAND, CA	8" THERMPLASTC TRAFF STRP-ENHANCED WET NIGHT VIS-BRKN 12-3
	KRC SAFETY CO INC VISALIA, CA	CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED)
	KRC SAFETY CO INC VISALIA, CA	OBJECT MARKER (TYPE L-1)
	KRC SAFETY CO INC VISALIA, CA	TEMPORARY CRASH CUSHION MODULE, DELINEATOR (CLASS 1)
	MIDSTATE BARRIER INC STOCKTON, CA	ALTERNATIVE FLARED TERMINAL SYSTEM
	MIDSTATE BARRIER INC STOCKTON, CA	END ANCHOR ASSEMBLY (TYPE SFT)
	MIDSTATE BARRIER INC STOCKTON, CA	METAL BEAM GUARD RAILING (WOOD POST)
	MIDSTATE BARRIER INC STOCKTON, CA	REMOVE BRIDGE RAILING, MINOR CONCRETE (MINOR STRUCTURE)
	MIDSTATE BARRIER INC STOCKTON, CA	TRANSITION RAILING (TYPE WB)
	MIDSTATE BARRIER INC STOCKTON, CA	TREATED WOOD WASTE, REMOVE METAL BEAM GUARD RAILING
	PACIFIC EXCAVATION INC ELK GROVE, CA	MAINTAIN EXIST TRAFFIC MNGMNT SYS ELEMENTS DURING CONSTR

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	PACIFIC EXCAVATION INC ELK GROVE, CA	MODIFY TRAFFIC MONITORING STATION (COUNT)
	PACIFIC EXCAVATION INC ELK GROVE, CA	REPLACE DETECTOR LOOPS
	PACIFIC EXCAVATION INC ELK GROVE, CA	TRAFFIC MONITORING STATION (COUNT)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ANRAK CORPORATION SACRAMENTO CA	COLD PLANE AC PVMT, REPLACE AC PVMT
	CHRISP COMPANY WOODLAND CA	LEAD PLAN, TRAFFIC CONTROL, REMOVE THERMO STRIPE & MARKING
	CHRISP COMPANY WOODLAND CA	THERMO STRIPING/MARKING, PAVEMENT MARKERS, MOBILIZATION
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	SHOULDER RUMBLE STRIP, CENTERLINE RUMBLE STRIP
	FLATLINER WEST SOUTHMACK GRINDING VISALIA CA	PREPAVE GRIND DAY
	MIDSTATE BARRIER INC STOCKTON CA	MINOR CONCRETE, MINOR STRUCT, MBGR FACILITIES
	MIDSTATE BARRIER INC STOCKTON CA	TREATED WOOD WASTE, REMOVE MBGR, REMOVE RAILING

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	MIKE BROWN ELECTRIC CO COTATI CA	ELECTRICAL
	STATEWIDE TRAFFIC SAFETY AND SIGNS FAIRFIELD CA	ITEMS 2, 4, 33, 34

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION SACRAMENTO CA	COLD PLANE
	AC DIKE CO LINCOLN CA	ASPHALT DIKE
	APADANA ENGINEERING SAN FRANCISCO CA	ASPHALT PAVING
	AUSTIN ENTERPRISE BAKERSFIELD CA	CRACK TREATMENT
	CENTRAL FENCE COMPANY SACRAMENTO CA	MBGR
	CHAVEZ TRUCKING DIXON CA	TRUCKHAULING, AC GRINDING
	CHRISP COMPANY WOODLAND CA	STRIPING
	STUDEBAKER BROWN ELECTRICAL ROSEVILLE CA	ELECTRICAL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WESTERN GRINDING RENO NV	PREPAVING, PROFILER, GRINDING

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	15,000.00	15,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	275,000.00	275,000.00
4	120165	CHANNELIZER (SURFACE MOUNTED)	EA	180	35.00	6,300.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	12,000.00	12,000.00
6	129100	TEMPORARY CRASH CUSHION MODULE	EA	420	135.00	56,700.00
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
9	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,500.00	1,500.00
10	141120	TREATED WOOD WASTE	LB	23,200	.05	1,160.00
11	150662	REMOVE METAL BEAM GUARD RAILING	LF	1,790	5.00	8,950.00
12	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	23,400	.10	2,340.00
13	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,660	2.00	17,320.00
14	150771	REMOVE ASPHALT CONCRETE DIKE	LF	29,300	.50	14,650.00
15	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	75,000	1.50	112,500.00
16	156579	REMOVE BRIDGE RAILING	LF	200	18.00	3,600.00
17	190185	SHOULDER BACKING	TON	5,200	32.00	166,400.00
18	374207	CRACK TREATMENT	LNMI	50	3,000.00	150,000.00
19	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	10,000.00	10,000.00
20	390020	PREPAVING GRINDING DAY	EA	5	10,000.00	50,000.00
21	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	430	300.00	129,000.00
22	390136	MINOR HOT MIX ASPHALT	TON	780	80.00	62,400.00
23	390141	HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)	TON	23,000	102.75	2,363,250.00
24	390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)	TON	480	500.00	240,000.00
25	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	1,460	10.00	14,600.00
26	025523	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	940	10.00	9,400.00
27	394060	DATA CORE	LS	LUMP SUM	7,000.00	7,000.00
28	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	16,400	.75	12,300.00
29	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	410	.75	307.50
30	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	12,400	.75	9,300.00
31	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	180	.75	135.00
32 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	40	2,335.00	93,400.00
33	820107	DELINEATOR (CLASS 1)	EA	260	34.50	8,970.00
34	820151	OBJECT MARKER (TYPE L-1)	EA	16	47.00	752.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	800	22.00	17,600.00
36	839541	TRANSITION RAILING (TYPE WB)	EA	26	2,750.00	71,500.00
37	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	17	550.00	9,350.00
38	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	15	2,100.00	31,500.00
39	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	14,200	2.80	39,760.00
40	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	377,000	.45	169,650.00
41	846002	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	60	.20	12.00
42	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	110	.20	22.00
43	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	63,200	.20	12,640.00
44	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	14,100	.60	8,460.00
45	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	190	.60	114.00
46	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	8,650	2.00	17,300.00
47	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,500.00	2,500.00
48	025524	REPLACE DETECTOR LOOPS	LS	LUMP SUM	47,000.00	47,000.00
49	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	3,000.00	3,000.00
50	860925	TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	8,000.00	8,000.00
51	999990	MOBILIZATION	LS	LUMP SUM	10,000.00	10,000.00
					TOTAL	4,326,142.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	3,500.00	3500.00	1,200.00	1200.00	2,000.00	2000.00
2	10,800.00	10800.00	10,733.00	10733.00	5,000.00	5000.00
3	179,900.00	179900.00	234,000.00	234000.00	70,000.00	70000.00
4	30.00	5400.00	36.00	6480.00	40.00	7200.00
5	15,500.00	15500.00	16,000.00	16000.00	10,000.00	10000.00
6	205.00	86100.00	250.00	105000.00	220.00	92400.00
7	12,700.00	12700.00	6,500.00	6500.00	2,850.00	2850.00
8	1,000.00	1000.00	1,500.00	1500.00	800.00	800.00
9	1,500.00	1500.00	5,000.00	5000.00	2,900.00	2900.00
10	.05	1160.00	.25	5800.00	.25	5800.00
11	5.00	8950.00	5.00	8950.00	8.50	15215.00
12	.20	4680.00	.75	17550.00	.50	11700.00
13	1.30	11258.00	1.50	12990.00	.50	4330.00
14	1.20	35160.00	1.40	41020.00	.70	20510.00
15	1.25	93750.00	1.20	90000.00	1.10	82500.00
16	18.00	3600.00	35.00	7000.00	61.00	12200.00
17	20.00	104000.00	28.00	145600.00	5.50	28600.00
18	3,410.00	170500.00	2,000.00	100000.00	.00	0.00
19	2,500.00	2500.00	3,000.00	3000.00	5,000.00	5000.00
20	9,500.00	47500.00	20,000.00	100000.00	6,000.00	30000.00
21	226.00	97180.00	200.00	86000.00	280.00	120400.00
22	74.00	57720.00	130.00	101400.00	110.00	85800.00
23	115.00	2645000.00	107.00	2461000.00	95.00	2185000.00
24	584.00	280320.00	1.00	480.00	950.00	456000.00
25	17.00	24820.00	18.00	26280.00	22.00	32120.00
26	17.00	15980.00	18.00	16920.00	25.00	23500.00
27	2,200.00	2200.00	5,000.00	5000.00	5,000.00	5000.00
28	1.00	16400.00	2.50	41000.00	2.50	41000.00
29	1.00	410.00	2.50	1025.00	8.00	3280.00
30	1.00	12400.00	2.50	31000.00	3.00	37200.00
31	1.00	180.00	2.50	450.00	16.00	2880.00
32	2,300.00	92000.00	2,600.00	104000.00	300.00	12000.00
33	45.00	11700.00	43.00	11180.00	19.00	4940.00
34	65.00	1040.00	50.00	800.00	16.00	256.00
35	22.00	17600.00	22.00	17600.00	19.00	15200.00
36	2,750.00	71500.00	3,750.00	97500.00	2,500.00	65000.00
37	550.00	9350.00	750.00	12750.00	550.00	9350.00
38	2,100.00	31500.00	2,750.00	41250.00	2,300.00	34500.00
39	3.75	53250.00	2.75	39050.00	.40	5680.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	.45	169650.00	.60	226200.00	.58	218660.00
41	.30	18.00	1.00	60.00	4.00	240.00
42	.30	33.00	1.00	110.00	4.00	440.00
43	.30	18960.00	.50	31600.00	.25	15800.00
44	.90	12690.00	.65	9165.00	.40	5640.00
45	.90	171.00	1.00	190.00	4.00	760.00
46	2.00	17300.00	4.30	37195.00	2.00	17300.00
47	1,200.00	1200.00	500.00	500.00	5,000.00	5000.00
48	65,800.00	65800.00	75,000.00	75000.00	13,000.00	13000.00
49	7,000.00	7000.00	5,000.00	5000.00	9,000.00	9000.00
50	11,000.00	11000.00	5,000.00	5000.00	12,000.00	12000.00
51	136,900.00	136900.00	366,470.00	366470.00	300,000.00	300000.00
TOT		4,680,730.00		4,769,498.00		4,145,951.00