BID OPENING DATE 08/08/13
CONTRACT NUMBER 07-2768U4
LOCATION 07-LA-210-R0.8/R4.9

IN LOS ANGELES COUNTY IN
LOS ANGELES FROM MACLAY AVENUE TO
YARNELL STREET

08/13/13
CONTRACT CODE 'A '
34 CONTRACT ITEMS

EROSION CONTROL

FEDERAL AID NHPI-2101-(815)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 5.0%
PROPOSALS ISSUED 11 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKING DAYS 910

NUMBER OF BIDDERS 7 ENGINEERS EST 1,866,407.25 AMOUNT UNDER 484,498.30 PERCENT UNDER EST 25.96
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,381,908.95	3	MARINA LANDSCAPE INC 1900 SOUTH LEWIS STREET ANAHEIM CA 92805	714 939-6600 00492862 FAX 714 935-1199
2	1,473,992.18	6	YAKAR 113 E ARROW HWY SAN DIMAS CA 91773	909 599-1612 00909978 FAX 800 750-9094
3	1,664,867.00	7	WESTCOAST PUBLIC WORK INC 20058 VENTURA BLVD #318 WOODLAND HILLS CA 91364	818 206-9990 00949582 FAX 818 206-4423
4	1,680,000.00	4	STL LANDSCAPE INC 8122 COMPTON AVENUE LOS ANGELES CA 90001	323 581-8200 00956281 FAX 323 581-8155
5	1,729,385.00	5	FUTURE DB INTERNATIONAL INC 8707 RESEARCH DR IRVINE CA 92618	949 390-2110 00976670 FAX 949 732-4354

6	1,855,473.00	2	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266
7	2,033,694.85	1	CLEAN CUT LANDSCAPE 8406 N ARMSTRONG AVE CLOVIS CA 93619	559 322-2041 00722882 FAX 559 322-2071

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	KRC SAFETY VISALIA CA 93290	ITEM 2
	VELARDE CONCRETE SAN FERNANDO CA	ITEM 32

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CANYON HYDROSEEDING 3410 LA SIERRA AVE F189 RIVERSIDE CA 92503	ITEM 31
	FULL TRAFFIC MAINTENANCE INC 217 LEWIS COURT CORONA CA 92882	ITEM 2
	TURBOSCAPE INC P O BOX 461 SANTA CLARA UT 84765	ITEM 16
	VELARDE CONCRETE CONSTRUCTION INC 523 S BRAND BLVD. 201 SAN FERNANDO CA 91340	ITEM 32

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	AGRI SERVICE INC OCEANSIDE CA	ITEM 16
	GLOBAL ENVIRONMENTAL NETWORK INC FOUNTAIN VALLEY CA	ITEMS 1, 5, AND 6
	KRC SAFETY CO INC VISALIA CA	ITEMS 2 AND 3
	MIRANDA LOGISTICS LLC LOS ANGELES CA	ITEM 15

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	KRC SAFETY CO INC VISALIA CA	ITEM 2
	VT ELECTRIC INC UPLAND CA	ITEMS 23, 24, AND 33

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ESWPPP CONSULTANTS LLC WALNUT CREEK CA 94598	LEAD PLAN, SWPPP PLAN, ANNUAL REPORT
	PREM CONSTRUCTION AND LANDSCAPING RANCHO CORDOVA CA 95670	HYDROSEED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DIVERSIFIED LANDSCAPE CO WINCHESTER CA	ITEMS 8 AND 16
	LANDSCAPE SUPPORT SVCS THOUSAND OAKS CA	ITEMS 15, 17 THRU 31

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	R AND R CONTRACTORS INC 1840 SHAW AVE STE 105-08 CLOVIS CA 93611	ITEM 32

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,300.00	1,300.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,400.00	10,400.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	40,000.00	40,000.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	3,800.00	3,800.00
5	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	850.00	850.00
6	130330	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
7	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	400.00	400.00
8	130510	TEMPORARY MULCH	SQYD	2,000	1.45	2,900.00
9	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	25	130.00	3,250.00
10	130640	TEMPORARY FIBER ROLL	LF	10,000	1.50	15,000.00
11	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	5	1,200.00	6,000.00
12	130730	STREET SWEEPING	LS	LUMP SUM	7,600.00	7,600.00
13	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	4,600.00	4,600.00
14	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	1,000.00	1,000.00
15	200002	ROADSIDE CLEARING	LS	LUMP SUM	40,000.00	40,000.00
16	202011	MULCH	CY	6,030	28.00	168,840.00
17	202036	SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER	LB	500	2.00	1,000.00
18	204035	PLANT (GROUP A)	EA	1,270	6.00	7,620.00
19	204038	PLANT (GROUP U)	EA	140	100.00	14,000.00
20	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	120,000.00	120,000.00
21	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	6,100.00	6,100.00
22	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	3,000.00	3,000.00
23	206602	1" ELECTRIC REMOTE CONTROL VALVE	EA	18	210.00	3,780.00
24	206603	1 1/4" ELECTRIC REMOTE CONTROL VALVE	EA	6	250.00	1,500.00
25	208482	SPRINKLER (TYPE C-2)	EA	1,390	20.00	27,800.00
26 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	8,947	2.30	20,578.10
27 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	5,935	2.50	14,837.50
28 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3,142	2.55	8,012.10
29 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,655	2.75	4,551.25
30	208683	BALL VALVE	EA	24	175.00	4,200.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
31	210430	HYDROSEED	SQFT	106,000	.09	9,540.00
32	731530	MINOR CONCRETE (TEXTURED PAVING)	SQFT	143,000	4.85	693,550.00
33	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,900.00	3,900.00
34	999990	MOBILIZATION	LS	LUMP SUM	130,000.00	130,000.00
					TOTAL	1,381,908.95

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,250.00	2250.00	2,000.00	2000.00	3,500.00	3500.00	2,000.00	2000.00
2	13,700.00	13700.00	9,462.00	9462.00	9,462.00	9462.00	10,000.00	10000.00
3	17,500.00	17500.00	20,000.00	20000.00	25,000.00	25000.00	100,000.00	100000.00
4	1,000.00	1000.00	2,000.00	2000.00	150.00	150.00	75,000.00	75000.00
5	4,200.00	4200.00	20,000.00	20000.00	2,300.00	2300.00	3,000.00	3000.00
6	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
7	650.00	650.00	200.00	200.00	500.00	500.00	1,000.00	1000.00
8	3.17	6340.00	.50	1000.00	5.00	10000.00	3.00	6000.00
9	165.00	4125.00	10.00	250.00	400.00	10000.00	200.00	5000.00
10	2.45	24500.00	.25	2500.00	3.25	32500.00	2.50	25000.00
11	1,650.00	8250.00	100.00	500.00	1,000.00	5000.00	3,200.00	16000.00
12	1,500.00	1500.00	400.00	400.00	5,000.00	5000.00	35,000.00	35000.00
13	1,250.00	1250.00	500.00	500.00	10,000.00	10000.00	2,000.00	2000.00
14	18,500.00	18500.00	200.00	200.00	1,000.00	1000.00	10,000.00	10000.00
15	61,500.00	61500.00	19,000.00	19000.00	25,000.00	25000.00	30,000.00	30000.00
16	26.48	159674.40	12.00	72360.00	28.00	168840.00	18.00	108540.00
17	1.00	500.00	.50	250.00	4.00	2000.00	5.00	2500.00
18	5.95	7556.50	3.00	3810.00	6.00	7620.00	5.00	6350.00
19	95.00	13300.00	65.00	9100.00	85.00	11900.00	100.00	14000.00
20	64,800.00	64800.00	40,000.00	40000.00	150,000.00	150000.00	30,000.00	30000.00
21	1,500.00	1500.00	500.00	500.00	5,000.00	5000.00	7,000.00	7000.00
22	8,500.00	8500.00	500.00	500.00	500.00	500.00	8,000.00	8000.00
23	277.00	4986.00	270.00	4860.00	1,000.00	18000.00	300.00	5400.00
24	340.00	2040.00	275.00	1650.00	1,100.00	6600.00	500.00	3000.00
25	19.13	26590.70	13.00	18070.00	18.00	25020.00	18.00	25020.00
26	2.78	24872.66	4.00	35788.00	3.00	26841.00	3.00	26841.00
27	2.95	17508.25	4.00	23740.00	3.20	18992.00	4.00	23740.00
28	3.26	10242.92	4.00	12568.00	3.50	10997.00	4.50	14139.00
29	3.45	5709.75	5.00	8275.00	3.80	6289.00	5.00	8275.00
30	254.00	6096.00	250.00	6000.00	400.00	9600.00	220.00	5280.00
31	.10	10600.00	.05	5300.00	.15	15900.00	.30	31800.00
32	6.05	865150.00	9.00	1287000.00	6.96	995280.00	6.50	929500.00
33	2,100.00	2100.00	100.00	100.00	25,000.00	25000.00	8,000.00	8000.00
34	75,000.00	75000.00	54,984.00	54984.00	34,209.00	34209.00	150,000.00	150000.00
TOT		1,473,992.18		1,664,867.00		1,680,000.00		1,729,385.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	1,000.00	1000.00	3,486.00	3486.00
2	7,000.00	7000.00	9,405.00	9405.00
3	131,000.00	131000.00	111,888.00	111888.00
4	2,000.00	2000.00	18,844.00	18844.00
5	2,000.00	2000.00	26,667.00	26667.00
6	2,000.00	2000.00	2,000.00	2000.00
7	500.00	500.00	7,000.00	7000.00
8	5.00	10000.00	2.50	5000.00
9	200.00	5000.00	203.00	5075.00
10	2.00	20000.00	2.75	27500.00
11	2,000.00	10000.00	9,237.00	46185.00
12	10,000.00	10000.00	5,358.00	5358.00
13	5,000.00	5000.00	10,608.00	10608.00
14	15,000.00	15000.00	4,844.00	4844.00
15	50,000.00	50000.00	70,290.00	70290.00
16	34.00	205020.00	31.25	188437.50
17	3.00	1500.00	4.10	2050.00
18	8.00	10160.00	18.00	22860.00
19	90.00	12600.00	115.00	16100.00
20	200,000.00	200000.00	268,285.00	268285.00
21	10,000.00	10000.00	8,148.00	8148.00
22	30,000.00	30000.00	29,814.00	29814.00
23	500.00	9000.00	462.00	8316.00
24	580.00	3480.00	437.00	2622.00
25	37.00	51430.00	16.00	22240.00
26	3.50	31314.50	2.40	21472.80
27	3.80	22553.00	2.50	14837.50
28	4.00	12568.00	2.90	9111.80
29	4.50	7447.50	5.15	8523.25
30	400.00	9600.00	167.00	4008.00
31	.80	84800.00	.14	14840.00
32	5.50	786500.00	5.79	827970.00
33	2,000.00	2000.00	7,661.00	7661.00
34	95,000.00	95000.00	202,248.00	202248.00
TOT		1,855,473.00		2,033,694.85