STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 11

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS RAS

Bl D RANK

11/ 29/ 12
07-228204
07- VEN- 1-22. 4/ 26. 7

DI SADVANTACGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

Bl D TOTAL

11, 324, 300. 00

12, 217, 457. 00

12, 432, 597. 45

13, 461, 447. 36

13, 488, 589. 60

HA42
15, 098, 985. 60 AMOUNT UNDER

Bl DDER | D

D SUMMARY DEPARTMENT

I'N VENTURA COUNTY NEAR VENTURA FROM
1.0 M LE NORTH OF VENTURA OVERHEAD
TO 4.8 M LE SQUTH OF SEACLI FF
OVERHEAD AND SEPARATI ON

STRUCTURE ( SEAVWALL) RESTORATI ON

7.0%

OF TRANSPORTATI ON

Bl D211
PAGE 1
12/ 03/ 12
CONTRACT CCDE 'A '
52 CONTRACT | TEM5

FEDERAL Al D STP-P001-(574)

0 TOTAL NUMBER OF WORKI NG DAYS 250

3,774, 685. 60

Bl DDER | NFORMATI ON

PERCENT UNDER EST 25. 00

( NAVE/ ADDRESS/ LOCATI ON)

C A RASMUSSEN | NC

28548 LI VI NGSTON AVENUE
VALENCI A CA 91355

GRANI TE CONSTRUCTI ON' COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

FLATI RON VEEST | NC

1770 LA COSTA MEADOWNS DRI VE
SAN MARCOS CA 92078

JOHN MADONNA CONSTRUCTI ON CO
I NC

P O BOX 5310

SAN LU S OBI SPO CA 93405

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

IRVINE CA 92614

FAX

FAX

FAX

FAX

FAX

661 367-9040
00254681
661 367-9097

831 724-1011
00000089
831 768-4021

760 916-9100
00772589
760 471-4860

805 543-7751
00358030
805 543-7754

949 252- 0441
00615876
949 252-0266



07-228204
07- VEN-1-22
11/ 29/ 12

13, 523, 006. 90

14, 891, 304. 00

16, 089, 548. 00

CONDON- JOHNSON & ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

DI SNEY CONSTRUCTI ON

875 MAHLER ROAD STE 188
BURI NGAME CA 94010

MYERS AND SONS CONSTRUCTI ON LP

2554 M LLCREEK DRI VE
SACRAMENTO CA 95833

510 636-2100
00300068
FAX 510 568-9316

650 259-9545
00866974
FAX 650 259-9673

916 649-4504
00944155
FAX 916 920- 2246

Bl D211
PAGE 2
12/ 03/ 12



07-228204
07- VEN-1-22
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 3
12/ 03/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
P. 0. BOX 1929
CHI NO HI LLS CA 91709

CASE PACIFI C
2121 ARDMORE
PASO ROBLES CA 93446

CMC REBAR
P. 0. BOX 2219
RANCHO CUCAMONGA CA 91729

COMMERCI AL SAND BLAST
2678 E. 26TH STREET
VERNON CA 90058

CRANE VEYOR CORP
P.O BOX 3727
SO EL MONTE CA 92733

HARBOR COVPANI ES
1880 E. RIVER VI EW
SAN BERNARDI NO CA 92408

BARRI ER RAI L

REBAR

PAI NTI NG

METAL RAI LI NG

DEMO



07-228204
07- VEN-1-22
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CASE PACI FI C
PASO ROBLES CA

CRANE VEYOR CORP
SOUTH EL MONTE CA

SUPER SEAL AND STRI PE
FI LMORE CA

TECHNO WEST
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

RElI NFORCI NG STEEL

GUARD RAI L AND HAND RAI L

STRI PI NG CHANNELI ZER AND PARKI NG

PAI NT PI LE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CASE PACI FI C COVPANY
PASO ROBLES CA

CRANEVEYOR CORPORATI ON
SOUTH EL MONTE CA

GRANI TE
SANTA BARBARA CA

HARBER COVPANI ES | NC
SAN BERNARDI NO CA

VI STA STEEL COVPANY
VENTURA CA

CIDH PI LE

RAI LI NG

ASPHALT PAVI NG

BRI DGE DEMCLI TI ON

REI NFORCI NG STEEL



07-228204
07- VEN-1-22
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CASE PACI FI C
PASO ROBLES CA

PENHALL COVPANY
VENTURA CA

SOQUZA
SAN LU S OBI SPO CA

STRCER AND GRAFF | NC
ANTI OCH CA

Bl DDER | D NAME AND ADDRESS

DRI LL HOLE AND PI LI NGS

BRI DGE REMOVAL

CONCRETE WORK

SHORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CMC REBAR
RANCHO CUCAMONGA CA

MAHAFFEY COVPANY
COWPTON CA

STCER & GRAFF
ANTI OCH CA

SUPER SEAL AND STRI PE
G LLMORE CA

| TEMS 41, 42 AND 48

| TEM5 37 AND 38

| TEM 20

| TEMS 15, 45 AND 49 THRU 51



07- 228204 BI D211
07- VEN- 1- 22 PAGE 6
11/29/ 12 12/ 03/ 12
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BERRY GENERAL ENG NEERI NG CONTRACTORS | NC AC PLANI NG, AGGREGATE BASE, LEAN BASE AND PAVI NG
VENTURA CA
BRUTOCO ENG NEERI NG AND CONSTRUCTI ON | NC STRUCTURAL CONCRETE AND FRACTURED RI B TEXTURE
FONTANA CA
COVVERCI AL SANDBLAST COMPANY CLEAN AND PAI NT SOLDI ER PILE
VERNON CA
CRANE VEYOR CORP METAL RAI LI NG
VENTURA CA
KRC SAFETY COMPANY | NC CONSTRUCTI ON' AREA S| GNS
VI SALI A CA
STATEW DE TRAFFI C SAFETY AND SI GNS CRASH CUSHI ONS AND CHANNELI| ZERS
POWAY CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
VENTURA CA
VI STA STEEL COMPANY EPOXY COATED REI NFORCEMENT
VENTURA CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER
ONTARI O CA

CONTI NUED

CALMEX ENG NEERI NG
BLOOMONGTON CA
ON NEXT PACE

COLD PLANE AC, HOT M X AC. PACK COAT



07-228204
07- VEN-1-22
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 7
12/ 03/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CRE8| VE ENG NEERI NG
PALM DESERT CA

HARBOR COVPANI ES | NC
SAN BERNADI NO CA

VI STA STEEL COVPANY
VENTURA CA

Bl DDER | D NAME AND ADDRESS

REMOVE ROCK AND SLOPE PROTECTI ON

BRI DGE REMOVAL

BAR REI NFROCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACL CONSTRUCTI ON | NC
ONTARI O CA

CAL MEX ENG NEERI NG
BLOOM NGTON CA

COASTAL GRADI NG AND EXCAVATI NG
MOREPARK CA

CRANEVEYOR CORP
VENTURA CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

MALCOLM DRI LLI NG
| RW NDALE CA

MALCOLM DRI LLI NG
| RW NDALE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

COLD PLANE, HWMA, TACK COAT

REMOVE RSP

GUARD RAI LI NG, HAND RAI LI NG

BRI DGE REMOVAL

CONCRETE BACKFI LL (SOLDI ER PI LE),

36"

DRI LLED HOLE/ MOB

30"

Cl DH CONCRETE PI LI NG



07-228204
07- VEN-1-22
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 8
12/ 03/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 TECHNO VEST
ANAHEI M CA

VI STA STEEL COVMPANY
VENTURA CA

CLEAN AND PAI NT SOLDI ER PI LE

REBAR



07-228204 Bl D211

07- VEN- 1- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 5, 000. 00 5, 000. 00
2 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 10, 000. 00 10, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 4. 000. 00 4, 000. 00
PREVENTI ON PLAN
4 074031 TEMPORARY GRAVEL BAG BERM LF 130 4.00 520. 00
5 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 3, 000. 00 3, 000. 00
6 074034 TEMPORARY COVER SQYD 65 3.00 195. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 10, 000. 00 10, 000. 00
8 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 40, 000. 00 40, 000. 00
9 074056 RAI'N EVENT ACTI ON PLAN EA 30 500. 00 15, 000. 00
10 074057 STORM WATER ANNUAL REPORT EA 2 2, 000. 00 4, 000. 00
11 074058 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 18 400. 00 7. 200. 00
12 090100 TI ME- RELATED OVERHEAD ( \ADAY) VDAY 250 1, 200. 00 300, 000. 00
13 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 7. 500. 00 7. 500. 00
14 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 000. 00 20, 000. 00
15 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) SQFT 428 6. 00 2.568. 00
16 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 42 45. 00 1, 890. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) LF 5, 400 10. 00 54, 000. 00
18 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 200. 00 6, 600. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 5, 000 2.00 10, 000. 00
20 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 350, 000. 00 350, 000. 00
21 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 10, 000. 00 10, 000. 00
22 190101 ROADWAY EXCAVATI ON cy 3,330 17. 00 56, 610. 00
23 024604 ROADWAY EXCAVATI ON cY 90 100. 00 9, 000. 00
( PETROLEUM HYDROCARBON CONTAM NATI ON)
24 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 100. 00 100. 00
25 024605 REMOVE ROCK SLOPE PROTECTI ON cy 7,900 15. 00 118, 500. 00
26 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cY 1,118 20. 00 22, 360. 00
27 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 1, 034 20. 00 20, 680. 00
28 (F) 044041 STRUCTURE EXCAVATI ON cY 20 90. 00 1, 800. 00
( PETROLEUM HYDROCARBON)
29 (F) 193013 STRUCTURE BACKFI LL (RETAI NI NG WALL) cy 286 180. 00 51, 480. 00
30 044042 BEACH SAND BACKFI LL cy 604 50. 00 30, 200. 00
31 (F) 193116 CONCRETE BACKFI LL (SOLDI ER PILE WALL) cY 7,881 150. 00 1, 182, 150. 00
32 260303 CLASS 3 AGGREGATE BASE (CY) cy 1, 600 30. 00 48, 000. 00
33 280000 LEAN CONCRETE BASE cY 990 120. 00 118, 800. 00
34 390132 HOT M X ASPHALT (TYPE A) TON 1, 520 105. 00 159, 600. 00

35 397005 TACK COAT TON 5 1, 100. 00 5, 500. 00



07-228204 Bl D211

07- VEN-1-22 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 044043 STEEL SOLDI ER PILE (W24 X 117) LF 31, 660 65. 00 2,057, 900. 00
37 490604 30" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG LF 440 230. 00 101, 200. 00
38 044044 36" DRI LLED HOLE LF 30, 039 70. 00 2,102, 730. 00
39 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL CY 2,808 600. 00 1, 684, 800. 00
40 (F) 511064 FRACTURED RI B TEXTURE SQFT 11,851 3.00 35, 553. 00
41 511110 DRI LL AND BOND DOWEL ( CHEM CAL ADHESI VE) LF 72 50. 00 3, 600. 00
42 (F) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) LB 334, 000 2.00 668, 000. 00
43 566011 ROADSI DE SI GN - ONE POST EA 7 290. 00 2, 030. 00
44 044045 CLEAN AND PAI NT SCLDI ER PI LE LS LUWP SUM 400, 000. 00 400, 000. 00
45 735000 PARKI NG BUVPER ( PRECAST CONCRETE) EA 2 50. 00 100. 00
46 (F) 044046 Pl PE GUARDRAI LI NG LF 373 130. 00 48, 490. 00
47 (F) 839514 HANDRAI LI NG LF 62 45. 00 2,790. 00
48 (F) 044047 CONCRETE BARRI ER ( TYPE 80 MODI FI ED) LF 1, 795 340. 00 610, 300. 00
49 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 5, 360 . 80 4,288. 00
50 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 150 7.00 1, 050. 00
51 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SOFT 54 4.00 216. 00
52 999990 MOBI LI ZATI ON LS LUWP SUM 915, 000. 00 915, 000. 00

TOTAL 11, 324, 300. 00
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07- 228204 Bl D211
07- VEN- 1- 22 SUMMARY OF REMAINING BIDDERS PAGE 11
11/ 29/ 12 12/03/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

500. 00 500. 00| 10, 000. 00 10000. 00| 20, 000. 00 20000. 00| 10, 000. 00 10000. 00

2,000. 00 2000. 00 75, 000. 00 75000. 00| 100, 000. 00 100000. 00| 27,500. 00 27500. 00

1, 500. 00 1500. 00 2,000. 00 2000. 00| 5, 000. 00 5000. 00| 2, 200. 00 2200. 00

5. 00 650. 00| 20.00 2600. 00| 50. 00 6500. 00| 4.00 520. 00

3,500. 00 3500. 00| 15, 000. 00 15000. 00| 11, 000. 00 11000. 00| 2,500. 00 2500. 00

10. 00 650. 00| 18.00 1170. 00| 15. 00 975. 00| 10. 00 650. 00

30, 000. 00 30000. 00| 100, 000. 00 100000. 00| 50, 000. 00 50000. 00| 2,500. 00 2500. 00

2,500. 00 2500. 00 30, 000. 00 30000. 00| 30, 000. 00 30000. 00| 10, 000. 00 10000. 00

500. 00 15000. 00| 500. 00 15000. 00| 500. 00 15000. 00| 500. 00 15000. 00

2,000. 00 4000. 00| 2,000. 00 4000. 00| 2,000. 00 4000. 00| 2,000. 00 4000. 00

100. 00 1800. 00| 300. 00 5400. 00| 150. 00 2700. 00| 250. 00 4500. 00

1, 500. 00 375000. 00 3, 200. 00 800000. 00| 1, 900. 00 475000. 00| 1, 700. 00 425000. 00

2,000. 00 2000. 00 6, 000. 00 6000. 00 6, 500. 00 6500. 00| 3, 000. 00 3000. 00

10, 000. 00 10000. 00| 125, 000. 00 125000. 00| 30, 000. 00 30000. 00| 25, 000. 00 25000. 00

5. 00 2140. 00| 5. 25 2247. 00| 6. 00 2568. 00| 5. 50 2354. 00

30. 00 1260. 00 36.70 1541. 40| 38.00 1596. 00 35.00 1470. 00

4.50 24300. 00| 10. 00 54000. 00| 16. 00 86400. 00| 17.00 91800. 00

200. 00 6600. 00| 250. 00 8250. 00| 150. 00 4950. 00 250. 00 8250. 00

2.00 10000. 00| 2.50 12500. 00| 3.60 18000. 00| 3.00 15000. 00

150, 000. 00 150000. 00| 252, 000. 00 252000. 00 312, 000. 00 312000. 00 1,500,000.00  1500000. 00

1, 000. 00 1000. 00| 60, 000. 00 60000. 00| 30, 000. 00 30000. 00| 5, 000. 00 5000. 00

25.00 83250. 00| 25.00 83250. 00| 42.00 139860. 00 32.00 106560. 00

84. 00 7560. 00| 180. 00 16200. 00| 100. 00 9000. 00| 275. 00 24750. 00

1, 500. 00 1500. 00| 6, 000. 00 6000. 00 2,000. 00 2000. 00| 2,500. 00 2500. 00

10. 00 79000. 00| 6. 00 47400. 00| 15. 00 118500. 00 30. 00 237000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

125.
100.
84.
55.

125.

30.
120.
100.
850.

60.
300.
110.
600.

00
00
00
00

.00

00
00
00
00
00
00
00
00
00

139750.
103400.
1680.
15730.
604.
985125.
48000.
118800.
152000.
4250.
1899600.
132000.
3304290.
1684800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

530.
60.
250.
225.
80.
140.
25.
110.
101.
900.
60.
275.
76.
525.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

592540.
62040.
5000.
64350.
48320.
1103340.
40000.
108900.
153520.
4500.
1899600.
121000.
2282964.
1474200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
60.
145.
120.
65.
140.
45.
140.
110.
700.
70.
350.
75.
764.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

67080.
62040.
2900.
34320.
39260.
1103340.
72000.
138600.
167200.
3500.
2216200.
154000.
2252925.
2145312.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

55.
55.
275.
70.
30.
190.
48.
130.
89.
, 200.
60.
190.
98.
598.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

61490.
56870.
5500.
20020.
18120.
1497390.
76800.
128700.
135280.
6000.
1899600.
83600.
2943822.
1679184.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |

TOT

12,217, 457. 00

12, 432, 597. 45

13, 461, 447. 36

13, 488, 589. 60

07- 228204 Bl D211
07- VEN- 1- 22 SUMMARY OF REMAINING BIDDERS PAGE 12
11/ 29/ 12 12/ 03/ 12
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
5. 00 59255. 00| 3.25 38515. 75| 9.36 110925. 36 2.60 30812. 60
50. 00 3600. 00| 35. 00 2520. 00 224.00 16128. 00| 45. 00 3240. 00
1.60 534400. 00| 1.50 501000. 00| 1.55 517700. 00| 2.15 718100. 00
250. 00 1750. 00 285. 00 1995. 00| 540. 00 3780. 00| 400. 00 2800. 00
500, 000. 00 500000. 00| 454, 000. 00 454000. 00| 415, 000. 00 415000. 00| 440, 000. 00 440000. 00
50. 00 100. 00 55. 00 110. 00 59. 00 118. 00 125. 00 250. 00
110. 00 41030. 00| 118. 00 44014. 00| 185. 00 69005. 00| 225.00 83925. 00
170. 00 10540. 00| 50. 00 3100. 00 125. 00 7750. 00 55. 00 3410. 00
325. 00 583375. 00| 260. 00 466700. 00| 253. 00 454135. 00| 354. 00 635430. 00
80 4288. 00| 85 4556. 00| 1.00 5360. 00| 90 4824. 00
6. 50 975. 00| 6. 85 1027. 50| 7.00 1050. 00| 7.50 1125. 00
4.00 216. 00| 4.20 226. 80| 5. 00 270. 00| 4.50 243.00
1,072,189.00  1072189. 00| 1,220,000.00  1220000. 00| 1,920,000.00  1920000. 00| 425, 000. 00 425000. 00



07-228204 Bl D211
07- VEN-1-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
11/ 29/ 12 12/ 03/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00 5000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
2 84, 000. 00 84000. 00 150, 000. 00 150000. 00 20, 000. 00 20000. 00
3 5, 000. 00 5000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
4 3.50 455. 00 20. 00 2600. 00 5.00 650. 00
5 2, 850. 00 2850. 00 5, 000. 00 5000. 00 3, 500. 00 3500. 00
6 2.50 162. 50 5.00 325.00 3.00 195. 00
7 30, 000. 00 30000. 00 30, 000. 00 30000. 00 60, 000. 00 60000. 00
8 10, 000. 00 10000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
9 500. 00 15000. 00 500. 00 15000. 00 500. 00 15000. 00
10 2, 000. 00 4000. 00 2, 000. 00 4000. 00 2, 000. 00 4000. 00
11 400. 00 7200. 00 1, 000. 00 18000. 00 500. 00 9000. 00
12 2,500. 00 625000. 00 3, 000. 00 750000. 00 3, 750. 00 937500. 00
13 6, 000. 00 6000. 00 2, 000. 00 2000. 00 6, 000. 00 6000. 00
14 12, 000. 00 12000. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
15 5.00 2140. 00 6. 00 2568. 00 30. 00 12840. 00
16 30. 00 1260. 00 40. 00 1680. 00 35.00 1470. 00
17 21.00 113400. 00 10. 00 54000. 00 25.00 135000. 00
18 195. 00 6435. 00 200. 00 6600. 00 225.00 7425. 00
19 3.65 18250. 00 3.00 15000. 00 4.00 20000. 00
20 557, 000. 00 557000. 00 500, 000. 00 500000. 00 300, 000. 00 300000. 00
21 1, 000. 00 1000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
22 17.00 56610. 00 50. 00 166500. 00 25.00 83250. 00
23 95. 00 8550. 00 75. 00 6750. 00 75. 00 6750. 00
24 1, 250. 00 1250. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
25 57. 00 450300. 00 45. 00 355500. 00 40. 00 316000. 00
26 378. 00 422604. 00 80. 00 89440. 00 150. 00 167700. 00
27 35.00 36190. 00 700. 00 723800. 00 40. 00 41360. 00
28 90. 00 1800. 00 200. 00 4000. 00 2,500. 00 50000. 00
29 114. 00 32604. 00 30. 00 8580. 00 50. 00 14300. 00
30 17. 00 10268. 00 30. 00 18120. 00 35.00 21140. 00
31 165. 00 1300365. 00 160. 00 1260960. 00 215.00 1694415. 00
32 53. 00 84800. 00 60. 00 96000. 00 60. 00 96000. 00
33 180. 00 178200. 00 230. 00 227700. 00 225.00 222750. 00
34 111. 00 168720. 00 105. 00 159600. 00 115. 00 174800. 00
35 2,736.00 13680. 00 900. 00 4500. 00 3, 000. 00 15000. 00
36 72.00 2279520. 00 75. 00 2374500. 00 75. 00 2374500. 00
37 264. 00 116160. 00 400. 00 176000. 00 385. 00 169400. 00
38 78. 00 2343042. 00 80. 00 2403120. 00 95. 00 2853705. 00
39 571. 00 1603368. 00 800. 00 2246400. 00 875.00 2457000. 00




07-228204 Bl D211

07- VEN-1-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 29/ 12 12/ 03/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 10. 00 118510. 00 15. 00 177765. 00 7.00 82957. 00
41 3.20 230. 40 60. 00 4320. 00 50. 00 3600. 00
42 1.67 557780. 00 2.00 668000. 00 2.00 668000. 00
43 500. 00 3500. 00 500. 00 3500. 00 500. 00 3500. 00
44 415, 000. 00 415000. 00 400, 000. 00 400000. 00 685, 000. 00 685000. 00
45 50. 00 100. 00 200. 00 400. 00 200. 00 400. 00
46 115. 00 42895. 00 150. 00 55950. 00 225.00 83925. 00
47 42.00 2604. 00 170. 00 10540. 00 60. 00 3720. 00
48 255. 00 457725. 00 80. 00 143600. 00 300. 00 538500. 00
49 . 80 4288. 00 2.00 10720. 00 1.50 8040. 00
50 6. 50 975. 00 7.00 1050. 00 20. 00 3000. 00
51 4.00 216. 00 4.00 216. 00 14. 00 756. 00
52 1, 305, 000. 00 1305000. 00 1, 450, 000. 00 1450000. 00 1, 600, 000. 00 1600000. 00

TOT 13, 523, 006. 90 14, 891, 304. 00 16, 089, 548. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 11/ 29/ 12 IN LOS ANGELES COUNTY I N POMONA AND 12/ 03/ 12
CONTRACT NUMBER 07-3X0104 SAN DI MAS AT ROUTE 10/ 57 SEPARATI ON CONTRACT CCDE 'C
LOCATI ON 07-LA-10-42.9 20 CONTRACT | TEMS
REPLACE SLOPE & APPLY EROCSI ON FEDERAL AID | M 47B8-(004)

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 26 FUND TOTAL HA23 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 11 ENG NEERS EST 336, 085. 00 AMOUNT UNDER 56, 385. 00 PERCENT UNDER EST 16. 78
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 279, 700. 00 5 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92803
2 286, 720. 00 3 RSB GRCOUP | NC 949 454-1999
00773526
20331 LAKE FRONT DRI VE #C13 FAX 949 199-
LAKE FOREST CA 92630
3 287, 600. 00 9 G2K CONSTRUCTI ON | NC 818 889- 6046
00940662
17070 ENCI NO VERDE PL FAX 808 889-6048
ENCI NO CA 91436
4 292, 075. 00 2 YAKAR 909 599-1612
00909978
113 E ARROW HWY FAX 800 750-9094
SAN DI MAS CA 91772
5 319, 560. 00 10 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07-3X0104
07-LA-10-42
11/ 29/ 12

10

11

324, 946.

330, 405.

330, 450.

379, 043.

400, 461.

576, 756.

40

00

00

46

00

00

11

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614

O DONNELL CONSTRUCTI ON | NC

559 W COvVI NA BLVD
SAN DI MAS CA 91773

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

POST EARTHWORKS CONSTRUCTORS
I NC

2967 E CORONADO STREET
ANAHEI M CA 92806

DREAMBUI LDER

1324 E LAWSON LANE
PLACENTI A CA 92870

SUMMVER CONSTRUCTI ON | NC

P O BOX 30
SANTA PAULA CA 93061

FAX

FAX

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

909 394-4510
00772905
909 394-4750

714 769-7025
00676837
714 769-7031

714 632-5290
00777445
714 632-7967

714 646- 3697
00873436
714 646-3698

805 933-9364
00597494
805 525-3000

Bl D211
PAGE 2
12/ 03/ 12



07-3X0104
07-LA-10-42
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 3
12/ 03/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

THE JUNGLE
WEST LOS ANGELES CA

| TEM 18

ITEMS 1 THRU 7, 16, 17



07-3X0104 Bl D211
07-LA-10-42 PAGE 4
11/ 29/ 12 12/ 03/ 12

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

THE JUNGLE
1900 SARWELLE
WEST LA CA 90025

Bl DDER | D NAME AND ADDRESS

I TEMS 7, 16 AND 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

E COAST CONSTRUCTI ON

3 PINGCS | NC
P O BOX 370907
RESEDA CA 91337

Bl DDER | D NAME AND ADDRESS

| TEM5S 14, 18

ITEMS 3 THRU 7, 13, 15 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARAMEXX CONSTRUCTI ON
13040 SMOKETREE PLACE
CH NO CA 91710

ARROW SI GNS
42085 VAN DAMERE CT
TEMECULA CA 92592

Bl DDER | D NAME AND ADDRESS

| TEMS 14, 18

| TEM 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

PRG
PERRI S CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

LANDSCAPE

SHOT CRETE



07- 3X0104 BI D211
07- LA- 10- 42 PAGE 5
11/ 29/ 12 12/ 03/ 12

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HYDROSPROUT
ESCONDI DO CA

MULCH MASTER
SAN JUAN CAPI STRANO CA

S| ERRA LANDSCAPE
ARCADI A CA

Bl DDER | D NAME AND ADDRESS

| TEM 7

| TEM 16

| TEM5 15 AND 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PRG
PERRI S CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND ERO SON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BLANCO CONSTRUCTI ON
4435 CARLSON PLACE
RI VERSI DE CA 92503

PRG | NC
P O BOX 429
PERRI S CA 92572

Bl DDER | D NAME AND ADDRESS

| TEM5 13 AND 18

I TEMS 7 AND 15 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MANERI TRAFFI C CONTRCL
47423 RAI NBOW CANYON
TEMECULA CA 92592

CONTI NUED ON NEXT PAGE

| TEM5 10 AND 11



07- 3X0104 BI D211
07- LA- 10- 42 PAGE 6
11/ 29/ 12 12/ 03/ 12
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MARI NA LANDSCAPE ERCSI ON CONTROL ITEMS 1, 2, 7 AND 16
ANAHEI M CA
PROFESSI ONAL CONSTRUCTI ON SERVI CES | NC | TEM 18
ESCONDI DO CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MARI NA LANDSCAPE | NC | TEMS 3 AND 17
ANAHEI M CA
MULCH MASTERS | TEM 16
SAN JUAN CAPI STRANO CA
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 ACASI A | TEM 7
SANTA BARBARA
GEN I TEMS 1 AND 2
OAKLAND CA
KRC SAFETY | TEMS 10 AND 11
VI SALI A CA
LANDSCAPE SS | TEMS 16 AND 17
VI SALI A CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

| TEM 18



07-3X0104 Bl D211

07- LA- 10- 42 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
3 074031 TEMPORARY GRAVEL BAG BERM LF 2, 000 1.50 3, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2, 000. 00 2. 000. 00
5 074034 TEMPORARY COVER SQYD 150 7.00 1, 050. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 150. 00 750. 00
7 074040 TEMPORARY HYDRAULI C MULCH SQYD 1, 000 3.25 3, 250. 00
( BONDED FI BER MATRI X)
8 074041 STREET SWEEPI NG LS LUVP SUM 8, 500. 00 8, 500. 00
9 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUVP SUM 500. 00 500. 00
10 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00 2, 500. 00
11 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 50, 470. 00 50, 470. 00
12 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 21 30. 00 630. 00
13 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 30, 000. 00 30, 000. 00
14 190101 ROADWAY EXCAVATI ON cy 820 25. 00 20, 500. 00
15 200001 HI GHWAY PLANTI NG LS LUMP SUM 5, 000. 00 5, 000. 00
16 203002 EROSI ON CONTROL ( COVPOST BLANKET) cy 700 60. 00 42, 000. 00
17 203039 I(?O_IMED EROSI ON CONTROL PRODUCT SQFT 100, 000 . 60 60, 000. 00
TR
18 721420 CONCRETE (DI TCH LI NI NG) cy 17 900. 00 15, 300. 00
19 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
20 999990 MOBI LI ZATI ON LS LUVP SUM 27, 500. 00 27, 500. 00

TOTAL 279, 700. 00
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07- 3X0104 Bl D211
07- LA- 10- 42 SUMMARY OF REMAINING BIDDERS PAGE 8
11/ 29/ 12 12/ 03/ 12
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
500. 00 500. 00| 2,000. 00 2000. 00 500. 00 500. 00| 500. 00 500. 00
1, 000. 00 1000. 00| 2,000. 00 2000. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00
4.00 8000. 00| 10. 00 20000. 00| 3.00 6000. 00| 4.00 8000. 00
1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 2, 250. 00 2250. 00| 800. 00 800. 00
2.00 300. 00| 10. 00 1500. 00| 5. 00 750. 00| 3.00 450. 00
150. 00 750. 00| 500. 00 2500. 00 155. 00 775. 00| 100. 00 500. 00
80 800. 00| 5. 00 5000. 00 3.00 3000. 00 2.00 2000. 00
1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 500. 00 500. 00| 500. 00 500. 00
500. 00 500. 00| 1, 000. 00 1000. 00 500. 00 500. 00| 1, 000. 00 1000. 00
1, 500. 00 1500. 00 5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 9, 300. 00 9300. 00
48, 000. 00 48000. 00| 6, 000. 00 6000. 00| 5, 000. 00 5000. 00| 23, 500. 00 23500. 00
30. 00 630. 00| 100. 00 2100. 00 50. 00 1050. 00| 50. 00 1050. 00
11, 000. 00 11000. 00| 38, 000. 00 38000. 00| 18, 000. 00 18000. 00| 3, 750. 00 3750. 00
82. 00 67240. 00| 50. 00 41000. 00| 25. 00 20500. 00| 135. 00 110700. 00
3, 000. 00 3000. 00| 1, 000. 00 1000. 00 700. 00 700. 00| 1, 500. 00 1500. 00
60. 00 42000. 00 60. 00 42000. 00 28.00 19600. 00| 75. 00 52500. 00
55 55000. 00| 70 70000. 00| 1.75 175000. 00| 65 65000. 00
1, 000. 00 17000. 00| 1, 000. 00 17000. 00| 850. 00 14450. 00| 1, 000. 00 17000. 00
500. 00 500. 00| 1, 000. 00 1000. 00| 500. 00 500. 00| 10. 00 10. 00
27, 000. 00 27000. 00| 28, 000. 00 28000. 00| 15, 500. 00 15500. 00| 20, 000. 00 20000. 00
286, 720. 00 287, 600. 00 292, 075. 00 319, 560. 00
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07- 3X0104 Bl D211
07- LA- 10- 42 SUMMARY OF REMAINING BIDDERS PAGE 9
11/ 29/ 12 12/ 03/ 12
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH
I S O B AN B O B AVORT
1,320.00 1320. 00 4, 500. 00 4500. 00| 250. 00 250. 00| 4, 620. 00 4620. 00
900. 00 900. 00| 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00
3.30 6600. 00| 3.50 7000. 00| 3.00 6000. 00| 2.00 4000. 00
2, 560. 00 2560. 00| 2, 500. 00 2500. 00| 500. 00 500. 00| 4, 800. 00 4800. 00
6. 40 960. 00| 2.50 375. 00| 10. 00 1500. 00| 33.33 4999. 50
130. 00 650. 00| 100. 00 500. 00| 300. 00 1500. 00 800. 00 4000. 00
2.00 2000. 00| 2.50 2500. 00| 2.50 2500. 00| 2.52 2520. 00
4, 400. 00 4400. 00| 2, 500. 00 2500. 00| 2, 500. 00 2500. 00| 15, 000. 00 15000. 00
900. 00 900. 00| 500. 00 500. 00| 500. 00 500. 00| 1, 800. 00 1800. 00
3, 100. 00 3100. 00| 2, 500. 00 2500. 00| 2, 000. 00 2000. 00| 1, 740. 00 1740. 00
24, 700. 00 24700. 00| 30, 000. 00 30000. 00 70, 000. 00 70000. 00| 26, 317. 60 26317. 60
28. 40 596. 40| 30. 00 630. 00| 50. 00 1050. 00 75. 60 1587. 60
6, 700. 00 6700. 00| 5, 000. 00 5000. 00| 10, 000. 00 10000. 00| 7,000. 00 7000. 00
58. 00 47560. 00 65. 00 53300. 00| 110. 00 90200. 00| 62.20 51004. 00
10, 000. 00 10000. 00| 1, 200. 00 1200. 00| 1, 200. 00 1200. 00| 3, 360. 00 3360. 00
46. 00 32200. 00| 72.00 50400. 00| 75. 00 52500. 00| 66. 96 46872. 00
1.47 147000. 00| 1.30 130000. 00 60 60000. 00| 1.45 145000. 00
700. 00 11900. 00| 700. 00 11900. 00| 1, 000. 00 17000. 00| 1,054. 28 17922. 76
900. 00 900. 00| 100. 00 100. 00| 250. 00 250. 00| 5, 000. 00 5000. 00
20, 000. 00 20000. 00| 24, 000. 00 24000. 00| 10, 000. 00 10000. 00| 30, 000. 00 30000. 00
324, 946. 40 330, 405. 00 330, 450. 00 379, 043. 46



07-3X0104 Bl D211
07-LA-10-42 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 29/ 12 12/ 03/ 12
| TEM TENTH ELEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 150. 00 1150. 00 4,594. 00 4594. 00
2 1, 400. 00 1400. 00 376. 00 376. 00
3 2.50 5000. 00 3.00 6000. 00
4 3, 500. 00 3500. 00 2,878.00 2878. 00
5 3.00 450. 00 11. 00 1650. 00
6 135. 00 675. 00 408. 00 2040. 00
7 2.35 2350. 00 3.00 3000. 00
8 3, 900. 00 3900. 00 6, 210. 00 6210. 00
9 350. 00 350. 00 1,794.00 1794. 00
10 1, 300. 00 1300. 00 4,025. 00 4025. 00
11 18, 000. 00 18000. 00 32, 085. 00 32085. 00
12 35.00 735. 00 127.00 2667. 00
13 3, 000. 00 3000. 00 8, 500. 00 8500. 00
14 89. 00 72980. 00 95. 00 77900. 00
15 4, 000. 00 4000. 00 11, 086. 00 11086. 00
16 48. 00 33600. 00 68. 00 47600. 00
17 2.20 220000. 00 1.36 136000. 00
18 750. 00 12750. 00 1, 003. 00 17051. 00
19 250. 00 250. 00 163, 300. 00 163300. 00
20 15, 071. 00 15071. 00 48, 000. 00 48000. 00
TOT 400, 461. 00 576, 756. 00




Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
11/ 29/ 12

11- 298604
11-SD-8-10.5/12.6

ENG NEERS EST

Bl D TOTAL

2,286, 439. 00

2, 318, 850. 00

2, 566, 505. 00

2,862,884.50

HB1
2,057,650.00 AMOUNT OVER

Bl DDER | D

D SUMMARY

I'N SAN DI EGO COUNTY I N LA MESA AND
ABOUT 6 ME OF EL CAJON FROM 0. 1
M W OF FLETCHER PKWY OC TO SEVERI N
DRI VE OC AND FROM HARBI SON CANYON

CONCRETE BARRI ER AND MBGR

DI SADVANTACGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
12/ 03/ 12
CONTRACT CCDE 'B
71 CONTRACT | TEMS

FEDERAL AID ACI M 0081-(311)E
G 0081- (311)E

0 TOTAL NUMBER OF WORKI NG DAYS 315

228, 789. 00

PERCENT OVER EST 11.12

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

LB CIVIL CONSTRUCTI ON | NC

11585 SORRENTO VALLEY RD #104
SAN DI EGO CA 92121

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVE

I RVINE CA 92614

PAL GENERAL ENGONEERI NG | NC

5374 EASTGATE MALL
SAN DI EGO CA 92121

858 481-5222
00888696

FAX 858 481-5010

858 587-3600
00750542

FAX 858 453-6034

949 252-0441
00615876

FAX 949 252-0266

858 638-7100
00916931

FAX 858 638-7102



11- 298604
11-SD-8-10
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE
LI NCOLN CA

ACE FENCE
LAS PUENTE CA

CAL MEX
BLOOM NGTON CA

FBD VAN GUARD
LI VERMORE CA

PARRI' S TRAFFI C
MVENI FEE CA

PAVEMENT RECYCLI NG
M RA LOVA CA

PAYCO SPECI ALTI ES
CHULA W STA CA

REAL ESCAPE
SPRI NG VALLEY CA

SELECT ELECTRI C
SPRI NG VALLEY CA

SCLI D STRUCTURES
LA MESA CA

AC DI KE

GUARDRAI L

ASPHALT

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

COLD PLANE AND RUMBLE STRI P

STRI PI NG

LANDSCAPE

ELECTRI C

DRAI NAGCE STRUCTURES



11- 298604
11-SD-8-10
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 03/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE CO
LI NCOLN CA

ATLAS FENCE CO
CHULA VI STA CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

I NTERCRI TY REBAR PLACERS
PERRI S CA

LI NDYS COLD PLANNI NG
LAHABRA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

REAL ESCAPE | NC
SPRI NG VALLEY CA

SEQUOI A CONSULTANTS
ORANGE CA

TERRA VEEST | NC
CHULA VI STA CA

VANGUARD CONSTRUCTI ON

| TEM5S 35 THRU 38

| TEMS 14, 15 AND 45 THRU 52

| TEM 34

| TEM5 41 AND 59

| TEMS 17 AND 19

| TEM 6

I TEMS 7, 8, 10, 16 AND 60 THRU 67

| TEM5 26 THRU 29

| TEM 32

| TEM 2

| TEM5 47, 55 THRU 58



11- 298604
11-SD-8-10
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 4

12/ 03/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ANGUS ASPHALT
SANTEE CA

ATLAS FENCE
CHULA VI STA CA

DI VERSI FI ED CONCRETE
SPARKS NV

LI NDY' S COLD PLANI NG
LA HABRA CA

M DORI LANDSCAPE
SANTA ANA CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

SELECT ELECTRI C
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

I TEMS 17, 31 THRU 33, 35 THRU 40

| TEMS 15, 45 THRU 52

| TEM 34

| TEM 19

| TEMS 26 THRU 29

| TEMS 55 THRU 59

| TEMS 8, 10, 16, 60 THRU 67

| TEM5 68 THRU 70

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACL
4030E GRAD AVE
POMONA CA 91766
CONTI NUED ON NEXT PAGE

| TEM5 50 THRU 59



11- 298604

11-SD-8-10 SUMMARY

11/ 29/ 12
L

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 5

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
P O BOX 790
GOSHEN CA 93227

ARROW SI GNS
42085 VANDAMERECT
TEMECULA CA 92592

AUSTI NE ENTERPRI SES
P OBOX 81926
BAKERSFI ELD CA 93380

FENCE CORP
2401 | NDUSTRY STREET
OCEANSI DE CA 92054

LEKES ELECTRI C
1370 PI ONEER WAY
EL CAJON CA 92020

M DORI LANDSCAPE | NC
3231 S MAIN STREET
SANTA ANA CA 92707

PAYCO SPECI ALTI ES
120 N 2ND AVE
CHULA VI STA CA 91910

SAMS EUl PMENT SUPPLI ES
P O BOX 7797
FRESNO CA 93747

STATEW DE TRAFFI C AND SAFETY SI GNS
13755 BLAI SDELL PLACE
PONAY CA 97064

| TEM 35 THRU 38

| TEM 6

| TEM 34

| TEMS 45 THRU 52

| TEM5 69 AND 70

| TEM5 26 THRU 29

| TEM5 8 AND 60 THRU 67

| TEM 12

| TEM 7



11- 298604 Bl D211

11- SD- 8- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 6, 500. 00 6, 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00 600. 00
PROGRAM
3 074028 TEMPORARY FI BER ROLL LF 1, 740 3. 00 5, 220. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 150. 00 1, 950. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2, 000. 00 2, 000. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
8 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 36, 200 .50 18, 100. 00
9 120199 TRAFFI C PLASTI C DRUM EA 98 40. 00 3. 920. 00
10 120300 TEMPORARY PAVEMENT MARKER EA 2, 050 3.70 7.585. 00
11 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 4, 200. 00 25, 200. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) LF 9, 540 10. 00 95, 400. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 120. 00 24, 000. 00
14 150605 REMOVE FENCE LF 140 8. 00 1, 120. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 5, 690 8. 00 45, 520. 00
16 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 49, 800 . 60 29, 880. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE LF 13, 700 1.50 20, 550. 00
18 152439 ADJUST FRAME AND GRATE TO GRADE EA 2 2, 200. 00 4. 400. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 39, 400 2.75 108, 350. 00
20 153247 REMOVE CONCRETE (M SCELLANEQUS) ( CY) oY 97 90. 00 8, 730. 00
21 156585 REMOVE CRASH CUSHI ON EA 2 1, 700. 00 3, 400. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
23 190101 ROADWAY EXCAVATI ON cY 130 80. 00 10, 400. 00
24 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) cY 53 475. 00 25, 175. 00
( AERI ALLY DEPCSI TED LEAD)
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
26 200001 H GHWAY PLANTI NG LS LUMP SUM 27, 000. 00 27, 000. 00
27 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 17, 000. 00 17, 000. 00
28 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 11, 000. 00 11, 000. 00
29 208000 | RRI GATI ON SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
30 260203 CLASS 2 AGGREGATE BASE (CY) cY 7 480. 00 3, 360. 00
31 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 14 1, 200. 00 16, 800. 00
32 390132 HOT M X ASPHALT (TYPE A) TON 4,290 110. 00 471, 900. 00
33 390136 M NOR HOT M X ASPHALT TON 230 110. 00 25, 300. 00
34 394050 RUVBLE STRI P STA 330 24.00 7. 920. 00
35 394073 PLACE HOT M X ASPHALT DI KE (TYPE A) LF 2,220 1.50 3. 330. 00
36 394074 PLACE HOT M X ASPHALT DI KE (TYPE O) LF 1, 300 1.50 1, 950. 00



11- 298604 Bl D211

11- SD- 8- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
37 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 3,730 1.50 5, 595. 00
38 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 4,090 1.50 6, 135. 00
39 394090 PLACE HOT M X ASPHALT SQYD 30 80. 00 2. 400. 00
(M SCELLANEOUS AREA)
40 397005 TACK COAT TON 9 3, 500. 00 31, 500. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 49 1, 200. 00 58, 800. 00
42 650014 18" REI NFORCED CONCRETE Pl PE LF 40 170. 00 6, 800. 00
43 721810 SLOPE PAVI NG ( CONCRETE) cY 10 1, 000. 00 10, 000. 00
44 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1, 580 1.25 1, 975. 00
45 820118 GUARD RAI LI NG DELI NEATOR EA 52 40. 00 2,080. 00
46 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) LF 1, 040 28. 00 29, 120. 00
47 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 3,590 27.00 96, 930. 00
48 839220 DOUBLE METAL BEAM GUARD RAI LI NG LF 340 32. 00 10, 880. 00
(WOOD POST)
49 839541 TRANSI TI ON' RAI LI NG ( TYPE WB) EA 16 3, 300. 00 52, 800. 00
50 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 13 700. 00 9. 100. 00
51 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 2, 500. 00 32, 500. 00
52 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 3, 200. 00 16, 000. 00
53 024965 ALTERNATI VE CRASH CUSHI ON ( TYPE 1) EA 1 35, 000. 00 35, 000. 00
54 024966 ALTERNATI VE CRASH CUSHI ON ( TYPE 2) EA 2 50, 000. 00 100, 000. 00
55 839701 CONCRETE BARRI ER ( TYPE 60) LF 1, 800 100. 00 180, 000. 00
56 839703 CONCRETE BARRI ER ( TYPE 60C) LF 160 90. 00 14, 400. 00
57 024967 CONCRETE BARRI ER ( TYPE 60 MOD) LF 720 100. 00 72, 000. 00
58 024968 CONCRETE BARRI ER ( TYPE 60D MOD) LF 90 280. 00 25, 200. 00
59 024969 CONCRETE BARRI ER ( TYPE 60GE MOD) LF 150 320. 00 48, 000. 00
60 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 15, 200 .35 5, 320. 00
61 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,100 1. 00 2.100. 00
62 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 500 .55 275. 00
( BROKEN 12-3)
63 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 17, 300 .30 5, 190. 00
( BROKEN 36- 12)
64 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 120 2.20 264. 00
( BROKEN 17-7)
65 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) LF 1, 000 .55 550. 00
66 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 450 1. 60 2,320.00
67 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 610 4.50 2,745.00
68 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 200. 00 1, 200. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON



11- 298604 Bl D211

11-SD-8-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 3, 500. 00 3, 500. 00
70 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 34, 000. 00 34, 000. 00
71 999990 MOBI LI ZATI ON LS LUWP SUM 182, 000. 00 182, 000. 00

TOTAL 2,286, 439. 00



11- 298604 Bl D211

11-SD-8-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 29/ 12 12/ 03/ 12
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 20, 000. 00 20000. 00 4, 000. 00 4000. 00 4, 500. 00 4500. 00

2 1, 000. 00 1000. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00

3 3.00 5220. 00 3.50 6090. 00 2.00 3480. 00

4 150. 00 1950. 00 50. 00 650. 00 250. 00 3250. 00

5 5, 000. 00 5000. 00 2,500. 00 2500. 00 1, 750. 00 1750. 00

6 20, 000. 00 20000. 00 10, 000. 00 10000. 00 20, 700. 00 20700. 00

7 267, 000. 00 267000. 00 140, 000. 00 140000. 00 75, 000. 00 75000. 00

8 .40 14480. 00 .45 16290. 00 .46 16652. 00

9 50. 00 4900. 00 80. 00 7840. 00 250. 00 24500. 00
10 4.00 8200. 00 4.00 8200. 00 4.00 8200. 00
11 2,500. 00 15000. 00 2,500. 00 15000. 00 1, 500. 00 9000. 00
12 10. 00 95400. 00 16. 50 157410. 00 30. 00 286200. 00
13 250. 00 50000. 00 245. 00 49000. 00 250. 00 50000. 00
14 5.00 700. 00 10. 00 1400. 00 19. 00 2660. 00
15 6. 00 34140. 00 8. 00 45520. 00 12. 00 68280. 00
16 .40 19920. 00 . 60 29880. 00 .65 32370. 00
17 1.50 20550. 00 6. 35 86995. 00 2.00 27400. 00
18 2, 000. 00 4000. 00 2, 800. 00 5600. 00 1, 250. 00 2500. 00
19 2.50 98500. 00 2.70 106380. 00 4.50 177300. 00
20 250. 00 24250. 00 145. 00 14065. 00 250. 00 24250. 00
21 1, 500. 00 3000. 00 500. 00 1000. 00 750. 00 1500. 00
22 5, 000. 00 5000. 00 5, 000. 00 5000. 00 89, 750. 00 89750. 00
23 75. 00 9750. 00 55. 00 7150. 00 49. 00 6370. 00
24 500. 00 26500. 00 300. 00 15900. 00 59. 00 3127. 00
25 3, 000. 00 3000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
26 25, 000. 00 25000. 00 40, 000. 00 40000. 00 42, 000. 00 42000. 00
27 15, 000. 00 15000. 00 53, 500. 00 53500. 00 57, 000. 00 57000. 00
28 10, 000. 00 10000. 00 4,500. 00 4500. 00 5, 000. 00 5000. 00
29 60, 000. 00 60000. 00 50, 000. 00 50000. 00 49, 750. 00 49750. 00
30 250. 00 1750. 00 200. 00 1400. 00 129. 00 903. 00
31 500. 00 7000. 00 660. 00 9240. 00 1, 500. 00 21000. 00
32 90. 00 386100. 00 115. 00 493350. 00 109. 00 467610. 00
33 110. 00 25300. 00 130. 00 29900. 00 149. 00 34270. 00
34 45. 00 14850. 00 24.00 7920. 00 29.00 9570. 00
35 1.50 3330. 00 2.00 4440. 00 1.50 3330. 00
36 1.50 1950. 00 2.00 2600. 00 1.50 1950. 00
37 1.50 5595. 00 2.00 7460. 00 1.50 5595. 00
38 1.50 6135. 00 2.00 8180. 00 1.50 6135. 00
39 30. 00 900. 00 110. 00 3300. 00 39. 00 1170. 00



11- 298604 Bl D211

11-SD-8-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 29/ 12 12/ 03/ 12
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 500. 00 4500. 00 660. 00 5940. 00 1, 500. 00 13500. 00
41 1, 600. 00 78400. 00 1, 600. 00 78400. 00 550. 00 26950. 00
42 225.00 9000. 00 100. 00 4000. 00 139. 00 5560. 00
43 1, 000. 00 10000. 00 800. 00 8000. 00 2,500. 00 25000. 00
44 1.50 2370. 00 2.00 3160. 00 29.00 45820. 00
45 20. 00 1040. 00 20. 00 1040. 00 30. 00 1560. 00
46 25.00 26000. 00 27.00 28080. 00 33.00 34320. 00
47 25.00 89750. 00 27.00 96930. 00 30. 00 107700. 00
48 30. 00 10200. 00 32.00 10880. 00 41. 00 13940. 00
49 2,500. 00 40000. 00 2,925.00 46800. 00 3, 750. 00 60000. 00
50 500. 00 6500. 00 660. 00 8580. 00 850. 00 11050. 00
51 2,500. 00 32500. 00 2, 655. 00 34515. 00 3, 050. 00 39650. 00
52 3, 000. 00 15000. 00 3, 200. 00 16000. 00 3, 750. 00 18750. 00
53 30, 000. 00 30000. 00 44,000. 00 44000. 00 24,000. 00 24000. 00
54 40, 000. 00 80000. 00 52, 000. 00 104000. 00 34, 000. 00 68000. 00
55 85. 00 153000. 00 101. 00 181800. 00 150. 00 270000. 00
56 85. 00 13600. 00 98. 00 15680. 00 150. 00 24000. 00
57 95. 00 68400. 00 140. 00 100800. 00 155. 00 111600. 00
58 250. 00 22500. 00 275. 00 24750. 00 150. 00 13500. 00
59 200. 00 30000. 00 345. 00 51750. 00 150. 00 22500. 00
60 .30 4560. 00 .35 5320. 00 .40 6080. 00
61 .90 1890. 00 1.00 2100. 00 1.10 2310. 00
62 .50 250. 00 .55 275. 00 . 60 300. 00
63 .30 5190. 00 .30 5190. 00 . 33 5709. 00
64 2.00 240. 00 3.00 360. 00 2.30 276. 00
65 .50 500. 00 .55 550. 00 1.70 1700. 00
66 1.00 1450. 00 2.00 2900. 00 1.75 2537.50
67 4.00 2440. 00 4.50 2745.00 5.00 3050. 00
68 200. 00 200. 00 1, 200. 00 1200. 00 4, 500. 00 4500. 00
69 4, 000. 00 4000. 00 3, 600. 00 3600. 00 45, 000. 00 45000. 00
70 30, 000. 00 30000. 00 35, 000. 00 35000. 00 55, 000. 00 55000. 00
71 225, 000. 00 225000. 00 187, 000. 00 187000. 00 150, 000. 00 150000. 00

TOT 2,318, 850. 00 2, 566, 505. 00 2,862, 884.50



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 11/ 29/ 12 I'N FULLERTON AND ANAHEI M \\B 12/ 03/ 12
CONTRACT NUMBER 12- 0C5704 DI RECTI ON FROM SR-57 TO | -5 CONTRACT CCDE 'D '
LOCATI ON 12-ORA-91-0.9/5. 4 PM.9/5.4 291 CONTRACT | TEMS
CONVERT VB AUXI LI ARY LANES AT FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 15 FUND TOTAL HE13 |, HE13 0 TOTAL NUMBER OF WORKI NG DAYS 600
NUMBER OF Bl DDERS 6 ENG NEERS EST 35, 094, 986. 70 AMOUNT UNDER 3, 959, 477. 22 PERCENT UNDER EST 11.28
PROGRAM ELEMENTS 400 oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 31, 135, 509. 48 1 CHUMO CONSTRUCTI ON | NC 626 960-9502 CC PREF CLAlI MED
00387331
14425 JAONBRI DGE STREET FAX 626 960-3887
BALDW N PARK CA 91706
2 31, 918, 345. 00 2 C C MWERS I NC 916 635-9370 CC PREF CLAI MED
00331359
P O BOX 2948 FAX 916 635-1527
RANCHO CORDOVA CA 95741-2948
3 32, 985, 397. 80 4 SEMA CONSTRUCTI ON | NC 949 470- 0500 CC PREF CLAI MED
00657770
6 ORCHARD, SU TE 150 FAX 949 829-0100
LAKE FOREST CA 92630
4 35, 243, 450. 70 6 PONELL CONSTRUCTORS, | NC. 909 356-8880 CC PREF CLAlI MED
00845305
8555 BANANA AVENUE FAX 909 356-1299
FONTANA, CA 92335
5 36, 886, 320. 83 5 ORTI Z ENTERPRI SES | NC 949 753-1414 CC PREF CLAI MED
00467088
6 CUSHI NG SU TE 200 FAX 949 753-1477

IRVINE CA 92618



12-0C5704 Bl D211

12- ORA-91-0 PAGE 2
11/ 29/ 12 12/ 03/ 12
6 42, 645, 556. 00 3 DI ABLO CONTRACTORS | NC 925 552-8250 NSB PREF CLAI MED
00732283
7 CROW CANYON COURT SU TE 100 FAX 925 552-8254 BID | S OVER NSBP
SAN RAMON CA 94583 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

12/ 03/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
LA PUENTE CA

ACL
ONTARI O CA

CAL- STRI PE
COLTON CA

CONFAB
SHAFTER CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DI VERSI FI ED
W NCHESTER CA

I NDUSTRI AL COATI NG
LONG BEACH CA

I NTEGRI TY REBAR
PERRI S CA

MALCOM DRI LLI NG
| RW NDALE CA

MARNE
ANAHEI M CA

MSL ELECTRI C
ANAHEI M CA

CONTI NUED ON NEXT PAGE

MBGR

736 BARRI ER FORM AND POUR ONLY

STRI PI NG

PRESTRESS G RDER

SI GN STRUCTURE

LANDSCAPE

CLEAN AND PAI NT SI GN STRUCTURE

REBAR

CI DH PI LI NG

M NOR CONCRETE

CI DH PI LI NG



12-0C5704 Bl D211

12- ORA-91-0 PAGE 4

11/ 29/ 12 12/ 03/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL CA BRI DGE DEMO
ANAHEI M CA
REYCON SOUNDWAL L
SANTA PAULA CA
RJ NOBLE ASPHALT
ORANGE CA
UTAH PACI FI C STRUCTURAL STEEL

LI NDEN UTAH



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D211
PAGE 5
12/ 03/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

ALCORN FENCE
ORANGE CA

CALSTRI PE | NC
COLTON CA

CASE PACI FIC
PASO ROBLES CA

CGO CONSTRUCTI ON CO
ONTARI O CA

CON FAB
LATHROP CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

GERDAU
SANTA FE SPRI NGS CA

JT CONSTRUCTI ON | NC

CORONA CA
CONTI NUED ON NEXT PAGE

CRASH CUSHI ONS, FENCE,

METAL RAI L

STRI PI NG MARKERS

CIDH PI LE

TCE DEMJ CLEAR & GRUB

PRECAST G RDERS

SI GN STRUCTURES

EROSI ON CONTRCL

LANDSCAPE

REBAR

VETAL BEAM GUARD RAI L

CHANNEL LI NING, M NOR CONCRETE



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

L JOHNSON
GARDENI A CA

MSL ELECTRI C
ANAHEI M CA

PENHAL L
ANAHEI M CA

R J NOBLE COWPANY
ORANGE CA

STATEW DE SAFETY
POMAY CA

UTAH PACI FI C
LI NDON UT

Bl DDER | D NAME AND ADDRESS

MASONRY

ELECTRI CAL

DEMOLI TI ON

A C PAVI NG

SI GNS, DELI NEATORS

STRUCTURAL STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
CHI NO HI LLS CA

ALCORN FENCE COVPANY
ORANGE CA

ALL AMERI CAN ASPHALT
CORONA CA

C L I NDUSTRI AL COATI NGS | NC,
LONG BEACH CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCE, M G B R AND RAI LI NG

ASPHALT PAVI NG

PAI NTI NG



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

12/ 03/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL STRIPE I NC
COLTON CA

CASE PACI FI C
PASO ROBLES CA

CONFAB CA CORP
LATHROP CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

I NTEGRI TY REBAR
PERRI S CA

J T CONSTRUCTI ON | NC
CORONA CA

L JOHNSON CONSTRUCTI ON | NC
GARDENA CA

MS L ELECTRIC INC
ANAHEI M CA

UTAH PACI FI C BRI DGE & STEEL
LI NDEN UT

PAVEMENT NMARKI NG

Cl DH

ERECT FURNI SH P C G RDERS

SI GN STRUCTURES

REBAR

M NOR CONCRETE & FLATWORK

SCUNDWALL NMASONRY

ELECTRI CAL

STRUCTURAL STEEL



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 8
12/ 03/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
CHI NO HI LLS CA

CAL STRI PE
COLTON CA

CASE PACI FI C
PASO ROBLES CA

CONFAB COVPANY
LATHROP CA

CROMN FENCE
CORONA CA

HARD ROCK EQUI PMENT
CORONA CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

JJ ELECTRIC
MONTCLARE CA

L JOHNSON
GARDENA CA

MARI NE CONSTRUCTI ON
ORANGE CA

RJ NOBLE
ORANGE CA

BARRI ER RAI L

TRAFFI C STRI PE

CI DH PI LI NG

PRECAST G RDERS

MBGR/ FENCE

BRI DGE DEMCLI TI ON

REI NFORCI NG STEEL

ELECTRI CAL

MASONRY

M NOR CONCRETE -

AC PAVI NG

CURB/ STAMPED AND SLOPE PAVI NG



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 9

12/ 03/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL CONSTRUCTI ON CO | NC
ONTARI O CA

AFAB CORP.
Rl VERSI DE CA

CAL- STRI PE
COLTON CA

CGO CONSTRUCTI ON
ONTARI O CA

CL | NDUSTRI AL CCOATI NGS | NC
LONG BEACH CA

CONFAB CALI FORNI A CORP
LATHROP CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

GERDAY
SANTA FE SPRI NGS CA

GLOBAL ENVI RONVENTAL
FOUNTAI' N VALLEY CA

JT CONSTRUCTI ON | NC
CORONA CA

MALCOLM DRI LLI NG COVPANY
| RW NDALE CA

CONTI NUED ON NEXT PAGE

BRI DGE AND ROAD BARRI ERS

FENCI NG, GUARDRAI L

STRI PI NG

CLEANI NG

PAI NTI NG

PRECAST

SI GN STRUCTURES

RESTEEL

SWPPP PLAN

M NOR CONCRETE

CI DH PI LES



12-0C5704 Bl D211

12- ORA-91-0 PAGE 10

11/ 29/ 12 12/ 03/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MARNE CONSTRUCTI ON SHOTCRETE
ORANGE CA
MSL ELECTRI C | NC ELECTRI CAL
ANAHEI M CA
PENHALL COVPANI ES JO NTS- BRI DGE
ANAHEI M CA
PENHALL COVPANY DEMOLI TI ON
ANAHEI M CA
REYCON CONSTRUCTI ON | NC MASONRY
SANTA PAULA CA
RJ NOBLE COVPANY ASPHALT PAVI NG
ORANGE CA
SRD ENG NEERI NG | NC M NOR CONCRETE - STRUCTURE
ANAHEI M CA
SRD ENG NEERI NG | NC UNDERGROUND
ANAHEI M CA
UTAH PACI FI C BRI DGE & STEEL CORP STRUCTURAL STEEL

LI NDEN UT



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 11

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
LA PUENTE CA

ALL AMERI CAN ASPHALT
CORONA CA

CHRI SP CO
BLOOM NGTON CA

CON FAB CORP
LATHROP CA

CORAL
W LSONVI LLE OR

GERDAU
SANTA FE SPRI NG CA

HABER
SAN BERNARDI NO CA

L JOHNSON CONSTRUCTI ON
GARDENA CA

MALCOLM DRI LLI NG
| RW NDALE CA

MARNE CONSTRUCTI ON
ORANGE CA

STEI NY CO
BALDW N PARK CA

CONTI NUED ON NEXT PAGE

FENCI NG

HVA

STRI PI NG

PRE CAST

SI GN STRUCTURES

REBAR

DEMO AND GRI NDI NG

MASONRY

Cl DH

M NOR CONCRETE

ELECTRI CAL



12-0C5704
12- ORA-91-0
11/ 29/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 12

12/ 03/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TECHNO VEST
ANAHEI M CA

UTAH PACI FI C
LI NDON UT

PAI NTI NG

STRUCTURAL STEEL



12-0C5704 Bl D211

12- ORA- 91-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUVP SUM 5, 000. 00 5, 000. 00
2 024676 TEMPORARY FENCE LF 2,110 16. 00 33, 760. 00
(TYPE CL-6, W TH PRI VACY SCREEN)
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00
PREVENTI ON PLAN
4 074028 TEMPORARY FI BER ROLL LF 16, 500 2. 60 42, 900. 00
5 074031 TEMPORARY GRAVEL BAG BERM LF 350 5. 00 1, 750. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 2, 500. 00 15, 000. 00
7 074035 TEMPORARY CHECK DAM LF 1,110 6. 00 6, 660. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 150 175. 00 26, 250. 00
9 074040 TEMPORARY HYDRAUL| C MULCH SQYD 23, 600 .75 17, 700. 00
( BONDED FI BER MATRI X)
10 074041 STREET SWEEPI NG LS LUVP SUM 30, 000. 00 30, 000. 00
11 074043 TEMPORARY CONCRETE WASHOUT BI N EA 11 600. 00 6, 600. 00
12 074056 RAIN EVENT ACTI ON PLAN EA 36 500. 00 18, 000. 00
13 074057 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
14 074058 STORM WATER SAVPLI NG AND ANALYSI S DAY EA 30 450. 00 13, 500. 00
15 090100 TI ME- RELATED OVERHEAD ( \DAY) VDAY 600 2, 500. 00 1, 500, 000. 00
16 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 100, 000. 00 100, 000. 00
17 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 620, 000. 00 620, 000. 00
18 120120 TYPE |11 BARRI CADE EA 25 75. 00 1, 875. 00
19 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) SQFT 320 5. 00 1, 600. 00
20 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 190, 000 .25 47, 500. 00
21 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 540 25. 00 13, 500. 00
22 120300 TEMPORARY PAVENMENT MARKER EA 14, 300 3.00 42, 900. 00
23 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 30, 000. 00 30, 000. 00
24 129000 TEMPORARY RAI LI NG ( TYPE K) LF 42, 200 11. 00 464, 200. 00
25 129100 TEMPORARY CRASH CUSHI ON MODULE EA 680 250. 00 170, 000. 00
26 129150 TEMPORARY TRAFFI C SCREEN LF 39, 900 2. 00 79, 800. 00
27 130100 JOB SI TE MANAGEMENT LS LUMP SUM 50, 000. 00 50, 000. 00
28 141120 TREATED WOOD WASTE LB 48, 000 .20 9, 600. 00
29 148005 NO SE MONI TORI NG LS LUVP SUM 3, 500. 00 3,500. 00
30 150204 ABANDON CULVERT ( LF) LF 1, 660 18. 00 29, 880. 00
31 150209 ABANDON DRAI NAGE FACI LI TY EA 1 600. 00 600. 00
32 150608 REMOVE CHAI N LI NK FENCE LF 2,320 6. 00 13, 920. 00
33 150620 REMOVE GATE EA 4 500. 00 2,000. 00
34 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 3,010 7.00 21, 070. 00

35 150685 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 5, 000. 00 5, 000. 00
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36 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 151, 000 .35 52, 850. 00

37 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 2,430 2.00 4,860. 00

38 150722 REMOVE PAVEMENT MARKER EA 11, 000 1.00 11, 000. 00

39 150742 REMOVE ROADSI DE SI GN EA 95 100. 00 9, 500. 00

40 150757 REMOVE SI GN STRUCTURE ( EA) EA 11 2,500. 00 27,500. 00

41 024677 REMOVE OVERHEAD S| GN PANEL EA 5 450. 00 2, 250. 00

42 024678 REMOVE BRI DGE MOUNTED SI GN PANEL EA 3 1, 200. 00 3, 600. 00

43 150776 REMOVE DRAI NAGE FACI LI TY (EA) EA 13 400. 00 5, 200. 00

44 150801 REMOVE OVERSI DE DRAI N EA 6 770. 00 4,620. 00

45 150809 REMOVE CULVERT ( LF) LF 1,510 15. 00 22,650. 00

46 150814 REMOVE DOANDRAI N ( EA) EA 4 903. 00 3,612. 00

47 150820 REMOVE | NLET EA 28 775. 00 21, 700. 00

48 150832 REMOVE RETAI NI NG WALL ( CY) CY 1,410 43. 00 60, 630. 00

49 150853 REMOVE CONCRETE PAVEMENT ( SQYD) SQYD 180 21.00 3, 780. 00

50 024679 REMOVE ROCK BLANKET Cy 610 40. 00 24, 400. 00

51 024680 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 1

52 024681 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 2

53 024682 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 3, 500. 00 3, 500. 00
DEMOLI TI ON REMOVAL LOCATI ON 3

54 024683 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 4

55 024684 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 9, 500. 00 9, 500. 00
DEMOLI TI ON REMOVAL LOCATI ON 5

56 024685 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 4,700. 00 4,700. 00
DEMOLI TI ON REMOVAL LOCATI ON 6

57 024686 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 7,100. 00 7,100. 00
DEMOLI TI ON REMOVAL LOCATI ON 7

58 024687 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 4, 100. 00 4,100. 00
DEMOLI TI ON REMOVAL LOCATI ON 8

59 024688 TEMPORARY CONSTRUCTI ON EASEMENT LS LUWP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 9

60 024689 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 4,700. 00 4,700. 00
DEMOLI TI ON REMOVAL LOCATI ON 10

61 024690 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 9, 500. 00 9, 500. 00
DEMOLI TI ON REMOVAL LOCATI ON 11

62 024691 TEMPORARY CONSTRUCTI ON EASEMENT LS LUMP SUM 4,700. 00 4,700. 00

DEMOLI TI ON REMOVAL LOCATI ON 12
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63 024692 TEMPORARY CONSTRUCTI ON EASENVENT LS LUMP SUM 7,100. 00 7, 100. 00
DEMOLI TI ON REMOVAL LOCATI ON 13
64 024693 TEMPORARY CONSTRUCTI ON' EASEMENT LS LUMP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 14
65 024694 TEMPORARY CONSTRUCTI ON EASENENT LS LUMP SUM 3, 000. 00 3, 000. 00
DEMOLI TI ON REMOVAL LOCATI ON 15
66 152356 RELOCATE | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
67 152390 RELOCATE ROADSI DE SI GN EA 9 300. 00 2. 700. 00
68 152430 ADJUST | NLET EA 14 1, 500. 00 21, 000. 00
69 152432 ADJUST MANHOLE EA 6 1, 500. 00 9. 000. 00
70 153103 COLD PLANE ASPHALT CONCRETE PAVENENT SQYD 12, 700 3.20 40, 640. 00
71 153130 REMOVE CONCRETE CURB ( LF) LF 1, 760 7.50 13, 200. 00
72 153140 REMOVE CONCRETE SI DEWALK ( SQYD) SQYD 670 12.50 8. 375. 00
73 153220 REMOVE CONCRETE ( CHANNEL) cY 140 175. 00 24, 500. 00
74 153221 REMOVE CONCRETE BARRI ER LF 1, 400 11. 00 15, 400. 00
75 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 3, 683 2.00 7. 366. 00
76 153247 REMOVE CONCRETE (M SCELLANEQUS) ( CY) cY 250 70. 00 17, 500. 00
77 153253 REMOVE SOUND WALL ( SQFT) SQFT 38, 800 1. 20 46, 560. 00
78 155003 CAP | NLET EA 8 750. 00 6, 000. 00
79 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 9, 700. 00 9. 700. 00
80 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 38, 000. 00 38, 000. 00
81 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 24, 000. 00 24, 000. 00
82 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 18, 000. 00 18, 000. 00
83 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 25, 000. 00 25, 000. 00
84 157565 BRI DGE REMOVAL (PORTI ON), LOCATI ON E LS LUMP SUM 25, 000. 00 25, 000. 00
85 157566 BRI DGE REMOVAL ( PORTI ON), LOCATI ON F LS LUMP SUM 27, 500. 00 27, 500. 00
86 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 146, 000. 00 146, 000. 00
87 190101 ROADWAY EXCAVATI ON cy 70, 300 15. 15 1, 065, 045. 00
88 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
89 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 1, 689 83. 00 140, 187. 00
90 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 18, 385 25. 00 459, 625. 00
91 (F) 192060 STRU§3TURE EXCAVATI ON ( GROUND ANCHOR cY 11 150. 00 1, 650. 00
VALL
92 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cy 1, 202 104. 00 125, 008. 00
93 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 17, 239 58. 00 999, 862. 00
94 (F) 193017 STRUCTURE BACKFI LL ( CHANNEL) cY 351 34. 00 11, 934. 00
95 (F) 193027 STRUCTURE BACKFI LL ( GROUND ANCHOR VALL) cY 5 210. 00 1, 050. 00

96 193114 SAND BACKFI LL CY 250 20. 00 5, 000. 00
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97 (F) 193118 CONCRETE BACKFI LL (% 43 125. 00 5, 375. 00
98 198010 | MPORTED BORROW ( CY) cY 4,810 3.00 14, 430. 00
99 200002 ROADSI DE CLEARI NG LS LUVP SUM 19, 000. 00 19, 000. 00
100 200114 ROCK BLANKET SQYD 23 420. 00 9, 660. 00
101 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 4 400. 00 1, 600. 00
102 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 36, 000. 00 36, 000. 00
103 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 500. 00 500. 00
FACI LI TI ES
104 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 19, 000. 00 19, 000. 00
105 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 5, 000. 00 5, 000. 00
106 206601 3/ 4" ELECTRI C REMOTE CONTROL VALVE EA 4 120. 00 480. 00
107 (F) 208044 3" GALVANI ZED STEEL PI PE LF 80 50. 00 4, 000. 00
(SUPPLY LI NE ON BRI DGE)
108 208465 SPRI NKLER ( TYPE A-5) EA 45 25. 00 1, 125. 00
109 208467 SPRI NKLER ( TYPE A-7) EA 9 21.00 189. 00
110 208481 SPRI NKLER ( TYPE C-1) EA 12 13. 00 156. 00
111 208574 1 1/2" GATE VALVE EA 3 250. 00 750. 00
112 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY EA 1, 240 3.00 3, 720. 00
LI NE)
113 (F) 208597 1 1/2" PLASTIC PI PE ( SCHEDULE 40) LF 1,020 4.00 4, 080. 00
(SUPPLY LI NE)
114 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 2,200 4.00 8, 800. 00
(SUPPLY LI NE)
115 208683 BALL VALVE EA 5 100. 00 500. 00
116 (F) 208738 8" CORRUGATED HI GH DENSI TY LF 70 180. 00 12, 600. 00
POLYETHYLENE PI PE CONDUI T
117 210300 HYDROMUL CH SQFT 310, 000 .04 12, 400. 00
118 210430 HYDROSEED SQFT 310, 000 .04 12, 400. 00
119 250201 CLASS 2 AGGREGATE SUBBASE cY 4,050 13. 00 52, 650. 00
120 260203 CLASS 2 AGGREGATE BASE (CY) cy 18, 800 18. 50 347, 800. 00
121 260210 AGGREGATE BASE ( APPROACH SLAB) cY 21 300. 00 6, 300. 00
122 280000 LEAN CONCRETE BASE cY 1, 690 130. 00 219, 700. 00
123 024695 LEAN CONCRETE BASE RAPI D SETTI NG (% 1, 150 450. 00 517, 500. 00
124 290201 ASPHALT TREATED PERVEABLE BASE cY 1, 440 110. 00 158, 400. 00
125 290301 CEMENT TREATED PERMEABLE BASE cY 180 94. 00 16, 920. 00
126 377501 SLURRY SEAL TON 130 410. 00 53, 300. 00
127 390010 PREPAVI NG PROFI LOGRAPH LS LUMP SUM 10, 000. 00 10, 000. 00

128 390020 PREPAVI NG GRI NDI NG DAY EA 3 6, 500. 00 19, 500. 00
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129 390131 HOT M X ASPHALT TON 17, 400 65. 00 1, 131, 000. 00
130 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 8, 730 80. 00 698, 400. 00
131 390138 RUBBERI ZED HOT M X ASPHALT ( OPEN GRADED) TON 440 89. 00 39, 160. 00
132 394060 DATA CORE LS LUMP SUM 5, 000. 00 5, 000. 00
133 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 270 2.00 540. 00
134 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 530 2. 00 1, 060. 00
135 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 6, 670 2.00 13, 340. 00
136 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 330 2.00 660. 00
137 394090 PLACE HOT M X ASPHALT SQYD 280 20. 00 5, 600. 00
(M SCELLANEQUS AREA)
138 397005 TACK COAT TON 15 1, 850. 00 27, 750. 00
139 401050 JO NTED PLAI N CONCRETE PAVEMENT cY 5, 030 203. 00 1, 021, 090. 00
140 024696 JO NTED PLAI N CONCRETE PAVEMENT cY 3,270 471. 00 1, 540, 170. 00
(RAPI D STRENGTH CONCRETE)
141 404092 SEAL PAVEMENT JOI NT LF 7,150 3.00 21, 450. 00
142 404093 SEAL | SOLATI ON JOI NT LF 8, 680 9. 00 78, 120. 00
143 460210 GROUND ANCHOR ( SUBHORI ZONTAL) EA 10 4, 000. 00 40, 000. 00
144 044059 32" PERVANENT STEEL CASI NG LF 8 600. 00 4, 800. 00
145 490591 60" PERVANENT STEEL CASI NG LF 10 200. 00 2,000. 00
146 490601 16" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 16, 811 59. 00 991, 849. 00
147 490603 24" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1, 706 157. 00 267, 842. 00
148 490615 18" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1, 554 120. 00 186, 480. 00
149 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 449 354. 00 158, 946. 00
150 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 870 1, 150. 00 1, 000, 500. 00
151 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 5,331 385. 00 2,052, 435. 00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cY 143 750. 00 107, 250. 00
(TYPE N)
153 510087 STRUCTURAL CONCRETE, APPROACH SLAB cy 28 1, 454. 00 40, 712. 00
(TYPE R)
154 (F) 510090 STRUCTURAL CONCRETE, BOX CULVERT cy 1, 451 575. 00 834, 325. 00
155 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 242 1, 372. 00 332, 024. 00
156 (F) 511035 ARCHI TECTURAL TREATMENT SQFT 5,561 23. 00 127, 903. 00
157 (F) 511064 FRACTURED RI B TEXTURE SOFT 41, 980 4.40 184, 712. 00
158 511106 DRI LL AND BOND DOWEL LF 1, 649 44.00 72, 556. 00
159 044060 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 3,792.00 22, 752. 00
RECTANGULAR G RDER (70" - 80')
160 044061 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 4,772.00 9,544. 00

TRAPEZO DAL G RDER (70' -80")
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161 512353 FURNI SH PRECAST PRESTRESSED CONCRETE SQFT 2,447 47.00 115, 009. 00
SLAB (TYPE SII1)

162 044062 FURNI SH PRECAST PRESTRESSED CONCRETE SQFT 1, 462 56. 00 81, 872. 00
SLAB (TYPE SIV) (MODI FI ED)

163 (F) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8 1, 450. 00 11, 600. 00
G RDER

164 (F) 512510 ERECT PRECAST PRESTRESSED CONCRETE DECK EA 36 1, 500. 00 54, 000. 00
UNIT

165 515020 REFI NI SH BRI DGE DECK SQFT 290 20. 00 5, 800. 00

166 515041 FURNI SH POLYESTER CONCRETE OVERLAY CF 461 80. 00 36, 880. 00

167 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 3,683 4.25 15, 652. 75

168 (F) 518002 SOUND WALL ( MASONRY BLOCK) SQFT 35, 475 19. 50 691, 762. 50

169 519081 JONT SEAL (MR 1/2") LF 343 60. 00 20, 580. 00

170 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 348, 330 .91 316, 980. 30

171 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 734, 987 .99 727, 637. 13

172 (F) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) LB 298, 837 .90 268, 953. 30

173 (F) 520120 HEADED BAR REI NFORCEMENT EA 1, 495 13. 00 19, 435. 00

174 (F) 530200 STRUCTURAL SHOTCRETE cy 8 1, 500. 00 12, 000. 00

175 (F) 540101 ASPHALT MEMBRANE WATERPROOFI NG SQFT 852 6. 00 5,112.00

176 (F) 550110 COLUWN CASI NG LB 82, 000 4.80 393, 600. 00

177 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) LB 138, 740 1.50 208, 110. 00

178 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) LB 138, 740 .95 131, 803. 00

179 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 250, 000 3.65 912, 500. 00

180 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 250, 000 .20 50, 000. 00

181 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 2,532 6. 00 15, 192. 00
W THOUT WALKVAY)

182 (F) 560224 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED LB 2,532 4.00 10, 128. 00
W THOUT WALKVAY)

183 560244 FURNI SH LAM NATED PANEL SIGN (1"- TYPE A) SQFT 3, 400 18. 00 61, 200. 00

184 560245 FURNI SH LAM NATED PANEL SIGN (1"- TYPE B) SQFT 190 15. 00 2, 850. 00

185 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 570 15. 00 8, 550. 00
(0. 063" - UNFRANED)

186 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 800 10. 00 8, 000. 00
(0. 080" - UNFRANED)

187 560251 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 290 15. 00 4,350. 00
(0. 063" - FRAVED)

188 560252 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 20 20. 00 400. 00

(0. 080" - FRAMED)
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189 024697 16" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 190 250. 00 47, 500. 00
('SI GN FOUNDATI ON)

190 561014 54" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 100 900. 00 90, 000. 00
(SI GN' FOUNDATI ON)

191 561016 60" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 180 730. 00 131, 400. 00
(SI GN FOUNDATI ON)

192 562004 METAL (RAIL MOUNTED SI GN) LB 1,020 25. 00 25, 500. 00

193 566011 ROADSI DE SI GN - ONE POST EA 67 300. 00 20, 100. 00

194 566012 ROADSI DE SI GN - TWO POST EA 6 450. 00 2,700. 00

195 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 14 100. 00 1, 400. 00
METHOD)

196 568016 INSTALL SI GN PANEL ON EXI STI NG FRAME SQFT 550 10. 00 5, 500. 00

197 024698 | NSTALL ROADWAY S| GN PANEL EA 5 100. 00 500. 00

198 (F) 570115 ABUTMENT LUVBER BLOCKI NG MFBM 4.5 7, 400. 00 33, 300. 00

199 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 75, 000. 00 75, 000. 00

200 620100 18" ALTERNATI VE Pl PE CULVERT LF 780 46. 00 35, 880. 00

201 620140 24" ALTERNATI VE PI PE CULVERT LF 4, 260 55. 00 234, 300. 00

202 620220 36" ALTERNATI VE PI PE CULVERT LF 160 100. 00 16, 000. 00

203 024699 4" PLASTI C Pl PE LF 240 15. 00 3, 600. 00

204 650018 24" REI NFORCED CONCRETE Pl PE LF 20 79. 00 1, 580. 00

205 665116 18" BI TUM NOUS COATED CORRUGATED STEEL LF 50 92. 00 4, 600. 00
PI PE (. 064" THI CK)

206 665122 24" Bl TUM NOUS COATED CORRUGATED STEEL LF 90 62. 00 5, 580. 00
PI PE (. 064" TH CK)

207 665816 18" BI TUM NOUS COATED SLOTTED CORRUGATED LF 140 67. 00 9, 380. 00
STEEL PIPE (. 064" THI CK)

208 681103 3" PLASTI C PI PE ( EDGE DRAI N) LF 9, 040 9.00 81, 360. 00

209 681107 3" PLASTI C PI PE ( EDGE DRAI N OUTLET) LF 840 25. 00 21, 000. 00

210 700617 DRAI NAGE | NLET MARKER EA 2 10. 00 20. 00

211 700640 36" CORRUGATED STEEL PI PE | NLET LF 18 65. 00 1, 170. 00
(. 138" THI CK)

212 705311 18" ALTERNATI VE FLARED END SECTI ON EA 4 500. 00 2, 000. 00

213 705315 24" ALTERNATI VE FLARED END SECTI ON EA 2 600. 00 1, 200. 00

214 707417 36" PRECAST CONCRETE Pl PE RI SER LF 21 75. 00 1,575. 00

215 708037 12" ALTERNATI VE Pl PE RI SER LF 22 40. 00 880. 00

216 (F) 721017 ROCK SLOPE PROTECTI ON cY 99 77.00 7,623.00

(FACING, METHCOD B)
217 721430 CONCRETE ( CHANNEL LI NI NG) cy 270 355. 00 95, 850. 00
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218 721810 SLOPE PAVI NG ( CONCRETE) (% 88 1, 050. 00 92, 400. 00
219 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 340 1. 00 340. 00
220 730020 M NOR CONCRETE (CURB) (CY) cY 110 480. 00 52, 800. 00
221 730045 M NOR CONCRETE (GUTTER) (CY) cy 50 395. 00 19, 750. 00
222 730070 DETECTABLE WARNI NG SURFACE SGFT 60 60. 00 3, 600. 00
223 731519 M NOR CONCRETE ( STAMPED CONCRETE) SGFT 1, 670 12. 00 20, 040. 00
224 024700 M NOR CONCRETE ( PATTERNED) cY 170 535. 00 90, 950. 00
225 731521 M NOR CONCRETE ( S| DEWALK) % 80 340. 00 27, 200. 00
226 731623 M NOR CONCRETE ( CURB RANP) cY 4 695. 00 2,780. 00
227 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 49,013 1. 00 49, 013. 00
228 (F) 750501 M SCELLANEOUS METAL (BRI DGE) LB 13, 470 4.00 53, 880. 00
229 800320 CHAI'N LI NK FENCE (TYPE CL-4) LF 690 16. 75 11, 557. 50
230 800360 CHAI N LI NK FENCE (TYPE CL-6) LF 990 26. 00 25, 740. 00
231 802501 4' CHAIN LINK GATE (TYPE CL-6) EA 2 955. 00 1, 910. 00
232 802560 10' CHAIN LI NK GATE (TYPE CL-6) EA 2 1, 365. 00 2, 730. 00
233 820118 GUARD RAI LI NG DELI NEATOR EA 80 20. 00 1, 600. 00
234 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 630 22.00 13, 860. 00
235 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 780 60. 00 46, 800. 00
236 (F) 833032 CHAI'N LI NK RAI LI NG ( TYPE 7) LF 244 80. 00 19, 520. 00
237 833077 PEDESTRI AN BARRI CADE EA 6 1, 000. 00 6, 000. 00
238 839401 CONCRETE BARRI ER LF 7,820 70. 00 547, 400. 00
239 (F) 839521 CABLE RAI LI NG LF 330 20. 00 6, 600. 00
240 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 11 3, 150. 00 34, 650. 00
241 024701 CONCRETE ANCHOR BLOCK CONNECT TO WALL EA 2 2, 500. 00 5, 000. 00
242 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 550. 00 550. 00
243 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 3, 400. 00 10, 200. 00
244 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 2,925. 00 23, 400. 00
245 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 45, 000. 00 90, 000. 00
246 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) LF 182 50. 00 9, 100. 00
247 (F) 839725 CONCRETE BARRI ER ( TYPE 736) LF 236 64. 00 15, 104. 00
248 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) LF 6, 609 63. 00 416, 367. 00
249 (F) 839734 CONCRETE BARRI ER ( TYPE 736SV) LF 1,557 72.00 112, 104. 00
250 (F) 839735 CONCRETE BARRI ER ( TYPE 742) LF 246 67. 00 16, 482. 00
251 840502 THERMOPLASTI C TRAFFI C STRI PE LF 4,310 1.50 6, 465. 00

( ENHANCED VET NI GHT VI SI BI LI TY)

252 840504 4" THERVOPLASTI C TRAFFI C STRI PE LF 57, 300 . 40 22,920. 00
253 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 11, 800 1. 00 11, 800. 00
254 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 8,510 . 80 6, 808. 00

( BROKEN 12-3)



12-0C5704 Bl D211

12- ORA- 91-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 21
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
255 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 5, 700 3.00 17, 100. 00
256 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 70 15. 00 1, 050. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
257 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 67, 400 .30 20, 220. 00
( BROKEN 36- 12)
258 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 10, 100 .30 3, 030. 00
( BROKEN 17-7)
259 840550 8" THERMOPLASTI C TRAFFI C STRI PE LF 22, 700 . 80 18, 160. 00
( BROKEN 36- 12)
260 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 91, 700 .10 9,170. 00
261 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 800 1.00 5, 800. 00
262 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7. 200 2. 40 17, 280. 00
263 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
264 024702 TEMPORARY ELECTRI CAL SERVI CE LS LUMP SUM 19, 000. 00 19, 000. 00
(LOCATI ON 1) (STAGE 1A 1 AND 1A)
265 024703 TEMPORARY ELECTRI CAL SERVI CE LS LUMP SUM 5, 000. 00 5, 000. 00
(LOCATI ON 2) (STAGE 2A. 1 AND 2A)
266 024704 TEMPORARY ELECTRI CAL SERVI CE LS LUVP SUM 5, 000. 00 5, 000. 00
(LOCATI ON 3) (STAGE 1A 1 AND 1A)
267 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUVP SUM 174, 000. 00 174, 000. 00
268 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 339, 000. 00 339, 000. 00
269 860532 CHANGEABLE MESSAGE S| GN SYSTEM (LS) LS LUVP SUM 40, 000. 00 40, 000. 00
270 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVP SUM 2, 600. 00 2, 600. 00
271 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUVP SUM 80, 000. 00 80, 000. 00
272 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 45, 000. 00 45, 000. 00
273 860990 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 17, 000. 00 17, 000. 00
274 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUVP SUM 82, 000. 00 82, 000. 00
275 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 87, 000. 00 87, 000. 00
276 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 89, 000. 00 89, 000. 00
277 861104 RAVP METERI NG SYSTEM ( LOCATI ON 4) LS LUVP SUM 29, 000. 00 29, 000. 00
278 861105 RAVP METERI NG SYSTEM ( LOCATI ON 5) LS LUVP SUM 114, 000. 00 114, 000. 00
279 024705 RAVP METERI NG SYSTEM ( LOCATI ON 6) LS LUVP SUM 82, 000. 00 82, 000. 00
280 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 47, 000. 00 47, 000. 00
281 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 27, 000. 00 27, 000. 00
282 861499 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUVP SUM 35, 000. 00 35, 000. 00
283 024706 MODI FY S| GNAL AND LI GHTI NG LS LUVP SUM 12, 000. 00 12, 000. 00

( TEMPORARY LOCATI ON 1)



12-0C5704 Bl D211

12- ORA-91-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 22
11/ 29/ 12 12/ 03/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
284 024707 MODI FY S| GNAL AND LI GHTI NG LS LUVP SUM 12, 000. 00 12, 000. 00
( TEMPORARY LOCATI ON 2)
285 024708 MODI EY SI GNAL AND LI GHTI NG LS LUVP SUM 12, 000. 00 12, 000. 00
( TEMPORARY LOCATI ON 3)
286 024709 MODI EY S| GNAL AND LI GHTI NG LS LUVP SUM 12, 000. 00 12, 000. 00
( TEMPORARY LOCATI ON 4)
287 024710 TEMPORARY COMMUNI CATI ON SYSTEM LS LUVP SUM 96, 000. 00 96, 000. 00
288 024711 COVMUNI CATI ON' SYSTEM LS LUVP SUM 130, 000. 00 130, 000. 00
289 869050 GUARD POST EA 10 500. 00 5, 000. 00
290 869075 SYSTEM TESTI NG AND DOCUNMENTATI ON LS LUVP SUM 16, 000. 00 16, 000. 00
291 999990 MOBI LI ZATI ON LS LUVP SUM 2, 700, 000. 00 2,700, 000. 00

TOTAL 31, 135, 509. 48
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12- 0C5704 Bl D211
12- ORA-91- 0 SUMMARY OF REMAINING BIDDERS PAGE 23
11/ 29/ 12 12/ 03/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

5, 000. 00 5000. 00| 5, 000. 00 5000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00

16. 00 33760. 00| 15. 00 31650. 00| 10. 00 21100. 00| 16. 00 33760. 00

3, 000. 00 3000. 00| 7,500. 00 7500. 00| 3, 000. 00 3000. 00| 94, 000. 00 94000. 00

3.00 49500. 00 2.75 45375. 00 2.00 33000. 00| 4.00 66000. 00

7.00 2450. 00 5. 00 1750. 00| 4.00 1400. 00| 10. 00 3500. 00

5, 000. 00 30000. 00| 4, 600. 00 27600. 00| 2,000. 00 12000. 00| 15, 000. 00 90000. 00

5. 00 5550. 00| 3.00 3330. 00 4.00 4440. 00| 5. 00 5550. 00

175. 00 26250. 00| 220. 00 33000. 00| 200. 00 30000. 00| 500. 00 75000. 00

65 15340. 00| 75 17700. 00| 70 16520. 00| 70 16520. 00

60, 000. 00 60000. 00| 100, 000. 00 100000. 00 50, 000. 00 50000. 00| 95, 000. 00 95000. 00

1, 000. 00 11000. 00| 1, 400. 00 15400. 00| 600. 00 6600. 00| 2,500. 00 27500. 00

500. 00 18000. 00| 500. 00 18000. 00| 500. 00 18000. 00| 500. 00 18000. 00

2,000. 00 6000. 00| 2,000. 00 6000. 00 2,000. 00 6000. 00 2,000. 00 6000. 00

450. 00 13500. 00| 500. 00 15000. 00| 800. 00 24000. 00| 600. 00 18000. 00

3,150.00  1890000. 00| 9,000.00  5400000. 00| 4,500.00  2700000. 00| 6,860.00  4116000. 00

140, 000. 00 140000. 00| 50, 000. 00 50000. 00| 70, 000. 00 70000. 00| 50, 000. 00 50000. 00

310, 000. 00 310000. 00 300, 000. 00 300000. 00| 450, 000. 00 450000. 00| 500, 000. 00 500000. 00

100. 00 2500. 00 59. 00 1475. 00| 100. 00 2500. 00| 200. 00 5000. 00

5. 00 1600. 00| 6. 00 1920. 00| 5. 00 1600. 00| 6.70 2144. 00

25 47500. 00| 25 47500. 00| .30 57000. 00| 25 47500. 00

30. 00 16200. 00| 40.00 21600. 00| 30. 00 16200. 00| 50. 00 27000. 00

3.00 42900. 00| 3.00 42900. 00 3.00 42900. 00 3.50 50050. 00

5, 000. 00 5000. 00| 15, 000. 00 15000. 00| 45, 000. 00 45000. 00| 80, 000. 00 80000. 00

8. 00 337600. 00 7.50 316500. 00 10. 00 422000. 00| 12.00 506400. 00

250. 00 170000. 00 150. 00 102000. 00 280. 00 190400. 00 250. 00 170000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

60, 000.
.75

2, 000.
25.

1, 000.
5.

275.
.00
10, 000.
.35

125.

.50

00

00
00
00
00
00

00

.00
.00

00

19950.
60000.
36000.

2000.
41500.

1000.
11600.

1100.
24080.
10000.
52850.

4860.
11000.
11875.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2.
75, 000.

4, 000.
25.

5, 000.
6.
380.
.00
7, 000.
.35

76.

75
00

.10

00
00
00
00
00

00

.40
.90

00

109725.
75000.
4800.
4000.
41500.
5000.
13920.
1520.
21070.
7000.
52850.
5832.
9900.
7220.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2.

70, 000.
. 06

1, 000.
20.
400.

400.

.00
5, 000.

30.

00
00

00
00
00

.00

00

00

.45
.00
.00

00

79800.
70000.
2880.
1000.
33200.
400.
16240.
1600.
21070.
5000.
67950.
4860.
11000.
2850.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3.

10, 000.
2.

35, 000.
32.

3, 500.
4.

300.
.00
12, 500.
.35

65.

00
00
00
00
00
00
00
00

00

.30
. 80

00

119700.
10000.
96000.
35000.
53120.

3500.
9280.
1200.
15050.
12500.
52850.
5589.
8800.
6175.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

12-0C5704
12- ORA-91-0
11/ 29/ 12

2, 500.
2, 700.
3, 000.
2, 500.
15, 000.
3, 000.
3, 000.
3, 000.
3, 000.
3, 000.
3, 000.
3, 000.
3, 000.
3, 500.

71500.
12500.
7500.
13000.
2700.
45300.
5000.
16800.
91650.
4500.
33550.
2500.
2700.
3000.
2500.
15000.
3000.
3000.
3000.
3000.
3000.
3000.
3000.
3000.
3500.

SUMMARY OF
| THI RD
| BI D
00| 4, 000. 00
00| 880. 00
00| 1, 800. 00
00| 1, 500. 00
00| 1, 300. 00
00| 25.00
00| 500. 00
00| 1, 500. 00
00| 125. 00
00| 13.00
00| 65. 00
00| 6, 500. 00
00| 6, 500. 00
00| 6, 500. 00
00| 10, 000. 00
00| 27, 000. 00
00| 11, 000. 00
00| 16, 000. 00
00| 8, 000. 00
00| 8, 000. 00
00| 10, 000. 00
00| 13, 000. 00
00| 16, 000. 00
00| 16, 000. 00
00| 3, 200. 00

REMA

44000.
4400.
5400.

19500.
7800.

37750.
2000.

42000.

176250.
2340.

39650.
6500.
6500.
6500.

10000.

27000.

11000.

16000.
8000.
8000.

10000.

13000.

16000.

16000.
3200.

I NI NG BI DDERS

4, 500.
4, 500.
4, 500.

500.
15, 000.
6, 000.
5, 000.
5, 000.
5, 000.
5, 000.
6, 000.
5, 500.
5, 000.
3, 000.

00
00
00
00
00
00
00
00
00
00

55000.
3000.
4500.
7800.
1500.

18120.
2000.

19600.

112800.
4500.

18300.
4500.
4500.
4500.

500.

15000.
6000.
5000.
5000.
5000.
5000.
6000.
5500.
5000.
3000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 24
12/ 03/ 12
FI FTH
BI D ANOUNT
2, 600. 00 28600
700. 00 3500
4, 200. 00 12600
6, 000. 00 78000
1, 500. 00 9000
60. 00 90600
1, 500. 00 6000
1, 700. 00 47600
65. 00 91650
110. 00 19800
45. 00 27450
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000
25, 000. 00 25000

.00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

3, 500.
7, 000.

225.
1, 000.
1, 200.

20.

55.

20.

65.

1, 000.

00
00
00
00
00

.75
.00

00
00
00

.00

00

.00

00

3500.
7000.
2025.
14000.
7200.
34925.
5280.
13400.
7700.
28000.
7366.
16250.
77600.
8000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 200.
6, 200.

280.
2, 800.
2, 200.

11.

11.

83.

35.

140.

1, 300.

00
00
00
00
00

.00

00
00
00
00

.50

00

.00

00

3200.

6200.

2520.
39200.
13200.
38100.
19360.

7370.
11620.
49000.
12890.
35000.
77600.
10400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|

3, 000.
10, 000.
150.

1, 200.
800.

3.

7.

10.
100.
30.

100.

1, 000.

00
00
00
00
00
00
00
00
00
00

.20

00

.00

00

3000.
10000.
1350.
16800.
4800.
38100.
12320.
6700.
14000.
42000.
736.
25000.
232800.
8000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
60|
00|
00|
00|

25, 000.
12, 000.
250.

1, 900.
2, 400.
4.

4.

6.

222.
26.

49.

2, 000.

00
00
00
00
00
00
00
00
00
00

.00

00

.00

00

25000.
12000.

2250.
26600.
14400.
50800.

7040.

4020.
31080.
36400.
14732.
12250.
77600.
16000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



79 |
80 |
81 |
82 |
83 |
84 |
85 |
86 |
87 |
88 |
89 |
90 |
91 |
92 |
93 |
94 |
95 |
9 |
97 |
98 |
99 |
100 |
101 |
102 |
103 |

12-0C5704
12- ORA-91-0
11/ 29/ 12

35, 000.
30, 000.
35, 000.
37, 500.
250, 000.
15.

1, 500.
200.
30.
150.
100.
25.

20.
100.
95.
125.
20.

25, 000.
150.
800.
40, 000.
10, 000.

10000.
45000.
40000.
35000.
30000.
35000.
37500.
250000.
1054500.
1500.
337800.
551550.
1650.
120200.
430975.
7020.
500.
23750.
5375.
96200.
25000.
3450.
3200.
40000.
10000.

SUMMARY OF

| THI RD

| BI D
00| 41, 100. 00
00| 41, 100. 00
00| 41, 100. 00
00| 52, 800. 00
00| 41, 100. 00
00| 41, 100. 00
00| 41, 100. 00
00| 200, 000. 00
00| 3.00
00| 5, 000. 00
00| 85. 00
00| 15. 00
00| 130. 00
00| 65. 00
00| 25. 00
00| 88. 00
00| 420. 00
00| 53. 00
00| 210. 00
00| 30. 00
00| 12, 000. 00
00| 580. 00
00| 700. 00
00| 38, 000. 00
00| 11, 800. 00

REMA/

41100.
41100.
41100.
52800.
41100.
41100.
41100.
200000.
210900.
5000.
143565.
275775.
1430.
78130.
430975.
30888.
2100.
13250.
9030.
144300.
12000.
13340.
2800.
38000.
11800.

25, 000.
30, 000.
45, 000.
35, 000.
125, 000.
25.

3, 000.
65.

40.
100.
120.
40.

40.
120.
30.
100.
10.

2, 000.
180.
500.
15, 000.
2, 000.

NI NG BI DDERS

20000.
50000.
35000.
25000.
30000.
45000.
35000.
125000.
1757500.
3000.
109785.
735400.
1100.
144240.
689560.
14040.
600.
7500.
4300.
48100.
2000.
4140.
2000.
15000.
2000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 25
12/ 03/ 12
FI FTH
BI D ANOUNT
25, 000. 00 25000.
50, 000. 00 50000.
50, 000. 00 50000.
40, 000. 00 40000.
40, 000. 00 40000.
50, 000. 00 50000.
45, 000. 00 45000.
250, 000. 00 250000.
5. 00 351500.
5, 000. 00 5000.
120. 00 202680.
16. 00 294160.
260. 00 2860.
80. 00 96160.
52. 00 896428.
42.00 14742.
245. 00 1225.
38. 00 9500.
125. 00 5375.
5. 00 24050.
15, 000. 00 15000.
105. 00 2415.
300. 00 1200.
8, 000. 00 8000.
8, 000. 00 8000.

00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

20, 000.
5, 000.
260.
200.
25.

30.

12.
120.

230.
100.

00
00
00
00
00
00
00
00

.75
.00
.00

00
00

.03

20000.
5000.
1040.

16000.
1125.

270.
144.
360.
3410.
3060.
6600.
1150.
7000.
9300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

23, 900.
5, 900.
220.
120.
31.

31.

24.
300.

150.
220.

00
00
00
00
00
00
00
00

.70
.00
.50

00
00

.04

23900.
5900.
880.
9600.
1395.
279.
288.
900.
4588.
6120.
12100.
750.
15400.
12400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 000.
3, 500.
150.
40.
30.
35.
25.
250.
.00

150.
65.

00
00
00
00
00
00
00
00

. 25
.75

00
00

. 06

15000.
3500.
600.
3200.
1350.
315.
300.
750.
2480.
2295.
6050.
750.
4550.
18600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

8, 000.
23, 000.
450.
50.

65.

75.

50.
650.
.00
.00

250.
50.

00
00
00
00
00
00
00
00

.00

00
00

. 06

8000.
23000.
1800.
4000.
2925.
675.
600.
1950.
4960.
4080.
11000.
1250.
3500.
18600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



12-0C5704 Bl D211

12-ORA-91-0 SUMMARY OF REMAI NI NG BI DDERS PACE 26

11/ 29/ 12 12/ 03/ 12

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

118 | .03 9300. 00| .04 12400. 00| .05 15500. 00| .04 12400. 00
119 | 45. 00 182250. 00| 27.00 109350. 00| 40. 00 162000. 00| 28.00 113400. 00
120 | 25.00 470000. 00| 27.00 507600. 00| 52.00 977600. 00| 26. 00 488800. 00
121 | 15. 00 315. 00| 380. 00 7980. 00| 100. 00 2100. 00| 300. 00 6300. 00
122 | 125. 00 211250. 00| 175. 00 295750. 00| 165. 00 278850. 00| 150. 00 253500. 00
123 | 205. 00 235750. 00| 230. 00 264500. 00| 475. 00 546250. 00| 351. 00 403650. 00
124 | 150. 00 216000. 00| 150. 00 216000. 00| 155. 00 223200. 00| 154. 00 221760. 00
125 | 75. 00 13500. 00| 210. 00 37800. 00| 160. 00 28800. 00| 50. 00 9000. 00
126 | 400. 00 52000. 00| 275.00 35750. 00| 280. 00 36400. 00| 410. 00 53300. 00
127 | 2, 600. 00 2600. 00| 5, 000. 00 5000. 00| 7, 000. 00 7000. 00| 10, 000. 00 10000. 00
128 | 7,500. 00 22500. 00| 5, 000. 00 15000. 00| 6, 500. 00 19500. 00| 20, 000. 00 60000. 00
129 | 65. 00 1131000. 00| 80. 00 1392000. 00| 76. 00 1322400. 00| 66. 00 1148400. 00
130 | 80. 00 698400. 00| 101. 15 883039. 50| 86. 00 750780. 00| 82. 00 715860. 00
131 | 85. 00 37400. 00| 88. 00 38720. 00| 95. 00 41800. 00| 88. 00 38720. 00
132 | 10, 000. 00 10000. 00| 1, 500. 00 1500. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
133 | 2.00 540. 00| 2.50 675. 00| 2.00 540. 00| 5.00 1350. 00
134 | 2.00 1060. 00| 2.50 1325. 00| 2.00 1060. 00| 5. 00 2650. 00
135 | 2.00 13340. 00| 2.50 16675. 00| 2.00 13340. 00| 5.00 33350. 00
136 | 2.00 660. 00| 2.50 825. 00| 2.00 660. 00| 5.00 1650. 00
137 | 25.00 7000. 00| 6. 00 1680. 00| 70. 00 19600. 00| 37.00 10360. 00
138 | 650. 00 9750. 00| 730. 00 10950. 00| 650. 00 9750. 00| 650. 00 9750. 00
139 | 165. 00 829950. 00| 275.00 1383250. 00| 250. 00 1257500. 00| 207. 00 1041210. 00
140 | 300. 00 981000. 00| 550. 00 1798500. 00| 500. 00 1635000. 00| 451. 00 1474770. 00
141 | 2.00 14300. 00| 5.00 35750. 00| 8. 00 57200. 00| 5.00 35750. 00
142 | 12. 00 104160. 00| 7.00 60760. 00| 13. 00 112840. 00| 9. 00 78120. 00



143
144
145
146
147
148
149
150
151
152
153
154
155
156

7, 500.
125.
650.

60.
40.
40.
400.

1, 000.
550.
700.

1, 500.
650.

1, 250.

20.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

75000.
1000.
6500.

1008660.
68240.
62160.

179600.
870000.
2932050.
100100.
42000.
943150.
302500.
111220.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 300.
980.
850.

58.
68.
124.
250.
200.
200.
500.
500.
200.
1, 000.
20.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

23000.
7840.
8500.

975038.
116008.
192696.
112250.
174000.
1066200.
71500.
14000.
290200.
242000.
111220.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 000.
800.
250.

70.
135.
100.
800.
800.
350.
850.
900.
800.
900.

80.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

50000.
6400.
2500.

1176770.
230310.
155400.
359200.
696000.

1865850.
121550.

25200.

1160800.
217800.
444880.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

6, 000.
1, 100.
1, 500.
55.
84.
129.
470.
2, 540.
295.
700.
1, 600.
600.
2, 000.
34.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

60000.
8800.
15000.
924605.
143304.
200466.
211030.
2209800.
1572645.
100100.
44800.
870600.
484000.
189074.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



12-0C5704 Bl D211

12-ORA-91-0 SUMMARY OF REMAI NI NG BI DDERS PACE 27

11/ 29/ 12 12/ 03/ 12

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

157 | 5.00 209900. 00| 3.50 146930. 00| 5.00 209900. 00| 8. 00 335840. 00
158 | 25.00 41225. 00| 37.00 61013. 00| 20. 00 32980. 00| 10. 00 16490. 00
159 | 10, 000. 00 60000. 00| 4, 100. 00 24600. 00| 10, 000. 00 60000. 00| 8, 700. 00 52200. 00
160 | 15, 000. 00 30000. 00| 4, 100. 00 8200. 00| 14, 000. 00 28000. 00| 18, 000. 00 36000. 00
161 | 60. 00 146820. 00| 45. 00 110115. 00| 62. 00 151714. 00| 47.00 115009. 00
162 | 60. 00 87720. 00| 45. 00 65790. 00| 62. 00 90644. 00| 56. 00 81872. 00
163 | 2, 000. 00 16000. 00| 5, 000. 00 40000. 00| 2,500. 00 20000. 00| 2,500. 00 20000. 00
164 | 1, 250. 00 45000. 00| 2, 000. 00 72000. 00| 1, 360. 00 48960. 00| 1, 250. 00 45000. 00
165 | 35.00 10150. 00| 14. 00 4060. 00| 15. 00 4350. 00| 65. 00 18850. 00
166 | 80. 00 36880. 00| 53. 00 24433. 00| 75. 00 34575. 00| 94. 00 43334. 00
167 | 6. 00 22098. 00| 12. 00 44196. 00| 5. 00 18415. 00| 6. 00 22098. 00
168 | 15. 00 532125. 00| 15. 00 532125. 00| 18. 00 638550. 00| 21.00 744975. 00
169 | 25.00 8575. 00| 91. 00 31213. 00| 25.00 8575. 00| 60. 00 20580. 00
170 | 1.00 348330. 00| 90 313497. 00| 85 296080. 50| 1.00 348330. 00
171 | 1.00 734987. 00| 90 661488. 30| 95 698237. 65| 93 683537. 91
172 | 1.00 298837. 00| 80 239069. 60| 85 254011. 45| 86 256999. 82
173 | 10. 00 14950. 00| 23.00 34385. 00| 15. 00 22425. 00| 12. 00 17940. 00
174 | 800. 00 6400. 00| 410. 00 3280. 00| 800. 00 6400. 00| 1, 900. 00 15200. 00
175 | 60. 00 51120. 00| 17. 00 14484. 00| 5.00 4260. 00| 6. 00 5112. 00
176 | 7.00 574000. 00| 5.00 410000. 00| 4.25 348500. 00| 4.00 328000. 00
177 | 1.50 208110. 00| 80 110992. 00| 2.00 277480. 00| 3.25 450905. 00
178 | 50 69370. 00| 80 110992. 00| 50 69370. 00| 50 69370. 00
179 | 3.50 875000. 00| 3.50 875000. 00| 3.75 937500. 00| 3.65 912500. 00
180 | .25 62500. 00| 20 50000. 00| .30 75000. 00| .20 50000. 00
181 | 7.00 17724. 00| 7.00 17724. 00| 7.00 17724. 00| 6.40 16204. 80



182
183
184
185
186
187
188
189
190
191
192
193
194
195

25.
30.
17.
14.
18.
19.
65.
750.
850.
12.
230.
500.
150.

.50

00
00
00
00
00
00
00
00
00
00
00
00
00

6330.
85000.
5700.
9690.
11200.
5220.
380.
12350.
75000.
153000.
12240.
15410.
3000.
2100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

19.
32.
19.
20.
23.
25.
250.
900.
720.

240.
1, 400.
190.

.70

00
00
00
00
00
00
00
00
00

.00

00
00
00

11900.
64600.
6080.
10830.
16000.
6670.
500.
47500.
90000.
129600.
7140.
16080.
8400.
2660.

40|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

18.
17.
10.
11.
12.
12.
140.
440.
650.

240.
600.
85.

.00

00
00
00
00
00
00
00
00
00

.00

00
00
00

12660.
61200.
3230.
5700.
8800.
3480.
240.
26600.
44000.
117000.
9180.
16080.
3600.
1190.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

23.
25.
16.
17.
20.
21.
256.
920.
740.

205.
1, 200.
160.

.40

00
00
00
00
00
00
00
00
00

.00

00
00
00

11140.
78200.
4750.
9120.
13600.
5800.
420.
48640.
92000.
133200.
6120.
13735.
7200.
2240.

80
00
00
00
00
00
00
00
00
00
00
00
00
00



12-0C5704 Bl D211

12-ORA-91-0 SUMMARY OF REMAI NI NG BI DDERS PACE 28

11/ 29/ 12 12/ 03/ 12

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

196 | 10. 00 5500. 00| 12. 00 6600. 00| 5.00 2750. 00| 12. 00 6600. 00
197 | 500. 00 2500. 00| 190. 00 950. 00| 350. 00 1750. 00| 165. 00 825. 00
198 | 9, 500. 00 42750. 00| 1, 600. 00 7200. 00| 2,500. 00 11250. 00| 18, 000. 00 81000. 00
199 | 75, 000. 00 75000. 00| 125, 000. 00 125000. 00| 75, 000. 00 75000. 00| 75, 000. 00 75000. 00
200 | 50. 00 39000. 00| 90. 00 70200. 00| 65. 00 50700. 00| 88. 00 68640. 00
201 | 50. 00 213000. 00| 90. 00 383400. 00| 70. 00 298200. 00| 97. 00 413220. 00
202 | 100. 00 16000. 00| 215. 00 34400. 00| 100. 00 16000. 00| 157. 00 25120. 00
203 | 25.00 6000. 00| 64. 00 15360. 00| 20. 00 4800. 00| 25.00 6000. 00
204 | 180. 00 3600. 00| 220. 00 4400. 00| 100. 00 2000. 00| 175. 00 3500. 00
205 | 150. 00 7500. 00| 140. 00 7000. 00| 110. 00 5500. 00| 165. 00 8250. 00
206 | 115. 00 10350. 00| 130. 00 11700. 00| 100. 00 9000. 00| 172. 00 15480. 00
207 | 95. 00 13300. 00| 160. 00 22400. 00| 70. 00 9800. 00| 630. 00 88200. 00
208 | 18. 00 162720. 00| 30. 00 271200. 00| 10. 00 90400. 00| 7.00 63280. 00
209 | 30. 00 25200. 00| 44.00 36960. 00| 40. 00 33600. 00| 18. 00 15120. 00
210 | 100. 00 200. 00| 230. 00 460. 00| 25.00 50. 00| 30. 00 60. 00
211 | 475. 00 8550. 00| 1, 100. 00 19800. 00| 70. 00 1260. 00| 420. 00 7560. 00
212 | 500. 00 2000. 00| 5, 200. 00 20800. 00| 300. 00 1200. 00| 960. 00 3840. 00
213 | 535. 00 1070. 00| 3, 200. 00 6400. 00| 350. 00 700. 00| 1, 310. 00 2620. 00
214 | 575. 00 12075. 00| 350. 00 7350. 00| 100. 00 2100. 00| 310. 00 6510. 00
215 | 95. 00 2090. 00| 320. 00 7040. 00| 350. 00 7700. 00| 260. 00 5720. 00
216 | 225.00 22275. 00| 270. 00 26730. 00| 140. 00 13860. 00| 100. 00 9900. 00
217 | 550. 00 148500. 00| 450. 00 121500. 00| 500. 00 135000. 00| 375. 00 101250. 00
218 | 700. 00 61600. 00| 1, 200. 00 105600. 00| 800. 00 70400. 00| 600. 00 52800. 00
219 | 6. 00 2040. 00| 22.00 7480. 00| 2.00 680. 00| 5.00 1700. 00
220 | 650. 00 71500. 00| 795. 00 87450. 00| 700. 00 77000. 00| 615. 00 67650. 00



221
222
223
224
225
226
227
228
229
230
231
232
233
234

570.

50.
.00
700.
425.
650.

10.
12.
500.
1, 000.
20.
30.

00
00

00
00
00

.00
.00

00
00
00
00
00
00

28500.
3000.
13360.
119000.
34000.
2600.
49013.
53880.
6900.
11880.
1000.
2000.
1600.
18900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

725.
30.
10.

775.

500.

870.

1, 100.
1, 600.
59.
26.

00
00
00
00
00
00

.00
.00
20.
26.

00
00
00
00
00
00

36250.
1800.
16700.
131750.
40000.
3480.
98026.
107760.
13800.
25740.
2200.
3200.
4720.
16380.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

350.
35.
11.

500.

500.

1, 750.

17.
20.
1, 200.
2, 000.
20.
26.

00
00
00
00
00
00

.50
.00

00
00
00
00
00
00

17500.
2100.
18370.
85000.
40000.
7000.
73519.
107760.
11730.
19800.
2400.
4000.
1600.
16380.

00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|

500.

30.
.00
645.
370.
460.

11.
22.
800.
1, 600.
23.
25.

00
00

00
00
00

.50
.10

00
00
00
00
00
00

25000.
1800.
11690.
109650.
29600.
1840.
73519.
95637.
7590.
21780.
1600.
3200.
1840.
15750.

00
00
00
00
00
00
50
00
00
00
00
00
00
00



235 |
236 |
237 |
238 |
239 |
240 |
241 |
242 |
243 |
244 |
245 |
246 |
247 |
248 |
249 |
250 |
251 |
252 |
253 |
254 |
255 |
256 |
257 |
258 |
259 |

12-0C5704
12- ORA-91-0
11/ 29/ 12

1, 500.
80.
30.

2, 500.

2, 500.

2, 500.

2, 500.

2, 500.

50, 000.
50.
75.
60.
120.
135.

10.

58500.
36600.
9000.
625600.
9900.
27500.
5000.
2500.
7500.
20000.
100000.
9100.
17700.
396540.
186840.
33210.
6465.
22920.
11800.
6808.
17100.
700.
20220.
3030.
18160.

SUMMARY OF

| THI RD

| BI D
00| 60. 00
00| 95. 00
00| 1, 100. 00
00| 35.00
00| 31.00
00| 3, 500. 00
00| 1, 800. 00
00| 650. 00
00| 4, 000. 00
00| 3, 500. 00
00| 48, 000. 00
00| 59. 00
00| 58. 00
00| 50. 00
00| 188. 00
00| 68. 00
00| 1.80
00| .40
00| 1.20
00| 95
00| 3.00
00| 18. 00
00| .35
00| 35
00| 95

REMA

46800.
23180.
6600.
273700.
10230.
38500.
3600.
650.
12000.
28000.
96000.
10738.
13688.
330450.
292716.
16728.
7758.
22920.
14160.
8084.
17100.
1260.
23590.
3535.
21565.

I NI NG BI DDERS

1, 250.
70.
20.

2, 500.

4, 500.

700.

2, 750.

2, 300.

46, 000.
45.
60.
75.
180.
90.

50700.
15860.
7500.
547400.
6600.
27500.
9000.
700.
8250.
18400.
92000.
8190.
14160.
495675.
280260.
22140.
6465.
28650.
11800.
6808.
22800.
350.
26960.
4040.
18160.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 29
12/ 03/ 12
FI FTH
BI D ANOUNT
50. 00 39000.
66. 00 16104,
935. 00 5610.
69. 00 539580.
17.00 5610.
4, 400. 00 48400.
1, 500. 00 3000.
700. 00 700.
2, 800. 00 8400.
2, 600. 00 20800.
51, 800. 00 103600.
56. 00 10192.
91. 00 21476.
81. 00 535329,
115. 00 179055.
165. 00 40590.
1.70 7327.
.45 25785.
1.05 12390.
.90 7659.
3.10 17670.
23.00 1610.
.31 20894.
.35 3535.
.82 18614.

00



260
261
262
263
264
265
266
267
268
269
270
271
272
273

1

2.

5, 000.
25, 000.
5, 000.
7, 500.
175, 000.
305, 000.
25, 000.
4, 000.
75, 000.
50, 000.
10, 000.

.10

00
40
00
00
00
00
00
00
00
00
00
00
00

9170.
5800.
17280.
5000.
25000.
5000.
7500.
175000.
305000.
25000.
4000.
75000.
50000.
10000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1

2.

5, 900.
18, 900.
5, 900.
5, 900.
300, 000.
400, 000.
40, 000.
3, 100.
70, 000.
63, 000.
25, 000.

.10

20
90
00
00
00
00
00
00
00
00
00
00
00

9170.
6960.
20880.
5900.
18900.
5900.
5900.
300000.
400000.
40000.
3100.
70000.
63000.
25000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2.

3.

5, 000.
15, 000.
5, 000.
3, 500.
205, 000.
380, 000.
24, 000.
4, 000.
95, 000.
20, 000.
8, 000.

.20

00
00
00
00
00
00
00
00
00
00
00
00
00

18340.
11600.
21600.
5000.
15000.
5000.
3500.
205000.
380000.
24000.
4000.
95000.
20000.
8000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1

2.

5, 000.
20, 000.
5, 000.
5, 000.
160, 000.
320, 000.
25, 000.
4, 000.
55, 000.
75, 000.
10, 000.

.11

10
50
00
00
00
00
00
00
00
00
00
00
00

10087.
6380.
18000.
5000.
20000.
5000.
5000.
160000.
320000.
25000.
4000.
55000.
75000.
10000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



274
275
276
277
278
279
280 |
281 |
282 |
283 |
284 |
285 |
286 |
287 |
288 |
289 |
290 |
291 |

TOT

12-0C5704

SUMMARY

12- ORA-91-0
11/ 29/ 12
_______________________________ |
SECOND
L AT |

95, 000. 00 95000.
110, 000. 00 110000.
90, 000. 00 90000.
35, 000. 00 35000.
110, 000. 00 110000.
100, 000. 00 100000.
25, 000. 00 25000.
20, 000. 00 20000.
25, 000. 00 25000.
5, 000. 00 5000.
10, 000. 00 10000.
10, 000. 00 10000.
10, 000. 00 10000.
90, 000. 00 90000.
100, 000. 00 100000.
600. 00 6000.
10, 000. 00 10000.
3, 145, 763. 00 3145763

31, 918, 345. 00

OF REMA

I NI NG BI DDERS

THI RD
LI AT |

105, 000. 00 105000.
120, 000. 00 120000.
135, 000. 00 135000.
34, 500. 00 34500.
100, 000. 00 100000.
90, 000. 00 90000.
55, 900. 00 55900.
34, 500. 00 34500.
45, 200. 00 45200.
14, 300. 00 14300.
14, 300. 00 14300.
14, 300. 00 14300.
14, 300. 00 14300.
120, 000. 00 120000.
135, 000. 00 135000.
770. 00 7700.

35, 000. 00 35000.
2,875, 000. 00 2875000.

32, 985, 397. 80

FOURTH
L AT |
92, 000. 00 92000.
80, 000. 00 80000.
125, 000. 00 125000.
35, 000. 00 35000.
125, 000. 00 125000.
125, 000. 00 125000.
30, 000. 00 30000.
20, 000. 00 20000.
25, 000. 00 25000.
2,500. 00 2500.
8, 000. 00 8000.
10, 000. 00 10000.
12, 000. 00 12000.
70, 000. 00 70000.
90, 000. 00 90000.
700. 00 7000.
10, 000. 00 10000.
2, 550, 000. 00 2550000.

35, 243, 450. 70

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 30
12/ 03/ 12
FI FTH
BI D ANOUNT
80, 000. 00 80000.
80, 000. 00 80000.
90, 000. 00 90000.
35, 000. 00 35000.
100, 000. 00 100000.
70, 000. 00 70000.
25, 000. 00 25000.
15, 000. 00 15000.
20, 000. 00 20000.
2,500. 00 2500.
5, 000. 00 5000.
6, 000. 00 6000.
6, 000. 00 6000.
80, 000. 00 80000.
110, 000. 00 110000.
300. 00 3000.
10, 000. 00 10000.
3,600, 000.00  3600000.

36, 886, 320. 83

00
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12-0C5704
12- ORA-91-0
11/ 29/ 12

30, 000. 00
16. 00

240. 00

20, 000. 00
100,003100
10, 000. 00
508200

2, 000. 00
10. 00

160. 00

3600000.
30000.
400000.
1000.
3200.
95000.
21600.
28600.
30000.
675200.
163200.
199500.
20000.
96000.
100000.
16600.
10000.
13920.
2000.
27090.
2000.
45300.
24300.
11000.
15200.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 31
12/ 03/ 12



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78

12-0C5704
12- ORA-91-0
11/ 29/ 12

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 32
12/ 03/ 12



| TEM

79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

12-0C5704
12- ORA-91-0
11/ 29/ 12

2,000. 00

30000.
200000.
843600.

10000.
168900.
919250.

1100.

84140.
517170.

10530.

500.

12500.

12900.

96200.

50000.

2300.

12000.

30000.

10000.

10000.

20000.

6000.
16000.
900.
270.
600.
1500.

12400.

10200.

22000.

10000.

3500.

31000.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 33
12/ 03/ 12



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

12-0C5704

12- ORA-91-0

11/ 29/ 12

500.
160.
460.

200.
1, 000.
2, 000.

80.

100.

300.
800.
700.
300.
300.
1, 000.
1, 000.
.00

00

31000.
186300.
864800.
2100.
338000.
460000.
172800.
36000.
65000.
20000.
30000.
1392000.
873000.
52800.
10000.
2700.
5300.
66700.
3300.
22400.
7500.
804800.
1504200.
28600.
34720.
2000.
8000.
20000.
1344880.
170600.
62160.
134700.
696000.
3731700.
42900.
8400.
1451000.
242000.

16683.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

12-0C5704
12- ORA-91-0
11/ 29/ 12

200. 00

1, 000. 00
10. 00
300. 00
400. 00
300. 00

167920.
49470.
60000.
40000.

122350.
87720.
24000.
36000.
29000.
23050.
73660.

709500.
82320.

348330.

734987.

298837.
44850.

8000.
8520.

820000.

554960.

138740.

1000000.

250000.

25320.

2532.
170000.
9500.
28500.
40000.
14500.
1000.
38000.
80000.

180000.
10200.
20100.

2400.
4200.
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N
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

12-0C5704

12- ORA-91-0

11/ 29/ 12

9000.
100000.
62400.
426000.
48000.
4800.
4000.
5000.
13500.
15400.
271200.
25200.
200.
3600.
2400.
1600.
12600.
13200.
12870.
135000.
52800.
3400.
55000.
30000.
6000.
16700.
102000.
32000.
4000.
196052.
134700.
16560.
29700.
1200.
2800.
8000.
25200.
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N
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| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

12-0C5704

12- ORA-91-0

11/ 29/ 12

5, 000.
20, 000.
5, 000.
5, 000.
600, 000.
600, 000.
40, 000.
10, 000.
70, 000.
70, 000.
70, 000.

12000.
234600.
39600.
44000.
2000.
4000.
24000.
16000.
100000.
9100.
30680.
1189620.
342540.
54120.
4310.
28650.
5900.
4255.
57000.
700.
33700.
5050.
11350.
45850.
17400.
28800.
5000.
20000.
5000.
5000.
600000.
600000.
40000.
10000.
70000.
70000.
70000.
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| TEM

274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290

291
TOT

12-0C5704

12- ORA-91-0

11/ 29/ 12

130, 000.
130, 000.
130, 000.
130, 000.
130, 000.
130, 000.
50, 000.
50, 000.
50, 000.
50, 000.
50, 000.
50, 000.
50, 000.
50, 000.
100, 000.
100.

50, 000.
4, 100, 000.

00
00
00
00

130000.
130000.
130000.
130000.
130000.
130000.
50000.
50000.
50000.
50000.
50000.
50000.
50000.
50000.
100000.
1000.
50000.
4100000.

00

42, 645, 556. 00

SUMMARY

OF

REMA/

N
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DDERS
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