STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

02/ 26/ 13

01-0C1304

01- MEN-271-16.1/22.7
01- HUM 271-0. 0/ TO. 2

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N HUMBOLDT AND MENDOCI NO COUNTI ES
NEAR Pl ERCY FROM BEAR PEN ROAD TO
ROUTE 101

SEAL COAT

PAGE 1
02/ 27/ 13
CONTRACT CCDE 'F '
17 CONTRACT | TEMS

FEDERAL Al D NONE



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 26/ 13 I'N MODOC COUNTY NEAR ALTURAS 02/ 27/ 13
CONTRACT NUMBER 02- 4F1404 FROM ROUTE 395 TO 0.4 M LE EAST OF CONTRACT CCDE 'B
LOCATI ON 02- MOD- 299- 40. 6/ R46. 7 COUNTY ROAD 58 21 CONTRACT | TEMS
COLD I N-PLACE RECYCLI NG W TH HVA FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 9 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 7 ENG NEERS EST 2,478,905.00 AMOUNT OVER 303, 915. 00 PERCENT OVER EST 12. 26
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,782,820.00 4 EAGLE PEAK ROCK AND PAVI NG | NC 530 233-4568 CC PREF CLAlI MED
00735761
886 FI TCH RCAD FAX 530 233-4918
ALTURAS CA 96101
2 2,797,007. 00 1 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420 CC PREF CLAI MED
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
3 2,812, 136. 00 3 TI DEWATER CONTRACTORS | NC 541 469-5341 CC PREF CLAI MED
00456696
P O BOX 1956 FAX 541 469-5543
BROOKI NGS CR 97415
4 2,887,999. 00 2 HAT CREEK AND MATERI ALS | NC 530 335-5501 SB PREF CLAI MED
00590546
24339 H SGMAY 89 N FAX 530 335-5510 BID I S OVER SBP
BURNEY CA 96013 PREFERENCE LI M TS
5 2, 895, 895. 00 5 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011 NSB PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021 BID | S OVER NSBP

WATSONVI LLE CA  95077-5085 PREFERENCE LI M TS



02-4F1404 Bl D211

02- MOD- 299 PAGE 2
02/ 26/ 13 02/ 27/ 13
6 3, 461, 854. 00 6 HERBACK GENERAL ENG NEERI NG 775 267-6800 NSB PREF CLAI MED
00486035
2531 NOWLI N ROAD FAX 775 267-6801 BID | S OVER NSBP
M NDEN NV 89423 PREFERENCE LI M TS
7 3, 526, 420. 00 7 J F SHEA CONSTRUCTI ON | NC 530 246-4292 NSB PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940 BID I S OVER NSBP
REDDI NG CA 96049 PREFERENCE LIM TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



02-4F1404 Bl D211

02- MOD- 299 PAGE 3

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COUGHLI N COVPANY | TEMS 11, 12, AND 15
ST GEORGE, UT 84790
DL TRAFFI C SOLUTI ONS | TEM 3
PO BOX 58

ALTURAS CA 96101

LI NEAR OPTI ONS | TEM5 13 THRU 20
DURHAM CA 95938



02- 4F1404
02- MOD- 299
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 4
02/ 27/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

COUGHLI N COVPANY
ST GEORGE UT

COUGHLI N COVPANY
ST GEORGE UT

LI NEAR OPTI ONS | NC
DURHAM CA

LI NEAR OPTI ONS | NC
DURHAM CA

SAMBRANO TRAFFI C CONTRCL | NC
WLTON CA

Bl DDER | D NAME AND ADDRESS

C 1 R & SUPPLY EMULSI FI ED RECYCLI NG AGENT

SUPPLY RECYCLI NG ADDI Tl VE ( CEMENT)

PAVEMENT MARKI NGS

TRAFFI C CONTROL & TRANSVERSE CGROOVES & PAVEMENT STRI PI NG

TRAFFI C CONTROL MESSAGE BOARDS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY- A- LI NE | NC
19652 N HI RSCH CT
ANDERSON CA 96007

CONSTRUCTI ON & DVBE CONSTRUCTI ON COVPANY | NC

1217 DELL AVENUE
CAMPBELL CA 95008

GLOBAL ENVI RONMVENTAL NETWORK | NC

8390 CAPVEELL DRI VE
OAKLAND CA

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE VWAY
M RA LOVA CA 91752

CONTI NUED ON NEXT PAGE

TRANSVERSE GROOVES, THERMOPLASTI C STRI PI NG AND MARKI NGS

TRUCKI NG

PREPARE LEAD COVPI ANCE PLAN, PREPARE WPCP

COLD PLANE AC, FOG SEAL, COLD I N-PLACE RECYCLE



02-4F1404 Bl D211

02- MOD- 299 PAGE 5

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PAVEMENT RECYCLI NG SYSTEMS RECYCLI NG AGENT, RECYCLI NG ADDI Tl VE ( CEMENT)
10240 SAN SEVAI NE WAY
M RA LOVA CA 091752

SO L M XI NG SERVI CES | NC LI ME SLURRY SYSTEM
419 E ARROW H GHWAY
CLAREMONT CA 91711-5011

TRINITY ENG NEERI NG LABCRATORI ES | NC QUALI TY CONTROL, TESTI NG
CLOVI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE TRANSVERSE GROOVES, STRI PI NG
ANDERSON CA
PAVEMENT RECYCLI NG SYSTEMS COLE PLANE AC, FOG SEAL, RECYCLI NG AGENT AND ADDI Tl VE
M RA LOVA CA
PAVEMENT RECYLI NG SYSTEMS COLE I N PLACE RECYLCI NG
M RA LOVA CA
TI TAN DVBE CAS, TRAFFI C CONTRCL, PCMS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CONSTRUCTI ON MATERI ALS ENG NEERS | NC | TEMS 14, 16

6980 SI ERRA CENTER PKWY STE 90
RENO NV 89511
CONTI NUED ON NEXT PAGE



02- 4F1404
02- MOD- 299
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 6
02/ 27/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Bl DDER | D

COUGHLI N COVPANY
809 EAST COMVERCE DRI VE
ST GEORGE UT 84790

LENAHANS WATER TRUCK SERVI CE
P O BOX 116
MAXWELL CA 95955

LI NEAR OPTI ONS | NC
792 DURHAM DAYTON HI GAWAY
DURHAM CA 95938

TRUCKI NG & DVBE CONSTRUCTI ON CO

1217 DELL AVE
CAMPBELL CA 95008

NAME AND ADDRESS

ITEMS 7, 11, 12, 15

ITEMS 5, 7, 8, 9, 11, 13, 16

| TEM5S 18 THRU 21

I TEMS 8, 9, 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

KUSTON KOATI NGS | NC
RENO NV

LI NEAR OPTI ONS | NC
DURHAM CA

PAVEMENT RECYCLI NG SYSTEMS
M RA LOVA CA

SAMBRANO TRAFFI C CONTROL
WLTON CA

| TEM 17

I TEM5S 3, 13 AND 18 THRU 20

I TEMS 7, 10 THRU 12 AND 15

| TEMS 3 AND 4



02- 4F1404
02- MOD- 299
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 7
02/ 27/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 APPLY A LI NE
ANDERSON CA

PAVEMENT RECYCLI NG SYSTEMS
M RA LOVA CA

| TEM5 13 AND 18 THRU 20

| TEMS 7,

10,

11,

12,

15



02-4F1404 Bl D211

02- MOD- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

02/ 26/ 13 02/ 27/ 13

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25. 000. 00 25, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 10, 000. 00 10, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 1, 000. 00 1, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 5, 000. 00 5, 000. 00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 3, 060 5. 00 15, 300. 00
8 190185 SHOULDER BACKI NG TON 2,620 23.00 60, 260. 00
9 370001 SAND COVER ( SEAL) TON 83 80. 00 6, 640. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 46 676. 00 31, 096. 00
11 025225 COLD | N- PLACE RECYCLE SQvD 111,000 4.54 503, 940. 00
12 025226 EMULS| FI ED RECYCLI NG AGENT TON 840 705. 00 592, 200. 00
13 025227 TRANSVERSE GROOVES LF 740 6. 00 4, 440. 00
14 390131 HOT M X ASPHALT TON 11, 600 113. 50 1, 316, 600. 00
15 025228 RECYCLI NG ADDI Tl VE ( CEMENT) TON 250 160. 00 40, 000. 00
16 394060 DATA CORE LS LUVP SUM 5, 000. 00 5, 000. 00
17 397005 TACK COAT TON 40 775. 00 31, 000. 00
18 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 200 4.00 800. 00
19 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 190 5.00 950. 00
20 840560 THERMOPLASTI C TRAFFI C STRI PE LF 95, 600 .24 22, 944. 00

( SPRAYABLE)

21 025229 MODI FY TRAFFI C COUNT STATI ON LS LUVP SUM 7, 650. 00 7, 650. 00

TOTAL 2,782,820.00
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02- 4F1404 Bl D211
02- MOD- 299 SUMMARY OF REMAINING BIDDERS PAGE 9
02/ 26/ 13 02/27/ 13
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
1, 000. 00 1000. 00| 785. 00 785. 00| 3, 000. 00 3000. 00 800. 00 800. 00
1, 700. 00 1700. 00| 2,500. 00 2500. 00 4,000. 00 4000. 00 2,000. 00 2000. 00
762, 131. 00 762131. 00| 115, 000. 00 115000. 00| 124, 769. 00 124769. 00| 96, 911. 00 96911. 00
7,000. 00 7000. 00| 6, 000. 00 6000. 00| 6, 500. 00 6500. 00| 5, 000. 00 5000. 00
5, 000. 00 5000. 00| 10, 000. 00 10000. 00| 1, 000. 00 1000. 00| 20, 000. 00 20000. 00
500. 00 500. 00| 525. 00 525. 00| 2,000. 00 2000. 00| 500. 00 500. 00
6. 00 18360. 00| 3.50 10710. 00| 4.00 12240. 00| 5. 00 15300. 00
27.00 70740. 00| 20. 00 52400. 00| 37.00 96940. 00| 32.00 83840. 00
27.00 2241. 00| 70. 00 5810. 00| 80. 00 6640. 00| 5. 00 415. 00
1.00 46. 00| 661. 00 30406. 00| 650. 00 29900. 00| 661. 00 30406. 00
4.75 527250. 00| 4.90 543900. 00| 6. 00 666000. 00| 4.00 444000. 00
1.00 840. 00| 661. 00 555240. 00 650. 00 546000. 00 699. 00 587160. 00
5. 00 3700. 00 3.50 2590. 00 3.50 2590. 00 9. 45 6993. 00
118.00  1368800. 00 119.00  1380400. 00 112.00  1299200. 00 130.00  1508000. 00
1.00 250. 00| 141. 00 35250. 00| 140. 00 35000. 00| 160. 00 40000. 00
3, 000. 00 3000. 00| 5, 000. 00 5000. 00| 2,500. 00 2500. 00| 3, 800. 00 3800. 00
1.00 40. 00 650. 00 26000. 00| 500. 00 20000. 00| 700. 00 28000. 00
4.10 820. 00| 4.00 800. 00| 4.00 800. 00| 4.00 800. 00
5.10 969. 00| 8. 00 1520. 00| 8. 00 1520. 00| 5. 00 950. 00
20 19120. 00| 25 23900. 00| 25 23900. 00| 20 19120. 00
3, 500. 00 3500. 00| 3, 400. 00 3400. 00| 3, 500. 00 3500. 00| 1, 900. 00 1900. 00
2,797, 007. 00 2,812, 136. 00 2,887, 999. 00 2, 895, 895. 00



02-4F1404 Bl D211
02- MOD- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 900. 00 900. 00 1, 500. 00 1500. 00
2 2,235.00 2235. 00 2,500. 00 2500. 00
3 88, 200. 00 88200. 00 130, 000. 00 130000. 00
4 8, 550. 00 8550. 00 3, 300. 00 3300. 00
5 4,530. 00 4530. 00 5, 000. 00 5000. 00
6 2,180. 00 2180. 00 1, 500. 00 1500. 00
7 3.85 11781. 00 7.00 21420. 00
8 35. 65 93403. 00 38. 00 99560. 00
9 290. 00 24070. 00 150. 00 12450. 00
10 735. 00 33810. 00 700. 00 32200. 00
11 6.10 677100. 00 7.00 777000. 00
12 736. 50 618660. 00 700. 00 588000. 00
13 6. 30 4662. 00 4.00 2960. 00
14 153. 95 1785820. 00 150. 00 1740000. 00
15 157. 00 39250. 00 155. 00 38750. 00
16 4,420. 00 4420. 00 2,700. 00 2700. 00
17 848. 00 33920. 00 800. 00 32000. 00
18 4.55 910. 00 5.00 1000. 00
19 7.00 1330. 00 10. 00 1900. 00
20 . 23 21988. 00 .30 28680. 00
21 4, 135. 00 4135. 00 4, 000. 00 4000. 00
TOT 3, 461, 854. 00 3,526, 420. 00




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1

BI D OPENI NG DATE  02/26/ 13 NEAR CH CO FROM ESTATES DRI VE TO 02/ 27/ 13

CONTRACT NUMBER 03- 3E6204 0.4 M LE NORTH OF BUTTE CREEK CONTRACT CODE ' A '

LOCATI ON 03- BUT- 99- 28. 1/ 29. 6 BRI DGE 12- 126R 136 CONTRACT | TEMS
REPLACE BRI DGE ( SCOUR) FEDERAL Al D NHBR- P099- ( 536)

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 17 FUND TOTAL HA21 9, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 365
NUMBER OF BI DDERS 7 ENG NEERS EST 8,090, 642. 50 AMOUNT UNDER 718, 905. 30 PERCENT UNDER EST 8. 89
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 7,371,737. 20 5 KNI FE RI VER CONSTRUCTI ON 530 891-6555
00091712
1764 SKYWAY FAX 530 894-6220
CHI CO CA 95928
2 7, 896, 354. 50 3 VI KI NG CONSTRUCTI ON' COMPANY 916 852-5530
I NC 00745029
11315 SUNRI SE GOLD CI RCLE FAX 916 852-5533
RANCHO CORDOVA CA 95742
3 7,908, 536. 50 4 SHASTA CONSTRUCTCRS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
4 8,042, 750. 50 7 MYERS AND SONS CONSTRUCTI ON LP 916 649-4504
00944155
2554 M LLCREEK DRI VE FAX 916 920- 2246
SACRAMENTO CA 95833
5 8, 186, 056. 00 1 Q & D CONSTRUCTI ON | NC 775 786- 2677
00427988
P O BOX 10865 FAX 775 786-5136

RENO NV 89510



03- 3E6204
03- BUT-99-2
02/ 26/ 13

8, 362, 378. 00

9, 366, 367. 50

6

2

DI SNEY CONSTRUCTI ON | NC

875 MAHLER ROAD NO 188
BURLI NGAME CA 94010

GOLDEN STATE BRI DGE | NC

2990 BAY VI STA COURT SUI TE D
BENI CI A CA 94510

650 259-9545
00866974
FAX 650 259-9673

925 372-8000
00851187
FAX 925 372-8001

Bl D211
PAGE 2
02/ 27/ 13



03- 3E6204 Bl D211

03- BUT-99-2 PAGE 3

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE | TEMS 35, 41, 116 AND 118 THRU 124

ANDERSON CA
APPLY- A- LI NE ITEMS 1, 8 THRU 11, 34, 43 THRU 46, 127 THRU 130 AND 136
ANDERSON CA
CAL ELECTRO | TEM5 131 THRU 135
REDDI NG CA
HARBER COVPANI ES | TEM 80
SAN BERNARDI NO CA
M & S ENVI RONMVENTAL | TEMS 22, 23 AND 61 THRU 65
REDDI NG CA
MYERS & SONS I TEM5S 6, 55, 58 THRU 60, 81 THRU 84, 86 THRU 91, 101
SACRAMENTO CA
MYERS AND SONS | TEM5 110, 125, 126 AND 136
SACRAMENTO CA
ST RHOADES CONSTRUCTI ON | TEM5 16 THRU 21, 26 THRU 29 AND 33
REDDI NG CA
TYRRELL RESOURCES | TEM 56
REDDI NG CA
VALLEY SLURRY SEAL | TEM 70

WEST SACRAMENTO CA



03- 3E6204
03- BUT-99-2
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 4

02/ 27/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KRCEKER
FRESNO CA

ACL
ONTARI O CA

APPLY A LI NE
ANDERSON CA

CONCO REI NFORCI NG
CONCORD CA

DESI LVA GATES
DUBLI N CA

DI RT & AGGREGATE
FAI RVI EW OR

EP JARRETT
VEST SACRAMENTO CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

M&S ENVI RONVENTAL
REDDI NG CA

SDI
SAN JOSE CA

STEI NY
VALLEJO CA

CONTI NUED ON NEXT PAGE

BRI DGE REMOVAL

CONCRETE BARRI ER

STRI PI NG

REBAR

ROADWAY AND DRAI NAGE

GAURDRAI L & CRASH CUSHI ONS

Pl LI NG

GRI NDI NG PAVEMENT

ERCSI ON CONTRCL

PRESTRESSI NG

ELECTRI CAL



03- 3E6204 Bl D211

03- BUT-99-2 PAGE 5

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TYRRELL CLEARI NG
REDDI NG CA
VALLEY SLURRY SEAL M CRO SURFACI NG

WEST SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE MBGR, CRASH CUSHI ON, TREATED WOOD WASTE
ANDERSON CA
APPLYALI NE STRI PI NG
ANDERSON CA
BALDW N CONTRACTI NG TRAFFI C CONTROL, ROAD WORK, HVA PAVI NG & DI KE, DRAI NAGE
CH CO CA
BALDW N CONTRACTI NG VEG CONTRCL
CH CO CA
CAL ELECTRO ELECTRI CAL
REDDI NG CA
CONCO REI NFORCI NG BAR REI NFORClI NG STEEL
CONCORD CA
CONSTRUCTI ON AREA SI GN | NC CAS, BARRI CADES, ROAD SI DE SI GNS, MARKERS
NEW CASTLE CA
GALAWAYS ENT Bl OLOG STS & NATURAL RESOURCES PLAN
CH CO CA

CONTI NUED ON NEXT PAGE



03- 3E6204
03- BUT-99-2
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 6

02/ 27/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GREEN GROSS | ND
Cl TRUS HEI GATS CA

HARBERS COVPANY
SAN BERNARDI NO CA

KROEKER | NC
FRESNO CA

OLI VERI A FENCE
SANTA CLARA CA

SD I NC
SAN JOSE CA

ST ROADS
REDDI NG CA

TYRRELL RESOURCES
REDDI NG CA

VSS
VEST SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

TEMP & PERVANENT EROSI ON CONTROL, FIBER ROLLS, ESA FENCE

GRI ND EXI STI NG PAVEMENT

BRI DGE REMOVAL

REMOVE & | NSTALL FENCE

PRE- STRESSI NG

TEMP BMP

CLEARI NG & GRUBBI NG

M CRO SURFACI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL
ONTARI O CA

APEX FENCE
ANDERSON CA

CONTI NUED ON NEXT PAGE

BRI DGE RAI L

METAL BEAM GUARDRAI L



03- 3E6204
03- BUT-99-2
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

02/ 27/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAL ELECTRO
REDDI NG CA
CONCO
CONCORD CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

GREEN GROMH | NDUSTRI ES
Cl TRUS HElI GHTS CA

KNI FE Rl VER CONSTRUCTI ON
CH CO CA

KNI FE RI VER CONSTRUCTI ON
CH CO CA

KNI FE RI VER CONSTRUCTI ON
CH CO CA

KNI FE RI VER CONSTRUCTI ON
CH CO CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

REBAR

CONSTRUCTI ON AREA SIGNS & TYPE 3 BARRI CADES

FURNI SH AND | NSTALL ROADSI DE SI GNS

CBJECT MARKERS & TEMPORARY CRASH CUSHI ONS

ERCSI ON CONTRCL

AC PAVI NG & UNDERGROUND & DI RT WORK & M SCELLANEQUS REMOVAL

CLEAR AND GRUB

GRI ND EXI STI NG PAVEMENT

RSP & M NOR CONCRETE & CRACK TREATMENT & M CRO SURFACI NG

STRI PI NG AND MARKERS



03- 3E6204
03- BUT-99-2
02/ 26/ 13

Bl DDER | D

LI ST

NAVE AND ADDRESS

OF

Bl D211

PAGE 8

02/ 27/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 SCHWAGGER DAVI S | NC PRESTRESSED Cl P CONCRETE
SAN JOSE CA
STERLI NG HOLLOWAY BRI DGE REMOVAL
AUBURN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 B & A DIRT AND AGGREGATE | NTERCHANGCE | NC R & R GUARDRAI L, CRASH CUSH ON AND MOBLI ZATI ON

FAI RVI EW CA

EP JARRETT FOUNDATI ON COVPANY | NC
SACRAMENTO CA

GALLAVWAY ENTERPRI SES
CH CO CA

HARBOR COVPANI ES | NC
SAN BERNARDI NO CA

M & S ENVI RONMENTAL LANDSCAPES
REDDI NG CA

PAR ELECTRI C
RENO NV

STERLI NG AND HALLOWAY |1V I NC
HOLBURN CA

VALLEY SLURRY SEAL
WEST SACRAMENTO CA

STEEL PI LI NG

Bl OLOGE ST

GRI ND CONCRETE PAVEMENT

ERCSI ON CONTRCOL, TEMPCRARY MULCH AND SO L BI MDER

ELECTRI CAL

DEMOLI TI ON

M CRO- SURFACI NG



03- 3E6204
03- BUT-99-2
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 9

02/ 27/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APPLY A LI NE
ANDERSON CA

CAL ELECTRO I NC
REDDI NG CA

DESI LVA GATES
DUBLI N CA

DYW DAC SYSTEMS | NTERNATI ONAL
LONG BEACH CA

GREEN GROMH | NDUSTRI ES
Cl TRUS HEI GATS CA

HARRI' S SALI NAS | NC
LI VERMORE CA

KROEKER | NC
FRESNO CA

VORTEX MARI NE CONSTRUCTI ON | NC
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

PAVI NG AND GRADI NG

PRESTRESSI NG

ERCSI ON CONTRCL

REBAR

BRI DGE REMOVAL

Pl LES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE CO
ANDERSON CA

APPLY- A- LI NE | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

MBGR

STRI PI NG MARKI NG REMOVE STRI PE/ MARKS



03- 3E6204 Bl D211

03- BUT-99-2 PAGE 10

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL- ELECTRO I NC ELECTRI CAL
REDDI NG CA
CONCO REI NFORCI NG REBAR
CONCORD CA
DESI LVA GATES CONSTRUCTI ON PAVI NG GRADI NG UNDERGROUND, ROADWORK
DUBLI N CA
HARBER CO | NC GRI ND CONCRETE PAVEMENT
SAN BERNARDI NO CA
M&S ENVI RONMVENTAL LANDSCAPES | NC ERCSI ON CONTRCL
REDDI NG CA
SCWAGER DAVI S | NC PRESTRESS

SAN JOSE CA
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03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 26/ 13 02/ 27/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 4, 200. 00 4,200. 00
2 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 7,500. 00 7.500. 00
3 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00 2, 500. 00
4 090100 TI ME- RELATED OVERHEAD ( \DAY) VDAY 365 400. 00 146, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 400. 00 14, 400. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 106, 000. 00 106, 000. 00
7 120120 TYPE |11 BARRI CADE EA 20 30. 00 600. 00
8 120149 TEMPORARY PAVENENT MARKI NG ( PAI NT) SQFT 630 3.50 2, 205. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 53, 100 .25 13, 275. 00
10 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 180 33. 00 5, 940. 00
11 120300 TEMPORARY PAVENMENT MARKER EA 860 4.00 3, 440. 00
12 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 72, 000. 00 72, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) LF 10, 700 10. 00 107, 000. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 130 220. 00 28, 600. 00
15 129150 TEMPORARY TRAFFI C SCREEN LF 10, 700 8. 00 85, 600. 00
16 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PLAN
17 130310 RAI N EVENT ACTI ON PLAN EA 88 500. 00 44, 000. 00
18 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 52 350. 00 18, 200. 00
19 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
20 130500 TEMPORARY EROSI ON CONTROL BLANKET SQYD 2, 000 5. 00 10, 000. 00
21 130505 MOVE- | N/ MOVE- OUT EA 10 1, 500. 00 15, 000. 00
( TEMPORARY ERCSI ON CONTROL)
22 130530 TEMPORARY HYDRAULI C MULCH SQYD 10, 000 .87 8, 700. 00
( BONDED FI BER MATRI X)
23 130560 TEMPORARY SO L Bl NDER SQYD 10, 000 .43 4,300. 00
24 130570 TEMPORARY COVER SQYD 2, 000 5. 00 10, 000. 00
25 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 150. 00 300. 00
26 130640 TEMPORARY FI BER ROLL LF 7,700 5. 00 38, 500. 00
27 130650 TEMPORARY GRAVEL BAG BERM LF 220 10. 00 2.200. 00
28 130660 TEMPORARY LARGE SEDI MENT BARRI ER LF 4,200 12. 00 50, 400. 00
29 130680 TEMPORARY SI LT FENCE LF 500 5. 00 2,500. 00
30 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 2, 800. 00 16, 800. 00
31 130730 STREET SVEEPI NG LS LUVP SUM 11, 000. 00 11, 000. 00
32 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 3, 000. 00 3, 000. 00
33 141000 TEMPORARY FENCE ( TYPE ESA) LF 1, 600 5. 00 8, 000. 00
34 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 710 4.00 2, 840. 00

STRI PE ( HAZARDOUS WASTE)
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03- BUT-99-2 CONTRACT PROPOSAL OF LOwW BI DDER PACE 12
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 141120 TREATED WOCD WASTE LB 5,720 .20 1,144.00
36 146001 CONTRACTOR- SUPPLI ED Bl OLOd ST ( DAY) VDAY 70 425. 00 29, 750. 00
37 146003 NATURAL RESCQURCE PROTECTI ON PLAN LS LUWP SUM 3, 500. 00 3, 500. 00
38 150204 ABANDON CULVERT (LF) LF 130 50. 00 6, 500. 00
39 150605 REMOVE FENCE LF 580 4. 60 2,668. 00
40 150615 REMOVE ENTRANCE TAPER EA 2 700. 00 1, 400. 00
41 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 500 5. 00 2,500. 00
42 150668 REMOVE FLARED END SECTI ON EA 6 470. 00 2,820.00
43 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 15, 100 .75 11, 325. 00
44 150712 REMOVE PAI NTED PAVEMENT NARKI NG SQFT 130 7.00 910. 00
45 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,030 .75 3,022. 50
46 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 130 7.00 910. 00
47 150742 REMOVE ROADSI DE SI GN EA 33 200. 00 6, 600. 00
48 150771 REMOVE ASPHALT CONCRETE DI KE LF 3, 960 1.50 5, 940. 00
49 150801 REMOVE OVERSI| DE DRAI N EA 6 450. 00 2,700. 00
50 150814 REMOVE DOWNDRAI N ( EA) EA 2 700. 00 1, 400. 00
51 150820 REMOVE | NLET EA 2 950. 00 1, 900. 00
52 150821 REMOVE HEADWALL EA 3 1, 250. 00 3, 750. 00
53 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9, 200 3.20 29, 440. 00
54 155232 SAND BACKFI LL CY 8 134. 00 1,072.00
55 157550 BRI DGE REMOVAL LS LUWVP SUM 275, 000. 00 275, 000. 00
56 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 81, 500. 00 81, 500. 00
57 190101 ROADWAY EXCAVATI ON CY 18, 500 21.00 388, 500. 00
58 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) CY 450 100. 00 45, 000. 00
59 (F) 192008 STRUCTURE EXCAVATI ON (TYPE A) CY 846 200. 00 169, 200. 00
60 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) CY 337 80. 00 26, 960. 00
61 203002 EROSI ON CONTRCOL ( COMPOST BLANKET) CY 2,310 39. 00 90, 090. 00
62 203025 COVPCOST (| NCORPORATE) SQYD 7,000 5. 88 41, 160. 00
63 210010 MOVE- | N MOVE- OQUT ( EROSI ON CONTRCL) EA 6 700. 00 4,200. 00
64 210250 EROSI ON CONTROL ( BONDED FI BER MATRI X) SQFT 440, 000 .14 61, 600. 00

(SQFT)

65 210350 FI BER ROLLS LF 180 9. 40 1,692. 00
66 260203 CLASS 2 AGGREGATE BASE ( CY) CcY 10, 700 37.00 395, 900. 00
67 290201 ASPHALT TREATED PERMEABLE BASE CY 1,110 150. 00 166, 500. 00
68 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TON 0.2 12, 000. 00 2,400. 00
69 374207 CRACK TREATMENT LNM 0.9 6, 000. 00 5, 400. 00
70 378000 M CRO- SURFACI NG TON 170 469. 00 79, 730. 00

71 390095 REPLACE ASPHALT CONCRETE SURFACI NG CY 26 475. 00 12, 350. 00
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03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
72 390132 HOT M X ASPHALT (TYPE A) TON 9, 300 80. 00 744, 000. 00
73 390136 M NOR HOT M X ASPHALT TON 36 95. 00 3, 420. 00
74 390138 RUBBERI ZED HOT M X ASPHALT ( OPEN GRADED) TON 690 125. 00 86, 250. 00
75 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 72 3.70 266. 40
76 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 640 3.70 2,368.00
77 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 170 3.70 629. 00
78 394090 PLACE HOT M X ASPHALT SQYD 92 39. 00 3,588. 00
(M SCELLANEQUS AREA)
79 397005 TACK COAT TON 14 2, 000. 00 28, 000. 00
80 420201 GRI ND EXI STI NG CONCRETE SQYD 8, 600 5.75 49, 450. 00
PAVENENT
81 490538 FURNI SH STEEL PILING (HP 14 X 117) LF 4,910 50. 00 245, 500. 00
82 490539 DRI VE STEEL PILE (HP 14 X 117) EA 100 2, 000. 00 200, 000. 00
83 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 100, 000. 00 100, 000. 00
84 510000 SEAL COURSE CONCRETE cy 71 250. 00 17, 750. 00
85 025132 BAT HABI TAT EA 4 3, 500. 00 14, 000. 00
86 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 207 325. 00 67, 275. 00
87 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 1,215 875. 00 1, 063, 125. 00
88 (F) 510086 (STRUCT%RAL CONCRETE, APPROACH SLAB cY 98 800. 00 78, 400. 00
TYPE
89 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 37 2, 000. 00 74, 000. 00
90 519092 JONT SEAL ASSEMBLY (MR 2 1/2") LF 79 300. 00 23, 700. 00
91 (F) 520102 BAR REI NFORCI NG STEEL (BRI DGE) LB 297, 610 1.30 386, 893. 00
92 560245 FURNI SH LAM NATED PANEL SIGN (1"- TYPE B) SQFT 75 30. 00 2, 250. 00
93 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQOFT 210 11. 00 2,310. 00
(0. 063" - UNFRANED)
94 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 160 12. 00 1, 920. 00
(0. 080" - UNFRANED)
95 560252 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 85 14. 50 1, 232. 50
(0. 080" - FRAMED)
96 566011 ROADSI DE SI GN - ONE POST EA 21 200. 00 4, 200. 00
97 566012 ROADSI DE SI GN - TWO POST EA 3 455. 00 1, 365. 00
98 620100 18" ALTERNATI VE Pl PE CULVERT LF 130 360. 00 46, 800. 00
99 650018 24" REI NFORCED CONCRETE Pl PE LF 66 310. 00 20, 460. 00
100 025133 3" PLASTI C PI PE (OUTLET) LF 100 34.00 3, 400. 00
101 703460 24" \WELDED STEEL Pl PE CASI NG ( BRI DGE) LF 77 175. 00 13, 475. 00
102 705206 24" CONCRETE FLARED END SECTI ON EA 5 750. 00 3, 750. 00

103 705311 18" ALTERNATI VE FLARED END SECTI ON EA 2 175. 00 350. 00
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03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
02/ 26/ 13 02/ 271 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
104 025134 STREAMBED GRAVEL BLANKET LS LUMP SUM 82, 250. 00 82, 250. 00
105 721013 ROCK SLOPE PROTECTI ON % 1,110 95. 00 105, 450. 00
(1/4 T, METHOD B) (CY)
106 721026 (R(IY:|)< SLOPE PROTECTION (NO. 1, METHOD B) cy 450 104. 00 46, 800. 00
C
107 721028 (R(IYZI)< SLOPE PROTECTI ON (NO. 2, METHOD B) cy 4 1, 450. 00 5, 800. 00
C
108 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 1, 500 1.30 1, 950. 00
109 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 478 3.00 1, 434. 00
110 (F) 750501 M SCELLANEOUS METAL ( BRI DGE) LB 300 10. 00 3. 000. 00
111 800060 FENCE ( TYPE WM AND BW LF 240 13. 86 3. 326. 40
112 800360 CHAIN LI NK FENCE ( TYPE CL-6) LF 210 19. 54 4, 103. 40
113 025135 H GHWAY POST MARKER EA 2 60. 00 120. 00
114 820112 MARKER ( CULVERT) EA 14 60. 00 840. 00
115 820151 OBJECT MARKER ( TYPE L-1) EA 4 60. 00 240. 00
116 832001 METAL BEAM GUARD RAI LI NG LF 200 24. 00 4, 800. 00
117 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 580 50. 00 29, 000. 00
118 839220 DOUBLE METAL BEAM GUARD RAI LI NG LF 150 35. 00 5. 250. 00
(WOOD POST)
119 839541 TRANSI TI ON' RAI LI NG ( TYPE WB) EA 4 2, 700. 00 10, 800. 00
120 839561 RAI L TENSI ONI NG ASSEMBLY EA 2 300. 00 600. 00
121 839578 END CAP (TYPE TQ) EA 4 200. 00 800. 00
122 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 100. 00 4,200. 00
123 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 4. 500. 00 9. 000. 00
124 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00
125 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) LF 358 150. 00 53, 700. 00
126 (F) 839720 CONCRETE BARRI ER ( TYPE 732) LF 723 150. 00 108, 450. 00
127 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 15, 200 . 65 9. 880. 00
128 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 7.00 1, 820. 00
129 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 7,620 .40 3, 048. 00
( BROKEN 36- 12)
130 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 5. 50 1, 815. 00
131 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVMP SUM 2, 000. 00 2.000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
132 025136 TEMPORARY VI DEO | MAGE VEHI CLE DETECTI ON LS LUMP SUM 48, 200. 00 48, 200. 00
SYSTEM
133 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 120, 000. 00 120, 000. 00

134 860759 LI GHTI NG CONDUI T (BRI DGE) (LS) LS LUMP SUM 28, 000. 00 28, 000. 00
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03- BUT-99-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
135 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 87,000. 00 87,000. 00
136 999990 MOBI LI ZATI ON LS LUMP SUM 477, 000. 00 477, 000. 00

TOTAL 7,371,737.20
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03- 3E6204 Bl D211
03- BUT- 99- 2 SUMMARY OF REMAINING BIDDERS PAGE 16
02/ 26/ 13 02/27/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

5, 000. 00 5000. 00| 1, 200. 00 1200. 00| 3, 500. 00 3500. 00 1, 200. 00 1200. 00

40, 000. 00 40000. 00| 175, 000. 00 175000. 00 30, 000. 00 30000. 00| 65, 000. 00 65000. 00

15, 000. 00 15000. 00| 10, 000. 00 10000. 00| 7,000. 00 7000. 00| 10, 000. 00 10000. 00

825. 00 301125. 00| 125. 00 45625. 00 1, 650. 00 602250. 00| 1, 100. 00 401500. 00

8, 500. 00 8500. 00| 10, 000. 00 10000. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00

50, 000. 00 50000. 00| 125, 000. 00 125000. 00 125, 000. 00 125000. 00| 220, 000. 00 220000. 00

150. 00 3000. 00 100. 00 2000. 00 75. 00 1500. 00| 80. 00 1600. 00

3.00 1890. 00| 3.50 2205. 00 3.00 1890. 00| 4.00 2520. 00

.25 13275. 00| 25 13275. 00| .30 15930. 00| .30 15930. 00

50. 00 9000. 00| 33.00 5940. 00| 30. 00 5400. 00| 35.00 6300. 00

4.00 3440. 00 4.00 3440. 00 4.00 3440. 00 4.00 3440. 00

15, 000. 00 15000. 00| 10, 000. 00 10000. 00| 50, 000. 00 50000. 00| 35, 000. 00 35000. 00

19.50 208650. 00 26. 00 278200. 00 16. 00 171200. 00 20. 00 214000. 00

150. 00 19500. 00| 175. 00 22750. 00| 200. 00 26000. 00| 160. 00 20800. 00

4.00 42800. 00 6. 00 64200. 00| 3.00 32100. 00| 5. 50 58850. 00

2, 500. 00 2500. 00| 2,500. 00 2500. 00| 10, 000. 00 10000. 00| 3, 000. 00 3000. 00

500. 00 44000. 00| 500. 00 44000. 00| 500. 00 44000. 00| 500. 00 44000. 00

800. 00 41600. 00| 275. 00 14300. 00| 200. 00 10400. 00| 750. 00 39000. 00

2,000. 00 6000. 00 2,000. 00 6000. 00| 2,000. 00 6000. 00 2,000. 00 6000. 00

10. 00 20000. 00| 6. 00 12000. 00| 6. 00 12000. 00| 10. 50 21000. 00

700. 00 7000. 00| 650. 00 6500. 00| 700. 00 7000. 00| 700. 00 7000. 00

1.00 10000. 00| .67 6700. 00| .75 7500. 00| .90 9000. 00

.50 5000. 00| .48 4800. 00| .50 5000. 00| .50 5000. 00

6. 00 12000. 00| 2.00 4000. 00 3.00 6000. 00| 4.00 8000. 00

900. 00 1800. 00| 500. 00 1000. 00| 450. 00 900. 00| 500. 00 1000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

25.
12.

5, 000.
10, 000.
7, 500.
.00
.00
.00
750.
5, 000.
30.
10.

.00

00
00

.00

00
00
00

00
00
00
00

61600.
5500.
50400.
2500.
30000.
10000.
7500.
8000.
2840.
5720.
52500.
5000.
3900.
5800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
12.

1, 000.
15, 000.
5, 000.
.00
.00
. 20
750.
6, 500.
50.

.15

00
00

.00

00
00
00

00
00
00

. 25

24255.
2200.
50400.
2500.
6000.
15000.
5000.
4800.
2840.
1144.
52500.
6500.
6500.
3045.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
20.
.00

3, 000.
25, 000.
10, 000.
.00
.00

400.
5, 000.
25.

.50

00
00

00
00
00

. 25

00
00
00

.00

19250.
2200.
84000.
1500.
18000.
25000.
10000.
8000.
3550.
1430.
28000.
5000.
3250.
2900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
12.

4, 000.
25, 000.
6, 000.
.00
.00
.00
650.
7, 000.
30.

.00

00
00

.00

00
00
00

00
00
00

.00

38500.
2200.
50400.
2500.
24000.
25000.
6000.
8000.
2840.
5720.
45500.
7000.
3900.
2900.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
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41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

03- 3E6204
03- BUT-99-2
02/ 26/ 13

100.

200.
500.
600.
750.

3.

500.
330, 000.
100, 000.
26.

125.
250.

65.

40.

700.

3300.
7920.
1200.
1000.
1200.
2250.
27600.
4000.
330000.
100000.
481000.
56250.
211500.
21905.
92400.
31500.
4200.
66000.

SUMMARY OF

| THI RD

| BI D
00| 500. 00
00| 5. 00
00| 500. 00
00| 75
00| 7.00
50| 75
00| 7.00
00| 100. 00
00| 1.00
00| 500. 00
00| 2, 500. 00
00| 1, 000. 00
00| 1, 500. 00
00| 2.00
00| 500. 00
00| 250, 000. 00
00| 46, 400. 00
00| 26.00
00| 250. 00
00| 580. 00
00| 150. 00
00| 49. 50
00| 5. 68
00| 750. 00
00| .08

REMA/

1000.
2500.
3000.
11325.
910.
3022.
910.
3300.
3960.
3000.
5000.
2000.
4500.
18400.
4000.
250000.
46400.
481000.
112500.
490680.
50550.
114345.
39760.
4500.
35200.

80.

200.
500.
550.
700.

500.
275, 000.
50, 000.
20.
100.
200.
80.
50.

750.

NI NG BI DDERS

1000.
2500.
900.
7550.
390.
1410.
390.
2640.
7920.
1200.
1000.
1100.
2100.
27600.
4000.
275000.
50000.
370000.
45000.
169200.
26960.
115500.
38500.
4500.
44000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 17
02/ 27/ 13
FI FTH
BI D ANOUNT
400. 00 800
3.00 1500
400. 00 2400
.80 12080
7.00 910
.80 3224
7.00 910
125. 00 4125
1. 50 5940
200. 00 1200
550. 00 1100
800. 00 1600
600. 00 1800
2.20 20240
105. 00 840.
300, 000. 00 300000.
35, 000. 00 35000.
15. 00 277500.
50. 00 22500.
215. 00 181890.
120. 00 40440.
40. 00 92400.
6. 00 42000.
700. 00 4200.
15 66000.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

10.
31.
100.
5, 000.
6, 000.
475.
400.
80.
100.
100.

30.

00
00
00
00
00
00
00
00
00
00

.00
.00
.00

00

1800.
331700.
111000.
1000.
5400.
80750.
10400.
744000.
3600.
69000.
360.
3200.
850.

2760.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

31.
100.
5, 000.
6, 000.
469.
200.
79.
150.
100.

20.

.40

00
00
00
00
00
00
00
00
00

.00
.00
.00

00

1692.
331700.
111000.
1000.
5400.
79730.
5200.
734700.
5400.
69000.
360.
3200.
850.

1840.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35.
145.
4, 500.
2, 500.
470.
400.
80.
85.
100.

30.

.00

00
00
00
00
00
00
00
00
00

.00
.00
.00

00

900.
374500.
160950.

900.

2250.
79900.
10400.

744000.

3060.
69000.

288.

2560.

680.

2760.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
43.
157.
3, 000.
10, 500.
470.
600.
93.
130.
175.
10.
10.
10.
105.

00
50
00
00
00
00
00
00
00
00
00
00
00
00

1800.
465450.
174270.

600.
9450.
79900.
15600.
864900.

4680.
120750.

720.

6400.

1700.

9660.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



79 |
80

81 |
82 |
83

84 |
85 |
86 |
87 |
88 |
89 |
90 |
91 |
92 |
93 |
94 |
95 |
9 |
97 |
98 |
99 |
100 |
101 |
102 |
103 |

03- 3E6204
03- BUT-99-2
02/ 26/ 13

65.

3, 600.
110, 000.
200.
5, 500.
500.
715.
800.
900.
350.
1.

35.
20.
20.
25.
325.
625.
275.
300.
60.
175.
1, 100.
375.

7000.
51600.
319150.
360000.
110000.
14200.
22000.
103500.
868725.
78400.
33300.
27650.
327371.
2625.
4200.
3200.
2125.
6825.
1875.
35750.
19800.
6000.
13475.
5500.
750.

SUMMARY OF

| THI RD

| BI D
00| 500. 00
00| 5.75
00| 60. 00
00| 2, 630. 00
00| 110, 000. 00
00| 600. 00
00| 2, 500. 00
00| 500. 00
00| 750. 00
00| 1, 000. 00
00| 1, 000. 00
00| 325. 00
00| 1.00
00| 32.00
00| 12. 00
00| 12. 00
00| 15. 00
00| 300. 00
00| 650. 00
00| 150. 00
00| 160. 00
00| 40. 00
00| 176. 00
00| 1, 000. 00
00| 500. 00

REMA/

7000.
49450.
294600.
263000.
110000.
42600.
10000.
103500.
911250.
98000.
37000.
25675.
297610.
2400.
2520.
1920.
1275.
6300.
1950.
19500.
10560.
4000.
13552.
5000.
1000.

55.

2, 200.
100, 000.
250.
2, 000.
325.
1, 095.
750.
1, 500.
300.
1.

35.
12.
13.
15.
200.
350.
265.
275.
20.
150.
1, 000.
400.

NI NG BI DDERS

7000.
51600.
270050.
220000.
100000.
17750.
8000.
67275.
1330425.
73500.
55500.
23700.
357132.
2625.
2520.
2080.
1275.
4200.
1050.
34450.
18150.
2000.
11550.
5000.
800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 18
02/ 27/ 13
FI FTH
BI D ANOUNT

1, 400. 00 19600.
9. 00 77400.
62. 00 304420.
3, 250. 00 325000.
130, 000. 00 130000.
250. 00 17750.
2,500. 00 10000.
350. 00 72450.
935.00  1136025.
710. 00 69580.
740. 00 27380.
250. 00 19750.
1.00 297610.
30. 00 2250.
15. 00 3150.
15. 00 2400.
15. 00 1275.
250. 00 5250.
500. 00 1500.
180. 00 23400.
170. 00 11220.
8. 00 800.
215. 00 16555.
1, 200. 00 6000.
600. 00 1200.

00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

75, 000.
80.
80.
500.

17.
20.
15.
100.
100.
150.
20.
50.

00
00
00
00

.00
.00

00
00
00
00
00
00
00
00

75000.
88800.
36000.
2000.
7500.
956.
5100.
4800.
3150.
200.
1400.
600.
4000.
29000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

84, 126.
85.
85.
250.

20.
13.
20.
40.
40.
40.
24.
55.

00
00
00
00

.00
.00

00
00
00
00
00
00
00
00

84126.
94350.
38250.
1000.
3000.
956.
6000.
3120.
4200.
80.
560.
160.
4800.
31900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 500.
80.
80.

200.

10.
10.
15.
60.
50.
50.
25.

00
00
00
00

.00
.00

00
00
00
00
00
00
00

.00

2500.
88800.
36000.

800.

7500.

956.

3000.

2400.

3150.

120.
700.
200.

5000.

2900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

105, 000.
90.
90.
200.

10.
15.
30.
75.
75.
100.
25.
70.

00
00
00
00

.00
.00

00
00
00
00
00
00
00
00

105000.
99900.
40500.

800.
3000.
1434.
3000.
3600.
6300.

150.
1050.

400.
5000.

40600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



03- 3E6204 Bl D211

03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PACE 19

02/ 26/ 13 02/ 27/ 13

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

118 | 50. 00 7500. 00| 35. 00 5250. 00| 35. 00 5250. 00| 35.00 5250. 00
119 | 3, 000. 00 12000. 00| 2,700. 00 10800. 00| 2,500. 00 10000. 00| 3, 000. 00 12000. 00
120 | 1, 000. 00 2000. 00| 300. 00 600. 00| 300. 00 600. 00| 1, 000. 00 2000. 00
121 | 500. 00 2000. 00| 200. 00 800. 00| 200. 00 800. 00| 300. 00 1200. 00
122 | 2,500. 00 5000. 00| 2,100. 00 4200. 00| 2, 000. 00 4000. 00| 2, 000. 00 4000. 00
123 | 5, 000. 00 10000. 00| 4, 500. 00 9000. 00| 4, 500. 00 9000. 00| 5, 500. 00 11000. 00
124 | 750. 00 1500. 00| 500. 00 1000. 00| 500. 00 1000. 00| 650. 00 1300. 00
125 | 115. 00 41170. 00| 125. 00 44750. 00| 70. 00 25060. 00| 160. 00 57280. 00
126 | 85. 00 61455. 00| 72.00 52056. 00| 70. 00 50610. 00| 120. 00 86760. 00
127 | 70 10640. 00| 65 9880. 00| 20 3040. 00| 70 10640. 00
128 | 7.00 1820. 00| 7.00 1820. 00| 5. 00 1300. 00| 7.00 1820. 00
129 | 50 3810. 00| .40 3048. 00| 20 1524. 00| .40 3048. 00
130 | 6. 00 1980. 00| 5.50 1815. 00| 7.00 2310. 00| 6. 00 1980. 00
131 | 4, 000. 00 4000. 00| 2, 000. 00 2000. 00| 3, 000. 00 3000. 00| 5, 000. 00 5000. 00
132 | 11, 000. 00 11000. 00| 48, 200. 00 48200. 00| 10, 000. 00 10000. 00| 10, 000. 00 10000. 00
133 | 180, 000. 00 180000. 00| 120, 000. 00 120000. 00| 125, 000. 00 125000. 00| 165, 000. 00 165000. 00
134 | 19, 000. 00 19000. 00| 28, 000. 00 28000. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00
135 | 82, 000. 00 82000. 00| 87, 000. 00 87000. 00| 90, 000. 00 90000. 00| 100, 000. 00 100000. 00
136 | 790, 000. 00 790000. 00| 790, 000. 00 790000. 00| 800, 000. 00 800000. 00| 485, 000. 00 485000. 00
TOT 7, 896, 354. 50 7,908, 536. 50 8, 042, 750. 50 8, 186, 056. 00



03- 3E6204 Bl D211

03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

1 1, 500. 00 1500. 00 4,000. 00 4000. 00

2 100, 000. 00 100000. 00 22,500. 00 22500. 00

3 5, 000. 00 5000. 00 7, 500. 00 7500. 00

4 2,500. 00 912500. 00 1, 800. 00 657000. 00

5 15, 000. 00 15000. 00 8, 000. 00 8000. 00

6 50, 000. 00 50000. 00 250, 000. 00 250000. 00

7 50. 00 1000. 00 80. 00 1600. 00

8 3.50 2205. 00 3.50 2205. 00

9 .30 15930. 00 . 25 13275. 00
10 35.00 6300. 00 45. 00 8100. 00
11 4.00 3440. 00 4.00 3440. 00
12 15, 000. 00 15000. 00 20, 000. 00 20000. 00
13 14. 00 149800. 00 22.00 235400. 00
14 200. 00 26000. 00 145. 00 18850. 00
15 2.00 21400. 00 6. 00 64200. 00
16 2,500. 00 2500. 00 3, 000. 00 3000. 00
17 500. 00 44000. 00 500. 00 44000. 00
18 350. 00 18200. 00 450. 00 23400. 00
19 2, 000. 00 6000. 00 2, 000. 00 6000. 00
20 10. 00 20000. 00 11. 00 22000. 00
21 700. 00 7000. 00 700. 00 7000. 00
22 .90 9000. 00 .90 9000. 00
23 .45 4500. 00 .50 5000. 00
24 2.50 5000. 00 2.00 4000. 00
25 500. 00 1000. 00 400. 00 800. 00
26 3. 00 23100. 00 8. 50 65450. 00
27 10. 00 2200. 00 12.50 2750. 00
28 12. 00 50400. 00 21.00 88200. 00
29 5.00 2500. 00 7.95 3975. 00
30 3, 000. 00 18000. 00 2,500. 00 15000. 00
31 20, 000. 00 20000. 00 15, 000. 00 15000. 00
32 8, 000. 00 8000. 00 5, 000. 00 5000. 00
33 6. 50 10400. 00 6. 15 9840. 00
34 4.00 2840. 00 4.00 2840. 00
35 1.00 5720. 00 .50 2860. 00
36 1, 000. 00 70000. 00 900. 00 63000. 00
37 10, 000. 00 10000. 00 8, 000. 00 8000. 00
38 40. 00 5200. 00 25.00 3250. 00
39 6. 00 3480. 00 11. 00 6380. 00




03- 3E6204 Bl D211

03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PACE 21
02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

40 300. 00 600. 00 500. 00 1000. 00
41 6. 00 3000. 00 6. 00 3000. 00
42 200. 00 1200. 00 100. 00 600. 00
43 .75 11325. 00 .75 11325. 00
44 7.00 910. 00 7.00 910. 00
45 . 80 3224. 00 .75 3022. 50
46 7.00 910. 00 7.00 910. 00
47 80. 00 2640. 00 100. 00 3300. 00
48 2.00 7920. 00 2.00 7920. 00
49 350. 00 2100. 00 495. 00 2970. 00
50 350. 00 700. 00 750. 00 1500. 00
51 800. 00 1600. 00 990. 00 1980. 00
52 800. 00 2400. 00 2,500. 00 7500. 00
53 2.00 18400. 00 3. 00 27600. 00
54 150. 00 1200. 00 150. 00 1200. 00
55 150, 000. 00 150000. 00 290, 000. 00 290000. 00
56 50, 000. 00 50000. 00 30, 000. 00 30000. 00
57 26. 00 481000. 00 22.00 407000. 00
58 200. 00 90000. 00 95. 00 42750. 00
59 300. 00 253800. 00 190. 00 160740. 00
60 40. 00 13480. 00 85. 00 28645. 00
61 40. 00 92400. 00 40. 00 92400. 00
62 4.50 31500. 00 4.50 31500. 00
63 700. 00 4200. 00 700. 00 4200. 00
64 .15 66000. 00 .20 88000. 00
65 9. 50 1710. 00 9. 50 1710. 00
66 31.00 331700. 00 35. 00 374500. 00
67 100. 00 111000. 00 140. 00 155400. 00
68 5, 000. 00 1000. 00 4, 500. 00 900. 00
69 6, 000. 00 5400. 00 10, 000. 00 9000. 00
70 150. 00 25500. 00 475. 00 80750. 00
71 200. 00 5200. 00 400. 00 10400. 00
72 80. 00 744000. 00 85. 00 790500. 00
73 150. 00 5400. 00 85. 00 3060. 00
74 100. 00 69000. 00 130. 00 89700. 00
75 5. 00 360. 00 4.00 288. 00
76 5. 00 3200. 00 4.00 2560. 00
77 5.00 850. 00 4.00 680. 00
78 20. 00 1840. 00 33.00 3036. 00




03- 3E6204 Bl D211

03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PACE 22

02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH

Bl D AMOUNT Bl D AMOUNT

79 500. 00 7000. 00 500. 00 7000. 00
80 17. 00 146200. 00 8. 00 68800. 00
81 62. 00 304420. 00 60. 00 294600. 00
82 3, 200. 00 320000. 00 1, 800. 00 180000. 00
83 120, 000. 00 120000. 00 110, 000. 00 110000. 00
84 250. 00 17750. 00 575. 00 40825. 00
85 3, 500. 00 14000. 00 3, 500. 00 14000. 00
86 1, 000. 00 207000. 00 750. 00 155250. 00
87 830. 00 1008450. 00 1, 295. 00 1573425. 00
88 400. 00 39200. 00 1, 100. 00 107800. 00
89 1, 000. 00 37000. 00 1, 500. 00 55500. 00
90 250. 00 19750. 00 145. 00 11455. 00
91 1.00 297610. 00 1.10 327371. 00
92 35. 00 2625. 00 32.00 2400. 00
93 12. 00 2520. 00 17. 00 3570. 00
94 13. 00 2080. 00 18. 00 2880. 00
95 15. 00 1275. 00 25.00 2125. 00
96 200. 00 4200. 00 300. 00 6300. 00
97 350. 00 1050. 00 500. 00 1500. 00
98 115. 00 14950. 00 210. 00 27300. 00
99 155. 00 10230. 00 455. 00 30030. 00
100 70. 00 7000. 00 25.00 2500. 00
101 250. 00 19250. 00 350. 00 26950. 00
102 1, 500. 00 7500. 00 1, 650. 00 8250. 00
103 1, 700. 00 3400. 00 595. 00 1190. 00
104 50, 000. 00 50000. 00 110, 000. 00 110000. 00
105 100. 00 111000. 00 100. 00 111000. 00
106 100. 00 45000. 00 100. 00 45000. 00
107 270. 00 1080. 00 500. 00 2000. 00
108 6. 00 9000. 00 5.00 7500. 00
109 7.00 3346. 00 4.00 1912. 00
110 8. 00 2400. 00 8. 00 2400. 00
111 15. 00 3600. 00 20. 00 4800. 00
112 20. 00 4200. 00 30. 00 6300. 00
113 60. 00 120. 00 75. 00 150. 00
114 50. 00 700. 00 55. 00 770. 00
115 50. 00 200. 00 75. 00 300. 00
116 30. 00 6000. 00 35. 00 7000. 00
117 50. 00 29000. 00 75. 00 43500. 00




03- 3E6204 Bl D211
03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
118 30. 00 4500. 00 40. 00 6000. 00
119 3, 000. 00 12000. 00 4, 500. 00 18000. 00
120 1, 000. 00 2000. 00 600. 00 1200. 00
121 250. 00 1000. 00 215. 00 860. 00
122 2, 000. 00 4000. 00 2,725.00 5450. 00
123 5, 000. 00 10000. 00 6, 000. 00 12000. 00
124 250. 00 500. 00 500. 00 1000. 00
125 150. 00 53700. 00 135. 00 48330. 00
126 75. 00 54225. 00 125. 00 90375. 00
127 . 65 9880. 00 . 65 9880. 00
128 7.00 1820. 00 7.00 1820. 00
129 .40 3048. 00 40 3048. 00
130 5.50 1815. 00 6. 00 1980. 00
131 3, 000. 00 3000. 00 3, 500. 00 3500. 00
132 30, 000. 00 30000. 00 10, 000. 00 10000. 00
133 100, 000. 00 100000. 00 170, 000. 00 170000. 00
134 20, 000. 00 20000. 00 15, 000. 00 15000. 00
135 80, 000. 00 80000. 00 90, 000. 00 90000. 00
136 820, 000. 00 820000. 00 970, 000. 00 970000. 00
TOT 8, 362, 378. 00 9, 366, 367. 50




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 26/ 13 I'N EL DORADO COUNTY NEAR KYBURZ AT 02/ 27/ 13
CONTRACT NUMBER 03- 4MD804 VARI OQUS LOCATI ONS FROM 0.3 M LE CONTRACT CCDE 'G'
LOCATI ON 03- ED- 50-51. 6/ 53. 2 WEST OF 36 M LE STONE ROAD TO 0.6 36 CONTRACT | TEMS
M LE VEST OF WRI GATS LAKE ROAD
REHABI LI TATE CULVERTS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 21 FUND TOTAL HVBH 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 9 ENG NEERS EST 414,416.00 AMOUNT UNDER 61, 430. 00 PERCENT UNDER EST 14. 82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 352, 986. 00 3 QUI MO CONTRACTI NG | NC 707 693-0289 SB PREF CLAlI MED
00809085
P O BOX 1177 FAX 707 678-8384
DI XON CA 95620
2 407, 647. 00 4 C WFOX CONSTRUCTI ON | NC 530 823-0591 SB PREF CLAI MED
00946231
2701 SECRET LAKE TRAI L FAX 888 400-8169
COCL CA 95614
3 414, 313. 00 8 B&M BUI LDERS | NC 916 862- 0095 SB PREF CLAI MED
00861848
11151 TRADE CENTER DR #280 FAX 866 903-3437
RANCHO CORDOVA CA 95670
4 424, 211. 00 7 Cl MARRON | NC 209 522-1655 SB PREF CLAlI MED
00827599
929 O BYRNES FERRY ROAD FAX 209 522-1652
COPPEROPQOLI S CA 95228
5 458, 921. 00 6 LORANG BROTHERS CONSTRUCTI ON 530 346-8150 SB PREF CLAI MED
I NC 00771160
1175 SO AUBURN ST FAX 530 346-6120

COLFAX CA 95713



03- 4MD804
03- ED-50-51
02/ 26/ 13

479, 676. 89

490, 192. 00

500, 575. 00

571, 338. 33

DESERT CONCEPTS CONSTRUCTI ON
I NC

77-770 COUNTRY CLUB DR #D
PALM DESERT CA 92211

NEVADA CAMPBELL CONSTRUCTI ON
COVPANY | NC

36 GLEN CARRAN Cl RCLE
SPARKS NV 89431

CALI FORNI A TRENCHLESS | NC

11845 DUBLI N BLVD SUl TE C240
DUBLI N CA 94568

ON GRADE CONTRACTI NG

P O BOX 3714
SONORA CA 95370

FAX

FAX

FAX

FAX

Bl D211
PAGE 2
02/ 27/ 13

760 200-9007 CC PREF CLAI MED
00849837
760 200-9014

775 677-9111 NSB PREF CLAI MED
00794570
775 677-9191

925 361-7046 SB PREF CLAI MED
00735769
510 266-1543

209 532-2274
00595068
209 532-2254

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



03-4MD804 Bl D211

03- ED-50-51 PAGE 3

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONVENTAL NETWORK | NC ITEMS 1, 5
FOUNTAI' N VALLEY CA
M CHELS CORPORATI ON | TEMS 16 THRU 20
SALEM OREGON
NI TTA ERCSI ON CONTRCL | TEMS 7, 22, 23
LOOM S CA
SAMBRANO TRAFFI C CONTROL | NC | TEM 2

WLTON CA



03- 4MD804
03- ED-50-51
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

02/ 27/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE CO
LI NCOLN CA

M CHELS COPORATI ON
SALEN OR

VELLS SWEEPI MG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

PLACE ONLY AC DI KE TYPE D, PLACE ONLY HVA M SC AREA

CI TP, CLEAN, | NSPECT AND PREP PI PE

STREET SWEEPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

M CHELS CCRP
1715 16TH ST
SALEM OR 98302

Bl DDER | D NAME AND ADDRESS

| TEMS 16 THRU 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

M CHELS CORPCRATI ON
1715 16TH STREET
SALEM OR 97302

SAMBRANO TRAFFI C CONTRCL
10057 COLLI NGS RCAD
WLTON CA 95693

Bl DDER | D NAME AND ADDRESS

| TEM5 16 THRU 20

| TEMS 2

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AC DI KE CO
LI NCOLN CA

CONTI NUED ON NEXT PAGE

HOT M X ASPHALT, PLACE AC DI KE, PLACE HOT M X ASPHALT



03-4MD804 Bl D211

03- ED-50-51 PAGE 5

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BT CONSULTI NG SWPPP

SHI NGLE SPRI NGS CA
GLOBAL ENVI RONMVENTAL NETWORK | NC LEAD COVPLI ANCE PLAN
OAKLAND CA
M CHELS PI PELI NE CONSTRUCTI ONN ALTERNATI VE LI NER, CLEAN NG,
SALEM OR
M CHELS PI PELI NE CONSTRUCTI ONN CURED- | N- PLACE PI PELI NER
SALEM OR
M CHELS PI PELI NE CONSTRUCTI ONN I NSPECTI NG OR PREPARI NG HOST PI PE,
SALEM OR
NI TTA EROSI ON CONTRCL TEMP FENCE, MJULCH OR EROSI ON CONTROL
LOOM S CA
SAM S EQUI PMENT & SUPPLI ES CSP, DOWNDRAI N, ANCHOR ASSEMBLY, TEMP CONCRETE WASHOUT,
FRESNO CA
SAM S EQUI PMENT & SUPPLI ES READY M X WASHOUT BAGS, TEMP FENCE, EC (NETTI NG
FRESNO CA
SAMBRANO TRAFFI C CONTRCL | NC TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS

W LLOW CA



03-4MD804 Bl D211

03- ED-50-51 PAGE 6

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 CAL VET | TEM 2
SANTA CLARA CA 95050

M CHELS CCORP | TEMS 16 THRU 20
1715 16TH STREET
SALEM OR 97302

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE | TEMS 25 AND 26
LI NCOLN CA
CAL VET SERVI CES | TEM 2
SANTA CLARA CA
M CHELS CORPCRATI ON | TEM5 16 THRU 20
SALEM OR
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMVENTAL NETWORK | NC ITEMS 1, 2, 4, 5

8390 CAPVELL DRI VE
OAKLAND CA 94621

TI TAN DVBE | TEMS 2, 3
P O BOX 492336
REDDI NG CA 96049



03-4MD804 Bl D211

03- ED-50-51 PAGE 7

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AC DI KE | TEMS 25, 26
LI NCOLN CA
CAL VET | TEM 3
SANTA CLARA CA
M CHELS | TEMS 18, 19, 20
SALETE OR
NI TTA ERCSI ON | TEMS 7, 22, 23
LOOM S CA
PACI FI C | NTERNAL GRCOUT | TEMS 16, 17

BELLI NGHAM WA



03-4MD804 Bl D211

03- ED- 50- 51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 000. 00 42, 000. 00
3 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 10, 000. 00 10, 000. 00
4 130100 JOB SI TE MANAGENENT LS LUVP SUM 2, 000. 00 2. 000. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 500. 00 1, 500. 00
6 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 500. 00 500. 00
7 141000 TEMPORARY FENCE ( TYPE ESA) LF 88 20. 00 1, 760. 00
8 025230 REMOVE MARKER ( CULVERT) EA 38 30. 00 1, 140. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE LF 30 40. 00 1, 200. 00
10 025231 REMOVE 18" CORRUGATED STEEL Pl PE LF 19 100. 00 1, 900. 00
11 150814 REMOVE DOANDRAI N ( EA) EA 1 1, 000. 00 1, 000. 00
12 150820 REMOVE | NLET EA 1 750. 00 750. 00
13 150821 REMOVE HEADWALL EA 4 750. 00 3, 000. 00
14 025232 RESET DOWNDRAI N EA 3 1, 500. 00 4, 500. 00
15 025233 RESET DEBRI S RACK EA 1 500. 00 500. 00
16 155115 18" ALTERNATI VE Pl PELI NER LF 610 105. 00 64, 050. 00
17 155127 30" ALTERNATI VE Pl PELI NER LF 87 171. 00 14, 877. 00
18 155213 CLEANI NG, | NSPECTI NG, AND PREPARI NG LF 1, 670 9. 00 15, 030. 00
CULVERT (LF)
19 155316 24" CURED- | N- PLACE Pl PELI NER LF 780 116. 60 90, 948. 00
20 155318 30" CURED- | N- PLACE Pl PELI NER LF 200 136. 00 27, 200. 00
21 198010 | MPORTED BORROW ( CY) cy 9 100. 00 900. 00
22 202011 MULCH cy 10 180. 00 1, 800. 00
23 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG) SQFT 170 24.00 4, 080. 00
24 390136 M NOR HOT M X ASPHALT TON 10 400. 00 4, 000. 00
25 394075 PLACE HOT M X ASPHALT DI KE (TYPE D) LF 30 40. 00 1, 200. 00
26 394090 PLACE HOT M X ASPHALT SQYD 42 50. 00 2,100. 00
(M SCELLANEOUS AREA)
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 6 3, 300. 00 19, 800. 00
28 665018 18" CORRUGATED STEEL PIPE (. 109" THI CK) LF 26 490. 00 12, 740. 00
29 025234 (12" OCRRUGAT;ED STEEL Pl PE DOANDRAI N LF 34 300. 00 10, 200. 00
. 138" THI CK
30 692005 12" ENTRANCE TAPER EA 1 900. 00 900. 00
31 692305 12" ANCHOR ASSEMBLY EA 2 450. 00 900. 00
32 692309 24" ANCHOR ASSEMBLY EA 1 700. 00 700. 00
33 025235 12" CORRUGATED STEEL Pl PE ENERGY EA 1 555. 00 555. 00
DI SSI PATOR (. 138" THI CK)
34 705015 24" STEEL FLARED END SECTI ON EA 1 600. 00 600. 00



Bl D211

03-4MD804
03- ED-50-51 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 1,752 3.00 5, 256. 00
EA 38 50. 00 1, 900. 00

36 820112 MARKER ( CULVERT)
TOTAL 352, 986. 00
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03- 4MD804
03- ED-50-51
02/ 26/ 13

10, 000.
903.
1,131.
13.
26.
31.
347.
878.
1, 058.
1, 200.
827.
503.
130.
202.
14.
138.
162.
478.
192.
21.
449.
138.

2700.
38530.
7098.
10000.
903.
1131.
1205.
1007.
949.
6602.
878.
1058.
4800.
2481.
503.
79452.
17643.
23463.
107757.
32420.
4302.
1920.
3655.
4490.
4159.

SUMMARY OF

| THI RD

| BI D
00| 3, 000. 00
00| 28, 000. 00
00| 15, 180. 00
00| 6, 000. 00
00| 3, 000. 00
00| 800. 00
60| 6. 00
00| 15. 00
50| 20. 00
50| 50. 00
25| 680. 00
00| 2, 850. 00
00| 1, 200. 00
00| 1, 500. 00
00| 1, 200. 00
50| 140. 00
60| 229. 00
50| 12.00
00| 156. 00
00| 182. 00
00| 60. 00
50| 100. 00
00| 33.00
00| 300. 00
50| 160. 00

REMA

3000.
28000.
15180.

6000.

3000.

800.
528.
570.
600.
950.
680.

2850.

4800.

4500.

1200.
85400.
19923.
20040.

121680.
36400.
540.

1000.

5610.

3000.

4800.

I NI NG BI DDERS

100.
150.
2, 500.
1, 500.
1, 000.
4, 300.
5, 520.
105.
171.

116.
136.
190.
400.

24.
300.
250.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 10
02/ 27/ 13
FI FTH

BI D ANOUNT
1,792.00 1792.
59, 360. 00 59360.
3, 360. 00 3360.
10, 000. 00 10000.
3,500. 00 3500.
2,000. 00 2000.
19. 00 1672.
51. 00 1938.
11.50 345.
107. 00 2033.
1, 783.00 1783.
414.00 414.
426. 00 1704.
1, 809. 00 5427.
677. 00 677.
155. 00 94550.
242.00 21054.
14.50 24215.
165. 00 128700.
190. 00 38000.
115. 00 1035.
202. 00 2020.
27.00 4590.
252.00 2520.
118. 00 3540.

00



26
27
28
29
30
31
32
33
34
35
36

TOT

146.
2, 700.
306.
42.
1, 053.
408.
682.
686.
923.

84.

65
00
50
75
80
00
00
00
25

.35

75

6159.
16200.
7969.
1453.
1053.
816.
682.
686.
923.
9373.
3220.

30]
00|
00|
50|
80|
00|
00|
00|
25|
20|
50|

407, 647. 00

90.
2, 500.
241.
150.
800.
800.
900.
1, 000.
900.
.00
70.

00
00
00
00
00
00
00
00
00

00

3780.
15000.
6266.
5100.
800.
1600.
900.
1000.
900.
5256.
2660.

414, 313. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
3, 000.
1, 400.

200.

800.

500.

500.

700.
1, 000.
.00
60.

00
00
00
00
00
00
00
00
00

00

4200.
18000.
36400.

6800.

800.
1000.
500.
700.

1000.
10512.

2280.

424, 211. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

72.
2,177.
269.
191.
752.
491.
706.
875.
1, 053.

115.

00
00
00
00
00
00
00
00
00

.50

00

3024.
13062.
6994.
6494.
752.
982.
706.
875.
1053.
4380.
4370.

458, 921. 00

00
00
00
00
00
00
00
00
00
00
00
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03-4MD804

03- ED-50-51

02/ 26/ 13

21, 000.
1, 000.
1, 000.

6.

30.
20.
100.
1, 000.
500.
1, 000.
1, 000.
1, 500.
125.
150.

14. 967

203.
213.
400.
200.

30.
300.

20.

00
00
00
00
00
00
00

1000.
72420.
9000.
21000.
1000.
1000.
528.
1140.
600.
1900.
1000.
500.
4000.
3000.
1500.
76250.
13050.
24994.
158340.
42600.
3600.
2000.
5100.
3000.
600.

SUMMARY OF
| SEVENTH
| BI D
00| 2, 400. 00
00| 87, 000. 00
00| 5, 000. 00
00| 5, 000. 00
00| 700. 00
00| 3, 000. 00
00| 9. 00
00| 118. 00
00| 71.00
00| 163. 00
00| 2, 100. 00
00| 2, 100. 00
00| 1, 800. 00
00| 2, 100. 00
00| 2,100. 00
00| 135. 00
00| 219. 00
89| 12.00
00| 149. 00
00| 170. 00
00| 200. 00
00| 2,310. 00
00| 31.00
00| 600. 00
00| 110. 00

REMA

4484.
2130.
3097.
2100.
2100.
7200.
6300.
2100.
82350.
19053.
20040.
116220.
34000.
1800.
23100.
5270.
6000.
3300.

I NI NG BI DDERS

500.
1, 000.
1, 500.
1, 500.
1, 000.

170.

300.

12.
215.
300.

75.
200.

28.
400.
200.

1000.
6000.
4500.
1000.
103700.
26100.
20040.
167700.
60000.
675.
2000.
4760.
4000.
6000.

00
00
00
00
00
00
20
92
00
07
00
00
00
00
00
40
89
40
00
00
99
00
00
00

Bl D211
PAGE 11
02/ 27/ 13
NI NTH

Bl D AMOUNT
2,875.00 2875
50, 000. 00 50000.
6, 095. 00 6095
40, 250. 00 40250.
3, 105. 00 3105.
3, 795. 00 3795
708. 40 62339
171. 84 6529.
85. 60 2568.
128. 53 2442.
2,318.00 2318
2,319.00 2319
4,637.00 18548.
1, 306. 00 3918
4,637.00 4637
205. 54 125379.
157. 47 13699.
15. 52 25918.
134.55 104949.
157.55 31510.
256. 11 2304.
207. 00 2070.
27.60 4692.
530. 90 53009.
172. 30 5169.

00



26
27
28
29
30
31
32
33
34
35
36

TOT

50.

2, 500.
100.
50.
500.
300.
1, 000.
2, 000.
600.
.00
25.

00
00
00
00
00
00
00
00
00

00

2100.
15000.
2600.
1700.
500.
600.
1000.
2000.
600.
3504.
950.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

479, 676. 89

94.
2, 200.

150.

80.
1, 300.
1, 200.
2,100.
1, 300.
1, 700.
.00
160.

00
00
00
00
00
00
00
00
00

00

3948.
13200.
3900.
2720.
1300.
2400.
2100.
1300.
1700.
7008.
6080.

490, 192. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

30.
200.
450.
400.

2, 000.
1, 000.
1, 500.
2, 000.
2, 000.
.00
50.

00
00
00
00
00
00
00
00
00

00

1260.
1200.
11700.
13600.
2000.
2000.
1500.
2000.
2000.
8760.
1900.

500, 575. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

34.
155.
367.

94.

1, 141.
2,617.
2,520.
2,190.
2,224.

171.

90
50
31
62
00
50
00
00
00

.05

84

1465.

933.
9550.
3217.
1141.
5235.
2520.
2190.
2224.
3591.
6529.

571, 338. 33

80
00
06
08
00
00
00
00
00
60
92



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 26/ 13 I'N GLENN COUNTY | N AND NEAR ORLAND 02/ 27/ 13
CONTRACT NUMBER 03- 4Mb604 FROM 0.1 M LE WEST OF ROUTE 32/5 CONTRACT CCDE 'E '
LOCATI ON 03- GLE-32-10.0/1.3 SEPARATION TO 0.3 M LE EAST OF 20 CONTRACT | TEMS
PAPST AVENUE AND FROM 0.1 M LE WEST
REPLACE AC SURFACI NG FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 12 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 7 ENG NEERS EST 583, 116. 00 AMOUNT UNDER 36, 140. 80 PERCENT UNDER EST 6. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 546, 975. 20 7 KNI FE RI VER CONSTRUCTI ON 530 891-6555 NSB PREF CLAI MED
00091712
1764 SKYWAY FAX 530 894-6220
CHI CO CA 95928
2 559, 007. 00 3 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420 NSB PREF CLAI MED
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
3 569, 541. 00 1 VSS | NTERNATI ONAL 916 373-1500 NSB PREF CLAI MED
00293727
P O BOX 981330 FAX 916 373-0183
WEST SACRAMENTO CA 95798
4 592, 897. 21 2 CENTRAL VALLEY ENG NEERI NG 916 791-1609 CC PREF CLAlI MED
AND ASPHALT 00773404
216 KENROY LANE FAX 916 791-6424
ROSEVI LLE CA 95678
5 621, 880. 20 6 I NTERMOUNTAI N SLURRY SEAL | NC 775 358-1355 NSB PREF CLAI MED
00462443
P O BOX 1841 FAX 775 355-3458

SPARKS NV 89432



03- 4Mb604

03-GLE-32-L
02/ 26/ 13
6 634, 046. 90 5 DARREN TAYLOR CONSTRUCTI ON
5750 PLEASANT VI EW DRI VE
ANDERSON CA 96007
7 652, 080. 20 4 W NDSOR FUEL COVPANY

P O BOX 1029
PI TTSBURG CA 94565

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL

Bl D211
PAGE 2
02/ 27/ 13

530 378-2211 SB PREF CLAI MED
00903262
FAX 530 378-2212 BID I S OVER SBP
PREFERENCE LI M TS

925 427-5266 NSB PREF CLAI MED

00776848
FAX 925 427-1216

BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



Bl D211

03- 4M6604
03- GLE-32-L PAGE 3
02/ 26/ 13 02/ 27/ 13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 DAN VELLS | TEM 11
REDDI NG CA
LI NEAR OPTI ONS ITEMS 1, 3, 7, 8, 12 THRU 18, 19
DURHAM CA
VSS I TEMS 3, 10

VEST SACRAMENTO CA



03- 4Mb604
03-GLE-32-L
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 4
02/ 27/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
SACRAMENTO CA

KRC SAFETY CO
VI SALI A CA

LI NEAR OPTI ONS | NC
DURHAM CA

LI NEAR OPTI ONS | NC
DURHAM CA

VELLS SWEEPI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

REMOVE AC SURFACI NG

CONSTRUCTI ON AREA SI GNS, REMOVE ROADSI DE SI GN

LEAD COVPLAI NCE PLAN, TRAFFI C CONTROL

REMOVE STRI PE AND MARKI NGS, PAVEMENT DI LI NEATI ON

SWEEPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LI NEAR OPTI ONS | NC
792 DURHAM DAYTON HWY
DURHAM CA 95938

MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828

SAVMBRANO TRAFFI C CONTRCL
10057 COLLI NGS RD
WLTON CA 95693

ITEMS 1, 3, 7, 8, 12 THRU 19

| TEM 11

I TEMS 2 THRU 4



03- 4Mb604
03-GLE-32-L
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

02/ 27/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL CONSTRUCTI ON
HAYWARD CA

FARWEST SAFETY
LODI CA

LI NEAR OPTI ONS
DURHAM CA

VELLS SWEEPI NG

Bl DDER | D NAME AND ADDRESS

| TEM 11

I TEMS 2, 9

ITEMS 1, 7, 8 AND 12 THRU 19

| TEM5S 10, 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BALDW N CONTRACTI NG
1764 SKYWAY
CH CO CA

H GAWAY SPECI ALTY CO
P O BOX 141
PALO CEDRO CA

LI NEAR OPTI ONS
792 DURHAM
DAYTON CA 95938

TI TAN DVBE
P O BOX 492336
REDDI NG CA

TRAFFI C CONTROL AND AC RESURFACI NG

CAS

LEAD COVPLANCE, TRAFFI C CONTRTOL AND STRI PI NG

TRAFFI C CONTROL



03- 4Mb604
03-GLE-32-L
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

02/ 27/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CRI SP COVPANY
1805 EAST BEAMER ROAD
WOODLAND CA 95776

TI TAN DVBE
P O BOX 492336
REDDI NG CA 96049- 2336

VALLEY SLURRY SEAL
3785 CHANNEL DRI VE
WEST SACRAMENTO CA 95798

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 7, 8 AND 12 THRU 19

I TEM5S 1 AND 3

| TEM5 3 AND 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LI NEAR OPTI ONS
DURHAM CA

ITEM1, 3, 7, 8 12 THRU 19



03- 4Mb604 Bl D211

03- GLE-32- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2,000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 900. 00 5, 900. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 000. 00 62, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 675. 00 675. 00
7 025244 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 6, 800 .50 3, 400. 00
(WATER BLASTI NG
8 025245 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 10, 300 2.00 20, 600. 00
(WATER BLASTI NG
9 150742 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
10 378000 M CRO- SURFACI NG TON 1, 340 143. 00 191, 620. 00
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 670 295. 00 197, 650. 00
12 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 41, 100 .40 16, 440. 00
13 840505 6" THERVOPLASTI C TRAFFI C STRI PE LF 77 . 60 46. 20
14 840506 8" THERVOPLASTI C TRAFFI C STRI PE LF 3, 400 . 80 2,720.00
15 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 530 . 80 424. 00
( BROKEN 12- 3)
16 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 10, 600 2.50 26, 500. 00
17 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 400 .25 100. 00
( BROKEN 12-3)
18 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 10, 200 .25 2,550. 00
( BROKEN 36- 12)
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 250 3.00 3, 750. 00
20 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 00 500. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 546, 975. 20
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03- 4M5604 Bl D211
03- GLE- 32-L SUMMARY OF REMAI NI NG BIDDERS PAGE 8
02/ 26/ 13 02/ 27/13
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
T S AT |BP AT |BP AT |BP AT
1, 500. 00 1500. 00| 2,100. 00 2100. 00| 2,100. 00 2100. 00| 3, 000. 00 3000. 00
10, 000. 00 10000. 00| 24, 000. 00 24000. 00 6, 195. 00 6195. 00| 40, 000. 00 40000. 00
276, 086. 80 276086. 80 41, 500. 00 41500. 00| 91, 325. 00 91325. 00| 149, 000. 00 149000. 00
8, 000. 00 8000. 00| 14, 700. 00 14700. 00| 7, 350. 00 7350. 00 25, 000. 00 25000. 00
500. 00 500. 00| 500. 00 500. 00| 58, 515. 00 58515. 00| 15, 000. 00 15000. 00
500. 00 500. 00| 1, 500. 00 1500. 00| 670. 00 670. 00| 6, 000. 00 6000. 00
50 3400. 00| 53 3604. 00| 53 3604. 00| 50 3400. 00
2.00 20600. 00| 2.10 21630. 00 2.10 21630. 00 2.00 20600. 00
200. 00 200. 00| 1, 000. 00 1000. 00| 105. 00 105. 00 1, 000. 00 1000. 00
1. 00 1340. 00| 158. 00 211720. 00 110. 00 147400. 00 80. 00 107200. 00
275. 00 184250. 00| 285. 00 190950. 00| 296. 00 198320. 00| 295. 00 197650. 00
.40 16440. 00 .42 17262. 00 .42 17262. 00 .40 16440. 00
60 46. 20| 1. 00 77.00] 63 48. 51| 60 46. 20
80 2720. 00| .84 2856. 00| .84 2856. 00| 80 2720. 00
80 424. 00| 1.00 530. 00| .84 445, 20 80 424. 00
2.50 26500. 00| 2. 60 27560. 00| 2.63 27878. 00| 2.50 26500. 00
25 100. 00| 1. 00 400. 00 26 104. 00| 25 100. 00
25 2550. 00| 26 2652. 00| 26 2652. 00| 25 2550. 00
3.00 3750. 00| 3.20 4000. 00| 3.15 3937. 50| 3.00 3750. 00
100. 00 100. 00| 1, 000. 00 1000. 00| 500. 00 500. 00| 1, 500. 00 1500. 00
559, 007. 00 569, 541. 00 592, 897. 21 621, 880. 20



03- 4Mb604 Bl D211
03-GLE-32-L SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 26/ 13 02/ 27/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 23, 350. 00 23350. 00 10, 000. 00 10000. 00
3 61, 135. 00 61135. 00 100, 000. 00 100000. 00
4 5, 600. 00 5600. 00 10, 000. 00 10000. 00
5 8, 000. 00 8000. 00 5, 000. 00 5000. 00
6 2,500. 00 2500. 00 1, 500. 00 1500. 00
7 2.35 15980. 00 .50 3400. 00
8 3.10 31930. 00 2.00 20600. 00
9 200. 00 200. 00 500. 00 500. 00
10 143. 00 191620. 00 175. 00 234500. 00
11 333. 00 223110. 00 315. 00 211050. 00
12 .48 19728. 00 .40 16440. 00
13 .70 53.90 . 60 46. 20
14 1.00 3400. 00 . 80 2720. 00
15 1.00 530. 00 . 80 424. 00
16 3.25 34450. 00 2.50 26500. 00
17 .35 140. 00 .25 100. 00
18 .35 3570. 00 . 25 2550. 00
19 3.00 3750. 00 3.00 3750. 00
20 3, 000. 00 3000. 00 1, 000. 00 1000. 00
TOT 634, 046. 90 652, 080. 20




STATE OF CALI FORNI A Bl D

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

SUMMARY

02/ 26/ 13

04- 2E7604
04-SF-1-0.1/0.1
04-SM 1-43.7/47.0
04- SM 280-5. 0/ 26. 5

I' N SAN FRANCI SCO AND SAN MATEO
COUNTI ES, ON ROUTE 1 AND 280 AT
VARI QUS LOCATI ONS

TREAT BRI DGE DECK W TH METHACRYLATE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 15 FUND TOTAL HVB 0

NUMBER OF BI DDERS 11

5.0%

ENG NEERS EST 544,416. 84 AMOUNT UNDER 56, 929. 84

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

1 487, 487. 00 4 TRUESDELL CORPCRATI ON CF
CALI FORNI A | NC

1310 W 23RD STREET
TEMPE AZ 85282

2 575, 521. 32 8 AVERI CAN CI VI L CONSTRUCTCRS
VEEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

NEWON CONSTRUCTI ON &
MANAGEMENT | NC

P O BOX 3260

SAN LU S OBl SPO CA 93403

3 603, 718. 84 1

4 620, 122. 44 3 BUGLER CONSTRUCTI ON

4847 HOPYARD ROAD SUI TE 4 #395
PLEASANTON CA 94588

5 629, 229. 03 10 ASHROW CONSTRUCTI ON AND
RESTORATI ON | NC

396 RAI LROAD COURT

M LPI TAS CA 95035

6 629, 652. 53 7 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

I RVINE CA 92614

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

02/ 27/ 13
CONTRACT CCDE 'D '
43 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS 90

PERCENT UNDER EST 10. 46

FAX

FAX

FAX

FAX

FAX

FAX

( NAME/ ADDRESS/ LOCATI ON)

602 437-1711
00615058
602 437-1821

NSB PREF CLAI MED

707 746-8028
00526319
707 747-0593

NSB PREF CLAI MED

805 544-5583
00783608
805 544-5584

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

925 416-0700
00740863
925 416-7746

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS
408 956- 0909 SB PREF CLAI MED
00816425
408 956- 0918 BID I S OVER SBP

PREFERENCE LI M TS

949 252- 0441
00615876
949 252-0266

NSB PREF CLAI MED



04- 2E7604
04-SF-1-0.1
02/ 26/ 13

10

11

630, 320. 00

642, 618. 75

722, 589. 80

767,623. 00

815, 931. 88

11

BAY LI NE CUTTI NG AND CORI NG
I NC

1635 4TH STREET

BERKELEY CA 94710

O DONNEL CONSTRUCTI ON | NC

559 W COvVI NA BLVD
SAN DI MAS CA 91773

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

MEYERS AND SONS CONSTRUCTI ON
I NC

2554 M LLCREEK DR
SACRAMENTO CA 95833

SANTA MARGARI TA CONSTRUCTI ON
CORP

P O BOX 357

TEMPLETON CA 93465

FAX

FAX

FAX

FAX

FAX

510 527-1000
00809660
510 527-0500

909 394-4510
00772905
909 394-4750

925 461-1500
00274652
925 461-0510

916 649-4504
00944155
916 920-2246

805 237-1186
00513397
805 237-1187

Bl D211
PAGE 2
02/ 27/ 13
SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

NSB PREF CLAlI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMVALL BUSI NESS FROM AWARD OF THE CONTRACT



04- 2E7604 Bl D211

04-SF-1-0.1 PAGE 3

02/ 26/ 13 02/ 27/ 13
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL CONSTRUCTI ON | TEM 16
HAYWARD CA
GH LOTTI BROS | TEM 24
SAN RAFAEL CA
H GAWAY SPECI ALTI ES CO | TEMS 2, 3

SANTA ROSA CA

PACI FI C COAST MARKI NGS | TEM5 36 THRU 42
PHELAN CA



04- 2E7604 Bl D211

04-SF-1-0.1 PAGE 4

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ABRASI VE BLASTI NG SERVI CE ITEMS 1, 8, 13 THRU 15
RI VERSI DE CA
CAL- VET SERVI CES | TEMS 3 AND 4
SANTA CLARA CA
FARWEST SAFETY | TEM 2
LODI CA
GLOBAL ENVI RONVENTAL NETWORK | NC | TEM5 6 AND 10
FOUNTAI N VALLEY CA
PACI FI C COAST MARKI NGS | TEMS 36 THRU 42
PHELAN CA
VI NTAGE PAVI NG | TEM 24
W NTERS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL CONSTRUCTI ON | TEM 16
HAYWARD CA
PCM ITEMS 1, 8, 13 THRU 15, 36 THRU 42
PHELAN CA
STATEW DE | TEM 2
FAI RFI ELD CA
WESTERN STRUCTURES | TEM5 20 AND 21

Rl VERSI DE CA



04- 2E7604 Bl D211

04-SF-1-0.1 PAGE 5

02/ 26/ 13 02/ 27/ 13
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABRASI VE BLASTI NG SERVI CE | TEM5 8 AND 13 THRU 15
RI VERSI DE CA
ABSL CONSTRUCTI ON | TEM 16
HAYWARD CA
DI VERSI FI ED CONCRETE CUTTI NG | TEM 18
SPARKS NV
GLOBAL ENVI RONVENTAL NETWORK | NC | TEMS 4, 6
FOUNTAI N VALLEY CA
PACI FI C COAST MARKI NGS | TEMS 36 THRU 42
PHELAN CA
STATEW DE TRAFFI C SAFETY | TEM 2
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ANRAK | TEMS 16, 24
SACRAMENTO CA
DI VERSI FI ED CONCRETE CUTTI NG | TEM 18
SPARKS NV
ESWPPP CONSULTANTS ITEMS 1, 5, 6
WALNUT CREEK CA
FARWEST SAFETY I TEMS 2, 3, 4
LODI CA

CONTI NUED ON NEXT PAGE



04- 2E7604
04-SF-1-0.1
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
02/ 27/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

PCM
PHELAN CA

WESTERN STRUCTURES
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 8, 13, 14, 15, 36 THRU 43

| TEMS 19, 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ABRAS| VE BLASTI NG SERVI CE
RI VERSI DE CA

ABSL CONSTRUCTI ON
HAYWARD CA

CAL- VET SERVI CES
SANTA CLARA CA

PCM PACI FI C COAST MARKI NGS
PHELAN CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 8, 13 THRU 15

| TEMS 16, 24

| TEM 3

| TEMS 36 THRU 42

| TEM 24

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

D & M TRAFFI C CONTRCL
SANTA CLARA CA 95050

GH LOTTI BROTHERES | NC
SAN RAFAEL CA 94901

CONTI NUED ON NEXT PAGE

ITEMS 2, 3, 4

| TEM 24



04- 2E7604
04-SF-1-0.1
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 7
02/ 27/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

NELSON | NDUSTRI AL SERVI CES
OKLAHOVA I TY OK 73127

PCM
PHELAN CA 92329

Bl DDER | D NAME AND ADDRESS

| TEM 18

ITEMS 1 AND 11 THRU 13 AND 26 THRU 31 AND 8

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

EXTREME PRESSURE SYSTEMS
CAMARI LLO CA

PACI FI C COAST MARKI NGS
PHELAN CA

STATEW DE TRAFFI C SAFETY

Bl DDER | D NAME AND ADDRESS

| TEM 18

ITEMS 1, 8, 13 THRU 15 AND 36 THRU 42

| TEM 2

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABRASI VE BLASTI NG SERVI CE
Rl VERSI DE CA

ABSL CONSTRUCTI ON
HAYWARD CA

CAL VET
SANTA CLARA CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

CONTI NUED ON NEXT PAGE

ITEMS 1, 8 AND 13 THRU 15

| TEM 16

| TEM 3

| TEM 18



04- 2E7604
04-SF-1-0.1
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 8
02/ 27/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FARWEST SAFETY
LODI CA

PCM
PHELAN CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

WESTERN STRUCTURES
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

| TEM 2

| TEMS 36 THRU 42

| TEM 24

| TEM 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ABRASI VE BLASTI NG SERVI CE
Rl VERSI DE CA

FARWEST SAFETY | NC
LODI CA

GH LOTTI BROS CONTRACTORS
SAN RAFAEL CA

HARRI S SALI NA REBAR
LI VERMORE CA

PACI FI C COAST MARKI NGS
PHELAN CA

REMOVE STRI PI NG AND MARKERS

CONSTRUCTI ON AREA SI GNS

REMOVE AC

REBAR

I NSTALL STRI PI NG AND MARKERS



04- 2E7604 Bl D211

04-SF-1-0.1 PAGE 9

02/ 26/ 13 02/ 27/ 13
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ABSL CONSTRUCTI ON REMOVE CONCRETE DECK SURFACE
HAYWARD CA
CAL VET SERVI CES TRAFFI C CONTROL SYSTEM
SANTA CLARA CA
EXTREME PRESSURE SYSTEM PREP DECK
CAMERI O CA
PACI FI C COAST MARKI NGS STRI PI NG AND MARKERS
PHELAN CA
VI NTAGE PAVI NG COVPANY REPLACE ASPHALT CONCRETE SURFACI NG

W NTERS CA



04- 2E7604 Bl D211

04- SF-1-0. 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 26/ 13 02/ 27/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 7, 500. 00 7, 500. 00

2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 17, 000. 00 17, 000. 00

3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00

4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00

5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00

6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 9, 000. 00 9, 000. 00

7 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 500. 00 500. 00

8 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 4,270 1. 00 4, 270. 00

STRI PE ( HAZARDOUS WASTE)

9 148005 NO SE MONI TORI NG LS LUVP SUM 1, 000. 00 1, 000. 00
10 150100 PUBLI C SAFETY PLAN LS LUVP SUM 5, 000. 00 5, 000. 00
11 150310 RAPI D SETTI NG CONCRETE ( PATCH) CF 12 20. 00 240. 00
12 150312 REPAI R SPALLED SURFACE AREA SQFT 20 300. 00 6, 000. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 3, 870 1.25 4, 837. 50
14 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 90 4.00 360. 00
15 150722 REMOVE PAVEMENT MARKER EA 940 1. 00 940. 00
16 150870 REMOVE CONCRETE DECK SURFACE SQFT 4,625 2.80 12, 950. 00
17 153223 REMOVE UNSOUND CONCRETE CF 12 20. 00 240. 00
18 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SFT 132,396 .15 19, 859. 40
19 153227 FURNI SH POLYESTER CONCRETE OVERLAY CF 347 90. 00 31, 230. 00
20 (F) 153228 PLACE POLYESTER CONCRETE OVERLAY SQFT 4,625 3.00 13, 875. 00
21 (F) 153233 TREAT BRI DGE DECK SFT 127,771 .15 19, 165. 65
22 153234 FURNI SH BRI DGE DECK TREATMENT MATERI AL GAL 1, 420 60. 00 85, 200. 00
23 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 15, 000. 00 15, 000. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 30 1, 000. 00 30, 000. 00
25 480300 TEMPORARY SUPPORT LS LUVP SUM 30, 000. 00 30, 000. 00
26 480400 TEMPORARY DECKI NG LS LUVP SUM 2,500. 00 2.500. 00
27 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 2 7, 000. 00 14, 000. 00
28 511106 DRI LL AND BOND DOWEL LF 10 100. 00 1, 000. 00
29 511118 CLEAN EXPANSI ON JO NT LF 999 15. 00 14, 985. 00
30 044151 ELASTOVERI C BEARI NG PAD EA 4 1, 150. 00 4, 600. 00
31 519081 JO NT SEAL (MR 1/2") LF 309 20. 00 6, 180. 00
32 519088 JO NT SEAL (MR 1") LF 468 18. 00 8, 424. 00
33 044152 BONDED JO NT SEAL (MR 1 1/2) LF 222 47.00 10, 434. 00
34 044153 PAI NT BRI DGE | DENTI FI CATI ON LS LUVP SUM 500. 00 500. 00
35 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 516 5. 00 2, 580. 00
36 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 6, 710 . 90 6, 039. 00

37 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 120 6. 00 720. 00



04- 2E7604 Bl D211

04- SF-1-0. 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 26/ 13 02/ 27/13
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 80 2.00 160. 00
( BROKEN 12- 3)
39 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 90 16. 10 1, 449. 00
40 025196 4" THERMOPLASTI C TRAFFI C STRI PE LF 3, 380 1.10 3,718.00
( BROKEN 35- 13)
41 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 590 2.70 1, 593. 00
42 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 5. 00 1, 450. 00
43 999990 MOBI LI ZATI ON LS LUMP SUM 47, 487. 45 47, 487. 45

TOTAL 487, 487. 00
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04- 2E7604 Bl D211
04- SF-1-0. 1 SUMMARY OF REMAINING BIDDERS PAGE 12
02/ 26/ 13 02/27/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 3, 330. 00 3330. 00 1, 100. 00 1100. 00| 750. 00 750. 00

15, 000. 00 15000. 00| 25, 363. 00 25363. 00| 23, 000. 00 23000. 00| 15, 985. 00 15985. 00

67, 850. 00 67850. 00| 49, 000. 00 49000. 00| 85, 000. 00 85000. 00| 60, 000. 00 60000. 00

7,000. 00 7000. 00 8, 880. 00 8880. 00| 6, 000. 00 6000. 00| 8, 250. 00 8250. 00

200. 00 200. 00| 2,221.00 2221. 00 1, 500. 00 1500. 00| 8, 000. 00 8000. 00

1, 000. 00 1000. 00| 1, 600. 00 1600. 00| 1, 200. 00 1200. 00| 1, 500. 00 1500. 00

2,000. 00 2000. 00 640. 00 640. 00| 750. 00 750. 00| 2,500. 00 2500. 00

1.00 4270. 00 2.41 10290. 70| 1.90 8113. 00 2.50 10675. 00

500. 00 500. 00| 7, 400. 00 7400. 00| 2, 500. 00 2500. 00| 2, 500. 00 2500. 00

9, 050. 00 9050. 00| 2,775. 00 2775. 00| 1, 500. 00 1500. 00| 1, 500. 00 1500. 00

20. 00 240. 00| 152. 00 1824. 00| 150. 00 1800. 00| 220. 00 2640. 00

250. 00 5000. 00 374.00 7480. 00 350. 00 7000. 00 220. 00 4400. 00

1.00 3870. 00 1.60 6192. 00 1.00 3870. 00 2.00 7740. 00

2.00 180. 00 9. 00 810. 00| 2.00 180. 00 11.00 990. 00

1.00 940. 00| 1.20 1128. 00| 1.00 940. 00| 1.50 1410. 00

2.00 9250. 00| 3.00 13875. 00| 2.50 11562. 50| 3.00 13875. 00

70. 00 840. 00| 150. 00 1800. 00| 140. 00 1680. 00| 450. 00 5400. 00

12 15887. 52| .14 18535. 44| .24 31775. 04 18 23831. 28

90. 00 31230. 00| 102. 00 35394. 00| 90. 00 31230. 00| 90. 00 31230. 00

3.50 16187. 50| 8.52 39405. 00| 1.50 6937. 50 17.00 78625. 00

30 38331. 30| .40 51108. 40| .40 51108. 40| 25 31942. 75

65. 00 92300. 00| 52. 00 73840. 00| 70. 00 99400. 00| 53. 00 75260. 00

25, 000. 00 25000. 00| 4, 700. 00 4700. 00 16, 000. 00 16000. 00| 22, 000. 00 22000. 00

850. 00 25500. 00| 400. 00 12000. 00| 450. 00 13500. 00| 400. 00 12000. 00

40, 000. 00 40000. 00| 41, 000. 00 41000. 00| 47,000. 00 47000. 00| 20, 000. 00 20000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

4, 000.

12, 000.
30.

15.

2, 500.

24.

26.

55.

1, 000.

.00

16.

00
00
00
00
00
00
00
00
00

.85
.50
.35

00

4000.
24000.
300.
14985.
10000.
7416.
12168.
12210.
1000.
4128.
5703.
660.
108.
1440.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|

18, 200.
3, 500.
128.
13.

3, 700.
23.

18.

45.
833.

18.

00
00
00
00
00
00
00
40
00

.75
.95
.11
.45

00

18200.
7000.
1280.

12987.

14800.
7107.
8424.

10078.

833.
4515.
6374.

733.

116.
1620.

00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
50|
20|
00|
00|

5, 000.
6, 500.
50.
20.
1, 600.
34.
40.
45.
2, 300.
.00

15.

00
00
00
00
00
00
00
00
00

.00
.00
.50

00

5000.
13000.
500.
19980.
6400.
10506.
18720.
9990.
2300.
2580.
6710.
840.
120.
1350.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 000.
1, 300.
120.
25.
1, 750.
40.
45.
85.
3, 000.
10.

=~ DN

00
00
00
00
00
00
00
00
00
00

.00
.00
.00
.00

2000.
2600.
1200.
24975.
7000.
12360.
21060.
18870.
3000.
5160.
13420.
480.
320.
90.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 2E7604 Bl D211

04-SF-1-0.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
02/ 26/ 13 02/ 27/ 13
O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND THI RD | FOURTH FI FTH
o e L LR moor o ep e L LR Mo
40 | 1.00 3380. 00| 1.11 3751. 80| 1.00 3380. 00| 4. 00 13520. 00
41 | 2.55 1504. 50| 3.00 1770. 00| 4. 00 2360. 00| 1.00 590. 00
42 | 4. 80 1392. 00| 5.30 1537. 00| 6. 00 1740. 00| 2.00 580. 00
43 | 57, 000. 00 57000. 00| 82, 000. 00 82000. 00| 60, 000. 00 60000. 00| 59, 000. 00 59000. 00

TOT 575, 521. 32 603, 718. 84 620, 122. 44 629, 229. 03
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04- 2E7604

04-SF-1-0.1

02/ 26/ 13

247.

140.

41.

10, 200.
1, 210.
36, 000.

SUMMARY

20.

100.

49.
50, 000.
700.
25, 000.

OF

REMA/

N

3000. 00|
17000. 00|
50000. 00|

4200. 00|

1000. 00|
700. 00|
1000. 00|
12810. 00|
500. 00|
2000. 00

240. 00
2000. 00|
5805. 00|

810. 00|

940. 00|

13875. 00

240. 00|
15887. 52
34700. 00
32375. 00

127771. 00|

69580. 00|
50000. 00|
21000. 00|
25000. 00|

N G

150.

74.

52.
30, 000.
700.
54, 000.

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
80
00
00
00
00
00
00

Bl D211
PAGE 14
02/ 27/ 13
NI NTH
Bl D AMOUNT
3, 000. 00 3000.
15, 000. 00 15000
65, 000. 00 65000
2,500. 00 2500
2,500. 00 2500
500. 00 500
1, 000. 00 1000
1.00 4270
500. 00 500
1, 000. 00 1000
250. 00 3000
250. 00 5000
1.00 3870
2.00 180
1.00 940.
3.00 13875.
250. 00 3000.
30 39718.
85. 00 29495.
14. 00 64750.
1.00 127771.
50. 00 71000.
29, 000. 00 29000.
770. 00 23100.
50, 000. 00 50000.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

10, 000.
7, 000.
131.
15.
2,100.
22.

21.

72.
540.
32.

20.

00
00
00
50
00
00
00
00
00
00

.06
.90
.64

00

10000.
14000.
1310.
15484.
8400.
6798.
9828.
15984.
540.
16512.
7112.
828.
131.
1800.

00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
60|
00|
20|
00|

5, 000.
5, 000.
100.
30.
1, 000.
30.
30.
70.
2, 000.
.00

16.

00
00
00
00
00
00
00
00
00

.00
.00
.00

00

5000.
10000.
1000.
29970.
4000.
9270.
14040.
15540.
2000.
2064.
6710.
720.
160.
1440.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 000.
25, 000.
50.

15.
750.
28.

29.

22.
200.
.00

18.

00
00
00
00
00
00
00
00
00

.00
.00
.50

00

5000.
50000.
500.
14985.
3000.
8652.
13572.
4884.
200.
1032.
6710.
720.
120.
1620.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 000.
10, 000.
50.

15.

1, 000.
30.

30.

60.
500.
.00

17.

00
00
00
00
00
00
00
00
00

.00
.00
.00

00

5000.
20000.
500.
14985.
4000.
9270.
14040.
13320.
500.
2580.
6710.
720.
160.
1530.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 2E7604
04- SF-1-0. 1
02/ 26/ 13
| _____________________
| TEM SI XTH
| BI D
| ____________________
40 | 1.25
41 | 3.20
42 | 6. 00
43 | 91, 000. 00

SUMMARY OF REMAI NI NG BI DDE
---------- <o

SEVENTH El GHTH

AMOUNT | Bl D AMOUNT | Bl D
___________ |_______________________________|__________________
4225. 00 1. 00 3380. 00| 1.10
1888. 00| 3.00 1770. 00| 2.80
1740. 00 5. 00 1450. 00 5. 50
91000. 00| 29, 372. 48 29372. 48| 60, 000. 00

629, 652. 53 630, 320. 00

RS

AMOUNT |

_____________ |
3718. 00|
1652. 00
1595. 00
60000. 00

642, 618. 75

Bl D211

PAGE 15
02/ 27/ 13
NI NTH
BI D AMOUNT
1.00 3380. 00
2.50 1475. 00
5. 00 1450. 00
63, 000. 00 63000. 00
722, 589. 80



04- 2E7604 Bl D211

04-SF-1-0.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
02/ 26/ 13 02/ 27/ 13
| TEM TENTH ELEVENTH
Bl D AMOUNT Bl D AMOUNT

1 3, 000. 00 3000. 00 3, 450. 00 3450. 00

2 15, 000. 00 15000. 00 40, 978. 00 40978. 00

3 85, 000. 00 85000. 00 108, 004. 00 108004. 00

4 20, 000. 00 20000. 00 5,512. 00 5512. 00

5 3, 000. 00 3000. 00 9, 315. 00 9315. 00

6 3, 000. 00 3000. 00 1,273.00 1273. 00

7 750. 00 750. 00 320. 00 320. 00

8 2.50 10675. 00 2.11 9009. 70

9 4, 000. 00 4000. 00 4,271.00 4271. 00
10 2,500. 00 2500. 00 8, 740. 00 8740. 00
11 200. 00 2400. 00 461. 00 5532. 00
12 400. 00 8000. 00 244. 00 4880. 00
13 1.50 5805. 00 1.62 6269. 40
14 8. 00 720. 00 13. 00 1170. 00
15 1.00 940. 00 4.17 3919. 80
16 3.00 13875. 00 3.12 14430. 00
17 175. 00 2100. 00 342. 00 4104. 00
18 . 20 26479. 20 .14 18535. 44
19 95. 00 32965. 00 74.92 25997. 24
20 5.50 25437. 50 5.33 24651. 25
21 .30 38331. 30 .40 51108. 40
22 65. 00 92300. 00 51. 04 72476. 80
23 40, 000. 00 40000. 00 36, 640. 00 36640. 00
24 700. 00 21000. 00 1,222.00 36660. 00
25 100, 000. 00 100000. 00 95, 730. 00 95730. 00
26 35, 000. 00 35000. 00 8, 280. 00 8280. 00
27 7, 500. 00 15000. 00 5,671. 00 11342. 00
28 200. 00 2000. 00 562. 00 5620. 00
29 20. 00 19980. 00 11. 20 11188. 80
30 2,500. 00 10000. 00 4,752.00 19008. 00
31 20. 00 6180. 00 27.25 8420. 25
32 20. 00 9360. 00 29. 40 13759. 20
33 40. 00 8880. 00 78. 20 17360. 40
34 150. 00 150. 00 419. 00 419. 00
35 30. 00 15480. 00 26.70 13777. 20
36 .75 5032. 50 2.00 13420. 00
37 5. 00 600. 00 20. 00 2400. 00
38 1.25 100. 00 20. 00 1600. 00
39 15. 00 1350. 00 20. 00 1800. 00




04- 2E7604
04- SF-1-0. 1
02/ 26/ 13
| TEM TENTH
| Bl D
40 | 1. 00
a1 | 2.50
42 | 4.75
43 | 75, 000. 00

SUMMARY OF REMAI
| _______________________________
| ELEVENTH
AMOUNT | Bl D AMOUNT
3380. 00| 2.00 6760. 00
1475. 00| 10. 00 5900. 00
1377. 50] 10. 00 2900. 00
75000. 00| 79, 000. 00 79000. 00
767, 623. 00 815, 931. 88

N |

N G

B

DDERS

Bl D211
PAGE 17
02/ 27/ 13



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 26/ 13 I'N KERN COUNTY NEAR LOST HILLS ON 02/ 27/ 13
CONTRACT NUMBER 06- 0P7104 RTE 46 FROM 0.3 M LE EAST OF ROUTE CONTRACT CCDE 'C'
LOCATI ON 06- KER- 46- 32. 8/ 37. 5 5 TO 0.6 MLE EAST OF CORCORAN ROAD 22 CONTRACT | TEM5
06- KER- 155- R1. 5/ R11. 0 AND NEAR DELANO ON ROQUTE 155 FROM
RHVA AC OVERLAY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPOSALS | SSUED 9 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 5 ENG NEERS EST 1, 846, 200. 40 AMOUNT OVER 96, 357. 60 PERCENT OVER EST 5.22
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 942, 558. 00 4 W JAXON BAKER | NC 530 241-1086 NSB PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 1, 988, 705. 00 3 GRANI TE CONSTRUCTI ON  COMPANY 661 399-3361 NSB PREF CLAI MED
00000089
P O BOX 5127 FAX 661 399-3598
BAKERSFI ELD CA 93388
3 2,071, 068. 00 1 SECURI TY PAVI NG COVPANY | NC 818 767-8418 NSB PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
4 2,125,212.00 5 GRI FFI TH COVPANY 661 392-6640 NSB PREF CLAI MED
00000088
1128 CARRI ER PARKWAY AVE FAX 661 393-9525
BAKERSFI ELD CA 93308
5 2,248, 248. 00 2 PAPI CH CONSTRUCTI ON COVPANY 805 473-3016 CC PREF CLAI MED
I NC 00767055
2210 PI SMO BEACH FAX 805 473-2217

PI SMO BEACH CA 93448

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- 0P7104
06- KER- 46- 3
02/ 26/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

02/ 27/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SAFETY STRI PI NG SERVI CE
GOSHEN CA

LEAD COVPLI ANCE PLAN, TRAFFI C CONTRCL, STRIPI NG



06- 0P7104 Bl D211
06- KER- 46- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KRC SAFETY CO CONSTRUCTI ON AREA SI G\S
VI SALI A CA
PAVEMENT RECYCLI NGS COLD PLANE AC PAVEMENT
M RA LOVA CA
SAFETY STRI PI NG SERVI CE STRI PING MARKI NG MARKERS STRI PI NG REMOVAL
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAFETY STRI PI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKI NGS
6868 AVENUE 305
GOSHEN CA 93227
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS

BAKERSFI LED CA

CAL STRI PE
COLTON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

STRI PE

COLD PLANE AC PAVEMENT



06- 0P7104 Bl D211

06- KER- 46- 3 SUMMARY OF REMAI NI NG BI DDERS PACE 4

02/ 26/ 13 02/ 27/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SAFETY STRI PI NG SERVI CE REMOVE THERMOPLASTI C MARKI NG & STRI PI NG & PAVEMENT MARKER
GOSHEN CA
SAFETY STRI PI NG SERVI CE TRAFFI C CONTROL

GOSHEN CA



06- 0P7104 Bl D211

06- KER- 46- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 26/ 13 02/ 27/ 13

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 500. 00 1, 500. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 600. 00 6, 600. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 188, 500. 00 188, 500. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 20, 000. 00 20, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 2,500. 00 2.500. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 600. 00 600. 00
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 420 4.00 1, 680. 00
8 150722 REMOVE PAVENENT MARKER EA 1, 640 .50 820. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 78, 900 1.00 78, 900. 00
10 190185 SHOULDER BACKI NG TON 1,270 30. 00 38, 100. 00
11 390010 PREPAVI NG PROFI LOGRAPH LS LUMP SUM 7, 600. 00 7. 600. 00
12 390020 PREPAVI NG GRI NDI NG DAY EA 1 38, 000. 00 38, 000. 00
13 390132 HOT M X ASPHALT (TYPE A) TON 2, 760 98. 00 270, 480. 00
14 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 11, 600 101. 00 1,171, 600. 00
15 394060 DATA CORE LS LUVP SUM 5, 000. 00 5, 000. 00
16 397005 TACK COAT TON 60 650. 00 39, 000. 00
17 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 117, 000 .44 51, 480. 00
18 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 420 4.00 1, 680. 00
19 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 1, 220 .40 488. 00

( BROKEN 12- 3)
20 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 47, 500 .30 14, 250. 00
( BROKEN 36- 12)

21 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 640 2.00 3, 280. 00
22 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 500. 00 500. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 1,942, 558. 00
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06- 0P7104 Bl D211

06- KER- 46- 3 SUMMARY OF REMAINING BIDDERS PAGE 6
02/ 26/ 13 02/27/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 500. 00 1500. 00| 2,500. 00 2500. 00 750. 00 750. 00| 785. 00 785. 00

6, 600. 00 6600. 00| 7,500. 00 7500. 00 6, 600. 00 6600. 00| 6, 600. 00 6600. 00

126, 464. 00 126464. 00| 73, 000. 00 73000. 00| 71,111. 00 71111. 00| 281, 402. 40 281402. 40

8, 300. 00 8300. 00| 3, 000. 00 3000. 00| 3, 800. 00 3800. 00| 17, 100. 00 17100. 00

2, 800. 00 2800. 00| 2,500. 00 2500. 00 3, 800. 00 3800. 00| 9, 000. 00 9000. 00

300. 00 300. 00| 1, 000. 00 1000. 00| 500. 00 500. 00| 850. 00 850. 00

4.00 1680. 00| 4.50 1890. 00| 5. 00 2100. 00 4.00 1680. 00

3.00 4920. 00 1.00 1640. 00| .50 820. 00| 1.05 1722. 00

.77 60753. 00| 2.15 169635. 00| 1.00 78900. 00| 2.30 181470. 00

50. 00 63500. 00| 57.00 72390. 00| 58. 50 74295. 00| 47.00 59690. 00

7, 600. 00 7600. 00| 13, 000. 00 13000. 00| 4, 580. 00 4580. 00 10, 000. 00 10000. 00

10, 000. 00 10000. 00| 8, 500. 00 8500. 00| 11, 600. 00 11600. 00| 8, 200. 00 8200. 00

110. 00 303600. 00 130. 00 358800. 00| 118. 25 326370. 00 119. 00 328440. 00

113.00  1310800. 00 106.00  1229600. 00 123.00  1426800. 00 109.00  1264400. 00

8, 100. 00 8100. 00| 6, 000. 00 6000. 00| 6, 000. 00 6000. 00| 2,000. 00 2000. 00

10. 00 600. 00| 650. 00 39000. 00| 575. 00 34500. 00| 45.51 2730. 60

.44 51480. 00| .49 57330. 00| .42 49140. 00| .44 51480. 00

4.00 1680. 00| 4.50 1890. 00| 5. 00 2100. 00 4.00 1680. 00

.40 488. 00| .50 610. 00| .30 366. 00| .40 488. 00

.30 14250. 00| .33 15675. 00| .30 14250. 00| .30 14250. 00

2.00 3280. 00| 2.20 3608. 00| 3.25 5330. 00| 2.00 3280. 00

10. 00 10. 00| 2,000. 00 2000. 00| 1, 500. 00 1500. 00| 1, 000. 00 1000. 00

1, 988, 705. 00 2,071, 068. 00 2,125, 212. 00 2, 248, 248. 00



