STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 21

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

02/ 28/ 13
07-258804

07-LA-5-53.6/56.3

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA42

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N LOS ANGELES COUNTY AT VARI QUS

LOCATI ONS

CONSTRUCT SLOPE PAVI NG AND DRAI NAGE

4. 0%
0

1, 628, 666. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

264, 683. 00

RAS

Bl D TOTAL

1, 363, 983. 00

1, 406, 061. 00

1, 549, 753. 50

1, 575, 950. 00

1, 798, 663. 00

Bl DDER | D

Bl DDER | NFORMATI ON

Bl D211

PAGE 1

03/01/13
CONTRACT CCDE 'B
43 CONTRACT | TEMS

FEDERAL Al D ACST-X037-(162)E

P-

X037- (162) E

370

PERCENT UNDER EST 16. 25

( NAVE/ ADDRESS/ LOCATI ON)

WESTCOAST PUBLI C WORK | NC

20058 VENTURA BLVD #318
WOODLAND HI LLS CA 91364

DREAMBUI LDER

1324 E LAWSON LN
PLACENTI A CA 92870

EXCAVATI NG ENG NEERS | NC

5256 S M SSI ON ROAD #703
BONSALL CA 92003

&K CONSTRUCTI ON | NC

17070 ENCI NTO VERDE PLACE
ENCI NO CA 91436

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706

FAX

FAX

FAX

FAX

FAX

818 206-9990
00949582
818 206-4423

714 646- 3697
00873436
714 646-3698

760 451-8600
00716401
760 451-8602

818 889- 6046
00940662
818 889-6048

626 960- 9502
00387331
626 960- 3887



07- 258804
07-LA-5-53
02/ 28/ 13

1, 947, 165. 00

2,006, 547. 50

2, 056, 200. 00

2,074, 300. 00

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

SRD ENG NEERI NG | NC

3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

714 769-7025
00676837
714 769-7031

714 630-2480
00644233
714 630- 2484

714 538-5156
00743775
714 538-5157

951 674- 7352
00720483
951 674-7495

Bl D211
PAGE 2
03/01/13



07- 258804 Bl D211

07-LA-5-53 PAGE 3

02/ 28/ 13 03/01/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY | TEMS 13
LA PUENTE CA
ESWPP CONSULTANT ITEMS 1, 2, 5 AND 6
WALNUT CREEK CA
FLASH TRAFFI C | NC | TEM 3
SANTA CLARI TA CA
GLOBAL | TEM 18

SIGNAL H LL CA



07- 258804 Bl D211

07-LA-5-53 PAGE 4

02/ 28/ 13 03/01/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE COVPANY | TEM 13
LA PUENTE CA
ARROW SI GNS | TEM 3
TEMECULA CA
B&B BUI LDERS | TEMS 17, 23, 35, 38, 41
VALLEY VI LLAGE CA
DRI LL TECH DRI LLI NG AND SHORI NG | NC | TEM 34
CORONA CA
MARI NA LANDSCAPE | NC | TEMS 22, 26, 27
ANAHEI M CA
MARI NA LANDSCAPE | NC | TEMS 8, 9, 24, 25
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 DI VERSI FI ED LANDSCAPE | TEM5S 22, 26 AND 27
CORONA CA
DRI LL TECH | TEM 34
CORONA CA
GERDAN | TEM5 38 AND 41

SANTA FE SPRI NGS CA

HARDY & HARPER | TEM5 32 AND 33
SANTA ANA CA
CONTI NUED ON NEXT PAGE



07- 258804 BI D211
07- LA-5-53 PAGE 5
02/ 28/ 13 03/01/13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

KRC SAFETY
VI SAI LI A CA

THE JUNGLE
WEST LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

ITEMS 1, 2, 5 THRU 9, 24 AND 25

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACE FENCE
LA PUENTA CA 091744

E COAST CONSTRUCTI ON | NC
5461 ENCI NO AVE
ENCI NO CA 91316

THE JUNGLE
WEST LOS ANGELES CA

3 PINGS I NC
P O BOX 370907
RESEDA CA 91337

Bl DDER | D NAME AND ADDRESS

| TEM 13

I TEMS 12, 17, 18, 28 THRU 36, 38, 40 AND 41

ITEMS 1, 5, 7 THRU 9, 24 AND 25

| TEM5 16, 20 THRU 23, 36 AND 27

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACE FENCE
LA PUENTA CA

DRI LL RECH
CORONA CA

CONTI NUED ON NEXT PAGE

FENCE

SOL NAIL AND SHOTCRETE



07- 258804
07-LA-5-53
02/ 28/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
03/01/13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

KRC
VI SALI A CA

MARI NA LANDSCAPE
ANAHEI M CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON SI GNS

LANDSCAPE

SLOPE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
727 N GLENDORA AVENUE
LA PUENTE CA 091744

BLANCO CONSTRUCTI ON
4435 CARLSON PL
RI VERSI DE CA 92503

DI VERSI FI ED LANDSCAPE
1785 POVONA ROAD #C
CORONA CA 92880

NORTH COAST GEN CONTRACTORS
2660 NE HW 20 #6
BEND OR 97701

| TEM 13

| TEMS 12, 15, 20, 29, 30, 36, 37, 39 THRU 41

| TEM5S 22 THRU 27

| TEM5 34 AND 35



07- 258804
07-LA-5-53
02/ 28/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

03/01/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

DRI LL TECH
CORONA CA

DRI LLTECH
CORONA CA

KAR
VI SALI A CA

KRC
VI SALI A CA

MARI NA LANDSCAPE
ANAHEI M CA

PRECI SI ON SHOTCRETE | NNOVATI ON
PHELAN CA

SUPERI OR GRANI TE
LAKEVI EW TERRACE CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE

FENCE

CHAI' N LI NK FENCE

LANDSCAPEI NG & | RRI GATI ON

SO L NAIL AND SHOTCRETE

SO L NAIL

TRAFFI C SI GNS

CONSTRUCTI ON SI GNS

LANDSCAPE

SHOTCRETE & M NOR CONCRETE

SLOPE PAVI NG

SLOPE PAVI NG



07- 258804 BI D211
07- LA-5-53 PAGE 8
02/ 28/ 13 03/01/13
ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DI VERSI FI ED LANDSCAPE MANAGEVENT L ANDSCAPE
CORONA CA
DRI LL TECH SO L NAIL
CORONA CA
PRECI SI ON CONCRETE | NNOVATI ONS SHOTCRETE AND SLOPE PAVI NG
PHELAN CA
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE | TEM 13
LA PUENTE
DI VERSI FI ED LANDSCAPE | TEM 22 THRU 27
CORONA CA
DRI LLTECH DRI LLI NG | TEM 34
CORONA CA
PRECI SI ON SHOTCRETE | TEM 35, 38

PHELAN



07- 258804 Bl D211

07-LA-5-53 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
02/ 28/ 13 03/01/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 20, 000. 00 20, 000. 00
2 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 31, 190. 00 31, 190. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 35, 000. 00 35, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 50, 000. 00 50, 000. 00
5 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 5, 000. 00 5, 000. 00
PLAN
6 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2, 000. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 20. 00 200. 00
8 130640 TEMPORARY FI BER ROLL LF 1,010 .50 505. 00
9 130680 TEMPORARY SI LT FENCE LF 2,000 .20 400. 00
10 130730 STREET SWEEPI NG LS LUMP SUM 500. 00 500. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 500. 00 500. 00
12 150812 REMOVE Pl PE (LF) LF 90 5.00 450. 00
13 151540 RECONSTRUCT CHAI N LI NK FENCE LF 990 29.00 28, 710. 00
14 152387 RELOCATE ROADSI DE SI G\N- TWO POST EA 1 150. 00 150. 00
15 153220 REMOVE CONCRETE ( CHANNEL) (14 27 100. 00 2,700. 00
16 160102 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 7, 840. 00 7, 840. 00
17 190101 ROADWAY EXCAVATI ON CY 600 70. 00 42, 000. 00
18 190105 ROADVWAY EXCAVATI ON ( TYPE Z-2) (14 30 150. 00 4, 500. 00
(AERI ALLY DEPGCSI TED LEAD)
19 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
20 194001 DI TCH EXCAVATI ON CY 29 45. 00 1, 305. 00
21 198010 | MPORTED BORROW ( CY) CY 55 46. 00 2,530. 00
22 200001 H GHWAY PLANTI NG LS LUMP SUM 14, 000. 00 14, 000. 00
23 200114 ROCK BLANKET SQYD 1, 800 135. 00 243, 000. 00
24 203025 COVPOST (| NCORPORATE) SQYD 1, 200 1.00 1, 200. 00
25 203031 EROSI ON CONTRCL ( HYDROSEED) ( SQFT) SOFT 56, 000 . 06 3, 360. 00
26 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 3, 000. 00 3, 000. 00
27 208000 | RRI GATI ON SYSTEM LS LUWP SUM 5, 000. 00 5, 000. 00
28 260303 CLASS 3 AGGREGATE BASE ( CY) (4 20 46. 00 920. 00
29 280000 LEAN CONCRETE BASE CY 10 500. 00 5, 000. 00
30 290301 CEMENT TREATED PERMEABLE BASE CY 280 78. 00 21, 840. 00
31 025236 CLASS D AGCREGATE BASE CY 280 70. 00 19, 600. 00
32 390132 HOT M X ASPHALT (TYPE A) TON 36 150. 00 5, 400. 00
33 394090 PLACE HOT M X ASPHALT SQYD 6 83. 00 498. 00
(M SCELLANEQUS AREA)
34 460300 SO L NAIL LF 3, 300 26. 00 85, 800. 00
35 530100 SHOTCRETE CY 180 560. 00 100, 800. 00



07- 258804 Bl D211

07- LA-5- 53 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 28/ 13 03/01/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 665016 18" CORRUGATED STEEL PIPE (.064" THI CK) LF 90 58. 00 5, 220. 00
37 721019 ROCK SLOPE PROTECTI ON cY 31 680. 00 21, 080. 00
(NO. 3, METHOD B) (CY)
38 721810 SLOPE PAVI NG ( CONCRETE) cy 890 601. 00 534, 890. 00
39 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 21 10. 00 210. 00
40 731502 M NOR CONCRETE (M SCELLANEOUS cY 78 580. 00 45, 240. 00
CONSTRUCTI ON)
41 839731 CONCRETE BARRI ER ( TYPE 736B) LF 62 60. 00 3, 720. 00
42 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEVENT LS LUMP SUM 500. 00 500. 00
SYSTEM ELEVENTS DURI NG CONSTRUCTI ON
43 999990 MOBI LI ZATI ON LS LUMP SUM 8, 225. 00 8, 225. 00

TOTAL 1, 363, 983. 00



© 00 N o o M~ W N PP
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07- 258804 Bl D211
07- LA-5-53 SUMMARY OF REMAINING BIDDERS PAGE 11
02/ 28/ 13 03/01/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 100. 00 1100. 00| 1, 800. 00 1800. 00| 5, 000. 00 5000. 00 1, 500. 00 1500. 00

2,300. 00 2300. 00 24, 000. 00 24000. 00| 10, 000. 00 10000. 00| 2,000. 00 2000. 00

44, 000. 00 44000. 00| 39, 000. 00 39000. 00| 75, 000. 00 75000. 00| 36, 000. 00 36000. 00

66, 000. 00 66000. 00| 75, 000. 00 75000. 00| 60, 000. 00 60000. 00| 209, 000. 00 209000. 00

5, 100. 00 5100. 00| 8, 000. 00 8000. 00| 5, 000. 00 5000. 00| 2,000. 00 2000. 00

2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00| 2,000. 00 2000. 00

120. 00 1200. 00| 190. 00 1900. 00| 500. 00 5000. 00 200. 00 2000. 00

3.00 3030. 00 3.00 3030. 00| 10. 00 10100. 00| 3.50 3535. 00

3.50 7000. 00| 2.00 4000. 00| 10. 00 20000. 00| 3.50 7000. 00

6, 500. 00 6500. 00| 24, 000. 00 24000. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00

4, 500. 00 4500. 00 9, 000. 00 9000. 00| 2,000. 00 2000. 00| 5, 000. 00 5000. 00

50. 00 4500. 00 30. 00 2700. 00 50. 00 4500. 00 33.00 2970. 00

33.00 32670. 00| 30. 00 29700. 00| 40. 00 39600. 00| 30. 00 29700. 00

890. 00 890. 00| 750. 00 750. 00| 3, 000. 00 3000. 00 450. 00 450. 00

75.00 2025. 00| 310. 00 8370. 00| 200. 00 5400. 00| 122.00 3294. 00

18, 000. 00 18000. 00| 18, 000. 00 18000. 00| 40, 000. 00 40000. 00 35, 000. 00 35000. 00

89. 00 53400. 00| 32.00 19200. 00| 100. 00 60000. 00| 46. 00 27600. 00

375. 00 11250. 00| 350. 00 10500. 00| 300. 00 9000. 00| 220. 00 6600. 00

.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00

120. 00 3480. 00| 120. 00 3480. 00 100. 00 2900. 00 100. 00 2900. 00

90. 00 4950. 00| 75.00 4125. 00| 150. 00 8250. 00| 21.00 1155. 00

28, 000. 00 28000. 00| 20, 000. 00 20000. 00| 15, 000. 00 15000. 00| 24, 000. 00 24000. 00

45. 00 81000. 00| 61. 00 109800. 00| 60. 00 108000. 00| 93. 00 167400. 00

7.50 9000. 00 5. 00 6000. 00 10. 00 12000. 00| 7.00 8400. 00

.09 5040. 00 10 5600. 00| .10 5600. 00 .10 5600. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

9, 500.
46, 600.
170.
238.
245.
70.
300.
225.
65.
395.
55.
145.
395.
12.

00
00
00
00
00
00
00
00
50
00
00
00
00
00

9500.
46600.
3400.
2380.
68600.
19600.
10800.
1350.
216150.
71100.
4950.
4495.
351550.
252.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

34, 500.
18, 500.
125.
365.
250.
105.
250.
300.
58.
600.
85.
300.
485.

00
00
00
00
00
00
00
00
00
00
00
00
00

.50

34500.
18500.
2500.
3650.
70000.
29400.
9000.
1800.
191400.
108000.
7650.
9300.
431650.
178.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

4, 800.
12, 000.
150.
1, 000.
120.
100.
400.
1, 000.
50.
800.
140.
300.
500.
100.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

4800.
12000.
3000.
10000.
33600.
28000.
14400.
6000.
165000.
144000.
12600.
9300.
445000.
2100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

7, 500.
41, 000.
210.
400.
112.
7.
200.
100.
44.
900.
60.
84.
600.

00
00
00
00
00
00
00
00
00
00
00
00
00

.00

7500.
41000.
4200.
4000.
31360.
21560.
7200.
600.
145200.
162000.
5400.
2604.
534000.
105.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07- 258804 Bl D211
07-LA-5-53 SUMMARY OF REMAI NI NG BI DDERS PACE 12
02/ 28/ 13 03/01/13
------------------------------- e e e EE e P e P e P PR PP
SECOND TH RD FOURTH FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- i Tt LR T e P e TR P EE T PR C PP PP LR TR PR PR
389. 00 30342. 00| 500. 00 39000. 00| 600. 00 46800. 00| 535. 00 41730. 00
450. 00 27900. 00| 335. 00 20770. 00| 500. 00 31000. 00| 300. 00 18600. 00
157. 00 157. 00| 2,500. 00 2500. 00| 11, 000. 00 11000. 00| 2,500. 00 2500. 00
140, 000. 00 140000. 00| 140, 000. 00 140000. 00| 85, 000. 00 85000. 00| 179, 000. 00 179000. 00
1, 406, 061. 00 1, 549, 753. 50 1, 575, 950. 00 1, 798, 663. 00
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07- 258804
07-LA-5-53
02/ 28/ 13

50, 000.
225, 000.
5, 000.
2, 000.
300.

3.

3.

5, 000.
3, 000.
150.
30.

1, 000.
200.
20, 000.
75.
150.

400.
200.
17, 000.
62.
30.

50000.
225000.
5000.
2000.
3000.
3030.
6000.
5000.
3000.
13500.
29700.
1000.
5400.
20000.
45000.
4500.
0.
11600.
11000.
17000.
111600.
36000.
6720.

SUMMARY OF
| SEVENTH
| BI D
00| 1, 600. 00
00| 12, 500. 00
00| 41, 000. 00
00| 180, 000. 00
00| 5, 000. 00
00| 2, 000. 00
00| 200. 00
00| 3.15
00| 3.25
00| 25, 000. 00
00| 7, 500. 00
00| 37.00
00| 30. 00
00| 420. 00
00| 137. 00
00| 80, 000. 00
00| 50. 00
00| 220. 00
00| .00
00| 130. 00
00| 113. 00
00| 22, 000. 00
00| 88. 00
00| 55. 00
00| .13

REMA

1600.
12500.
41000.

180000.

5000.

2000.

2000.

3181.

6500.
25000.

7500.

3330.
29700.

420.

3699.
80000.
30000.

6600.

0.

3770.

6215.
22000.

158400.
66000.
7280.

I NI NG BI DDERS

105, 275.
3, 500.
2, 000.

100.
4.

3.

1, 150.
4, 310.
65.
48.
250.
150.
19, 700.
85.
400.

100.
100.
21, 500.
90.
32.

2500.
1900.
57710.
105275.
3500.
2000.
1000.
4040.
6000.
1150.
4310.
5850.
47520.
250.
4050.
19700.
51000.
12000.
0.
2900.
5500.
21500.
162000.
38400.
11200.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 13
03/01/13
NI NTH

Bl D AMOUNT
2,500. 00 2500.
30, 000. 00 30000.
37,500. 00 37500.
237,548. 00 237548
2, 600. 00 2600.
2, 000. 00 2000.
295. 00 2950.
4.70 4747 .
4.70 9400.
25, 000. 00 25000.
16, 000. 00 16000.
68. 00 6120.
30. 00 29700.
1, 025. 00 1025
310. 00 8370.
25, 000. 00 25000.
63. 00 37800.
371.00 11130.
.00 0.
235.00 6815.
400. 00 22000.
17, 500. 00 17500.
76. 00 136800.
29.00 34800.
.12 6720.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

15, 000.
17, 000.
320.
250.
275.
150.
250.
400.
65.
850.
150.
300.
670.
15.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

15000.
17000.
6400.
2500.
77000.
42000.
9000.
2400.
214500.
153000.
13500.
9300.
596300.
315.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

28, 000.
15, 000.
160.
320.
130.
70.
135.
145.
60.
775.
90.
210.
615.
42.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

28000.
15000.
3200.
3200.
36400.
19600.
4860.
870.
198000.
139500.
8100.
6510.
547350.
882.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

33, 000.
24, 150.
120.
350.
300.
120.
400.
100.
70.
915.
200.
220.
755.
15.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

33000.
24150.
2400.
3500.
84000.
33600.
14400.
600.
231000.
164700.
18000.
6820.
671950.
315.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

26, 500.
17, 000.
265.
630.
215.
94.
280.
500.
52.
700.
135.
270.
670.
45.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

26500.
17000.
5300.
6300.
60200.
26320.
10080.
3000.
171600.
126000.
12150.
8370.
596300.
945.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07- 258804 Bl D211
07-LA-5-53 SUMMARY OF REMAI NI NG BI DDERS PACE 14
02/ 28/ 13 03/01/13
------------------------------- e e e EE e P e P e P PR PP
SI XTH SEVENTH El GHTH NI NTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- i Tt LR T e P e TR P EE T PR C PP PP LR TR PR PR
350. 00 27300. 00| 1, 200. 00 93600. 00| 800. 00 62400. 00| 920. 00 71760. 00
300. 00 18600. 00| 190. 00 11780. 00| 550. 00 34100. 00| 175. 00 10850. 00
500. 00 500. 00| 10, 000. 00 10000. 00| 10. 00 10. 00| 2, 600. 00 2600. 00
125, 000. 00 125000. 00| 176, 000. 00 176000. 00| 100, 000. 00 100000. 00| 205, 000. 00 205000. 00
1, 947, 165. 00 2,006, 547. 50 2, 056, 200. 00 2,074, 300. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

02/ 28/ 13
08- ON1204
08- SBD- 62- 38. 5/ 106. 0

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I N SAN BERNARDI NO COUNTY NEAR
TVENTYNI NE PALMS AND RI CE FROM
GOPHER GROVE LANE TO 11 M LES EAST
OF | RONAGE ROAD AND FROM 0.8 M LE

OVERLAY EXI STI NG PAVEMENT

PAGE 1
RR | NVOLVEMENT 03/01/13
CONTRACT CCDE 'A '
14 CONTRACT | TEMS

FEDERAL Al D ACST- P062- (035) E
P- P062- (035) E



STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 02/ 28/ 13
CONTRACT NUMBER 11- 063814

LOCATI ON 11-SD-8-17.4/R18. 7

SUMMARY

I'N SAN DI EGO COUNTY I N EL CAJON
FROM SECOND STREET UNDERCROSSI NG TO
GREENFI ELD DRI VE UNDERCROSSI NG

H GHWAY PLANTI NG | RRI GATI ON SYSTEM

DB GOALS:
PROPCSALS | SSUED 7

NUMBER OF Bl DDERS 4

FUND TOTAL HB4N

ENG NEERS EST

PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 1, 288, 609. 50 3
2 1, 465, 096. 15 2
3 1,727,314. 60 1
4 1,754, 421. 00 4

DI SADVANTACGED BUSI NESS ENTERPRI SE -

1, 331, 355.25 AMOUNT UNDER

5.0%

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

03/01/13
CONTRACT CCDE 'C'
66 CONTRACT | TEMS

FEDERAL AID ACI M 0081-(312)E

TOTAL NUMBER OF WORKI NG DAYS 160

42,745. 75

Bl DDER | NFORMATI ON

PERCENT UNDER EST 3.21

( NAVE/ ADDRESS/ LOCATI ON)

PACI FI C RESTORATI ON GROUP | NC

P O BOX 429
PERRI S CA 92572

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

ACCU CONSTRUCTI ON | NC

1526 BROOKHOLLOW DR SUI TE 76
SANTA ANA CA 92705

W ER CONSTRUCTI ON CORPORATI ON

2255 BERHAM DRI VE
ESCONDI DO CA 92029

FAX

FAX

FAX

FAX

951 940- 6069
00685511
951 940-6501

951 926- 7444
00576183
951 926- 7440

714 641-4730
00822927
714 641-4704

760 743-6776
00481419
760 746-5224



11- 063814 Bl D211

11-SD-8-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 28/ 13 03/01/13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 I NNOVATI VE | NC 63

42335 50TH STREET WEST #104
QUARTZ HILL CA 93536

MSL ELECTRI C I NC | TEM5 64, 65
4938 E LA PALMA AVE
ANAHEI M CA 92807

V & E TREE SERVI CE | NC | TEM 13
P O BOX 3280
ORANGE CA 92857



11- 063814 Bl D211
11-SD-8-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 28/ 13 03/01/13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CCP CONST M NOR CONCRETE, PRUN NG
CHULA VI STA CA
E- NOR SWPPP, JOB SI TE MANAGE, REPORTI NG | NSPECTI ON
LONG BEACH CA
KRC SAFETY SI GNS, TRAFFIC
VI SALI A CA
LEE CONTRACTCORS ELECTRI CAL
NI POMO CA
WESTERN PAVI NG PAVI NG
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TREE SERVI CE | TEM5 12 AND 13

CONTI NUED

SAN MARCOS CA

CAP CONSTRUCTI ON
CHULA VI STA CA

CGO CONSTRUCTI ON
RANCH CUCAMONGA CA

HYDROSPROUT | NC
ESCONDI DO CA

LANDSCAPE SUPPORT SERVI CES
ON NEXT PACE

| TEM 63

| TEM 12

| TEM 60

| TEM 61



11- 063814 Bl D211
11-SD-8-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
02/ 28/ 13 03/01/13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LEE CONTRACTORS AND CONSULTANTS | NC | TEM 65
NI POMO CA
THE JUNGLE I TEMS 7 THRU 9
WEST LOS ANGELES CA
TURBOSCAPE | NC | TEM 17
LAKE ELSI NORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACMVE SAFETY | TEM 1
NATIONAL CITY CA
ANGUS AC | TEM 62
SANTEE CA
BULLSEYE BORI NG | TEM 59

CALAMESA CA

CAP CONSTRUCTI ON
CHULA VI STA CA

HYDROSPROUT
ESCONDI DO CA

LEE CONTRACT
NI POMO CA

TERRA WEST
CHULA VI STA CA

| TEM5 13 AND 63

| TEM 60

| TEM5 64 AND 65

| TEM 5



11- 063814 Bl D211

11-SD-8-17 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
02/ 28/ 13 03/01/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 800. 00 9, 800. 00
3 128651 PORTABLE CHANGEABLE MESSACE SI GN ( EA) EA 2 4, 900. 00 9, 800. 00
4 130100 JOB SI TE MANAGEMENT LS LUWP SUM 9, 800. 00 9, 800. 00
5 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 2, 000. 00 2, 000. 00
PLAN
6 130330 STORM WATER ANNUAL REPORT EA 4 2, 000. 00 8, 000. 00
7 130610 TEMPORARY CHECK DAM LF 360 3.00 1, 080. 00
8 130620 TEMPORARY DRAI NACGE | NLET PROTECTI ON EA 11 250. 00 2, 750. 00
9 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 3, 000. 00 18, 000. 00
10 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 5, 000. 00 5, 000. 00
11 150685 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 7, 500. 00 7, 500. 00
12 200002 ROADSI DE CLEARI NG LS LUMP SUM 25, 000. 00 25, 000. 00
13 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 25, 000. 00 25, 000. 00
14 200120 CULTI VATE SQYD 510 5.00 2,550. 00
15 200122 WEED GERM NATI ON SQYD 83, 100 . 20 16, 620. 00
16 202004 | RON SULFATE (LB) LB 3, 030 1.50 4,545, 00
17 202011 MJLCH CY 730 25.00 18, 250. 00
18 202035 FERTI LI ZER ( PACKET) EA 6, 700 . 20 1, 340. 00
19 202036 SLOW RELEASE OR CONTROLLED RELEASE LB 1, 340 1.50 2,010. 00
FERTI LI ZER
20 204006 PLANT ( GROUP F) EA 12, 600 .35 4,410. 00
21 204007 PLANT (GROUP G EA 22,700 .35 7, 945. 00
22 (F) 204008 PLANT ( GROUP H) EA 176, 615 .20 35, 323. 00
23 204035 PLANT ( GROUP A) EA 4,380 5.50 24,090. 00
24 204036 PLANT ( GROUP B) EA 510 20. 00 10, 200. 00
25 204038 PLANT ( GROUP U) EA 270 95. 00 25, 650. 00
26 025237 NATI VE SOD SOFT 4,570 5.00 22, 850. 00
27 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 165, 000. 00 165, 000. 00
28 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUWP SUM 25, 000. 00 25, 000. 00
29 206602 1" ELECTRI C REMOTE CONTROL VALVE EA 44 260. 00 11, 440. 00
30 206604 1 1/2" ELECTRI C REMOTE CONTROL VALVE EA 110 270. 00 29, 700. 00
31 206605 2" ELECTRI C REMOTE CONTRCOL VALVE EA 5 285. 00 1, 425.00
32 025238 24 STATI ON | RRI GATI ON CONTROLLERS D AND EA 1 9, 500. 00 9, 500. 00
E W TH DOUBLE ENCLOSURE
33 025239 24 STATI ON | RRI GATI ON CONTROLLER F W TH EA 1 6, 500. 00 6, 500. 00
DOUBLE ENCLOSURE
34 025240 24 STATI ON | RRI GATI ON CONTROLLER G W TH EA 1 6, 000. 00 6, 000. 00

SI NGLE ENCLOSURE



11- 063814 Bl D211

11- SD-8- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 28/ 13 03/ 01/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

35 025241 40 STATI ON | RRI GATI ON CONTROLLER H W TH EA 1 7, 000. 00 7,000. 00
SI NGLE ENCLOSURE

36 025242 I NSTALL DEPARTMENT- FURNI SHED 80 STATI ON EA 1 2, 500. 00 2,500. 00
| RRI GATI ON CONTROLLER

37 (F) 208008 3" GALVAN ZED STEEL PI PE (SUPPLY LI NE) LF 150 40. 00 6, 000. 00

38 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 4, 000. 00 4, 000. 00
CABI NET

39 208310 | RRI GATI ON SLEEVE LF 210 20. 00 4,200. 00

40 208415 CERTI FY BACKFLOW PREVENTERS LS LUVP SUM 1, 500. 00 1, 500. 00

41 208421 BACKFLOW PREVENTER ASSENMBLY ENCLOSURE EA 5 2,500. 00 12, 500. 00

42 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 6 2,500. 00 15, 000. 00

43 208459 SPRI NKLER ( TYPE A-11) EA 290 27.00 7. 830.00

44 208465 SPRI NKLER ( TYPE A-5) EA 450 27.00 12, 150. 00

45 208467 SPRI NKLER ( TYPE A-7) EA 250 27.00 6, 750. 00

46 208468 SPRI NKLER ( TYPE A- 8) EA 3 54. 00 162. 00

47 208471 SPRI NKLER ( TYPE B- 1) EA 120 17.00 2, 040. 00

48 208472 SPRI NKLER ( TYPE B- 2) EA 47 17.00 799. 00

49 208480 SPRI NKLER ( TYPE C 2  MOD) EA 420 17.00 7, 140. 00

50 208482 SPRI NKLER ( TYPE G- 2) EA 1, 250 14. 00 17, 500. 00

51 208575 2" GATE VALVE EA 49 225. 00 11, 025. 00

52 208588 3" GATE VALVE EA 10 600. 00 6, 000. 00

53 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 39, 285 2.50 98, 212. 50
LI NE)

54 (F) 208596 1 1/4" PLASTI C Pl PE ( SCHEDULE 40) LF 18, 155 3.00 54, 465. 00
(SUPPLY LI NE)

55 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 3, 980 3.10 12, 338. 00
(SUPPLY LI NE)

56 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 5, 260 3.25 17, 095. 00
(SUPPLY LI NE)

57 (F) 208599 2 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 770 4.00 3, 080. 00
(SUPPLY LI NE)

58 (F) 208600 3" PLASTI C Pl PE ( SCHEDULE 40) LF 16, 100 5. 00 80, 500. 00
(SUPPLY LI NE)

59 208809 10" WELDED STEEL Pl PE CONDUI T LF 61 160. 00 9, 760. 00
(. 250" TH CK)

60 210250 EROSI ON CONTROL ( BONDED FI BER MATRI X) SQFT 551, 000 .07 38, 570. 00
(SQFT)

61 210350 FI BER ROLLS LF 55, 900 1.75 97, 825. 00



11- 063814 Bl D211

11-SD-8-17 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
02/ 28/ 13 03/01/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
62 394095 ROADSI DE PAVI NG (M SCELLANEQUS AREAS) SQYD 86 115. 00 9, 890. 00
63 025243 M NOR CONCRETE ( COLORED) CY 250 425. 00 106, 250. 00
64 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 1, 200. 00 1, 200. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
65 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 9, 750. 00 9, 750. 00
66 999990 MOBI LI ZATI ON LS LUWP SUM 65, 000. 00 65, 000. 00

TOTAL 1, 288, 609. 50



11- 063814 Bl D211

11-SD-8-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 28/ 13 03/01/13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 7,123.00 7123. 00 6, 000. 00 6000. 00 7, 200. 00 7200. 00

2 8, 690. 00 8690. 00 4,000. 00 4000. 00 18, 000. 00 18000. 00

3 755. 00 1510. 00 1, 600. 00 3200. 00 8, 640. 00 17280. 00

4 17, 375. 00 17375. 00 2, 000. 00 2000. 00 15, 000. 00 15000. 00

5 1,187.00 1187. 00 2, 300. 00 2300. 00 2,094.00 2094. 00

6 2, 000. 00 8000. 00 2, 000. 00 8000. 00 2, 000. 00 8000. 00

7 3.25 1170. 00 2.00 720. 00 3. 60 1296. 00

8 192. 00 2112. 00 250. 00 2750. 00 180. 00 1980. 00

9 5, 490. 00 32940. 00 5, 000. 00 30000. 00 1, 440. 00 8640. 00
10 1, 154. 00 1154. 00 1, 500. 00 1500. 00 1, 800. 00 1800. 00
11 8, 622. 00 8622. 00 24, 480. 00 24480. 00 24, 000. 00 24000. 00
12 39, 155. 00 39155. 00 50, 000. 00 50000. 00 36, 000. 00 36000. 00
13 35,617. 00 35617. 00 30, 000. 00 30000. 00 30, 000. 00 30000. 00
14 1.75 892. 50 2.00 1020. 00 12. 00 6120. 00
15 07 5817. 00 10 8310. 00 48 39888. 00
16 1.00 3030. 00 1.00 3030. 00 1.20 3636. 00
17 34.40 25112. 00 38. 00 27740. 00 38. 40 28032. 00
18 30 2010. 00 20 1340. 00 24 1608. 00
19 1.00 1340. 00 2.00 2680. 00 1.20 1608. 00
20 44 5544. 00 60 7560. 00 3.31 41706. 00
21 65 14755. 00 2.30 52210. 00 3.05 69235. 00
22 .34 60049. 10 . 24 42387. 60 . 36 63581. 40
23 10. 30 45114. 00 14. 00 61320. 00 12. 89 56458. 20
24 25.30 12903. 00 23.00 11730. 00 28. 37 14468. 70
25 108. 00 29160. 00 113. 00 30510. 00 129.73 35027. 10
26 2.05 9368. 50 . 80 3656. 00 3. 60 16452. 00
27 133, 634. 00 133634. 00 240, 000. 00 240000. 00 84, 300. 00 84300. 00
28 72,940. 00 72940. 00 80, 100. 00 80100. 00 98, 700. 00 98700. 00
29 207. 00 9108. 00 342. 00 15048. 00 228. 00 10032. 00
30 290. 00 31900. 00 404. 00 44440. 00 252.00 27720. 00
31 327.00 1635. 00 467. 00 2335. 00 330. 00 1650. 00
32 12, 072. 00 12072. 00 11, 100. 00 11100. 00 10, 855. 00 10855. 00
33 7,084. 00 7084. 00 8, 280. 00 8280. 00 8, 035. 20 8035. 20
34 7, 015. 00 7015. 00 6, 980. 00 6980. 00 6, 722. 40 6722. 40
35 9, 403. 00 9403. 00 8, 560. 00 8560. 00 8, 307. 60 8307. 60
36 4,761.00 4761. 00 2, 400. 00 2400. 00 1, 830. 00 1830. 00
37 25.20 3780. 00 40. 00 6000. 00 36. 00 5400. 00
38 3, 330. 00 3330. 00 2,160. 00 2160. 00 4, 566. 00 4566. 00
39 11. 60 2436. 00 4.00 840. 00 2.40 504. 00



11- 063814 Bl D211

11-SD-8-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 28/ 13 03/01/13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 2,496. 00 2496. 00 720. 00 720. 00 9, 000. 00 9000. 00
41 1, 585. 00 7925. 00 2,700. 00 13500. 00 1, 800. 00 9000. 00
42 2,104.00 12624. 00 1, 800. 00 10800. 00 1, 800. 00 10800. 00
43 24.90 7221. 00 46. 00 13340. 00 49. 20 14268. 00
44 24.90 11205. 00 47.00 21150. 00 25.20 11340. 00
45 24.90 6225. 00 47. 00 11750. 00 25. 20 6300. 00
46 70. 30 210. 90 80. 00 240. 00 78. 00 234.00
47 16. 20 1944. 00 22.00 2640. 00 19. 20 2304. 00
48 28. 20 1325. 40 26. 00 1222. 00 27.60 1297. 20
49 34.00 14280. 00 60. 00 25200. 00 78. 00 32760. 00
50 18. 80 23500. 00 22.00 27500. 00 24.00 30000. 00
51 361. 00 17689. 00 130. 00 6370. 00 105. 60 5174. 40
52 607. 00 6070. 00 522. 00 5220. 00 554. 40 5544.00
53 2.30 90355. 50 2.80 109998. 00 2.40 94284. 00
54 2.15 39033. 25 3.00 54465. 00 2.64 47929. 20
55 2.25 8955. 00 3.20 12736. 00 2.88 11462. 40
56 2.60 13676. 00 8. 00 42080. 00 3. 60 18936. 00
57 3.10 2387. 00 8. 20 6314. 00 3.84 2956. 80
58 6.55 105455. 00 8. 40 135240. 00 4.02 64722. 00
59 236. 00 14396. 00 123. 00 7503. 00 210. 00 12810. 00
60 .14 77140. 00 .15 82650. 00 .16 88160. 00
61 2.30 128570. 00 2.50 139750. 00 3. 60 201240. 00
62 192. 00 16512. 00 90. 00 7740. 00 182. 40 15686. 40
63 315. 00 78750. 00 486. 00 121500. 00 318. 00 79500. 00
64 1, 758. 00 1758. 00 1, 000. 00 1000. 00 1, 800. 00 1800. 00
65 11, 542. 00 11542. 00 10, 000. 00 10000. 00 11, 820. 00 11820. 00
66 85, 003. 00 85003. 00 10, 000. 00 10000. 00 147, 360. 00 147360. 00

TOT 1, 465, 096. 15 1,727,314. 60 1, 754, 421. 00



