STATE OF CALI FORNI A BI D SUMMARY

I'N HUMBOLDT COUNTY NEAR FERNDALE
FROM 0.2 M LE SOUTH OF SALT RI VER
OVERFLOW TO ROUTE 101

Bl D OPENI NG DATE 04/ 23/ 13
CONTRACT NUMBER 01- 0A1504
LOCATI ON 01- HUM 211- R74. 4/ 79. 2

RUBBERI ZED HOT M X ASPHALT

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 4. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
04/ 24/ 13
CONTRACT CCDE 'D '
31 CONTRACT | TEMS

FEDERAL AID STP-S211-(002)E

PROPCSALS | SSUED 3 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 823, 447. 50 AMOUNT OVER 155, 717. 50 PERCENT OVER EST 8.54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 979, 165. 00 2 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502
2 2,462, 603. 00 1 J F SHEA CONSTRUCTI ON | NC 530 246-4292

P O BOX 494519
REDDI NG CA 96049

00769989
FAX 530 246-9940



01- 0A1504 Bl D211

01- HUM 211 PAGE 2

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE I TEM5S 9, 18 AND 23 THRU 30
RANCHO CORDOVA CA
SPENCER ELECTRI C | TEM 31
EUREKA CA
STATEW DE SAFETY AND SI GNS | TEMS 2, 21 AND 22

FAI RFI ELD CA



01- 0A1504 Bl D211

01- HUM 211 PAGE 3

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG ITEMS 1, 9, 18, 23 THRU 30
RANCHO CORDOVA CA
FLATLI NER VEST / SOUTHMACK GRI NDI NG | TEM 14
VI SALI A CA
S T RHOADES CONSTRUCTI ON ITEMS 2, 4, 5, 7
REDDI NG CA
SPENCER ELECTRI C | TEM 31

CUTTEN CA



01- 0A1504 Bl D211

01- HUM 211 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00 5, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00 10, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 70, 000. 00 70, 000. 00
4 120200 FLASHI NG BEACON ( PORTABLE) EA 1 1, 500. 00 1, 500. 00
5 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 4 1, 000. 00 4, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 31, 000. 00 31, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 000. 00 1, 000. 00
8 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 500. 00 500. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 780 4.00 3, 120. 00
10 150770 REMOVE ASPHALT CONCRETE PAVEMENT ( SQFT) SQFT 390 5. 50 2,145.00
11 151224 REMOVE DEL| NEATOR EA 60 20. 00 1, 200. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 20, 100 1. 00 20, 100. 00
13 390010 PREPAVI NG PROFI LOGRAPH LS LUVP SUM 3, 000. 00 3, 000. 00
14 390020 PREPAVI NG GRI NDI NG DAY EA 1 25, 000. 00 25, 000. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG cy 2,830 215. 00 608, 450. 00
16 390132 HOT M X ASPHALT ( TYPE A) TON 1, 760 112. 00 197, 120. 00
17 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 5. 750 150. 00 862, 500. 00
18 025424 CENTERLI NE RUVBLE STRI P STA 180 80. 00 14, 400. 00
19 394060 DATA CORE LS LUVP SUM 2, 500. 00 2,500. 00
20 397005 TACK COAT TON 56 850. 00 47, 600. 00
21 820105 DELI NEATOR ( SPECI AL) EA 40 50. 00 2,000. 00
22 820107 DELI NEATOR ( CLASS 1) EA 20 50. 00 1, 000. 00
23 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 85, 300 .40 34, 120. 00
24 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 760 2.00 1, 520. 00
25 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 600 5. 00 8, 000. 00
26 840521 4" THERMOPLASTI C TRAFFI C STRI PE LF 70 .50 35. 00
( BROKEN 6- 1)
27 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 2,080 .50 1, 040. 00
( BROKEN 12- 3)
28 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 8, 110 .50 4, 055. 00
( BROKEN 36- 12)
29 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 070 2.00 2,140. 00
30 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 780 4.00 7,120.00
31 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 8, 000. 00 8, 000. 00
( COUNT)

TOTAL 1, 979, 165. 00
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01- 0A1504

01- HUM 211
04/ 23/ 13
SECOND
Bl D AMOUNT
2,500. 00 2500. 00
9, 500. 00 9500. 00
51, 000. 00 51000. 00
800. 00 800. 00
1, 600. 00 6400. 00
5, 000. 00 5000. 00
1, 400. 00 1400. 00
600. 00 600. 00
3.30 2574. 00
18. 00 7020. 00
55. 00 3300. 00
3.00 60300. 00
3, 000. 00 3000. 00
9, 000. 00 9000. 00
300. 00 849000. 00
147. 00 258720. 00
180. 00 1035000. 00
50. 00 9000. 00
3, 800. 00 3800. 00
775. 00 43400. 00
110. 00 4400. 00
100. 00 2000. 00
.61 52033. 00
2.20 1672. 00
6. 00 9600. 00
.40 28.00
.40 832. 00
.40 3244.00
6. 00 6420. 00
7.00 12460. 00
8, 600. 00 8600. 00
2,462, 603. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 5
04/ 24/ 13



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 23/ 13 I'N MENDOCI NO COUNTY ABOUT 7.1 M LES 04/ 24/ 13
CONTRACT NUMBER 01-412214 SOUTH OF LEGGETT AT RATTLESNAKE CONTRACT CCDE "1 '
LOCATI ON 01- MEN- 101- R84. 0 CREEK BRI DGE 24 CONTRACT | TEMS
REPAI R CULVERT & PLACE SCOUR FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 11 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKI NG DAYS 170
NUMBER OF Bl DDERS 4 ENG NEERS EST 615, 610. 00 AMOUNT OVER 2,315.00 PERCENT OVER EST 0. 38
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 617, 925. 00 2 GRANI TE CONSTRUCT! ON  COMPANY 831 724-1011 NSB PREF CLAI MED
00000089
PO BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 727,983. 00 4 TEAM GHI LOTTI I NC 707 763-8700 CC PREF CLAI MED
00895384
2531 PETALUMA BLVD S FAX 707 763-8711
PETALUVA CA 94952
3 877,625. 00 1 SHASTA CONSTRUCTCRS | NC 530 365-3930 CC PREF CLAI MED
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
4 1, 051, 809. 00 3 SEAN W SM TH | NC 415 290-2921 SB PREF CLAI MED
00653926
653 STETSON DRI VE FAX 415 683-3111 BID I S OVER SBP
OAKDALE CA 95361 PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RVM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



01-412214 Bl D211

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GALLAWAY ENTERPRI SES | TEMS 8 AND 14
CH CO CA
JD HARP TRUCKI NG | TEM 11 AND 15
W NDSOR CA
PROSEED LANDSCAPE & EROSI ON CONTROL | TEM5 16 THRU 20
PH LO CA
SONOVA REI NFORCI NG | TEMS 22

W NDSCR CA



01-412214 Bl D211
01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAMBLI N STEEL REBAR
1655 EL CARUNO AVE
SACRAMENTO CA 95815
HT HARVEY AND ASSOC ECOLOG CAL CONSULTI NG
7815 N PALM
FRESNO CA 93711
PROSEED LANDSCAPE
967 HW 128
FILO CA 95466
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONVENTAL NETWORK WATER PCLLUTI ON CONTROL
FOUNTAI N VALLEY CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
PROSEED ERCSI ON CONTRCL & PLANT ESTABLI SHVENT
PH LO CA
PROSEED FIBER ROLL & SILT FENCE & ESA FENCE & PLANTI NG
PH LO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LANWAY CONSTRUCTI ON COVP | TEM5 15 AND 21

CONTI NUED

2777 YULUPA AVE # 166
SANTA ROSA CA 94505
ON NEXT PAGE



01-412214
01- MEN-101 SUMMARY
04/ 23/ 13

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D211

REMAI NI NG BI DDERS PAGE 4
04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARCUS H BOLE & ASSCCI ATES
104 BROCK DRI VE
WHEATLAND CA 95692

PENHALL COVPANY
3050 MYERS STREET
RI VERSI DE CA 92503

PROSEED LANDSCAPE DESI GN & CONSTRUCTI ON
967 H GWAY 128
PH LO CA 95466

SONOVA REI NFORCI NG | NC
P O BOX 650
W NDSOR CA 95492

ITEMS 5 THRU 7 AND 14

| TEM 15

| TEM5 16 THRU 20

| TEM 22



01-412214 Bl D211

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2,000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 750. 00 750. 00
3 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 500. 00 500. 00
4 130100 JOB SI TE MANAGEMENT LS LUWP SUM 10, 750. 00 10, 750. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 1, 500. 00 1, 500. 00
6 025204 WATER QUALI TY MONI TORI NG REPORT EA 60 25.00 1, 500. 00
7 025205 WATER QUALI TY SAMPLI NG AND ANALYSI S EA 60 75. 00 4, 500. 00
DAY
8 025206 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUWP SUM 75, 500. 00 75, 500. 00
9 130640 TEMPORARY FI BER ROLL LF 400 4.00 1, 600. 00
10 130680 TEMPORARY SI LT FENCE LF 200 5.00 1, 000. 00
11 130720 TEMPORARY CONSTRUCTI ON ROADVWAY CY 70 175. 00 12, 250. 00
12 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 750. 00 750. 00
13 141000 TEMPORARY FENCE ( TYPE ESA) LF 200 5.00 1, 000. 00
14 146002 CONTRACTOR- SUPPLI ED BI OLOG ST (LS) LS LUWP SUM 11, 340. 00 11, 340. 00
15 044157 ARCH CULVERT REMOVAL ( PORTI ON) LS LUWP SUM 225, 500. 00 225, 500. 00
16 200001 H GHWAY PLANTI NG LS LUWP SUM 4, 700. 00 4,700. 00
17 203002 EROSI ON CONTROL ( COMPOST BLANKET) CY 3.6 750. 00 2,700. 00
18 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 3, 500. 00 3, 500. 00
19 210010 MOVE- | N MOVE- OUT ( EROSI ON CONTRCL) EA 1 900. 00 900. 00
20 210350 FI BER ROLLS LF 140 17. 00 2, 380. 00
21 (F) 044158 STRUCTURAL CONCRETE, ARCH CULVERT CY 240 647. 00 155, 280. 00
22 (F) 044159 BAR RElI NFORCI NG STEEL ( ARCH CULVERT) LB 9, 300 1.75 16, 275. 00
23 (F) 750501 M SCELLANEQUS METAL ( BRI DGE) LB 4,500 5.00 22,500. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 59, 250. 00 59, 250. 00

TOTAL 617, 925. 00



01-412214 Bl D211
01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 23/ 13 04/ 24/ 13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 7, 250. 00 7250. 00 1, 345. 00 1345. 00 1, 200. 00 1200. 00
2 14, 500. 00 14500. 00 18, 000. 00 18000. 00 1, 000. 00 1000. 00
3 6, 900. 00 6900. 00 6, 500. 00 6500. 00 3, 000. 00 3000. 00
4 2,900. 00 2900. 00 25, 000. 00 25000. 00 100, 496. 00 100496. 00
5 18, 000. 00 18000. 00 2, 000. 00 2000. 00 3, 600. 00 3600. 00
6 420. 00 25200. 00 175. 00 10500. 00 50. 00 3000. 00
7 420. 00 25200. 00 650. 00 39000. 00 342.70 20562. 00
8 115, 000. 00 115000. 00 100, 000. 00 100000. 00 50, 519. 00 50519. 00
9 6. 00 2400. 00 6. 00 2400. 00 6. 00 2400. 00
10 9. 00 1800. 00 9. 00 1800. 00 9. 00 1800. 00
11 250. 00 17500. 00 250. 00 17500. 00 167. 14 11699. 80
12 2,500. 00 2500. 00 1, 500. 00 1500. 00 1, 200. 00 1200. 00
13 17. 00 3400. 00 17. 00 3400. 00 6. 00 1200. 00
14 45, 888. 00 45888. 00 30, 000. 00 30000. 00 55, 108. 00 55108. 00
15 128, 800. 00 128800. 00 175, 000. 00 175000. 00 517, 887. 00 517887. 00
16 4,700. 00 4700. 00 4,700. 00 4700. 00 4,700. 00 4700. 00
17 750. 00 2700. 00 750. 00 2700. 00 750. 00 2700. 00
18 3, 500. 00 3500. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00
19 900. 00 900. 00 900. 00 900. 00 900. 00 900. 00
20 17. 00 2380. 00 17. 00 2380. 00 17. 00 2380. 00
21 900. 00 216000. 00 1, 080. 00 259200. 00 833. 33 199999. 20
22 2.70 25110. 00 5. 00 46500. 00 1.75 16275. 00
23 2.99 13455. 00 8. 00 36000. 00 3.96 17820. 00
24 42, 000. 00 42000. 00 87, 800. 00 87800. 00 28, 863. 00 28863. 00
TOT 727, 983. 00 877,625. 00 1, 051, 809. 00




STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10

NUMBER OF BI DDERS 8
Bl D RANK

04/ 23/ 13
02- 2E7304
02- TEH- 32-22.3/22.8

ENG NEERS EST

Bl D TOTAL

1,820, 733. 00

1, 851, 959. 00

1,902, 475.50

2,195, 895. 00

2,362, 543. 00

2,475, 486. 00

D SUMMARY

I'N TEHAMA COUNTY ABQUT 35 M LES
EAST OF FOREST RANCH FROM 0.6 M LE
WEST TO 0.1 M LE WEST OF DEER CREEK
BRI DGE 08- 0072.

CURVE | MPROVEMENT, SHOULDER W DEN

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D HSST-P032-(041)E

Bl D211
PAGE 1
04/ 24/ 13
CONTRACT CCDE 'C'
50 CONTRACT | TEMS

HB1
1, 988, 866. 50 AMOUNT UNDER
Bl DDER | D

DI SADVANTACGED BUSI NESS ENTERPRI SE - 7. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 60

168, 133. 50

PERCENT UNDER EST 8. 45

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

DIG I T CONSTRUCTI ON | NC

PO BOX 494
CHESTER CA 96020

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

MYERS EARTHWORK | NC

P O BOX 493730
REDDI NG CA 96049

HAT CREEK CONSTRUCTI ON &
MATERI ALS | NC

24339 H G-WAY 89 N
BURNEY CA 96013

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049

LORANG BROTHERS CONSTRUCTI ON
I NC

1175 SO AUBURN ST

COLFAX CA 95713

FAX

FAX

FAX

FAX

FAX

FAX

530 258-3306
00747715
530 258-4246

530 222-0810
00754230
530 222-4908

530 365-8858
00000000
530 365-3941

530 335-5501
00590546
530 335-5510

530 246-4292
00769989
530 246-9940

530 346-8150
00771160
530 346-6120



02- 2E7304
02-TEH 32-2
04/ 23/ 13

3,112, 459. 00

3,637, 497. 00

6

8

KNI FE RI VER CONSTRUCTI ON

1764 SKYWAY
CH CO CA 95928

STEELHEAD CONSTRUCTORS | NC

PO BOX 997
PALO CEDRO CA 96073

530 891- 6555
00091712
FAX 530 894-6220

530 226- 6400
00729880
FAX 530 226-6401

Bl D211
PAGE 2
04/ 24/ 13



02- 2E7304 Bl D211

02-TEH 32-2 PAGE 3

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE COVPANY PLACE AC DI KE, PLACE M SC AC, PLACE SHOULER BACKI NG
LI NCOLN CA 95648
DI RT & AGGREGATE | NTERCHANGE METAL BEAM GUARDRAI L, ALT I NLINE SYSTEM MOBI LI ZATI ON
FAI RVI EWOR 97924
DI RT & AGGREGATE | NTERCHANGE TREATED WOOD WASTE, REMOVE MBGR, EARTH RETAI NI NG SYSTEM

FAI RVIEW COR 97924

KELLY ERCSI ON CONTRCL HYDROSEED
RENO NV 89512



02- 2E7304 Bl D211

02-TEH 32-2 PAGE 4

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY ASPHALT DI KE & PLACE HOT M X ASPHALT
LI NCOLN CA
A C DI KE COVPANY M SCELLANEQUS AREA SHOULDER BACKI NG
LI NCOLN CA
APEX FENCE COVPANY | NC EARTH RETAI NI NG SYSTEM & M LE POST MARKER & GUARDRAI LI NG
ANDERSON CA
APEX FENCE COVPANY | NC TREATED WOOD WASTE & REMOVE GUARD RAI LI NG & DELI NEATCR
ANDERSON CA
APEX FENCE COVPANY | NC UNDERDRAI N MARKER ( CULVERT) & ALTERNATE TERM NAL SYSTEM
ANDERSON CA
APPLY A LINE I NC THERMO SPRAYABLE STRI PI NG
ANDERSON CA
DARREN TAYLOR CONSTRUCTI ON HOT M X ASPHALT & TACK COAT
ANDERSON CA
J & M LAND RESTROATI ON | NC HYDRO SEED

BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APEX FENCE COVPANY METAL BEAM GUARDRAI L
19896 ALEXANDER AVE
ANDERSON CA 96007
CONTI NUED ON NEXT PAGE



02- 2E7304
02-TEH 32-2
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 5
04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
1805 BEAMER ST
WOODLAND CA 95776

M & S ENVI RONMENTAL LANDSCAPES
12192 VAC S ROAD
REDDI NG CA 96003

ST RHOADES
8585 COMVERI CAL WAY
REDDI NG CA 96002

ST RHOADES
8585 COMMERI CAL WAY
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS

STRI PI NG

HYDROSEED

CONSTRUCTI ON AREA SI GNS, SWPPP, FI BER ROLLS, SILT FENCE

PMCS, TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE CO
LI NCOLN CA

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CE TECHNI CAL SERVI CES
REDDI NG CA

CONTI NUED ON NEXT PAGE

A C DI KE, SHOULDER BACKI NG

MARKERS AND DELI NEATCRS

METAL BEAM GUARDRAI L, EARTH RETAI NIl NG SYSTEMS

STRI PI NG

HVA (QP TESTI NG AND PROFI LOGRAPH)



02- 2E7304
02-TEH 32-2
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 6
04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KELLEY EROSI ON CONTRCL
RENO NV

ST RHOADES
REDDI NG CA

ST RHOADES
REDDI NG CA

ST RHOADES
REDDI NG CA

ST RHOADES
REDDI NG CA

UGE & ECS INC
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

HYDROSEED

STORM WATER ANNUAL REPCRT, TEMP CHECK DAM AND FI BER ROLL

SWPPP, RAI'N EVENT ACTI ON PLAN, STORM WATER SAMPLI NG

TEMP SILT FENCE AND D | PROTECTI ON, PMCS ( PMCS RENTAL)

TRAFFI C CONTROL (HOURLY PI LOT CAR RENTAL)

LEAD COVPLI ANCE PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AC DI KE CO
LI NCOLN CA

APEX FENCE CO
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

MtS ENVI RONVENTAL LANDSCAPI NG
REDDI NG CA

CONTI NUED ON NEXT PAGE

| TEMS 32, 33

| TEMS 16, 18, 35, 43 THRU 48

| TEM 49

| TEM 29



02- 2E7304
02-TEH 32-2
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

04/ 24/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ST RHOADES CONSTRUCTI ON
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEMS 2, 4, 6 THRU 13, 22, 41

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AC DI KE CO
LI NCOLN CA

APEX FENCE CO I NC
ANDERSON CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPLY- A- LI NE
ANDERSON CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

KELLEY EROSI ON CONTRCL
RENO NC

KNI FE RI VER CONST
CH CO CA

NEI LS CONTROLLED BLASTI NG
NEWCASTLE CA

ST RHOADES CONSTRUCTI ON
REDDI NG CA

| TEM5S 32, 33

| TEM5S 16, 18, 35, 43 THRU 48

| TEM 1

| TEM 49

| TEMS 2, 20, 21

| TEM 29

| TEMS 31, 34, 50

| TEM 26

I TEMS 3, 4, 6 THRU 13, 22, 41



02- 2E7304
02-TEH 32-2
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8

04/ 24/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AC DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

M & S ENVI RONMENTAL
REDDI NG CA

NEI LS CONTROLLED BLASTI NG
NEW CASTLE CA

OWNI Pl PELI NE | NC
RED BLUFF CA

ST RHOADES
REDDI NG CA

STATEW DE TRAFFI C SAFETY
FAlI RFI ELD CA

TYRRELL RESOURCES | NC
REDDI NG CA

| TEM5S 32 AND 33

| TEMS 16, 18, 35, 47 AND 48

| TEM 49

| TEM 29

| TEM 26

I TEMS 17, 19, 23, 36 THRU 40 AND 42

I TEM5 6 THRU 13

| TEM5S 2, 20, 21 AND 43 THRU 46

| TEM 24



02- 2E7304 Bl D211

02-TEH 32-2 PAGE 9
04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APEX FENCE CO EARTH RETAI NI NG SYSTEM GUARDRAI L ALTERNATI VE | NLI NE SYS
P O BOX 545
ANDERSON CA
APEX FENCE CO TREATED WOOD WASTE, REMOVE GUARD RAI L,
P O BOX 545
ANDERSON CA
J&M LAND RESTORATI ON HYDRO SEED, MOBI LI ZATI ON

1640 JAMES RD
BAKERSFI ELD CA 93308

KNI FE RI VER CONSTRUCTI ON JACK COAT, MOBILIZATION, M SC AREA

1764 SKYWAY

CH CO CA 95928

KNI FE Rl VER CONSTRUCTI ON TRAFFI C CONTROL, HOT M X ASPHALT, HOT M X ASPHALT
1764 SKYWAY

CH CO CA 95928



02- 2E7304 Bl D211

02-TEH 32-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2,000. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1,017.00 1, 017.00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 45, 000. 00 45, 000. 00
4 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 16, 800. 00 16, 800. 00
5 130100 JOB SI TE MANAGEMENT LS LUWP SUM 2,200. 00 2,200. 00
6 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 5, 236. 00 5, 236. 00
PLAN
7 130310 RAI'N EVENT ACTI ON PLAN EA 4 500. 00 2, 000. 00
8 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 3 900. 00 2,700. 00
9 130330 STORM WATER ANNUAL REPCRT EA 1 2, 000. 00 2, 000. 00
10 130610 TEMPORARY CHECK DAM LF 100 16. 00 1, 600. 00
11 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 178. 00 1, 780. 00
12 130640 TEMPORARY FI BER ROLL LF 2,000 3.15 6, 300. 00
13 130680 TEMPORARY SI LT FENCE LF 530 3.90 2,067. 00
14 130730 STREET SVEEPI NG LS LUWP SUM 1,100.00 1,100. 00
15 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 800. 00 800. 00
16 141120 TREATED WOOD WASTE LB 1, 400 . 28 392. 00
17 150204 ABANDON CULVERT (LF) LF 100 6. 86 686. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 500 5.50 2,750. 00
19 150820 REMOVE | NLET EA 2 300. 00 600. 00
20 152316 RESET ROADSI DE SI GN ( ONE POST) EA 1 325. 00 325.00
21 152317 RESET ROADSI DE SI GN ( TWO POST) EA 1 325. 00 325. 00
22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 140 42.00 5, 880. 00
23 155232 SAND BACKFI LL CY 7 308. 00 2, 156. 00
24 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 85, 000. 00 85, 000. 00
25 170101 DEVELCOP WATER SUPPLY LS LUMP SUM 500. 00 500. 00
26 190101 ROADWAY EXCAVATI ON CY 71, 300 13. 00 926, 900. 00
27 190185 SHOULDER BACKI NG TON 500 13. 00 6, 500. 00
28 198206 SUBGRADE ENHANCEMENT GEOTEXTI LE, SQYD 1,070 5.50 5, 885. 00
CLASS Al
29 210430 HYDROSEED SQFT 217, 000 .15 32, 550. 00
30 260203 CLASS 2 AGGREGATE BASE ( CY) CY 1,750 38. 00 66, 500. 00
31 390132 HOT M X ASPHALT (TYPE A) TON 2,900 93. 00 269, 700. 00
32 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 950 4.50 4,275.00
33 394090 PLACE HOT M X ASPHALT SQYD 160 60. 00 9, 600. 00
(M SCELLANEQUS AREA)
34 397005 TACK COAT TON 4 776. 00 3,104. 00
35 025249 EARTH RETAI NI NG SYSTEMS SQFT 820 34.35 28, 167. 00

( RAI LI NG COVPONENTS)



02- 2E7304 Bl D211

02- TEH 32- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 23/ 13 04/ 24/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) oy 19 1, 811. 00 34, 409. 00

37 665025 24" CORRUGATED STEEL PI PE (. 138" THI CK) LF 350 115. 00 40, 250. 00

38 680905 8" PERFORATED PLASTI C PI PE UNDERDRAI N LF 110 117. 00 12, 870. 00

39 700640 36" CORRUGATED STEEL Pl PE | NLET LF 6 349. 00 2, 094. 00
(. 138" THI CK)

40 721028 (RO%K SLOPE PROTECTI ON (NO. 2, METHOD B) cy 32 122. 00 3, 904. 00
C

41 730020 M NOR CONCRETE (CURB) (CY) ey 3.2 1, 732. 50 5, 544. 00

42 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 3,791 2.00 7.582.00

43 820108 DELI NEATOR ( CLASS 2) EA 34 60. 50 2. 057. 00

44 820110 M LEPOST MARKER EA 9 66. 00 594. 00

45 820111 UNDERDRAI N MARKER EA 1 55. 00 55. 00

46 820112 MARKER ( CULVERT) EA 13 55. 00 715. 00

47 025250 METAL BEAM GUARD RAI LI NG (7' STEEL POST) LF 1, 950 26. 30 51, 285. 00

48 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 3, 300. 00 6, 600. 00

49 840560 THERMOPLASTI C TRAFFI C STRI PE LF 7,980 1.05 8, 379. 00
( SPRAYABLE)

50 999990 MOBI LI ZATI ON LS LUVP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 820, 733. 00
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02- 2E7304
02-TEH 32-2
04/ 23/ 13

200.
300.
400.

35.

30.

113, 200.
7, 600.

113200.
7600.

SUMMARY OF

| THI RD

| BI D
00| 1, 300. 00
00| 2, 000. 00
00| 100, 000. 00
00| 36, 000. 00
00| 6, 000. 00
00| 4, 000. 00
00| 500. 00
00| 600. 00
00| 2, 000. 00
00| 5. 00
00| 100. 00
00| 4.00
00| 6. 00
00| 10, 000. 00
00| 800. 00
00| 22
00| 30. 00
00| 3.00
00| 500. 00
00| 300. 00
00| 400. 00
00| 30. 00
00| 200. 00
00| 65, 000. 00
00| 6, 000. 00

REMA/

1300.
2000.
100000.
36000.
6000.
4000.
2000.
1800.
2000.
500.
1000.
8000.
3180.
10000.
800.
308.
3000.
1500.
1000.
300.
400.
4200.
1400.
65000.
6000.

30, 000.
2, 500.
5, 000.

500.
600.
2, 000.
12.
235.

50, 000.
850.

250.
200.
350.
20.
400.
75, 000.
25, 000.

NI NG BI DDERS

5000.
5000.
147587.
30000.
2500.
5000.
2000.
1800.
2000.
1200.
2350.
7000.
1855.
50000.
850.
1400.
800.
1500.
500.
200.
350.
2800.
2800.
75000.
25000.

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 12
04/ 24/ 13
FI FTH
BI D ANMOUNT
2, 800. 00 2800.
2, 800. 00 2800
72, 000. 00 72000
10, 000. 00 10000
8, 000. 00 8000
4, 300. 00 4300
500. 00 2000
660. 00 1980
2,000. 00 2000
22.00 2200
175. 00 1750
4.00 8000
5. 50 2915
11, 000. 00 11000
1, 100. 00 1100
28 392
61. 00 6100
5. 25 2625
1, 700. 00 3400
1, 300. 00 1300
1, 300. 00 1300
38. 00 5320
55. 00 385
50, 000. 00 50000
12, 000. 00 12000

.00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

11.
34.
. 60

33.
119.

50.

1, 500.
24.

1, 100.
95.
70.
440.

75
00

.14

00
00

.00

00
00
00
00
00
00
00

837775.
17000.
7062.
30380.
57750.
345100.
3800.
8000.
6000.
19680.
20900.
33250.
7700.
2640.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

12.
39.
.00

58.
96.

50.
900.
33.
1, 150.
96.
50.
580.

70
00

.15

00
00

.00

00
00
00
00
00
00
00

905510.
19500.
3210.
32550.
101500.
278400.
3800.
8000.
3600.
27060.
21850.
33600.
5500.
3480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

14.
35.
.00

50.
100.

16.
500.
25.
625.
90.
90.
250.

50
00

.13

00
00

.50

00
00
00
00
00
00
00

1033850.
17500.
4280.
28210.
87500.
290000.
3325.
2560.
2000.
20500.
11875.
31500.
9900.
1500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

17.
48.
.00

56.
108.

50.
800.

31.
700.
165.
165.
530.

75
00

.16

00
00

.00

00
00
00
00
00
00
00

1265575.
24000.
2140.
34720.
98000.
313200.
3800.
8000.
3200.
25420.
13300.
57750.
18150.
3180.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |

TOT

02- 2E7304

SUMMARY

02- TEH- 32- 2
04/ 23/ 13

_______________________________ |
SECOND

om0 AT |

250. 00 8000. 00|

1, 500. 00 4800. 00|

2. 00 7582. 00

50. 00 1700. 00|

60. 00 540. 00|

60. 00 60. 00|

60. 00 780. 00|

24. 00 46800. 00|

3, 000. 00 6000. 00

1.00 7980. 00

105, 000. 00 105000. 00|

1, 851, 959. 00

OF REMA

I NI NG BI DDERS

THI RD
LI AT |

100. 00 3200.
1, 650. 00 5280.
2.50 9477.
50. 00 1700.
60. 00 540.
50. 00 50.
50. 00 650.
25. 00 48750.
2,800. 00 5600.
1.00 7980.
110, 000. 00 110000.
1,902, 475. 50

FOURTH
L AT |

90. 00 2880.
1, 800. 00 5760.
2.00 7582.
50. 00 1700.
50. 00 450.
50. 00 50.
50. 00 650.
23. 00 44850.
2,700. 00 5400.
.95 7581.
200, 000. 00 200000.
2,195, 895. 00

00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 13
04/ 24/ 13
FI FTH
BI D ANOUNT
383. 00 12256.
4, 400. 00 14080.
2.00 7582.
60. 00 2040.
65. 00 585.
55. 00 55.
55. 00 715.
25. 00 48750.
3, 300. 00 6600.
1.10 8778.
175, 000. 00 175000.
2,362, 543. 00



02- 2E7304 Bl D211
02-TEH 32-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
04/ 23/ 13 04/ 24/ 13
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2,090. 00 2090. 00 1, 900. 00 1900. 00 1, 500. 00 1500. 00
2 2,750.00 2750. 00 900. 00 900. 00 2,500. 00 2500. 00
3 183, 000. 00 183000. 00 243, 000. 00 243000. 00 180, 000. 00 180000. 00
4 18, 000. 00 18000. 00 31, 000. 00 31000. 00 45, 000. 00 45000. 00
5 10, 000. 00 10000. 00 5, 000. 00 5000. 00 6, 000. 00 6000. 00
6 4, 400. 00 4400. 00 2,400. 00 2400. 00 1, 000. 00 1000. 00
7 500. 00 2000. 00 500. 00 2000. 00 500. 00 2000. 00
8 660. 00 1980. 00 600. 00 1800. 00 650. 00 1950. 00
9 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
10 13. 00 1300. 00 12. 00 1200. 00 18. 00 1800. 00
11 259. 00 2590. 00 235.00 2350. 00 600. 00 6000. 00
12 3.50 7000. 00 3.25 6500. 00 3.75 7500. 00
13 4.00 2120. 00 3.75 1987. 50 4.00 2120. 00
14 10, 000. 00 10000. 00 25, 000. 00 25000. 00 7, 500. 00 7500. 00
15 1, 650. 00 1650. 00 1, 000. 00 1000. 00 1, 300. 00 1300. 00
16 .22 308. 00 .25 350. 00 .30 420. 00
17 75. 00 7500. 00 27.00 2700. 00 25.00 2500. 00
18 3.30 1650. 00 4.75 2375. 00 5.00 2500. 00
19 506. 00 1012. 00 385. 00 770. 00 750. 00 1500. 00
20 550. 00 550. 00 195. 00 195. 00 220. 00 220. 00
21 1, 210. 00 1210. 00 330. 00 330. 00 375. 00 375. 00
22 38. 50 5390. 00 14. 00 1960. 00 35. 00 4900. 00
23 115. 00 805. 00 200. 00 1400. 00 425. 00 2975. 00
24 130, 000. 00 130000. 00 74, 062. 00 74062. 00 115, 000. 00 115000. 00
25 7, 000. 00 7000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00
26 18. 00 1283400. 00 27.00 1925100. 00 30. 00 2139000. 00
27 34.00 17000. 00 42.00 21000. 00 75. 00 37500. 00
28 3.50 3745. 00 6. 00 6420. 00 3.50 3745. 00
29 .14 30380. 00 .14 30380. 00 .15 32550. 00
30 60. 00 105000. 00 57.00 99750. 00 81.00 141750. 00
31 100. 00 290000. 00 100. 00 290000. 00 110. 00 319000. 00
32 4.00 3800. 00 3.55 3372. 50 4.00 3800. 00
33 53. 00 8480. 00 48. 00 7680. 00 50. 00 8000. 00
34 800. 00 3200. 00 500. 00 2000. 00 850. 00 3400. 00
35 34.00 27880. 00 21.00 17220. 00 36. 00 29520. 00
36 1, 615. 00 30685. 00 1,275.00 24225. 00 2, 000. 00 38000. 00
37 204. 00 71400. 00 244,00 85400. 00 195. 00 68250. 00
38 61. 00 6710. 00 41. 00 4510. 00 85. 00 9350. 00
39 551. 00 3306. 00 500. 00 3000. 00 775.00 4650. 00




02- 2E7304 Bl D211

02-TEH 32-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
04/ 23/ 13 04/ 24/ 13
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 230. 00 7360. 00 330. 00 10560. 00 130. 00 4160. 00
41 4, 600. 00 14720. 00 1, 500. 00 4800. 00 1, 700. 00 5440. 00
42 2.00 7582. 00 2.00 7582. 00 2.00 7582. 00
43 72.00 2448. 00 50. 00 1700. 00 55. 00 1870. 00
44 72.00 648. 00 60. 00 540. 00 65. 00 585. 00
45 72.00 72.00 49. 00 49. 00 55. 00 55. 00
46 72.00 936. 00 45. 00 585. 00 50. 00 650. 00
47 25.00 48750. 00 23.50 45825. 00 26. 00 50700. 00
48 2,970. 00 5940. 00 3, 000. 00 6000. 00 3, 200. 00 6400. 00
49 1.05 8379. 00 .95 7581. 00 1.00 7980. 00
50 87, 360. 00 87360. 00 90, 000. 00 90000. 00 300, 000. 00 300000. 00

TOT 2,475, 486. 00 3,112, 459. 00 3,637,497.00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 04/ 23/ 13 I'N LASSEN COUNTY AT AND NEAR JOHN 04/ 24/ 13
CONTRACT NUMBER 02- 300724 STONVI LLE FROM 0.1 M LE NORTH OF CONTRACT CCDE 'B '
LOCATI ON 02- LAS- 395-56. 5/ R61. 0 SUNNYSI DE ROAD TO 0.1 M LE SOUTH OF 30 CONTRACT | TEMS
ROUTE 36.
PAVEMENT REHAB. FEDERAL Al D NH- S395-(240)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 4. 0%
PROPCSALS | SSUED 4 FUND TOTAL HA23 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 2,547,970.00 AMOUNT UNDER 72,216.00 PERCENT UNDER EST 2. 83

Bl D TOTAL Bl DDER | NFORMATI ON

Bl DDER | D

Bl D RANK

HAT CREEK CONSTRUCTI ON &
MATERI ALS | NC

24339 H G-WAY 89 N
BURNEY CA 96013

1 2,475, 754. 00 2

2 2,886, 007. 00 3 SI ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435
3 3, 190, 190. 00 1 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

( NAME/ ADDRESS/ LOCATI ON)

530 335-5501
00590546

FAX 530 335-5510

775 355-0420
00593393

FAX 775 355-0535

831 724-1011
00000089

FAX 831 768-4021



02-3C0724 Bl D211

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE COVPANY AC DI KE AND SHOULDER BACKI NG
LI NCOLN CA
CE TECHNI CAL SERVI CES RHVA- G ( QCQA & DATA CORES)
REDDI NG CA
DI RT & AGGREGATE | NTERCHANGE | NC TREATED WOOD WASTE AND GUARDRAI LI NG
FAI RFI ELD OR
LI NEAR OPTI ONS LEAD PLAN, TRAFFI C CONTROL, STRI PI NG
DURHAM CA
LI NEAR OPTI ONS RUMBLE STRI PS AND RECESSED MARKERS
DURHAM CA
NATI ONAL BLENDI NG CO RHVA- G ( RUBBER BI NDER SUPPLY)

LAFAYETTE CA

WESTERN GRI NDI NG PROFI LOGRAPH AND PREPAVI NG GRI NDI NG DAY
RENO NV



02- 300724
02- LAS- 395
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 3

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE COVPANY | NC
LI NCOLN CA

ANRAK CORPCORATI ON
SACRAMENTO CA

APEX FENCE COVPANY | NC
ANDERSON CA

LI NEAR OPTI ONS | NC
DURHAM CA

LI NEAR OPTI ONS | NC
DURHAM CA

Bl DDER | D NAME AND ADDRESS

PLACE DI KE & PLACE SHOULDER BACKI NG

COLD M LLI NG ONLY

TREATED WOOD WASTE & GUARDRAI L WORK

GROUND RUMBLE STRI PS & RECESSED PAVEMENT MARKERS

TRAFFI C CONTROL & STRI PI NG AND PAVEMENT MARKI NGS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPORATI ON
SACRAMENTO CA

DI RT AND AGGREGATE | NTERCHANGE | NC

FAI RVI EW CR

LI NEAR OPTI ONS | NC
DURHAM CA

COLDM LLI NG

REMOVE AND REPLACE GUARDRAI L AND APPERTENANCES

REMOVAL AND PLACEMENT OF STRI PI NG AND PAVEMENT MARKI NGS



02-3C0724 Bl D211

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00 10, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 203. 00 70, 203. 00
4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 5, 000. 00 5, 000. 00
5 130100 JOB SI TE MANAGENMENT LS LUVP SUM 1, 000. 00 1, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 500. 00 1, 500. 00
7 141120 TREATED WOOD WASTE LB 18, 200 .25 4, 550. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 3, 840 3.00 11, 520. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 310 4.90 6, 419. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,190 3.80 8, 322. 00
11 190185 SHOULDER BACKI NG TON 2,140 26. 00 55, 640. 00
12 390010 PREPAVI NG PROFI LOGRAPH LS LUMP SUM 5, 000. 00 5, 000. 00
13 390020 PREPAVI NG GRI NDI NG DAY EA 1 11, 500. 00 11, 500. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 1, 340 235. 00 314, 900. 00
15 390136 M NOR HOT M X ASPHALT TON 86 100. 00 8, 600. 00
16 390140 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 17, 300 100. 00 1, 730, 000. 00
17 394053 SHOULDER RUMBLE STRI P STA 438 38. 00 16, 644. 00
( HVA, GROUND- | N | NDENTATI ONS)
18 025522 CENTERLI NE RUMBLE STRI P STA 237 38.00 9, 006. 00
(HVA, GROUND- | N | NDENTATI ONS)
19 394060 DATA CORE LS LUMP SUM 3, 000. 00 3, 000. 00
20 394073 PLACE HOT M X ASPHALT DI KE (TYPE A) LF 180 2.50 450. 00
21 394076 PLACE HOT M X ASPHALT DI KE (TYPE E) LF 5, 080 1.35 6, 858. 00
22 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 1, 490 1.50 2, 235. 00
23 397005 TACK COAT TON 31 800. 00 24, 800. 00
24 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) LF 3,190 22.00 70, 180. 00
25 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
26 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 16 2, 550. 00 40, 800. 00
27 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 310 6. 50 8, 515. 00
28 840560 THERMOPLASTI C TRAFFI C STRI PE LF 95, 800 .29 27,782.00
( SPRAYABLE)
29 850122 PAVEMENT MARKER EA 1, 690 7.00 11, 830. 00
( RETROREFLECTI VE- RECESSED)
30 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGENVENT LS LUMP SUM 5, 000. 00 5, 000. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 2,475,754.00



02-3C0724 Bl D211

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 23/ 13 04/ 24/ 13
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 1, 190. 00 1190. 00
2 3, 500. 00 3500. 00 7, 500. 00 7500. 00
3 251, 853. 00 251853. 00 96, 354. 50 96354. 50
4 4, 500. 00 4500. 00 5, 000. 00 5000. 00
5 1, 500. 00 1500. 00 2,500. 00 2500. 00
6 750. 00 750. 00 650. 00 650. 00
7 . 25 4550. 00 25 4550. 00
8 4.85 18624. 00 3.05 11712. 00
9 3.00 3930. 00 3.65 4781. 50
10 5. 00 10950. 00 10. 00 21900. 00
11 20. 00 42800. 00 30. 00 64200. 00
12 200. 00 200. 00 4, 500. 00 4500. 00
13 10, 000. 00 10000. 00 7, 000. 00 7000. 00
14 305. 00 408700. 00 240. 00 321600. 00
15 205. 00 17630. 00 125. 00 10750. 00
16 110. 00 1903000. 00 140. 00 2422000. 00
17 25.00 10950. 00 12. 00 5256. 00
18 25.00 5925. 00 15. 00 3555. 00
19 1, 500. 00 1500. 00 3, 000. 00 3000. 00
20 1.35 243.00 1.00 180. 00
21 1.35 6858. 00 1.00 5080. 00
22 1.35 2011. 50 1.00 1490. 00
23 1, 000. 00 31000. 00 500. 00 15500. 00
24 20. 00 63800. 00 23.00 73370. 00
25 3, 100. 00 3100. 00 3, 000. 00 3000. 00
26 2,250. 00 36000. 00 2, 600. 00 41600. 00
27 3. 00 3930. 00 3. 65 4781. 50
28 .25 23950. 00 .30 28740. 00
29 7.25 12252. 50 8. 55 14449. 50
30 500. 00 500. 00 4, 000. 00 4000. 00
TOT 2, 886, 007. 00 3,190, 190. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 23/ 13 I'N PLACER COUNTY AT VARI QUS 04/ 24/ 13
CONTRACT NUMBER 03- 3F2404 LOCATI ONS CONTRACT CCDE 'G''
LOCATI ON 03- PLA-80-4.1/R19.5 30 CONTRACT | TEMS
REPLACE AND | NSTALL NEW SI GNS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPOSALS | SSUED 9 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 841,786.10  AMOUNT OVER 28,581. 16 PERCENT OVER EST 3.40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 870, 367. 26 1 STATEW DE TRAFFI C SAFETY 949 553-8272 CC PREF CLAlI MED
AND SI GNS | NC 00975518
4000 WESTERLY PLACE SUI TE 100 FAX 949 553-8207
NEWPORT BEACH CA 92660
2 881, 763. 35 4 MC GUI RE PACI FI C CONSULTANTS 530 888-0527 SB PREF CLAI MED
00587099
P O BOX 4072 FAX 530 888-6318 COVPARI SON AMT:
AUBURN CA 95604 838, 244. 99
3 946, 081. 78 5 PETERSON CHASE GENERAL 949 252- 0441 NSB PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266 BID I S OVER NSBP
I RVINE CA 92614 PREFERENCE LIM TS
4 956, 478. 79 2 M DSTATE BARRI ER | NC 209 944-9565 NSB PREF CLAI MED
00529261
PO BOX 30550 FAX 209 944- 9569 BID | S OVER NSBP
STOCKTON CA 95213- 0550 PREFERENCE LI M TS
5 1, 056, 606. 00 3 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



03- 3F2404 Bl D211

03- PLA-80-4 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BALDRY DRI LLI NG | TEM 15
COTATI CA
DCDC | TEM 15
SANTA ROSA CA
LEE CONTRACTORS & CONSULTANTS | NC | TEM5 29, 30

NI POMO CA



03- 3F2404 Bl D211
03- PLA-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 E P JARRETT | TEM 15
1100 SQUTH RI VER ROAD
WEST SACRAMENTO CA
STUDEBAKER BROWN ELECTRI C | TEM 30
2008 OPPORTUNI TY DRI VE STE 140
ROSEVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SACRAMENTO DRI LLI NG | TEM 16
RANCHO CORDOVA CA
STUDEBAKER BROWN ELECTRI C | TEM5 29 AND 30
ROSEVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FARWEST SAFETY | NC TRAFFI C CONTROL, PORTABALE CMS, ROADSI DE Sl GNS

LODI CA

STUDEDAKER BROWN ELECTRI CAL CONTRACTI NG
ROSEVI LLA CA

WEST COAST DRI LLING I NC
PI NOLE CA

ELECTRI CAL & LI GHTI NG

DRI LL 60 I NCH Cl DH



03- 3F2404 Bl D211

03- PLA-80-4 SUMMARY OF REMAI NI NG BI DDERS PACE 4

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL- VET CONSTRUCTI ON SERVI CES | NC | TEM 2
SANTA CLARA CA
EP JARRETT FOUNDATI ON | NC | TEM 15
SACRAMENTO CA
KRC SAFETY CO I NC I TEMS 9, 10, 13, 21 THRU 26
VI SALI A CA
STUDEBAKER BROWN ELECTRI CAL CONTRACTI NG | TEM5S 29, 30

ROSEVI LLE CA



03- 3F2404 Bl D211

03- PLA- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 245. 00 1, 245. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 065. 00 26, 065. 00
3 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 2, 625. 00 2. 625.00
4 130100 JOB SI TE MANAGEMENT LS LUVP SUM 1, 640. 00 1, 640. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 2,100. 00 2,100. 00
6 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 1, 510. 00 1, 510. 00
7 140003 ASBESTCS COVPLI ANCE PLAN LS LUMP SUM 3, 815. 00 3, 815. 00
8 141120 TREATED WOOD WASTE LS LUMP SUM 4,125. 00 4.125.00
9 150742 REMOVE ROADSI DE SI GN EA 13 117. 00 1,521. 00
10 150748 REMOVE ROADSI DE SI GN PANEL EA 3 87.00 261. 00
11 150757 REMOVE SI GN STRUCTURE ( EA) EA 2 4, 300. 00 8, 600. 00
12 150767 REMOVE BRI DGE MOUNTED SI GN EA 4 2,175. 00 8, 700. 00
13 152390 RELOCATE ROADSI DE S| GN EA 2 410. 00 820. 00
14 025169 MODI FY SI GN STRUCTURE EA 4 7, 266. 00 29, 064. 00
( SAFETY CABLE RETROFI T)
15 498052 60" CAST- | N- DRI LLED- HOLE CONCRETE LF 46 3, 037. 00 139, 702. 00
PI LE (SI GN FOUNDATI ON)
16 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 17, 835 5. 60 99, 876. 00
W TH WALKWAY)
17 (F) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED LB 17, 835 2.05 36, 561. 75
W TH WALKWAY)
18 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) LB 38, 873 4.87 189, 311. 51
19 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 36, 714 .35 12, 849. 90
20 560244 FURNI SH LAM NATED PANEL SI GN (1"- TYPE A) SQFT 3,920 27. 45 107, 604. 00
21 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 82 13.55 1,111. 10
(0. 063" - UNFRAVED)
22 560251 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 190 20. 30 3, 857. 00
(0. 063" - FRAMED)
23 560252 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 140 21. 60 3, 024. 00
(0. 080" - FRAMED)
24 566011 ROADSI DE SI GN - ONE POST EA 5 245. 00 1, 225.00
25 566012 ROADSI DE SI GN - TWO POST EA 12 820. 00 9, 840. 00
26 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 6 185. 00 1,110. 00
METHOD)
27 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE SQFT 2, 630 10. 00 26, 300. 00
28 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 37 202. 00 7. 474.00
29 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 1, 970. 00 1, 970. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON



03- 3F2404 Bl D211

03- PLA-80-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
30 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 136, 460. 00 136, 460. 00

TOTAL 870, 367. 26
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03- 3F2404

03- PLA-80-4

04/ 23/ 13

21.
12.
15.
16.
230.
540.

.25
.40

00
00
50
25
00
00

14000.
253000.
107010.

44587.
165210.

14685.

82320.

984.
2945.
2275.
1150.
6480.

SUMMARY

24.
12.
17.
18.
425.
900.

OF

REMA/

2000.
85000.
3000.
2300.
700.
300.
16000.
500.
1300.
450.
6800.
3800.
500.
12000.
248400.
88461.
30319.
167153.
9912.
96040.
984.
3230.
2520.
2125.
10800.

N

N G

Bl DDERS
O EEEEE LR EEPEP LR PR PP |
FOURTH
| eo AT |

1, 000. 00 1000.
97, 000. 00 97000
6, 000. 00 6000
2,500. 00 2500
1, 000. 00 1000
1, 000. 00 1000
1, 500. 00 1500
1, 000. 00 1000
110. 00 1430
80. 00 240
10, 000. 00 20000.
5, 000. 00 20000.
1, 500. 00 3000.
2,200. 00 8800.
5, 500. 00 253000.
4. 86 86678.
2.05 36561.
3.92 152382.
.27 9912.
22.00 86240.
12. 00 984.
17. 00 3230.
18. 00 2520.
210. 00 1050.
525. 00 6300.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 7
04/ 24/ 13
FI FTH

BI D ANMOUNT
1, 000. 00 1000.
75, 000. 00 75000.
5, 000. 00 5000.
2, 500. 00 2500.
1, 000. 00 1000.
500. 00 500.
1, 000. 00 1000.
1, 000. 00 1000.
200. 00 2600.
100. 00 300.
10, 000. 00 20000.
5, 000. 00 20000.
200. 00 400.
5, 000. 00 20000.
5, 600. 00 257600.
7.00 124845
2.00 35670.
6. 00 233238.
50 18357.
26. 00 101920.
13.00 1066.
19. 00 3610.
20.00 2800.
300. 00 1500.
500. 00 6000.

00



26
27
28
29
30

TOT

165. 00

9. 00

140. 00

1, 586. 00
80, 000. 00

990. 00|
23670. 00|
5180. 00|
1586. 00|
80000. 00|

881, 763. 35

200. 00
21.00
115. 00
800. 00
90, 000. 00

1200. 00|
55230. 00|
4255. 00|
800. 00|
90000. 00|

946, 081. 78

135. 00
18. 00
500. 00

1, 500. 00
85, 000. 00

810.
47340.
18500.

1500.
85000.

956, 478. 79

00|
00|
00|
00|
00|

250.
10.
200.
500.
84, 000.

00 1500. 00
00 26300. 00
00 7400. 00
00 500. 00
00 84000. 00
1, 056, 606. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 23/ 13 I'N PLACER COUNTY | N AND NEAR COLFAX 04/ 24/ 13
CONTRACT NUMBER 03-4Mb704 174/ 80 SEPARATI ON TO BEAR RI VER CONTRACT CCDE '"H '
LOCATI ON 03- PLA-174-0.0/2.8 BRI DGE 35 CONTRACT | TEMS
REPLACE AC AND HVA OVERLAY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 9 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 7 ENG NEERS EST 775, 855. 00 AMOUNT UNDER 81, 192. 00 PERCENT UNDER EST 10. 46
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 694, 663. 00 7 GEORCGE REED | NC 209 523-0734 NSB PREF CLAI MED
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
2 736, 035. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 NSB PREF CLAI MED
00726454
20 LI GHT SKY COURT FAX 916 381-0611
SACRAMENTO CA 95828
3 758, 779. 50 4 KNI FE RI VERSI DE CONSTRUCTI ON 530 891-6555 NSB PREF CLAI MED
00091712
1764 SKYWAY FAX 530 894-6220
CHI CO CA 95928
4 809, 058. 40 1 HANSEN BROS ENTERPRI SES 530 273-3381 NSB PREF CLAI MED
00207705
P O BOX 1599 FAX 530 273-4396
GRASS VALLEY, CA 95945
5 816, 778. 40 5 TEI CHERT CONSTRUCTI ON 916 645-4800 NSB PREF CLAI MED
00000008
4401 DULUTH AVE FAX 916 645-4801

ROCKLI N CA 95765



03-4M6704 Bl D211

03- PLA-174 PAGE 2
04/ 23/ 13 04/ 24/ 13
6 836, 234. 00 6 GRANI TE CONSTRUCTI ON' COVPANY 916 855-4400 NSB PREF CLAI MED
00000089
P O BOX 15287 FAX 916 369-0429
SACRAMENTO, CA 95851-0287
7 838, 007. 00 3 SI ERRA NEVADA 775 355-0420 NSB PREF CLAI MED
00593393
PO BOX 50760 FAX 775 355-0535

SPARKS NV 89435

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



03-4M6704 Bl D211

03- PLA-174 PAGE 3

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CHRI SP COVPANY LEAD COVPLI ANCE PLAN, TRAFFI C CONTROL SYSTEMS

WOCDLAND CA
CHRI SP COVPANY REMOVE THERMO PAVEMENT MARKI NGS, PAVEMENT MARKER
WOODLAND CA
CHRI SP COVPANY THERMOPLASTI C TRAFFI C STRI PES AND PAVEMENT MARKI NGS
WOODLAND CA
M DSTATE BARRI ER RECONSTRUCT METAL BEAM GUARD RAI LI NG RESET END SECTI ON
STOCKTON CA
M DSTATE BARRI ER RESET ROADSI DE SI GN AND OBJECT MARKER
STOCKTON CA
M DSTATE BARRI ER TRANSI TI ON RAI LI NG TYPEWB), END ANCHOR ASSEMBLY( TYPESFT)
STOCKTON CA
M DSTATE BARRI ER TREATED WOOD WASTE, REMOVE METAL BEAM GUARD RAI LI NG
STOCKTON CA
SAMBRANO TRAFFI C CONTROL | NC TRAFFI C CONTROL

WLTON CA



03-4M6704 Bl D211

03- PLA-174 PAGE 4

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORP PREPAVI NG GRI NDI NG
SACRAMENTO CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI G\S
NEWCASTLE CA
GLOBAL ENVI RONVENTAL NETWORK | NC LEAD COWVPLI NACE PLAN & PREPARE WPCP
FOUNTAI N VALLEY CA
GLOBAL ENVI RONVENTAL NETWORK | NC PREPARE CONSTRUCTI ON SI TE MGMI PLAN
FOUNTAI N VALLEY CA
M DSTATE BARRI ER | NC METAL BEAM GUARDRAI L
STOCKTON CA
PACI FI C NORTHWEST O L TACK CCAT
STOCKTON CA
PAR ELECTRI CAL CONTRACTORS | NC TRAFFI C MONI TORI NG STATI ON
RENO NV
SAMBRANO TRAFFI C CONTROL | NC TRAFFI C CONTROL
WLTON CA
SI ERRA TRAFFI C MARKI NGS | NC STRI PI NG

LOOM S CA



03-4M6704
03- PLA-174
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FRANK MEDI NA
OROVI LLE CA

GLOBAL ENVI RONMVENTAL NETWORK
OAKLAND CA

SAMBRANO TRAFFI C CONTROL
WLTON CA

S| ERRA TRAFFI C MARKI NGS
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 8, 11, 14 AND 26 THRU 28

I TEMS 1, 4 AND 6

| TEM 3

I TEM5S 9, 29 THRU 34

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AC DI KE
NEW CASTLE, CA

ANRAK CORP
SACRAMENTO, CA

APEX FENCE
ANDERSCQN, CA

CENTERLI NE O LS
NEWCASTLE, CA

DVBE TRUCKI NG
CAVPBELL, CA

FOSTER AND SONS TRUCKI NG
GRASS VALLEY, CA

CONTI NUED ON NEXT PAGE

| TEMS 23, 24

| TEMS 15, 19, 20

| TEMS 11, 13, 27, 28

| TEMS 17, 25

| TEM5S 20, 21

| TEMS 15, 16



03-4M6704 Bl D211

03- PLA-174 PAGE 6

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GRAY ELECTRI C | TEM 35
GRASS VALLEY, CA
H GHWAY SPECI ALTY | TEM 3
SANTA RCSA, CA
LI NEAR OPTI ONS I TEM5S 1, 29 THRU 34, 39
DURHAM CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP CO STRI PI NG MARKI NG
WOCODLAND CA
FLATLI NER VEST PROFI LE GRADI NG
VI SALI A CA
M DSTATE BARRI ER | NC GUARD RAI LI NG
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FRANK MEDI NA METAL BEAM GUARD RAI L
OROVI LLE, CA
GLOBAL ENVI RONVENTAL NETWORK | NC LEAD COWVPLI ANCE PLAN, WATER POLUTI ON CONTRCL
FOUNTAI N VALLEY, CA
LI R ELECTRI CAL

GRANI TE BAY, CA
CONTI NUED ON NEXT PAGE



03-4M6704
03- PLA-174
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SAMBRANO TRAFFI C CONTRCL
WLTON, CA

SI ERRA TRAFFI C MARKI NGS
LOOM S, CA

VELLS SWEEPI NG
SACRAMENTO, CA

WESTERN GRI NDI NG
RENO, NV

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

STRI PI NG

SVEEEPI NG

PROFI LOGRAPH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE CO
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

FLATLI NER VEST
VI SALI A CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG, AC DI KE

COLD PLANE, AC PAVEMENT, REPLACE AC SURFACE

PRE- PAVE GRI NDI NG DAY

RESET END SECTI ON, OBJECT MARKER, TYPE L-2,

TRANSI TI ON RAI LI NG END MARKER ASSEMBLY

TREATED WOOD WASTE, REMOVE MBGR, RECONSTRUCT MBGR



03-4M6704 Bl D211

03- PLA-174 PAGE 8

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NEI L O ANDERSON HVA QC, DATA CORES

SACRAMENTO CA
PAR ELECTRI C TRAFFI C MONI TORI NG STATI ON
RENO NV
SAMBRANO TRAFFI C CONTROL TRAFFI C CONTROL
WLTON CA
S| ERA TRAFFI C MARKI NGS THERMO PAVEMENT MARKI NGS, 4" THERMO STI PE ( BROKEN 12- 3)
LOOM S CA
S| ERRA TRAFFI C MARKI NGS TRAFFI C CONTROL, REMOVE THERMO PAVEMENT MARKI NGS
LOOM S CA
SI ERRA TRAFFI C MARKI NGS 4" THERMO STRI PE ( BROKEN 36-12), PAVEMENT MARKER
LOOM S CA
S| ERRA TRAFFI C MARKI NGS 4" THERMO TRAFFI C STRI PE, 8" THERMO TRAFFI C STRI PE
LOOM S CA
STATEW DE TRAFFI C SAFETY & SI GNS CONSTRUCTI ON AREA SI GNS
FAlI RFI ELD CA
SZEREM SWEEPI NG SERVI CE SWEEPI NG

ROCKLI N CA



03-4M6704 Bl D211

03- PLA- 174 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2,000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 104, 000. 00 104, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
7 141120 TREATED WOOD WASTE LB 5, 980 .10 598. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 50 8. 00 400. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 5. 00 1, 300. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE LF 560 1. 00 560. 00
11 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 700 28. 00 19, 600. 00
12 152316 RESET ROADSI DE SI GN (ONE POST) EA 1 250. 00 250. 00
13 025529 RESET END SECTI ON EA 2 75. 00 150. 00
14 152438 ADJUST FRAME AND COVER TO GRADE EA 11 650. 00 7, 150. 00
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2, 490 4.00 9. 960. 00
16 190185 SHOULDER BACKI NG TON 440 41.00 18, 040. 00
17 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 0.2 5. 00 1. 00
18 390011 PREPAVI NG | NERTI AL PROFI LER LS LUVP SUM 1, 600. 00 1, 600. 00
19 390020 PREPAVI NG GRI NDI NG DAY EA 4 9, 300. 00 37, 200. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 760 215. 00 163, 400. 00
21 390132 HOT M X ASPHALT (TYPE A) TON 3,510 68. 00 238, 680. 00
22 394060 DATA CORE LS LUVP SUM 1, 500. 00 1, 500. 00
23 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 270 6. 00 1, 620. 00
24 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 290 6. 00 1, 740. 00
25 397005 TACK COAT TON 15 1, 000. 00 15, 000. 00
26 820151 OBJECT MARKER (TYPE L-1) EA 1 40. 00 40. 00
27 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 4, 400. 00 8, 800. 00
28 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 950. 00 1, 900. 00
29 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 56, 800 .40 22, 720. 00
30 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 520 . 80 416. 00
31 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,570 4.00 6, 280. 00
32 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 890 .20 178. 00
( BROKEN 12-3)
33 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 2, 450 .20 490. 00
( BROKEN 36- 12)
34 850122 PAVEMENT MARKER EA 1,170 7.00 8, 190. 00
( RETROREFLECTI VE- RECESSED)
35 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUVP SUM 9, 400. 00 9, 400. 00

TOTAL 694, 663. 00
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03- 4M6704 Bl D211
03- PLA- 174 SUMMARY OF REMAINING BIDDERS PAGE 10
04/ 23/ 13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 000. 00 1000. 00 2, 200. 00 2200. 00| 3,738. 00 3738. 00| 5, 500. 00 5500. 00

3, 750. 00 3750. 00| 3,970. 00 3970. 00| 9, 068. 00 9068. 00| 4, 800. 00 4800. 00

36, 000. 00 36000. 00| 83, 000. 00 83000. 00| 56, 976. 00 56976. 00| 77, 000. 00 77000. 00

5, 505. 00 5505. 00| 11, 000. 00 11000. 00| 8, 089. 00 8089. 00| 7, 800. 00 7800. 00

700. 00 700. 00| 5, 000. 00 5000. 00| 4,000. 00 4000. 00| 2, 400. 00 2400. 00

3, 500. 00 3500. 00| 685. 00 685. 00| 4,682. 00 4682. 00| 3, 100. 00 3100. 00

.05 299. 00| 1.25 7475. 00| 15 897. 00| 1.35 8073. 00

6. 00 300. 00| 10. 00 500. 00| 10. 00 500. 00| 11. 00 550. 00

8. 00 2080. 00| 8. 00 2080. 00| 3.70 962. 00| 5. 50 1430. 00

4.00 2240. 00 5. 00 2800. 00| 4.00 2240. 00 6. 50 3640. 00

22.00 15400. 00| 20.00 14000. 00| 37.54 26278. 00| 21.50 15050. 00

300. 00 300. 00| 250. 00 250. 00| 220. 00 220. 00| 310. 00 310. 00

300. 00 600. 00| 500. 00 1000. 00 202. 00 404. 00| 1, 600. 00 3200. 00

975. 00 10725. 00| 650. 00 7150. 00| 1,244.00 13684. 00| 1, 000. 00 11000. 00

3.65 9088. 50| 5. 00 12450. 00| 6. 70 16683. 00| 6. 00 14940. 00

36. 00 15840. 00| 35. 00 15400. 00| 24. 10 10604. 00| 53. 00 23320. 00

5, 000. 00 1000. 00 600. 00 120. 00| 3,827.00 765. 40| 4,500. 00 900. 00

2, 500. 00 2500. 00| 10, 000. 00 10000. 00| 2,916. 00 2916. 00| 2, 600. 00 2600. 00

7, 250. 00 29000. 00| 7,500. 00 30000. 00| 6, 549. 00 26196. 00| 11, 500. 00 46000. 00

266. 00 202160. 00| 250. 00 190000. 00 249. 50 189620. 00| 270. 00 205200. 00

94. 50 331695. 00| 85. 00 298350. 00| 98. 00 343980. 00| 86. 00 301860. 00

1, 000. 00 1000. 00| 2,000. 00 2000. 00| 1,516. 00 1516. 00| 4,000. 00 4000. 00

6. 00 1620. 00 6. 15 1660. 50| 10. 00 2700. 00| 8. 40 2268. 00

6. 00 1740. 00| 6. 15 1783. 50| 10. 00 2900. 00| 8. 40 2436. 00

825. 00 12375. 00| 600. 00 9000. 00| 1,174.00 17610. 00| 800. 00 12000. 00



26
27
28
29
30
31
32
33
34
35

TOT

250. 00
3, 350. 00
700. 00

. 36

. 85

3.75

.50

.30

3.00

5, 800. 00

250.
6700.
1400.

20448.

442.
5887.

445.

735.
3510.
5800.

00|
00|
00|
00|
00|
50|
00|
00|
00|
00|

736, 035. 00

40.
3, 600.
500.

00
00
00

. 36

.85

.75

.45

. 28

7, 350.

.95

00

40.
7200.
1000.

20448.
442.
5887.
400.
686.
3451.
7350.

758, 779. 50

00|
00|
00|
00|
00|
50|
50|
00|
50|
00|

106.
4, 708.
1,197.

00
00
00

.47

.90

.50

.25

. 25

7, 060.

.00

00

106.
9416.
2394.

26696.

468.
5495.

222.

612.
9360.
7060.

809, 058. 40

00|
00|
00|
00|
00|
00|
50|
50|
00|
00|

100.
4, 000.
550.

00
00
00

.44

. 88

.40

.22

.22

6, 100.

.70

00

100.
8000.
1100.

24992.

457.
6908.

195.

539.
9009.
6100.

816, 778. 40

00
00
00
00
60
00
80
00
00
00



03-4M6704 Bl D211
03- PLA-174 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
04/ 23/ 13 04/ 24/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 800. 00 800. 00 800. 00 800. 00
2 11, 800. 00 11800. 00 4, 000. 00 4000. 00
3 90, 050. 00 90050. 00 139, 513. 00 139513. 00
4 3, 000. 00 3000. 00 5, 000. 00 5000. 00
5 2, 000. 00 2000. 00 1, 000. 00 1000. 00
6 700. 00 700. 00 500. 00 500. 00
7 1.25 7475. 00 .05 299. 00
8 10. 00 500. 00 6. 00 300. 00
9 8. 00 2080. 00 8. 00 2080. 00
10 7.30 4088. 00 6. 00 3360. 00
11 20. 00 14000. 00 21.00 14700. 00
12 300. 00 300. 00 250. 00 250. 00
13 1, 500. 00 3000. 00 750. 00 1500. 00
14 1, 050. 00 11550. 00 1, 150. 00 12650. 00
15 4.70 11703. 00 6. 00 14940. 00
16 53. 00 23320. 00 26. 00 11440. 00
17 7, 250. 00 1450. 00 1, 400. 00 280. 00
18 12, 250. 00 12250. 00 2, 000. 00 2000. 00
19 8, 650. 00 34600. 00 8, 500. 00 34000. 00
20 260. 00 197600. 00 275. 00 209000. 00
21 90. 00 315900. 00 90. 00 315900. 00
22 10, 600. 00 10600. 00 1, 000. 00 1000. 00
23 10. 50 2835. 00 11. 00 2970. 00
24 10. 50 3045. 00 8. 00 2320. 00
25 1,115. 00 16725. 00 575. 00 8625. 00
26 100. 00 100. 00 75. 00 75. 00
27 3, 600. 00 7200. 00 3, 350. 00 6700. 00
28 500. 00 1000. 00 710. 00 1420. 00
29 .36 20448. 00 .35 19880. 00
30 . 85 442.00 . 85 442.00
31 3.75 5887. 50 3.75 5887. 50
32 .45 400. 50 .45 400. 50
33 . 28 686. 00 .30 735. 00
34 9.70 11349. 00 7.00 8190. 00
35 7, 350. 00 7350. 00 5, 850. 00 5850. 00
TOT 836, 234. 00 838, 007. 00




Bl D OPENI NG DATE

CONTRACT
LOCATI ON

STATE OF CALI FORNI A

04/ 23/ 13
04- 44104
04- SM 280-9. 6/ 10. 8

NUMBER

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 8

NUMBER OF BI DDERS 7

FUND TOTAL

ENG NEERS EST
Bl D RANK Bl D TOTAL
1 881, 484. 00
2 935, 785. 00
3 947, 775. 00
4 990, 361. 30
5 1, 016, 388. 00
6 1, 025, 891. 00

825, 490. 00
Bl DDER | D

D SUMMARY DEPARTMENT
I'N SAN MATEO COUNTY ON ROUTE 280

NEAR BELMONT FROM 0.2 M LE NORTH OF
RANCHO PULGAS UNDERCROSSI NG TO

ROUTE 280/ 92 SEPARATI ON

RESURFACE ASPHALT CONCRETE PAVEMENT

OF TRANSPORTATI ON Bl D211
PAGE 1
04/ 24/ 13
CONTRACT CCDE 'F '
27 CONTRACT | TEM5

FEDERAL Al D NONE

5.0%
0 TOTAL NUMBER OF WORKI NG DAYS 55
AMOUNT OVER 55, 994. 00 PERCENT OVER EST 6.78
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

O GRADY PAVI NG I NC

2513 WYANDOTTE ST
MOUNTAI N VI EW CA 94043

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE, CA 95077-5085

GHI LOTTI BRCS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

SYNERGY PROJECT MANAGEMENT

150 EXECUTI VE PARK BLVD #4100
SAN FRANCI SCO CA 94134

DREAMBUI LDER

1324 E LAWSON LANE
PLACENTI A CA 92870

408 574-1400 NSB PREF CLAI MED
00000022
FAX 408 365-9548

650 966- 1926
00201696
FAX 650 966-1946

CC PREF CLAI MED

831 724-1011
00000089
FAX 831 768-4021

NSB PREF CLAlI MED

415 454-7011
00132128
FAX 415 454-8376

NSB PREF CLAI MED

415 467-3000
00644102
FAX 415 467-3001

NSB PREF CLAlI MED

714 646- 3697
00873436
FAX 714 646-3698

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS



04-44104 Bl D211

04- SM 280-9 PAGE 2
04/ 23/ 13 04/ 24/ 13
7 1, 038, 957. 00 4 C F ARCH BALD PAVI NG | NC 650 364-3045 SB PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777 BID I S OVER SBP
REDWOCD CI TY CA 94064 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 44104
04- SM 280-9
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL CONSTRUCTI ON
HAYWARD CA

CAL- VET SERVI CES
SANTA CLARA CA

DVBE TRUCKI NG
SAN JOSE CA

GRAHAM CONTRACTORS
SAN JOSE CA

LI NEAR OPTI ONS
DURHAM CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

TELFER GEOSYNTHETI CS
Pl TTSBURG CA

| TEM 12

| TEM 3

| TEMS 12, 13, 16, 17

| TEM 15

ITEMS 1, 3, 9 THRU 11 AND 21 THRU 25

| TEMS 26 AND 27

| TEM 18



04- 44104
04- SM 280-9
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL- VET
SANTA CLARA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY

GRAHAM CONTRACTORS
SAN JOSE CA

LIR I NC
GRANI TE BAY CA

STATEW DE
FAI RFI ELD CA

TELFER
Pl TTSBURGH

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

STRI PI NG

LEAD PLAN, WPCP

CRACK SEAL

ELECTRI CAL

CONST AREA SI GNS

PAVI NG FABRI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ASHBAUGH
WESTM NSTER, CA

CENTRAL STRI PI NG
RANCHO CORDOVA, CA

DVBE TRUCKI NG
CAVPBELL, CA

CONTI NUED ON NEXT PAGE

PREPARE WPCP

STRI PE REMOVAL, STRI PE | NSTALL

TRUCKI NG



04- 4G4104 Bl D211

04- SM 280- 9 PAGE 5

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FAR WEST SAFETY TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS
LCDI, CA
GRAHAM CONTRACTCRS CRACK SEALI NG
SAN JOSE, CA
TELFER GEOSYNTHETI CS GECSYNTHETI C FABRI C

PI TTSBURG, CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CENTRAL STRI PI NG SERVI CE ITEMS 1, 9 THRU 11 AND 21 THRU 25
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

GRAHAM CONTACTORS | TEM 15
P O BOX 26770
SAN JOSE CA 95159

PACI FI C NORTHWEST O L | TEM 18
3310 E M NER AVE
STOCKTON CA 95206

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL COLD PLANE
HAYWARD CA
APADANA ENG NEERI NG PAVI NG

SAN FRANCI SCO CA
CONTI NUED ON NEXT PAGE



04- 4G4104 Bl D211

04- SM 280- 9 PAGE 6

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA

ST FRANCI S ELECTRI C ELECTRI CAL
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL VET SERVICES I NC | TEM5 3 AND 4
SANTA CLARA CA
EL CAM NO PAVI NG I TEM5 5, 16 AND 17
SUNNYVALE CA
LI NEAR OPTI ONS | NC ITEM5 9 THRU 11 AND 21 THRU 25
DURHAM CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL VET SERVI CES | TEM 3
SANTA CLARA CA
CHRI SP COVPANY ITEMS 1, 3 AND 9 THRU 11 AND 21 THRU 25
FREMONT CA
GLOBAL ENVI RONVENTAL NETWORK | NC | TEM 6
OAKLAND CA
GRAHAM CONTRACTORS | TEM 15
SAN JOSE CA

CONTI NUED ON NEXT PAGE



04-44104 Bl D211

04- SM 280-9 PACE 7
04/ 23/ 13 04/ 24/ 13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H G-MAY SPECI ALTY | TEM 2
SANTA ROSA CA
ST FRANCI S ELECTRI C | TEMS 26, 27
SAN LEANDRO CA
TELFER | TEM 18

Pl TTSBURG CA



04-44104 Bl D211

04- SM 280- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 146, 933. 00 146, 933. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 1, 500. 00 1, 500. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 500. 00 1, 500. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 450. 00 4, 500. 00
8 130730 STREET SWEEPI NG LS LUMP SUM 150. 00 150. 00
9 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 3, 700 1. 50 5, 550. 00
STRI PE ( HAZARDOUS WASTE)
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 8,710 .30 2, 613. 00
11 150722 REMOVE PAVEMENT MARKER EA 2,030 1. 00 2, 030. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 8, 240 8. 00 65, 920. 00
13 190185 SHOULDER BACKI NG TON 70 150. 00 10, 500. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 2 1, 000. 00 2. 000. 00
15 374207 CRACK TREATMENT LNM 5 4. 800. 00 24, 000. 00
16 390132 HOT M X ASPHALT ( TYPE A) TON 1, 440 100. 00 144, 000. 00
17 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 3,740 102. 00 381, 480. 00
18 393004 GEOSYNTHETI C PAVEMENT | NTERLAYER SQYD 37, 000 1. 40 51, 800. 00
(PAVI NG FABRI )
19 394060 DATA CORE LS LUMP SUM 3, 500. 00 3, 500. 00
20 397005 TACK COAT TON 30 100. 00 3, 000. 00
21 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 7, 400 .50 3, 700. 00
22 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 440 .70 308. 00
23 025474 4" THERMOPLASTI C TRAFFI C STRI PE LF 18, 500 .30 5, 550. 00
( BROKEN 35- 13)
24 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 540 2.00 3, 080. 00
25 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 490 3. 00 1, 470. 00
26 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
27 025475 MODI EY | NDUCTI VE LOOP DETECTOR LS LUMP SUM 3, 400. 00 3, 400. 00

TOTAL 881, 484. 00
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04- 44104
04- SM 280-9
04/ 23/ 13

100.
1, 250.
5, 000.

139.

136.

3, 000.
750.

2000.
2000.
4070.
3484.
2030.
16480.
7000.
2500.
25000.
200160.
508640.
55500.
3000.
22500.
3330.
396.
4625.
4620.
2450.

SUMMARY OF
| THI RD
| BI D
00| 3, 000. 00
00| 10, 000. 00
00| 54, 500. 00
00| 10, 000. 00
00| 5, 000. 00
00| 500. 00
00| 250. 00
00| 10, 000. 00
00| 1.10
00| 40
00| 1.20
00| 8. 00
00| 450. 00
00| 1, 500. 00
00| 4, 000. 00
00| 125. 00
00| 130. 00
00| .91
00| 2, 000. 00
00| 1.00
00| .45
00| 1.00
00| 25
00| 3.00
00| 5. 00

REMA

3000.
10000.
54500.
10000.

5000.

500.

2500.
10000.

4070.

3484.

2436.
65920.
31500.

3000.
20000.

180000.
486200.
33670.
2000.
30.
3330.
440.

4625.

4620.

2450.

I NI NG BI DDERS

100.
1, 500.
5, 000.

140.

145.

5, 000.

2000.
9000.
4070.
3484.
2436.
49440.
7000.
3000.
25000.
201600.
542300.
56610.
5000.
0.
3330.
396.
4625.
4620.
2450.

.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 9
04/ 24/ 13
FI FTH
BI D ANMOUNT
2, 000. 00 2000
3, 500. 00 3500
25, 000. 00 25000
2, 000. 00 2000
2,000. 00 2000
800. 00 800
245. 00 2450.
10, 000. 00 10000.
1.00 3700.
1. 00 8710.
1.00 2030.
5.70 46968.
30. 00 2100.
1, 600. 00 3200.
3, 500. 00 17500.
105. 00 151200.
135. 00 504900.
4.50 166500.
5, 000. 00 5000.
625. 00 18750.
50 3700.
1. 00 440.
50 9250.
2.25 3465.
2.50 1225.

00



26 |
27 |

TOT

1, 000. 00
9, 000. 00

1000. 00|
9000. 00|

935, 785. 00

1, 000. 00
3, 500. 00

1000. 00|
3500. 00|

947, 775. 00

750. 00
3, 000. 00

750. 00|
3000. 00|

990, 361. 30

5, 000. 00 5000. 00
15, 000. 00 15000. 00
1,016, 388. 00



04-44104 Bl D211

04- SM 280-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 23/ 13 04/ 24/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 2, 300. 00 2300. 00 1, 500. 00 1500. 00
2 5, 600. 00 5600. 00 5, 985. 00 5985. 00
3 77,000. 00 77000. 00 70, 000. 00 70000. 00
4 4,000. 00 4000. 00 2, 000. 00 2000. 00
5 2, 000. 00 2000. 00 1, 500. 00 1500. 00
6 2, 000. 00 2000. 00 1, 500. 00 1500. 00
7 100. 00 1000. 00 200. 00 2000. 00
8 5, 800. 00 5800. 00 12, 000. 00 12000. 00
9 1.70 6290. 00 3.00 11100. 00
10 35 3048. 50 1.50 13065. 00
11 1.20 2436. 00 . 80 1624. 00
12 1.12 9228. 80 8. 45 69628. 00
13 70. 00 4900. 00 140. 00 9800. 00
14 3, 900. 00 7800. 00 1, 700. 00 3400. 00
15 4, 850. 00 24250. 00 4,795. 00 23975. 00
16 88. 00 126720. 00 117. 00 168480. 00
17 167. 00 624580. 00 143. 00 534820. 00
18 1.77 65490. 00 1.40 51800. 00
19 2, 000. 00 2000. 00 5, 000. 00 5000. 00
20 678. 00 20340. 00 850. 00 25500. 00
21 .55 4070. 00 1.00 7400. 00
22 1.00 440. 00 2.00 880. 00
23 . 33 6105. 00 .40 7400. 00
24 2.50 3850. 00 2.00 3080. 00
25 3.50 1715. 00 4.00 1960. 00
26 1, 200. 00 1200. 00 750. 00 750. 00
27 11,727.70 11727.70 2,810. 00 2810. 00
TOT 1, 025, 891. 00 1, 038, 957. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/ 23/ 13 IN SAN LU S OBI SPO COUNTY NEAR 04/ 24/ 13
CONTRACT NUMBER 05- 1C3204 CHOLAME FROM ROUTE 41 TO KERN CONTRACT CCDE 'J '
LOCATI ON 05- SLO 46-55. 1/ 60. 8 COUNTY LI NE 21 CONTRACT | TEMS
PLACE CENTERLI NE AND SHOULDER FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPCSALS | SSUED 9 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 5 ENG NEERS EST 198, 067. 00 AMOUNT UNDER 62, 006. 00 PERCENT UNDER EST 31.31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 136, 061. 00 3 DREAMBUI LDER 714 646- 3697 SB PREF CLAlI MED
00873436
1324 E LAWSON LANE FAX 714 646-3698
PLACENTI A CA 92870
2 156, 942. 00 1 STERVDAHL ENTERPRI SES | NC 818 834-8199 SB PREF CLAI MED
00421823
11861 BRANFORD ST FAX 818 834-8618
SUN VALLEY, CA 91352
3 158, 639. 00 4 CALPORTLAND CONSTRUCTI ON 805 345-3581 NSB PREF CLAI MED
00523019
P O BOX 1280 FAX 805 345-3538
SANTA MARI A CA 93456
4 161, 268. 50 5 CENTRAL STRI PI NG SERVI CE | NC 916 635-5175 SB PREF CLAlI MED
00403896
3489 LUYUNG DRI VE FAX 916 631-9427
RANCHO CORDOVA CA 95742
5 164, 901. 00 2 R BURKE CORPORATI ON 805 543-8565 SB PREF CLAI MED
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBl SPO CA 93406- 0957

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



05-1C3204 Bl D211

05-SLO-46-5 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CAL VET SERVI CES I NC | TEMS 3, 4
SANTA CLARA CA

PACI FI C COAST MARKI NG I TEMS 7 THRU 9 AND 16 THRU 19
PHELAN CA



05-1C3204 Bl D211
05-SLO-46-5 SUMMARY OF REMAI NI NG BI DDERS PACE 3
04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE | TEMS 11, 12
ANDERSCQN, CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL- STRI PE ITEMS 1, 7, 8, 9, 16 THRU 19, 21
2040 EAST STEEL ROAD
COLTON CA 92324
LEE WLSON ELECTRI C | TEM 20
P O BOX 250
ARROYO GRANDE CA 93421
SPECI ALTY M LLI NG SERVI CES | TEMS 11, 12
4199 E JEFFERSON
FRESNO CA 93725
STATEW DE TRAFFI C SAFETY & SI GNS | TEMS 2, 13, 14
522 LI NDON LANE
NI POMO CA 93444
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SAMBRANO TRAFFI C CONTRCL | NC | TEM 3

10057 COLLI NGS RD
WLTON CA 95693



05-1C3204 Bl D211

05-SLO-46-5 SUMMARY OF REMAI NI NG BI DDERS PACE 4

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES | NC ITEMS 1, 3, 7 THRU 9 AND 16 THRU 19
SUN VALLEY CA

VELLS SWEEPI NG | TEM5 11 AND 12
SACRAMENTO CA



05-1C3204 Bl D211

05- SLO- 46-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 700. 00 1, 700. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 2. 300. 00 2. 300. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 550. 00 550. 00
6 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 400. 00 1, 400. 00
PLAN
7 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 3, 260 .85 2,771.00
8 150712 REMOVE PAI NTED PAVEMENT MARKI NG SQFT 260 2.35 611. 00
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 33, 100 .70 23, 170. 00
10 150742 REMOVE ROADSI DE SI GN EA 6 117. 00 702. 00
11 025476 CENTERLI NE RUVBLE STRI P STA 300 32. 00 9, 600. 00
(HVA, GROUND- | N | NDENTATI ONS)
12 025477 EDGE LI NE RUVBLE STRI P STA 590 32. 00 18, 880. 00
(HVA, GOUND- | N | NDENTATI ONS)
13 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 28 30. 00 840. 00
(0. 080" - UNFRAVED)
14 566011 ROADSI DE S| GN - ONE POST EA 2 345. 00 690. 00
15 820107 DELI NEATOR ( CLASS 1) EA 4 82. 00 328. 00
16 840560 THERMOPLASTI C TRAFFI C STRI PE LF 30, 600 .29 8, 874. 00
( SPRAYABLE)
17 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 68, 500 12 8, 220. 00
18 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 190 6. 00 1, 140. 00
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 670 3. 50 5. 845. 00
20 860807 | NDUCTI VE LOOP DETECTOR (LS) LS LUMP SUM 6, 550. 00 6. 550. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 12, 890. 00 12, 890. 00

TOTAL 136, 061. 00



© 00 N o o M~ W N PP

I i = T el < e =
P O © O N o O ~ W N B O

_.
9

05- 1C3204 Bl D211
05- SLO- 46-5 SUMMARY OF REMAINING BIDDERS PAGE 6
04/ 23/13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2, 000. 00 2000. 00| 3, 586. 00 3586. 00| 3, 145. 00 3145. 00| 700. 00 700. 00

3, 500. 00 3500. 00| 1, 630. 00 1630. 00 2, 250. 00 2250. 00| 2, 000. 00 2000. 00

43, 000. 00 43000. 00 42,530. 00 42530. 00 31, 000. 00 31000. 00| 36, 000. 00 36000. 00

1, 000. 00 1000. 00| 2,187.00 2187. 00 3, 000. 00 3000. 00| 4,000. 00 4000. 00

4,000. 00 4000. 00| 1, 340. 00 1340. 00 2,677.50 2677.50] 5, 000. 00 5000. 00

2, 500. 00 2500. 00| 1,394. 00 1394. 00| 5, 100. 00 5100. 00| 1, 000. 00 1000. 00

70 2282. 00| 80 2608. 00| 60 1956. 00 .55 1793. 00

2.50 650. 00| 2. 20 572. 00| 3.00 780. 00| 3.50 910. 00

70 23170. 00| 65 21515, 00| 60 19860. 00| 55 18205. 00

200. 00 1200. 00| 87. 00 522. 00| 300. 00 1800. 00| 175. 00 1050. 00

20. 00 6000. 00| 40. 00 12000. 00| 11. 00 3300. 00| 36. 00 10800. 00

20. 00 11800. 00| 24.00 14160. 00| 11. 00 6490. 00| 34.00 20060. 00

20. 00 560. 00| 26. 00 728. 00| 40. 00 1120. 00| 28.00 784. 00

400. 00 800. 00| 354. 00 708. 00| 900. 00 1800. 00 380. 00 760. 00

75. 00 300. 00| 66. 00 264. 00| 440. 00 1760. 00| 65. 00 260. 00

30 9180. 00| 50 15300. 00| 40 12240. 00| 34 10404. 00

20 13700. 00| 20 13700. 00| .30 20550. 00| 22 15070. 00

5. 00 950. 00| 8. 00 1520. 00 4.00 760. 00| 11. 00 2090. 00

5. 00 8350. 00| 5. 00 8350. 00| 4.00 6680. 00| 4.50 7515. 00

7,000. 00 7000. 00| 6, 087. 00 6087. 00| 15, 000. 00 15000. 00| 6, 500. 00 6500. 00

15, 000. 00 15000. 00| 7,938. 00 7938. 00| 20, 000. 00 20000. 00| 20, 000. 00 20000. 00

156, 942. 00 158, 639. 00 161, 268. 50 164, 901. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 9

NUMBER OF BI DDERS 8
Bl D RANK

04/ 23/ 13
06- 0P9204
06- KER-46-0.0/7. 3
06- KER-46-19. 3/ 27.0

ENG NEERS EST

Bl D TOTAL

4,798, 704. 00

4,954, 681. 00

5, 136, 126. 00

5, 149, 853. 00

5, 302, 607. 00

5, 338, 356. 00

D SUMMARY DEPARTMENT
IN KERN CO NEAR LOST HI LLS FROM

KERN CO LI NE TO KECKS RD & FROM 1. 2

M LES WEST OF ROUTE 33 TO 0.5 MLE
VEST OF BROWN MATERI AL RD

RHVA TYPE G OVERLAY

OF TRANSPORTATI ON

FEDERAL Al D ACNH- P046-(048)E

Bl D211
PAGE 1
04/ 24/ 13
CONTRACT CCDE 'A '
26 CONTRACT | TEMS

HVL
4,288,383.00 AMOUNT OVER

Bl DDER | D

DI SADVANTACGED BUSI NESS ENTERPRI SE - 7. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 45

510, 321. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SYNERGY PRQJECT MANAGEMENT

150 EXECUTI VE PARK BLVD ST4100

SAN FRANCI SCO CA 94134
W JAXONBAKER | NC

PO BOX 994248
REDDI NG CA 96099- 4248

CHESTER BROSS CONSTRUCTI ON

39 CALIFORNIA ST PMB 118
VALLEY SPRINGS CA 99999

GRANI TE CONSTRUCT! ON  COVPANY

P O BOX 5127
BAKERSFI ELD CA 93388

GRI FFI TH COVPANY

1128 CARRI ER PARKVAY AVE
BAKERSFI ELD CA 93308

W NDSOR FUEL CO

P O BOX 1029
PI TTSBURG CA 94565

FAX

FAX

FAX

FAX

FAX

FAX

415 467-3000
00644102
415 467-3001

530 241-1086
00471473
530 243-0787

209 747-3595
00978879
209 263-0123

661 399-3361
00000089
661 399-3598

661 392- 6640
00000088
661 393-9525

925 427-5266
00776848
925 427-1216

PERCENT OVER EST 11.90



06- 0P9204
06- KER- 46- 0
04/ 23/ 13

5, 382, 481. 00

5,425, 425. 00

3

2

CALPORTLAND CONSTRUCTI ON

P O BOX 1280
SANTA MARI A, CA 93456

PAPI CH CONSTRUCTI ON COVPANY
I NC

P O BOX 2210

Pl SMO BEACH CA 93448

805 345-3581
00523019
FAX 805 345-3538

805 473-3016
00767055
FAX 805 473-2217

Bl D211
PAGE 2
04/ 24/ 13



06- 0P9204 Bl D211

06- KER- 46- 0 PAGE 3

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL GRI NDI NG
SACRAMENTO CA
APADANA ENG NEERI NG PAVI NG
SAN FRANCI SCO CA
CENTRAL STRI PI NG SERVI CES STRI PI NG
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P

SPARKS NV



06- 0P9204
06- KER- 46- 0
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APADANA ENG NEERI NG
SAN FRANCI SCO CA

CAL STRI PE
COLTON CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

Bl DDER | D NAME AND ADDRESS

PLACE BONDED WEARI NG COURSE

STRI PI NG

SHOULDER RUMBLI NG STRI PE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

Bl DDER | D NAME AND ADDRESS

LEAD COVPLI ANCE PLAN, TRAFFI C CONTROL, THERMO REMOVAL

STRI PI NG AND MARKERS

RUMBLE STRI PE, M LLI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AC DI KE COVPANY
LI NCOLN CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CAL STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG

| NSTALL AND REMOVE CONSTRUCTI ON AREA SI GNS

REMOVALS, STRI PI NG MARKI NGS & MARKERS



06- 0P9204
06- KER- 46- 0
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 5
04/ 24/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FLATLI NER VWEST
VI SALI A CA

SPECI ALTY M LLI NG SERVI CES
FRESNO CA

Bl DDER | D NAME AND ADDRESS

PRCFI LE GRI ND

GROUND | N RUMBLE STRI P

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APADANA ENG NEERI NG
SAN FRANCI SCO CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CAL STRI PE
COLTON CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

ESWPPP CONSULTANTS
WALNUT CREEK CA

Bl DDER | D NAME AND ADDRESS

BONDED WEARI NG COURSE

CONSTRUCTI ON AREA SI G\S

STRI PI NG

RUMBLE STRI P

PREPARE WPCP

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CAL STRI PE
FOLSOM CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

CONTI NUED ON NEXT PAGE

ITEMS 1, 3, 7, 8, 20 THRU 25

| TEM 17



06- 0P9204
06- KER- 46- 0
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
04/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

TW NG
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

| TEM 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AUSTI N ENTERPRI SE
BAKERSFI ELD, CA

CAL STRIPE I NC
COLTON, CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS, NV

Bl DDER | D NAME AND ADDRESS

| TEM 2

ITEMS 1, 3, 7, 8, 20 THRU 25

| TEM 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APADANA ENG NEERI NG | NC
SAN FRANCI SCO CA

CAL STRIPE I NC
COLTON CA

CAL STRIPE I NC
COLTON CA

CAL STRIPE I NC
COLTON CA

KRC SAFETY
VI SALI A CA

BONDED WEARI NG COURSE ( DAI LY PAVER RENTAL)

LEAD COVPLI ANCE PLAN, TRAFFI C CONTROL SYSTEM

REMOVE TRAFFI C SYSTEM REMOVE PAVEMENT MARKI NG

STRI PI NG MARKI NG, MARKER

CONSTRUCTI ON AREA Sl GNS



06- 0P9204 Bl D211

06- KER- 46- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2,000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 2, 000. 00 2, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 2, 000. 00 2, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 800. 00 800. 00
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 25, 600 .50 12, 800. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 5, 580 1. 00 5, 580. 00
9 152422 ADJUST MONUVENT COVER EA 6 350. 00 2,100. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 720 12. 00 8, 640. 00
11 190185 SHOULDER BACKI NG TON 1, 670 8. 00 13, 360. 00
12 390011 PREPAVI NG | NERTI AL PROFI LER LS LUVP SUM 5, 000. 00 5, 000. 00
13 390020 PREPAVI NG GRI NDI NG DAY EA 1 6, 000. 00 6, 000. 00
14 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 18, 800 103. 00 1, 936, 400. 00
15 390151 ASPHALTI C EMULSI ON MEMBRANE TON 210 1, 150. 00 241, 500. 00
( BONDED WEARI NG COURSE)
16 390156 RUBBERI ZED HOT M X ASPHALT TON 18, 200 120. 00 2,184, 000. 00
( BONDED WEARI NG COURSE- GAP GRADED)
17 394053 SHOULDER RUMBLE STRI P STA 3,140 6. 10 19, 154. 00
(HVA, GROUND- | N | NDENTATI ONS)
18 394060 DATA CORE LS LUVP SUM 8, 400. 00 8, 400. 00
19 397005 TACK COAT TON 150 625. 00 93, 750. 00
20 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 320, 000 .30 96, 000. 00
21 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 12, 800 .30 3, 840. 00
22 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 5, 580 1. 00 5, 580. 00
23 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 530 2.50 1, 325. 00
( BROKEN 12-3)
24 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 150, 000 .35 52, 500. 00
( BROKEN 36- 12)
25 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,100 2.25 15, 975. 00
26 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 4,798, 704. 00
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06- 0P9204 Bl D211
06- KER- 46- 0 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 23/ 13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

750. 00 750. 00| 750. 00 750. 00| 750. 00 750. 00| 750. 00 750. 00

2,575. 00 2575. 00| 15, 000. 00 15000. 00| 2,575. 00 2575. 00| 3, 000. 00 3000. 00

388, 500. 00 388500. 00| 100, 000. 00 100000. 00 170, 238. 00 170238. 00| 520, 086. 00 520086. 00

42, 800. 00 42800. 00| 12, 000. 00 12000. 00| 10, 850. 00 10850. 00| 15, 000. 00 15000. 00

2, 500. 00 2500. 00| 6, 500. 00 6500. 00| 5, 200. 00 5200. 00| 10, 000. 00 10000. 00

500. 00 500. 00| 1, 500. 00 1500. 00 10. 00 10. 00| 1, 000. 00 1000. 00

30 7680. 00| 30 7680. 00| 30 7680. 00| 30 7680. 00

1.50 8370. 00| 1.50 8370. 00| 1.50 8370. 00| 1.50 8370. 00

750. 00 4500. 00| 1, 600. 00 9600. 00| 30. 00 180. 00 700. 00 4200. 00

9. 50 6840. 00| 14.00 10080. 00| 11.45 8244. 00 23. 00 16560. 00

36. 00 60120. 00| 30. 00 50100. 00| 87.00 145290. 00 55. 00 91850. 00

9, 800. 00 9800. 00| 5, 000. 00 5000. 00| 3, 500. 00 3500. 00| 6, 000. 00 6000. 00

10, 200. 00 10200. 00| 20, 000. 00 20000. 00| 8, 200. 00 8200. 00| 16, 000. 00 16000. 00

100.00  1880000. 00| 119.00  2237200. 00| 111.00  2086800. 00| 107.00  2011600. 00

660. 00 138600. 00| 700. 00 147000. 00 1, 000. 00 210000. 00 900. 00 189000. 00

114.00  2074800. 00 124.00  2256800. 00 122.50  2229500. 00 117.00  2129400. 00

16. 00 50240. 00| 18. 00 56520. 00| 17.00 53380. 00| 7.75 24335. 00

8, 530. 00 8530. 00| 5, 000. 00 5000. 00| 4, 800. 00 4800. 00| 15, 000. 00 15000. 00

425. 00 63750. 00| 1.00 150. 00| 10. 00 1500. 00 250. 00 37500. 00

.39 124800. 00 37 118400. 00| 39 124800. 00 39 124800. 00

70 8960. 00| 70 8960. 00| 70 8960. 00| 70 8960. 00

2.00 11160. 00| 2.00 11160. 00| 2.00 11160. 00| 2.00 11160. 00

20 106. 00| 20 106. 00| 20 106. 00| 20 106. 00

20 30000. 00| 20 30000. 00| 20 30000. 00| 20 30000. 00

2.50 17750. 00| 2.50 17750. 00| 2.50 17750. 00| 2.50 17750. 00



26 |

TOT

850. 00

850. 00|

4,954, 681. 00

500. 00

500. 00|

5,136, 126. 00

10. 00 10. 00|

5, 149, 853. 00

2,500. 00 2500. 00

5, 302, 607. 00



06- 0P9204 Bl D211
06- KER- 46- 0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/ 23/ 13 04/ 24/ 13
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 750. 00 750. 00 750. 00 750. 00 750. 00 750. 00
2 10, 000. 00 10000. 00 2,575.00 2575. 00 2,700. 00 2700. 00
3 660, 000. 00 660000. 00 570, 000. 00 570000. 00 391, 224. 80 391224. 80
4 15, 000. 00 15000. 00 4,000. 00 4000. 00 3,525.00 3525. 00
5 10, 000. 00 10000. 00 9, 700. 00 9700. 00 10, 200. 00 10200. 00
6 1, 500. 00 1500. 00 2,100. 00 2100. 00 550. 00 550. 00
7 .30 7680. 00 .30 7680. 00 .30 7680. 00
8 1.50 8370. 00 1.50 8370. 00 1.50 8370. 00
9 1, 000. 00 6000. 00 540. 00 3240. 00 740. 00 4440. 00
10 30. 00 21600. 00 23.00 16560. 00 12. 94 9316. 80
11 45. 00 75150. 00 75. 00 125250. 00 79. 00 131930. 00
12 7,500. 00 7500. 00 5, 000. 00 5000. 00 34, 900. 00 34900. 00
13 12, 000. 00 12000. 00 16, 600. 00 16600. 00 10, 100. 00 10100. 00
14 115. 00 2162000. 00 107. 00 2011600. 00 116. 00 2180800. 00
15 650. 00 136500. 00 704. 00 147840. 00 640. 00 134400. 00
16 104. 00 1892800. 00 115. 00 2093000. 00 123. 00 2238600. 00
17 7.00 21980. 00 21.00 65940. 00 16. 86 52940. 40
18 12, 000. 00 12000. 00 12, 000. 00 12000. 00 6, 600. 00 6600. 00
19 525. 00 78750. 00 550. 00 82500. 00 17. 48 2622. 00
20 .39 124800. 00 .39 124800. 00 .39 124800. 00
21 .70 8960. 00 .70 8960. 00 .70 8960. 00
22 2.00 11160. 00 2.00 11160. 00 2.00 11160. 00
23 . 20 106. 00 . 20 106. 00 . 20 106. 00
24 .20 30000. 00 . 20 30000. 00 . 20 30000. 00
25 2.50 17750. 00 2.50 17750. 00 2.50 17750. 00
26 6, 000. 00 6000. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00
TOT 5, 338, 356. 00 5,382, 481. 00 5,425, 425. 00




STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

04/ 23/ 13
10- 0W004
10- VAR-0-0.0

I'N ALPI NE, AMADOR, CALAVERAS,

MARI POSA, MERCED, STANI SLAUS, AND
TUOLUMNE COUNTI ES AT VARI QUS
LOCATI ONS

TREAT BRI DGE DECKS

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPOSALS | SSUED 8 FUND TOTAL HML 0

5.0%

NUMBER OF BI DDERS 5 ENG NEERS EST 877,703.00 AMOUNT UNDER 19, 200. 30

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

Bl D211
PAGE 1
04/ 24/ 13

CONTRACT CCDE 'E '
43 CONTRACT | TEMS

75

PERCENT UNDER EST 2.19

951 352-4300 SB PREF CLAI MED

Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 858, 502. 70 1 VESTERN STRUCTURES
00707211
6005 TYLER STREET FAX 951 352-4301
RI VERSI DE CA 92503
2 886, 500. 00 4 MYERS AND SONS CONSTRUCTI ON LP 916 649-4504
00944155
2554 M LLCREEK DRI VE FAX 916 920- 2246
SACRAMENTO CA 95833
3 896, 386. 50 2 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028
VEEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 747-0593
BENI CI A CA 94510
4 925,172. 35 5 PETERSON- CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614
5 1, 047, 306. 00 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037

I NC
10641 FULTON COURT
RANCHO CORDOVA CA 91730

FAX

00676575
909 944-3112

COVPARI SON' AMT:
815, 577. 57

NSB PREF CLAI MED

COVPARI SON AMT:
843,574. 87

NSB PREF CLAlI MED

COVPARI SON AMT:
853, 461. 37

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- OW004
10- VAR-0-0
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAIl NI

NG B
SUBCONTRACTORS

DDERS

Bl D211
PAGE 2
04/ 24/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL CONSTRUCTI ON
29334 PACI FI C STREET
HAYWARD CA 94544

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

KRC SAFETY CO I NC
P O BOX 6356
VI SALIA CA 93290

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE WAY
JURUPA VALLEY CA 91752

| TEMS 13, 24 AND 28

I TEMS 1, 8, 11,

| TEM 2

12, 37 THRU 41 AND 43

| TEMS 14, 15 AND 43



10- OW004 Bl D211

10- VAR-0-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL CONSTRUCTI ON GRI ND EXI ST CONCRETE SURFACE

HAYWARD CA
ABSL CONSTRUCTI ON REMOVE POLY OVERLAY, REMOVE AC SURFACI NG, REMOVE CHI P SEAL
HAYWARD CA
CENTRAL STRI PI NG SERVI CE | NC LEAD COWVPLI ANCE PLAN, REMOVE STRI PE, MARKERS, PLACE STRI PE
RANCHO CORDOVA CA
CENTRAL STRI PI NG SERVI CE | NC MARKERS
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG SNOWPLOW DEFLECTORS
SPARKS NV
MARTI N BROTHERS CONSTRUCTI ON COLD PLANE, HWVA, TACK COAT

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL CONSTRUCTI ON | TEMS 13, 24, 28
HAYWARD CA
AUSTI N ENTERPRI SES | TEM 32
BAKERSFI ELD CA
CENTRAL STRI PI NG SERVI CE ITEMS 1, 8, 11, 12 AND 37 THRU 41 AND 43
RANCHO CORDOVA CA
FARWEST SAFETY | TEMS 2, 3
LODI CA

CONTI NUED ON NEXT PAGE



10- OW004 Bl D211
10- VAR-0-0 SUMMARY OF REMAI NI NG BI DDERS PACE 4
04/ 23/ 13 04/ 24/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MARTI N BROTHERS CONSTRUCTI ON | TEMS 15, 26, 27 AND 43
SACRAMENTO CA
TI TAN DVBE | TEMS 3, 4
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ADSL CONSTRUCTI ON | TEM5 24 AND 28
HAYWARD CA
AUSTI N ENTERPRI SES | TEM 32
BAKERSFI ELD CA
CENTRAL STRI PI NG SERVI CE ITEMS 1, 8, 11, 12 AND 37 THRU 41
RANCHO CORDOVA CA
MARTI N BROS CONST | TEM5S 15, 26 AND 27
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADSL CONST REMOVE AC SURFACI NG
HAYWARD CA
ADSL CONST REMOVE CHI P SEAL, GRI ND EXI STI NG CONCRETE PAVEMENT
HAYWARD CA

CONTI NUED

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
ON NEXT PACE

STRI PE



10- OW004
10- VAR-0-0
04/ 23/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 5

04/ 24/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MARTI N BROS CONST
SACRAMENTO CA

COLD PLANE, HVA



10- OW004 Bl D211

10- VAR- 0- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 254. 00 1, 254. 00

2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 700. 00 15, 700. 00

3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 79, 500. 00 79, 500. 00

4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 4. 900. 00 4, 900. 00

5 130100 JOB SI TE MANAGEMENT LS LUVP SUM 3, 385. 00 3, 385. 00

6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 2. 112. 00 2, 112. 00

7 140003 ASBESTOS COVPLI ANCE PLAN LS LUMP SUM 15, 000. 00 15, 000. 00

8 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 4,350 1.23 5, 350. 50

STRI PE ( HAZARDOUS WASTE)

9 150100 PUBLI C SAFETY PLAN LS LUMP SUM 1, 100. 00 1, 100. 00
10 150310 RAPI D SETTI NG CONCRETE ( PATCH) CF 32 127. 00 4, 064. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 290 .83 1, 070. 70
12 150722 REMOVE PAVEMENT MARKER EA 760 1.98 1, 504. 80
13 044241 REMOVE POLYESTER CONCRETE OVERLAY SQFT 3, 600 3.89 14, 004. 00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG SOFT 10, 680 1. 66 17, 728. 80
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 630 21.35 13, 450. 50
16 153223 REMOVE UNSOUND CONCRETE CF 32 67.38 2. 156. 16
17 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 96, 330 .23 22, 155. 90
18 153227 FURNI SH POLYESTER CONCRETE OVERLAY CF 936 78. 34 73,326. 24
19 (F) 153228 PLACE POLYESTER CONCRETE OVERLAY SQFT 6, 480 7.00 45, 360. 00
20 044242 POLYESTER CONCRETE EXPANSI ON DAM CF 5 2, 135. 00 10, 675. 00
21 (F) 044243 PLACE BRI DGE DECK RESI N TREATMENT SQFT 89, 850 .67 60, 199. 50
22 044244 FURNI SH BRI DGE DECK RESI N TREATNMENT GAL 1,215 51.00 61, 965. 00

MATERI AL
23 044245 CORE TREATED BRI DGE DECK EA 42 145. 00 6, 090. 00
24 153237 REMOVE CHI P SEAL SQFT 23, 650 1.81 42, 806. 50
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00 15, 000. 00
26 390132 HOT M X ASPHALT (TYPE A) TON 160 336. 00 53, 760. 00
27 397005 TACK COAT TON 1 120. 00 120. 00
28 420201 GRI ND EXI STI NG CONCRETE SQYD 120 16. 83 2,019. 60

PAVENVENT
29 480400 TEMPORARY DECKI NG LS LUMP SUM 14, 000. 00 14, 000. 00
30 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 1 3, 850. 00 3, 850. 00
31 511118 CLEAN EXPANSI ON JO NT LF 1,196 15. 75 18, 837. 00
32 519078 SNOWPLOW DEFLECTOR EA 99 234. 00 23, 166. 00
33 519081 JO NT SEAL (MR 1/2") LF 511 16. 50 8, 431. 50
34 519088 JO NT SEAL (MR 1") LF 587 22.00 12, 914. 00

35 519091 JONT SEAL (MR 1 1/2") LF 148 60. 00 8, 880. 00



10- OW004 Bl D211

10- VAR 0- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 23/ 13 04/ 24/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 044246 GALVANI C ANCDE EA 1,036 31. 00 32, 116. 00
37 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 8, 000 1.65 13, 200. 00
38 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 1,130 1.00 1, 130. 00
( BROKEN 36- 12)
39 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 380 1. 00 380. 00
( BROKEN 17-7)
40 840560 THERMOPLASTI C TRAFFI C STRI PE LF 1, 390 2.20 3, 058. 00
( SPRAYABLE)
41 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 6. 60 1, 782. 00
42 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 3, 000. 00 3, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
43 999990 MOBI LI ZATI ON LS LUVP SUM 138, 000. 00 138, 000. 00

TOTAL 858, 502. 70
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10- OW004 Bl D211
10- VAR 0- 0 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 23/13 04/ 24/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 200. 00 1200. 00 1, 500. 00 1500. 00 1, 430. 00 1430. 00 1, 500. 00 1500. 00

7,500. 00 7500. 00| 6, 500. 00 6500. 00| 6, 500. 00 6500. 00| 8, 000. 00 8000. 00

110, 000. 00 110000. 00| 225, 000. 00 225000. 00| 133, 000. 00 133000. 00 150, 000. 00 150000. 00

15, 000. 00 15000. 00| 17, 000. 00 17000. 00| 8, 300. 00 8300. 00| 2,000. 00 2000. 00

5, 000. 00 5000. 00| 400. 00 400. 00 1, 500. 00 1500. 00 3,000. 00 3000. 00

3, 000. 00 3000. 00| 800. 00 800. 00| 640. 00 640. 00| 3, 000. 00 3000. 00

2, 500. 00 2500. 00| 2, 000. 00 2000. 00| 19, 000. 00 19000. 00| 15, 220. 00 15220. 00

1.10 4785. 00| 1.10 4785. 00| 1. 40 6090. 00| 1.30 5655. 00

1, 000. 00 1000. 00| 4,000. 00 4000. 00| 5, 600. 00 5600. 00| 9, 000. 00 9000. 00

85. 00 2720. 00| 15. 00 480. 00| 244.00 7808. 00| 103. 00 3296. 00

80 1032. 00 75 967. 50| 95 1225. 50| 85 1096. 50

2.00 1520. 00 1.80 1368. 00 2.25 1710. 00| 2.00 1520. 00

6. 50 23400. 00| 8. 00 28800. 00| 6. 70 24120. 00| 13. 00 46800. 00

1.85 19758. 00| 2.50 26700. 00| 1.25 13350. 00| 2.50 26700. 00

18.00 11340. 00| 18.00 11340. 00| 20. 00 12600. 00| 26. 00 16380. 00

50. 00 1600. 00| 100. 00 3200. 00| 212.00 6784. 00 125. 00 4000. 00

25 24082. 50| 15 14449. 50| 25 24082. 50| 20 19266. 00

90. 00 84240. 00| 75. 00 70200. 00| 122.00 114192. 00| 90. 00 84240. 00

6. 25 40500. 00 6. 00 38880. 00| 3.55 23004. 00| 6. 00 38880. 00

750. 00 3750. 00| 750. 00 3750. 00| 3, 500. 00 17500. 00| 2, 000. 00 10000. 00

50 44925, 00| 25 22462. 50| .40 35940. 00| 50 44925. 00

59. 00 71685. 00| 60. 00 72900. 00| 49. 00 59535, 00| 60. 00 72900. 00

50. 00 2100. 00| 20.00 840. 00| 72.00 3024. 00| 300. 00 12600. 00

1.25 29562. 50| 2.00 47300. 00| 2. 40 56760. 00| 2.00 47300. 00

12, 000. 00 12000. 00| 15, 000. 00 15000. 00| 9, 100. 00 9100. 00| 13, 000. 00 13000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

235.

15.

15, 000.
15, 000.
40.
450.
40.

40.

65.

40.

00

.00

00
00
00
00
00
00
00
00
00

.50
.90
.90

37600.

1800.
15000.
15000.
47840.
44550.
20440.
23480.

9620.
41440.
12000.

1017.

342.

00|

. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

250.

18.

5, 000.
7, 000.
20.
250.
30.
32.
52.
24.

00

.00

00
00
00
00
00
00
00
00
00

.50
.90
.90

40000.

2160.
5000.
7000.
23920.
24750.
15330.
18784.
7696.
24864.
12000.
1017.
342.

00|

. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

290.

70.
4, 200.
13, 000.
20.
245.
29.
28.
63.
27.

00

. 25

75
00
00
60
00
00
00
00
00

.90
.15
.15

46400.

8490.
4200.
13000.
24637.
24255.
14819.
16436.
9324.
27972.
15200.
1299.
437.

00|

.25

00|
00|
00|
60|
00|
00|
00|
00|
00|
00|
50]
00|

400.
2, 800.
60.

6, 000.
6, 500.
30.
600.
34.
34.
62.
17.

00
00
00
00
00
00
00
00
00
00
00

.70
.00
.00

64000.
2800.
7200.
6000.
6500.

35880.

59400.

17374.

19958.
9176.

17612.

13600.
1130.

380.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
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10- VAR-0-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/ 23/ 13 04/ 24/ 13
O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND THI RD | FOURTH FI FTH
o e L LR moor o ep e L LR Mo
40 | 2.00 2780. 00| 2.00 2780. 00| 2.50 3475. 00| 2.25 3127.50
41 | 6. 00 1620. 00| 6. 00 1620. 00| 7.50 2025. 00| 7.00 1890. 00
42 | 2, 000. 00 2000. 00| 500. 00 500. 00| 1, 070. 00 1070. 00| 1, 000. 00 1000. 00
43 | 85, 770. 00 85770. 00| 88, 000. 00 88000. 00| 119, 336. 00 119336. 00| 140, 000. 00 140000. 00

TOT 886, 500. 00 896, 386. 50 925,172. 35 1,047, 306. 00



